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September 18, 2018

State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street, East
Charleston, WV 25305

RE: Expression of Interest
Miners Health, Safety & Training Building Renovation
Solicitation No. CEQOIl 0314 HST1900000001

Dear Sirs,

In the preparation of this submittal, Gerard Associates Architects, L.L.C. hereby requests consideration to
furnish professional Architectural Services far the above referenced project.

Gerard Associates Architects, L.L.C. is a long established architectural firm that has practiced in the tri-state
region for over fifty-five (55) years. In our firm's history, we have enjoyed great success completing work for
both public and private institutions. The firm is proud to have completed a Mine Training Facility in 2009 for the
United Mine Workers of America.

We welcome your review of our credentials; although the projects which follow represent the quality of our
work, they do not convey our greatest asset, our ability to work with our clients and foster long-term

relationships. We are proud to be both a Women Owned Enterprise and a Small Diverse Business Firm.
We hope that this proposal suits your needs and look forward to working with you.

Sincerely,

GERARD ASSOCIATES ARCHITECTS, L.L.C.

(b

Dawn Danyo DiMedio, A.L.A., LEED AP BD+C, Principal




Firm Profile

Gerard Associates Architects, L.L.C. is a small, long established firm committed to the principles that have
guided the organization since its inception. Edwin J. Gerard, A.LA., established the firm in 1959 with a clear
vision of the tenets that should guide practice:

Master the fundamentals of Architecture,

Establish a clear understanding of the Project,

Develop a working relationship with the Client.

Deliver a Project which is both aesthetically and technically complete.
Adhere to the principles of Professional Practice.

Gerard Asscciates Architects, L.L.C. has preserved this hands-on, traditional approach to project
development, and in the process, fostered longstanding professional relationships with many of its clients.
These relationships are maintained through personal contact between the client and the project team
throughout the duration of the design and construction processes.

Gerard Associates Architects, L.L.C. 1s currentiy owned by Dawn Danyo DiMedio, A.L.A., LEED AP BD+C and
James E. Gerard, A.LLA. Ms. DiMedio serves as the managing principal with an ownership of fifty-one percent
(51%). The firm operates as a Woman Owned Business and Small Diverse Business firm. In addition to the
principal partners, the firm employs a staff of professionals with varying degrees in architecture and design as
well as support personnel. The firm is currently licensed in eleven (11) states including Pennsylvania, Ohio,
New York, West Virginia, Virginia, Maryland, Louisiana, Arkansas, Indiana, Georgia and New Jersey.

The firm enjoys a balanced portfolio of projects ranging in institutional, municipal, office, research, medical,
production and industrial facilities. Gerard Associates Architects, L.L.C. has completed extensive work in
southwestern Pennsylvania and northern West Virginia. The firm has designed three major office Class “A"
structures in the Southpointe Industrial Park, including the original corporate headquarters for Mylan,
Adeiphia Business Soiutions and Metso Minerals. The new 45,000 sf headquarters for Bowles Rice, iocated
in Granville, is scheduled for occupancy in September 2018. In nearly 20 years, Gerard Associates
Architects, L.L..C. has completed nearly 30 projects for Consol Energy; including but not limited to their mine
site portal and bathhouse structures. Similarly, the firm enjoys a history with the Church of Jesus Christ of
Latter Day Sainis having compieted projects in Mannington, Clarksburg and Morganiown.

The firm’s experience with governmental agencies includes an office for the Bureau of Workman's
Compensation for the Borough of Brookville; coffices for the Mine Safety and Health Administration; and over
fifteen (14) projects for the Redevelopment Authority of the County of Washington. The firm completed its first
project for the Federal Government, a U.S. Army Reserve Center in Fairview Township, Erie County,
Pennsylvania in July of 2009. This project has achieved a SPIRIT (Sustainable Project Rating Tool,
comparable to the LEED rating system) Bronze Rating.

Gerard Associates Architects, L.L.C. sfrives to achieve a balance of projects of various scopes and styles
while remaining conscious of each individual project's budget, space, time and physical limitations. In
conjunction with a qualified team of consulting engineers, Gerard Associates Architects, L.L.C. consistently
delivers complete planning, programming, design, and budgeting services. However, it is the belief of the
firm, independent of the project, that client relationships are the best endorsement of its work and that these
relationships are an indication of the firm’s sense of service to those clients as weli as a commitment to the
making of Architecture. It is this continued commitment to service that enables us to consistently address
design issues with competence, to deliver solutions within time and monetary constraints, and to adapt to
ever changing technologies, codes and market demands.

Sample projects have been included to demonstrate the firms experience with similar projects for public
entities. In the event that we are selected for interview, we will present our proposed sub-consulting team at
that time.



Dawn Danyo DiMedio, A.l.A., LEED AP BD+C
Managing Principal
Gerard Associates Architects, L.L.C.

Education
1997 Syracuse University, Bachelor of Architecture

Registration

Registered Architect in Pennsylvania, Ohio, New Yark, Indiana, Georgia, New Jersey
Certificate with the National Council of Architectural Registration Boards

L.E.E.D. AP BD+C Certification

Professional Associations
American Institute of Architects; Construction Specification Institute

Professional History:
Ms. DiMedio joined the firm of Gerard-Nagar Associates in 1997, having interned with the firm prior. She now
serves the firm as managing Principal Architect with concentration in project development, documentation, and
construction administration.

Since joining the firm, Ms. DiMedio has been involved in various field-related educational programs including
collaboration between the Western Pennsylvania Regional District Council of Carpenters and the American
Institute of Architects to encourage cooperation among young craftsman and professionals. In2001, Ms. DiMedio
participated in a case study project for Carnegie Mellon's School of Architecture Professional Practice, a study
designed to expose architecture students to the trials of practice. The project of study was the addition to the
Duquesne University School of Law, for which Ms. DiMedio served as Project Architect.

Ms. DiMedio has her L.E.E.D. AP BD+C professional certification from the United States Green Building Council
{(USGBC) since 2010 and has served on the Zoning Hearing Beard of the Borough of Ingram, Pennsylvania.

Relevant Project Experience:
Governmental/Public Housing

United States Army Reserve Center—Erie, Pennsylvania; Project Architect
Completion Date: 2009 Size: Three-Structure Complex of 45,000 SF; Value: $10,000,000.00

Bowles Rice Headquarters — Granville, West Virginia; Architect of Record
Completion Date; 2018 Size: Four-Story, 45,000 SF; Value: $5,000,000.00

Liberty Tower High Rise for the Elderly Renovation, Redevelopment Authority of the County of
Washington (RACW) — California, Pennsylvania; Project Architect
Completion Date: 2013 Size: Eight-Story structure; 104 living units renovated; Value: $2,700,000.00
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PRESIDENT & CEOQ, U.S. GREEN BUILDING COUNCIL
PRESIDENT & CEQ, GREEN BUSINESS CERTIFICATION INC.




James E. Gerard, A.|.A.
Principal
Gerard Associates Architects, L.L.C.

Education:
1968 Carnegie Institute of Technology, Bachelor of Architecture
Numerous Continuing Education Seminars

Registration:
Registered Architect in Pennsylvania, West Virginia, Virginia, Maryland, Louisiana, Arkansas

Professional Associations:
American Institute of Architects; Construction Specification Institute; Arbitrator/panelist for American
Arbitration Association

Awards:
Award for Excellence in Architecture — Adaptive Reuse, Pittsburgh Chapter, A.LLA.
Golden Trowel Award, International Masonry institute

Work History:

Mr. Gerard serves as a principal with Gerard Associates Architects, L.L.C. He joined the firm of Edwin J.
Gerard, A.|.A. & Associates in 1970 following separation from active duty as a Captain in the United States Air
Force. He became partner in the firm in 1973 after receiving his professional license. Mr. Gerard practiced
as a sole practitioner from 1976 until the formation of Gerard-Nagar Associates in 1985. In 2008, Gerard-
Nagar Associates transitioned into the current firm Gerard Associates Architects, L.L.C.

Mr. Gerard has extensive experience in all aspects of the practice of architecture from programming through
conceptual design, construction documentation and contract administration. With over fifty years of practice,
he has designed and administered numerous projects for both public and private clients. Over the course of
his career, he has been instrumental in the planning, development and transition of the forty-acre campus of
Dugquesne University, which has been referred to as “the miracle on the Bluff’. As an arbitrator/panelist for
the American Arbitration Association, Mr. Gerard is able to provide invaluabie insight into many of the issues
and disputes, which occur in the construction process, and provides practice in the analysis and practical
resolution of these disputes.

Relevant Project Experience:

United States Army Reserve Center - Erie, Pennsylvania; Architect of Record
Completion Date: July 2009 Size: Three-Structure Complex of 45,000 SF: Value: $10,000,000.00

Consol - SouthWestern Pennsylivania and Northern West Virginia; Architect of Record
Archer Road, 8N#1 Poital, Enlow Fork Mine (current)
Completion Date: December 2019 Size: 42,000 sf; Value: $4,000,000.00

UMWA - Mine Training Facility, Washington Township, Pennsylvania; Architect of Record
Completion Date: 2009, Building Addition Size: 40,000 sf Value: $4,000,000.00



United Mine Workers of America
Mine Training Facility

Washington Township, Pennsylvania

Completion Date: October 2009
Size: 40,000 sf Pre-Engineered Building Addition
Construction Value: $4,000,000.00

Project Personnel: James E. Gerard, A.l.A., Architect of Record
Conway Engineering, Robert Conway, P.E, Structural Engineer

Reference: Clemmy Allen, Executive Director
UMWA Career Centers, Inc.
197 Dunn Station Road
Prosperity, PA 15329
Phone: (724) 627-0988

Program:

e  Simulation Laboratory

s Elevated Viewing Gallery

* Traditional Classrooms and Meeting Rooms

= Staging Area to store and assemble mock-ups uged in the simuiation laboratory and service safety
and rescue equipment

e Outside Burn Area — consisting of two (2) concrete pads for exercises that stress the appropriate
safety practices and correct equipment use by having hands-on practice in fire protection and fire-
fighting.

The United Mine Workers of America (UMWA) Mine Training Facility in Washington Township, Pennsylvania is
a facility dedicated to the practical training of mine safety and health. Gerard Associates Architects, L.L.C.
served as the Architect of Record. The project budget was upheld and all design standards were achieved.
Upon completion in 2009, the UMWA Mine Training Facility was one of only a few such facilities in the United
States.



UNITED MINE WORKERS OF AMERICA

MINE TRAINING FACILITY
Washington Township, Pennsyivania

« Budgeting

« Programming

= Building and Interior Design

* Design Standards

= Lonstruction Documentation

» Construction Administration

» Local Code / Zoning Administration

The United Mine Workers of America (UMWA) Mine Training Facility in
Washinglon Tewnship, PA, a facilily dedicated to the practical traming of
mine safety and health, was compicted in Detoher 20049, A 40,000 sf pre-
engineered building addition to house the mine simulation leboratory is
joinad to the existing 25,036 sf structure which is used for ciassroams and
offices.

The simulation laboratory is designed to represent a typical raom and pier
¢o&l mine operation via a series of 15 ft x 15 ft “coal blocks™ on 30 ft
centers. An elevated viewing gallery is located adjacent to the simulation
laboratory and allows for ochservation of the training activities.

In addition to the mine simulation laboratories, a 3,164 sf staging area is
used to store and assemble the mock-ups used in the simulation labaratory
and service safety and rescue equipment. The training facility provides a
series of traditional classrooms and meeting rooms, a 50 hp mine fan which
was reclaimed and donated by a ocal coal company, and provisions for a
potential 25 ft x 40 ft building addition. Qutside, a burn area consisting of
iwo (2} - 125 ft x 55 ft concrete pads is used for exercises that stress the
appropriate safety practices and correct equipment use by having
hands-on practice in fire protection and fire iighting. The UMWA Mine
Training Facility is one of only a few such facilities in the United States.



United States Army Reserve Center

Erie, Pennsylvania

Completion Date: July 2009 (Contract Period January 2007 — July 2009)
Size: Three-Structure Complex of 43,400 SF
Construction Value: $10,000,000.00

Key Project Personnel: James E. Gerard, A.L.A., Supervising Architect, provided oversight of Design Team
Dawn Danyo DiMedio, A.L.A., LEED AP BD+C, Project Architect of Record
Conway Engineering, Structural Engineer

Client/ Reference: Mr. Gary J. Lang*
Supervisor of Engineers
Veterans Health Administration,
Pittsburgh Healthcare System
University Drive C
Pittsburgh, PA 15240
Phone; 412-380-3630

*United States Army Corps of Engineers, Former Corps of Engineers Representative for duration of the Project.

End User: Scott Kawski
United States Army
99th Regional Readiness Command
7001 Klier Drive
Erie, PA 16415
Phone: 814-279-0123

Program:
s Recruitment and Retention Office
Family Counseling Area
Staff Offices (25)
Administrative Common Area (24 work stations)
Library and Learning Center
Classrooms (3)
Physical Fitness Area
Locker Rooms
Assembly Hall
Commercial Kitchen
Weapons and Simulator Roomn
Vault and Secure Storage
Unit and Unheated Storage
Flammable and Controlled Waste
Maintenance Garage (2 bays)
Supporting Mechanical and Utility Rooms

& & ® ® ® O O & & @ & 6 @ @ &

The Army Reserve Center of Erie, Pennsylvania was awarded as a Design-Build Contract based upon
response to a publicly issued Request for Proposal. Gerard Associates Architects, L.L.C. served as the
Architect of Record. A fixed lump sum construction price was submitted with the response to the RFP.
The project budget was upheld and all design milestones were achieved within the contracted schedule
established by the U.S. Army Corps of Engineers.

10



UNITED STATES ARMY RESERVE CENTER

ORGANIZATION MAINTENANCE SHOP {OMS)
Erie, Pennsylvania

» Budgeting = Sustainable Design

» Site Design = Construction Documentation

= Programming » Construction Administration

= Building and Interior Design « Local Code / Zoning Administration

= Conrdination with Dasign Standards  » As Built Documentation

The United States Army Reserve Gentar (USARC) is a three {3) structure
complex comprised of a 38000sf Trawning Center, 5100sf Organized
Meintenance Shop {0MS) and 2300sf Unheated Storage (UHS) Building.
The project site is 14 60 acres of a former horse racing track which has
heen developed into an industrial park in Fairview Township, Erie,
Pennsylvania. The intent of the desigh was to create a series of structures
from substantial materials, all desighed to meet the technical demands of
the Reservists while paying reverence to the natural contours of the site
and architecture of the surrounding structures. The project was designed
in compliance with the minimum requirements of the Dapartment of
Defense Antiterrorism/Force Protection Construction Standards which
helped dictate the arrangement of the buildings on the site. The Reserve
Center was also designed under the guidance of the Sustainable Project
Rating Tool (SPiRiT} which is equivalent to the LEED rating system for
sustainability, The final design was able to achieve a SPIRIT Bronze rating

The OMS contains two Maintenance Bays, Controlled Waste Hoom,
Flammable Sterage Room, Parts and Tool Rooms, Rest Rooms, Janitor
Closat, IT/Electrical Rooms, Mechanical Room and a shared Administrative
Office Area. Special design features include a vehicle exhaust system in
the Maintenance Bays along with an i floor 1adiant heating loop.

"



CONSOL

{CNX COAL RESOURCES L.P.)
Southwestern Pennsylvania; Northern West Virginia.
Archer Road, 8N#1 Portal, Enlow Fork Mine, Prosperity, PA (current)

Completion Date: December 2018, Primary Structure

Size: Two-story, 42,000 sf, Primary Structure plus Out-Buildings

Construction Value: 4,000,000.00

Key Personnel: James E. Gerard, A.LA., Project Architect of Record, provides oversight of

Design Team.

Daniel Hepler, Project Manager

Conway Engineering, Struciural Engineer

WNA Engineering, HYAC, Plumbing, Fire Protection and Electrical Engineer

Client / Reference: Mr. Brian Rabbitt

CNX COAL RESOQURCES LP
332 Enon Church Road
West Finley, PA 15337
Phone: (724) 663-7136

Program:

Changing and Shower Rooms
Offices

Lamp repair/storage
Classrooms

Conference Rooms

Dispatch Center

The Portal and Bathhouse Structure is typical of mine entrances and serves as the hub of mine-worker activity
on each site. Miners’ service and store gear at the facility as well as train in mine activity, particularly safety
and readiness. Supervisory personnel occupy on site offices. Direct connection is provided to the mine shaft
elevator.

12



BATHHOUSE & OFFICES
Marshall County, West Virginia

The recently completed Bathhouse facility shown above includes changing
and shower rooms, offices, lamp repair/storage, first aid, waiting area,
classrooms, conference/meeting rooms to accomodate 500 persons. The
smaller photographs illustrate the leading dock (with jib hoist), locker raom
and waiting/assembly room.

Gerard Associates Architects, L.L.C.'s services for this project included
pragramming, design, contract documents, construction administratien,
coordination and enfarcement of design standards and As-huilt
documentation.

===
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BATHHOUSE & OFFICES

Greene County, Pennsylvania

The Bathhouse facility shown above includes changing and shower rooms,
offices, lamp repair/storage, first aid, waiting area, classrooms,
conference/meeting rooms, dispatch and vaults. The cennection of the
Bathhouse to the mine shaft elevator is shown to the left.

Gerard Associaies Architacts, LL.C.'s services for this project included
programming, design, contract documents, censtruction administration,
coordination and enforcement of design standards and As-built
documentation.

I
U
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Management & Quality Control Plan of Proposed Staff

Gerard Associates Architects, L.L.C., (GAA), will serve as Project Manager for all contracts awarded by the
State of Waest Virginia and will perform the requirements of each contract and ensure that all services are
provided in an efficient manner. The management plan, developed by the Project Architect, will consist of the
following elements:

Project Team
The Project Team will consist of a Project Architect from GAA (Project Manager), with direct oversight by one

of the firn’s principals and any of the staff and/or sub-consultants, All sub-consultants shall be selected on
the basis of their ability to meet design requirements and any specified quality control requirements. The sub-
consultants shall be required to accept and implement the Architect’s Management Plan.

All sub-consultants are responsible for identifying training needs and providing for the training of all personnel.
Personnel performing specific assigned tasks shall be qualified on the basis of appropriate education, training
and/or experience, a3 required.

Design

The Project Architect shall document procedures (management plan) for design and for coordination of all
applicable activities to verify that the services meet the State of West Virginia requirements. The GAA Project
Architect will be responsible for coordinating and conducting design reviews, distribution of documents for
review, and the process of identifying and modifying discrepancies. All documents shall be reviewed and
agreed upon by the State of West Virginia.

A framework for initial design planning activities shall be established by the Project Architect, who shall record
and verify information and data on field surveys and inspections. All relevant design criteria, including codes
and standards shall be established and made avaiiabie to ail sub-consuitanis.

Design schedules and cost estimates shall be monitored with documentation of any deviations from proposed
scope of work.

The Project Architect shall establish methods and implement reviews to determine that completed designs are
constructible, functional, meet the requirements of the State of West Virginia and conform to established
regulatory standards.

Communication and Coordination

Communication and coordination between the Project Architect and sub-consultants shall be defined and
necessary information documented, transmitted and regularly reviewed by the Project Architect. The project
team will meet, as needed, during the design phase and then a minimum of bi-weekly during the construction
period to review progress of the project.

Document Control and Data Changes

The Project Architect shall review and approve all documents and data for adequacy prior to issuing to the
sub-consultants. A master list identifying the current revision status of documents shail be estabiished and be
available to preclude the use of invalid or obsolete documents. Any changes to original documents shall be
reviewed and approved by the Project Architect and the State of West Virginia. All Sub-consultants shall
establish and implement procedures to determine that only the most recent revisions to written procedures,
codes, standards and relevant documents are used.

15



Project Approach

Gerard Associates Architects, L.L.C. utilizes the guidelines as set forth by the American Institute of Architects
for categorizing projects into six (6) main categories of services. While the nature of each project is different
and may require deviation from these guidelines, they are used by the firm as a starting point for determining
professional fees, project schedules, construction budgets, and for the hiring of consultants. A break-down of
each of the phases follows, with a corresponding break-down of the percent of time typically devoted to each
phase and consequently the total percentage of fee associated with each phase.

in serving many of the firm's clients, it has been necessary to compiete evaluations and feasibility studies
prior to commitment to a project on the part of an Owner. Gerard Associates Architects, L.L.C. considers the
completion of such studies as a design service encompassing, to varying degrees, Programming and
Planning, Schematic Design, Design Development, and the beginnings of Construction Documentation. The
firn typically proposes that such studies are completed for a lump sum fee based upon a projection of hours.

DESIGN SERVICES

Phase 1 - Programming and Planning (AsNeeded) . . . . . . .. ... ... ........... %15
Architect will meet with Owner to determine specific project requirements, goals of the project and
apportionment of the budget. At this phase, basic requirements and relationships are defined, along with any
necessary assessments of existing facilities and/or site conditions. As this is typically the most intensively
interactive phase of the services, it requires Owner participation and availability for the exchange of
information and ideas. The resultant documentation at this phase is typically a written document which
records the resuilts of the exchanges and the conclusions reached.

Phase 2 - SchematicDesign . . . . . . . . . .. ... ... e %15
Architect will provide preliminary evaluation of the Program, Schedule, and Budget, each in terms of the
other, review alternative approaches to design and construction, and prepare for approval of the owner,
Schematic Design Documents consisting of drawings and other documents illustrating the scale and
relationship of the project components. The Architect will then submit a preliminary estimate of construction
cost based on area, volume, or similar conceptual estimating technigues.

Phase 3 - Design Development . . . . . . .. ... .. ... %20
Based on the approved Schematic Design Documents, and any adjustments, the Architect will prepare, for
approval of the Owner, Design Development Documents consisting of drawings and other documents to fix
the size and character of the project as to architectural, structural, mechanical, and electrical systems,
materials, and such other elements as may be appropriate. The Architect will then advise of any adjustments
to the preliminary estimate of cost.

Phase 4 -Construction Documents . . . . . . . . . . ... L. e %30
Based on the approved Design Development Documents, and any further adjustments, the Architect will
prepare, for approval of the Owner, Construction documents consisting of Drawings and Specifications
setting forth in detail, the requirements for the construction of the project. The Architect will assist the Owner
in the preparation of necessary bidding information, advise of any adjustments to the preliminary estimate,
and assist in filing documents required for governmental approvals.

16



CONSTRUCTION SERVICES

Phase 5 - Bidding/Negotiation Phase . . . . . . . . . . . . . . . . ... %5
The Architect, following the Owner's approval of the Constructlon Documents and the Iatest preliminary
estimate of Constructlon Cost, will assist the Owner in obtaining bids or negotiated proposals and assist in
awarding and preparing contracts for construction.

Phase 6 - Construction Services . . . . . . . ... ... . e e e %15
The Architect will provide administration of the Contract for Construction as set forth in the AIA Document A-
201, General Conditions of the Contract for Construction. The Architect will be a representative of, and will
advise and consult with the Owner. As a representative of the Owner, he will visit the site at intervals
appropriate to the progress of the work, generally on a bi-weekly basis, and endeavor to guard the owner
against deficiencies and to determine if the work is being completed in accordance with the Construction
Documents.

The Architect will:
A Review and certify Certificates for payment
B. Review and approve Shop Drawings, Product Data, and Sampies
C. Prepare Change Crders with supporting documentation as required
D. Prepare sketches and documents as required to clarify the intent of the Contract Documents
E. Conduct review and inspections to determine the quantity and quality of the work and its

conformance with the Contract Documents
Determine date of Substantial Completion and issue appropriate reports and certificates

al

17
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who has wuccessfidly met WBUNC s standards as o Women's Businuss Literprise (WBLL)
This cerufication affinms the business 1s woman-ow ned, operated and comrolled, and 15 valid through the date hervin,

WBENC National WBE Cerfffication was processed and vatidated by
Women's Business Enterprise Council - FA, DE sNJ, a WBENC Ragiohal Partne

Womer s busiress Bmemmas | otmi:!

At oy Gon B, Prakident Eneria iz B -
sfamen’s Business Enerpose Coume - B EA

Cartification Granted. November 25. 2014
Expiration Date MNovember 25, 2018 .
WEENC National Certification Number: 2005125807

NAICS: 541310
UNSPSC. 81111705

¥ idas x 2
) i > gﬁm g T u Q = E\* F’rl‘ﬂl‘ * P g T
ELIESEEN R - = es 1; e e witE ' o ] e i o s
= Astratis  COUNTTL = e WHED .y
B FT U L

2l



6l

NOTICE OF SMALL BUSINESS SELF-CERTIFICATION
AND SMALL DIVERSE BUSINESS VERIFICATION

W pennsylvania

15—&“ DEPARTMENT OF GENERAL SERVICES
pem—

The Department is pleased to announce that
GERARD ASSOCIATES ARCHITECTS LLC

has successfully completed the Pennsylvania Department of General Services’ process
for self-certification as a small business under the Commcnwealth’s Small Business
Contracting Program, and is verified as a Small Diverse Business with the following
designation(s):

BUSINESS TYPE(s): Design

CERTIFICATION MUMBER: 351195-2012-09-SB-W
CERTIFICATION TYPE: Woman Business Enterprise

ISSUE DATE: 09/04/2012 EXPIRATION DATE: 09/30/2019
RECERTIFIED DATE: 8/7/12017

Kerry L. Kirkland, Deputy Secretary
Diversity, Inclusion, and Small Business Opportunities




Nae Aitle) V=
Dawn Danyo DiMedio, A.I.A., Principal

{Printed Name and Title) Gerard Associates Architects, L.L.C.
445 Fort Pitt Boulevard, Suite 410, Pittsburgh, PA 15219
(Address)

412-566-1531 / 412-566-1532

(Phone Number) / (Fax Number)

dddimedio@gerardassociatesarchitects.com
(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that I have reviewed this Solicitation in its entirety; that I understand
the requirements, terms and conditions, and other information contained herein; that this bid, offer
or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product
or service proposed meets the mandatory requirements contained in the Solicitation for that
product or service, unless otherwise stated herein; that the Vendor accepts the terms and
conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this
bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute
and submit this bid, offer, or proposal, or any documents related thereto on vendor’s behalf; that

I am authorized to bind the vendor in a contractual relationship; and that to the best of my
knowledge, the vendor has properly registered with any State agency that may require
registration,

L
7> | Sl L
o w

fized Signature) (Representative Name, Title)

Davn Danyo DiMedio, A.I.A., Principal
(Printed Name and Title of Authorized Representative)

September 18, 2018
(Date)

412-566-1531 [/ 412-566-1532
(Phone Number) (Fax Number)

Revised 06/08/2018



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: CEOI 0314 HST1900000001

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[[] Addendum No. 1 [] Addendum No. 6
[] Addendum No. 2 [] Addendum No. 7
[1 Addendum No. 3 [] Addendum No. 8
[] Addendum No. 4 [] Addendum No. 9
[J Addendum No. 5 [[] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor's representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is

September 18, 2018

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.

Revised 06/08/2018



STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(j), the contracting public entity shafl not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and
use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or any of its political suhdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand
dollars in the aggregate; or (2} the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W. Va, Code, workers' compensation premium, permit fee or environmental fee or assessment and the matter has
not become final or where the vendor has entered into & payment plan or agreement and the vendor is not in default of any of the
provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the stale or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation premium, penalty
or other assessment presently delinguent or due and required to be paid to the state or any of its political subdivisions, including
any interest or additional penalties accrued thereon.

“Employer default” meens having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being
in policy default, as defined in W. Va. Code § 23-2¢-2, fallure to maintain mandatory workers' compensation coverage, or failure to
fully meet its obligations as a workers' compensation self-insured amployer. An employer is not in employer default if it has entered
into a repayment agreament with the Insurance Commissioner and remains in compliance with the cbligations under the

repayment agreament.

“Related party” means a parly, whether an individual, corporation, partnership, association, limited liability company or any other
form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through
which the party has a relationship of ownership or other intarest with the vendor so that the party will actually or by effact recsive or
control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an
amount that meets or excesd five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for ali other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are in employer default as defined above, unless the debt ar amployer default is permitted under the

(U

-3‘- & DiMed%o

State of _ PENNSYLVAN

WITNESS THE FOLLOV

Vendor's Name:

o Date: September 18, 2018

Authorized Signe
K., *Principal

County of _ALLEGHENY , to-wit:

Taken, subscribed, and swom to before me this 1 8tHay of September ,2018.
My Commission expires May 14, ,20 21

AFFIX SEAL HERE NOTARY PUBLIC

COMMONWEALTH OF PENNE AN

NOTARIAL SEAL
Linda E. Danyo, Notary Public
City of Pittsburgh, Allegheny County
My Commission Expires May 14, 2021
MEMBER, PENNSYLVANIAASSOCIATION OF NOTARIES




West Virginia Ethics Commission
Disclosure of Interested Parties to Contracts
{Required by W. Va. Code § 6D-1-2)

Name Ofcontl'ﬂctlng BI.ISII'IGSS Entity: Gerard ASSOCiates Address: 445 Fort Pitt Boulevard’ Suite 410
Architects, L.L.C.

Pittsburgh, PA 15219

Name of Authorized Agent: Dawn Danyo DiMedio, A.I.A.,Address: Same as above

Principal
Contract Number: CEOT 0314 HST1900000001 Contract Description; Building Removation to Miners
Health, Safety & Tralning BLDG.
Governmental agency awarding contract: West Virginia

O Check here if this is a Supplemental Disclosure

List the Names of Interested Parties to the contract which are known or reasonably anticipated by the contracting business
entity for each category below (attach additional pages if necessary):

1. Subcontractors or other entities performing work or service under the Contract
i Check here if none, otherwise iist entity/individuai-names below.

2. Any person or entity who owns 25% or more of contracting entity (not applicable to publicly traded entities)
O Check here if none, otherwise list entity/individual names below.

3. Any person or entity that facilitated, or negotiated the terms of, the applicable contract (excluding legal
services related to the negotiation or drafting of the applicable contract)

Date Signed: September 18, 2018

.I.X., Principal

State of PENNSYLVANTA , County of ALLEGHENY

|, __Dawn Danyo DiMedio, A.T.A. , the authorized agent of the contracting business
entity listed above, being duly sworn, acknowledge that the Disclosure herein is being made under oath and under the

penally of perjury.
Taken, swom to and subscribed before me this 18th day of _September , 2018

NOTARIAL SEAL
Linda E. Danyo, Motary Public
Ity of Pittsburgh, Allegheny County
My Commission Expires May 14, 2021

To be completed by State Agency;
Date Received by State Agency:
Date submitted to Ethics Commission:

Govemmental agency submitting Disclosure:

Revised June 8, 2018



