### CRFP No. DOT2200000002 Cost-Price Proposal





Select On-Premise or SaaS Solution, set one to "Y" and one to "N"

If On-Premise solution, provide the additional fields D. Unit Price, E. Discount % (not needed for SaaS solution)

On-Premise Solution?

N Y = On-Premise Solution, Any other Value represents a SaaS Solution

Offeror: \_Aurigo Software Technologies, Inc.\_\_\_\_

| 1. Software - Core Solution            | A. SKU | B. Product No. | C. Quantity | O. Unit Price    | E. Discount %     | F  | Total Price |
|--|--------|----------------|-------------|------------------|-------------------|----|-------------|
| Aurigo Masterworks Cloud Platform      | PLT    |                | 1           | \$<br>201,544.00 | 0%                | \$ | 201,544.00  |
| Full Lifecycle Construction Management | FLCM   |                | 1           | \$<br>50,810.00  | 0%                | \$ | 50,810.00   |
| Right of Way and Land Management       | ROW    |                | 1           | \$<br>76,213.00  | 0%                | \$ | 76,213.00   |
| Asset Maintenance                      | AM     |                | 1           | \$<br>42,341.00  | 0%                | \$ | 42,341.00   |
|  |        |                |             |                  |                   | \$ |             |
|  |        |                |             |                  |                   | \$ |             |
|  |        |                |             |                  | Software Subtotal | \$ | 370,908.00  |

| 2. Third Party Products | A. SKU | B. Product No. | C. Quantity | D. Unit Price        | E. Discount %        | F. Total Price |
|-------------------------|--------|----------------|-------------|----------------------|----------------------|----------------|
|                         |        |                | 0           | \$                   | 0%                   | \$             |
|                         |        |                |             | (> 11,=              |                      | \$             |
|                         |        |                |             |                      |                      | \$             |
|                         |        |                |             |                      |                      | \$             |
|                         |        |                |             |                      |                      | \$             |
|                         |        |                |             |                      |                      | \$             |
|                         |        |                |             | والاستعمالية والسياس |                      | \$             |
|                         |        |                |             | 10                   | Third Party Subtotal | \$             |

| 3. Services                              |                           | Total Price  |
|--|---------------------------|--------------|
| Implementation (from Implementation Tab) | \$                        | 1,252,961.21 |
|  | Impl Services Subtotal \$ | 1,252,961.21 |

| PROPOSED 4. Ongoing Costs            |    | A. Base-Implementation | B. Bas | e-Post Production |   | C. Option Term         | D. To | tal Price (A+B+C) |
|--------------------------------------|----|------------------------|--------|-------------------|---|------------------------|-------|-------------------|
| Annual SaaS Subscriptions            | \$ | 741,814.00             | \$     | 1,112,721.00      | Ś |                        | 5     | 1.854.535.00      |
| Annual Third Party SaaS Subscription | 5  | 7                      | S      | - 2               | Ś | _                      | Š     | -                 |
| SaaS-Application Managed Services    |    |                        | S      |                   | Ś |                        | Ś     |                   |
|                                      |    |                        | •      |                   |   | Ongoing Costs Subtotal | Š     | 1.854.535.00      |

Total Contract Price (Sum of Subtotals of Section 1-4) \$ 3,107,496.21

## CRFP No. DOT2200000002 Cost-Price Proposal

Implementation: Right-of-Way, Utility Relocation and Railroad Agreement

| 1. Deliverables/Miletones  |       | A. Total Price |
|--|-------|----------------|
| Project Work Plan  | \$    | 5,920.00       |
| Project Kick-off Meeting   | \$    | 5,920.00       |
| Project Management Plan  | \$    | 11,840.00      |
| Quality Management Plan  | \$    | 5,920.00       |
| Knowledge Transfer Plan  | \$    | 3,552.00       |
| Stakeholder Engagement Plan                                      | \$    | 5,920.00       |
| Organizational Change Management Plan                            | \$    | -              |
| Master Test Plan   | \$    | 11,840.00      |
| Data Conversion Plan   | \$    | 11,840.00      |
| Interface Plan   | \$    | 23,681.00      |
| Training Plan  | \$    | 7,588.00       |
| Go-Live Deployment Plan  | \$    | 4,736.00       |
| Post Go-Live Plan  | \$    | 2,842.00       |
| System Detailed Design Document (SDDD)                           | \$    | 59,202.00      |
| Security Plan  | \$    | 5,920.00       |
| Requirements Traceability Matrix                                 | \$    | 11,840.00      |
| Configured Software  | \$    | 538,740.00     |
| Unit Tested Interface Programs                                   | \$    | 18,945.00      |
| Unit Tested Conversion Programs                                  | \$    | 11,840.00      |
| Mock Data Conversion 1   | \$    | 47,362.00      |
| Mock Data Conversion 2   | \$    | 35,521.00      |
| Unit Tested Custom Objects (Forms, Reports, Workflows) - ties to |       |                |
| Customizations ROW Total   | \$    | 210,049.21     |
| System Test Report   | \$    | 4,736.00       |
| Integration Test Report  | \$    | 4,736.00       |
| Security Test Report   | \$    | 7,104.00       |
| Performance Test Report  | \$    | 23,681.00      |
| User Acceptance Test Report                                      | \$    | 4,736.00       |
| Training Materials   | \$    | 116,155.00     |
| Training Course Pilot (pre User Acceptance Test)                 | \$    | 7,104.00       |
| End-user Training  | \$    | 13,616.00      |
| Enterprise Readiness Plan  | \$    | 3,552.00       |
| OCM Support/Materials per approved plan                          | \$    | <u>-</u>       |
| Cut-over to Production   | \$    | 2,842.00       |
| Acceptance   | \$    | 23,681.00      |
| Implementation Services Subtota                                  | al \$ | 1,252,961.21   |

OCM on rows 13 and 38 is not being priced because there is not enough information to price it



West Virginia Department of Transportation
CRFP No. DOT220000002 Cost-Price Proposal
Customization Cost for Each Item in Requirements Matrix Classifed as Customization or Third-Party Customization

| Customization Name/Description  | Requirement #  | Complexity                 |          | Price      |
|---|--|----------------------------|----------|------------|
| ROW Cus   | tomizations  |                            |          |            |
|   | UTRR-07, UTRR-10,<br>UTRR-20, ROW-236,   |                            |          |            |
| 3I-directional Integration with Bentley ProjectWise   | others<br>UTRR-04, ROW-043,  | Large                      | \$       | 13,024.4   |
| Bi-directional Integration with WVDOT HUB   | ROW-210  | Large                      | \$       | 13,024.4   |
| 3i-directional Integration with wvOASIS Procurement   | ROW-006, ROW-214,<br>ROW-219, ROW-220,   |                            | s        | 10.555.20  |
|   | others   | Large                      |          | 10,656.3   |
| Bi-directional Integration with wvOASIS HRM   | ROW-006, ROW-047   | Large                      | \$       | 10,656.3   |
| Bi-directional Integration with wvOASIS Contract Management                                 | ROW-224  | Medium                     | \$       | 7,104.20   |
| 3i-directional Integration with wvOASIS ERP   | ROW-006, ROW-177   | Large                      | \$       | 10,656.39  |
| 3i-directional Integration with CGI Advantage Financials                                    | ROW-244  | Large                      | \$       | 10,656.39  |
| 3i-directional Integration with CGI HRM Time and Leave                                      | APP-081  | Large                      | \$       | 10,656.39  |
| 3i-directional integration with Deighton dTIMS for bridge and pavement assets               | ROW-141  | Large                      | \$       | 10,656.39  |
| 31-directional Integration with wvOASIS Materials Management                                | RFP 4.2.2.3  | Medium                     | \$       | 7,104.20   |
| 3i-directional Integration with WVDOT CAD environment                                       | ROW-067  | Large                      | \$       | 14,208.51  |
| 3i-directional Integration with wvOASIS Asset Inventory                                     | ROW-006, ROW-142   | Medium                     | \$       | 7,104.26   |
|   | UTRR-14, ROW-129,<br>ROW-131, ROW-143,<br>ROW-178, ROW-189,<br>ROW-192, ROW-193,<br>ROW-195, ROW-198,<br>ROW-200, ROW-211, |                            |          |            |
| Bi-directional Integration with wvOASIS Accounts Payable                                    | others   | Medium                     | \$       | 9,472.34   |
| Bi-directional Integration with wvOASIS Purchasing  | ROW-229  | Medium                     | \$       | 9,472.34   |
| Bi-directional Integration with WVDOT ESRI GIS environment                                  | ROW-006  | Medium                     | \$       | 9,472.34   |
| Si-directional Integration with WVDOT TAMS environment                                      | ROW-006  | Large                      | \$       | 10,656.39  |
| Bi-directional Integration with BRIM  | ROW-006  | Large                      | \$       | 10,656.39  |
| i-directional Integration with computer-aided dispatch and automated vehicle locating (AVL) | RFP 4.2.2.13   | Large                      | \$       | 13,024.47  |
| ntegration with WVDOT business intelligence environment                                     | RPT-005  | Large                      | \$       | 14,208.51  |
| ntegration with third-party reporting tools (Crystal Reports, Reporting PowerBI, etc.)      | RPT-006  | Small                      | \$       | 4,736.17   |
| ntegration with WVDOT identity management solution (Active Directory)                       | APP-067  | Small                      | s        | 2,841.70   |
| add Lines Above As Required   |  |                            | \$       | (#S        |
|   |  | Total Cost, ROW Customizat | tions \$ | 210,049.21 |

CRFP No. DOT2200000002 Cost-Price Proposal SaaS Solution Annual Software Subscriptions

Offeror: \_Aurigo Software Technologies, Inc.\_\_\_\_

|                                 |            | Implem       | enta | ition      | Post P |            |    | Production Base Contract        |    |              |  |
|---------------------------------|------------|--------------|------|------------|--------|------------|----|---------------------------------|----|--------------|--|
| 1. Annual Software Subscription |            | 2021         |      | 2022       |        | 2023       |    | 2024                            |    | 2025         |  |
| Masterworks WVDOT ROW Solution  | \$         | 370,907.00   | \$   | 370,907.00 | \$     | 370,907.00 | \$ | 370,907.00                      | \$ | 370,907.00   |  |
|                                 | \$         | Ŧ.           | \$   |            | \$     | 145        | \$ |                                 | \$ |              |  |
| Software Subscri                | ption - Im | plementation | \$   | 741,814.00 |        |            |    | ription - Post<br>Base Contract |    | 1,112,721.00 |  |

| 1. Annual Software Subscription           | Post Production - Options |       |             |  |  |  |  |  |  |  |
|---|---------------------------|-------|-------------|--|--|--|--|--|--|--|
|   | 2026                      | 2027  | Total Price |  |  |  |  |  |  |  |
| =A12                                      | \$                        | \$ -  | \$ -        |  |  |  |  |  |  |  |
| =A13                                      | \$ -                      | \$ := | \$ -        |  |  |  |  |  |  |  |
| Software Subscription - Post Production ( | Options                   |       | \$ -        |  |  |  |  |  |  |  |

| )21 | 100 mg |              |              |                        | _                              |                                  |   |  |
|-----|--------|--------------|--------------|------------------------|--------------------------------|----------------------------------|---|--|
|     | 2      | 022          |              | 2023                   | 2                              | 024                              |   | 2025                                       |
| ×   | \$     | 9            | \$           |                        | \$                             |                                  | \$  |  |
|     | \$     | (å           | \$           |                        | \$                             |                                  | \$  |  |
|     |        | - \$<br>- \$ | - \$<br>- \$ | - \$ - \$<br>- \$ - \$ | - \$ - \$ - <b>Software</b> \$ | - \$ - \$ - \$<br>- \$ - \$ - \$ | - \$ - \$ - \$ - Software Subscription - Post | - \$ - \$ - \$ - \$<br>- \$ - \$ - \$ - \$ |

| 1. Annual Software Subscription - Third-Party | Post Production - Options |             |          |           |      |         |  |  |  |
|---|---------------------------|-------------|----------|-----------|------|---------|--|--|--|
|   |                           | 2026        | 2        | 027       | Tota | l Price |  |  |  |
| =A27  | \$                        |             | \$       |           | \$   |         |  |  |  |
| =A28  | \$                        | -           | \$       | _         | \$   |         |  |  |  |
| Software                                      | Subscription              | on - Post P | roductio | n Options | \$   | -       |  |  |  |



CRFP No. DOT2200000002 Cost-Price Proposal All Solutions
Application Managed Services

Offeror: \_Aurigo Software Technologies, Inc.\_\_\_\_

| 1 Application Monaged Control     | Base        |      | s Period               |      |
|-----------------------------------|-------------|------|------------------------|------|
| 1. Application Managed Services   | 2023        |      | 2024                   | 2025 |
|                                   | \$          | - \$ | -                      | \$   |
|                                   |             |      | Appl Managed Services- |      |
| Application Managed Services-Base | <b>9</b> \$ | -    | Options Period         | \$   |

| Total Price - Managed Services | \$ - |
|--------------------------------|------|



# WVDOT Right-of-Way, Utility Relocation and Railroad Agreements System CRFP No. DOT2200000002 RATE SHEET

<u>Instructions:</u> Vendors shall complete and submit this Rate Sheet. Vendors shall include billing rates for key staff that may provide professional services under this contract. Billing Rates shall be fully-burdened and include overhead, other direct costs and profit. These rates shall be used as a basis for the purchase of additional professional services under this Contract.

| Item No. | Role                     | Role Description | Unit | Billing Rate |
|----------|--------------------------|------------------|------|--------------|
| 1        | Project Manager          |                  | Hour | \$175.00     |
| 2        | Business Analyst         |                  | Hour | \$175.00     |
| 3        | Configuration Specialist |                  | Hour | \$175.00     |
| 4        | Integration Specialist   |                  | Hour | \$175.00     |
| 5        | Trainer                  |                  | Hour | \$175.00     |
| 6        |                          |                  | Hour | \$           |
| 7        |                          |                  | Hour | \$           |
| 8        |                          |                  | Hour | \$           |
| 9        |                          |                  | Hour | \$           |
| 10       |                          |                  | Hour | \$           |
| 11       |                          |                  | Hour | \$           |
| 12       |                          |                  | Hour | \$           |
| 13       |                          |                  | Hour | \$           |
| 14       |                          |                  | Hour | \$           |
| 15       |                          |                  | Hour | \$           |