





RFP for OT Assessment and Consulting Services (OT23016)

CRFP 0231 OOT2300000001

COST PROPOSAL

Avèro Advisors Contact Person: Abhijit "AV" Verekar

Signature: Aship Veule

Date: September 15, 2022

(865) 415-3848
info@averoadvisors.com
AveroAdvisors.com
MAIN OFFICE: 512 West Broadway Ave., Maryville, TN 37801
WEST COAST OFFICE: 1036 East Caribbean Lane, Scottsdale, AZ 85255



Cost Proposal

Avèro Advisors has developed the following Hourly Rate Chart, shown in Figure 1, for the OT Assessment and Consulting Services project for the West Virginia Office of Technology (WVOT).

Figure 1 - Hourly Rate Chart

Project Team Role	Hourly Rate
Principal/Executive Consultant	\$250
Senior Consultant	\$225
Consultant	\$200
Financial Subject Matter Expert	\$175

Avèro proposes the following fee structure with an estimated amount of \$287,070, including administrative, travel, report production, general overhead, profit, and related expenses, as well as a 5% New Client Discount. Actual project hours will be billed on a time and materials basis. The actual project cost may be less than the proposed Estimated Project Cost, shown in Figure 2. Project invoices will be issued monthly on a time and materials basis.

Any tasks performed or anticipated outside the scope of this engagement will be billed separately at the supplemental hourly rate shown above in the Hourly Rate Chart, upon prior written approval from St. Louis County and Avèro Advisors. These rates are inclusive of all administrative, travel, report production, general overhead, profit and related expenses. We remain flexible in our approach and welcome any feedback for modifications that the County may deem necessary. Please see Exhibit A: Cost Sheet for rates as well.

Figure 2 - Estimated Project Cost

West Virginia Office of Technology	Principal/Executive Consultant	Senior Consultant	Consultant	Technical Subject Matter Expert \$175 176 Hours	Hourly Rate Total Hours
OT Assessment and Consulting Services	\$250	\$225 328	\$200 624		
	176				
	Hours	Hours	Hours		
hase 1	120	224	416	120	\$184,600
Conduct Project Planning & Kick-Off	8	16	32	8	\$13,400
Review Existing WVOT Environment	16	32	64	16	\$26,800
Conduct Current-State Discovery Sessions	24	48	64	24	\$33,800
Perform Current-State Business Process Analysis	.8	16	32	8	\$13,400
Conduct Cybersecurity Risk Assessment	8	16	32	8	\$13,400
Conduct Future-State Visioning Sessions	8	16	32	8	\$13,400
Perform Future-State Business Process Analysis	8	16	32	8	\$13,400
Develop Modernization Strategies	8	16	32	8	\$13,400
Develop Strategic Technology Roadmp	16	32	64	16	\$26,800
Develop Annual IT Report	16	16	32	16	\$16,800
ptional Phase 2	56	104	208	56	988,800
Provide IT Governance Implementation	16	32	64	16	\$26,800
Provide I-TIPS	24	48	96	24	\$40,200
Provide State Technology Strategic Roadmap	16	24	48	16	\$21,800
		١		Subtotal	\$273,400
			Travel & Miscella	neous Expenses (10%)	\$27,340
	New Client Discount (5%)				



Estimated Project Cost \$

Exhibit A: Cost Sheet

	Unit Cost	Unit of Measure	Estimated Quantity	Extended Cost
Phase 1	\$184,600	Lump Sum	1	TBD.
Phase 2	\$88,800	Lump Sum	1	TBD
Principal/Executive Consultant	\$250	HOUR	50	\$250
Senior Consultant	\$225	HOUR	200	\$225
Consultant	\$ 200	HOUR	200	\$ 200
IT Financial Subject Matter Expert	\$175	HOUR	75	\$ 175
Enterprise Architecture Subject Matter Expert	STBD	HOUR	75	\$TBD
			Total Bid Amount:	\$ 287,070