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Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Solicitation Response

Proc Folder: 1403403

Solicitation Description: A&E - Little Beaver & Twin Falls SP Campground Improvements

Proc Type: Central Purchase Order

Solicitation Closes Solicitation Response Version

2024-04-17 13:30 SR 0310 ESR04172400000006105 1

VENDOR

000000204787
THE THRASHER GROUP INC

Solicitation Number: CEOI 0310 DNR2400000007

Total Bid: 0 Response Date: 2024-04-17 Response Time: 11:30:29

Comments:  

FOR INFORMATION CONTACT THE BUYER
Joseph E Hager III
(304) 558-2306
joseph.e.hageriii@wv.gov

Vendor
Signature X                                                                     FEIN#                                                       DATE
All offers subject to all terms and conditions contained in this solicitation
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 Professional engineering services    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Design and contract administration services of campground improvements at Little Beaver State Park.



WEST VIRGINIA 
DIVISION OF NATURAL RESOURCES
Little Beaver and Twin Falls State Parks
Campground Improvements
CEOI 0310 DNR2400000007
Submitted by: 
The Thrasher Group, Inc. 
April 17, 2024

155 Blue Angel Lane  | Beaver, WV 25813  |  1-800-273-6541  |  www.thethrashergroup.com



RE: West Virginia Division of Natural Resources 
Little Beaver and Twin Falls State Parks Campground Improvements

Dear Mr. Hager and Members of the Selection Committee:

West Virginia State Parks are valuable resources that provide recreational opportunities that boost tourism 
and improve the quality of life for local citizens. To that end, the West Virginia Division of Natural Resources 
wants to improve the campground facilities at Little Beaver State Park and Twin Falls State Park. The planned 
improvements require multiple moving pieces and a multidisciplinary team to ensure this project moves 
smoothly from concept to completion. As a full service firm, The Thrasher Group is the perfect team for the 
job. 

We have an experienced staff of professionals who not only live and work but have an authentic understanding 
of southern West Virginia. With an office right in Beaver, we are just minutes away from Little Beaver State 
Park and less than an hour from Twin Falls State Park. Our team not only enjoys visiting these West Virginia 
treasures but we also have unparalleled knowledge of the infrastructure that services them. This ongoing 
experience and knowledge of the area means Thrasher will bring an unmatched dedication to your project and 
work diligently as an extension of your team. 

Thrasher has a superb track record of producing solid design and construction documents, getting projects 
competitively bid, administering the construction process, and ensuring projects are completed on time and 
within budget. We have a passion for recreational development and understand the importance of designing a 
space that is truly for the people of this community. Our objective is to produce a product that is aesthetically 
pleasing, functional, and well-received but also can be maintained after construction and accomplish the 
client’s goals.

We appreciate the opportunity to share our qualifications with you and look forward to discussing how Thrasher 
can support the Division of Natural Resources.

Sincerely,
The Thrasher Group, Inc.

Samuel Rich, PLA
Principal

155 Blue Angel Lane  | Beaver, WV 25813  |   tel: 1-800-273-6541    |   www.thethrashergroup.com

April 17, 2024

Attn: Mr. Joseph Hager III, Buyer
Department of Administration, Purchasing Division
2019 Washington Street, East
Charleston, WV 25305



RFQ No. __________________ 

STATE OF WEST VIRGINIA 
Purchasing Division 


MANDATE:  Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any 
of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party 
to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand dollars in 
the aggregate; or (2) the debtor is in employer default. 

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to 
chapter eleven of the W. Va. Code, workers’ compensation premium, permit fee or environmental fee or assessment and 
the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not 
in default of any of the provisions of such plan or agreement. 

DEFINITIONS:   

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its 
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ 
compensation premium, penalty or other assessment presently delinquent or due and required to be paid to the state 
or any of its political subdivisions, including any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers' 
fund or being in policy default, as defined in W. Va. Code § 23-2c-2, failure to maintain mandatory workers' 
compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer. An 
employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner 
and remains in compliance with the obligations under the repayment agreement. 

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company 
or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage, 
ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that 
the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from 
performance of a vendor contract with the party receiving an amount that meets or exceed five percent of the total 
contract amount.  

AFFIRMATION:  By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of 
law for false swearing (W. Va. Code §61-5-3) that neither vendor nor any related party owe a debt as defined 
above and that neither vendor nor any related party are in employer default as defined above, unless the debt or 
employer default is permitted under the exception above. 

WITNESS THE FOLLOWING SIGNATURE: 

Vendor’s Name: ___________________________________________________________________________________ 

Authorized Signature: ______________________________________________ Date: ___________________________

State of _____________________________ 

County of ______________________, to-wit: 

Taken, subscribed, and sworn to before me this ___ day of ____________________________, 20___. 

My Commission expires ______________________________, 20___. 

AFFIX SEAL HERE     NOTARY PUBLIC ____________________________________ 

Purchasing Affidavit (Revised 07/01/2012) 

RFP 15030 - Exhibit B

The Thrasher Group, Inc.

West Virginia

Harrison

April 15, 2024

April 2415

July 7 24

CEOI 0310 DNR2400000007



Revised 8/24/2023  

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the 
Contract Administrator and the initial point of contact for matters relating to this Contract. 

 

 
(Printed Name and Title)           

(Address)             

(Phone Number) / (Fax Number)          

(email address)            

CERTIFICATION AND SIGNATURE:  By signing below, or submitting documentation 
through wvOASIS, I certify that:  I have reviewed this Solicitation/Contract in its entirety; that I 
understand the requirements, terms and conditions, and other information contained herein; that 
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; 
that the product or service proposed meets the mandatory requirements contained in the 
Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor 
accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that 
I am submitting this bid, offer or proposal for review and consideration; that this bid or offer was 
made without prior understanding, agreement, or connection with any entity submitting a bid or 
offer for the same material, supplies, equipment or services; that this bid or offer is in all respects 
fair and without collusion or fraud; that this Contract is accepted or entered into without any prior 
understanding, agreement, or connection to any other entity that could be considered a violation of 
law; that I am authorized by the Vendor to execute and submit this bid, offer, or proposal, or any 
documents related thereto on Vendor’s behalf; that I am authorized to bind the vendor in a 
contractual relationship; and that to the best of my knowledge, the vendor has properly registered 
with any State agency that may require registration.   
 
By signing below, I further certify that I understand this Contract is subject to the 
provisions of West Virginia Code § 5A-3-62, which automatically voids certain contract 
clauses that violate State law; and that pursuant to W. Va. Code 5A-3-63, the entity 
entering into this contract is prohibited from engaging in a boycott against Israel. 

 
 
 
________________________________________________________________________________ 
(Company) 
_________________________________________________________________________ 
(Signature of Authorized Representative) 
_____________________________________________________________ 
(Printed Name and Title of Authorized Representative) (Date) 
__________________________________________________________ 
(Phone Number) (Fax Number) 
 
(Email Address)

Richard Hovatter | Project Manager

600 White Okas Blvd. | Bridgeport, WV 26330

304-624-4108 / 304-624-7831

rhovatter@thethrashergroup.com

The Thrasher Group, Inc.

Samuel Rich | Principal

304-431-7800 / 304-425-0445

srich@thethrashergroup.com
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Revised 6/8/2012

ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:_____________

Instructions:  Please acknowledge receipt of all addenda issued with this solicitation by completing this 
addendum acknowledgment form.  Check the box next to each addendum received and sign below.  
Failure to acknowledge addenda may result in bid disqualification.  

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the 
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received: 
(Check the box next to each addendum received)  

[     ] Addendum No. 1 [     ] Addendum No. 6

[     ] Addendum No. 2 [     ] Addendum No. 7

[     ] Addendum No. 3 [     ] Addendum No. 8

[     ] Addendum No. 4 [     ] Addendum No. 9

[     ] Addendum No. 5 [     ] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.  I 
further understand that any verbal representation made or assumed to be made during any oral 
discussion held between Vendor’s representatives and any state personnel is not binding.  Only the 
information issued in writing and added to the specifications by an official addendum is binding.

____________________________________________
Company

____________________________________________
Authorized Signature

____________________________________________
Date

NOTE:  This addendum acknowledgement should be submitted with the bid to expedite document processing.

CEOI DNR24*01CEOI GSD2400000004CEOI 0310 DNR2400000003

 

Revised 6/8/2012

ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:_____________

Instructions:  Please acknowledge receipt of all addenda issued with this solicitation by completing this 
addendum acknowledgment form.  Check the box next to each addendum received and sign below.  
Failure to acknowledge addenda may result in bid disqualification.  

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the 
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received: 
(Check the box next to each addendum received)  

[     ] Addendum No. 1 [     ] Addendum No. 6

[     ] Addendum No. 2 [     ] Addendum No. 7

[     ] Addendum No. 3 [     ] Addendum No. 8

[     ] Addendum No. 4 [     ] Addendum No. 9

[     ] Addendum No. 5 [     ] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.  I 
further understand that any verbal representation made or assumed to be made during any oral 
discussion held between Vendor’s representatives and any state personnel is not binding.  Only the 
information issued in writing and added to the specifications by an official addendum is binding.

____________________________________________
Company

____________________________________________
Authorized Signature

____________________________________________
Date

NOTE:  This addendum acknowledgement should be submitted with the bid to expedite document processing.

CEOI DNR24*01CEOI 0310 DNR2400000007

The Thrasher Group, Inc.

April 15, 2024
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FIRM OVERVIEW

Richard ‘RJ’ Hovatter
Project Manager
rhovatter@thethrashergroup.com
Cell: 304-669-6848
Office: 304-205-8809

	﹥ Site Engineering
	﹥ Architecture
	﹥ Construction Services
	﹥ Environmental
	﹥ Geospatial
	﹥ Survey
	﹥ Transportation
	﹥ Utility Engineering

300+
EMPLOYEES

Licensed Professional Engineers 
Licensed Professional Surveyors
Licensed Professional Architects
Licensed Professional 
Landscape Architects

7
OFFICES                
in West Virginia:
Bridgeport
Beckley
Charleston
Martinsburg
Scott Depot
Weirton
Wheeling

OUR SERVICES40+
YEARS 
of delivering successful projects

36
10 
7
3

MAIN POINT OF CONTACT:

Diverse services that 
help communities grow.

THRASHER’S GOT IT
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APPROACH TO YOUR GOALS

► GOAL/OBJECTIVE 1
The Thrasher Group will begin with a review of the program for the facilities, along with a review of existing 
site conditions. Communication with all stakeholders will be key to align project expectations with the 
budgetary, timeline, and physical constraints of the project. More details on our approach to communication 
can be found on page 9. 

Construction administration always plays a major role in Thrasher’s full-service approach. This is a piece 
that we feel is important to offer for every project. Our philosophy has proven time and time again to be 
incredibly successful, as the team at Thrasher consistently bids more projects that any other A/E firm in 
the state. Thrasher has the competent professionals your team needs to ensure your project is constructed 
correctly and functions as designed.

► GOAL/OBJECTIVE 2

► GOAL/OBJECTIVE 3

As a full-service architecture and engineering firm, Thrasher can provide all necessary services for this 
project. Our team can handle everything from site design and engineering to survey and environmental 
issues that may arise. We will perform all work in accordance with the WVDNR’s needs and objectives, 
maintain all current laws and codes, and also adhere to your budget constraints. Details on Thrasher’s 
approach to budget management can be found later in this proposal. 

A critical step in meeting your goals is first ensuring we understand your vision for the project. Thrasher’s 
team has thoroughly reviewed the expression of interest request and is confident in our ability to deliver the 
highest-quality solutions for your needs. We are capable of meeting each goal/objective you have outlined 
and feel strongly that you will be satisfied with the outcomes you receive.

We understand your goals for the campground improvements at Little Beaver and Twin Falls State Parks 
and will handle them in the following manner:
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APPROACH TO YOUR PROJECT

Thrasher will keep your project goals in mind 
throughout the process. We will address each 
in turn, working directly with the West Virginia 
Division of Natural Resources to meet your needs 
with the project approach outlined below. Thrasher 
will conduct design review meetings with your team 
at each phase of the process, making sure we are 
keeping with the overall intention of the project. 

Our general steps for project management are as 
follows:

Step 1 - PROJECT SCOPING
Our project manager, RJ Hovatter, will meet with 
you to review the goals and objectives for the 
project to establish a clearly defined scope of 
work. At this time, we understand at a high level 
the project will involve planning, design, permitting, 
and construction administration. The details of our 
involvement in each of these categories will be 
flushed out in this meeting to set clear expectations 
on our role throughout the project. 

Step 2 – FIELD WORK 
Thrasher’s engineering team will perform a site 
visit to review existing conditions and identify 
opportunities and constraints associated with the 
design of this project. This assessment will involve 
documenting existing conditions and allowing our 
team to lay eyes on the project first hand. 

Step 3 – CONCEPTUAL DESIGN 
Thrasher will prepare conceptual designs for the 
project that meet the identified goals and objectives 
for the project. These designs will illustrate different 
alternatives that are possible to meet these goals 
and objectives. Each conceptual design will be 
presented to the client and a preliminary opinion 
of construction cost will also be presented at this 
time to assist with the evaluation of each option. 
During the conceptual design phase, Thrasher will 
also identify any specialized studies or permits that 
would be associated with the construction of this 
project.

Step 4 – CONSTRUCTION DOCUMENTS & PERMITTING 
Thrasher will coordinate with the WVDNR to identify 
and submit the necessary permits based upon the 
selected design. We will run the permitting process 
in parallel with the final design as much as possible 
in an effort to save time throughout this phase.

Step 5 – BID PROCESS
Thrasher will assist the WVDNR and stakeholders 
in preparation of the bid documents and will attend 
pre-bid meetings and assist in issuance of addenda.

Step 6 – CONSTRUCTION ADMINISTRATION
Thrasher will manage the construction process 
by assisting the WVDNR in submittal reviews, pay 
applications reviews and change order reviews. 
Additionally our project manager will coordinate 
progress meetings where issues are brought up and 
resolved and progress is tracked through scheduling 
submitted by the contractor. The project team will 
also provide periodic inspections of the project to 
confirm the construction meets the expectations 
set forth in the contract documents.   

Step 7 – PROJECT CLOSE OUT
Upon completion of the project, the Thrasher team 
will work with the General Contractor to assure 
that all closeout documents are provided and that 
the facility is fully complete and functional at turn 
over.
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APPROACH TO COMMUNICATION

Communication During Design
Prior to the initiation of design services, 
Thrasher’s Project Manager, RJ Hovatter, will 
discuss preferred methods of communication with 
the WVDNR’s point of contact. Updates during the 
design phase can occur in numerous ways:

	» Weekly status updates via email
	» Weekly conference calls
	» Monthly progress meetings.

No matter the methods preferred, our project 
teams are well versed in keeping our clients abreast 
of project status. We can customize your project’s 
communication plans to best fit your teams’ wants 
and needs.

Communication During Construction
Before construction begins, RJ will again meet 
with the WVDNR team to determine preferred 
communication tools for this phase of the project. 
Open, consistent communication will be paramount 
to keep the project on-time and within budget.

Additionally, Thrasher will conduct monthly progress 
meetings with the contractor, the WVDNR, and key 
project stakeholders throughout the duration of 
the project. Meeting minutes will be distributed to 
all attendees and any other agents identified by the 
WVDNR. Action items will be documented within 
the meeting minutes.

Throughout construction, Thrasher will have 
people on-site for project representation as well 
as material testing. Anytime a Thrasher employee 
is on site during construction, a field report will 
be prepared. Field reports will be reviewed by the 
engineering team and distributed to the WVDNR’s 
construction representative on a weekly basis.

Communication throughout any project is a primary key to success. To that end, Thrasher will begin 
communication with the WVDNR immediately upon notification of award and will maintain consistent lines of 
communication for the duration of the project. This will ensure all parties involved — owner, contractor, and 
engineer — will always be apprised of the project happenings.

The two main components of the project approach will be design and construction. Each will have its own plan 
for communication.



WEST VIRGINIA DIVISION OF NATURAL RESOURCES  |  CEOI 0310 DNR2400000007 10

APPROACH TO BUDGETING AND SCHEDULING

Construction estimating and budgeting is one of the most important parts of what Thrasher can provide 
you. Without accurate budgets, there is no tool to guide the design process and issues will be inevitable. By 
including cost estimating as a part of the project scope from day one, we are able to avoid issues before 
they arise and keep your project within a reasonable cost.

Our estimates go beyond the typical system - rather than simply providing cost per foot or lump sum price, 
Thrasher will provide contractor-grade estimates that look at every part of the project. We do detailed take-
offs of materials and look at every man hour needed to complete a project and factor this in accordingly. 
Then, we use our thorough understanding of the local market and material costs to accurately design within 
your budget.

Budgeting

Thrasher realizes the importance of establishing and maintaining project schedules. Time means money and 
making sure we help you spend your money wisely is our number one goal. Because of this, our team puts 
an emphasis on ensuring project timetables are met and communication is upheld throughout the process.

To accomplish these goals, Thrasher utilizes scheduling to track every stage of a project - from design and 
bidding through construction completion. We also require contractors working on our projects to regularly 
update their project schedules and give a detailed progress report at each job meeting, again focusing on 
the communication component of scheduling. This helps to ensure all parties are informed and aware of 
potential delays. Keeping our owners up to speed with progress is always our priority and ensures occupancy 
and owner supplied equipment are scheduled accordingly.

Scheduling
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PROPOSED STAFFING PLAN

Marcus Carnegie, PLA, LEED AP
Landscape Architect

Aaron Rawe, PS
Survey Manager

Additional In-House Services

Amanda Cheuvront, AIA, NCARB
Project Architect

Anthony Brown, PE
Utility Engineer

Sam Wilkes, LRS, PWS
Environmental Scientist

Wade McKinney, EIT
Project Engineer

RJ Hovatter, PE
Project Manager

Sam Rich, PLA
Principal

Brian Knight
Assistant Project Manager
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STAFF QUALIFICATIONS 

Education
Bachelor of Science, 
Landscape Architecture
West Virginia University

Registrations
Professional Landscape Architect:
	﹥ West Virginia 
	﹥ Virginia

Affiliations
	﹥ American Society of Landscape 

Architects
	﹥ 2022 Class of Generation Next 

40 Under 40

SAM RICH, PLA
PRINCIPAL

Samuel Rich, PLA, is a Project Manager at The Thrasher Group working in the 
Land Development Market. His role includes overseeing the design process 
for a variety of land development and planning projects in the commercial, 
residential, municipal, and industrial sectors. His team works with clients to 
take projects from the development stages all the way through construction, 
providing site evaluation, master planning, estimating, project marketing, and 
final design services. 

Before his time at Thrasher, Sam spent three years in the landscape design/
build industry working on a variety of projects involving the beautification of 
the outdoor environment for both residential and commercial spaces. He also 
held an internship position with the District of Columbia Office of Planning 
where he oversaw the historic restoration design of 10 Downtown D.C. pocket 
parks under National Park Service jurisdiction.

EXPERIENCE

PROFESSIONAL OVERVIEW

Ashland Scenic Campground, LLC Ashland Resort Master Plan
Project Manager | McDowell County, WV

YoungLife Wild Ridge Camp Master Plan
Principal | Nicholas County, WV

Doddridge County Parks Master Plan
Master Planner | Doddridge County, WV

Hatfield-McCoy Regional Recreation Authority Trails Welcome Center 
Landscape Architect | Mercer County, WV

City of Smithers Riverfront Park Redevelopment
Project Manager | Fayette County, WV

Boy Scouts of America New River Trek
Landscape Architect | Fayette County, WV

Boy Scouts of America JW and Hazel Ruby Welcome Center 
Project Manager | Fayette County, WV 

Boy Scouts of America JW Marriott JR Leadership Center
Landscape Architect | Fayette County, WV

WV Division of Natural Resources Elk River Boating Access
Landscape Architect | Kanawha County, WV
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STAFF QUALIFICATIONS 

SAM RICH, PLA
PRINCIPAL
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STAFF QUALIFICATIONS 

Education
Bachelor of Science, 
Civil Engineering
Fairmont State University

Registrations
Professional Engineer:
	﹥ West Virginia
	﹥ Pennsylvania

Certifications
	﹥ Level I Rosgen Natural Stream 

Construction
	﹥ Level II Rosgen Natural Stream 

Construction
	﹥ HEC—RAS Operator Training 

Short Course

Trainings
	﹥ MSHA Training

RJ HOVATTER, PE
PROJECT MANAGER

Richard ‘RJ’ Hovatter, PE, is an experienced Project Manager in Thrasher’s 
Land Development Market. He brings expertise in a range of civil engineering 
work, including site design, slip repair, well pad design, pipeline routing, 
stormwater management, utility extensions, and Abandoned Mine Land 
reclamation. He has spent a large portion of his career evaluating and 
solving problems for both public and private clients, developing feasible, 
sustainable, and economically friendly solutions. 

During his time at Thrasher, RJ has solidified his expertise in site 
development. His hands-on experience and diverse portfolio of work have 
given him insight into the challenges that come with these projects. He looks 
at a project site with a thorough understanding of the terrain, can identify 
potential issues with proposed designs, and develop unique solutions for 
his clients.  

EXPERIENCE

PROFESSIONAL OVERVIEW

Ashland Scenic Campground, LLC Ashland Resort
Project Manager | McDowell County, WV

Hatfield-McCoy Regional Recreation Authority 
Twin Hollow Campgrounds and Cabins
Project Manager | Logan County, WV

Rustic Ravines Abandoned Mine Lands
Project Manager | Wayne County, WV

Marion County Economic Development Authority & WVDNR
Palatine Park Master Plan & Improvements
Project Engineer | Marion County, WV 

Hatfield-McCoy Trails Ivy Branch Boat Launch
Project Manager | Boone and Lincoln Counties, WV

Riverfront 47 Development
Project Manager | Allegheny County, PA
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STAFF QUALIFICATIONS 

Search: Details

Name: RICHARD G. HOVATTER, JR

WV Professional
Engineer:

PE License Number: 

  PE License Status: Active

  PE Issue Date: 12/17/2009

  PE Expiration Date: 12/31/2024

Continuing Education
Claim:

Qualifying Hours from Last Renewal or Reinstatement: 30.17

  Carryover Hours for Next Renewal: 0.17

  Last Renewal or Reinstatement Date*: 12/31/2022

WV Engineer Intern: EI Certification Number: 

  EI Issue Date: 12/15/2005

Primary Address of
Record:

Primary Employer of
Record:

THE THRASHER GROUP, INC.
600 WHITE OAKS BOULEVARD
PO BOX 940
BRIDGEPORT, WV 26330

 
* This date reflects the most recent license renewal (or reinstatement) date for this licensee. Continuing

education hours earned prior to this date may not be used for future renewals.

This data was retrieved on 8/24/2023.

RJ HOVATTER, PE
PROJECT MANAGER
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STAFF QUALIFICATIONS 

Certifications
	﹥ Project Management Course 

Specialization
	﹥ Leadership Development for 

Engineers - Rice University
	﹥ Engineering Project 

Management - Rice University

Brian Knight is a multi-talented member of the team at Thrasher. He has over 
20 years of experience as a drafter, project engineer/manager, and project 
administrator with small engineering firms and large consulting firms. During 
that time, he has been responsible for bidding, billing, reporting various 
projects, coordinating with vendors for material shipments, and meeting with 
state officials. Those skills serve him and his clients well at Thrasher, where he is 
diligent in providing high-quality and accurate project design and construction 
that meet deadlines and maintain budgets. 

EXPERIENCE

PROFESSIONAL OVERVIEW

ASSISTANT PROJECT MANAGER

BRIAN KNIGHT

City of Beckley Pinecrest Development Boundary Survey
Survey Manager | Raleigh County, WV

Raleigh County Board of Education Park Middle School 
Remaining Property Survey
Project Manager | Raleigh County, WV

Raleigh County Commission Airport Area Broadband Expansion
Survey Manager | Raleigh County, WV

WVDEP AML Sullivan Refuse/Clogged Stream
Project Manager | Raleigh County, WV

WVDEP Emergency AML Branchland Portals
Project Manager | Fayette County, WV

WVDEP Emergency AML Belcher Hollow UMF
Project Manager | Kanawha County, WV

Beckley Sanitary Board Stratton Elementary Sewer Improvements
Assistant Project Manager | Raleigh County, WV

Beckley Sanitary Board General Services
Assistant Project Manager | Raleigh County, WV
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STAFF QUALIFICATIONS 

Education
Bachelor of Science,
Landscape Architecture
West Virginia University

Registrations
Professional Landscape Architect:
	﹥ West Virginia 
	﹥ Pennsylvania
	﹥ Ohio
	﹥ Maryland

Certifications
	﹥ LEED AP

Trainings
	﹥ ADA Accessible Routes
	﹥ Solar Systems
	﹥ Site Safety
	﹥ Administering the Construction 

Project

MARCUS CARNEGIE, PLA, LEED AP
LANDSCAPE ARCHITECT

Marcus Carnegie, PLA, LEED AP, is a Landscape Architect within The Thrasher 
Group’s Land Development Market. Marcus is an innovative professional with 
a wide array of occupational diversity. His role at Thrasher includes project 
management for parks and recreation facilities, corporate and retail centers, 
residential developments, streetscape enhancements, and rail trail upgrades. 
He has also worked on downtown redevelopment master plans, park designs, 
native plant restorations, and highway beautification projects. 

His planning experience includes project sites ranging in size from one-third of 
an acre to hundreds of acres. By working on projects with such a wide range 
of scales, Marcus can develop final design solutions that meet budgetary 
constraints and satisfy the interests of multiple stakeholder groups. He fits 
the Thrasher model of providing turn-key services by overseeing projects 
from their early design development phases through the survey, permitting, 
bidding, and construction phases. 

EXPERIENCE

PROFESSIONAL OVERVIEW

Ashland Scenic Campground, LLC Ashland Resort Master Plan
Landscape Architect | McDowell County, WV

Hatfield-McCoy Regional Recreation Authority Ivy Branch Phase II
Landscape Architect | McDowell County, WV

YoungLife Wild Ridge Camp Master Plan
Landscape Architect  | Nicholas County, WV

West Virginia Division of Natural Resources Big Chimney Boat Ramp
Landscape Architect | Kanawha County, WV

West Virginia Division of Natural Resources Blue Creek Boat Ramp
Landscape Architect | Kanawha County, WV

West Virginia Division of Natural Resources Clendenin North Boat Ramp
Landscape Architect | Kanawha County, WV

West Virginia Division of Natural Resources Clendenin South Boat Ramp
Landscape Architect | Kanawha County, WV

West Virginia Division of Natural Resources Coonskin Boat Ramp
Landscape Architect | Kanawha County, WV
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STAFF QUALIFICATIONS 

MARCUS CARNEGIE, PLA, LEED AP
LANDSCAPE ARCHITECT
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STAFF QUALIFICATIONS 

Education
Bachelor of Science, 
Civil Engineering Technology
Fairmont State University

Registrations
Engineering In Training: 
	﹥ West Virginia

Affiliations
	﹥ American Society of Civil 

Engineers

Trainings
	﹥ OSHA 10
	﹥ SafeLand USA Training
	﹥ First Aid - CPR Training

Wade McKinney, EIT, serves the Thrasher team as a highly motivated Staff 
Engineer working with both the firm’s Utility and Site Divisions.  Wade works 
closely with his colleagues to assist in project design, site planning, grading, 
field inspections, development of contract documents, and other support 
tasks. Prior to his current role, Wade worked directly with project Owners and 
contractors in the field. His time spent as the day-to-day presence on-site 
has given him a unique perspective that proves especially valuable during the 
design phase of projects. Wade is able to utilize his field experience to ensure 
that projects are designed with safety, budgets, and accurate timelines in mind.

EXPERIENCE

PROFESSIONAL OVERVIEW

PROJECT ENGINEER

WADE McKINNEY, EIT

City of Oak Hill City Park Master Plan
Project Engineer | Fayette County, WV

Doddridge County Parks Master Plan
Staff Engineer | Doddridge County, WV

YoungLife Wild Ridge Camp Access Road and Bridge
Staff Engineer | Nicholas County, WV

YoungLife Wild Ridge Water and Sewer Infrastructure
Staff Engineer | Nicholas County, WV

City of Beckley Parking Lot Study
Staff Engineer | Raleigh County, WV

City of Richwood Emergency Sanitary Sewer Upgrades
Staff Engineer | Nicholas County, WV

Greenbrier County Public Service District #2 FEMA Flood Projects 
Staff Engineer | Greenbrier County, WV

Greenbrier Public Service District #2 Sanitary Sewer System 
Staff Engineer | Greenbrier County, WV
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STAFF QUALIFICATIONS 

Education
Bachelor of Science 
Industrial Engineering
West Virginia University

Registrations
Professional Engineer:
	﹥ West Virginia
	﹥ Virginia
	﹥ Kentucky
	﹥ North Carolina
	﹥ South Carolina
	﹥ Maryland

Anthony Brown, PE, has over 15 years of experience managing construction 
projects relating to water, sewer, site, stormwater, demolition, FEMA mitigation 
and environmental compliance. Anthony has expertise in advancing a project 
from conception to completion. This includes cost estimation, funding 
acquisition, design, drafting, cost control, construction management, financial 
monitoring, and regulatory compliance. Anthony’s overall experience and 
understanding allows him to push projects in an efficient and timely manner. 

EXPERIENCE

PROFESSIONAL OVERVIEW

UTILITY ENGINEER

ANTHONY BROWN, PE

Beckley Sanitary Board Pinecrest Area Stormwater Improvements
Project Engineer | Raleigh County, WV

Beckley Sanitary Board City Avenue Sewer and Stormwater Services
Project Engineer | Raleigh County, WV

Town of Union UTC Water Line Extension
Project Manager | Monroe County, WV

Page Kincaid Public Service District Water System Rehabilitation 
Project Manager | Fayette County, WV

Page Kincaid Public Service District Raw Water Capacity Upgrade 
Project Manager | Fayette County, WV

New River Gorge Development Authority Fayette County 
Comprehensive Sewer Study
Project Engineer | Fayette County, WV

Oak Hill Sanitary Board Arbuckle Public Service District 
Collection System Improvements
Project Engineer | Fayette County, WV

City of Mount Hope EQ Basin and Pump Station
Project Engineer | Fayette County, WV

Town of Union Wastewater System Improvements
Project Engineer | Monroe County, WV
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STAFF QUALIFICATIONS 

Education
Master of Science
Environmental Science & Policy 
Johns Hopkins University

Bachelor of Science, 
Earth & Environmental Science
Wilkes University

Registrations
	﹥ Professional Wetland Scientist
	﹥ Licensed Remediation 

Specialist

Affiliations
	﹥ Society of Wetland Scientists

Trainings
	﹥ SafeLand Trained
	﹥ OSHA HAZWOPER
	﹥ 1910.120/1926.65; 40 Hour 

Training & 8 Hour annual 
refresher trainings

	﹥ OSHA 10 Hour Construction 
Worker Training

	﹥ OSHA 30 Hour Construction 
Worker Training

	﹥ Wilderness First Aid, CPR  & 
AED Training

	﹥ Level I Fluvial Geomorphology

SAM WILKES, LRS, PWS
ENVIRONMENTAL SCIENTIST

Sam Wilkes, LRS, PWS, is an Environmental Project Manager within Thrasher’s 
Land Development Market. He is a Professional Wetland Scientist and a 
WVDEP certified Licensed Remediation Specialist. He brings over 23 years of 
consulting experience as a project manager and senior environmental scientist, 
providing technical support to watershed management, restoration, natural 
resource conservation, and hazardous materials programs. Sam is experienced 
at providing project oversight and managing field teams and contractors 
collecting wetland, stream quality, environmental media data, and general site 
condition data for site characterization. He regularly interacts with his clients 
and manages project budgets and staffing plans, while providing quality control 
review of project deliverables. He understands the importance of delivering 
projects on time and providing a proactive management style to his clients. 

EXPERIENCE

PROFESSIONAL OVERVIEW

Raleigh County Commission Clear Fork Rails to Trails
Project Manager | Raleigh County, WV

Cabin Creek Healthcare System NEPA Environmental Assessment
Project Manager | Kanawha County, WV

WV State University NEPA Environmental Assessment
Project Manager | Kanawha County, WV

West Virginia Total Maximum Daily Load Development
Environmental Consultant | Various Counties, WV

Kanawha County Board of Education
Environmental Consultant | Kanawha County, WV

Kanawha County Regional Transportation Authority 
Environmental Project Manager | Kanawha County, WV

Hampshire County Development Authority Hospital Asbestos Abatement
Environmental Lead | Hampshire County, WV

Sleepy Hollow Residential Development
Environmental Lead | Putnam County, WV

Wholesale Tire Site Characterization
Environmental Lead | Harrison County, WV

City of Bluefield Exit 1 Site Development
Project Manager | Mercer County, WV 
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STAFF QUALIFICATIONS 

10/01/2022 - 09/30/2024

West Virginia
Department of

Environmental Protection

WILKES, SAMUEL PETER
Licensed Remediation Specialist

Registration Number:                  

Director, Division of Land Restoration Date Issued  -  Date Expires

Renewal

SAM WILKES, LRS, PWS
ENVIRONMENTAL SCIENTIST
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STAFF QUALIFICATIONS 

Education
Associates of Science, 
Surveying Technology
Glenville State College

Registrations
Professional Surveyor:
	﹥ West Virginia
	﹥ Kentucky 

Affiliations
	﹥ West Virginia Society of 

Professional Surveyors

Certifications
	﹥ Safeland
	﹥ OSHA Training
	﹥ First Aid and Medical 

Emergency Action Procedure

AARON RAWE, PS
SURVEY MANAGER

Aaron Rawe, PS, serves as a Survey Project Manager for Thrasher working 
out of the Bridgeport office. His experience covers various aspects of 
surveying, including routing, as-builts, preliminary, construction stakeout and 
boundary of construction management. He is experienced both in the field and 
orchestrating projects behind the scenes. He brings over six years of pipeline 
and asset management experience to the team.

As part of his management role, Aaron also meets with project stakeholders, 
area residents, local utility companies, and the project engineers to ensure that 
schedules are being met and to regularly update all parties on construction 
status. Additionally, he is progressively responsible for the coordination of field 
crews, date collection, site layouts, ALTA surveys, subsidence and topographic 
surveys. 

Aaron also assists in the management of the Mapping Department here at 
Thrasher. He is responsible for the coordination between photogrammetrist 
and field crews in helping determine the placement of photo targets and items 
to be located for photo control. He helps process and QA, QC all data coming 
in from the field before delivering it to the photogrammetrist to use for the air 
trig of the projects.

EXPERIENCE

PROFESSIONAL OVERVIEW

Boy Scouts of America JW and Hazel Ruby Welcome Center
200 Acre Site Survey, Topographic, and Utility Surveys
Survey Manager | Fayette County, WV

City of Bridgeport Ball Field Layout
Survey Manager | Harrison County, WV

City Park Kayak Launch
Survey Manager | Taylor County, WV

Raleigh County Memorial Airport Parallel Taxiway
Survey Manager | Raleigh County, WV

Ruby Memorial Hospital Topographic and Utility Location Surveys 
Survey Manager | Monongalia County, WV

Williams Field Services Oak Grove 
Field Surveyor | Marshall County, WV
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STAFF QUALIFICATIONS 

AARON RAWE, PS
SURVEY MANAGER
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STAFF QUALIFICATIONS 

Education
Master of Science,
Architecture
University of North Carolina at 
Charlotte

Bachelor of Science, 
Architectural Engineering
Fairmont State University

Registrations
Professional Architect:
	﹥ West Virginia
	﹥ Virginia

Certifications
	﹥ NCARB Certificate

Affiliations
	﹥ Member – American Institute 

of Architects (AIA) – WV 
Chapter

Trainings
	﹥ AIA West Virginia’s AIA Safety 

Assessment Program Training

AMANDA CHEUVRONT, AIA, NCARB
PROJECT ARCHITECT

Amanda Cheuvront, AIA, NCARB, is a highly talented Project Architect with 
a portfolio ranging from small interior renovations to large campus planning 
endeavors. Over the past decade, Amanda has been involved with numerous 
commercial building and healthcare projects and specializes in educational 
facility design. 

Her experience has included all facets of project development, including client 
relations, design proposals, presentations, programming, project coordination, 
marketing, feasibility studies, and construction administration. Her versatility 
and knowledge working throughout the Mid-Atlantic region makes her a great 
manager and a powerful addition to any team.

EXPERIENCE

PROFESSIONAL OVERVIEW

Boy Scouts of America Bunkhouse and Dining Hall
Project Architect | Fayette County, WV

Boy Scouts of America Fenneman Hall
Project Manager | Fayette County, WV

Roane County Schools Roof Repairs and Improvements
Project Architect | Roane County, WV

St. Marys Elementary and Belmont Elementary Schools Renovations
Project Manager/Architect | Pleasants County, WV

McDowell County Schools On-Call Services
Project Manager | McDowell County, WV

Camden Family Health Summersville Master Plan
Project Manager | Nicholas County, WV

CAMC Teays Valley Hospital Master Planning
Project Manager | Kanawha County, WV

Camden Family Health Dental Suite Renovations 
Project Manager | Kanawha County, WV

Boone Memorial Hospital Clinic Adaptive Re-Use
Project Manager | Boone County, WV
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STAFF QUALIFICATIONS 

AMANDA CHEUVRONT, AIA, NCARB
PROJECT ARCHITECT
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PAST PROJECTS

Thrasher started working with the Doddridge County 
Park Board in 2013 to develop a vision and master plan 
for the park. The master plan evaluated 234 acres of 
land for recreational improvements and amenities 
focusing on the main portion of the existing park as 
well as a high adventure area across Meathouse Fork 
from the existing park facilities. The master plan called 

for additional picnic areas, field adjustments, aquatics 
facility expansion, recreational hiking and biking trails, 
a campground with RV spots and yurts, ziplines, and 
designated stream access points. 

The first phase of the park expansion included 
construction of a 100’ span bridge for vehicular and 
pedestrian traffic to access the new campground 
which has 15 tent sites, 25 RV sites and three yurts. 
The campground also includes a new general store and 
bathouse to serve users of the park. 

Next, Thrasher planned an aquatics facility expansion. 
This portion of the project included renovations to the 
existing pool facilities, a new 3,000 square foot splash 
pad, new concessions / restroom building, renovations 
to the existing bathhouse, and adjustments to the 
parking to serve the new amenities. 

DODDRIDGE COUNTY PARKS
Campground Master Plan

Client Contact:
Mr. Greg Cottrill, Park Director
PO Box 426 | West Union, WV 26456
304-873-1663
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PAST PROJECTS

The City of Ravenswood has a vision to renovate the 
Washington Riverfront Park along the Ohio River 
into a tourism attraction and major community asset. 
Thrasher has been working with the City for several 
years to develop plans, budgets, and outline phases 

of construction to help make this project a reality. The 
overall project will involve several features, including 
gathering venues, boating facilities, shelters, trails, a 
pedestrian bridge across Sand Creek, and the removal 
of the existing sewer lagoons to create space for a 
sports recreation complex. 

The first phase of construction started in the fall 
of 2022 with the construction of a 12-slip boat dock 
and access gangway, a 60-space parking lots, and 13 
recreational vehicle camping spaces with full water, 
sewer, and electric hookups. Thrasher assisted the City 
of Ravenswood with the design, bidding, construction 
administration, and inspection of the project 
construction. The project will be open for public use for 
the spring/summer season of 2023.

CITY OF RAVENSWOOD
Sand Creek Marina

Client Contact:
Mr. Josh Miller, Mayor
1 Wall Street | Ravenswood, WV 26164
304-273-2621
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PAST PROJECTS

The Thrasher Group worked with Ashland Scenic 
Campground on an AML Pilot Program project to 
perform reclamation of historically mined areas 
adjacent to the existing Ashland Resort Campground. 
In addition to the reclamation work that is taking 
place, funds were awarded for various infrastructure 
upgrades to support expansion of the existing 
campground facility. Thrasher worked with the client 

to develop a master plan of all desired improvements 
so that infrastructure improvements would support 
continue expansion following completion of the grant 
program. The project calls for development of a new 
general store, restaurant, outdoor entertainment 
venue, playground, an ATV wash, walking trails and 
ample parking for visitors.

Thrasher has played a major role in making these plans 
come to life. Our team has provided infrastructure 
improvements, including water, sewer, and power 
extensions, a new wastewater treatment package plant, 
two bridges, and road improvements. Thrasher also 
conducted and obtained approval of the environmental 
assessment and all necessary permitting at a very 
efficient pace, allowing the client to move forward with 
construction.  Thrasher is also handling construction 
documents, bidding, and construction administration 
for this project.

ASHLAND SCENIC CAMPGROUND LLC
AML Pilot Project

Client Contact:
Ms. Tara C. Elder, Director 
246 Totem Pole Rd, | Northfork, WV 24868
304-237-7567
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PAST PROJECTS

This project involved an infrastructure upgrade 
to improve an existing outdoor adventure tourism 
resort, Rustic Ravines. The infrastructure upgrades 
will allow for a new RV campground and expansion to 
the cabin offerings currently available. A large portion 
of the project included a Phase 1 Archaeological and 
Architectural Review, as required by the West Virginia 
State Historic Preservation Office. 

Additional work focused on the infrastructure at the 
site. Electric and water were installed to complete six 
new RV slips, with a water line extension to a new bath 
and shower house to serve the campground. Gravel 
access roads and conduits were also installed to allow 
for future expansion of an additional 20 RV slips.  

RUSTIC RAVINES 
AML Pilot Project

Client Contact:
Mr. Joe Boffo, President	
2575 Hampton Ridge Road | Genoa, WV 25635
304-385-1085
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PAST PROJECTS

The Thrasher Group is working with YoungLife on 
the development of their new Wild Ridge Camp, that 
will sit within walking distance of canyon rim of the 
Gauley River in West Virginia. The camp will support 
events all year long including eleven weeks of summer 
camp which will have 500+ campers and support staff 
every week. The camp will serve similar sizes on the 
weekends during the school season and also cater to 
local school and church groups for special event use. 

The camp will have multiple housing facilities and 
dorms, a dining hall, a covered sports court, a club 

room, a swimming pool and snack bar, laundry 
facilities, maintenance facilities as well as multiple 
recreational opportunities such as trails, zip lines, and 
a 17-acre lake for small craft boating and fishing. 

In 2022 the first overnight facility, Gauley River Lodge, 
opened, allowing the camp to receive its first guests. 
The facility is running on temporary utilities including 
well water and a septic system as funding was not 
available at the time for permanent water and sewer. 
Thrasher worked with YoungLife and Wilderness PSD 
to receive an ARC grant to fund a water extension 
to the site which will begin construction in 2024. 
After receiving a generous contribution from a 
donor YoungLife was able to contract with Thrasher 
to design in camp water and sewer infrastructure 
including a package plant which can be expanded up 
to 48,000 gallons per day and water infrastructure 
which will connect to the PSDs system. This design 
work also included a mile long access road with a 95’ 
long bridge which is currently under construction. 

WILD RIDGE YOUNGLIFE CAMP
Camp Master Plan

Client Contact:
Mr. Bill Tibbitt, Construction Manager
919 W Cucharras Street, Ste. 100 
Colorado Springs, CO 80905
719-492-0084
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PAST PROJECTS

Leadership Ridge is part of the Summit Bechtel 
Reserve in Glen Jean, West Virginia. This part of the 
reserve is home to the Marriott Leadership Center 
and Yamagata Lodge, a multi-purpose facility which 
provides conference and event space with breakout 
educational training rooms and an overnight lodge 
for guests. The facility was constructed leading 

up to the 2019 World Jamboree which saw scouts 
from around the world visit the facility in Glen 
Jean. This event space is used by local groups as 
well as corporate entities for leadership retreats 
and conferences. The ridge also includes hiking and 
mountain bike trails, parking for guests and events, 
and an outdoor amphitheater. Thrasher designed and 
managed construction for the site development of 
the ridge, the building facilities, the utility extensions 
to serve the new buildings, and the trails around the 
ridge. The access road included over one mile of road 
improvements and the utility extensions to serve the 
site were extended from the valley below Leadership 
Ridge almost a mile away and across an existing 
Dam which required permitting and clearance from 
WVDEP Dam Safety. 

BOY SCOUTS OF AMERICA
Leadership Ridge

Client Contact:
Mr. Rob Ridgeway, Deparment Manager 
2550 Jack Furst Drive | Glen Jean, WV 25846
304-646-2312



WEST VIRGINIA DIVISION OF NATURAL RESOURCES  |  CEOI 0310 DNR2400000007 33

PAST PROJECTS

As a multidisciplinary firm, The Thrasher Group 
works as a team to ensure every project is designed 
with the full picture in mind. Below is just a sampling 
of recreation and tourism projects that Thrasher’s 
Land Development and Water Resources teams 
worked on together to ensure proper utilities were 
put in place. 

	» Doddridge County Park Campground
	» Sand Creek Marina and Campground
	» Rustic Ravines Resort
	» Boy Scouts of America Leadership Ridge
	» YoungLife Wild Ridge Camp
	» Twin Hollow Campground 
	» Ashland Resort
	» Boy Scouts of America Summit Bechtel Reserve
	» Bridgeport Recreation Complex
	» Wolf Creek Park

UTILITY WORK ON RECREATION PROJECTS
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REFERENCES

Hatfield-McCoy Regional Recreation Authority
Mr. Jeffrey Lusk, Executive Director
179 Rita Mall Road
Man, WV 25635
304-752-3255

Doddridge County Parks
Mr. Rob Ridgeway, Department Manager 
2550 Jack Furst Drive 
Glen Jean, WV 25846
304-646-2312

Doddridge County Park
Mr. Greg Cottrill, Park Director
PO Box 426 
West Union, WV 26456
304-873-1663






