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Model #
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Simpson Creek Highwall, Tipple & Portals, Phase Il
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
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EXPRESSION OF INTEREST

EXECUTIVE SUMMARY

Potesta & Associates, Inc. (POTESTA) is pleased with the opportunity to provide this Expression of
Interest to the West Virginia Department of Environmental Protection, Division of Land Restoration, Office
of Abandoned Mine Lands and Reclamation (WVDEP-DLR-AML).

POTESTA is familiar with the reclamation of abandoned mine lands similar to the 2023 AML Contract N1
Project group of seven projects including: (1) Enterprise Portal; (2) Glosser/Williams Property; (3) Miller
Mine Drainage; (4) Shinnston (Sheppard) Mine Drainage; (5) Simpson Creek Highwall, Tipple and
Portals, Phase II; (6) Weaver Portals and Drainage Phase llI; and (7) West Fork #9. POTESTA has a
successful track record for the design of AML projects. POTESTA’s design professionals include civil
engineers, geologists, and hydrology specialists with extensive AML reclamation design experience. We
are prepared to utilize our firm’s resources and experienced staff to provide planning, realty, design, and
construction oversight services.

POTESTA will perform our services to comply with:

» Infrastructure Investment Jobs Act (I1JA)
= Davis-Bacon and Build America, Buy American (BABA)
= Applicable federal, state, and local laws

POTESTA is familiar with the planning services required for this project and will provide consultations,
investigations, report generation, applications, etc. including:

= National Environmental Policy Act (NEPA) consultations

= West Virginia Division of Natural Resources (WVDNR) consultations

= West Virginia Historic Preservation Office (SHPO) consultations

= West Virginia Regional Planning consultations

» US Forest Service consultations

» US Fish and Wildlife Service (USFWS) consultations

= Bat studies

= Threatened and endangered species investigation, analysis, and reports
=  Water quality sampling

= Data collection/analysis

POTESTA will complete realty services in order to obtain right of entry agreements covering each site
including:

= Performing courthouse research to determine legal property ownership and dutifully documenting
the findings

= Obtaining exploratory rights of entry (EROE) from affected landowners

* Obtaining construction rights of entry (CROE) from landowners

= Keeping logs of all conversations with landowners

= Data collection

= Reporting

= Performing boundary surveys as needed
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EXPRESSION OF INTEREST

EXECUTIVE SUMMARY

POTESTA will complete design work. This work may vary with the type of AML problem. POTESTA has
experience with and will complete as necessary:

= Civil, geological, hydrological, survey (mapping), process, structural, electrical, etc. design
services

= Engineering and surveying necessary to design an engineered, permanent solution that fully
addresses the issues and problems each project presents

= Site geotechnical investigations

= Designs that fully remove/mitigate dangers to private individuals or the public that are currently
present and that do not introduce new dangers

= Designs that are signed and sealed by a registered professional engineer for design and a
registered professional surveyor for survey deliverables

» Preparation and submission of permits including National Pollutant Discharge Elimination System
(NPDES) construction stormwater General Permit registration, West Virginia Division of Highways
(WVDOH) MM-109 encroachment permits, Army Corps of Engineers (USACE) consultations,
Department of Health Permits (for water lines, if applicable), and county permits as applicable,
including floodplain permits

= Design work could include, but is not limited to, developing construction plans and technical
specifications for all aspects to reclaim mine portals, drainage controls and systems, slope
stabilization, coal refuse and mine spoil reclamation, stream and/or channel restoration,
subsidence repair, temporary and permanent access or accesses for construction and future
maintenance, stormwater and erosion and sediment control, regrading and revegetation, any
required water treatment systems, and any remediation for all other conditions encountered on
the project sites

= Obtain/maintain/release all required permits

POTESTA will complete construction oversight work for each project. POTESTA routinely provides
construction oversight services on our projects and has experienced, qualified monitors/inspectors.
These services will include:

= Daily inspection with documentation for the duration of construction and through the warranty
period until final release

= Engineering oversight/support, review and approval of contractor-provided as-builts

= Final Engineer’s Certification Report for the project

POTESTA focuses on understanding the client’s goals, needs, and requirements to achieve a successful
project outcome. We believe POTESTA’s track record with AML and civil engineering projects
demonstrates our ability, experience, and commitment for the 2023 AML Contract N1 Project group of
seven projects.

POTESTA has assembled a team that has historically served WVDEP, AML on numerous AML projects.
In fact, our staff has worked on over 160 AML projects for WVDEP (and more in other states) on four
different WVDEP, AML contracts dating back into the mid-1980s. We have an ongoing workload with
WVDEP, AML.

We are currently providing engineering services to WVDEP, AML on the 2022 AML Contract 5 North
group of four projects.
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EXPRESSION OF INTEREST

EXECUTIVE SUMMARY

POTESTA has completed projects involving geotechnical, civil, structural, geological, hydrological and
reclamation engineering; land use and natural resource planning; soil science/agronomy;
hydrology/geology; stream and water restoration; and post reclamation land uses. We also have open
ended statewide contracts with various state agencies. In addition, we have the preeminent staff in West
Virginia for addressing issues regarding geotechnical design and remediation. As a result, POTESTA
will provide the required expertise to complete this AML project in a timely, economical, and efficient
manner.
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EXPRESSION OF INTEREST

CORPORATE PROFILE

HISTORY

POTESTA was founded in 1997 as a full-service engineering and
environmental consulting firm headquartered in Charleston,
West Virginia. We have now expanded to a diverse staff of 83
experienced engineers, scientists, and support personnel with branch
offices in Morgantown, West Virginia, and Winchester, Virginia. Our
clients include local, state and federal agencies; mining,
manufacturing and chemical companies; utility companies; waste
management companies; K-12 schools/colleges/universities; land
developers; attorneys; financial institutions; insurance companies;
construction companies; and architects.

SERVICES
= AML Reclamation Engineering and = Groundwater » Roadway Engineering
Design = Hydrology and Hydraulics = Sampling
= Air Permitting = Landfills and Solid Waste = Site Design
= Biological and Toxicological = Litigation Support = Storage Tanks
= CADD/GIS = Mining = Surveying and Mapping
= Civil Engineering and Design = Occupational Safety and Health = Water and Wastewater
= Construction Monitoring = Oil and Natural Gas Consulting = Water Quality
= Environmental Site Assessment = Permitting = Wetlands
= Geotechnical Engineering = Remediation
LEADERSHIP

Our firm is managed by two principals driving POTESTA forward with their experience
and emphasis on exceeding expectations. Ronald R. Potesta, President, has served
as the Director and Deputy Director of West Virginia’s Department of Natural
Resources (WVDNR) which, during his tenure housed all of the environmental
regulatory programs, had an annual budget of $23 million and 700 full-time employees.
The agency at that time encompassed state environmental regulatory programs,
wildlife management, and law enforcement.
Ronald R. Potesta

Dana L. Burns, P.E., Vice President, has more than 44 years’ experience with civil,
geotechnical, mining and environmental engineering projects. Mr. Burns, P.S., P.E.,
has managed numerous multi-discipline projects, including numerous AML projects
and understands the importance of client communication and the internal coordination
of various disciplines on a project. The public service and experience of our principals
has provided POTESTA with personal relationships with many of the regulatory staff
members and in-depth program knowledge of West Virginia and surrounding state’s
regulatory programs. POTESTA builds our contact base, stays informed on current
issues, and strengthens relationships with the regulatory community by contributing

and serving on various boards and commissions.
Dana L. Burns
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EXPRESSION OF INTEREST

TECHNICAL EXPERTISE

ABANDONED MINE LANDS

The diversity of POTESTA’s staff and their personal coal industry experience enable POTESTA to
complete mining projects in all phases, from design to permitting. POTESTA’s staff members belong to
the Kanawha Valley Mining Institute, West Virginia Coal Association, Kentucky Coal Association, and
groups that meet periodically to discuss technical, regulatory, environmental and other mining-related
issues. Knowledge of potential changes in policies, regulations, etc. is vital to keep our companies
informed and projects on the forefront of a constantly moving regulatory system. POTESTA understands
that cost-effective designs and responsiveness are of the utmost importance in order to complete our
clients’ projects.

POTESTA has completed numerous AML projects and projects similar to a WVDEP, AML type project.
These include design and permitting of landslide stabilization measures, refuse piles and slurry
impoundments, evaluating mine drainage from pre-SMCRA sites, evaluation of mine subsidence and
developing subsidence stabilization plans, highwall reclamation and stabilization plans, reclamation
designs for WVDEP, coal refuse/mine fires, sanitary and storm sewer design, landfill closure assistance
program (LCAP) projects, stream monitoring, development of grading plans, mine reclamation liability
assessments, watershed assessments including evaluation of impact from acid mine drainage (AMD)
including AMD from pre-SMCRA sites, detention pond designs, wetland/stream studies, natural stream
design, mine site design and permitting, and design of numerous storm water structures.

We have the preeminent staff in West Virginia for addressing issues regarding the abatement of problems
associated with abandoned mine lands. POTESTA has assembled a successful team of employees that
have 125+ years’ experience working on WVDEP, AML projects and AML projects in other states.
POTESTA has 20+ employees with experience on WVDEP, AML projects.

» Passive Acid Mine Drainage Treatment »= Sealing Mine Portals

= Assessment of Contamination (e.g., PCBs, = Stream Relocations
asbestos), Hazardous Waste Remediation = Subsidence Assessment and Remediation

= Demolition of Structures = USCOE Permitting

= Diversion and Control of Stormwater = Water Line Design

= |dentifying and Controlling =  Water Supply Feasibility Studies and Design
Acid Mine Drainage = Inventory of Residential Water Supplies

= Mine Fires =  Wetland Assessments

= Landslide Stabilization = Revegetation Plan

» Slope Stabilization = Environmental Permitting

= Reclamation of Refuse Piles

POTESTA is familiar with completing realty and planning/environmental services as required for these
AML projects. Our experienced realty and environmental staff is ready to begin work on this contract.

POTESTA routinely provides construction phase services for projects including resident project
representative, sampling and conformance testing, QA/QC certification, and preparation of daily field
activity logs to document construction activities.
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EXPRESSION OF INTEREST

TECHNICAL EXPERTISE

Appendix A includes our completed AML
Consultant Confidential Quialification
Questionnaire. Appendix B includes our
AML and Related Project Experience Matrix.
These documents provide information on the
education, qualifications, and previous
experience of our professionals and support
staff. The AML and Related Project
Experience Matrix especially shows the
number of AML reclamation projects
completed.

CIVIL ENGINEERING/SITE PLANNING

POTESTA’s engineering staff has a broad background related to the vast field of civil engineering,
including utility/infrastructure design, roadway design, development of grading plans, and storm water
management. Our diverse staff of engineers, geologists, and scientists is routinely involved in these
types of projects and works to support the project teams assigned to these projects on a daily basis to
achieve a completed project that meets the client’s expectations.

Once a project has been determined feasible through the preliminary planning stages, POTESTA’s
design professionals work to complete preliminary and final design plans. Frequent communication is
made with the client and other design professionals to review the completed activities and obtain input
for the design process.

= Site Selection/Siting Studies = Geometric Site Layout
= Access Roadway Design and Layout = Vehicular and Pedestrian Circulation
= Utility Design/Relocation = Grading and Drainage Plans, Including
» Earthwork Optimization Excavation and Fill Optimization
= Site Development Grading and Drainage = Water and Sewer Design
Plans = Slope Stability Analysis
» Hydraulic Structure Design » Subsurface Drainage System Design
= Earth Retaining Structures = Construction Drawings, Specifications, and
= Stormwater Management Plans Contract Document Preparation

= Erosion and Sediment Control Plans

POTESTA has a significant body of
work in site design for residential,
commercial and industrial clients. We
have assisted numerous developers
and development agencies with the
creation of business industrial parks
throughout West Virginia, and have
been part of design teams for
elementary, secondary and collegiate
projects primarily associated with new
building construction.
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EXPRESSION OF INTEREST

TECHNICAL EXPERTISE

SURVEYING

POTESTA proposes to utilize our own survey crews for work
on this project. POTESTA will perform the surveying
required for this project using in-house personnel. Our
surveyors are experienced in all aspects of surveying such
as topographic mapping, boundary and property surveys,
and construction surveys for layout of work, record
drawings, and quantity measurements. Our surveyors have
worked on numerous site development, roadway and bridge
construction, utility construction, and landfill development.

POTESTA is equipped with modern surveying instruments
allowing efficient data processing and accurate gathering of
field information. Total station instruments equipped with data collectors are utilized for complete field to
office automation allowing for high levels of productivity in the field. The latest versions of software are
then used to process survey data and create drawings or required end products.

Small topographic mapping projects can be completed in-house using the aforementioned process.
Larger projects are better suited for mapping using aerial photography. If necessary, POTESTA will
provide the necessary surveying required for establishing ground control for aerial mapping in conjunction
with our aerial mapping subcontractor. As a quality control measure, aerial mapping is field checked for
accuracy by surveying cross sections or random points.

Surveys and mapping are completed to the standards as outlined by the National Map Standards as well
as other applicable quality standards.

CADD

The CADD department utilizes the latest drafting/design software and computer hardware to maintain
productivity at the high levels that clients demand and expect. We utilize Autodesk Civil 3D design
software to prepare, revise, and manipulate drawings and engineering data efficiently. POTESTA’s
experienced and trained professionals allow clients’ projects and assignments to be completed rapidly
and at a reasonable cost.

»= Surveying data manipulation including
development of topographic mapping, cross
sections, profiles, isopach drawings, etc.

= Site design including grading plans, drainage
plans, utilities plans, right-of-way plans, etc.

= Roadway design

= Water, sanitary, sewer, electric, natural gas, and
telecommunications design

= Permit drawings, maps, and exhibits

= Earthwork and planimetric quantity development

= Two- and three-dimensional graphics
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EXPRESSION OF INTEREST

TECHNICAL EXPERTISE

GEOTECHNICAL ENGINEERING

POTESTA’s staff is very familiar with terrain ranging from plateaus to mountains. West Virginia
encompasses rugged terrain, which presents unique challenges and hazards to mitigate threats. Our
vast experience in our region has resulted in innovative approaches to the various challenges that the
topography and geology present.

POTESTA can provide field engineers and geologists who are knowledgeable using the latest
technologies subsurface explorations, monitoring well and piezometer installations, foundation design
recommendations, slope stability analysis, retaining walls, and remedial designs as they relate to
construction, mining, waste disposal, environmental remediation, and other projects. Our knowledge of
the proper procedures and familiarity with local conditions allows office and field personnel to adjust the
exploration plan if unanticipated field conditions are found.

SUBSURFACE EXPLORATIONS

= Attend an initial meeting with the client
= Conduct preliminary site reconnaissance
» Develop a recommended exploration program

SLOPE STABILITY ANALYSIS AND REMEDIAL DESIGN

= Utilize various methods to predict slope stability

= Analysis of existing or proposed soil embankments, rock fills, dam analysis and design, landfill design
and operation, assessing the causation of slope failure, and designing remedial measures

= Analyses - circular or sliding block methods, interface friction angles, and estimate of the strength
parameters of the soil or rock

= Develop preventive measures during initial project design or recommendations for to repair slope
failures

= Consider various remedial measure - regrading the site to obtain more suitable conditions,
management of groundwater, and design of retaining structures

= Familiar with wide variety of retaining structures - gabion baskets, soldier beam and lagging walls,
sheet piles, reinforced concrete and reinforced earth slopes

FOUNDATION DESIGN RECOMMENDATIONS

= Experience with various types of foundations and will recommend the appropriate type of foundation
given the anticipated application and site conditions

= Foundations - spread and strip footings, steel piles, auger-cast concrete piles, drilled piers, and

reinforced mats

Preliminary foundation design recommendations and cost analyses

Preliminary alternatives for final recommendation

Construction documents

Final recommendation - construction drawings, technical specifications, recommendations for

allowable bearing capacity, engineer’s construction cost estimate, and contractor’s bid sheet
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EXPRESSION OF INTEREST

TECHNICAL EXPERTISE

PERMITTING

Acquiring environmental permits is a critical element for the success of every project. POTESTA offers
its clients exceptional expertise and experience when it comes to the permitting process, including all
phases of application preparation, negotiations, modifications, compliance, and renewal at all levels of
government. POTESTA has prepared the required environmental documents for numerous roadways,
cross country pipelines/high voltage power lines, and site developments. POTESTA has the experience
and knowledge and the regulatory relationships to provide timely, cost-effective solutions to your
permitting needs.

POTESTA has completed numerous projects including environmental assessments, environmental
impact statements, categorical exclusions, cultural resource studies, endangered species assessments,
environmental compliance with various federal and state regulations (Clean Water Act [CWA], NEPA,
and Endangered Species Act), permitting, wetlands delineation/mitigation, sampling and remediation.

Permits typically required for projects:

= Environmental Site Assessments

= Environmental Impact Statements

=  Stormwater Management Permits

= Air Quality Permits

=  Wetland Delineation and Mitigation Permits

= National Pollutant Discharge Elimination System (NPDES) Permits
= Groundwater Protection Plans

=  Spill Prevention, Control and Countermeasure Plans

* Floodplain Management Studies and Permits

=  Stream Activity Permits
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EXPRESSION OF INTEREST

MANAGEMENT AND STAFFING

STAFF PROFILE

Total Staff: 83

18 Civil Engineers 2 Energy Land Management
15 Construction Technicians 2  Fish & Wildlife Specialists
4  Geotechnical Engineers 1 GIS Specialist

1  Geologist 1 Horticulturalist

8 CADD Operators/Draftsman 1 Environmental Scientist

6  Surveyors 1 Toxicologist

1  Mechanical Engineer 1 Economist

1  Mining Engineer 1 Agquaculturalist

2  Ecologists 1 Information Technologist
5 Biologists 10 Administrative Personnel
1

Environmental Engineer

Included are 14 registered professional engineers (P.E.), 5 registered professional licensed land
surveyors (P.S.), 5 Licensed Remediation Specialists (L.R.S.), 6 West Virginia Transportation
Engineering Technicians, and one Ph.D. whose specialties include aquatic biology and water quality.

ABILITY OF STAFF

= POTESTA’s current workload is such that we can immediately provide construction technicians,
engineers, CADD designers, and survey crews to work on this project.

= Low turnover means interacting with the same POTESTA staff - 14 registered Professional Engineers
on staff with combined experience over 400 years and are supported by a capable team of engineers,
designers, and surveyors.

* We have ability to take project from planning through construction - we have successfully completed
similar projects.

= We stand ready to commit the personnel and resources required to complete this project in a timely,
technically sound, and cost-efficient manner.

= POTESTA’s large staff size will allow us to work on this project on an accelerated schedule, if
necessary.

= POTESTA carries a full line of insurance coverage, including general liability, errors and omissions,
and workers’ compensation.

= We also have and follow a stringent internal quality control system designed to provide our clients
with quality products.

= POTESTA believes the quality of our work is best exemplified by approximately 85 percent of our
workload coming from repeat clients.

Charleston Office Morgantown Office Winchester Office
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EXPRESSION OF INTEREST

MANAGEMENT AND STAFFING

KEY SENIOR PROJECT TEAM

Good communication is the key for successful project completion. POTESTA listens to our clients and
works to specify products that meet your needs. POTESTA has experience in developing this type of
project and moving them through the process from start to finish.

Mr. Dana L. Burns, P.E., Vice President at POTESTA, will serve as
principal-in-charge for this project. As such, he will direct POTESTA'’s staff, answer
guestions, address problems encountered and review the project budget. Mr. Burns
has over 44 years of experience with civil and environmental engineering projects,
including water line extensions, sealing portals, regrading refuse, site assessments,
mine fires, preliminary feasibility evaluations, detailed design, and preparation of
construction drawings, specifications, and bid documents. Mr. Burns has served as
project manager or principal-in-charge on three open end contracts for WVDEP, AML
from 1986 through 1997 totaling over 65 projects. In addition, Mr. Burns has served
as the principal-in-charge for numerous other WVDEP, AML projects since 2003.

Mr. Tim Rice, E.L.T., Senior Engineer, will serve as the project manager and
primary contact for this project. Mr. Rice has over 40 years of full-time experience
and has worked on nearly 80 different AML projects for West Virginia, Maryland,
Ohio, and Pennsylvania. His AML experience includes abandoned surface and deep
mine reclamation; mine portal and shaft closures; hydraulic and hydrologic
design/evaluation; remining explorations; mine refuse and deep mine fire abatement
and extinguishing plans; slope stability analyses; preparation of construction
drawings, specifications and engineers estimates; and directing both pre-bid and
pre-construction meetings. Mr. Rice is familiar with management of subcontractors,
as well as managing staff and equipment needs for the design team.

Mr. David B. Sharp, P.E., is the Branch Manager of POTESTA’s Morgantown office,
and will serve as the alternate project manager/technical reviewer. Additionally, he
will serve as the responsible engineer in charge for the project and will sign and seal
final documents. Mr. Sharp is a registered professional engineer in Maryland, West
Virginia, Pennsylvania, Ohio, and Kentucky. Mr. Sharp has over 27 years of
experience with engineering and environmental consulting projects throughout the
region. Mr. Sharp obtained his bachelor’'s and master’s degrees from West Virginia
University and has spent a large part of his career involved with geotechnical
engineering and construction observation/management projects. Mr. Sharp has
worked on and managed numerous projects involving landslide investigation and
repair projects, mine permitting, mine reclamation, acid mine drainage, hydrology, and many other
components that would typically be encountered on an abandoned mine reclamation project. Many of
these projects have included preliminary planning and assessments, as well as geotechnical engineering,
assessments of potential treatment technologies, and preparation of bidding and construction
documents.
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EXPRESSION OF INTEREST

MANAGEMENT AND STAFFING

Mr. Christopher Grose, L.R.S., Senior Engineering Associate, has over 32 years
of experience and will serve as geotechnical engineer for this project. His areas of
expertise include geological/geotechnical explorations, surface/subsurface
hydrology, hydrogeology, and landslide causation analysis/stability modeling/failed
slope restoration. Mr. Grose’s experience includes the design and evaluation of
geotechnical explorations related to bridges, culverts, earth retention structures,
slope stability and engineered fill construction. Mr. Grose currently oversees
aspects of geotechnical work at POTESTA in their Charleston, West Virginia office
and has worked on WVDEP, AML projects since 1990. Mr. Grose will evaluate slope
stability issues with respect to regraded coal refuse, landslide abatement, or other
steep slope applications.

Mr. Mark Kiser, P.E., Chief Engineer, will serve as the project advisor if needed for
this project. Mr. Kiser has over 39 years of engineering experience and has worked
on over 75 different AML projects for WVDEP. His AML experience includes
abandoned surface and deep mine reclamation; mine portal and shaft closures;
hydraulic and hydrologic design/evaluation; landslide investigation and stabilization;
remining explorations; mine refuse fire abatement and extinguishing plans;
subsidence explorations and stabilization plans; water feasibility studies and water
system design; construction observation and management plans; natural stream
restoration projects; geotechnical explorations; slope stability analyses; preparation
of construction drawings, specifications and engineers estimates; and directing both
pre-bid and pre-construction meetings. Mr. Kiser is familiar with management of subcontractors, as well
as managing staff and equipment needs for the design team.

Mr. Terence C. Moran, P.E., Senior Engineer, will serve as project advisor if
needed for this project. Mr. Moran has served as project manager/project engineer
or assisted with over 60 AML projects in West Virginia and Virginia. Mr. Moran has
35 years of experience in civil and environmental engineering projects, including
evaluation, design, preparation of plans and specifications, and construction
administration. Mr. Moran has co-authored multiple papers, including one on the
abatement of AMD at the Omega Mine site and another on evaluating AMD of AML
sites during pre-acquisition site assessments. Messrs. Kiser and Moran have
worked on AML projects that addressed such technical issues as AMD, sealing
portals, regrading refuse, diverting stormwater, landslides, subsidence and water
supply. Mr. Moran is familiar with requirements of AML projects and will ensure that WVDEP is satisfied
with POTESTA’s work by ensuring that proper QA/QC and timeliness are adhered to.

Mr. Peter S. Potesta, Staff Engineer, has 10 years of experience in geotechnical
engineering with an emphasis in landslide design, repair, and causation investigation.
Other areas of expertise include civil and site development projects with an emphasis
in geotechnical engineering and construction. Responsibilities have included
geotechnical evaluations including management of subsurface explorations,
settlement analysis, slope stability modeling, foundation analysis, well pad and
horizontal directional drill construction, roadway improvements/repairs, and
commercial/residential construction.
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Ms. Jessica Yeager, MS, Senior Scientist, is an aquatic biologist and toxicologist
with 29 years of experience in evaluating the effects of anthropogenic activities on
aquatic communities. She reviews and prepares environmental assessments,
biological assessments and other environmental impact studies, as well as
environmental permits for energy and industrial clients. Ms. Yeager is proficient in
incorporation of GIS in project development and has worked as a project manager
for T&E and SHPO coordination/consultation. Other specialties include developing
impact assessments for planned disturbances and accidental releases, establishing
and implementing recovery plans for streams and rivers, supervising the field
personnel conducting impact assessments, designing benthic macroinvertebrate
and fish studies for permitting needs, biological assessments of federally threatened and endangered
species, and advising clients on issues pertaining to the Endangered Species Act, CWA, and the National
Environmental Policy Act. Ms. Yeager is a certified wetland soil scientist, botanist, and hydrologist with
field experience in Kentucky, Virginia and West Virginia. Ms. Yeager is also a recognized forensic
delineation professional. She has completed numerous environmental studies for large energy projects.

Mr. Timothy Ferguson, Senior Scientist, has over 17 years’ experience in
environmental compliance and permitting and has served as project manager for
numerous projects. He specializes in stream and wetland identification and
delineation, mitigation development and planning, and permitting with the following
agencies: USACE, WVDEP, WVDNR, West Virginia State Historical Preservation
Office (SHPO), United States Fish and Wildlife Service and United States
Environmental Protection Agency. He is formally trained in the use of the 1987
USACE Wetland Delineation Manual from Ohio State University in 2008 and has
been utilizing the Eastern Mountains and Piedmont Regional Supplement since its
issuance.

Abbreviated personal history statements of primary staff and more detailed descriptions of staff
experience are presented in the AML Consultant Confidential Qualification Questionnaire in Appendix A,
and the AML and Related Project Experience Matrix in Appendix B.

Mr. Burns’ and Mr. Sharp’s Registered Professional Engineer certificates are included on the following
pages, along with an organizational chart. Our capabilities, qualifications, and expertise in design of AML
projects are further exemplified in the Prior Experience section.
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PRIMARY STAFF PROFESSIONAL CERTIFICATIONS

Principal-in-Charge
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Alternate Project Manager, Responsible Engineer-in-Charge
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GEOTECHNICAL SERVICES - WVSR 4
REPAIR AND STABILIZATION

WVDOT/WVDOH
Various Locations, West Virginia

Potesta & Associates, Inc. (POTESTA) has recent experience working for the
WVDOT/DOH for repairs and stabilization of three separate sections of WVSR 4, which
were undercut and washed out during the June 2016 floods. The project was completed
for Orders Construction Company and CDM Smith under an Emergency Design/Build
contract. POTESTA’s services included the completion of a subsurface exploration,
evaluation of subsurface soil and rock conditions, and the development of geotechnical
design recommendations for the installation of two sections of soldier beam and lagging
retaining walls, as well as the sizing and foundation design for a new structural box culvert
to replace a failed and washed out section of culvert under WVSR 4 at a third location.
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Management Plan

POTESTA'’s proposed project organization chart including key staff and
subcontractors was presented previously in this EOIl. Work will be performed
out of POTESTA’s Morgantown, West Virginia office or on site as may be
required.

POTESTA'’s professional, technical, and support staff have extensive
experience on WVDEP-AML reclamation projects including many coal refuse
reclamation, mine portal reclamation, drainage control, landslide abatement,
subsidence stabilization, and other AML problem areas. We are well
gualified to serve WVDEP on this project. We stand ready to commit the
personnel and resources required to complete this project in a timely,
technically sound, and cost-efficient manner. POTESTA'’s large staff size
will allow us to work on this project on an accelerated schedule if necessary.

POTESTA'’s principal-in-charge will be responsible for contract
management (administration) and shall coordinate and direct
® all aspects of the project. The principal-in-charge will review
i the proposed project, work with the project manager to
| assemble a project team and appoint key staff to develop a
| proposed scope of work. The principal-in-charge and project
manager will visit the site with WVDEP, AML to review site
conditions and the proposed services to be completed and
: guide the preparation of a detailed proposal and cost estimate.
= A written proposal including a detailed scope of work and an
associated manhour and cost estimate will then be prepared
i - and submitted to WVDEP, AML for review. The project

manager will review the proposal with the WVDEP, AML including a task-by-task discussion of work items
and the related costs. Upon WVDEP, AML’s approval of the proposal, the project manager will arrange
for the start of project activities. The principal-in-charge will provide the project manager the required
staff and resources necessary to complete the project activities, will review the project budget and
schedule during performance of the project, and will provide a final QA/QC review of the documents prior
to submittal to the WVDEP, AML. Mr. Dana Burns, P.E. will serve as the principal-in-charge on this
project. Day-to-day project activities for this project will be
performed under the direction of our project manager,
Mr. Tim Rice. The project manager will develop a detailed step
by step project work plan so that the project activities are
completed in a correct manner, on budget, and on time. They
will also review work products at intermediate points and prior
to project completion. They will conduct project status reports
which may include weekly meetings, memos, or telephone
calls with the WVDEP, AML project manager as required. The
project manager will supervise the day-to-day work in
progress, will coordinate with POTESTA’s subcontractors to
provide necessary services, and review work products at
intermediate points and prior to submittal to the WVDEP, AML.
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POTESTA will utilize the appropriate classification of staff to conduct activities required for the project.
Our large, experienced staff allows us to respond quickly, provides flexibility, and will provide for the
opportunity of high-level input from in house experts on complex multi-disciplinary projects. Our normal
method of staffing projects is to assign a small project team with total responsibility for completion of the
work to the client’s satisfaction and budget. Where necessary, the team can draw on the expertise
available within POTESTA’s large staff. POTESTA offers a large staff with the efficiency and rates
normally associated with a small firm.

Project Budget Control

The project manager will be responsible for monitoring the project budget and keeping the
principal-in-charge and WVDEP informed of its status. POTESTA’s staff enters time into POTESTA'’s
InFocus computer system on a daily and/or weekly basis. POTESTA’s project managers can access
InFocus at any time, thus allowing “real time” control of project costs. In addition, field representatives
routinely keep track of subcontractor costs on a daily basis. Thus, we can, in effect, keep track of the
total project costs on a weekly basis. Our subcontractors commonly invoice at monthly intervals and
there is seldom a discrepancy between our field representative’s pay items and our subcontractor’s
invoice.

Schedule Control

Direct responsibility for schedule control lies with the project manager. Initially, the project manager will
review schedule requirements to see how they can be achieved given the anticipated scope of work. As
the project progresses, the project manager will monitor progress and compare it with the established
schedule on a weekly basis keeping the principal-in-charge aware of the schedule’s status. In this
manner, the principal-in-charge can make staff adjustments to allow the project manager to maintain the
project schedule. If circumstances develop that make it impossible to maintain the project schedule, the
project manager will contact the WVDEP project manager to develop a mutually acceptable adjustment
to the schedule and/or work plan.

Location of Facilities

POTESTA will complete the work under this contract in our Morgantown, West Virginia office. Our
subcontractors are located in the Morgantown area or other strategic locations and are quite familiar with
work anticipated for this project.

Quality Assurance/Quality Control

Submittals to the WVDEP will be reviewed and commented on by the project manager and the
principal-in-charge prior to submittal to the WVDEP. Both the project manager and the
principal-in-charge have worked on numerous WVDEP, AML projects, and thus understand the level of
detail and expectations for WVDEP, AML projects. POTESTA utilizes standardized Quality
Assurance/Quality Control (QA/QC) practices such as consistency checks, color coding of checked
copies/calculations, and review of method of measurements versus quantity tallies to meet QA/QC
expectations.
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Certificate of Liability Insurance

POTESTA carries a full line of insurance coverage including general liability, errors and omissions, and
workers’ compensation.
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We look forward to continuing to serve WVDEP, AML on the 2023 AML Contract N1 Project and bring it
to completion. Our staff has an abundance of experience with AML reclamation projects throughout
West Virginia and will make our experienced personnel immediately available for this project. Our
commitment is to provide quality service, rapid response, project completion, and to exceed your
expectations for services performed under this project. We believe the track record of our professionals
demonstrates our abilities and we look forward to once again serving WVDEP AML and our great
Mountain State.
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WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

AML CONSULTANT QUALIFICATION QUESTIONNAIRE Attachment “A”
PROJECT NAME DATE (DAY, MONTH, YEAR) FEIN
2023 AML Contract N1 29, August, 2023 311509066
FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME
7012 MacCorkle Avenue, SE
Potesta & Associates, Inc. Charleston, West Virginia 25304 N/A
4. HOME OFFICE TELEPHONE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DBE

(304)342-1400

1997

0 Individual
[0 Partnership

X Corporation
[J Joint-Venture

(Disadvantaged Business
Enterprise)

O YES X NO

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE

7012 MacCorkle Avenue,

SE, Charleston, West Virginia

Charleston - 27 / Morgantown - 8 / Winchester - 2

25304 / (304) 342-1400 / Dana L. Burns, Vice President

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS
Ronald Potesta, President
Dana L. Burns, Vice President N/A

9. PERSONNEL BY DISCIPLINE

10 ADMINISTRATIVE 1 ECONOMISTS _ HISTORIANS _ SPECIFICATION WRITERS

~ ARCHITECTS _ ELECTRICAL ENGINEERS ~ 1 HORTICULTURALIST _ STRUCTURAL ENGINEERS

1 AQUA CULTURALIST 2 ENERGY LAND MANAGEMENT ~ HYDROLOGISTS 6 SURVEYORS

5 BIOLOGISTS 1 ENVIRONMENTAL ENGINEER 1 INFORMATION TECHNOLOGIST "1 TOXICOLOGIST

"8 CADD OPERATORS 1 ENVIRONMENTALISTS _ LANDSCAPE ARCHITECTS  TRAFFIC ENGINEERS

- CHEMICAL ENGINEER ___ ESTIMATORS 71 MECHANICAL ENGINEERS T OTHER

18 CIVIL ENGINEERS _2 FISH & WILDLIFE _1 MINING ENGINEERS o

15 CONSTRUCTION INSPECTORS SPECIALISTS ___ PHOTOGRAMMETRISTS

~ DESTGNERS _1 GEOLOGISTS ___ PLANNERS: URBAN/REGIONAL

T DRAFTSMEN _4 GEOTECHNICAL ENGINEERS ___ SANITARY ENGINEERS

"2 ECOLOGISTS 1 GIS SPECIALIST _ SOILS ENGINEERS 83 TOTAL PERSONNEL

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE:

10

*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to
supervise and perform this type of work.

10.

HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?

O YES

O wNo X N/A




11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Qualification Questionnaire”.

NAME AND ADDRESS:

Keddal Aerial Mapping
1121 Boyce Road, Suite 3100
Pittsburgh, Pennsylvania 15241

SPECIALTY:

Aerial Photography and Mapping

WORKED WITH BEFORE
YES

O No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE

GeoMechanics, Inc. Environmental and Coal Related Laboratory YES

600 Munir Drive

P.O. Box 386 L ~o

Elizabeth, PA 15037

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE

Test Boring Services
140 Mong Road
Scenery Hill, Pennsylvania 15360

Soils and Rock Boring

YES

[ No

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
GeoMechanics, Inc. Soils and Concrete Testing YES

600 Munir Drive

P.O. Box 386 [ ~o

Elizabeth, PA 15037

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Pace Analytical Water Analytical YES

5 Weatheridge Drive

Hurricane, WV 25526 ] NO

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE

D. L. Martin Construction & Excavating Company
PO Box 494
Scott Depot, WV 25560

Soils and Rock Boring

YES

] NO

NAME AND ADDRESS:

Terracon
912 Morris Street
Charleston, WV 25301

SPECIALTY:

Soils and Concrete Testing

WORKED WITH BEFORE
YES

0 NO

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
] YES

0 NO




12. A. Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?

YES [ NO
Description and Number of Projects: POTESTA’s principal-in-charge, Dana L. Burns, P.E. and project managers,
Messrs. Mark Kiser, P.E., Terence Moran, P.E., and Tim Rice, EIT, have each worked on over 70 AML projects
dating back to 1986, including landslide exploration and abatement, mine subsidence stabilization projects, acid
mine drainage treatment, refuse piles, mine drainage, mine portal seals, and water supply projects. POTESTA has
35 plus staff with experience on AML projects. Many of the previous AML projects won reclamation awards
including: Bear Run Refuse; Kimball Refuse Piles; Owings Mine Complex; Pine Creek (Omar) Refuse; Turner-Douglas
Complex; and Grass Run Refuse. These projects were completed by Dana Burns, Mark Kiser, and Terry Moran.

B. Is your firm experienced in Soil Analysis?

YES [ NO
Description and Number of Projects: POTESTA’s staff is experienced in all aspects of soil analysis, including
geotechnical and environmental soil analysis. POTESTA’s staff has worked on 30+ AML projects involving soil
science, including slope stability and revegetation. POTESTA is experienced in soil analysis as it relates to
this project. POTESTA’s principal engineers have developed and implemented plans for nutrient and lime
requirements testing to determine revegetation requirements, acid-base accounting of rock samples to evaluate
the potential of excavated materials to generate acidity, and analysis of coal refuse to determine the potential
for reprocessing.

C. Is your firm experienced in hydrology and hydraulics?

YES [ NO
Description and Number of Projects: POTESTA’s staff is experienced in hydrology and hydraulics as it relates to
AML projects in West Virginia. POTESTA’s staff has worked on over 70 AML projects that involved sizing channels,
culverts, and waterlines. POTESTA has developed well over 100 storm water management plans for mines, industrial
facilities, and new site development projects throughout West Virginia.

D. Does your firm produce its own Aerial Photography and Develop Contour Mapping?

YES [ NO
Description and Number of Projects: POTESTA’s staff routinely develop contour mapping for use with design. We
subcontract aerial mapping development but complete the ground control necessary for developing mapping. On

smaller projects, we perform the topographic survey work and subsequently develop the contour mapping. POTESTA
has completed 200+ mapping development projects in the last five years.
E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in

evaluation of aquifer degradation as a result of mining.)

YES [0 NO
Description and Number of Projects: POTESTA’s staff is exceptionally experienced at domestic waterline design.
POTESTA’s staff has worked on waterline designs and water treatment plant designs for municipalities, WVDEP AMIL,
and private utilities. POTESTA’s staff includes one project manager, Terence C. Moran, P.E., who has managed
design of numerous AML waterlines, including 20+ mile Cow Creek-Sarah Ann Extension and 30+ mile/2,800 GPM Water
Treatment Plant Mill Creek Regional Water Supply project. We are also exceptionally well qualified to evaluate
aquifer degradation, including aquifer degradation by AML sites. Our staff has worked on 80+ evaluations of
aquifer degradation. POTESTA has performed over 40 water line design projects totaling several hundred miles of
installed water line.

F. Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design?
YES 0 NO
Description and Number of Projects: POTESTA has completed numerous projects addressing acid mine drainage

evaluation and abatement design. POTESTA’s staff has worked on 30+ projects involving AMD evaluation and 10+
projects involving AMD abatement design. In both cases, many of the projects involved AML sites. We have worked
extensively with Anker Energy, Dominion Generation, and the WVDOH, among others with acid-base accounting
evaluations and the subsequent development of plans to prevent/abate AMD generation. Additionally, we worked
extensively with Elk Run Coal Company to devise a plan to limit AMD generation and to treat the remaining AMD.




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AMI DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Burns, Dana L. EXPERIENCE: WATERLINE DESIGN
Vice President 44 44 EXPERIENCE: 31

Brief Explanation of Responsibilities

Mr. Burns will serve as principal-in-charge for this project with his significant experience with AML type projects.
Mr. Burns has served as the project manager or principal-in-charge on three open end contracts for WVDEP, AML from
1986 through 1997, totaling over 90 projects. He will ensure the personnel required to efficiently complete this
project will be identified. He will coordinate contract issues with the State of West Virginia.

EDUCATION (Degree, Year, Specialization)

MS, 1979, Civil Engineering with Environmental Engineering Emphasis
BS, 1978, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
West Virginia Coal Association
American Society of Civil Engineers PE, 1985, WV
West Virginia Association of Consulting Engineers PS, 1995, wWv
American Consulting Engineering Council - Trans Committee

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Kiser, D. Mark EXPERIENCE: WATERLINE DESIGN
Chief Engineer 35 39 EXPERIENCE: 27

Brief Explanation of Responsibilities

Mr. Kiser will serve as Project Manager for this project. Mr. Kiser’s 35 years of AML experience includes over 80
projects in West Virginia, Maryland, Ohio, and Pennsylvania. Mr. Kiser will provide the technical knowledge and
experience necessary to complete this AML project.

EDUCATION (Degree, Year, Specialization)

BS, 1984, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
PE, 1990, WV
Licensed Remediation Specialist, 1998, WV




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

data but

keep to essentials)

(Furnish complete

NAME & TITLE

(Last, First, Middle Int.)

YEARS OF EXPERIENCE

Maggard, Paul
Senior Engineer

YEARS OF AML DESIGN EXPERIENCE:

31

YEARS OF AML RELATED DESIGN
EXPERIENCE:
31

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE: 26

Brief Explanation of Responsibilities

Mr.
over 40 AML related projects in West

mining and environmental services related projects.
portal closures,

treatment, subsidence remediation,
flood mitigation.

Maggard will serve as a project engineer on this project.

Virginia and Virginia. Mr.

He has served as project manager/project engineer on
Maggard has over 25 years of experience completing
AML projects included landslide stabilization,
refuse regrading and revegetation and drainage control including

AMD assessment and

EDUCATION (Degree, Year,

BS, 1994, Civil Engineering

Specialization)

MEMBERSHIP IN PROFESSIONAL ORGANIZATI

ONS

REGISTRATION (Type, Year,
PE,

PE,

2012,
1998,

WV
VA

PE,
PE,

1998,
2009,

State)

KY
TN

13. PERSONAL

data but keep to essentials)

HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

(Furnish complete

NAME & TITLE (Last, First, Middle Int.)
David B.

Manager

Sharp,
Branch

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

27

YEARS OF AML RELATED DESIGN
EXPERIENCE:
27

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE: 27

Brief Explanation of Responsibilities

Mr.

type and geotechnical projects throughout the region.

12 years. Mr.

Mr.

engineering and construction management projects.

Sharp will serve as technical review contact as needed for this project with his significant experience with AML
Sharp has served as the Branch Manager in Morgantown for
Sharp has worked on and managed AML projects and has spent most of his career involved in geotechnical

EDUCATION
MS,
BS,

(Degree,
1995,
1993,

Year,

Civil Engineering

Specialization)

Civil Engineering with Geo-environmental Engineering Emphasis

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

West Virginia Coal Association

American Society of Civil Engineers
West Virginia Association of Consulting Engineers
American Consulting Engineering Council - Trans Committee

REGISTRATION (Type,
1999,
1999,
2000,

WV
MD
PA

PE,
PE,
PE,

Year,

2001,
2001,

PE,
PE,

State)

KY
OH




data but keep to essentials)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete

NAME & TITLE (Last, First, Middle Int.)

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:
Rice, Timothy M.
Senior Engineer 40

YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
EXPERIENCE: WATERLINE DESIGN
40 EXPERIENCE: 31

Brief Explanation of Responsibilities

engineer for this project as needed.

Mr. Rice has significant experience including completion of over 80 AML projects for WVDEP in coal refuse
stabilization design, mine portal closures, landslide stabilization, mine subsidence stabilization, and drainage
channelization, and has served as a project manager on many similar projects. Mr. Rice will serve as the project

EDUCATION (Degree, Year, Specialization)

BS, 1982, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION (Type, Year, State)

EI, 2005, wv

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:
Grose, Christopher A.
Senior Engineering Associate 32

YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
EXPERIENCE: WATERLINE DESIGN
32 EXPERIENCE: 19

Brief Explanation of Responsibilities

recommendations for mine seals.

Mr. Grose will coordinate the drilling and geotechnical analysis for slope stability design, identification of borrow
sites for soil cover, and investigation and design of solutions for subsurface hydrogeology within the deep mines and

EDUCATION (Degree, Year, Specialization)

MS, 1990, Geological Engineering
BS, 1988, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

American Society of Civil Engineering
Association of Engineering Geology
Society of American Military Engineers

REGISTRATION (Type, Year, State)

Licensed Remediation Specialist, 1998, WV




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: [ YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Potesta, Ronald R. EXPERIENCE: WATERLINE DESIGN
President EXPERIENCE:

Brief Explanation of Responsibilities

As President, Mr. Potesta directs the full resources of the firm to meet the complete requirements of this project for
WVDEP.

EDUCATION (Degree, Year, Specialization)

MS, 1975, Economics with a Concentration in Mineral Economics, Econometrics, and Micro Economics
BS, 1971, Business Administration

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
Commissioner, Ohio River Valley Water Sanitation
Commission; Board of Directors, WV Chapter of the Nature
Conservancy; National Institute for Chemical Studies; WV
Environmental Institute; WV Manufacturers Association

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Peter S. Potesta EXPERIENCE: WATERLINE DESIGN
Staff Engineer 10 10 EXPERIENCE: 6

Brief Explanation of Responsibilities

Mr. Peter Potesta, Staff Engineer, has over ten years of experience and will serve as a geotechnical engineer for this
project. His areas of expertise include geotechnical engineering with an emphasis in landslide repair design, natural
gas production well pads and access roads, retaining wall design and analysis, foundation recommendations, slope
stability analysis, civil/site design, and landslide causation investigation.

EDUCATION (Degree, Year, Specialization)

BS, 2011, Civil Engineering
BA, 2007, Environmental Geosciences

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Bragg, Bob L., PE EXPERIENCE: WATERLINE DESIGN
Senior Engineer 2 5 EXPERIENCE: 25

Brief Explanation of Responsibilities

Mr. Bragg designs municipal wastewater and potable water distribution systems including treatment plants, pipeline
collection and distribution, water storge tanks, and pump stations.

EDUCATION (Degree, Year, Specialization)

AS, 1980, Electrical Engineering Technology
BS, 1983, Electronic Engineering Technology
BS, 1991, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Water Works Association Professional Engineer, 1997, WV
Project Management Institute Professional Engineer, 2020, KY

Professional Engineer, 2007, VA

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Moran, Terence C. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 35 35 EXPERIENCE: 31

Brief Explanation of Responsibilities

Mr. Moran will serve as project engineer coordinating interaction between the WVDEP, design team members, and

subconsultants. Mr. Moran has served as a project engineer/project manager for over 60 AML projects in West Virginia
between 1989 and 1999. More recently, he has served as principal engineer and project manager for WVDEP-AML projects
including water studies and reclamation plans. He will also serve as one of the principal designers of the reclamation

design solution.

EDUCATION (Degree, Year, Specialization)

MS, 1989, Civil Engineering
BS, 1987, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineers PE, 1996, WV
PE, 1998, VA




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC WATERLINE

Griffith, Chad EXPERIENCE: DESIGN EXPERIENCE:

Staff Engineer 18 18 13
Brief Explanation of Responsibilities
Mr. Griffith has extensive experience with surface mine application Article 3 (coal) and Article 4 (quarry) permitting,
mining related NPDES permits, mining related bonding phase releases, prospecting permits, residential and commercial
site layout, road design, geotechnical engineering, civil/site design, stormwater management, stormwater/NPDES
permitting, construction monitoring, hydrology, and other areas of civil engineering.
EDUCATION (Degree, Year, Specialization)

BS, 2004, Civil Engineering
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 2008, WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: [ YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Litwinowicz, Dennis L. EXPERIENCE: WATERLINE DESIGN
Senior Scientist 42 EXPERIENCE:
Brief Explanation of Responsibilities
Mr. Litwinowicz will serve as a project geologist, including observation of subsurface exploration activities and
assistance on evaluation of other geologic activities.
EDUCATION (Degree, Year, Specialization)
BS, 1980, Geology and Mineralogy
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

American Association of Petroleum Geologists Certified Petroleum Geologist, 1984




13.
data but keep to essentials)

PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

(Furnish complete

NAME & TITLE (Last, First, Middle Int.)

YEARS OF EXPERIENCE

Dawson, Victor M.
Survey Supervisor

YEARS OF AML DESIGN EXPERIENCE:

31

YEARS OF AML RELATED DESIGN
EXPERIENCE:
40

YEARS OF DOMESTIC
WATERLINE DESIGN

EXPERIENCE: 19

Brief Explanation of Responsibilities

Mr.

benchmarks, topographic surveys,

Dawson will coordinate required surveying for aerial mapping control,
boundary surveys and/or property and deed research,

if needed,

establish construction
survey of boring locations and

profiling significant existing drainage courses not clearly defined in the aerial mapping. Mr. Dawson will reduce
survey data and create topographic mapping for AML projects.
EDUCATION (Degree, Year, Specialization)
AS, 1983, Surveying
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Congress Surveying and Mapping
West Virginia Association of Land Surveyors PS, 1988, NC
North Carolina Society of Surveyors PS, 1989, SC
South Carolina Society of Surveyors PS, 1993, wWv

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS

data but keep to essentials)

AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

(Furnish complete

NAME & TITLE (Last, First, Middle Int.)

YEARS OF EXPERIENCE

YEARS OF
Sankoff, Michael B.
CADD Designer/Supervisor

AML DESIGN EXPERIENCE:

25

YEARS OF AML RELATED DESIGN
EXPERIENCE:
33

YEARS OF DOMESTIC
WATERLINE DESIGN

EXPERIENCE: 19

Brief Explanation of Responsibilities

Mr.
survey data to provide sufficient mapping to

complete the design.

Sankoff will provide the CADD support in preparation of construction drawings for the project.

He will reduce

EDUCATION (Degree, Year, Specialization)
BS,
AS,

AS,

1987,
1986,
1986,

Industrial Management

Drafting and Design Engineering Technology
Mechanical Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION Year,

(Type,

State)




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Ammirato, Robert J. EXPERIENCE : WATERLINE DESIGN
Engineer 17 22 EXPERIENCE: 17

Brief Explanation of Responsibilities

Mr. Ammirato will serve as a project engineer for the project. His responsibilities will include hydraulic
calculations, layout, drawing preparation, design, technical specifications, bid forms, cost estimates, and field
work. He has extensive experience in water supply and wastewater system design, permitting, and regulations.

Mr. Ammirato was the project engineer on our Borderland (Matney) Portals project.

EDUCATION (Degree, Year, Specialization)

BS, 1999, Mechanical Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 2010, WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Smith, Jarrett M. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 16 20 EXPERIENCE: 16

Brief Explanation of Responsibilities

Mr. Smith has been involved extensively with development of hydrologic and hydraulic calculations including
preparation of NPDES stormwater construction permits. He also has significant expertise in the development of site
grading plans and quantity/cost estimates. Mr. Smith was the project engineer on our Taylorville (Cantrell) Drainage
AML project.

EDUCATION (Degree, Year, Specialization)

BS, 2002, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

National Society of Professional Engineers PE, 2008, WV




13.
data but keep to essentials)

PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

(Furnish complete

NAME & TITLE (Last, First, Middle Int.)

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

Ward, Patrick E.

Senior Engineer 26

YEARS OF AML RELATED DESIGN
EXPERIENCE:
29

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

11

Brief Explanation of Responsibilities

Mr.

project engineer on refuse piles, mine drainage,

Ward will serve as a project engineer and has extensive experience on WVDEP, AML projects,
and subsidence projects in the early to mid-1990s.

having served as a

EDUCATION (Degree, Year, Specialization)
MS, 1992, Civil Engineering (Geotechnical)
BS, 1990, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION Year,

(Type,

PE, 1997, WV

State)

HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

(Furnish complete

YEARS OF EXPERIENCE

13. PERSONAL
data but keep to essentials)
NAME & TITLE (Last, First, Middle Int.)
YEARS OF AML DESIGN EXPERIENCE:
Rader, Derek C.

YEARS OF AML RELATED DESIGN
EXPERIENCE:
2 Yrs.

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

2 Yrs.

Brief Explan

Senior Technician - Assist engineers in field reconnaissance,
and construction monitoring.

rights

ation of Responsibilities

-of-way negotiations,

title research, design,

property acquisition,

EDUCATION (D

BS, 20

egree, Year,

20,

Energy Land Management

Specialization)

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION Year,

(Type,

State)




14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML
DESIGN SERVICES

Microsoft Office 365

WordPerfect 11

Adobe PageMaker 8 (Publication Software)

MicroStation (Allows users to create 3D models of permanent assets - the models and all of their components are
electronic simulations of real-world objects); used for CADD drawing preparation.

Haestead Methods (Numerous software packages used for designing storm water structures [e.g., channels, culverts,
ponds, etc.] and water distribution systems.)

MapTech, Terrain Navigator (Combines regional collections of topographic maps with powerful PC navigation software for
2D/3D viewing, customizing, printing and GPS use.)

Autodesk Civil 3D Design Software 2021 Used for preparing CADD drawings (3D modeling software that provides
topographic analysis, real-world coordinate systems, volume totals, roadway geometry.)

PCSTabl stability analysis program to perform stability analysis of failed slopes and proposed landslide repair
solutions.




15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND NAME AND ADDRESS NATURE OF YOUR FIRM’S ESTIMATED PERCENT
LOCATION OF OWNER RESPONSIBILITY CONSTRUCTION COST COMPLETE

Sardis (Saas) Landslide | WWDEP Surveying, subsurface exploration, $800, 000 95%

Abandoned Mine Lands design, and construction phase (Pre-Design

101 Cambridge Place services for landslide remediation, Engineer’s

Bridgeport, WV 26330 wet mine seals and/or seep Estimate)

collectors, and drainage channels to
convey mine water.

Upper Grave Creek Dam Northern Panhandle Surveying, Subsurface Exploration, $350, 000 50%
Landslide Evaluation, Conservation District and Design of Landslide
Cameron, WV 1 Ball Park Drive Remediation.

McMechen, WV 26040
Wheeling Creek Dam #7 Northern Panhandle Surveying, Subsurface Exploration, $800,000 20%
Landslide Evaluation, Conservation District and Design of Landslide
Ohio County, WV 1 Ball Park Drive Remediation.

McMechen, WV 26040
Herring Sub Area 1 & 3 |Preston County PSD #2 Design and construction management $2,190,000 10%
Water Line Extension c/o Kingwood Water Works of water line extension, including
Preston County, WV 313 Tunnelton Street 9 miles of line.

Kingwood, WV 26537
Project entirely
funded by WVDEP, AML
Paint Branch Complex WVDEP-AML Design, Preparation of Bid $630,000 95%
AML Project, 601 57th Street, SE Documents, and Permitting
Kanawha County, WV Charleston, WV 25304
Leivasy (Dorsey) WVDEP-AML Subsurface Exploration, Unknown 95%
Subsidence 601 57th Street, SE Stabilization Plan, Preparation of
AML Emergency Project, |Charleston, WV 25304 Bid Documents
Nicholas County, WV
2022 Contract 5 North WVDEP-AML Realty, Planning/Environmental, $1,900,000 10%
AML Projects 101 Cambridge Place Design Bid Documents, and Preliminary budget
Various Locations Bridgeport, WV 26330 Construction Phase Services
Laurel Avenue WVDOH Preparation of Design and Bid $200,000 20%
Poca, WV Building 5 Documents Estimated

1900 Kanawha Blvd. E
Charleston, WV 25305




15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND NAME AND ADDRESS NATURE OF YOUR FIRM’S ESTIMATED PERCENT
LOCATION OF OWNER RESPONSIBILITY CONSTRUCTION COST COMPLETE

Union Street CR6 WVDOH Preparation of Design and Bid $300,000 95%
Bruceton Mills, WV Building 5 Documents

1900 Kanawha Blvd. E

Charleston, WV 25305
Fairway Crossing South Charleston Surveying and Engineering Design $1,200,000 95%
Subdivision Development Authority of Roads and Utilities for New
South Charleston, WV PO Box 8597 Subdivision

So. Charleston, WV 25303
Rand Drainage WVDOH Design of Stormwater Collection $17,000,000 40%
Rand, WV Building 5 System, Plan Development

1900 Kanawha Blvd. E

Charleston, WV 25305
Howesville Area Water Preston County PSD #2 Design and construction management $2,801,344 98%
Line Extension c/o Kingwood Water Works of water line extension, including
Preston County, WV 313 Tunnelton Street 12 miles of line and one 60,000-

Kingwood, WV 26537 gallon tank.
Project mostly funded by
WVDEP, AML
Boone County PSD Boone County PSD Final design of wastewater $4,000,000 75%
Wastewater Treatment PO Box 287 treatment plant upgrade.
Plant Upgrade Danville, WV 25053
Boone County, WV
Town of Mill Creek Water |Town of Mill Creek Design of water line replacement $2,650,000 95%
System Improvements High Street including construction documents.
Mill Creek, WV Mill Creek, WV 26280
West Virginia American West Virginia Design of Olcott water line $5,000,000 80%
Water Master Services American Water extension, construction monitoring
Agreement PO Box 1906 of various water line construction

Charleston, WV 25327 projects, and river water study.
South Charleston Park South Charleston Civil/site, geotechnical design, $30,000,000 80%

Place Development
Retail Shopping Center)

Development Author
PO Box 8597
South Charleston,

ity

Wv 25303

construction monitoring to close,
fill, and develop 80-acre shopping
center over a waste impoundment.

TOTAL NUMBER OF PROJECTS:

16 (POTESTA has completed well over 1000 projects.)

TOTAL ESTIMATED CONSTRUCTION COSTS:

569,821,344




16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS

PROJECT NAME, TYPE

NATURE OF FIRMS

NAME AND ADDRESS

ESTIMATED

ESTIMATED CONSTRUCTION COST

AND LOCATION RESPONSIBILITY OF OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY
Phase I, Permitting, AMD Michael Baker 2022 $5,700,000 $150,000
Morgantown treatment, and International, LLC
Municipal Airport coal removal. Airside Business Park
Runway 18-36 100 Airside Drive
Extension Morgantown, WV 26505
13th Street Pump Permitting, Strand Associates, 2026 $19,500,000 $4,000,000
Station Renovation |Geotech, Mapping, Inc.
Huntington Civil Site, and 910 West Wingra Drive
Sanitary Board Temporary Pumping. |[Madison, WI 53715
4th Street Pump Permitting, Strand Associates, 2026 $15,500,000 $3,000,000
Station Renovation |Geotech, Mapping, Inc.
Huntington Civil Site, and 910 West Wingra Drive
Sanitary Board Temporary Pumping. |[Madison, WI 53715
WWTP Upgrade Permitting, Strand Associates, 2028 $143,500,000 $15,000,000
Renovation Geotech, Mapping, Inc.
Huntington and Civil Site. 910 West Wingra Drive
Sanitary Board Madison, WI 53715
Brad D. Smith Geotechnical, Perkins & Eastman 2024 $40,000,000 $1,000,000
College of Civil/Site Design 115 fifth Avenue,
Business & 3rd Floor
Innovation New York, NY 10003
Building

Huntington, WV




17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED YEAR CONSTRUCTED
AND LOCATION OF OWNER CONSTRUCTION COST (YES OR NO)

North Edgemont Landslide Huntington Sanitary Board $750,000 2019 Yes
Remediation 555 Seventh Ave.

Huntington, WV 25701
Nixon Ridge Landslide K&N Contracting $2,400,000 2020 Yes
Remediation 2976 Wills Creek Road

Elkview, WV 25701
Marshall Portal Landslide MEPCO, LLC $200,000 2018 Yes
Repair 966 Crafts Run Road

Maidsville, WV 26541
Kinetic Park Landslide Huntington Municipal $3,900,000 2021 Yes
Remediation Development Authority

800 5th Avenue

Huntington, WV 25701
Verner (Grimmett) Hollow WVDEP $325,000 2021 Yes
Emergency Landslide Office of AML
Remediation and Drainage 1159 Nick Rahall Greenway
Improvements Fayetteville, WV 25840
West Virginia University West Virginia University $2,900,000 2022 Yes
Rockfall Mitigation Division of Facilities,
Morgantown, WV Design & Construction

979 Rawley Lane

Morgantown, WV 26506
Armory Lot Retaining Wall City of Morgantown Parking $200,000 2022 Yes
Replacement Authority
Morgantown, WV 300 Spruce Street

Morgantown, WV 26505
Friends of Cheat, Friends of the Cheat TBD 2022 Yes
Cheat River Rail Trail 1343 N. Preston Highway
Landslide & Drainage Kingwood, WV 26537
Evaluation
Kingwood, WV
Kingwood Landfill, WVDEP $6,000,000 2022 Yes

Landfill Closure Design
Kingwood, WV

601 57th Street, SE
Charleston, WV 25304




17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED YEAR CONSTRUCTED
AND LOCATION OF OWNER CONSTRUCTION COST (YES OR NO)
Cowen PSD, Erbacon Water Line | Cowen PSD $6,500,000 2022 Yes

Extension 7017 Webster Road
Cowen, WV Cowen, WV 26206




18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS

OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE)

(INDICATE PHASE

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED FIRM ASSOCIATED
AND LOCATION OF OWNER OF YOUR FIRM’S PORTION (YES OR NO) WITH
Buzz Food Service Buzz Food Service $500, 000 2020 Yes Buzz Food Service
Appalachian Abattoir | 4818 Kanawha Blvd. E Appalachian
(AML Pilot Grant) Charleston, WV 25306 Abattoir
(AML Pilot Grant)
Walker Express Nitro |Walker Express $600,000 2020 Yes Walker Express

Facility Expansion

3 Park Road
Nitro, WV 25143

Nitro Facility
Expansion




19.

Use this space to provide any additional information or description of resources supporting your firm's
qualifications to perform work for the West Virginia Abandoned Mine Lands Program.

Potesta & Associates, Inc.’s (POTESTA) Expression of Interest for Professional Engineering Design Services
supports this questionnaire in providing POTESTA’s qualifications and resources for serving the West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands and Reclamation on this project. 1In
summary, POTESTA:

1. Has assembled a team of in-house personnel and subcontractors who have historically worked on AML projects.
POTESTA’s in-house staff includes 14 Professional Engineers including 10 in the primary office, 3 in
Morgantown, and 1 in Winchester. Our staff has worked on over 160 AML projects for WVDEP on four different
WVDEP AML contracts dating back to the mid-1980s.

2. Has a large local staff with a unique multidiscipline technical emphasis (including civil engineering,
structural engineering, geological engineering, hydrological engineering, mine land reclamation, with a strong
emphasis on water quality and aquatic life and toxicity).

3. Has 20+ employees with experience on WVDEP AML projects. POTESTA employees have worked on and have experience
in the following type of WVDEP AML projects:

- Passive Acid Mine Drainage Treatment - Landslides

- Assessment of Contamination (e.g., PCBs, asbestos) - Reclamation of Refuse Piles

- Demolition of Structures - Sealing Mine Portals

- Diversion Structures - Stream Relocations

- Identifying Acid Mine Drainage - Subsidence Assessment and Remediation
- Inventory of Residential Water Supplies - USCOE Permitting

- Water Supply Feasibility Studies and Design - Wetland Assessments

- Mine Fires

4. Can handle a substantial AML workload (more than our competitors) since POTESTA has three Professional
Engineer (P.E.) Project Managers each with experience on 75+ AML projects.

5. Offices located in Charleston, WV near WVDEP’s Charleston office, office in Morgantown, WV close to WVDEP
Bridgeport office, and support office in Winchester, Virginia.

6. Staff has had a positive relationship with WVDEP, AML in the past, which we would like to continue.

20.

The foregoing is a statement of facts.

Signature: Title: Vice President Date: August 29, 2023

Printed Name: Dana L. Burns, PE
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AML AND RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS _
PRIMARY STAFF PARTICIPATION/CAPACITY =+ M=Management P=Professional

Additional Info
Provided in
EOQI (page)

*k

Exp. Basis
PROJECT C=Corp.

P=Personnel *

Abandoned Surface Mine Reclamation
Subsidence Investigation Mitigation
Evaluation/Nitigation/Replacement
Construction Inspection/Management

Abandoned Deep Mine Reclamation
Hydrologic/Hydraulic Design/Eval.
Equipment/Structure Removal

Portal/Shaft Closure
Remining Evaluation
Mine/Refuse Fire Abatement
Hazardous Waste Disposal
Project Specifications
Water Quality

Water Treatment
Stream Restoration
Geotechnical/Stability
Dana L. Burns

Tim M. Rice

David B. Sharp

Chris A. Grose

D. Mark Kiser
Terence C. Moran
Michael Sankoff
Jarrett Smith

Robbert Ammirato
Paul Maggard

Scott A. Bolyard
Chad Griffith

Peter Potesta

<
<
<

WVDEP, AML - 2022 AML Contract 5 Project North

WVDEP, AML - Southern AML AutoCAD Work

WVDEP, AML - Ragland (Mounts) Landslide Emergency AML Project
WVDEP, AML - Leivasy (Dorsey) Subsidence, Emergency Project
WVDEP, AML - Paint Branch Complex

Wyoming County Landfill pP/C
WVDOT/DOH - Geotechnical Services - WVSR 4 Repair and Stabilization
WVDEP, OSR - Cheyenne Sales Company, Inc.

WVDEP, AML - Williamson Landslide (Emergency Project)

WVDEP, AML - Williamson (Hatfield) Landslide

WVDEP, AML - Weaver-Junior Phase Il Water Supply

WVDEP, AML - Weaver-Junior Phase | Water Study

WVDEP, AML - Washington Heights to Jeffrey Phase Il Water Study
WVDEP, AML - Vivian Refuse Pile

WVDEP, AML - Viers Highwall

WVDEP, AML - Vargo Drainage

WVDEP, AML - Upshur 10/15 Drainage

WVDEP, AML - Upper Rum Creek Phase Il Water Study

WVDEP, AML - Turner Douglas Complex

WVDEP, AML - Tupper Creek Emergency Landslide Repair

WVDEP, AML - Taylorville (Cantrell) Drainage

WVDEP, AML - Switzer Adams/Robinson Drainage

WVDEP, AML - Sundial Refuse

WVDEP, AML - Sundial (Hatfield) Refuse Piles Re-Bid

WVDEP, AML - Summerlee Refuse Pile

WVDEP, AML - St. John's Road Subsidence

WVDEP, AML - Spruce Laurel Stream Flow Monitoring Project

WVDEP, AML - Sardis (SAAS) Landslide

WVDEP, AML - Route 19/28 Subsidence

WVDEP, AML - Reynoldsville/Wallace Water Supply Extension

WVDEP, AML - Reynoldsville, Wallace, and Clarksburg Phase |l Water Study
WVDEP, AML - Reynoldsville, Wallace, and Clarksburg Phase | Water Study
WVDEP, AML - Rachel Refuse

WVDEP, AML - Putney Impoundment

WVDEP, AML - Putnam County Phase | Water Studies (3 Projects)

WVDEP, AML - Pringle Run #2

WVDEP, AML - Phase Il Water Feasibility Studies for Logan County (3 Projects)
WVDEP, AML - Phase | Water Studies for Logan County (7 Projects)
WVDEP, AML - Phase | Water Studies Brooke and Fayette Counties (2 Projects)
WVDEP, AML - Peach Ridge Complex

WVDEP, AML - Omar Refuse Pile

WVDEP, AML - Mulberry Fork (Stover) Landslide

WVDEP, AML - Mt. Hope Subsidence

WVDEP, AML - Mountain Run Refuse and Portals

WVDEP, AML - Morrisvale Cameo Preliminary Engineering

WVDEP, AML - Morgantown Airport Drainage/Subsidence

WVDEP, AML - Morgan Mine Fire

WVDEP, AML - Minden Dirilling
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WVDEP, AML - Mill Creek Regional Water Phase Il Water Study (Boone, Lincoln and Logan Counties) P \/ \/ M P
WVDEP, AML - Mill Creek Refuse Pile c v v v v M M P
WVDEP, AML - Mill Creek Phase IlIl Water Line and Water Treatment Plant P \/ \/ \/ \/ \/ M
WVDEP, AML - Measle Fork Refuse c v v v v v v M M P
WVDEP, AML - Marmet (Wells Drive) Landslide Emergency © \/ \/ \/ \/ \/ M P M,P P
WVDEP, AML - Marmet (Clark) Drainage C v V4 V4 v M M
WVDEP, AML - Madison Street Portals/Fairview Route 218 Portals P \/ \/ \/ \/ \/ M
WVDEP, AML - MacArthur Phase 2 Subsidence € v v v v Vv M
WVDEP, AML - MacArthur Mine Subsidence C v V4 v M M,P P
WVDEP, AML - Logan Drainage [P v v N4 v v M
WVDEP, AML - Little Whitestick Refuse C v v v v v v v v v M P P
WVDEP, AML - Lefthand Fork Burning Refuse P v v v v v v v P
WVDEP, AML - Lando (Edwards) Drainage C \/ \/ \/ \/ \/ \/ M b
WVDEP, AML - Lake Lynn Complex c v v v v v v M M P
WVDEP, AML - Kopperston (John's Branch) Refuse Emergency Cc \/ \/ \/ M M P
WVDEP, AML - Kitchen/Gibson Landslide P v v M
WVDEP, AML - Kistler Mine Fire P v v v v v v v M
WVDEP, AML - Kimball Refuse Pile P v v v v v v v v v M P
WVDEP, AML - Jonben (Haga) Subsidence P \/ \/ \/ \/ \/ M P
WVDEP, AML - John's Branch Coal Refuse Dam (Kopperston) © \/ \/ \/ \/ \/ M M P P
WVDEP, AML - Jessop Highwall #10 C \/ \/ \/ \/ \/ M M
WVDEP, AML - laeger Water Feasibility Study © \/ \/ M M P
WVDEP, AML - Huffman Street Subsidence P v v v v M
WVDEP, AML - Hudson/Mt. Nebo Water Feasibility Study © \/ \/ M M
WVDEP, AML - Holden (Padgett) Subsidence P v v V4 v v v M P
WVDEP, AML - High Coal Tipple P v v v v v M P
WVDEP, AML - Helen (Lewis) Refuse P v v v v v v v M
WVDEP, AML - Heizer/Manila Creek Water Line Extension Phase Il Study ® \/ \/ M
WVDEP, AML - Hawkins AMD P v v v v v M
WVDEP, AML - Harris AMD P v v v v v bt 2
WVDEP, AML - Hampden (Smith) Landslide P v v M P
WVDEP, AML - Gray and laquinta Subsidence ® \/ \/ \/ \/ M P
WVDEP, AML - Grass Run Refuse P v v V4 v v v M P
WVDEP, AML - Grandstaff Subsidence P v v v
WVDEP, AML - Godby Branch Phase Il Water Study P v v M P P
WVDEP, AML - Glen Morgan (Lilly) Site P v v v v
WVDEP, AML - Georges Creek Portals C v V4 V4 v M M P P
WVDEP, AML - George's Creek (Lucas) Rockslide C \/ \/ M P M,P
WVDEP, AML - Gauley River Phase | Water Study P v P M
WVDEP, AML - Gauley River Area Water Line Extension P \/ \/ M
WVDEP, AML - Garrison Complex P v v N4 v v v M P
WVDEP, AML - Follansbee Drainage P v v v v v M
WVDEP, AML - Flipping Hollow Complex C v v v M M,P P
WVDEP, AML - Fairmont IV Subsidence P v v v v M
WVDEP, AML - Fairmont East Subsidence P \/ \/ \/ \/ M
WVDEP, AML - Fairmont East Mine Drainage © \/ \/ \/ M
WVDEP, AML - Elk City - Century-Volga Phase /Il Water Study P \/ M P
WVDEP, AML - East Lynn Il c v v V4 v v v M M,P P
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AML AND RELATED PROJECT EXPERIENCE MATRIX

PROJECT

Exp. Basis
C=Corp.
P=Personnel *

Additional Info
Provided in
EOQI (page)

*k

PROJECT EXPERIENCE REQUIREMENTS

PRIMARY STAFF PARTICIPATION/CAPACITY

*** M=Management P=Professional

Abandoned Surface Mine Reclamation

Abandoned Deep Mine Reclamation

Portal/Shaft Closure

Hydrologic/Hydraulic Design/Eval.
Remining Evaluation

Mine/Refuse Fire Abatement
Subsidence Investigation Mitigation
Hazardous Waste Disposal

Project Specifications
Evaluation/Nitigation/Replacement
Construction Inspection/Management

Water Quality

Water Treatment

Equipment/Structure Removal

Stream Restoration

Geotechnical/Stability

Dana L. Burns

Tim M. Rice

David B. Sharp

Chris A. Grose

D. Mark Kiser

Terence C. Moran

Michael Sankoff

Jarrett Smith

Robbert Ammirato

Paul Maggard

Scott A. Bolyard

Chad Griffith

Peter Potesta

WVDEP, AML - Duncan Hill Subsidence

<

o

T

o

WVDEP, AML - Duck Creek Landslide

WVDEP, AML - Dawmont Mine Facility

ENENAN

s
<

ENENAN

WVDEP, AML - Cuzzart/4-H Water Feasibility Study

s

=l = Il <

WVDEP, AML - Crooked Creek Phase Il Water Study

WVDEP, AML - Crany Mine Dump

<

g

<

WVDEP, AML - Cow Creek - Sarah Ann Phase Il Water Study

<

WVDEP, AML - Covey Creek Mine Fire

WVDEP, AML - Courtright Highwall

WVDEP, AML - Cora Mine Drainage No. Il

U U N R
<

RN

RN

WVDEP, AML - Comfort Run Coal Company (Asbestos)

WVDEP, AML - Clay-Roane PSD Water Feasibility Study

NICARN

WVDEP, AML - Charleston (Ratcliffe) Landslide

WVDEP, AML - Cassity Fork Water Supply Extension

TIZIZ IR

WVDEP, AML - Carolina Refuse

WVDEP, AML - Camp Mohonegan Regrade

RN

RN
AN
<

RN

WVDEP, AML - Burnwell, Standard, and Collinsdale Water Line Extension

WVDEP, AML - Burnsville PSD Water Feasibility Study

WVDEP, AML - Buffalo Creek No. 5 Refuse

<
<

<

WVDEP, AML - Brandonville/Pisgah Water Feasibility Study

WVDEP, AML - Borderland (Matney) Portals

<

WVDEP, AML - Boone County Phase | Water Studies (10 Projects)

LY Y s
<

WVDEP, AML - Belle Landslide

DN

WVDEP, AML - Beckley Subsidence

V|O|D|IZ[Z|T0Z

WVDEP, AML - Beaver Creek Water Line Extension

<

WVDEP, AML - Bear Run Refuse

T|T|T|T

o

WVDEP, AML - Allen AMD

NI NI N R

= = I G I I ) e e I I [

WVDEP - Winona Complex

<

s

ENENLNERENAN

P.M

WVDEP - Whipering Woods Feasibility Study

P.M

WVDEP - Wheeling (15th Street)

P.M

WVDEP - Wheatley Branch Landslide

P.M

WVDEP - Verner (Grimmitt) Landslide (Emergency Project)

M,P

WVDEP - Tunnelton Gob

P.M

WVDEP - Thomas Phase Il

P.M

WVDEP - Thomas Phase | Subsidence

P.M

WVDEP - Thomas Northeast

P.M

WVDEP - Taylor Creek Impoundment (OSM National Award)

d & N

g N NS

P.M

WVDEP - Summersville (Brown) Dangerous Impoundment (Emergency Project)

M,P

WVDEP - Stealey Avenue Subsidence

P.M

WVDEP - Sovern Run

P.M

WVDEP - Slab Fork Mine Dump

P.M

WVDEP - Slab Camp Run

WY NN N NS

s

ENENAN

WY NN NSKSKSSSKIS
«

RN

ENRN

NN N EENIN

P.M

WVDEP - Shinnston (Osbourne) Subsidence

VTN O G U U U R

P.M

WVDEP - Shallamar Doser

P.M

WVDEP - Ruper to Rainelle Feasibility Study

P.M

WVDEP - Robinson Run Landsilde

P.M

WVDEP - Red Hollow Burning Refuse

P.M

WVDEP - Piney Creek
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WVDEP - Pierce Refuse P v v P.M
WVDEP - Pepper Portals and Drainage P \/ \/ \/ \/ \/ \/ \/ \/ \/ \/ M
WVDEP - Pendleton Creek Strip P v v v v v v v P.M
WVDEP - Pallotta Subsidence P \/ \/ \/ P.M
WVDEP - Ohio Avenue P v v Vv v P.M
WVDEP - North Fork Refuse P v v v v P.M
WVDEP - Montana Mines Subsidence P v v v PM
WVDEP - McComas Refuse P v v v v v v P.M
WVDEP - Lamar Refuse P v v v v v v v v P.M
WVDEP - Jamison Burning Refuse P V4 v V4 v v N4 N4 P.M
WVDEP - Indian Ridge P v v v v v v v v P,M
WVDEP - Horsepen Ridge P v v v v v v P.M
WVDEP - Hilderbrand Highwall P v v v v v v v v Vv M
WVDEP - Heather Run #2 P v v v v v v v v v v P.M
WVDEP - Godby Branch Water Line Extension P P M
WVDEP - Glenwood Hills Subsidence P v v v P.M
WVDEP - Ford's Run Refuse P \/ \/ \/ \/ \/ \/ \/ \/ \/ \/ P.M
WVDEP - Fish Run P vV |V P.M
WVDEP - Fairmont DAC P v v v v v v v v v M
WVDEP - Everettville P v v v v v v v v v PM
WVDEP - Edna Refuse P v v v v v Vv v v v PM
WVDEP - Eckman Refuse P v v v N4 v v v v P.M
WVDEP - Dotson Tipple P v v v v v v v P,M
WVDEP - Dillan Creek P N v v v v v v P.M
WVDEP - Deckers Creek P \/ \/ \/ \/ PM
WVDEP - Davy Branch P v v v v v v v v v P.M
WVDEP - Dale R. Thrasher P v v v v P.M
WVDEP - Cow Creek - Sarah Ann Phase Il Water Line Extension P M
WVDEP - Blue Pennant Mine Fire P v v v v v v v v v P.M
WVDEP - Blackwater (OSM Appalachian Regional Award) P v v N4 P.M
WVDEP - Bethlehem (Toothman) Subsidence P \/ \/ \/ PM
WVDEP - Barker Portals and Strip P v v v v v v v v v P.M
WVDEP - Austen Highwall P v v v v v v v P.M
WVDEP - Amigo Smokeless Impoundment P v v v V4 v v v N4 N4 P.M
WVDEP - Amigo Refuse P v v v v v v v P.M
WVDEP - Alderson Branch P v v v v v v PM
WVCA/NPCD - Wheeling Creek #7 Dam Landslide Repair C \/ \/ P,M P.M P P
WVCA/NPCD - Upper Grave Creek Dam Landslide Repair C v N4 P, M P.M P P
WVAW - Summers County Extension C v v v v M P
WVAW - Spite Road C v v v v M P
WVAW - Route 60 Contract 4 C v v v M
WVAW - Route 60 C v v v M
WVAW - Putnam County Water Supply Extension P \/ M M
WVAW - Poca River C \/ \/ \/ \/ M P
WVAW - Mifflin/Sharples Water Line Extension © M M B
WVAW - Kanawha County Water Supply Extension P \/ \/ M M
WVAW - Glade Springs Village @ \/ \/ \/ \/ M P
WVAW - Fisher's Ridge Extension © v v v v M P P P
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WVAW - Cabell County Water Supply Extension \/ \/ M
WVAW - Cabell County Contract 7 V4 v v v M P P P
WVAW - Cabell County Contract 6 v v v V4 M P
WVAW - Buff Creek/Trace Fork \/ \/ \/ M
Wheeling-Charleston Diocese - St. Boniface Landslide Repair \/ P.M P
Wheeling-Charleston Diocese - Mt. Calvary Landslide Repair \/ \/ \/ P.M
West Virginia University - Monongahela Boulevard Rockfall Project ‘/ \/ \/ M P.M
Wentz Freshwater Impoundment Embankment Stability Repair \/ P, M P
Wellston High School Landlslide Repair \/ P
Wellford Tower Landslide Repair \/ P, M
Weekley Well Pad Landslide Repair ‘/ \/ P, M P P
Webster County Water Studies \/ \/ M P
Vindex Energy \/ \/ \/ \/ \/ M P P P
Vaughan Railroad \/ \/ M P
Tucker County Industrial Park \/ \/ \/ M P M P
Travelers - Bona Vista Drive Slip Repair - Charleston WV \/ M P P
Training Response Center - Gallagher Tunnel Drainage and Slope Stability \/ M
Town of Granville - Bowser Street Landslide Repair \/ \/ P, M P, M P P

Town of Ceredo - Cemetery Hill Upgrade

Sycamore Landfill

Summit at Cheat Lake Residential Subdivision

Stone Energy - Geotechnical - Development of Marcellus Well Pads

Spruce Lick-Stream Flow Monitoring Project for Eastern Assoicated Coal Corp.

<
<

4 NN
<
s
<

Spring Hill

Sovern Run (Tinchnell) AMD Treatment System

Southern Ohio Coal - Pump Tests

Solutia-Storm Water Flow Measurement

Solutia-Groundwater Well Levels and Flow Estimates

NN KENYN IS
SN

NN NS

TIZ|Z|©

<
<

Solutia Landfill Closure Design for Various Environmental Remediation Projects

Smith Bridge Replacement

Shupbach Ridge Road Landslide Repair
Scott County Gob Piles

Schmidt Landslide Repair

S&S Landfill

Route 674 Landslide

Ridgepoint Landslide Repair

M,P

g
U R

Putnam County Commission - Fisher Ridge Phase Il
Pribble Tank Landslide Repair

Potts Well Pad Landslide Repair

Potokczny Well Pad Landslide Repair

o

P, M
P, M

o

NN R
=

TR
s

Pocahontas County Landfill Expansion, Closure, and Operations Consulting

Pison Development - Point Pleasant

Pison Development - Mineral Wells

Pison Development - Knollview

Pison Development - Kanawha Court

Pison Development - Harrisville

ENAN

Pison Development - Elkins
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Pison Development - Elk Crossings
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Pison Development - Cross Roads 2 C \/ \/ M M
Pison Development - Church Hill Village C \/ \/ \/ M M P
Pison Development - Barboursville c \/ M M P
Philippi Water Line Relocation for WVDOH Bypass c \/ \/ M P P
PADEP - Russell Joki Refuse P \/ \/ \/ \/ PM
Pace Carbon Fuels, LLC Cc \/ \/ \/ M
Owings Mine Complex - AML P \/ \/ \/ \/ \/ \/ \/ \/ \/ \/ \/ M
Omega Mine Complex - AML P v v v v v v M
ODNR - Z & H Landslide P v v v v v v P.M
ODNR - Washington Street Subsidence P \/ \/ \/ P.M
ODNR - Van Atta Subsidence P v v v PM
ODNR - ST RT. 646 Subsidence P \/ \/ \/ P.M
ODNR - Pauline Mine Impoundment P \/ \/ \/ \/ P.M
ODNR - Nelan Road Subsidence B \/ \/ \/ P.M
ODNR - Frontz / Folly Mine Fire P v v N4 v v v v P.M
ODNR - Enoch Township Impoundment P V4 v v v P.M
ODNR - Ellesmere Ave. Subsidence 1ILII, & IV P v v Vv P.M
ODNR - El Camino Subsidence B \/ \/ \/ P.M
ODNR - Chickwan Landslide P \/ \/ \/ \/ \/ \/ P.M
ODNR - Bull Run Restoration P \/ \/ \/ \/ PM
ODNR - Blue Bell Mining Refuse Fire P \/ \/ \/ \/ \/ \/ \/ P.M
North Hills Development - 600-Acre Property © \/ \/ M
North Fork Landfil P v v v v P
Nicholas County Landfill Cc \/ M P
Muddy Creek AMD Treatment System © \/ \/ \/ \/ M
Morgantown Parking Authority - Armory Lot Retaining Wall c \/ \/ M P
Monumental Mine (€ \/ \/ \/ \/ M P
Montgomery Landfill P \/ \/ \/ \/ M P P
Monongalia County Sanitary Landfill P V4 V4 v N4 v M P P
Mine Water Treatability Study, Guyses Run of Tygart Valley River (@ \/ \/ \/ M P
Mills Wetzel #2 Well Pad Landslide Repair © \/ \/ \/ P, M P P
MDG-Wastewater Package Plant C \/ \/ \/ \/ \/ M P
MBOM - Taste Freez Subsidence B \/ \/ \/ P.M
MBOM - Spruce Hollow Flood Mitigation P V4 v P.M
MBOM - Shallmar Doser B \/ \/ \/ \/ \/ P.M
MBOM - Porter Road Subsidence P \/ \/ \/ P.M
MBOM - Ocean Gob Pile P N v v v v P.M
MBOM - Oak Hill Landslide P v v v P.M
MBOM - Miller Road Subsidence P \/ \/ \/ P.M
MBOM - Midlothian and Shaft Road Subsidence P \/ \/ \/ \/ PM
MBOM - Kingsland Mine Pool P \/ \/ \/ P.M
MBOM - Kempton Mine Drainage P v v v v v P.M
MBOM - Jackson Mountain Mine Fire P \/ \/ \/ \/ \/ \/ \/ P.M
MBOM - Broken Hart Refuse P v v v v v PM
May Portal (Virginia AML) C v v v v v M
Massy Coal Co. AMD Pump Treatment System @ \/ \/ \/ M
Massie Ridge Tower Landslide Repair P \/ P, M
Marshall Portal Access Road Landslide © \/ \/ P,M P
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Project No. 0102-23-0261 August 29, 2023

AML AND RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS _
PRIMARY STAFF PARTICIPATION/CAPACITY =+ M=Management P=Professional

Additional Info
Provided in
EOQI (page)

*k

Exp. Basis
PROJECT C=Corp.

P=Personnel *

Abandoned Surface Mine Reclamation
Subsidence Investigation Mitigation
Evaluation/Nitigation/Replacement
Construction Inspection/Management

Abandoned Deep Mine Reclamation
Hydrologic/Hydraulic Design/Eval.
Equipment/Structure Removal

Portal/Shaft Closure
Remining Evaluation
Mine/Refuse Fire Abatement
Hazardous Waste Disposal
Project Specifications
Water Quality

Stream Restoration
Geotechnical/Stability
Dana L. Burns

Tim M. Rice

David B. Sharp

Chris A. Grose

D. Mark Kiser
Terence C. Moran
Michael Sankoff
Jarrett Smith

Robbert Ammirato
Paul Maggard

Scott A. Bolyard
Chad Griffith

Peter Potesta

4| [water Treatment

<
<
g
L

<

Majesty Mine Complex - AML
Little Prater Landslide

Lilly Parker Mine

[N«
K&
I«

Lester Fork Portals

Lee Landsldie Repair

M,P

NN
<

Klondyke Portals

Kennawa Landslide Repair

Kenna Industrial Park

<
o

Kanawha Western Landfill

Kanawha Eagle Coal Refuse Disposal Impoundment

RN

K & N Contracting - Nixon Ridge Slip Repair - Moundsville WV

Jo Anne Permit Renewals

Jessee Drainage (Emergency Project) M,P

Jerry Ware - Residential Landslide Gordon Drive - Charleston WV

N NNKYN NSNSSNKSKKS
_'ZU

ENEELNENANENEN
«

Jackson County Landfill

Ilves - Patrick Street

Ives - Orchards Manor

NN KN NN IS

Ives - Littlepage Terrace

Hurricane Market Place

Hurricane Fork Subsidence (Emergency Project) M,P

Huntington Sanitary Board - North Edgemont Slope Stabilization

AN

Huntington Municipal Development Authority - Kinetic Park Slip Repair

Humphrey Limestone Quarry

M,P

RN

Horsepen Water Line Extension

ENLNEN
AN ENENEN

Hobet Mining, Inc.
Hobbs Branch

NI NN

M,P

N
<

Harwood Mine Complex

Grove Park - Campus View LLC

M,P
M,P P
P, M

Graham Landslide (Emergency Project)
Gary Connor AMD - Friends of the Cheat
Fisher Residential Landslide Repair

N
AN
<
<

Fayette County Landfill

a4 [Ws

Fairmont North Tower Landslide Repair

Evaluation of Mine Drainage from AML Sites as Part of ESA for Jackson & Kelly

Environmental Assessment and Closure/Capping Plan for Jackson County Landfill

Environmental Assessment and Closure/Capping Design for Fleming Landfill

AN
<

Energy Services Site Development and Permitting
Elkem Metals Jarrett Branch Landfill

= = Y S
v|lo|lol=Z
v|lo|Uo]|TO

Dream Mountain AMD Project - Friends of the Cheat

g
g
<
<
<

Dominion Resources - Upshur Enoxy Complex

Disposal Service, Inc. Landslide Repair

Decker's Creek Mine Stockpile Landslide Repair

Corridor H, Section 6 Davis-Bismark
Columbia Gas - Landslide Stabilization - Blue Creek WV
Coldwater Creek/Luigino's Food Processing Facility, Inc.

Cline Tower Landslide Repair

City of Philippi Upgrade to Water Distribution System

olojTjolololo]lTlolo]lolololo]lo|lT|lT|T|lO|lT|O|lT]|T|(O]lT|IOlO|lO]lT[IOlO|O]IOIO|O]lT[IO|IO|O]lT|O|T]|T|T|T|O]|T]|™T

NN EN
=

NN

City of Morgantown - Jacob Street Slip Repair P.M P
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Project No. 0102-23-0261 August 29, 2023

AML AND RELATED PROJECT EXPERIENCE MATRIX
PROJECT EXPERIENCE REQUIREMENTS ]
PRIMARY STAFF PARTICIPATION/CAPACITY *** M=Management P=Professional
c —
o c
3 5 - 5 -
= T = c
_ |naditionat nfo| & g z g £ S
Exp. Basis | proyided in E § = o = = g I
PROJECT C=Corp. EOI x © (=2} c = = S ] )
P=Personnel * (page) (o) ] » o = [ = = 2
ok 04 @ = 3 o) = @
£ ) & D 2 2 o S o
= = o = © © 9 g = = () 2
o s = = o 2 = a 5] o 3 = c =
S %= D = = o = o Qo =]
S o o © © o 3 0 © o 7 o 5 = [ = =
= 1 o - = = > |7} o =2 c = =1 5 ] o = = 1=
3 @ O > T [ c < = = = o = = @ 0 = o o o = c
2 &) © I S ° = = S 25 c € ] g = c ] % o] s ~ < € I > = &
- - b= = w brd o - @ =< o = = 7] o S ) < = » . S = £ © ° =] %)
o e g > =2 2 c > & S o I3 o & & < oM = @ o X o N £ < > 0 := =
S S B o £ 9 @ o - o= = = £ S - e @ ' ~ o 5 0 o @ : 5 o
S kS = S c x i) T o - S 5 - £ 3 =1 : < e 5] g = @ = < o a
c c ] e = ) o < o) o 3 7] 5] = ] G © = S %) < < o 5] Q - = o =
s 3 5 S | B £ - R s | 85| s g 2 2 3 g e | 32| £ | 2 s || 5| s |3 | 8| & | &
< < a 5 2 s @ St a 20 o = ] & O fa = a o a = s - 4 a @ o a
City of Charleston - Grandview Slip Repair - Kanawha County WV @© \/ P P
Chemical Plant - Parkersburg, WV C \/ \/ M
CEF 8 Ltd. Partnership -Artisan Heights Townhouse Dev. Stability Review © \/ P.M
Burlew Landslide Repair P \/ P, M
Bradshaw Schools C \/ \/ \/ M M P
Boone County PSD - Trace Branch/Robinson Water Line Extension © M M B
Boone County PSD - Stephens Auto/Betsy Lane Water Line Extension © M M P
Boone County PSD - Six Mile Extension/Corridor G © M M P
Boone County PSD - Lick Creek Water Line Extension © M M P
Boone County PSD - Joes Creek Water Line Extension © M M B
Birchfield Landslide - Engineering P v v v M,P
Barrackville Mine Expansion Cc \/ \/ \/ \/ M B
Baker AMD P v V4 v v M,P
Avery Court c V4 v M P
Allen Sheridan Hazardous Facility (Asbestos) P J ‘/ J M
6th Street Tower Landslide Repair P v P, M

*  List whether project experience is corporate or personnel based or both.
** Use this area to provide specific sections or pages if needed for reference.

*** ist Primary Design personnel and their functional capacity for the projects listed.
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Department of Administration
Purchasing Division

2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Centralized Expression of Interest
Agricultural

Proc Folder: 1257503

Doc Description: EOI - 2023 AML Contract N1

Reason for Modification:

Addendum #1 issued to upload
correct specs for N1 project. See
Solicitation Docs Rev.1

Vendor Contact Phone: (304) 342-1400

Extension: 1127

Proc Type: Central Purchase Order
Date Issued Solicitation Closes Solicitation No Version
2023-08-09 2023-08-29 13:30 CEOI 0313 DEP2400000005 2
|
BID RECEIVING LOCATION
BID CLERK
DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION
2019 WASHINGTON ST E
CHARLESTON WV 25305
us
VENDOR
Vendor Customer Code: 000000173443
Vendor Name : Potesta & Associates, Inc.
Address : 7012
Street : MacCorkle Avenue, SE
City : Charleston
State : West Virginia Country: USA Zip: 25304
Principal Contact : Dana L. Burns

Joseph E Hager Il
(304) 558-2306
joseph.e.hageriii@wv.gov

FOR INFORMATION CONTACT THE BUYER

Vendor
|Signature X

FEIN# 31-1509066

DATE August 29, 2023

All offers subject to all terms and conditions contained in this solicitation

Date Printed:  Aug 9, 2023

Page: 1

FORM ID: WV-PRC-CEOI-002 2020/05



Department of Administration State of West Virginia

Purchasing Division Centralized Expression of Interest

2019 Washington Street East Aari
Post Office Box 50130 gricultural
Charleston, WV 25305-0130

Proc Folder: 1257503
Doc Description: EOI - 2023 AML Contract N1

Proc Type: Central Purchase Order
Date Issued Solicitation Closes Solicitation No
2023-08-09 2023-08-29 13:30 CEOI 0313 DEP2400000005

BID RECEIVING LOCATION

BID CLERK

DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

2019 WASHINGTON ST E
CHARLESTON WV 25305

us

VENDOR

Vendor Customer Code: 000000173443

Vendor Name : Potesta & Associates, Inc.

Address : 7012

Street : MacCorkle Avenue, SE

City : Charleston

State : West Virginia Country: USA
Principal Contact : Dana L. Burns

Vendor Contact Phone: (304) 342-1400 Extension:

FOR INFORMATION CONTACT THE BUYER
Joseph E Hager lll

(304) 558-2306
joseph.e.hageriii@wv.gov

Vendor

Signature X FEIN# 31-1509066

All offers subject to all terms and conditions contained in this solicitation

Date Printed:  Aug 9, 2023 Page: 1

Zip :

1127

Reason for Modification:

Version
1

25304

DATE August 29, 2023

FORM ID: WV-PRC-CEO!-002 2020/05



DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

(Printed Name and Title) Tim Rice, Project Manager

(Address) 125 Lakeview Drive, Morgantown, WV 26508

(Phone Number) / (Fax Number) (304) 225-2245 / (304) 225-2246

(Email address) tmrice@potesta.com

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that: I have reviewed this Solicitation/Contract in its entirety; that I
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor
accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that
I am submitting this bid, offer or proposal for review and consideration; that this bid or offer was
made without prior understanding, agreement, or connection with any entity submitting a bid or
offer for the same material, supplies, equipment or services; that this bid or offer is in all respects
fair and without collusion or fraud; that this Contract is accepted or entered into without any prior
understanding, agreement, or connection to any other entity that could be considered a violation of
law; that I am authorized by the Vendor to execute and submit this bid, offer, or proposal, or any
documents related thereto on Vendor’s behalf; that I am authorized to bind the vendor in a
contractual relationship; and that to the best of my knowledge, the vendor has properly registered
with any State agency that may require registration.

By signing below, I further certify that I understand this Contract is subject to the
provisions of West Virginia Code § 54-3-62, which automatically voids certain contract
clauses that violate State law; and that pursuant to W. Va. Code 54-3-63, the entity
entering into this contract is prohibited from engaging in a boycott against Israel.

Potesta § Associates, Inc.
(Coifipany)
>/

(Signature of Authorized Representative)
Dana L. Burns, Vice President August 29, 2023

(Printed Name and Title of Authorized Representative) (Date)
(304) 342-1400 / (304) 343-9031

(Phone Number) (Fax Number)
diburns@potesta.com

(Email Address)

Revised 11/1/2022



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: CEOI DEP24*05

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[ X] Addendum No. 1 [ 1 Addendum No. 6
[ ] Addendum No.2 [ 1 Addendum No. 7
[ ] Addendum No.3 [ 1 Addendum No. 8
[ ] Addendum No. 4 [ 1 Addendum No.9
[ ] Addendum No. 5 [ ] Addendum No. 10

I'understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

Potesta & Associates Inc.
Company
Authorized Signature

Au ust 29, 2023
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.
Revised 6/8/2012



OMB # 1029-0119
Expiration Date:
10/31/2024
ABANDONEDMINELANDS AML CONTRACTOR INFORMATIONFORM

You must complete this form for your AML contracting officer to request an eligibility evaluation from the
Office of Surface Mining Reclamation and Enforcement (OSMRE) to determine if you are eligible to receive an
AML contract. This requirement can be found under OSMRE’s regulations at 30 CFR 874.16. NOTE: This
form must be signed and dated within 30 days of submission to be considered for a current bid.

Part A: General Information

Business Name: Potesta & Associates, Inc.
Tax ID #: 31-1509066
Address: 7012 MacCorkle Avenue, SE

City, State, & Zip: Charleston, WV 25304
Phone Number: (304) 342-1400
Email Address: diburns@potesta.com

Part B: Obtain an Organizational Family Tree (OFT) from the Applicant Violator System (AVS)
If you plan to certify the existing AVS information or submit updates under Part C, you must include an OFT
Instructions for downloading an OFT from the AVS can be found at: h  s://www.osmre. ov/sites/default/

files/2022-02/0MB%201029-0119%20instructions. df. If you require assistance you may contact the AVS
Office by phone at: 800-643-9748, or by email at: avshel  osmre. ov.

Part C: Certifying and updating information in the AVS

Select one of the options, follow the instructions for the selected option, sign, and date below.

I, Dana L. Burns , have express authority to certify that:
(Print Name)

1. Our business is listed in the AVS. The information is accurate, comfplete, and up to date. (If you select
this option, you must attach an Entity OFT from the AVS to this form). Do not complete Part D.

2. Our business is in the AVS. The information needs to be u{)dated. (If you select this option, you must
attach an Entity OFT from the AVS to this form). Complete Part D to provide the missing or
corrected information.

3. Our business is not listed in the AVS. The information needs to be added. Complete Part D to provide
the information.

August 29, 2023 Vice President
Date Signature Title



AVS OFT Report - 3/21/2023 10:37:56 AM
All OFT's where the selected entity is listed as an entity or related entity
Entity Selected (247598) Potesta & Associates Inc

Parent Entity Relationship Description Related Entity % Ownership Begin Date End Date
(247598) Potesta & Associates Inc Vice President (247600) Dana L Burns 3/7/1997

(247598) Potesta & Associates Inc Shareholder (247600) Dana L Burns 20% 3/7/1997

(247598) Potesta & Associates Inc Shareholder (264075) Peter Potesta 10% 1/1/2021

(247598) Potesta & Associates Inc President (247599) Ronald R Potesta 3/7/1997

(247598) Potesta & Associates Inc Sharcholder (247599) Ronald R Potesta 65% 3/7/1997

{247598) Potesta & Associates Inc Vice President (247601) Laidley Eli McCoy 6/7/1997 12/31/2014

Potesta & Associates, Inc. made several attempts to access the Applicant Violator System to print a current AVS OFT Report. On each
attempt, access was not possible and we received a message indicating the AVS system was offline. This report is from March 21, 2023
and contains accurate information.

1ofl
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