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Extended Description:

The vendor, Montum Architecture LLC, agrees to enter into this contract with the agency, The WV Division of Natural Resources, for architectural/engineering design
services and construction contract administration for the proposed Plum Orchard WMA New Headquarters, Office, Shop and Garage, located at Plum Orchard WMA
in Fayette County, West Virginia per the specifications, terms and conditions, Addendum #1 issued 12/14/2021 and the vendors negotiated scope of work dated

2/25/2022 all incorporated herein by reference and made apart hereof.

Line Commodity Code Quantity Unit Unit Price Total Price
1 81101500 0.00000 0.000000 $60,000.00
Service From Service To Manufacturer Model No

2022-05-01 2024-04-30

Commodity Line Description: Civil engineering

Extended Description:
Architectural/engineering services and contract administration for the Plum Orchard WMA New Headquarters.

Date Printed: Apr 13, 2022 Order Number: CCT 0310 6303 DNR2200000007 1 Page: 2 FORM iD: WV-PRC-CCT-002 2020/05




GENERAL TERMS AND CONDITIONS:

1. CONTRACTUAL AGREEMENT: Issuance of an Award Document signed by the
Purchasing Division Director, or his designee, and approved as to form by the Attorney
General’s office constitutes acceptance by the State of this Contract made by and between the
State of West Virginia and the Vendor. Vendor’s signature on its bid, or on the Contract if the
Contract is not the result of a bid solicitation, signifies Vendor’s agreement to be bound by and
accept the terms and conditions contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the
meanings attributed to them below. Additional definitions may be found in the specifications
included with this Solicitation/Contract.

2.1. “Agency” or “Agencies” means the agency, board, commission, or other entity of the State
of West Virginia that is identified on the first page of the Solicitation or any other public entity
seeking to procure goods or services under this Contract.

2.2. “Bid” or “Proposal” means the vendors submitted response to this solicitation.

2.3. “Contract” means the binding agreement that is entered into between the State and the
Vendor to provide the goods or services requested in the Solicitation.

2.4. “Director” means the Director of the West Virginia Department of Administration,
Purchasing Division.

2.5. “Purchasing Division” means the West Virginia Department of Administration, Purchasing
Division.

2.6. “Award Document” means the document signed by the Agency and the Purchasing
Division, and approved as to form by the Attorney General, that identifies the Vendor as the

contract holder.

2.7. “Solicitation” means the official notice of an opportunity to supply the State with goods or
services that is published by the Purchasing Division.

2.8. “State” means the State of West Virginia and/or any of its agencies, commissions, boards,
etc. as context requires.

2.9. “Vendor” or “Vendors” means any entity submitting a bid in response to the
Solicitation, the entity that has been selected as the lowest responsible bidder, or the entity that
has been awarded the Contract as context requires.
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this
Contract below:

Term Contract

Initial Contract Term: This Contract becomes effective on award and the
initial contract term extends until  twoyears

Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency,
and the Vendor, with approval of the Purchasing Division and the Attorney General’s office
(Attorney General approval is as to form only). Any request for renewal should be delivered to
the Agency and then submitted to the Purchasing Division thirty (30) days prior to the expiration
date of the initial contract term or appropriate renewal term. A Contract renewal shall be in
accordance with the terms and conditions of the original contract. Unless otherwise specified
below, renewal of this Contract is limited to one successive one (1) year
periods or multiple renewal periods of less than one year, provided that the multiple renewal
periods do not exceed the total number of months available in all renewal years combined.
Automatic renewal of this Contract is prohibited. Renewals must be approved by the Vendor,
Agency, Purchasing Division and Attorney General’s office (Attorney General approval is as to
form only)

[] Alternate Renewal Term — This contract may be renewed for
successive year periods or shorter periods provided that they do not exceed
the total number of months contained in all available renewals. Automatic renewal of this
Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing
Division and Attorney General’s office (Attorney General approval is as to form only)

Delivery Order Limitations: In the event that this contract permits delivery orders, a delivery
order may only be issued during the time this Contract is in effect. Any delivery order issued
within one year of the expiration of this Contract shall be effective for one year from the date the
delivery order is issued. No delivery order may be extended beyond one year after this Contract
has expired.

[] Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice
to proceed and must be completed within days.

[] Fixed Period Contract with Renewals: This Contract becomes effective upon Vendor’s
receipt of the notice to proceed and part of the Contract more fully described in the attached

specifications must be completed within days. Upon completion of the
work covered by the preceding sentence, the vendor agrees that maintenance, monitoring, or
warranty services will be provided for year(s) thereafter.

[] One Time Purchase: The term of this Contract shall run from the issuance of the Award
Document until all of the goods contracted for have been delivered, but in no event will this
Contract extend for more than one fiscal year.

[] Other: See attached
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4. AUTHORITY TO PROCEED: Vendor is authorized to begin performance of this contract on
the date of encumbrance listed on the front page of the Award Document unless either the box for
“Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked in Section 3
above. If either “Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked,
Vendor must not begin work until it receives a separate notice to proceed from the State. The notice to
proceed will then be incorporated into the Contract via change order to memeorialize the official date
that work commenced.

5. QUANTITIES: The quantities required under this Contract shall be determined in accordance
with the category that has been identified as applicable to this Contract below.

[] Open End Contract: Quantities listed in this Solicitation/Award Document are
approximations only, based on estimates supplied by the Agency. It is understood and agreed
that the Contract shall cover the quantities actually ordered for delivery during the term of the
Contract, whether more or less than the quantities shown.

Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

[[] Combined Service and Goods: The scope of the service and deliverable goods to be
provided will be more clearly defined in the specifications included herewith.

[] One Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order
approved by the Vendor, Agency, Purchasing Division, and Attorney General’s office.

6. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency
to purchase goods or services in the open market that Vendor would otherwise provide under this
Contract if those goods or services are for immediate or expedited delivery in an emergency.
Emergencies shall include, but are not limited to, delays in transportation or an unanticipated
increase in the volume of work. An emergency purchase in the open market, approved by the
Purchasing Division Director, shall not constitute of breach of this Contract and shall not entitle
the Vendor to any form of compensation or damages. This provision does not excuse the State
from fulfilling its obligations under a One Time Purchase contract.

7. REQUIRED DOCUMENTS: All of the items checked below must be provided to the
Purchasing Division by the Vendor as specified below.

[[] BID BOND (Construction Only): Pursuant to the requirements contained in W. Va. Code §
5-22-1(c), All Vendors submitting a bid on a construction project shall furnish a valid bid bond
in the amount of five percent (5%) of the total amount of the bid protecting the State of West
Virginia. The bid bond must be submitted with the bid.

[[] PERFORMANCE BOND: The apparent successful Vendor shall provide a performance

bond in the amount of 100% of the contract. The performance bond must be received by the
Purchasing Division prior to Contract award.
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[0 LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a
labor/material payment bond in the amount of 100% of the Contract value. The labor/material
payment bond must be delivered to the Purchasing Division prior to Contract award.

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the Vendor may
provide certified checks, cashier’s checks, or irrevocable letters of credit. Any certified check,
cashier’s check, or irrevocable letter of credit provided in lieu of a bond must be of the same
amount and delivered on the same schedule as the bond it replaces. A letter of credit submitted in
lieu of a performance and labor/material payment bond will only be allowed for projects under
$100,000. Personal or business checks are not acceptable. Notwithstanding the foregoing, West
Virginia Code § 5-22-1 (d) mandates that a vendor provide a performance and labor/material
payment bond for construction projects. Accordingly, substitutions for the performance and
labor/material payment bonds for construction projects is not permitted.

[ MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year
maintenance bond covering the roofing system. The maintenance bond must be issued and
delivered to the Purchasing Division prior to Contract award.

[] LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the
Section of the General Terms and Conditions entitled Licensing, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits upon request and in a
form acceptable to the State. The request may be prior to or after contract award at the State’s
sole discretion.

O

The apparent successful Vendor shall also furnish proof of any additional licenses or
certifications contained in the specifications regardless of whether or not that requirement is

listed above.
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8. INSURANCE: The apparent successful Vendor shall furnish proof of the insurance identified
by a checkmark below and must include the State as an additional insured on each policy prior to
Contract award. The insurance coverages identified below must be maintained throughout the
life of this contract. Thirty (30) days prior to the expiration of the insurance policies, Vendor
shall provide the Agency with proof that the insurance mandated herein has been continued.
Vendor must also provide Agency with immediate notice of any changes in its insurance
policies, including but not limited to, policy cancelation, policy reduction, or change in insurers.
The apparent successful Vendor shall also furnish proof of any additional insurance requirements
contained in the specifications prior to Contract award regardless of whether that insurance
requirement is listed in this section.

Vendor must maintain:

Commercial General Liability Insurance in at least an amount of: $1,000,000 per
occurrence.
Automobile Liability Insurance in at least an amount of: $500,000 per occurrence.

Professional/Malpractice/Errors and Omission Insurance in at least an amount of:
$1,000,000 per occurrence. Notwithstanding the forgoing, Vendor’s are not required to

list the State as an additional insured for this type of policy.

[J Commercial Crime and Third Party Fidelity Insurance in an amount of:
per occurrence.

[J Cyber Liability Insurance in an amount of: per occurrence.

[[] Builders Risk Insurance in an amount equal to 100% of the amount of the Contract.

[] Pollution Insurance in an amount of: per occurrence.

[[] Aircraft Liability in an amount of: per occurrence.

[

]

[

Revised 07/01/2021



Notwithstanding anything contained in this section to the contrary, the Director of the
Purchasing Division reserves the right to waive the requirement that the State be named as
an additional insured on one or more of the Vendor’s insurance policies if the Director finds
that doing so is in the State’s best interest.

9. WORKERS’ COMPENSATION INSURANCE: Vendor shall comply with laws
relating to workers compensation, shall maintain workers’ compensation insurance when
required, and shall furnish proof of workers’ compensation insurance upon request.

10. [Reserved]

11. LIQUIDATED DAMAGES: This clause shall in no way be considered exclusive and shall
not limit the State or Agency’s right to pursue any other available remedy. Vendor shall pay
liquidated damages in the amount specified below or as described in the specifications:

] for

[JLiquidated Damages Contained in the Specifications.

Liquidated Damages Are Not Included in this Contract.

12. ACCEPTANCE: Vendor’s signature on its bid, or on the certification and signature page,
constitutes an offer to the State that cannot be unilaterally withdrawn, signifies that the product
or service proposed by vendor meets the mandatory requirements contained in the Solicitation
for that product or service, unless otherwise indicated, and signifies acceptance of the terms and
conditions contained in the Solicitation unless otherwise indicated.

13. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price
adjustment provisions in its bid, without an express authorization from the State in the
Solicitation to do so, may result in bid disqualification. Notwithstanding the foregoing,
Vendor must extend any publicly advertised sale price to the State and invoice at the lower of
the contract price or the publicly advertised sale price.

14. PAYMENT IN ARREARS: Payments for goods/services will be made in arrears only
upon receipt of a proper invoice, detailing the goods/services provided or receipt of the
goods/services, whichever is later. Notwithstanding the foregoing, payments for software
maintenance, licenses, or subscriptions may be paid annually in advance.

15. PAYMENT METHODS: Vendor must accept payment by electronic funds transfer and
P-Card. (The State of West Virginia’s Purchasing Card program, administered under contract
by a banking institution, processes payment for goods and services through state designated

credit cards.)
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16. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other
taxes arising out of this Contract and the transactions contemplated thereby. The State of
West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.

17. ADDITIONAL FEES: Vendor is not permitted to charge additional fees or assess
additional charges that were not either expressly provided for in the solicitation published by the
State of West Virginia, included in the Contract, or included in the unit price or lump sum bid
amount that Vendor is required by the solicitation to provide. Including such fees or charges as
notes to the solicitation may result in rejection of vendor’s bid. Requesting such fees or charges
be paid after the contract has been awarded may result in cancellation of the contract.

18. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds are
not appropriated or otherwise made available, this Contract becomes void and of no effect
beginning on July 1 of the fiscal year for which funding has not been appropriated or otherwise
made available. If that occurs, the State may notify the Vendor that an alternative source of
funding has been obtained and thereby avoid the automatic termination. Non-appropriation or
non-funding shall not be considered an event of default.

19. CANCELLATION: The Purchasing Division Director reserves the right to cancel this
Contract immediately upon written notice to the vendor if the materials or workmanship supplied
do not conform to the specifications contained in the Contract. The Purchasing Division Director
may also cancel any purchase or Contract upon 30 days written notice to the Vendor in
accordance with West Virginia Code of State Rules § 148-1-5.2.b.

20. TIME: Time is of the essence regarding all matters of time and performance in this
Contract.

21. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia
law without giving effect to its choice of law principles. Any information provided in

specification manuals, or any other source, verbal or written, which contradicts or violates the
West Virginia Constitution, West Virginia Code, or West Virginia Code of State Rules is void

and of no effect.

22. COMPLIANCE WITH LAWS: Vendor shall comply with all applicable federal, state, and
local laws, regulations and ordinances. By submitting a bid, Vendor acknowledges that it has
reviewed, understands, and will comply with all applicable laws, regulations, and ordinances.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors providing
commodities or services related to this Contract that as subcontractors, they too are
required to comply with all applicable laws, regulations, and ordinances. Notification
under this provision must occur prior to the performance of any work under the contract by

the subcontractor.

23. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s
bid, or in any American Institute of Architects documents pertaining to this Contract are hereby
deleted, void, and of no effect.
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24. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding
anything contained in this Contract to the contrary no modification of this Contract shall be
binding without mutual written consent of the Agency, and the Vendor, with approval of the
Purchasing Division and the Attorney General’s office (Attorney General approval is as to form
only). Any change to existing contracts that adds work or changes contract cost, and were not
included in the original contract, must be approved by the Purchasing Division and the Attorney
General’s Office (as to form) prior to the implementation of the change or commencement of
work affected by the change.

25. WAIVER: The failure of either party to insist upon a strict performance of any of the terms
or provision of this Contract, or to exercise any option, right, or remedy herein contained, shall
not be construed as a waiver or a relinquishment for the future of such term, provision, option,
right, or remedy, but the same shall continue in full force and effect. Any waiver must be
expressly stated in writing and signed by the waiving party.

26. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall
supersede any and all subsequent terms and conditions which may appear on any form documents
submitted by Vendor to the Agency or Purchasing Division such as price lists, order forms,
invoices, sales agreements, or maintenance agreements, and includes internet websites or other
electronic documents. Acceptance or use of Vendor’s forms does not constitute acceptance of the
terms and conditions contained thereon.

27. ASSIGNMENT:: Neither this Contract nor any monies due, or to become due hereunder,
may be assigned by the Vendor without the express written consent of the Agency, the
Purchasing Division, the Attorney General’s office (as to form only), and any other government
agency or office that may be required to approve such assignments.

28. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by
this Contract will: (a) conform to the specifications, drawings, samples, or other description
furnished or specified by the Agency; (b) be merchantable and fit for the purpose intended; and
(c) be free from defect in material and workmanship.

29. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

30. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will not
disclose to anyone, directly or indirectly, any such personally identifiable information or other
confidential information gained from the Agency, unless the individual who is the subject of the
information consents to the disclosure in writing or the disclosure is made pursuant to the
Agency’s policies, procedures, and rules. Vendor further agrees to comply with the
Confidentiality Policies and Information Security Accountability Requirements, set forth in

http://www.state.wv.us/admin/purchase/privacv/default.html.
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31. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will be
disclosed to the public following the bid/proposal opening or award of the contract, as required
by the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq., and
5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

Submission of any bid, proposal, or other document to the Purchasing Division constitutes your
explicit consent to the subsequent public disclosure of the bid, proposal, or document. The
Purchasing Division will disclose any document labeled “confidential,” “proprietary,” “trade
secret,” “private,” or labeled with any other claim against public disclosure of the documents, to
include any “trade secrets” as defined by West Virginia Code § 47-22-1 et seq. All submissions
are subject to public disclosure without notice.

32. LICENSING: In accordance with West Virginia Code of State Rules § 148-1-6.1.¢,
Vendor must be licensed and in good standing in accordance with any and all state and local
laws and requirements by any state or local agency of West Virginia, including, but not limited
to, the West Virginia Secretary of State’s Office, the West Virginia Tax Department, West
Virginia Insurance Commission, or any other state agency or political subdivision. Obligations
related to political subdivisions may include, but are not limited to, business licensing, business
and occupation taxes, inspection compliance, permitting, etc. Upon request, the Vendor must
provide all necessary releases to obtain information to enable the Purchasing Division Director
or the Agency to verify that the Vendor is licensed and in good standing with the above
entities.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors
providing commodities or services related to this Contract that as subcontractors, they
too are required to be licensed, in good standing, and up-to-date on all state and local
obligations as described in this section. Obligations related to political subdivisions may
include, but are not limited to, business licensing, business and occupation taxes,
inspection compliance, permitting, etc. Notification under this provision must occur
prior to the performance of any work under the contract by the subcontractor.

33. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award
Document from any agency of the State of West Virginia, the Vendor agrees to convey, sell,
assign, or transfer to the State of West Virginia all rights, title, and interest in and to all causes of
action it may now or hereafter acquire under the antitrust laws of the United States and the State
of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commodities or services purchased or acquired by the State of West Virginia. Such assignment
shall be made and become effective at the time the purchasing agency tenders the initial payment
to Vendor.
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34. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor
certifies (1) that its bid or offer was made without prior understanding, agreement, or connection
with any corporation, firm, limited liability company, partnership, person or entity submitting a
bid or offer for the same material, supplies, equipment or services; (2) that its bid or offer is in all
respects fair and without collusion or fraud; (3) that this Contract is accepted or entered into
without any prior understanding, agreement, or connection to any other entity that could be
considered a violation of law; and (4) that it has reviewed this Solicitation in its entirety;
understands the requirements, terms and conditions, and other information contained herein.

Vendor’s signature on its bid or offer also affirms that neither it nor its representatives have any
interest, nor shall acquire any interest, direct or indirect, which would compromise the
performance of its services hereunder. Any such interests shall be promptly presented in detail to
the Agency. The individual signing this bid or offer on behalf of Vendor certifies that he or she is
authorized by the Vendor to execute this bid or offer or any documents related thereto on
Vendor’s behalf; that he or she is authorized to bind the Vendor in a contractual relationship; and
that, to the best of his or her knowledge, the Vendor has properly registered with any State
agency that may require registration.

35. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely
liable for the acts and omissions of its employees and agents. Vendor shall be responsible for
selecting, supervising, and compensating any and all individuals employed pursuant to the terms
of this Solicitation and resulting contract. Neither the Vendor, nor any employees or
subcontractors of the Vendor, shall be deemed to be employees of the State for any purpose
whatsoever. Vendor shall be exclusively responsible for payment of employees and contractors
for all wages and salaries, taxes, withholding payments, penalties, fees, fringe benefits,
professional liability insurance premiums, contributions to insurance and pension, or other
deferred compensation plans, including but not limited to, Workers’ Compensation and Social
Security obligations, licensing fees, etc. and the filing of all necessary documents, forms, and
returns pertinent to all of the foregoing.

Vendor shall hold harmless the State, and shall provide the State and Agency with a defense
against any and all claims including, but not limited to, the foregoing payments, withholdings,
contributions, taxes, Social Security taxes, and employer income tax returns.

36. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the
State and the Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person, or firm performing or supplying services,
materials, or supplies in connection with the performance of the Contract; (2) Any claims or
losses resulting to any person or entity injured or damaged by the Vendor, its officers,
employees, or subcontractors by the publication, translation, reproduction, delivery,
performance, use, or disposition of any data used under the Contract in a manner not authorized
by the Contract, or by Federal or State statutes or regulations; and (3) Any failure of the Vendor,
its officers, employees, or subcontractors to observe State and Federal laws including, but not
limited to, labor and wage and hour laws.
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37. PURCHASING AFFIDAVIT: In accordance with West Virginia Code §§ 5A-3-10a and
5-22-1(i), the State is prohibited from awarding a contract to any bidder that owes a debt to the
State or a political subdivision of the State, Vendors are required to sign, notarize, and submit
the Purchasing Affidavit to the Purchasing Division affirming under oath that it is not in
default on any monetary obligation owed to the state or a political subdivision of the state.

38. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not
presently have or acquire an interest, direct or indirect, which would conflict with or compromise
the performance of its obligations hereunder. Vendor shall periodically inquire of its officers,
members and employees to ensure that a conflict of interest does not arise. Any conflict of
interest discovered shall be promptly presented in detail to the Agency.

39. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the
following reports identified by a checked box below:

Such reports as the Agency and/or the Purchasing Division may request. Requested reports
may include, but are not limited to, quantities purchased, agencies utilizing the contract, total
contract expenditures by agency, etc.

[] Quarterly reports detailing the total quantity of purchases in units and dollars, along with a
listing of purchases by agency. Quarterly reports should be delivered to the Purchasing Division
via email at purchasing.division@wv.gov.

40. BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the State reserves
the right to prohibit a service provider’s employees from accessing sensitive or critical
information or to be present at the Capitol complex based upon results addressed from a criminal
background check. Service providers should contact the West Virginia Division of Protective
Services by phone at (304) 558-9911 for more information.

41. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when
authorized by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56,
no contractor may use or supply steel products for a State Contract Project other than those
steel products made in the United States. A contractor who uses steel products in violation of
this section may be subject to civil penalties pursuant to W. Va. Code § 5A-3-56. As used in
this section:

a. “State Contract Project” means any erection or construction of, or any addition to,
alteration of or other improvement to any building or structure, including, but not limited
to, roads or highways, or the installation of any heating or cooling or ventilating plants or
other equipment, or the supply of and materials for such projects, pursuant to a contract
with the State of West Virginia for which bids were solicited on or after June 6, 2001.

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or
more or such operations, from steel made by the open heath, basic oxygen, electric
furnace, Bessemer or other steel making process.

¢. The Purchasing Division Director may, in writing, authorize the use of foreign steel
products if:
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1. The cost for each contract item used does not exceed one tenth of one percent
(.1%) of the total contract cost or two thousand five hundred dollars ($2,500.00),
whichever is greater. For the purposes of this section, the cost is the value of the
steel product as delivered to the project; or

2. The Director of the Purchasing Division determines that specified steel materials
are not produced in the United States in sufficient quantity or otherwise are not
reasonably available to meet contract requirements.

42. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every
contract or subcontract, subject to the limitations contained herein, for the construction,
reconstruction, alteration, repair, improvement or maintenance of public works or for the
purchase of any item of machinery or equipment to be used at sites of public works, only
domestic aluminum, glass or steel products shall be supplied unless the spending officer
determines, in writing, after the receipt of offers or bids, (1) that the cost of domestic
aluminum, glass or steel products is unreasonable or inconsistent with the public interest of the
State of West Virginia, (2) that domestic aluminum, glass or steel products are not produced in
sufficient quantities to meet the contract requirements, or (3) the available domestic aluminum,
glass, or steel do not meet the contract specifications. This provision only applies to public
works contracts awarded in an amount more than fifty thousand dollars ($50,000) or public
works contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more
than twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel
products. If the domestic aluminum, glass or steel products to be supplied or produced in a
“substantial labor surplus area”, as defined by the United States Department of Labor, the cost
of domestic aluminum, glass, or steel products may be unreasonable if the cost is more than
thirty percent (30%) of the bid or offered price for foreign made aluminum, glass, or steel
products. This preference shall be applied to an item of machinery or equipment, as indicated
above, when the item is a single unit of equipment or machinery manufactured primarily of
aluminum, glass or steel, is part of a public works contract and has the sole purpose or of being
a permanent part of a single public works project. This provision does not apply to equipment
or machinery purchased by a spending unit for use by that spending unit and not as part of a
single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer
prices including foreign aluminum, glass or steel products after application of the preferences
provided in this provision may be reduced to a price equal to or lower than the lowest bid or
offer price for forcign aluminum, glass or steel products plus the applicable preference. If the
reduced bid or offer prices are made in writing and supersede the prior bid or offer prices, all
bids or offers, including the reduced bid or offer prices, will be reevaluated in accordance with

this rule.
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43. INTERESTED PARTY SUPPLEMENTAL DISCLOSURE: W. Va. Code § 6D-1-2
requires that for contracts with an actual or estimated value of at least $1 million, the vendor
must submit to the Agency a supplemental disclosure of interested parties reflecting any new
or differing interested parties to the contract, which were not included in the original pre-
award interested party disclosure, within 30 days following the completion or termination of
the contract. A copy of that form is included with this solicitation or can be obtained from the
WYV Ethics Commission. This requirement does not apply to publicly traded companies listed
on a national or international stock exchange. A more detailed definition of interested parties
can be obtained from the form referenced above.

44. PROHIBITION AGAINST USED OR REFURBISHED: Unless expressly
permitted in the solicitation published by the State, Vendor must provide new, unused
commodities, and is prohibited from supplying used or refurbished commodities, in fulfilling
its responsibilities under this Contract.

45. VOID CONTRACT CLAUSES - This Contract is subject to the provisions of West
Virginia Code § 5A-3-62, which automatically voids certain contract clauses that violate

State law.
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ADDITIONAL TERMS AND CONDITIONS
(Architectural and Engineering Contracts Only)

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and
available for distribution at least five business days prior to a scheduled pre-bid meeting for the
construction or other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be
required to abide by the following schedule in issuing construction project addenda. The
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of
all vendors that have obtained drawings and specifications for the project. The
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to the
State Agency for which the contract is issued to allow the Agency to make any necessary
modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer
by the Agency. The Purchasing Division buyer shall send the addendum to all interested vendors
and, if necessary, extend the bid opening date. Any addendum should be received by the
Purchasing Division at least fourteen (14) days prior to the bid opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans, drawings,
or specifications prepared by the Architect/Engineer.

4. AIA DOCUMENTS: All construction contracts that will be completed in conjunction with
architectural services procured under Chapter 5G of the West Virginia Code will be governed by
the attached AIA documents, as amended by the Supplementary Conditions for the State of West
Virginia, in addition to the terms and conditions contained herein. The terms and conditions of
this document shall prevail over anything contained in the AIA Documents or the Supplementary

Conditions.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West
Virginia Code § 22-29-4, all new building construction projects of public agencies that have not
entered the schematic design phase prior to July 1, 2012, or any building construction project
receiving state grant funds and appropriations, including public schools, that have not entered the
schematic design phase prior to Julyl, 2012, shall be designed and constructed complying with
the ICC International Energy Conservation Code, adopted by the State Fire Commission. and the
ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a
commitment of federal funds to pay for a portion of such project, this provision shall only apply
to the extent such standards are consistent with the federal standards.
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DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the

Contract mistrator and the initial point of contact for matters relating to this Contract.
» Member

{(Name, Title)

Thomas Pritts, Member

(Printed Name and Title)

55 ER Path, Keyser, WV 26726

(Address)

304-276-7151
(Phone Number) / (Fax Number)

tom@montumarch.com

(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that: I have reviewed this Solicitation in its entirety; that I
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation for that product or service, unless otherwise stated herein; that the Vendor accepts the
terms and conditions contained in the Solicitation, unless otherwise stated herein; that I am
submitting this bid, offer or proposal for review and consideration; that I am authorized by the
vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on
vendor’s behalf; that 1 am authorized to bind the vendor in a contractual relationship; and that to
the best of my knowledge, the vendor has properly registered with any State agency that may
require registration,

By signing below, 1 further certify that I understand this Contract is subject to the

provisions of West Virginia Code § 54-3-62, which automatically voids certain contract

clauses that violate State law.

Montumn Architecturs, LLc

(Authorized Signature) (Representative Name, Title)

Thomas Pritts, Member
(Printed Name and Title of Authorized Representative)

December 21, 2021

(Date)

304-278-7151

(Phone Number) (Fax Number)
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: CEoI DNR22°06

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: T hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:

(Check the box next to each addendum received)
Addendum No. 1 [[] Addendum No. 6
[J Addendum No. 2 [] Addendum No. 7
[[] Addendum No. 3 [} Addendum No. 8
[[] Addendum No. 4 [[] Addendum No. 9
[J Addendum No. 5 [] Addendum No. 10

Iunderstand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is

binding.

Montum Architecture, LLC
Y

Authorized Signawure

12/21/21

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.
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EXPRESSION OF INTEREST
Plum Orchard Wildlife Management Area
Design of Headquarters and Equipment Storage Facilities

SECTION THREE: PROJECT SPECIFICATIONS

1. Background: The Division of Natural Resources desires to construct a headquarters/office
facility at Plum Orchard WMA. Said facility may include space for living quarters for
employees, equipment storage and maintenance.

2. Project and Goals: The project goals and objectives are listed below. Vendors should
discuss any anticipated concepts and proposed methods of approach for achieving each of
the listed goals and objectives:

2.1.

2.2,

2.3.

Goal/Objective 1: Review existing plans and conditions as well as the
operation of the facility and evaluate while communicating effectively with the
owner to determine a plan that can be implemented in a manner that will
minimize disruption to concurrent operation of the facility and meet all
objectives.

Goal/Objective 2:  As a portion of this process outlined in Objective 1, provide
all necessary services to design the facilities described in this EOI in a manner
that is consistent with The Division of Natural Resources needs, objectives,
current law, and current code; while following the plan to design and execute the
project within the project budget.

Goal/Objective 3:  Provide Construction Contract Administration Services with
competent professionals that ensures the project is constructed and functions as
designed.

Expression of Interest Standard Format Revised 06/08/18



EXPRESSION OF INTEREST
Plum Orchard Wildlife Management Area
Design of Headquarters and Equipment Storage Facilities

3. Qualifications, Experience, and Past Performance: Vendors should provide
information regarding its employees, such as staff qualifications and experience in
completing similar projects; references; copies of any staff certifications or degrees
applicable to this project; proposed staffing plan; descriptions of past projects completed
entailing the location of the project, project manager name and contact information, type of
project, and the project goals and objectives and how they were met.

3.1 In addition to the above, the Vendor should provide information regarding
the following:

a. The successful firm or team should demonstrate a clear procedure for
communication with the owner during all phases of the project.
b. The successful firm or team should demonstrate a history of projects that
met the owner’s budget and a clear plan to ensure this project can be constructed
within the project budget. This plan should be described in detail.
c. The successful firm or team should demonstrate a history of projects that
have been constructed in the time allotted in the contract documents and a clear
plan to ensure this project will be constructed within the agreed construction
period. This plan should be described in detail.
d. The successful firm or team should demonstrate competent and acceptable
experience in all expected professional disciplines necessary for the design and

completion of the project.

4. Oral Presentations/Interviews: The Agency will conduct individual interviews with the
three vendors that are determined to be the most qualified to provide the required service.
During oral presentations/interviews, vendors may not alter or add to their submitted
proposal, but only clarify information already submitted. A description of the materials and
information to be presented is provided below:

4.1. Materials and Information Required at Oral Presentation/Interviews:

The Vendor must be prepared to discuss and clarify required items submitted with the
EOI as indicated in Section 2.
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EXPRESSION OF INTEREST
Plum Orchard Wildlife Management Area
Design of Headquarters and Equipment Storage Facilities

SECTION FOUR: VENDOR PROPOSAL, EVALUATION, & AWARD

1.

Economy of Preparation: EOIs should be prepared simply and economically, providing a
straight-forward, concise description of the firm’s abilities to satisfy the requirements and
goals and objectives of the EOI. Emphasis should be placed on completeness and clarity of
content. The response sections should be labeled for ease of evaluation.

BIDS MUST NOT CONTAIN PRICE INFORMATION: The State shall select the best
value solution according to W. Va. Code §5G-1-3. In accordance with Code requirements,
no “price” or “fee” information is permitted in the Vendor’s EOI response.

Evaluation and Award Process:  Expressions of Interest for projects estimated to cost
$250,000 or more will be evaluated and awarded in accordance with W.Va. Code §5G-1-3.
That Code section requires the following related to evaluation and award:

3.1. Selection Committee Evaluation and Negotiation: A committee comprised of
three to five representatives of the agency initiating the request shall:

3.1.1. evaluate the statements of qualifications and performance data and other
material submitted by the interested firms and select three firms which in
their opinion are the best qualified to perform the desired service.

3.1.2. conduct interviews with each of the three firms selected.
3.1.3. rank the three selected firms in order of preference

3.1.4. and commence scope of service and price negotiations with the highest
qualified professional firm.

If negotiations are successful, the contract documents will be forwarded to the WV
Purchasing Division for review and approval, and then to the WV Attorney General’s
office for review and approval as to form. Once approved, a formal contract will be
issued to the Vendor.

Should the agency be unable to negotiate a satisfactory contract with the professional
firm considered to be the most qualified at a fee determined to be fair and reasonable,
the agency will then commence negotiations with the second most qualified firm, and
so on, until an agreement is reached, or the solicitation is cancelled.

3.2. Three Firm Evaluation Rankings: The Agency will evaluate the three firms that
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EXPRESSION OF INTEREST

Plum Orchard Wildlife Management Area
Design of Headquarters and Equipment Storage Facilities
have been determined most qualified to perform the desired service. The evaluation
criteria are defined in the Procurement Specifications section and based on a 100-
point total score. Points shall be assigned based upon the Vendor’s response to the

evaluation criteria as follows:

¢ Qualifications, Experience, and Past Performance 40 Points Possible

¢ Goals and Objectives: —

Anticipated Concepts and Methods of Approach 40 Points Possible
¢ Oral Interview 20 Points Possible
Total 100
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WATA pocument B101 - 2017

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the Twenty-Fifth day of February in the year Two-Thousand

Twenty-Two
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:

(Name, legal status, address and other information)

State of West Virginia

Division of Natural Resources
Property & Procurement Office
324 Fourth Ave

South Charleston, WV 25303-1228

CEOI 0301 DNR 22*06

and the Architect:
(Name, legal status, address and other information)

Montum Architecture, LLC

55 ER Path

Keyser, WV 26726

Telephone Number: 304-276-7151

for the following Project:
(Name, location and detailed description)

AJE Services- Plum Orchard WMA New Headquarters

1156 Plum Orchard Lake Rd
Scarbro, WV, 25917
See the attached Exhibit A for project description.

The Owner and Architect agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added Information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions end
Deletions Report that notes added
information as well as revisions to the
standard form text is avaflable from
the author and should be reviewed. A
vertical line in the Isfl margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
altomey Is encouraged with respect
to its completion or modification.

AfA Document 8101™ - 2017. Copyright © 1874, 1078, 1887, 1997, 2007 and 2017 by The American Institute of Architects. Al rights reserved. The “American
instituta of Arglhiitects,” "AIA,” the AlA Lego, and “AlA Canlras! Dosumenis” are registered trademarks end may not be ussd whioul permission. This document was

produced by AlA software at 11:48:06 ET on 03/14/2022 under Order No.2114246719 which axpires on

, i3 not for resale, is licensed for one-time use

only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright viclations, e-mail copyright@aia.org.
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Init.

TABLE OF ARTICLES

1 INITIAL INFORMATION

2 ARCHITECT’S RESPONSIBILITIES

3 SCOPE OF ARCHITECT’S BASIC SERVICES
4 SUPPLEMENTAL AND ADDITIONAL SERVICES
5 OWNER’S RESPONSIBILITIES

6 COST OF THE WORK

7 COPYRIGHTS AND LICENSES

8 CLAIMS AND DISPUTES

9 TERMINATION OR SUSPENSION

10 MISCELLANEQUS PROVISIONS

11 COMPENSATION

12 SPECIAL TERMS AND CONDITIONS

13 SCOPE OF THE AGREEMENT

ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
(For each item in this section, insert the information or a statement such as "not applicable” or "unknown at time of

execution. ")
§ 1.1.1 The Owner’s program for the Project:

(Insert the Owner’s program, identify documentation that establishes the QOwner's program, or state the manner in
which the program will be developed.)

See Exhibit A attached.

§ 1.1.2 The Project’s physical characteristics:

(Identify or describe pertinent information about the Project's physical characteristics, such as size; location,
dimensions, geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of
public and private utilities and services; legal description of the site, etc.)

See Exhibit A attached.

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

§ 1.1.4 The Owner’s anticipated design and construction milestone dates:

A Design phase milestone dates, if any:

AlA Document B101™ - 2047. Copyright © 1974, 1978, 1887, 1897, 2007 and 2017 by The American Institute of Architects, All rights reserved. The “American
Institute of Architects,” “AA.” the AIA Logo, and “AlA Contracl Dosumants” zre registered irademarka and may not be uszd without penrisaion. This document was 2
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Init.

2  Construction commencement date:

3 Substantial Completion date or dates:

4  Other milestone dates:

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or
Jast-track design and construction, multiple bid packages, or phased construction.)

Competitive Bid under WV Division of Purchasing

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identifyy and describe the Owner’s Sustainable Objective for the Project, if any.)

N/A

(Paragraph deleted)

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information,)

Brett W. McMillion, Director

West Virginia Division of Natural Resources

324 4th Ave.

South Charleston, WV 25303-1228

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
{List name, address, and other contact information.)

Barrow Koslosky, AIA NCARB, Chief of PEM

West Virginia Division of Natural Resources
Planning, Engineering, and Maintenance Department
324 4th Ave.

South Charleston, WV 25303-1228

(Paragraphs deleted)
§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:

(List name, address, and other contact information.)

Tom Pritts, AIA

Montum Architecture, LLC

55 ER Path

Keyser, WV 26726

Telephone Number: 304-276-7151

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
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(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:
A Structural Engineer:

EarthRes Group, Inc
PO Box 794
8000 Coombs Farm Drive
Suite 101
Morgantown, WV 26508

£  Mechanical Engineer:

250 Scott Ave, Suite 3

‘ Miller Engineering, Inc.
Morgantown, WV26508

.3 Electrical Engineer:

250 Scott Ave, Suite 3
Morgantown, WV26508

‘ Miller Engineering, Inc.
§ 1.1.11.2 Consultants retained under Supplemental Services:

§ 1.1.12 Other Initial Information on which the Agreement is based:
, The term of the Architectural Services Contract is One (1) year with three (3) possible one-year (1) renewals

See Exhibit A attached.

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust
the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as
necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in ATA Document E203™.-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AlA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying
party’s sole risk and without lability te the other party and its contractors or consultants, the authors of, or contributors
to, the building information model, and each of their agents and employees.

ARTICLE 2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it
is properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement,
or shall cause such services to be performed by appropriately licensed design professionals.
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§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of

the Project,

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below ate in addition to the types and limits the Architect normally maintains, the Owner shall

pay the Architect as set forth in Section 11.9.

§ 2.5.1 Commercial General Liability with policy limits of not less than the attached Supplementary Conditions for
bodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than the attached Supplementary Conditions for bodily injury, death of any person, and property
damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other statutorily
required automobile coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrefla liability insurance, provided such primary and
excess or umbrella liability insurance policies result in the same or greater coverage as the coverages required under
Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the
actual payment by the underlying insurers.

§ 2.5.4 Workers® Compensation at statutory limits.
§ 2.5.5 Employers’ Liability with policy [imits not less than the attached Supplementary Conditions.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services
with policy limits of not less than the attached Supplementary Conditions .

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and
excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an
additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to
both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the
requirements in this Section 2.5.

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental or

Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project
meetings, communicate with members of the Project team, and report progress to the Owner.
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§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and
timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency in

such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the
Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by
the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project
proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance
of non-conforming Work, made or given without the Architect’s written approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 Schematic Dasign Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,

codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies
discovered in the information, and (2) other information or consulting services that may be reasonably needed for the

Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with the

Owner regarding the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Qwner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital representations. Preliminary selections of
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule, and budget for the Cost of the Work.
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§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.

§ 3.3 Design Development Phase Services
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner's authorization of any

adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems ta fix
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and
other appropriate elements. The Design Development Documents shall also include outline specifications that identify
major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3,

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other
similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shali assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding,
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall also
compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and may

include bidding requirements and sample forms.
§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 3.5 Procurement Phase Services

§ 3.5.1 General
The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval

of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or
negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or
proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.
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§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
A facilitating the distribution of Bidding Documents to prospective bidders;
2  organizing and conducting a pre-bid conference for prospective bidders;
.3 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,
4 organizing and conducting the opening of the bids, and subsequently documenting and distributing the
bidding results, as directed by the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Archifect shall,
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals
§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by:

A facilitating the distribution of Proposal Documents for distribution to prospective contractors and
requesting their return upon completion of the negotiation process;

.2  organizing and participating in selection interviews with prospective contractors;

3 preparing responses to questions from prospective contractors and providing clarifications and
interpretations of the Proposal Documents to the prospective contractors in the form of addends; and,

4 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owmer.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective contractors.

§ 3.6 Construction Phasa Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Docuoment A201™.-2017, General Conditions of the Contract for Construction, If the Owner and
Contractor modify AIA Document A201-2017, those modifications shall not affect the Architect’s services under this

Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consuit with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of, or responsibility for the construction means, methods, technigues, sequences or
procedures, or for safety precautions and programs in conmection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Centract Documents. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing
portions of the Work.

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date
the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and
to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits,
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
completed, and promptly report to the Owner (1) known deviations from the Contract Documents, {2) known
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deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies
observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing
of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated,
installed or completed. However, neither this authority of the Architect nor a decision made in good faith either to
exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor,
Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.24 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the

Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term
is defined in AIA Document A201-2017, the Architect shall render initial decisions on Claims between the Owner and

Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such

amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation
of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent
tests and inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4)
specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment,
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract

Sum,

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold

approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review,

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. Review of such submittals is not for
the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and
installation or performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review
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shall not constitute approval of safety precautions or construction means, methods, techniques, sequences or
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is

a component.

§ 3.6.4.3 I the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
approptiate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or

provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents, The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings
or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness, If
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the
requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work
§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract

Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval
and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records rejative to changes in the Work.

§ 3.6.6 Praject Completion

§ 3.6.6.1 The Architect shall:
.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final

completion;

.2 issue Certificates of Substantial Completion;

3  forward to the Owner, for the Cwner’s review and records, written warranties and related documents
required by the Contract Documents and received from the Contractor; and,

4  issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the
Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.
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§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise
specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the
listed Supplemental Service is not being provided for the Project.

(Designate the Architect's Supplemental Services and the Owner's Supplemental Services required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an

exhibit to this Agreement.)

Supplemental Services Responsibility
(Architect, Owner, or not provided)

§ 4141 Programming Not Provided

§ 41.4.2 Multiple preliminary designs Not Provided

§ 41.1.3 Measured drawings Architect, Basic Service per Exhibit A

§ 4114 Existing facilities surveys Architect, Basic Service per Exhibit A

§ 41.4.5 Site evaluation and planning Not Provided

§ 41.1.6 Building Information Model management Architect, Basic Service per Exhibit A
responsibilities

§ 4.1.1.7 Development of Building Information Models for Not Provided
post construction use

§ 4118 Civil engincering Not Provided

§ 4.1.1.9 Landscape design Not Provided

§ 4.1.4.10 Architectural interior design Not Provided

§ 4.1.1.11 Value analysis Not Provided

§ 4.1.1.12 Detailed cost estimating beyond that Not Provided
required in Section 6.3

§ 4.1.1.13 On-site project representation Not Provided

§ 4.1.1.14 Conformed documents for construction Not Provided

§ 4.1.1.15 As-designed record drawings Not Provided

§ 4.1.1.16 As-constructed record drawings Not Provided

§ 4.1.147 Post-occupancy evaluation Not Provided

§ 4.1.1.18 Facility support services Not Provided

§ 44.1.19 Tenant-related scrvices Not Provided

§ 4.1.1.2¢ Architect’s coordination of the Owner’s Not Provided
consultants

§ 41.1.21 Telecommunications/data design Not Provided

§ 41.1.22 Security evaluation and planning Not Provided

§ 4.11.23 Commissioning Not Provided

§ 41.1.24 iuls;ainable Project Services pursuant to Section Not Provided

§ 41.1.25 Fast-track design services Not Provided
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| Supplemental Services Responsibility
(Architect, Owner, or not provided)
l § 41.1.26 Muitiple bid packages Not Provided i
| § 41.4.27 Historic preservation Not Provided
| § 41.1.28 Fumiture, furnishings, and equipment design Not Provided
| § 4.1.1.29 Other services provided by specialty Consultants Not Provided
| § 4.1.1.30 Other Supplemental Services Not Provided

§ 4.1.2 Description of Supplemental Services

§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below.

(Describe in detail the Architect's Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be
included as an exhibit to describe the Architect’s Supplemenial Services.)

Measured drawings and existing facilities surveys will be completed as part of the basic services of this project in
order to complete the required design effort and as described in Exhibit A. The Building Information Model will be
managed by Montum Architecture, LLC as part of the basic services as required for the design effort and as described

in Exhibit A,

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.

(Describe in detail the Owner's Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify
the exhibit.)

| N/A

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect’s Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the

Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the foliowing Additional Services until the Architect receives the Owner’s written authorization:
Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including size, quality, complexity, the Owner’s
schedule or budget for Cost of the Work, or procurement or delivery method;
2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or
editing previously prepared Instruments of Service;
3  Changing or editing previously prepared Instruments of Service necessitated by official interpretations
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)
contrary to requirements of the Instruments of Service when those Instruments of Service were
prepared in accordance with the applicable standard of care;
4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors;
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5  Preparing digital models or other design documentation for transmission to the Owner’s consultants
and contractors, or to other Owner-authorized recipients;

6  Preparation of design and documentation for alternate bid or proposal requests propesed by the Owner;

.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

8  Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where

the Architect is party thereto;

.9  Evaluation of the qualifications of entities providing bids or proposals;

40  Consultation concerning replacement of Work resulting from fire or other cause during construction;
or,

A1 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon
receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall
give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect
for the services provided prior to the Architect’s receipt of the Owner's notice.

1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s

proposals and supporting data, or the preparation or revision of Instruments of Service;
Evaluating an extensive number of Claims as the Initial Decision Maker; or,

Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom.

o

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
B Two ( 2 ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
2  Seven ( 7 ) visits to the site by the Architect during construction
3 One ( 1 )inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 One ( 1 )inspections for any portion of the Work to determine final completion.

§ 4.24 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of
the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs
additional cost in providing those Construction Phase Services.

§ 4.2.5If the services covered by this Agreement have not been completed within forty-eight ( 48 ) months of the
date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall
be compensated as Additional Services. The full potential life of the agreement is one initial year with (3) 1-year
renewal options as per WV purchasing regulations.

ARTICLE 5 OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program, which shall set forth the
Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility;
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs.
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The Owner shall update the Owner's budget for the Project as necessary throughout the duration of the Project until
final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the
Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the

Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner's behalf with respect to the Project. The
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable
delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall fumish surveys to describe physical characteristics, legal limitations and utility locations for the
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other
improvements and trees; and information concerning available utility services and lines, both public and private,
above and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project

benchmark.

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits,
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground
corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written
reports and appropriate recommendations.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required
in AIA Document E204™--2017, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants, The Owner shall furnish the services of consultants other than those designated as
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of
the Project. The Cwner shall require that its consultants and contractors maintain insurance, including professional
liability insurance, as appropriate to the services or work provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water poflution, and tests for hazardous materials,

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications
by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction.
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§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall famnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 68 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs,
overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment,
donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the
Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the Work; or other costs that

are the responsibility of the Owner,

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work,
and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the
Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of
the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the
Project; and to include design altemates as may be necessary to adjust the estimated Cost of the Work to meet the
Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar
conceptual estimating techniques, If the Owner requires a detailed estimate of the Cost of the Work, the Architect shall
provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as a Supplemental Service.

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments,

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

give written approval of an increase in the budget for the Cost of the Work;

authorize rebidding or renegotiating of the Project within a reasonable time;

terminate in accordance with Section 9.5;

in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Work: or,

.5  implement any other mutually acceptable altemative,

&b

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner
shall compensate the Architect for the medifications as an Additional Service pursuant to Section 11.3; otherwise the
Architect’s services for modifying the Construction Documents shall be without additional compensation. In any
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event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility
under this Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the

transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in
derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Setvice solely and
exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the
Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due
pursuant to Article 9 and Arsticle 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize the
Contractor, Subcontracters, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established
pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section
7.3 shall terminate.

§ 7.3.1 In the cvent the Owner uses the Instruments of Service without retaining the authors of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and kold harmless the
Architect and its consultants from all costs and expenses, including the cost of defense, refated to claims and causes of
action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the
Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully
terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect, Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s

consultants,

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or

related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution methed selected in this Agreement and within the period specified by applicable law, but in any case
not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all
claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents, and employees of the other for damages, except such rights
as they may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General Conditions of
the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the contractors, consultants,
agents, and employees of any of them, similar waivers in favor of the other parties enumerated herein.
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§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation _
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to

mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between
them by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this
Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed
with the person or entity administering the mediation. The request may be made concurrently with the filing of a
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order, If an arbitration
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s)

and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon, Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.24 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
{Check the appropriate box.)

[ ] Arbitration pursuant to Section 8.3 of this Agreement

[ 1 Litigation in a court of competent jurisdiction

[ X1 Other: (Specifp)

See Article 8 of the appended State of West Virginia AIA B101-2017 Supplementary Conditions
Standard Form of Agreement Between Owner and Architect

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent

Jjurisdiction.

§ 8.3 Arbitration

§ 8.3.1If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by,
mediation shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the
date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this
Agreement, and filed with the person or entity administering the arbitration.

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation,
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim,
dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations
purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall
constitute the institution of legal or equitable proceedings based on the claim, dispute or other matter in question.
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§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity duly
consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law in any

court having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder
§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any

other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact;
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not
described in the written consent.

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and

Architect under this Agreement,

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of
performance of services under this Agreement. If the Architect elects to suspend services, the Architect shail give
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any
expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the
remaining services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time

schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the

termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to

the Architect’s termination of consultant agreements.

{Paragraphs deleted)
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§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of
Substantial Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7 and Section 9.7,

ARTICLE 16 MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that
jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the

Federal Arbitration Act shall govern Section 8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in ATA Document A201-2017, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other, except that the Owner may assign this Agreement to 2 lender providing financing for the Project
if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to
the Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents
that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor
of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no respounsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any

form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for
the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination of
this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential" or "business
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any other
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to
the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the disclosure
and use of such information as set forth in this Section 10.8.

§ 10.3 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
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unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and purposes in executing the Agreement,

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as

‘follows:

4 Stipulated Sum
(Tnsert amount)

(Paragraphs deleted)
Sixty Thousand Dollars ($60,000.00)

§ 11.2For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4.1.3, the Owner shail compensate the Architect as follows:

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

N/A

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation,)

In accordance with the unit rates indicated in Exhibit B. No Additional or Supplemental Services will be provided
unless previously authorized by the Owner in the form of an approved change order issued by the WV State
Purchasing Division. Additional or Supplemental Services shall be proposed as lump-sum costs, to include the effort
of the Architect’s forces expressed in the hourly rates included in Exhibit B, any required subconsultants fees at actual
cost plus the markup allowable by §11.4, and/or lump sum costs for allowable Reimbursable Expenses (per §11.8).
Additional Services would include, but not be limited to: additional geotechnical, or civil engineering due to
unforeseen conditions at the time of preparation of this proposal; design or other management activities related to
existing hazardous materials, or additional construction administration due to contractor failure to complete the work
in accordance with the construction contract in regards to time or quality of work, leading to additional effort by the
Architect to enforce such compliance.

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus fifteen percent ( 15 %), or as follows:
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional

Services.}

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

Schematic Design Phase Fifteen percent ( 15 %)
Design Development Phase Twenty  percent ( 20 %)
Construction Documents Thirty  percent ( 30 %)
Phase '
Procurement Phase Five percent ( 5 %)
Construction Phase Thirty  percent ( 30 %)
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Total Basic Compensation one hundred percent { 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent
budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on
subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on
those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services
performed whether or not the Construction Phase is commenced,

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The
rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

See Paragraph 11.3 above.

{Table deleted)

§ 11.8 Compensation for Reimbursable Expsnses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services

and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as

follows:

Transportation and authorized out-of-town travel and subsistence;

Long distance services, dedicated data and communication services, teleconferences, Project web sites,

and extranets;

Permitting and other fees required by authorities having jurisdiction over the Project;

Printing, reproductions, plots, and standard form documents;

Postage, handling, and delivery,;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

Renderings, physical models, mock-ups, professional photography, and presentation materials

requested by the Owner or required for the Project;

.8 Ifrequired by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’
expenses of professicnal liability insurance dedicated exclusively to this Project, or the expense of
additional insurance coverage or limits in excess of that normally maintained by the Architect’s
consultants;

8 Al taxes levied on professional services and on reimbursable expenses;

10  Site office expenses;

11 Registration fees and any other fees charged by the Certifying Authority or by other entities as
necessary to achieve the Sustainable Objective; and,

12 Other similar Project-related expenditures.

Nk

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus Fifteen percent { 15 %) of the expenses incurred.

§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types and
limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the

Architect for the additional coverages as set forth below:
{Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in
Section 2.5, and for which the Owner shall reimburse the Architect)

N/A

§ 11.10 Payments to the Architect
§ 11.10.1 Initial Payments
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Init.

§ 11.10.1.1 An initial payment of zero dollars and zero cents (5 0.00 ) shall be made upon execution of this
Agreement and is the minimum payment under this Agreement. It shall be credited to the Owner’s account in the final

invoice.

(Paragraph deleted)

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid Thirty ( 30
) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

{Insert rate of monthly or annual interest agreed upon.)

0% per annum

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the
Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding,

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

The term of this agreement shall be one (1) year from written Notice to Proceed with three (3) optional one (1) year
extensions in accordance with the WV Purchasing Master Terms and Conditions Document.

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
AJA Document B101™-2017, Standard Form Agreement Between Owner and Architect. State of
West Virginia Supplementary Conditions to AIA Document B101-2017.
2 ATA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013 incorporated into this agreement.)

No Digital Protocol completed

3  Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[ ] AIA Document E204™.-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this agreement.)

No sustainable project exhibit

[X ] Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits
and scopes of services identified as exhibits in Section 4.1.2.)

Exhibit A: Proposal dated Febrary 25, 2022 |
Exhibit B: Hourly Rate Schedule
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Init.

State of West Virginia Supplementary Conditions to ATA B101 2017 Standard Form of

Agreement Between Owner and Architect

4 Other documents:
(List other documents, if any, forming part of the Agreement.)

This Agreement enteredhinto as of the day and year first written above, /.

OWNER (Signature) ARCHITECT (Signature)
)3 v Thomas Pritts, AIA, Member

(Printed name and title)

(Printed name, title, and license number, if required)
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Additions and Deletions Report for
AIA® Document B101™ - 2017

This Additions and Deletions Report, as defined on page 1 of the assoclated document, reproduces below all text the author has added
to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original
AlA toxt. Added text is shown underlined. Deleted toxt is indicated with a hotizontal line through the original AIA text,

Note: This Additions and Deletions Report is provided for information purposes only and is notincorporated into or constitute any part
of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultanecusly by

AlA software at 11:48:06 ET on 03/14/2022.

PAGE {
AGREEMENT made as of the Twenty-Fifth day of Febmary in the year Two-Thousand Twenty-Two

State of West Virginia

Division of Naturai Resources
Property & Procurement Office
324 Fourth Ave

South Charleston. WV 25303-1228

CEOI 9301 DNR 22*06

Montum Architecture, LLC

55 ER Path

Keyser, WV 26726

Telephone Number: 304-276-7151

AJE Serviges- Plum Orchard WMA New Headqguarters

1156 Pi Lake Rd

Scarbro, WV, 25917
See the attached Exhibit A for project description.

PAGE 2
See Exhibit A attached,

See Exhibit A attached.
PAGE 3

Competitive Bid under WV Division of Purchasing
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Brett W. McMillion, Director

West Virginia Division of Natural Resources

324 4th Ave,
South Charlesten 25303-1228

Barrow Koslosky, AIA NCARB, Chief of PEM

West Virginia Division of Natural Resources
Planning, Engineering, and Maintenance Department

324 4th Ave.
South Charleston, WV 25303-1228

Tom Pritts, AIA

Montum Architecture, LLC
55 ER Path

Kevser, WV 26726

Telephone Number: 304-276-7151
PAGE 4

PO Box 794
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8000 Coombs Farm Drive
Suite 101

Morgantown, WV 26508

Miller Engineering, Inc.
250 Sgott Axe, Suite 3
Mor! 26508

Miller Engineering, Inc.
250 Scott Ave, Suite 3

Morgantown, WV26508

The term of the Architectural Services Contract is One (1) vear with three (3) possible one-vear (1) renewals

See Exhibit A attached.
PAGE 5

§ 2.5.1 Commercial General Liability with policy limits of not less than ¢$ Gurrenoe-and
aggrogate-the attached Supplementary Conditions for bodily injury and property damage

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy

limits of not less than {§—)-per-aceident the attached Supplementary Conditions for bodily injury, death of any person,

and property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other
statutorily required automobile coverage.

§ 2.5.5 Employers’ Liability with policy limits not less than ¢§
poliey-limit-the attached Supplementary Conditions.

§ 2.5.6 Professional Liability covering neghgent acts, errors and omissions in the performance of professional services

with policy limits of not less than ¢§ gate:the attached Supplementary Conditions
PAGE 11
§ 4114  Programming Not Provided
§ 4.4.1.2 Multiple preliminary designs N ide
§ 41.1.3 Measured drawings Architect, Basic Servics per Exhibit A
§ 4.1.1.4 Existing facilities surveys Archi ic Service per Exhibit A
§ 4115 Site evaluation and planning Not Provided
§ 41.1.6 Building Information Model management Architect, Basic Service per Exhibit A
responsibilities
§ 41.1.7 Development of Building Information Models for Not Provided
post construction use
§ 41.1.8 Civil engineering Not Provided
§ 41.1.9 Landscape design Not Provided
§ 4.1.1.10 _Architectural interior design Not Provided
§ 4.1.1.11 Value analysis Not Provided
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§ 4.1.1.12 Detailed cost estimating beyond that Not Provided
required in Section 6.3
§ 4.1.1.13 On-site project representation Not Provided
§ 4.1.1.14 Conformed documents for construction Not Provided
§ 41.1.15 As-designed record drawings Not Provided
§ 4.1.1.16 As-constructed record drawings Not Provided
§ 4.1.1.17 Post-occupancy evaluation Not Provided
§ 4.1.1.18 Facility support services Not Provided
§ 4.1.1.19 Tenant-related services Not Provided
§ 4.1.1.20 Architect’s coordination of the Owner's Not Provided
consultants
§ 4.1.1.21 Telecommunications/data design Not Provided
§ 4.1.1.22 Security evaluation and planning Not Provided
§ 4.1.1.23 Commissioning Not Provided
§ 4.1.1.24 Sustainable Project Services pursuant to Section Not Provided
4.1.3
§ 41.1.25 Fast-track design services Not Provided
§ 4.1.1.26 Multiple bid packages Not Provided
§ 4.1.1.27 Historic preservation Not Provided
§ 4.1.1.28 Fumiture, furnishings, and equipment design Not Provided
§ 4.1.1.28 Other services provided by specialty Consultants Not Provided
§ 4.1.1.30 Other Supplemental Services Not Provided

PAGE 12

Measured drawings and existing facilities surveys will be completed as part of the basic services of this project in
order to complete the required design effort and as described in Exhibit A, The Building Information Model will be

managed by Montum Architecture, LLC as part of the basic services as required for the design effort and as described
in Exhibit A,

N/A
PAGE 13

R Two ( 2 ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor

2 Seven ( 7 ) visits to the site by the Architect during construction

3 One ( 1) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents

4  One ( 1 )inspections for any portion of the Work to determine final completion,

§ 4.2.5 If the services covered by this Agreement have not been completed within forty-eight ( 48 ) months of the
date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall
be compensated as Additional Services, The full potential life of the agreement is one initial vear with (3) 1-vear

renewal options as per WV purchasing regulations.
PAGE 17

[ X ] Other: (Specifyy
See Article 8 of the appended State of West Virginia AIA B101-2017 Supplementary Conditions
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Standard Form of Agreement Between Owner and Architect

PAGE 18

PAGE 20

=3—-OtherSixty Thousand Dollars ($60.000.00)
Deseribeth rodof ion)

unl revio: authorized by the er in the form of an approved change order issued by the WV Sta
Division. Additi r Supplemental Services shall be proposed as lump-sum costs, to include the effort

of the Afchiiect’s forces expressed in the hourly rates included in Exhibit B, any required subconsultants fees at actual
cost plus the markup allowable by §11.4, and/or | ump §um costs for allowable Reimbursable Expgr_lses (per §11.8).
iti i Id include, b be li nal ivi

itio
unforeseen conditions at the time of preparation of this proposal: design or other management activities related to
existing hazardous materials, or additional construction administration due to contractor failure to complete the work

in accordance with the construction contract in regards to time or quality of work, leading to additional effort by the
Architect to enforce such compliance,

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus fifteen percent ( 15 %), or as follows:

Schematic Design Phase Fifteen  percent ( 15 %)
Design Development Phase Twenty  percent ( 20 %)
Construction Documents Thirty percent ( 30 %)
Phase
Procurement Phase Five percent ( S %)
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Construction Phase Thirty percent ( 30 %)
PAGE 21

SeeP 1 11.3 above,

Empleyee-orCategory Rate-{$0.00)

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus Fifteen percent ( 15_%) of the expenses incuired.

N/A
PAGE 22

§ 11.10.1.1 An initial payment of zero dollars and zero cents ($ 0.00 ) shall be made upon execution of this

Agreement and is the minimum payment under this Agreement. It shall be credited to the Ownet’s account in the final
invoice.

§ 11.16,2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid Thirty ( 30
) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

The term of this agreement shall be one (1) year from written Notice to Proceed with three (3) optional one (1) yvear
extensions in accordance with the WV Purchasing Master Terms and Conditions Document.

4 AlA Document B101™-2017, Standard Form Agreement Between Owner and ArehitestArchitect.

State of West Virginia Supplementary Conditions to AJA Document B101-2017,
No Digital Protocol completed

No sustainable project exhibit
fX_] Other Exhibits incorporated into this Agreement:
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Exhibit A: osal dated February 25, 2022

Exhibit B: Hourly Rate Schedule

State of West Virginia Supplementary Conditions to AIA B101 2017 Standard Form of
Agreement Between Owner and Architect

PAGE 23

Thomas Pritis, AIA, Member
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(%)

Certification of Document’s Authenticity
AIA® Document D401™ - 2003

I, , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document
simultaneously with its associated Additions and Deletions Report and this certification at 11:48:06 ET on 03/14/2022
under Order No. 2114246719 from AIA Contract Documents software and that in preparing the attached final
document I made no changes to the original text of AIA® Document B101™ — 2017, Standard Form of Agreement
Between Owner and Architect, as published by the AIA in its software, other than those additions and deletions shown
in the associated Additions and Deletions Report.

AL mger

(Title)

3/ /22

(Dated) '

AlA Document D401 ™ - 2603, Capyright © 1992 and 2003 by The American Institute of Architects. All rights reserved. Trie *Americen stute of Architeciz,”
“AIA firz Al Logo, and "AlA Conlisst Documents™ ere registerad trademaris and may not be used withowl permizsion, This document was produced by AIA
software at 11:48:06 ET on 03/14/2022 under Order No.2114246719 which expires on 09/30/2022, is not for resale, is licensed for one-time use only, and may only
be used in accordance with the AIA Cantract Documents® Terms of Service. To report copyright violations, 6-maif copyright@aia.org.
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Montum

Architecture

February 25, 2022

Exhibit A

Scope of Services

Re: Architectural/Engineering Services Contract for the West Virginia Division of Natural
Resources — Plum Orchard WMA New Headquarters

Mr. Koslosky,

Montum Architecture, LLC is pleased to submit our proposal to render architectural and
engineering design services to West Virginia Division of Natural Resources (hereinafter
called the “Owner” or “Client’) professional for the Plum Orchard WMA New
Headquarters Project (hereinafter called the “Project’). The Client is expected to furnish
Montum Architecture, LLC (hereinafter called “Architect’, “Montum”, or “Design
Professional”) with complete information as to project requirements, including any
special or extraordinary considerations for the Project or special services needed, and

also to make available any pertinent existing data.

Scope of Services

The Scope of Services has been prepared based upon example plans and discussions
with Barrow Koslosky. It is based on our understanding of the project at the time of

proposal and presented as follows:

1. The project location is located at Plum Orchard Lake Wildlife Management Area,
1156 Plum Orchard Lake Rd, Scarbro, WV, 25917.

2. The project is generally for a new Wildiife Management Area headquarters

building of 3,600 square feet with 17-foot eave height. The layout will be similar

to recent WMA headquarters buildings completed at other sites.

The preliminary construction budget of $600,000.

The project will be bid as a single prime construction contract.

Miller Engineering of Morgantown will be a sub-consultant for MEP design

services. Amow Engineering of Morgantown will be a sub-consultant for

Structural Engineering design services. Ghosh Engineering will assist in

surveying efforts and advise on site design consideration incorporated into the

architectural plans.

6. The proposal assumes that there is water, sewer/septic, and electrical utilities
proximate to the project site adequate to serve the needs of the project.

7. Site surveying will document the existing site features in the area of the proposed
building. Elaborate civil engineering design is not anticipated for the project and
is not included in the proposal.

o b
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Architecture

8. This proposal assumes pre-engineered metal building construction similar to
recent projects, which delegates final structural framing design to the metal
building supplier.

9. Proposal includes attendance at 12 meetings: 2 design review/site investigation,
1 pre-bid conference, 7 progress meetings, 1 substantial punchlist, and 1 final
back-punch.

10.Deliverables include plans and specifications of sufficient detail for a competent
contractor to complete the work using typical industry practices.

11.Design services will include Architecture, Mechanical, Electrical, Plumbing, and
Structural Services.

12.Hazardous Material assessment is not an anticipated need for this project but if
required is to be completed under a separate contract by the Owner.
Documentation may be included in the bid documents for contractor's purposes
but the Montum does not assume any responsibility for design or construction
work related to hazardous materials.

Design Fee
Montum proposes to perform the base services described for the following Lump Sum

Fee: $60,000.00.

The AIA B101, WV Supplementary Conditions to AIA B101-2017, and this Scope of
Services exhibit represents the entire understanding between WV Division of Natural
Resources and Montum with respect to the Project and may be modified in writing only,
signed by both parties and by change order to the original purchase order. Thank you
for your interest in working with Montum Architecture, LLC on the Plum Orchard WMA
New Headquarters Project and we look forward to working with you on this and future
projects.

N

%5, AlA

Architect
Montum Architecture, LLC

2 of 2 Montum Architecture, LLC
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Montum

Architecture

Exhibit B
February 25, 2022

Hourly Rate Sheet

Additional Services shall be paid hourly, as agreed in writing before Services are

performed:
MONTUM ARCHITECTURE:

Architect $125
Architectural Intern $85
Technician $70
Clerical $50
GHOSH ENGINEERS:

Principal $130.00
Senior Project Manager $120.00
Engineer V $110.00
Engineer IV $100.00
Project Manager $90.00
Engineer Il $80.00
Engineer || $70.00
Engineer | $60.00
Surveyor $100.00
Surveyor Assistant $80.00
Construction Observer IV $75.00
Construction Observer Hi $65.00
Construction Observer Il $55.00
Construction Observer | $45.00
Construction Observer Trainee $35.00
Draftsperson/Technician IV $75.00
Draftsperson/Technician I} $65.00
Draftsperson/Technician Il $55.00
Draftsperson/Technician | $45.00
Administrative Assistant $40.00

1 0f2 Montum Architecture, LLC
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MILLER ENGINEERING:

Principal $135

Professional Engineer $95

Designer $85

Technician $75

Construction Representative $75

Clerical $65

EARTHRES:

Structural Engineer $175
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State of West Virginia

Supplementary Conditions fo AIA Document B101-2017
Standard Form of Agreement Between Owner and Architect

The following Supplementary Conditions modify the Standard Form of Agreement Between Owner and Architect, AJA
Document B101-2017 Edition. Where a portion of the Agreement is modified or deleted by these Supplementary
Conditions, the unaltered portions of the Agreement shall remain in effect.

Order of Precedence: The documents contained in the contract to which this document has been attached shall be

interpreted in the following order of precedence:

First Priority - Documents developed by the State or a

gency and utilized to provide public notice of the solicitation,

along with other general terms and conditions shall be first in priority.

Second Priority — This document “Supplementary Conditions to the AIA Document B101-2017 Standard Form of
Agreement Between Owner and Architect” shall be second in priority.

Third Priority - all other AIA documents including the AIA Document A201-2017 General Conditions of the Contract for

Construction shall be third or lower in priority.

ARTICLE 1
INITIAL INFORMATION

§1.1.3  Section 1.1.3 is removed in its entirety.

§1.1.6.1 Section 1.1.6.1 is removed in its entirety,

§1.2  Make the following changes to Section 1.2:

In the second and third sentences, delete “shall® and substitute
‘may” and delete the pericd at the end of each sentence and add *,
if applicable.”

§1.3 Remove the fast sentence from Saction 1.3

§1.3.1 Make the following change to Section 1.3.1:
Remove the phrase "in AIA Document E203TM-2013, Building
Information Modeling and Digital Data Exhibit, and the requisite

AlA Document G202TM-2013, Project Building Information
Modeling Protocol Form™ and replace it with *in this Agreement®

ARTICLE 2
ARCHITECT'S RESPONSIBILITIES

§2.1  Add the following sentences to the end of Section 2.1.

other design professionals unless doing so was expressly included
in the scope of this agreement, or this agreement is appropriately
modified by Change Order to include the hiring of other expressly
identified design professionals. The Architect shall also satisfy the
requirements for the lawful practice of architecture in the State of
West Virginia.

§25 Make ihe following changes to Section 2.5:

Delete the section in ils entirety and replace it with the following:
“The Architect shall maintain the insurancs specified in this
Agreement either below or in other documentalion included
herewith.

§2.5.7 Make the following change to Section 2.5.7

Remove § 2.5.7 in ils entirety and replace it with the foflowing:
“The Owner must be listed as an additional insured on all
insurance mandated by this Agreement, excluding professional
liability insurance.”

Add the following Sections to Article 2:
§26  The format and minimun standard of qualily to be used by

the Architect in preparing spacifications for the Project shall be AIA
MASTERSPEC or equal, and the Architec! shall use the CSi

Notwithstanding the foregoing, Architect is not authorized fo hire
Effective Date: Qctober 1, 2018 Page 1
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Masterformat numbering system, uniless a different standard is
approved in writing by the owner

§2.7  The Architect shall review laws, codes and regulations
applicable to the Architect's services and shall comply in the design
of the Project with applicable provisions and standards of the West
Virginia Building Code, the Waest Virginia Fire Code and the
Americans with Disabllities Act (ADA). The most stingent
application of these codes and standards shall apply. In the design
of the Project, the Architect shall comply with the requirements
imposed by govsmmental authorities having jurisdiction.

ARTICLE 3
SCOPE OF ARCHITECT'S BASIC SERVICES

§3.1.1 Add the phrase “consult with Owner,” after the word “services”
in the first sentence.

§3.1.2 Make the following change to Seclion 3.1.2:

in the third sentence, after *shall* add "thoroughly review the
services and information for completeness and sufficiency and”,

§3.1.6 Delete Section 3.1.6 in its entirety and substitute the following:

§316 The Architect shall fumish and submit substantially
compleled construction documents to all govemmental agencies
having jurisdiction over the Project, shall assist the Owner in
securing their approval, and shall incorporate changes in the
Construction Documents as may be required by such authorities.

Add the following Section to Article 3:

§3.1.7 The Archilect is responsible for the coordination of aft
drawings and design documents relating to Architect's design used
on the Project, regardless of whether such drawings and documents
are prepared or provided by Architect, by Architect's consuilants, or
by others. If preliminary or design development Work has been
performed by others, Architect is nevertheless fully responsible for
and accepts full responsibility for such earlier Work when Architect
performs subsequent phases of the basic services called for under
this Agreement, as fully as if the preliminary, schematic, and design
development Work had been performed by the Architect itself,
Architect is responsible for cocrdination and inlemal checking of all
drawings and for the accuracy of all dimensional and layout
information contained therein, as fully as if each drawing were
prepared by Architect,  Architect is responsible for the
completeness and accuracy of all drawings and specifications
submitted by cr though Architect and for their compliance with all
applicable codes, ordinances, regulations, laws, and statutes.

§3.2  SCHEMATIC DESIGN PHASE SERVICES

Effective Date: October 1, 2018
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§3.2.2 Make the foflowing change to Section 3.2.2:

In the second sentence, after the word “Architect” add “shall review
such information lo ascertain that it is consistent with the
requirements of the Project and”.

§3.4  CONSTRUCTION DOCUMENTS PHASE SERVICES
§3.4.2 Delete Section 3.4.2 in its entirety and substitute the fellowing:

§34.2 Construction drawings, specifications, or ather
Construction Documents submitted by Architect must be complete
and unambiguous and in compliance with all applicable codes,
ordinances, stalutes, regulations, and laws, By submitting the
same, Archilect certifies that Architect has informed the Owner of
any fests, studies, analyses, or reporis that are necessary or
advisable to ba performed by or for the Owner at that point in time.
Architect shal confirm these facts in writing to the Owner.

§3.5 BIDDING OR NEGOTIATIOM PHASE SERVICES
§3.5.1 Make the following change to Seclion 3.5.1;

In the first sentence, delete the peried at the end of the sentence
and add "which may include the development and implementation
of a prequalification process.”

§3.5.2 Maks the following changes to § 3.5.2.

§3.5.22.1 Remove section 3.5.2.2.1 in its entirety and replace it with
the following:

*§3.5.2.2.1 facilitating the distribution of plans and specifications
{and in cases where Owner expressly authorizes it, distribution of
bid documents) to prospective bidders per the Owner's
instructions;”

§3.5.2.2.2 Remove section 3.5.2.2.2 in ifs entirety and replace it with

"§ 3.5.2.2.2 attending and assisting Owner in conducting a pre-bid
conference for prospective bidders (and in cases where Owner
expressly authorizes it, conduct the pre-bid conference);”

§3.6.22.3 Remove section 3.5.2.2.3 in its entirety and replace it with
the following:

preparing responses to technical questions from prospective
bidders and providing clarifications and interpretations of the
Bidding Documents thal will be released to the prospective bidders
in the form of addenda by the Owner (and in cases where Owner
expressly authorizes it, releasing the addenda on Owner's behalf).

§3.5.224 Remove Section 3.5.2.4 in iis entirely and replace it with
the following:
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if expressly authorized by Owner, and permitted by applicable
pracedure and law, organizing and conducting the opening of bids,
and subsequenily documenting and distributing the bidding results,
as directed by the Owner.

§3.5.2.3. Remove the phrase "and distribute” and include the phrase
“for distribution by Owner {and in cases where Owner expressly
authorizes it, distributing the addenda on Owner's behalf)" at the end of
the senfence.

§3.5.3 Negotiated Proposals. Remove Seciion 3.5.3 in its entirsty.

§3.6 CONSTRUCTION PHASE SERVICES

§3.61 GENERAL
§36.1.1  Delete the fast sentence in its entirety and subsitute the
following:

The State of West Virginia's Supplementary Conditions to the
General Conditions of the Confract for Construction shall be
adopted as part of the Contract Documents and shall be
enforceable under this Agreement.

Add the foliowing Section to 3.6.1:

§36.1.4 The Aschitect shall be responsible for conducting
progress meetlings as needed and for the preparation, distribution,
and accuracy of minutes pertaining therete to all parties as directed

by the Owner.
§3.6.2 EVALUATIONS OF THE WORK

§3.6.2.1  Delete the second sentencs inits entirely and substitute
the following;

Although the Architect is not required to make exhaustive or
continuous on-site inspections to check the quality or quantity of the
Work, the Architect shall carefully review the quality and quantity of
the Work at appropriate intervals necessary for Architect to remain
aware and knowledgeable of issues or problems that have
developed, or could reasonably be foreseen, during construction as
part of the Architect's dasign and contract administration services,
shall issue written reports of such reviews to the Owner, Owner
representatives, and the Coniractor, and further shall conduct any
additional reviews at any other time as reasonably requested by the
Owner. The Architect shall neither have control over or charge of,
nor be responsible for, the construction means, methods,
techniques, sequences or procedures, or for safety precautions and
programs in connection with the Work, since these are solely the
Contraclor's rights and rasponsibiliies under the Contraci
Documents

State of West Virginia

O remes T et et

§3.622 Delete the first sentence of 36.2.2 in its enfirety and
substitufe the following:

The Architect shall have the authority and obligation to reject Work
that does not conform to the Confract Documents.

§3.624 Delele Section 3.6.24 it is entirety and substitute the
following:
§36.24  The Architect shall render initial decisions on claims,

disputes or other malters in queslion between the Owner and
Contraclor as provided in the Contract Documents, Architect shall
also make initial decisions on matters relating to consistency with
intent of contract documents, including aesthetic effect, however,
the Owner, reserves the right make final decisions on issues of
consistency with intent and aesthetic effect.

§3.64 SUBMITTALS

§364.2  Make the following changes to Section 3.6.4.2:

Delete the first sentence in its entirety and substitute the following:

The Architect shall review and approve or take other appropriate
action upon the Contractor's submitials such as Shop Drawings,
Product Data and Samples. The Archiect's review of Contractor's
submittals must determine the following: (1) if such submittals are
in compliance with applicable laws, statutes, ordinances, codes,
orders, rules, reguiations; and (2) if the Work affacted by and
represented by such submittals is i compliance with the
requirements of the Contract Documenis. Architect shall promptly
nolify the Owngr and Confractor of any submittais that do not
comply with applicable laws, statules, ordinances, codes, orders,
rules, regulations, or requiremenis of the Contract Documents.
Architect is responsible for determining what aspecis of the Work
will be the subject of shop drawings or submittals. Architect shail
not knowingly permit such aspects of the Work to proceed in the
absence of approved shop drawings and submiials. The
Architect's action shall be tsken with such reasonable prampiness
as to cause no delay in the Work or in the activities of the Owner,
Contractor or separate conlractors, while allowing sufficient time in
the Architect's professional judgment to permit adequate review,

In the second sentence, delete the words “or performance”,
§3.64.5 Make the following change to Section 3.6.4.5:

Add *, including a submittal log,” after “The Architect shall maintain
a record of submittals”,

§3.6.5 CHANGES IN THE WORK

§3.6.52  Make the following changes to Section 3.6.5.2:

Effective Date: October 1, 2018 Page 3
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Section 3.6.5.2 shalf now be Saction 3.6.5.3. Section 3.6.5.2 shall
read as follows:

§3.65.2 If the Architect and the Owner determine that ths
implementation of the requested change would result in a change
fo the Contract that may cause an adjustment in the Confract Time
or Confract Sum, the Architect shall make a recommendation to
the Owner who may authorize further investigation of such change.

§3.6.53 Add the fellowing to the end of Section 3.6.5.3:

Additicnally, the Architect shall review and, upon request by Owner,
provide written documentation of the same of all change order
requests and proposals with respect to the following criteria;

1 confim proposed change is a matesial change to the
Confract;

.2 confirm appropriate credits are included for Work not
completed;

3 verfy that the proposed additional cost or credit is
reasonable with respect o industry slandards.  Cost
verifications may, as authorized by Owner, include independent
estimates and/or consultations with contractors and vendors;

and
4 confirm that the appropriate back up documentation is

included and mathematically correct including mark ups and
taxes pursuant to the requirements of the Contract Documents.

ARTICLE 4
ADDITIONAL SERVICES

§4.2 Architect’s Additional Services
§4.2.1 Make the following changes to Section 4.2.1:

6  Before the semicolon insert *, provided such alternate bids
or praposals are not being used for budget control®

.9 Delete this provision in its entirety and replacs it with “assist
owner with owner's evaluation of the qualifications of entities
providing bids or proposals.

§4.22 Make the following changes to Section 4.2.2:

.3 After the last sentence in the first paragraph, insert the
following:

This provision only applies to the extent that such services
required or requested from the Architect represent a material

—— ——— e e

change in the services that are already required of the Architect for
complation of the Project”

4 Before the semicolon insert *, provided such claims are not
the result of the Architect's action, inaction, errors, or omissions”

ARTICLE 5
OWNER'S RESPONSIBILITIES

§5.2  Make the following change fo Seclion 5.2:

In the first sentence, after "The Owner” add *, with Architect's
assistance,”

Add ihe following Section to Article 5:

§5.31 The Owner has the right to reject any portion of the
Architects Work on the Project, including but not limited to
Schematic Design Documents, Design Development Documents,
Construction Documents, or the Architect's provision of services
during the construction of the Project, or any other design Work or
documents on any reasonable basis, including, but not limited 1o
aesthetics or because in the Owner's opinion, the construction cost
of such design is likely to exceed the budget for Cost of the Work. If
at any time the Architect’s Work is rejected by the Owner, the
Architect must proceed when requested by the Owner, 1o revise the
design Work or documents prepared for that phase to the Owner's
satisfaction. These revisions shall be made without adjustment 1o
the compensation provided hereunder, unless revisions are made to
Work previously approved by the Owner under previous phases, in
which case such revision services will be paid as a Change in
Services. Should there be substantial revisions to the original
program after the approval of the Schematic Design Documents,
which changes substantially increase the scope of design services
to be fumished hereunder, such revision services will be paid as a
Change in Services. The Architect must so nolify the Owner of all
Changes in Services in writing and receive approval from Quner
before proceeding with revisions necessitated by such changes. No
payment, of any nature whatsoever, will be made to the Architect for
additional Work or Changes in Services without such written
approval by Owner,

§5.5  Make the following changes to Section 5.5:
In the first sentence, delete “shall” and subsfitute "may",

Add the following sentence at the end of Section 5.5:

The Owner may, in its sole discrefion, request that the Architect
secure these services by contracting with a third party.

§6.8  Make the following change to Section 5.8;

Effective Date: October 1, 2018 Page 4
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In the third sentence, delete “shall” and substitute “may”.
§5.9  Make the following change to Section 5.9;

At the beginning of this sentence, insert "Unless otherwise provided
in this Agreement,”
§5.11  Add the following sentence to the beginning of Section 5.11:

The Owner shall be entifled to rely on the asccuracy and
completeness of services and information provided by the Architect.

§ 6.15 Remove § 5.15 in iis entirety.

ARTICLE 6
COST OF WORK

§ 6.1 Delete the phrase “and shall include contractors’ general
conditions costs, overhead and profit” from Section 6.1. Dalste the
second sentence of Saction 6.1 in its entirety and replace it with the

following:

“In the event that Owner plans to utifize its own resources (labor,
machinery, or materials) for part of the project, Owner and
Architect must discuss the impact of that cheice on the design and
Cost of the Work prior to executing this Agreement. If Owner and
Architect agree that such amounts will be included in the Cost of
the Work, then that cost will be determined in advance and
incorporated into this Agreement. Failure to do so will result in
such costs being axcluded from the Cost of the Work."

§6.3  Delete Section 6.3 inits entirety and substitute the following:

§6.3 In preparing estimates for the cost of the Work, the Architect
shall be permitted to include contingencies for design, bidding and
price escalation, and in consultation with the Owner, to determine
what materials, equipment, component systems and types of
construction to be included in the Construction Documents, to make
reasonable adjustments in the scope of the Project and to include In
the Coniract Documents alternate bids as may be necessary fo
adjust the estimate of Cost of the Work 1o mest the OQwner's
adjusted budget. If an increase in the Contract Sum occurring after
execution of the Contract for Construction caused the Project
budget to be exceeded, the Project budget shall be increased

accordingly.

§ 6.5 Remove the phrase "shall cooperate with the Architect in making
such adjustments” and repiace with “may cooperate with Architect in
making such adjustments, at its sole discretion.”

§6.6.2 After the word “renegotiating” insert “{renegotiation being limited
otinstances where Owner i¢ legaily authorized to renegotiate)”

State of West Virginia
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§6.7  Delete Section 6.7 in its entirety and substitute the following:

§6.7  If the Owner chooses to proceed under Section 6.6.2, the
Architect, without additionas compensation, shall assist the Owner in
rebidding or renegofiating the Project within a reasonable time. If
the Owner chooses to proceed under Section 6.6.4, the Architect,
without additional compensation, shall modify the documents which
the Architect is responsible for preparing under this Agreement as
necessary to comply with the Owner's budget for the Cost of the
Work, and shall assist ihe Owner in rebidding or renegotiating the
Project within a reasonable time. The modification of such
documents and the rebidding or renegotiating of the Project shall be
the limit of the Architect’s responsibility under Section 6.6.
ARTICLE 7
COPYRIGHTS AND LICENSES

§7.3  Make the following changes to Section 7.3:

In the first sentence, insert "irevocable, royalty-fres, right and” after
the word “nonexclusive® and delete the words ‘solely and

exclusively”.
Delete the last sentence of Section 7.3 and substitute the foliowing:

Upon completion of the Project, or upon termination of this
Agreement for any reason prior to the completion of the Project,
Owner shall be entitled 1o retain copies of all Instruments of Service
and shall have an imevocabis, royafty-free, right end license fo use
ali of the Instruments of Service for any and all purposes related {o
the Project in any manner the Cwner deems fil, including the
following:

a.  Electronics Filing and Archiving for the purpose of record
keeping at Owner designated areas;

b. Any futwre renovation, addition, or alteration to the
Project; and

¢ Any fulure maintenance or aperations issue as it pertains
to the Project.

Architect or Architect's Consultants shall not be responsible for any
modifications to the Work made by Owner or Owner's
representatives using the Architect's Instruments of Service.

§7.3.1 Delete the second santence of Secticn 7.3.1.

ARTICLE 8
CLAIMS AND DISPUTES

§8.1 GENERAL
§8.1.1 Delete Section 8.1.1 in its entirety and substitute the fellowing:

§8.1.1  Causes of action between the parties to this Agreement
pertaining to acts or failures to act shall be deemed to have accruad

Effective Date: October 1, 2018 Page 5
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and the applicable statutes of limitations shall commence to run
pursuant to applicable provisions of the West Virginia Code.

§8.1.3 Make the following change to Section 8.1.3:

At the beginning of the first sentence, insert “Unless otherwise
agreed by the Parfies,”

Add the following Section to Article 8.1:

§8.1.4 The Owner may suffer financial loss if the Architect's
services are not completed within the schedule approved by the
Owner in accordance with Secion 3.1.3. If so provided, the
Architect shall be liable for and shall pay the Owner, as liquidated
damages and not as a penally, any sumis) stated in this
Agreement,

Allowances may be made for delays beyond the control of the
Architect. All delays and adjustments to the Architect's scheduls
must be properly documented and approved by the Owner in
accordance with Sectlion 3.1.3.

§8.2  MEDIATION
§8.2  Make the following changes to Section 8.2;

§8.2.1 In both instances where it appears, delete “binding dispute
resolution” and substitute *ligation in a court of competent

jurisdiction,”
§8.2.2 Delete this Section in its antirety and substitute the following:

The parties shall endeavor to resolve their Claims by non-binding
mediation which, unless the parties mutually agree otherwise, shall
be administered by the American Arbifration Association in
accordance with its Construction Industry Mediation Procedures in
effect on the date of the Agreement.

§8.2.3 Addto the end of the first sentence in Section 8.2.3. the phrase

‘unless fee sharing is prohibited due to a lack of a specific
Legislalive appropriation for the expenses. In the event that
Owner determines that fee sharing is prohibited, the Architect may
choose [o mediate and pay the entire fes, or the parties will forge
mediationt and pursue other available remedies.”

§8.2.4 Delete this Section in its entirety and substitute the following:

If the pariies do not resolve a dispute through mediation pursuant fo
this Section 8.2, the method of litigation shall be in accordance with
Section 8.3.

§8.3  ARBITRATION

Effective Date: Octoker 1, 2018
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§8.3  Delete Section 8.3 in its entirsty and substitute the following:
§8.3  SETTLEMENT OF CLAIMS

§8.3.1 The Parties understand that this sovareign immunity and the
Constitution of the State of West Virginia prohibit the State and
Owner, from entering into binding arbitration. Notwithstanding any
provision fo the contrary in the Contract Documents, all references
to arbilration, regardiess of whether they are included in the AIA
Document B101-2017 or another related document are hereby
deleted

§8.3.2 Any claim, dispute or other matter in question arising out of
this Agreement which cannot be settled between the parties shall, in
the case of the Architect, be submitted to the West Virginia Claims
Commission, and in the case of the Owner, to the Circuit Court of
Kanawha County or any other court of competent jurisdiction as the
Owner may elect,

ARTICLES
TERMINATION OR SUSPENSION

§8.1  Make the following changes to Section 9.1:

In the first sentence, after If the Owner fails to make paymenls to
the Architect” add "of undisputed amounts”. In the thirg sentence,
after “In the event of a suspension of services,” add “in accordance
herewith”, In the fourth sentence, after “Before resuming services,
the Architect shall be paid all sums due prior 1o suspension and®
add “shall negotiate with the Owner for”.

§9.2  Make the following changes to Section 9.2:

In the first sentence, after ™if the Qwner suspends the Project” add
"for more than 30 consecutive days”.

Delete the last two sentences in Section 9.2 and Substitute the
following:

When the Project is resumed, the Owner and the Architect shall
negotiate the amount of any compensation the Owner will pay the
Architect for expenses incurred in the inferruption and resumption of
the Architect's services. The Owner and the Architect shall
negotiate any adjustments io the Architect's fees for the remaining
sarvices and the time schedules for completion.

§9.6  Make the following changes to Section 9.5:

Delete “costs atiributable to termination, including the costs
attributable to the Architect's termination of consultant agreements”,

§9.7  Delete Section 9.7 in ils entirety and substitute the following:

e eete—
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§9.7  Service performed under this Agreement may be continued
in succseding fiscal years for the term of the Agreement contingent
upon funds being approprialed by the Legislature for this service. In
the event funds are no! appropriated or otherwise available for this
service, the Agresment shall terminate without penalty on June 30.
After such date the Agreement becomes aull and void,

Add the following Section to Arficle 9;

§9.10 In the event of any termination under this Arlicle, the
Architect consents to the Owner's selection of another architect of
the Owner's choice to assist the Owner in any way in completing
the Project. Architect further agrees to cooperate and provide any
information requested by Owner in connection with the completion
of the Project and consents to the making of any reasonable
changes to the design of the Project by Owner and such other
architect as Owner may desire in accordance with applicable
practice laws contained in Chapter 30, Article 12 of the West
Virginia Code, or elsewhere. Any services provided by Architect
that are requested by Owner after termination will be fairly
compensated by Owner in accordance with Article 11.

ARTICLE 10
MISCELLANEOUS PROVISIONS

§ 10.1 Make the following changes to Section 10.1:
Remove the last sentence referencing arbitration in it's entirely.
§10.2 Make the following changes to Section 10.2:
At the end of the sentence, dslete the peried and add *, as modified

by the State of West Virginia Supplementary Conditions to the AIA
Document A201-2017, General Conditions of the Contract for

Construction.”
§10.3  Add the following sentence to the end of Section 10.3:

The Architect shall execute all consents reasonably required to
facilitate such assignment,

§10.6 Add the following sentence to the end of Section 10.6;
The Architect shall immediately report 1o the Owner's project

manager the presence, handling, removal or disposal of, or
exposure of persons to and location of any hazardous material

which it discovers.

§10.8.1 Remove the phrases "after 7 days’ notice to the other party,”
and “arhitrator's order” from Section 10.8.1.

ARTICLE 11

COMPENSATION

§11.4  Make the following changes to Section 11.4:

After the word “shall’, insert “not exceed a multiple of 1,15 times the
amount billed to the Architect for such Additional Semvices® and
delete the rest of that sentence,

§11.6.1 Delete the last sentence of Section 11.6.1 in its entirety,
§11.7  Delste Section 11.7 in its entirety and substitute the following:

§11.7 The Architect's rates and multiples for service as set forth in
this Agreement shall remain in effect for the life of this Agreement
unless unforeseen events which are not the fault of the Architect
delay the Project completion. In such event, an €quitable
adjustment in the Architect’s rates may be negotiated with the
Owner.

§11.8  COMPENSATION FOR REIMBURSABLE EXPENSES

§11.8.1 Delete Sections 11.8.1.4 and 11.8.1.5 in their entirety and
subsfitute the following:

§118.14  The expense of reproduciions, postage and handling
of bidding documents shall be a Reimbursable Expense, however,
the expense of reproductions, plots, standard form documents,
postage, handling, and delivery of Instruments of Service for the
Owner's use and for review of govemmental agencies having
jurisdiction over the Project shall not be a Reimbursable Expense
but shall be covered in the Architect's Compensation under §11.1.

§11.8.2 Delete Section 11.8.2 in its entirety and substitute the
following:

§11.8.2 For Reimbursable Expenses described in Section
11.8.1.1, comgensation fo the Architect shall be at actual cost and
shall be made pursuant fo the Owner's travel regulations. For those
expenses described in Sections 11.8.1.2 through 11.8.1.11, the
compensation shall be computed as a multiple of 1.15 times the
expenses incurred by the Architect, the Architect's employees and
consultants,

§11.9 Architect’s Insurance
§11.9 Delete Section 11.9 in its entirety.
§11.10 PAYMENTS TO THE ARCHITECT

§11.10.1  Delete Section 11.10.1 in its entirety.

Effective Date: October 1, 2018 Page 7
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§11.102 Delete Section 11.10.2 in its entirety and substitute the
following:

§11.102  Payments are due and payable thirty (30) days from the
date of recsipt of the Architect's invoice by the Owner.

§11.10.2.2 Delete Section 11.10.2.2 in ils enlirety.

ARTIGLE 13
SCOPE OF THE AGREEMENT

Add the following Section fo 13.2;

§13.24 State of West Virginia Supplementary Conditions to AIA
Document B101-2017, Standard Form of Agreement Between
Owner and Architect; Other documents included by the Owner in
the soficitation requesting expressions of interest, and the contract

award to Architect.

END OF SUPPLEMENTARY CONDITIONS TO AlA
DOCUMENT B101-2017

Effective Date: October 1, 2018 Page 8



AlA B101-2017 Supplementary Conditions Standard form of Agreement Batween
Owner and Architect
State of West Virginia

Tl o —

—— e A s e e o

The Owner and Architect hereby agree 1o the full performance of the covenants contained herein.
IN WITNESS WHEREOF, the Owner and Architect have enierad into this Agreement as of the date and year as written below.

Cwner: Architect;

/)

Title: /-Dl Yoo Tile: A WEeT
Date: an ’701_"(, Date: 3/ ?I/l?.'

This Suppler‘\

form on this
modification of this document is void unless expressly approved in writing by the West Virginia Attorney General's Office.

PATngli MORR;X ATTORNEY GENERAL
BY: Q . 3%

L\ DEPUTY ATTORNEY GERE

Effective Date: October 1, 2018

entary Conditions to AlA Document B101-2017, Standard Form of Agreement Between Owner and Architect, has been approved as to
IO dayof _OoAelopne | 2018, by the West Virginia Attorney General’s office as indicated in the signature line below. Any



N MONTARC-01 EKEMPER

DATE (MM/DD/YYYY)}

ACORD> CERTIFICATE OF LIABILITY INSURANCE 121812021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ﬁgnhll'll'EACT
| —
Dyer Insurance Group AN, Exti: (304) 624-5584 (Alc, no):(304) 6244736
Bridgeport, WV 26330 ABBRESs: I
‘ o INSURER(S) AFFORDING COVERAGE | NAIC # |
B _ | msurer A: Ohio Security Insurance Company 24082 |
INSURED wsurer 8 : Ohio Casualty Insurance 19704 |
Montum Architecture LLC  insurer ¢ : BrickStreet Mutual Ins. ) 12372 |
37 Path Road | nsurerp:Travelers - 131503
Keyser, WV 26726 [ |
INSURERE : _ ! e
- INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. |

e ‘ TVPE OF INSURANCE [ASDLSUSR| POLICY NUMBER | (RO e) | (MADONT) LIMITS
A ' | COMMERCIAL GENERAL LIABILITY ‘ EACH OCCURRENCE s 1,000,000
X |cuamsmaoe [ Joccur | x BZS57963156 6/1/2021 | 6/1/2022 |DAMAGEIORENTED =~ | 1,000,000
N N ‘ MED EXP (Any one person) | § 15’000_
I PERSONAL & ADV INJURY | §
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE | § 2_,000,000
| X | poLicy B l:| Loc | PRODUCTS - COMP/OP AGG | § 2'000'000_
OTHER: ) $
A | AUTOMOBILE LIABILITY | | GOMBINED SINGLELIMIT | ¢ 1,000,000
ANY AUTO X BZS57963156 6/1/2021 | 6/1/2022 | BoDILY INJURY (Per person) | § _
~ | OWNED ‘ | SCHEDULED ]
| AUTOS ONLY AUTOS _BODILY INJURY (Per accident) | § ]
y PROPERTY DAMAGE
X | RS onwy ‘ X | RONREND _(Per accident] $ ]
| | 5
B [ X | UMBRELLA LIAB X | occur [ | EACH OCCURRENCE $ 110001000_
‘ EXCESS LIAB | | cLamMsmaDE US057963156 6/1/2021 6/1/2022 | AGGREGATE 's ]
'oep | X | retenmions 10,000 $ 1,000,000
C |WORKERS COMPENSATION X | PER | OTH-
AND EMPLOYERS' LIABILITY | A lsTaTutE | |ER |
YIN
Y PROPRIETORPARTNEREXECUTIVE WC $3006284 9/15/2021 | 8152022 | _ .o acomEnt s 500,000
OFFICER/MEMBER EXCLUDED? N/A | = t 500,000
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE! § ’
If yes, describe under - w
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ !
D |Professional Liabili 107265112 6/1/2021 6/1/2022 |Professional Liabili 1,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Certificate holder is additional insured on General Liability and Auto Liability

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

WV Division of Natural Resources ACCORDANCE WITH THE POLICY PROVISIONS.
324 Fourth Avenue
South Charleston, WV 25303
AUTHORIZED REPRESENTATIVE
N G
| -
ACORD 25 (2016/03}) © 1988-2015 ACORD CORPORATION. All rights reserved.
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