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Extended Description:

Professional Architectural and Engineering Services Contract - CCT
WV State Laboratory Testing Facilities Needs Assessment

This Purchase Order constitutes the acceptance of contract by and between the State of West Virginia by the Purchasing Director for the Agency: The West Virginia
Department of Administration, General Services Division and the Engineering firm of. ZMM Inc., of Charleston, WV, into a contract for Architectural and Engineering
Design Services for the WV State Laboratory Testing Facilities Needs Assessment, per the terms and conditions, and the AIA B101 Standard Form of Agreement
Between Owner and Architect, including the State of West Virginia Supplementary Conditions to AIA Document B101-2017 dated: 07/11/2022, and Exhibits A-B,
incorporated herein by reference and made a part hereof.

Execution of this agreement by the Purchasing Director, or their designee, constitutes acceptance by those parties of the Terms and Conditions contained in the
contract documents and binds the Vendor whose signature appears therein to said documents.

Line Commodity Code Quantity Unit Unit Price Total Price

1 81101508 0.00000 0.000000 $1,760,000.00
Service From Service To Manufacturer Model No

2022-07-11 2023-07-10

Commodity Line Description: EQI: WV State Laboratory Testing Facilities Needs Assessment

Extended Description:

Date Printed:

Jul 8, 2022

Order Number: CCT 0211 4070 GSD2300000002 1 Page: 2 FORM ID: WV-PRC-CCT-002 2020/05



GENERAL TERMS AND CONDITIONS:

1. CONTRACTUAL AGREEMENT: Issuance of an Award Document signed by the
Purchasing Division Director, or his designee, and approved as to form by the Attorney
General’s office constitutes acceptance by the State of this Contract made by and between the
State of West Virginia and the Vendor. Vendor’s signature on its bid, or on the Contract if the
Contract is not the result of a bid solicitation, signifies Vendor’s agreement to be bound by and
accept the terms and conditions contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the
meanings attributed to them below. Additional definitions may be found in the specifications
included with this Solicitation/Contract.

2.1. “Agency” or “Agencies” means the agency, board, commission, or other entity of the State
of West Virginia that is identified on the first page of the Solicitation or any other public entity
seeking to procure goods or services under this Contract.

2.2. “Bid” or “Proposal” means the vendors submitted response to this solicitation.

2.3. “Contract” means the binding agreement that is entered into between the State and the
Vendor to provide the goods or services requested in the Solicitation.

2.4. “Director” means the Director of the West Virginia Department of Administration,
Purchasing Division.

2.5. “Purchasing Division” means the West Virginia Department of Administration, Purchasing
Division.

2.6. “Award Document” means the document signed by the Agency and the Purchasing
Division, and approved as to form by the Attorney General, that identifies the Vendor as the
contract holder.

2.7. “Solicitation” means the official notice of an opportunity to supply the State with goods or
services that is published by the Purchasing Division.

2.8. “State” means the State of West Virginia and/or any of its agencies, commissions, boards,
etc. as context requires.

2.9. “Vendor” or “Vendors” means any entity submitting a bid in response to the

Solicitation, the entity that has been selected as the lowest responsible bidder, or the entity that
has been awarded the Contract as context requires.
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this
Contract below:

Term Contract

Initial Contract Term: The Initial Contract Term will be for a period of One Year

. The Initial Contract Term becomes effective on the effective start
date listed on the first page of this Contract and the Initial Contract Term ends on the effective end
date also shown on the first page of this Contract.

Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency,
and the Vendor, with approval of the Purchasing Division and the Attorney General’s office
(Attorney General approval is as to form only). Any request for renewal should be delivered to the
Agency and then submitted to the Purchasing Division thirty (30) days prior to the expiration date
of the initial contract term or appropriate renewal term. A Contract renewal shall be in accordance
with the terms and conditions of the original contract. Unless otherwise specified below, renewal
of this Contract is limited to Three (3) successive one (1) year periods or multiple
renewal periods of less than one year, provided that the multiple renewal periods do not exceed the
total number of months available in all renewal years combined. Automatic renewal of this
Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing Division
and Attorney General’s office (Attorney General approval is as to form only)

[] Alternate Renewal Term — This contract may be renewed for
successive year periods or shorter periods provided that they do not exceed the
total number of months contained in all available renewals. Automatic renewal of this
Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing
Division and Attorney General’s office (Attorney General approval is as to form only)

Delivery Order Limitations: In the event that this contract permits delivery orders, a delivery
order may only be issued during the time this Contract is in effect. Any delivery order issued
within one year of the expiration of this Contract shall be effective for one year from the date the
delivery order is issued. No delivery order may be extended beyond one year after this Contract
has expired.

[[] Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice
to proceed and must be completed within days.

[] Fixed Period Contract with Renewals: This Contract becomes effective upon Vendor’s
receipt of the notice to proceed and part of the Contract more fully described in the attached

specifications must be completed within days. Upon completion of the
work covered by the preceding sentence, the vendor agrees that:

[_]the contract will continue for years;

[]the contract may be renewed for successive year
periods or shorter periods provided that they do not exceed the total number of months
contained in all available renewals. Automatic renewal of this Contract is prohibited.
Renewals must be approved by the Vendor, Agency, Purchasing Division and Attorney
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General’s Office (Attorney General approval is as to form only).

[] One-Time Purchase: The term of this Contract shall run from the issuance of the Award
Document until all of the goods contracted for have been delivered, but in no event will this
Contract extend for more than one fiscal year.

[] Other: Contract Term specified in

4. AUTHORITY TO PROCEED: Vendor is authorized to begin performance of this contract on
the date of encumbrance listed on the front page of the Award Document unless either the box for
“Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked in Section 3
above. If either “Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked,
Vendor must not begin work until it receives a separate notice to proceed from the State. The notice to
proceed will then be incorporated into the Contract via change order to memorialize the official date
that work commenced.

5. QUANTITIES: The quantities required under this Contract shall be determined in accordance
with the category that has been identified as applicable to this Contract below.

[] Open End Contract: Quantities listed in this Solicitation/Award Document are
approximations only, based on estimates supplied by the Agency. It is understood and agreed that
the Contract shall cover the quantities actually ordered for delivery during the term of the
Contract, whether more or less than the quantities shown.

Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

[[] Combined Service and Goods: The scope of the service and deliverable goods to be
provided will be more clearly defined in the specifications included herewith.

[] One-Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order
approved by the Vendor, Agency, Purchasing Division, and Attorney General’s office.

6. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency
to purchase goods or services in the open market that Vendor would otherwise provide under this
Contract if those goods or services are for immediate or expedited delivery in an emergency.
Emergencies shall include, but are not limited to, delays in transportation or an unanticipated
increase in the volume of work. An emergency purchase in the open market, approved by the
Purchasing Division Director, shall not constitute of breach of this Contract and shall not entitle
the Vendor to any form of compensation or damages. This provision does not excuse the State
from fulfilling its obligations under a One-Time Purchase contract.

7. REQUIRED DOCUMENTS: All of the items checked in this section must be provided to the
Purchasing Division by the Vendor as specified:
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[[] BID BOND (Construction Only): Pursuant to the requirements contained in W. Va. Code §
5-22-1(c), All Vendors submitting a bid on a construction project shall furnish a valid bid bond
in the amount of five percent (5%) of the total amount of the bid protecting the State of West
Virginia. The bid bond must be submitted with the bid.

[] PERFORMANCE BOND: The apparent successful Vendor shall provide a performance
bond in the amount of 100% of the contract. The performance bond must be received by the
Purchasing Division prior to Contract award.

[ ]LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a
labor/material payment bond in the amount of 100% of the Contract value. The labor/material
payment bond must be delivered to the Purchasing Division prior to Contract award.

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the Vendor may
provide certified checks, cashier’s checks, or irrevocable letters of credit. Any certified check,
cashier’s check, or irrevocable letter of credit provided in lieu of a bond must be of the same
amount and delivered on the same schedule as the bond it replaces. A letter of credit submitted in
lieu of a performance and labor/matenial payment bond will only be allowed for projects under
$100,000. Personal or business checks are not acceptable. Notwithstanding the foregoing, West
Virginia Code § 5-22-1 (d) mandates that a vendor provide a performance and labor/material
payment bond for construction projects. Accordingly, substitutions for the performance and
labor/material payment bonds for construction projects is not permitted.

[[JMAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year
maintenance bond covering the roofing system. The maintenance bond must be 1ssued and
delivered to the Purchasing Division prior to Contract award.

[] LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the
Section of the General Terms and Conditions entitled Licensing, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits upon request and in a
form acceptable to the State. The request may be prior to or after contract award at the State’s sole
discretion.

O

O

O

The apparent successful Vendor shall also furnish proof of any additional licenses or certifications
contained in the specifications regardless of whether or not that requirement is listed above.
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8. INSURANCE: The apparent successful Vendor shall furnish proof of the insurance identified
by a checkmark below and must include the State as an additional insured on each policy prior to
Contract award. The insurance coverages identified below must be maintained throughout the life
of this contract. Thirty (30) days prior to the expiration of the insurance policies, Vendor shall
provide the Agency with proof that the insurance mandated herein has been continued. Vendor
must also provide Agency with immediate notice of any changes in its insurance policies,
including but not limited to, policy cancelation, policy reduction, or change in insurers. The
apparent successful Vendor shall also furnish proof of any additional insurance requirements
contained in the specifications prior to Contract award regardless of whether that insurance
requirement is listed in this section.

Vendor must maintain:

Commercial General Liability Insurance in at least an amount of: $1,000,000.00 per
occurrence.
Automobile Liability Insurance in at least an amount of: $1,000,000.00 per occurrence.

Professional/Malpractice/Errors and Omission Insurance in at least an amount of:
$1,000,000.00 per occurrence. Notwithstanding the forgoing, Vendor’s are not required to
list the State as an additional insured for this type of policy.

[[] Commercial Crime and Third Party Fidelity Insurance in an amount of:

per occurrence.

[ ] Cyber Liability Insurance in an amount of: per occurrence.

[ ] Builders Risk Insurance in an amount equal to 100% of the amount of the Contract.

[ ] Pollution Insurance in an amount of: per occurrence.

[] Aircraft Liability in an amount of: per occurrence.

L1

]
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Notwithstanding anything contained in this section to the contrary, the Director of the
Purchasing Division reserves the right to waive the requirement that the State be named as
an additional insured on one or more of the Vendor’s insurance policies if the Director finds
that doing so is in the State’s best interest.

9. WORKERS’ COMPENSATION INSURANCE: Vendor shall comply with laws
relating to workers compensation, shall maintain workers’ compensation insurance when
required, and shall furnish proof of workers’ compensation insurance upon request.

10. [Reserved]
11. LIQUIDATED DAMAGES: This clause shall in no way be considered exclusive and shall

not limit the State or Agency’s right to pursue any other available remedy. Vendor shall pay
liquidated damages in the amount specified below or as described in the specifications:

] for

[] Liquidated Damages Contained in the Specifications.

Liquidated Damages Are Not Included in this Contract.

12. ACCEPTANCE: Vendor’s signature on its bid, or on the certification and signature page,
constitutes an offer to the State that cannot be unilaterally withdrawn, signifies that the product
or service proposed by vendor meets the mandatory requirements contained in the Solicitation
for that product or service, unless otherwise indicated, and signifies acceptance of the terms and
conditions contained in the Solicitation unless otherwise indicated.

13. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price
adjustment provisions in its bid, without an express authorization from the State in the
Solicitation to do so, may result in bid disqualification. Notwithstanding the foregoing,
Vendor must extend any publicly advertised sale price to the State and invoice at the lower of
the contract price or the publicly advertised sale price.

14. PAYMENT IN ARREARS: Payments for goods/services will be made in arrears only
upon receipt of a proper invoice, detailing the goods/services provided or receipt of the
goods/services, whichever is later. Notwithstanding the foregoing, payments for software
maintenance, licenses, or subscriptions may be paid annually in advance.

15. PAYMENT METHODS: Vendor must accept payment by electronic funds transfer and
P-Card. (The State of West Virginia’s Purchasing Card program, administered under contract
by a banking institution, processes payment for goods and services through state designated
credit cards.)
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16. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other
taxes arising out of this Contract and the transactions contemplated thereby. The State of
West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.

17. ADDITIONAL FEES: Vendor is not permitted to charge additional fees or assess
additional charges that were not either expressly provided for in the solicitation published by the
State of West Virginia, included in the Contract, or included in the unit price or lump sum bid
amount that Vendor is required by the solicitation to provide. Including such fees or charges as
notes to the solicitation may result in rejection of vendor’s bid. Requesting such fees or charges
be paid after the contract has been awarded may result in cancellation of the contract.

18. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds are
not appropriated or otherwise made available, this Contract becomes void and of no effect
beginning on July 1 of the fiscal year for which funding has not been appropriated or otherwise
made available. If that occurs, the State may notify the Vendor that an alternative source of
funding has been obtained and thereby avoid the automatic termination. Non-appropriation or
non-funding shall not be considered an event of default.

19. CANCELLATION: The Purchasing Division Director reserves the right to cancel this
Contract immediately upon written notice to the vendor if the materials or workmanship supplied
do not conform to the specifications contained in the Contract. The Purchasing Division Director
may also cancel any purchase or Contract upon 30 days written notice to the Vendor in
accordance with West Virginia Code of State Rules § 148-1-5.2.b.

20. TIME: Time is of the essence regarding all matters of time and performance in this
Contract.

21. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia
law without giving effect to its choice of law principles. Any information provided in
specification manuals, or any other source, verbal or written, which contradicts or violates the
West Virginia Constitution, West Virginia Code, or West Virginia Code of State Rules is void
and of no effect.

22. COMPLIANCE WITH LAWS: Vendor shall comply with all applicable federal, state, and
local laws, regulations and ordinances. By submitting a bid, Vendor acknowledges that it has
reviewed, understands, and will comply with all applicable laws, regulations, and ordinances.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors providing
commodities or services related to this Contract that as subcontractors, they too are
required to comply with all applicable laws, regulations, and ordinances. Notification
under this provision must occur prior to the performance of any work under the contract by
the subcontractor.

23. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s
bid, or in any American Institute of Architects documents pertaining to this Contract are hereby
deleted, void, and of no effect.
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24. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding
anything contained in this Contract to the contrary no modification of this Contract shall be
binding without mutual written consent of the Agency, and the Vendor, with approval of the
Purchasing Division and the Attorney General’s office (Attorney General approval is as to form
only). Any change to existing contracts that adds work or changes contract cost, and were not
included in the original contract, must be approved by the Purchasing Division and the Attorney
General’s Office (as to form) prior to the implementation of the change or commencement of
work affected by the change.

25. WAIVER: The failure of either party to insist upon a strict performance of any of the terms
or provision of this Contract, or to exercise any option, right, or remedy herein contained, shall
not be construed as a waiver or a relinquishment for the future of such term, provision, option,
right, or remedy, but the same shall continue in full force and effect. Any waiver must be
expressly stated in writing and signed by the waiving party.

26. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall
supersede any and all subsequent terms and conditions which may appear on any form documents
submitted by Vendor to the Agency or Purchasing Division such as price lists, order forms,
invoices, sales agreements, or maintenance agreements, and includes internet websites or other
electronic documents. Acceptance or use of Vendor’s forms does not constitute acceptance of the
terms and conditions contained thereon.

27. ASSIGNMENT': Neither this Contract nor any monies due, or to become due hereunder,
may be assigned by the Vendor without the express written consent of the Agency, the
Purchasing Division, the Attorney General’s office (as to form only), and any other government
agency or office that may be required to approve such assignments.

28. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by
this Contract will: (a) conform to the specifications, drawings, samples, or other description
furnished or specified by the Agency; (b) be merchantable and fit for the purpose intended; and
(c) be free from defect in material and workmanship.

29. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

30. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will not
disclose to anyone, directly or indirectly, any such personally identifiable information or other
confidential information gained from the Agency, unless the individual who is the subject of the
information consents to the disclosure in writing or the disclosure is made pursuant to the
Agency’s policies, procedures, and rules. Vendor further agrees to comply with the
Confidentiality Policies and Information Security Accountability Requirements, set forth in
http://www.state.wv.us/admin/purchase/privacy/default. html.
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31. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will be
disclosed to the public following the bid/proposal opening or award of the contract, as required
by the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq., and
5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

Submission of any bid, proposal, or other document to the Purchasing Division constitutes your
explicit consent to the subsequent public disclosure of the bid, proposal, or document. The
Purchasing Division will disclose any document labeled “confidential,” “proprietary,” “trade
secret,” “private,” or labeled with any other claim against public disclosure of the documents, to
include any ““trade secrets” as defined by West Virginia Code § 47-22-1 et seq. All submissions
are subject to public disclosure without notice.

32. LICENSING: In accordance with West Virginia Code of State Rules § 148-1-6.1.e,
Vendor must be licensed and in good standing in accordance with any and all state and local
laws and requirements by any state or local agency of West Virginia, including, but not limited
to, the West Virginia Secretary of State’s Office, the West Virginia Tax Department, West
Virginia Insurance Commission, or any other state agency or political subdivision. Obligations
related to political subdivisions may include, but are not limited to, business licensing, business
and occupation taxes, inspection compliance, permitting, etc. Upon request, the Vendor must
provide all necessary releases to obtain information to enable the Purchasing Division Director
or the Agency to verify that the Vendor is licensed and in good standing with the above
entities.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors
providing commodities or services related to this Contract that as subcontractors, they
too are required to be licensed, in good standing, and up-to-date on all state and local
obligations as described in this section. Obligations related to political subdivisions may
include, but are not limited to, business licensing, business and occupation taxes,
inspection compliance, permitting, etc. Notification under this provision must occur
prior to the performance of any work under the contract by the subcontractor.

33. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award
Document from any agency of the State of West Virginia, the Vendor agrees to convey, sell,
assign, or transfer to the State of West Virginia all rights, title, and interest in and to all causes of
action it may now or hereafter acquire under the antitrust laws of the United States and the State
of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commodities or services purchased or acquired by the State of West Virginia. Such assignment
shall be made and become effective at the time the purchasing agency tenders the initial payment
to Vendor.
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34. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor
certifies (1) that its bid or offer was made without prior understanding, agreement, or connection
with any corporation, firm, limited liability company, partnership, person or entity submitting a
bid or offer for the same material, supplies, equipment or services; (2) that its bid or offer is in all
respects fair and without collusion or fraud; (3) that this Contract is accepted or entered into
without any prior understanding, agreement, or connection to any other entity that could be
considered a violation of law; and (4) that it has reviewed this Solicitation in its entirety;
understands the requirements, terms and conditions, and other information contained herein.

Vendor’s signature on its bid or offer also affirms that neither it nor its representatives have any
interest, nor shall acquire any interest, direct or indirect, which would compromise the
performance of its services hereunder. Any such interests shall be promptly presented in detail to
the Agency. The individual signing this bid or offer on behalf of Vendor certifies that he or she is
authorized by the Vendor to execute this bid or offer or any documents related thereto on
Vendor’s behalf; that he or she is authorized to bind the Vendor in a contractual relationship; and
that, to the best of his or her knowledge, the Vendor has properly registered with any State
agency that may require registration.

35. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely
liable for the acts and omissions of its employees and agents. Vendor shall be responsible for
selecting, supervising, and compensating any and all individuals employed pursuant to the terms
of this Solicitation and resulting contract. Neither the Vendor, nor any employees or
subcontractors of the Vendor, shall be deemed to be employees of the State for any purpose
whatsoever. Vendor shall be exclusively responsible for payment of employees and contractors
for all wages and salaries, taxes, withholding payments, penalties, fees, fringe benefits,
professional liability insurance premiums, contributions to insurance and pension, or other
deferred compensation plans, including but not limited to, Workers” Compensation and Social
Security obligations, licensing fees, etc. and the filing of all necessary documents, forms, and
returns pertinent to all of the foregoing.

Vendor shall hold harmless the State, and shall provide the State and Agency with a defense
against any and all claims including, but not limited to, the foregoing payments, withholdings,
contributions, taxes, Social Security taxes, and employer income tax returns.

36. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the
State and the Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person, or firm performing or supplying services,
materials, or supplies in connection with the performance of the Contract; (2) Any claims or
losses resulting to any person or entity injured or damaged by the Vendor, its officers,
employees, or subcontractors by the publication, translation, reproduction, delivery,
performance, use, or disposition of any data used under the Contract in a manner not authorized
by the Contract, or by Federal or State statutes or regulations; and (3) Any failure of the Vendor,
its officers, employees, or subcontractors to observe State and Federal laws including, but not
limited to, labor and wage and hour laws.
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37. NO DEBT CERTIFICATION: In accordance with West Virginia Code §§ 5A-3-10a and
5-22-1(i), the State is prohibited from awarding a contract to any bidder that owes a debt to the
State or a political subdivision of the State. By submitting a bid, or entering into a contract with
the State, Vendor is affirming that (1) for construction contracts, the Vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all
other contracts, neither the Vendor nor any related party owe a debt as defined above, and
neither the Vendor nor any related party are in employer default as defined in the statute cited
above unless the debt or employer default is permitted under the statute.

38. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not
presently have or acquire an interest, direct or indirect, which would conflict with or compromise
the performance of its obligations hereunder. Vendor shall periodically inquire of its officers,
members and employees to ensure that a conflict of interest does not arise. Any conflict of
interest discovered shall be promptly presented in detail to the Agency.

39. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the
following reports identified by a checked box below:

Such reports as the Agency and/or the Purchasing Division may request. Requested reports
may include, but are not limited to, quantities purchased, agencies utilizing the contract, total
contract expenditures by agency, etc.

[] Quarterly reports detailing the total quantity of purchases in units and dollars, along with a
listing of purchases by agency. Quarterly reports should be delivered to the Purchasing Division
via email at purchasing division(@wv.gov.

40. BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the State reserves
the right to prohibit a service provider’s employees from accessing sensitive or critical
information or to be present at the Capitol complex based upon results addressed from a criminal
background check. Service providers should contact the West Virginia Division of Protective
Services by phone at (304) 558-9911 for more information.

41. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when
authorized by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56,
no contractor may use or supply steel products for a State Contract Project other than those
steel products made in the United States. A contractor who uses steel products in violation of
this section may be subject to civil penalties pursuant to W. Va. Code § SA-3-56. As used in
this section:

a. “State Contract Project” means any erection or construction of, or any addition to,
alteration of or other improvement to any building or structure, including, but not limited
to, roads or highways, or the installation of any heating or cooling or ventilating plants or
other equipment, or the supply of and materials for such projects, pursuant to a contract
with the State of West Virginia for which bids were solicited on or after June 6, 2001.

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or
more or such operations, from steel made by the open heath, basic oxygen, electric
furnace, Bessemer or other steel making process.
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c. The Purchasing Division Director may, in writing, authorize the use of foreign steel
products if:

1. The cost for each contract item used does not exceed one tenth of one percent
(-1%) of the total contract cost or two thousand five hundred dollars ($2,500.00),
whichever is greater. For the purposes of this section, the cost is the value of the
steel product as delivered to the project; or

2. The Director of the Purchasing Division determines that specified steel materials
are not produced in the United States in sufficient quantity or otherwise are not
reasonably available to meet contract requirements.

42. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every
contract or subcontract, subject to the limitations contained herein, for the construction,
reconstruction, alteration, repair, improvement or maintenance of public works or for the
purchase of any item of machinery or equipment to be used at sites of public works, only
domestic aluminum, glass or steel products shall be supplied unless the spending officer
determines, in writing, after the receipt of offers or bids, (1) that the cost of domestic
aluminum, glass or steel products is unreasonable or inconsistent with the public interest of the
State of West Virginia, (2) that domestic aluminum, glass or steel products are not produced in
sufficient quantities to meet the contract requirements, or (3) the available domestic aluminum,
glass, or steel do not meet the contract specifications. This provision only applies to public
works contracts awarded in an amount more than fifty thousand dollars ($50,000) or public
works contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more
than twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel
products. If the domestic aluminum, glass or steel products to be supplied or produced in a
“substantial labor surplus area”, as defined by the United States Department of Labor, the cost
of domestic aluminum, glass, or steel products may be unreasonable if the cost is more than
thirty percent (30%) of the bid or offered price for foreign made aluminum, glass, or steel
products. This preference shall be applied to an item of machinery or equipment, as indicated
above, when the item is a single unit of equipment or machinery manufactured primarily of
aluminum, glass or steel, is part of a public works contract and has the sole purpose or of being
a permanent part of a single public works project. This provision does not apply to equipment
or machinery purchased by a spending unit for use by that spending unit and not as part of a
single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer
prices including foreign aluminum, glass or steel products after application of the preferences
provided in this provision may be reduced to a price equal to or lower than the lowest bid or
offer price for foreign aluminum, glass or steel products plus the applicable preference. If the
reduced bid or offer prices are made in writing and supersede the prior bid or offer prices, all
bids or offers, including the reduced bid or offer prices, will be reevaluated in accordance with
this rule.
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43. INTERESTED PARTY SUPPLEMENTAL DISCLOSURE: W. Va. Code § 6D-1-2
requires that for contracts with an actual or estimated value of at least $1 million, the Vendor
must submit to the Agency a disclosure of interested parties prior to beginning work under
this Contract. Additionally, the Vendor must submit a supplemental disclosure of interested
parties reflecting any new or differing interested parties to the contract, which were not
included in the original pre-work interested party disclosure, within 30 days following the
completion or termination of the contract. A copy of that form is included with this
solicitation or can be obtained from the WV Ethics Commission. This requirement does not
apply to publicly traded companies listed on a national or international stock exchange. A
more detailed definition of interested parties can be obtained from the form referenced
above.

44. PROHIBITION AGAINST USED OR REFURBISHED: Unless expressly
permitted in the solicitation published by the State, Vendor must provide new, unused
commodities, and is prohibited from supplying used or refurbished commodities, in fulfilling
its responsibilities under this Contract.

45. VOID CONTRACT CLAUSES - This Contract is subject to the provisions of West
Virginia Code § 5A-3-62, which automatically voids certain contract clauses that violate

State law.

46. ISRAEL BOYCOTT: Bidder understands and agrees that, pursuant to W. Va. Code §
5A-3-63, it is prohibited from engaging in a boycott of Israel during the term of this contract.
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ADDITIONAL TERMS AND CONDITIONS
(Architectural and Engineering Contracts Only)

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and
available for distribution at least five business days prior to a scheduled pre-bid meeting for the
construction or other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be
required to abide by the following schedule in issuing construction project addenda. The
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of
all vendors that have obtained drawings and specifications for the project. The
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to the
State Agency for which the contract is issued to allow the Agency to make any necessary
modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer
by the Agency. The Purchasing Division buyer shall send the addendum to all interested vendors
and, if necessary, extend the bid opening date. Any addendum should be received by the
Purchasing Division at least fourteen (14) days prior to the bid opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans, drawings,
or specifications prepared by the Architect/Engineer.

4. ATA DOCUMENTS: All construction contracts that will be completed in conjunction with
architectural services procured under Chapter 5G of the West Virginia Code will be governed by
the attached AIA documents, as amended by the Supplementary Conditions for the State of West
Virginia, in addition to the terms and conditions contained herein. The terms and conditions of
this document shall prevail over anything contained in the AIA Documents or the Supplementary
Conditions.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West
Virginia Code § 22-29-4, all new building construction projects of public agencies that have not
entered the schematic design phase prior to July 1, 2012, or any building construction project
receiving state grant funds and appropriations, including public schools, that have not entered the
schematic design phase prior to Julyl, 2012, shall be designed and constructed complying with
the ICC International Energy Conservation Code, adopted by the State Fire Commission, and the
ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a
commitment of federal funds to pay for a portion of such project, this provision shall only apply
to the extent such standards are consistent with the federal standards.
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DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

A Ry

(Printed Name and Title) Adam Krason, Principal

(Name, Title)

(Address) 222 Lee Street, West, Charleston, WV 25302

(Phone Number) / (Fax Number) __ (304) 342.0159 (304) 345.8144

(email address) ark@zmm.com

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, | certify that: 1have reviewed this Solicitation/Contract in its entirety; that I
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor
accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that
1 am submitting this bid, offer or proposa! for review and consideration; that I am authorized by
the vendor to execute end submit this bid, offer, or proposal, or any documents related thereto on
vendot’s behalf; that 1 am authorized to bind the vendor in a contractual relationship; and that to
the best of my knowledge, the vendor has properly registered with any State agency that may
require registration.

signin below, I; un‘ker cert that] n this is su
clauses that vaateStateIaw and lhat tta W I’a C A-3-
entering into this contract is prohibited from engaging in a bo t

ZMM Architects and Engineers
{Company) s

(Authorized Signature) (Representative Name, Title)
Adam Krason, Principal (April 27, 2022)

(Printed Name and Title of Authorized Representative) (Date)
(304) 342.0159 (304) 345.8144

(Phone Number) (Fax Number)
ark@zmm.com

{Email Address)
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EXPRESSION OF INTEREST
WYV State Laboratory Testing Facilities Needs Assessment Project

SECTION THREE: PROJECT SPECIFICATIONS

1. Background: InJanuary of 2022, the West Virginia Office of the Legislative Auditor undertook an
examination of the current conditions of seven (7) laboratory facilities, operated by various State of
West Virginia agencies, primarily focusing on facilities located in the Kanawha Valley surrounding
Charleston, WV. The intent of the examination was to determine the best option to address what were
known concerns regarding operational deficiencies or inefficiencies of these similar operations in
different state agencies. Included within the recommendations resulting from this examination were
considerations for building new facilities for the agencies, co-locating the laboratory programs into
existing State-owned facilities, or co-locating the programs into a newly constructed facility. Of
special consideration were existing State-owned facilities Jocated at the West Virginia Regional
Technology Park in South Charleston, WV. The Legislative Auditor, however, presented these
recommendations with a caveat that the State should consider utilizing the services of a professional
architecture/engineering firm to provide for more precise facility assessments and cost estimations to
determine the best approach. A copy of the “Special Report” can be made available to the successful
firm but is available for review at https://www.wvlegislature.gov/Joint/PERD/reports.cfm. (Exhibit
A).

2. Project and Goals: The project goals and objectives are listed below. Vendors should discuss any
anticipated concepts and proposed methods of approach for achieving each of the listed goals and
objectives:

2.1. Goal/Objective 1: Vendor shall conduct on-site consultation meetings with various State of
West Virginia agencies performing laboratory testing services to determine their overall facility
needs, both technical and mundane (e.g., parking, employee amenities, etc.) and to gain an
understanding of the agencies’ operations. Data and feedback gathered in these meetings will
inform the decision-making of subsequent Goals/Objectives. The successful firm should have a
full understanding of the special technical requirements for buildings housing laboratories and
laboratory testing entities. The intent of this objective is to perform preliminary space planning,
but also to determine the feasibility of consolidating these needs by eliminating redundancies
between agencies, both in practice and in utilization of facility systems.

Within their proposals, Vendors should indicate their experience with performing space planning
on projects where there have been a variety of shareholders, especially governmental entities,
and experience which demonstrates an understanding of the technical needs for laboratory space
(considering accreditation requirements for laboratories and the highly technical equipment
required to operate such facilities). Vendors should also explain how they would approach the
possibility of using specific laboratory service subconsultants to meet this goal.
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EXPRESSION OF INTEREST
WYV State Laboratory Testing Facilities Needs Assessment Project

2.2. Goal/Objective 2: Vendor shall assess the current facilities operated by the agencies. Current
facilities cover a broad range of building types, locations, states of repair, and ownership status
(i.e., versus lease). The intent is to gauge the feasibility (or lack thereof) of the agencies
remaining in existing facilities while being able to meet their mission goals. Facility assessments
may need to occur in non-laboratory facilities also used by subject agencies (to contribute to any
general effort of space consolidation). Assessments will include cost estimating for repairs,
renovations, relocations, etc.

Within their proposals, Vendors should indicate their experience with assessing buildings of a
broad range of type, preferably buildings which accommodated a laboratory or highly technical
purpose.  Vendor should explain in their proposal the approach they would take for cost
estimating, whether through a subconsultant or self-performed.

2.3. Goal/Objective 3: Vendor shall assess other facilities and real estate as possible spaces for
relocating and/or consolidating the state agency laboratory services. This work will be done in
cooperation with the subject laboratory agencies but also with other State of WV administrative
entities (such as the WV Department of Administration, Real Estate Division). Of immediate
interest are several facilities located in the West Virginia Regional Technology Park in South
Charleston, but other properties may be considered. Cost estimating for repair/renovations,
environmental remediation, property acquisition, and new building construction will also factor
heavily into any considerations made based on this assessment goal.

Within their proposals, Vendors should indicate their experience in assessing differently
purposed real estate and buildings for the purpose of rehabilitating or improving such properties
to house laboratories or other highly technical facilities.

2.4. Goal/Objective 4: Vendor shall compile information from the aforementioned three objectives
into a report which will be disseminated to various State of WV administrative entities as the
launching point for decision-making regarding the findings. The report will include written,
diagrammatic, and photographic information in a manner suitable for public review. Vendor
will propose options and make recommendations, providing cost estimates to better inform the
recommendations. After submission of the report, Vendor will be asked to participate in
presenting the findings to various shareholders and administrative authorities.

Within their proposals, Vendors should document their experience with providing reports of this
nature. Vendors should also propose how they would generally provide such reporting,
providing excerpts of past reports to demonstrate format and content. Vendors should document
their experience with presenting before governmental authorities in matters with goals and
objectives similar to those stated herein.
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EXPRESSION OF INTEREST
WYV State Laboratory Testing Facilities Needs Assessment Project

3. Qualifications, Experience, and Past Performance: Vendors should provide information regarding
its employees, such as staff qualifications and experience in completing similar projects; references;
copies of any staff certifications or degrees applicable to this project; proposed staffing plan;
descriptions of past projects completed entailing the location of the project, project manager name and
contact information, type of project, and the project goals and objectives and how they were met.

4. Oral Presentations/Interviews: The Agency will conduct individual interviews with the three
vendors that are determined to be the most qualified to provide the required service. During oral
presentations/interviews, vendors may not alter or add to their submitted proposal, but only clarify
information already submitted. A description of the materials and information to be presented is
provided below:

4.1 Materials and Information Required at Oral Presentation/Interviews:

4.1.1 Firms selected for an interview should be prepared to conduct a ninety (90) minute interview,
likely at the WV State Capitol Complex. Generally, the first half of the allotted time is for
the firm to present to the committee, with the latter half reserved for a question-and-answer
session.
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Exhibit A

Performance {ﬂ'mu y IR
Evaluation & Special Report:
Research Division  Review of the State’s Laboratory Facilities
(PERD) Report Overview:
State Laboratory Testing Facilities’ Needs and Issues Are at Critical

PERD’s Objectives:  pyints

islative leadershi
Legislative leaersiip (o ot Did PERD Do?

commissioned a study

to gauge the issuesand  * PERD toured state laboratory facilities operated by the Department of
_ Agriculture; the Department of Health and Human Resources’ Office of the
:;e];()irsatgfystate ?;;’tnhig Chief Medical Examiner and Office of Laboratory Services; the Department of

Environmental Protection; and the Division of Labor within the Department of

facilitie.s Commerce.

» PERD also toured the Kentucky Centralized Laboratory Facility in Frankfort,

KY and three facilities at the West Virginia Regional Technology Park in South

Key . Charleston, WV. The tour of the Kentucky facility was to gain an
Recommendation: understanding of how a co-located state laboratory facility could be set up. The

The Legislature visit to the Tech Park was to see available lab space owned by the State of West
. Virginia.

should consider

contracting with an What Did PERD Find?

architectural firm to Nearly all the State’s laboratory testing programs are in facilities dating back to

develop estimates for
the actual needs and
cost for each of the
options presented in

the middle of the last century. Not only are they relatively old, but many were
not constructed for lab testing purposes.

¢ Each of the State’s lab testing programs do not have sufficient lab space in their

current facilities, and no facility upgrades or remodeling have occurred to

this report and maintain modern standards,

optimize the use of the  ® The lack of space and upgrades has made it difficult to maintain scientific

West Virginia standards under each laboratory’s accreditation standards, which in turn, puts

Regional Technol at risk current lab testing programs, and precludes the State from conducting

eglong echnology new lab testing programs.

Park if the state-

owned laboratory Table 1

programs are cO- Basic State Lab Conditions

located. . Year/Decade | Lab- Secure | Adequate

State Laboratories Constructed | purposed? | Perimeter? | Space?

Agriculture Laboratories 1950s No Yes No
Public Health Laboratory 1954 Yes No No
Environmental Chemistry and
Medical Cannabis 1939 1o I No
Chief Medical Examiner 1957 No No No
Forensics Laboratory 1970s No Yes No
Air Quality Laboratoery 1951 No Yes Yes
State Measurements :
Laboratory 1970s No No No
Sources: Information provided to PERD by each state laboratory.

Office of the Legislative Auditor, Performance Evaluation and Research Division




%AIA Document B101 - 2017

Standard Form of Agreement Between Owner and Architect

Init.

| AGREEMENT made as of the Eleventh day of July in the year Two Thousand

Twenty-Two
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:

(Name, legal status, address and other information)

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original

State of West Virginia AlA standard form. An Additions and
Department O_f Adn:}ll}ls-tl‘atlon Deletions Report that notes added
General Services Division information as well as revisions to the
218 California Avenue standard form text is available from
Charleston, WV 25305 the author and should be reviewed. A
» vertical line in the left margin of this
and the Architect:

(Name, legal status, address and other information)

ZMM, Inc. (dba ZMM Architects and Engineers)
222 Lee Street, West

document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
Charleston, WV 25302 consequences. Consultation with an
attorney is encouraged with respect
. . to its completion or modification.
for the following Project:

(Name, location and detailed description)

Assessment and Conceptual Design of WV State Laboratory Testing Facilities

The Owner and Architect agree as follows.

AlA Document B101" - 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Insfitute of Architects. All rights reserved. The “American
institute of Architects,” “AlA,” the AIA Logo, and "AlA Contract Documents” are registered trademarks and may not be used without permission. This decument was
produced by AlA software at 14:29:52 ET on 07/05/2022 under Order No.2114312161 which expires on 04/14/2023, is not for resale, is licensed for one-time use
only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
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ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(For each item in this section, insert the information or a statement such as "not applicable” or "unknown at time of
execution.")

§ 1.1.1 The Owner’s program for the Project:
(Insert the Owner’s program, identify documentation that establishes the Owner's program, or state the manner in
which the program will be developed.)

This Agreement provides Architectural and Engineering Services for the Assessment and Conceptual Design of West
Virginia State Laboratory Testing Facilities.

§ 1.1.2 The Project’s';')'hysical characteristics:

(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location;
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of
public and private utilities and services; legal description of the site, etc.)
 Please see attached proposal dated June 30, 2022 (Exhibit A)

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
'(Préy‘ide total and, if known, a line item breakdown.)

To l:)e:deitermined as work scope is defined.
§ 114 The é\n}her’s anticipated design and construction milestone dates:

4 Design phase milestone dates, if any:

AlA Document B101~ - 2017, Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. The “American
Institute of Architects,” “AlA,” the AlA Logo, and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document was 2
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Init.

The proposed design schedule is attached (Exhibit B). ZMM’s ability to meet the schedule is
contingent upon the cooperation and prompt response of all stakeholders.

.2 Construction commencement date:
To Be Determined

3 Substantial Completion date or dates:
To Be Determined

4 Other milestone dates:
To Be Determined

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or
fast-track design and construction, multiple bid packages, or phased construction.)

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

§ 1.1.6.1 Ifthe Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA
Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and
services related to the Owner’s Sustainable Objective. If E204-2017 is incorporated into this agreement, the Owner
and Architect shall incorporate the completed E204—2017 into the agreements with the consultants and contractors
performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

Mr. Robert P. Kilpatrick, Deputy Director

WYV Department of Administration, General Services Division
218 California Avenue, 2™ Floor

Charleston, WV 25305

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:

(List name, address, and other contact information.)

§' 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

1 Géotechnical Engineer:

N/A

AlA Document B101~ - 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. The “American
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Init.

.2 Civil Engineer:

N/A

3 Other, if any:
(List any other consultants and contractors retained by the Owner.)

§ 1.4.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)

Adam R. Krason, Architect, Principal

ZMM, Inc. (dba ZMM Architects and Engineers)
222 Lee Street, West

Charleston, WV 25302

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:

(List name, legal status, address, and other contact information. )

§ 1.1.11.1 Consultants retained under Basic Services:
A Structural Engineer:

ZMM Architects and Engineers
222 Lee Street, West
Cha.r_leston, WV 25302

2  Mechanical Enginéet
ZMM Architects and Engineers

222 Lee Street, West
Charleston, WV 25302

3 Electrical Engineer:

ZMM Architects and Engineers
222 Lee Street, West
_Charleston, WV 25302

4 Lab Planner/Designer:
Cannon Design

1560 Wilson Blvd, Suite 200
Arlington, VA 22204
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Init.

§ 1.1.11.2 Consultants retained under Supplemental Services:

None

§ 1.1.12 Other Initial Information on which the Agreement is based:

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust
the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as
necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in ATA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying
party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors
to, the building information model, and each of their agents and employees.

ARTICLE 2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it
is properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement,
or shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of

‘the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project. - ' e

§ 24 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§' 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner shall
pay the Architect as set forth in Section 11.9.

§ 2.5.1 Commercial General Liability with policy limits of not less than Two Million Dollars ($ 2,000,000.00 ) for

) each occurrence and Four Million Dollars ($ 4,000,000.00 ) in the aggregate for bodily injury and property damage.

ZMM Ii:sqranéé Certificates are attached.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than One Million Dollars ($ 1,000,000.00 ) per accident for bodily injury, death of any person, and
property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other
statutorily required automobile coverage.
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ZMM Insurance Certificates are attached.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and
excess or umbrella liability insurance policies result in the same or greater coverage as the coverages required under
Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the
actual payment by the underlying insurers.

§ 2.5.4 Workers’ Compensation at statutory limits.

§ 2.5.5 Employers’ Liability with policy limits not less than One Million Dollars ($ 1,000,000.00 ) each accident,
One Million Dollars ($ 1,000,000.00 ) each employee, and One Million Dollars ($ 1,000,000.00 ) policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services
with policy limits of not less than Two Million Dollars ($ 2,000,000.00 ) per claim and Two Million Dollars ($
2,000,000.00 ) in the aggregate.

ZMM Insurance Certificates are attached.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and
excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an
additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to
both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the
requirements in this Section 2.5.

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental or
‘Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project
meetings, communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and
timeliness of, services and information fumished by the Owner and the Owner’s consultants. The Architect shall
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency in
such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the
Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by
thie Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project
- procéeds until the commencement of construction.

‘ § 3.1.4‘ The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance
of non-conforming Work, made or given without the Architect’s written approval.
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Init.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies
discovered in the information, and (2) other information or consulting services that may be reasonably needed for the
Project. '

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
altemative approaches to design and construction of the Project. The Architect shall reach an understanding with the
Owner regarding the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital representations. Preliminary selections of
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orienitation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more

advanced sustajnab}e design services as a Supplemental Service under Section 4.1.1.

§ 3.25.2 The Architecf shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent

with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.26 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3. -

§ 3.27 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and

" other appropriate elements. The Design Development Documents shall also include outline specifications that identify
‘major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.
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§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other
similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents.

§ 3.4.3 During the development of the Consiruction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding,
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall also
compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and may
include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 3.5 Procurement Phase Services

§ 3.5.1 General '

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or
negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or
proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Afchiteqt shall assist the Owner in bidding the Project by:
A facilitating the distribution of Bidding Documents to prospective bidders;
.2 organizing and conducting a pre-bid conference for prospective bidders;
3 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,
4 - organizing and conducting the opening of the bids, and subsequently documenting and distributing the
" bidding results, as directed by the Owner.

§ 35231f the Biddi_ilg Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals
§ 3.5.3.1  Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by:
A facilitating the distribution of Proposal Documents for distribution to prospective contractors and
requesting their return upon completion of the negotiation process;
2  organizing and participating in selection interviews with prospective contractors;
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3 preparing responses to questions from prospective contractors and providing clarifications and
interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and,

A participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective contractors.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™-2017, General Conditions of the Contract for Construction. If the Owner and
Contractor modify AIA Document A201-2017, those modifications shall not affect the Architect’s services under this
Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing
portions of the Work.

§ 3643 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date
the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and
to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits,
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
completed, and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known
deviatjons from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies
observed in the Work. :

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing
of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated,
installed or completed. However, neither this authority of the Architect nor a decision made in good faith either to
exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor,
Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests

‘shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.
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§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term
is defined in ATA Document A201-2017, the Architect shall render initial decisions on Claims between the Owner and
Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation
of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent
tests and inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4)
specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificaie for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment,
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract
Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. Review of such submittals is not for
the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and
installation or performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review
shall not constitute approval of safety precautions or construction means, methods, techniques, sequences or
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is
acomponent. - . e

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or
provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings
or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the
requests for information.
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§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval
and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
1 conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
.2 issue Certificaies of Substantial Completion;
3 forward to the Owner, for the Owner’s review and records, written warranties and related documents
required by the Contract Documents and received from the Contractor; and,
4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the
Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation réquired of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance. =

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services -

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise
specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the
listed Supplemental Service is not being provided for the Project.

(Designate the Architect’s Supplemental Services and the Owner s Supplemental Services required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an

exhibit to this Agreement,)
Supplemental Services Responsibility
(Architect, Owner, or not provided)
| 4111  Programming Architect
| § 41.1.2 Multiple preliminary designs Architect
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Supplemental Services Responsibility
(Architect, Owner, or not provided)
| § 411.3 Measured drawings Architect - Conceptual Design Only
I § 41.1.4 Existing facilities surveys Architect
l § 4.1.1.5  Site evaluation and planning Architect
' § 4.1.1.6 Building Information Model management Not Provided
responsibilities
§ 41.1.7 Development of Building Information Models for Not Provided
post construction use
§ 4.1.1.8 Civil engineering Architect — Conceptual Only
| § 4119 Landscape design Not Provided
| § 41110 Architectural interior design Architect — Conceptual Only
l § 4.1.1.11_Value analysis Not Provided
’ § 4.1.1.12 Detailed cost estimating beyond that Not Provided
required in Section 6.3
§ 4.1.1.13 On-site project representation Not Provided
| § 4.1.1.14 Conformed documents for construction Not Provided
I § 4.1.1.15 As-designed record drawings Not Provided
I § 4.1.1.16 As-constructed record drawings Not Provided
I § 4.1.1.17 Post-occupancy evaluation Not Provided
I § 4.1.1.18 Facility support services Not Provided
| § 4.1.1.19 Tenant-related services Not Provided
\ § 4.11.20 Architect’s coordination of the Owner’s Not Provided
consultants
§ 4.1.1.21 Telecommunications/data design Not Provided
| § 41.1.22 Security evaluation and planning Not Provided
| § 44.1.23 Commissioning Not Provided
l § 4.1.1.24 Sustainable Project Services pursuant to Section Not Provided
4.13
§ 4.1.1.25 Fast-track design services Not Provided
| § 44.1.26 Multiple bid packages Not Provided
| § 4.1.1.27 Historic preservation Not Provided
| § 4.1.1.28 Fumiture, furnishings, and equipment design Not Provided
I § 4.1.1.29 Other services provided by specialty Consultants Architect
| § 441,30 Other Supplemental Services Architect
| Cost Estimate ' ‘ Architect

§ 4.1.2 Description of Supplemental Services
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below. -~
(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,

" identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be
included as an exhibit to describe the Architect’s Supplemental Services.)

| o Sérvic_m giesigf;ated as provided by the Architect above shall be provided as a Basic Service under this Agreement.

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.

(Describe in detail the Owner ’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify
the exhibit.)
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§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect's Additional Services
The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this

Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

The services identified as provided by the Architect are provided as part of the Architect’s Basic Services.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization:
A Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including size, quality, complexity, the Owner’s
schedule or budget for Cost of the Work, or procurement or delivery method;
2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or
editing previously prepared Instruments of Service;
3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)
contrary to requirements of the Instruments of Service when those Instruments of Service were
prepared in accordance with the applicable standard of care;
4  Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors;
5  Preparing digital models or other design documentation for transmission to the Owner’s consultants
and contractors, or to other Owner-authorized recipients;
6  Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;
.7 Preparation for, and attendance at, a public presentation, meeting or hearing;
8  Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where
the Architect is party thereto;
9  Evaluation of the qualifications of entities providing bids or proposals;
A0 Consultation concerning replacement of Work resulting from fire or other cause during construction;
or, . Lot
11 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon
receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shali
give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect
for the services provided prior to the Architect’s receipt of the Owner’s notice.

1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s

proposals and supporting data, or the preparation or revision of Instruments of Service;
Evaluating an extensive number of Claims as the Initial Decision Maker; or,

Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom.

tn
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§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
A N/A ( ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
2 N/A ( )visits to the site by the Architect during construction
3 N/A ( ) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4  N/A () inspections for any portion of the Work to determine final completion.

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of
the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs
additional cost in providing those Construction Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within Forty Eight ( 48 ) months of the
date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall
be compensated as Additional Services.

ARTICLE 5 OWNER’'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program, which shall set forth the
Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility;
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs.
The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until
final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the
Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the
Project’s scope and quality.

§ 5.3 The Owncf shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable
delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owmer shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other
improvements and trees; and information concerning available utility services and lines, both public and private,
above and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project

benchmark. . ..

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits,
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground
corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written
reports and appropriate recommendations.

§‘ 5.6 ﬂe Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 57 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required
in AIA Document E204™-2017, Sustainable Projects Exhibit, attached to this Agreement.
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§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of
the Project. The Owner shall require that its consultants and contractors maintain insurance, including professionat
liability insurance, as appropriate to the services or work provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications
by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction.

§ 5.14 The Owmer shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors” general conditions costs,
overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment,
donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the
Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the Work; or other costs that
are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work,

.- and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the
-Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market, or negotlatmg conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of
the Work or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6. 3 In prepanng estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the
Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar
conceptual estimating techniques. Ifthe Owner requires a detailed estimate of the Cost of the Work, the Architect shall
provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as a Supplemental Service.
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§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

A give written approval of an increase in the budget for the Cost of the Work;

2  authorize rebidding or renegotiating of the Project within a reasonable time;

.3  terminate in accordance with Section 9.5;

4  inconsultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work; or,
.5  implement any other mutually acceptabie alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise the
Architect’s services for modifying the Construction Documents shall be without additional compensation. In any
event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility
under this Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the

transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in
derogatlon of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 The Archltect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and
exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the
Owner substantiaily performs its obligations under this Agreement, including prompt payment of all sums due
pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize the
Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established
pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section
7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes of
action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the
Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully
terminates this Agreement for cause under Section 9.4.
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§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any case
not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all
claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents, and employees of the other for damages, except such rights
as they may have to the proceeds of such insurance as set forth in A1A Document A201-2017, General Conditions of
the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the contractors, consultants,
agents, and employees of any of them, similar waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to al! consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation _

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between
them by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this
Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed
with the person or entity administering the mediation. The request may be made concurrently with the filing of a
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s)
_-and agree upon a schedule for later proceedings.

§ 8.2.3 The p'a:iﬁes:'shéll share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.
§ 8.24 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
(Check the appropriate box.)

1 [ ] Arbitration pursuant to Section 8.3 of this Agreement

[ 1] Litigation in a court of competent jurisdiction
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[ X ] Other: (Specify)
Pursuant to the Section §8.3.2 of WV Supplementary Conditions to the B101

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent
jurisdiction.

§ 8.3 Arbitration

§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by,
mediation shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the
date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this
Agreement, and filed with the person or entity administering the arbitration.

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation,
but in no event shall it be made afier the date when the institution of legal or equitable proceedings based on the claim,
dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations
purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall
constitute the institution of legal or equitable proceedings based on the claim, dispute or other matter in question.

§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity duly
consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law in any
court having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder

§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact;
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not
described in the written consent.

§ 8.343 Thé Owmer and Ai‘éhitect grant to any person or entity made a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and
Architect under this Agreement.

§ 8.4 The 'prbi/isio.n_vs;bf this Article 8 shall survive the termination of this Agreement.

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of
petformance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any
expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the
remaining services and the time schedules shall be equitably adjusted.
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§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fanlt of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to
the Architect’s termination of consultant agreements.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the
Architect the following fees:

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or
licensing fee.)

1 Temmination Fee:
N/A

.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:
N/A

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of
Substantial Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7 and Section 9.7.

ARTICLE 10 . MISCELLANEQOUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that
jurisdiction’s choice of 1aw rules. If the parties have selected arbitration as the method of binding dispute resolution, the
Federal Arbitration Act shall govern Section 8.3.

§ 10.2 Tei'ﬁis mthls Agreement shall have the same meaning as those in ATA Document A201-2017, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project

ifthe lender agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to

the Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute

AlA Document B101" - 2017. Copyright © 1974, 1978, 1987, 1897, 2007 and 2017 by The American Institute of Architects. All rights reserved. The “American
Institute of Architects,” “AlA,” the AlA Logo, and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document was 19
produced by AlA software at 14:29:52 ET on 07/05/2022 under Order N0.2114312161 which expires on 04/14/2023, is not for resale, is licensed for one-time use

only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (2034463566)



Init.

all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents
that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor
of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for
the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination of
this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential" or "business
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any other
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.

§ 10.8.1 The receiving party may disclose "confidential” or "business proprietary” information after 7 days” notice to
the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the disclosure
and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and purposes in executing the Agreement.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:

4 Stipulated Sum
(Insert amount)

$1,760,000_.00 billed monthly upon progress.

2 Pefcéntage Basis
(Insert percentage value)

()% of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section 11.6.

3 Other
(Describe the method of compensation)
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§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

Services designated in Section 4.1 as provided by the Architect shall be provided as a Basic Service under this
Agreement.

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

In accordance with the unit rates indicated in Exhibit B. No additional or Supplemental Services will be provided
unless previously authorized by the Owner in the form of an approved change order issued by the WV State
Purchasing Division. Additional or Supplemental Services (not covered in § 4.1 and § 11.2) shall be proposed as
lump-sum costs to include effort of the Architectural forces expressed in the hourly rates for Additional or
Supplemental services, as indicated in Exhibit B; any required subconsultants fees at

actual costs plus the markup allowable by § 11.4; and/or lump sum costs for allowable Reimbursable Expenses (per
§11.8). Any allowable Reimbursables that are part of the Basic Services rendered (and not included in the stipulated
fee for Basic Services) will be added by lump-sum change order retroactively, upon Architect’s providing all
documentation (in the form of invoices, receipts, etc.) in the form of a request for change order. No billing for
Reimbursable Expenses may occur until approval of a change order to add them to the Contract.

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus fifteen percent ( 15 %), or as follows:
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional
Services.)

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

Schematic Design Phase percent ( %)
Design Development Phase percent ( %)
‘Construction Documents percent ( %)
Phase

Procurement Phase percent ( %)
Construction Phase percent ( %)
Total Basic Compensation one hundred  percent ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent
budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on
subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
_constructed, compensation for those portions of the Project shall be payable to the extent services are performed on
those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services
performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The
rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

| To be negotiated for each occurrence.
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Employee or Category Rate {$0.00)

§ 11.8 Compensation for Reimbursable Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services
and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as
follows:

A
(Paragraphs deleted)

3 Permitting and other fees required by authorities having jurisdiction over the Project;

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus percent (%) of the expenses incurred.

§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types and
limits the Architect normaily maintains, the Owner shail pay the Architect for the additional costs incurred by the
Architect for the additional coverages as set forth below:

(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in
Section 2.5, and for which the Owner shall reimburse the Architect.)

§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments

§ 11.10.1.1 An initial payment of Zero Dollars ($ 0.00 ) shall be made upon execution of this Agreement and is the
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of
N/A ($ ) shall be made upon execution of this Agreement for registration fees and other fees payable to the
Certifying Authority and necessary to achieve the Sustainability Certification. The Architect’s payments to the
Certifying Authority shall be credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid thirty ( 30 )
days afier the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

%

§ 11.10.2.2 The Owner shall nof withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the
Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.2.3 Rédords of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

AR_TICLE 1i " SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)
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ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
1 AIA Document B101™-2017, Standard Form Agreement Between Owner and Architect

2 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:

(Insert the date of the E203-2013 incorporated into this agreement,)

3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement,)

[ 1 AlA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated beiow:
(Insert the date of the E204-2017 incorporated into this agreement.)

[ 1] Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits
and scopes of services identified as exhibils in Section 4.1.2. )

4 Other documents:
(List other documents, if any, forming part of the Agreement.)

State of West Virginia Supplementary Conditions
Exhibit A — Proposal Dated June 30, 2022
Exhibit B — ZMM Hourly Rates

ZMM Insurance Certificates

Please note Section 11.8 Compensation for Reimbursable Expenses Paragraph 11.8.1, Numbers
1,.2,4,5,.6,.7,.8,.9,.10,.11, and .12 do not apply to this contract.

This Agreement entered iﬁzjs of the day and year first written above.

0 ﬂE ' (Signature) ARCHITECT {Signature)
James R. Jones, Procurement Administrator Adam R. Krason AIA, Principal
(Printed name and title) (Printed name, title, and license number, if reguired)
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Owner and Architect
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State of West Virginia

State of West Virginia

Supplementary Conditions o AIA Document B101-2017
Standard Form of Agreement Between Owner and Architect

The following Supplementary Conditions modify the Standard Form of Agreement Between Owner and Architect, AIA
Document B101-2017 Edition. Where a portion of the Agreement is modified or deleted by these Supplementary
Conditions, the unaltered portions of the Agreement shall remain in effect, '

Order of Precedence: The documents contained in the ‘contract fo which this document has been attached shall be

interpreted in the following order of precedence:

First Priority — Documents developed by the State or agency and utilized to provide public notice of the solicitation,
along with other general terms and conditions shall be first in priority.

Second Priority — This document “Supplementary Conditions to the AIA Document B101-2017 Standard Form of
Agreement Between Owner and Architect” shall be second in priority.

Third Priority ~ all other AIA documents including the AIA Document A201-2017 General Conditions of the Contradi for

Construction shall be third of lower in priority.

ARTICLE 1
INITIAL INFORMATION

§1.1.3 Section 1.1.3 is removed in its entirety.

§1.1.6.1 Section 1.1,6.1 is removed in its entirety.

§1.2  Make the following changes to Section 1:2:
In the second and third seniences, delete "shall” and substitute
‘may" and delete the period at the end of each senténce and-add °,
if applicable.”
§1.3 Remove the last sentence from Section 1.3
§1.3.1 Make the follewing change fo Section 1.3.1:
Remove the phrase ‘“in AIA Document E203TM-2013, Building
Information Modeling .and Digital Data Exhibit, and the requisite
AlA Document G202TM-2013, Project Building Information
Modeling Protocol Form" and replace it with "in this Agreement”

ARTICLE 2
ARCHITECT'S RESPONSIBILITIES

§2.1  Add the following sentences to the end of Section 2.1.
Notwithstanding the foregoing, Architect is not authorized fo hire

[t ——

Effective Date: October 1, 2018
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other design professionals unless doing so was expressly incuded
in the scope of this agreement, o this agreement is appropriately
Mmodified by Change Order to include the hiring of other expiressly
identified design professionals; The Architect shall also satisfy the
requirements for the lawful practice of architecture in the State of
West Virginia. '

§25 Make the following changes to Section 2.5:

Delete the section in its- entirety and replace it with the Tollowing:
“The' Architect shiall maintain the insurance specified in this
Agreement either below or in other documentation included
herewith,
§2.5.7 Make the following change to Section 2.5.7
Remove § 2.5.7 in its entirety and replace it with the following:
“The Owner must be fisted as an additional insired on all

insurance mandated by this Agreement, excluding professional
liability insurance.”

Add the following Sections o Arficle 2:
§26  The format and minimum standard of quality to be used by

the Architect in preparing specifications for the Project shall be AlA
MASTERSPEC or equal, and the Archilect shall use the CSI
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Masterformat numbering system; unless a different -standard is
approved in writing by the owrier

§27 The Architect shall review laws, codes and regulations
applicable to the Architect's services and shall comply in the design
of the Project with applicable provisions and standards of the West
Virginia Building Code, the West Virginia Fire Code and the
Americans with Disabiliies Act (ADA). The most stringent
application of these codes and standards shall apply. In the design
of the Project, the Architect shall comply with the requirements
imposed by governmental authorities having jurisdiction.

ARTICLE 3
SCOPE OF ARCHITECT'S BASIC SERVICES

§3.1.1 Add the phrase "consult with- Owner,” after the word “services”
in the first sentence.

§3.1.2 Make the following change to Section 3.1.2

In the third sentence, after “shall add “thoroughly review the
senvices and information for completeness and sufficiency and".

§3.1.6 Delete Section 3.1.6 in its entirety and subsfitute the following:

§3.46 The Architect shall fumish and submit substantially
completed construction documents to all governmental ‘agencies
having jurisdiction over the Project, shall assist the Owhner in
sécuring their approval, and shall Incorporate changes in' the
Consfruction Documents as may be reguired by such authorities.

Add the following Section to Article 3:

§3.1.7 The Architect is responsible for the ¢oordination of all
drawings and design documents relating to Architect's.design used
on the Project, regardiess of whether such drawings and docurents
are prepared or provided by Architect, by Architect's consultants, or
by others. If preliminary or design deveiopment Work has been
performed by others, Architect is nevertheless fully responsible for
and accepts full responsibility for such earlier Work when Architect
pérforms subsequent phases of the basic services called for under
this Agreement, as fully as if the preliminary, schematic;-and design
development Work had been performed by the Architect itself.
Architect is responsible for coordination and intemaf checking of all
diawings and for the accuracy of all dimensional and layout
information contained therein, as fully as if each drawing weré
prepared by Architect.  Architect is responsible for the
completeness ‘and accuracy of all drawings and specifications
submitted. by or though Architect and for their compliance with all
applicable codes, ordinances, regulations, laws, and statutes.

§3.2 SCHEMATIC DESIGN PHASE SERVICES

:J State of West Virginia

§3.2.2 Make the following change to Section 3.2.2:

In the second sentence, after the word "Architect® add “shall review
such information to ascertain that it is consistent with the
requirements of the Project and”,

§34 CONSTRUCTION DOCUMENTS PHASE SERVICES
§3.42 DeleteSection 3.4.2 in its entirety. and substitute the following:

§34.2 Construction drawings, specifications, or other
Construction Documents submitted by Architect must be complete
and unambiguous and in compliance with all -applicable codes,
ordinances, Statutes, régulations, and laws. By subritling the
same, Architect certifies that Architect has informed the Owner of
any tests, studies, analyses, or reports that are necessary or
advisable to be performed by or for the Qwner at that point in time.
Architect shall conifirm these facts in writing o the Ovimer.

§3.5 BIDDING OR NEGOTIATION PHASE SERVICES
§3.5.4 Make the following change to Section 3.5:1:

in the fifst sentence, delete the period at the end of the sentence
and add “which may include the development and implementation
of a prequalification process.”

§3.5.2 Make the following changes to § 3.6.2,

§3.5.22.1 Remove secfion 3.5:2.2.1 in its entirety and replace it with
the following:

*§35.22.1 facifitating the distribution of plans and specifications
(and in cases wheie Owner expressly authorizes it, distribution of
bid documentsj to prospective bidders per the Ovmers
instructions;”

§3.5.2.2.2 Remove section 3.5.2.2.2 in its entirety and replace it with

*§.8.5.2.2.2 attending and assisting Owner in conducting & pre-bid
conference for prospective bidders (and in cases where Owner
expressly authorizes it, conduct the pre-bid conference);”

§3.5.2.2.3 Remove section 3.5.2.2.3 in its entirety and replace it with
the following:

preparing responses- to technical questions from prospective
bidders and providing clarifications and interpretations of the
Bidding Documents that will be released to the prospective bidders
in the form of addenda by the Owner {and in cases where Owner
expressly authorizes it, releasing the addenda on Owner's behal).

§35.2.24 Remove Section 3.5.2.4 in its entirety and replace it with
the following:

M

Effective Date: October 1, 2018
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if expressly authorized by Owner, and permitted by applicable
procedure and law, organizing and conducting the opening of bids,
and subsequently documenting and distributing the bidding resulfs,
as directed by the Owner.

§35.2.3. Remove the phrase “and distribute” arid include the phrase
“for distribution by Owner (and in cases where Owrier expressly
autharizes i, distributing the addsnda on Owner's behali)" at the end of
the sentence.

§35.3 Negotiated Proposals. Remove Section 3.5.3 in s entirety.

§36 CONSTRUCTION PHASE SERVICES
§364 GENERAL
Delete the last sentence in ks entirety and substitute the

§36.1.1
following:

The State of West Virginia's Supplementary Conditions lo the
General Conditions of the Confract for Consiruction shall be
adopted as part of the Confract Documents and shall be
enfoiceable-under this Agreement.

Add the following Section to 3.6.1:

§3614 The Architect shall be Tesponsible for gonducting
piogress meetings as needed and for the preparation, distribution,
and.dccuracy of minutes pertaining thereto to all parties as directed
by the Owner,

§36.2 EVALUATIONS OF THE WORK

§36.21  Delete the second sentence in its entirely and sibstitute
the following:

Although the Architéct is not. required to make exhaustive or
continuous on-site inspections to°check the quality or quahiity of the
Work, the Architect shall carefully review the quality and quantity of
the Work at appropriate infervals nacessary for Architect to remaln
aware and knowledgeable of issues or problems that have
developed, or could reasonably be foreseen, during construciion as
part of the Architeot's design and contract administration services,
shall issue written reports of such reviéws to the Owner, Ovmner
representatwes and the Contractor, and further shall conduct any
addifional reviews at any other time as reasonably requested by the
Ownier. The Architect shall neither have control over or charge of,
nor be responsible for, the construction means, methods,
techniques, seguences of procedures, or for safety precautions and
programs in connection with the Work, since these are solaly the
Contractor's nghts and responsbliies under the Contract
Documents

e
Effective Date: October 1, 2018
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§36.22 Delete the first sentence of 3.6.2.2 in fis entirety and
substitute the following:

The Architect shall have the authority and obligation to reject Work
that does not coniform to the Contract Documents.

§3624 Delete Section 36.24 it its entirety and substitute the
following: '
§3.6.24  The Architect shall render initial decisions on claims,

disputes or other matters in question. between fhe Owner and
Contractor as provided in the Contract Documents. Architect shall
also make initial decisions on matiers relating o consistency with
intent of confract documents, mcludmg aesthetic effect, howaver.
the Owner, reserves the nght make final decisions: on issues of
consistency with intent and aesthetic effect.

§3.64 SUBMITTALS

§3.6:4.2 Make the following changes fo Section 3.6:4.2:

Deléte the first sentenica in its entirety and substifute the following:

The Architect shall review. and approve of take other appropriate
action upon the Contractor's submittals such as Shop Drawings;
Product Data and Samples. The Architecl's review of Confractor's

submittals must determine the following: (1) if siich submitials are
in gompliance with appllcable laws, statutes, ordinances, codes,
orders, rules, regulalions; and (2) if the Work affected by and.
represented by such submittals is in complianoe with the
requirements of the Contract Documents. Architect shall promplly
notify the Owner and Contractor of any submittals that do not
comiply’ with applicable laws; statutes, ordinances, codes, orders,
ryles, regulatlons or requirements of the Contract Documients.
Architect is responsible for determining what aspects of the Work
will be the subject of shop drawings or submittals. Architect shall
not knowingly permit stich aspects of the Work to proceed in the
sbsence of approved shop drawings and subriittals. The
Architect's action shall be taken-with such reasonable promptness
as to cause no delay in the Work or in the activities of the Owner,
Confractor or separale contractors, while allowing sufficiént time in
the Architect’s professional judgment to permit adequate review,

in the second sentencs, delete the words “or performarice”.
§3645  Make the following change to Section 3.6.4.5:

Add *, including a submittal log,” after “The Architect shall maintain
a record of submittals”.

§3.6.5 CHANGES IN THE WORK

§3.6,52  Make the following changes fo Section 3.6.5.2:

T e e e e
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Section 3.6.5.2 shall now be Section 3.6,5.3. Sectioh 3.6.5.2 shall
read as follows:

§36.52 If the Architect and the Owner determine that the
implementation of the requestad change would result in-a change
to the Contract that may cause an adjustment in the- Contract Time
or Contract Sum, the Architect shall make ‘@ recommendation to
the Owner who may authorizé further investigation of such change.

§36.53 Addthe fallowing to the end of Section 3.6.5.3:

Additionally, the Architect shall review and, upon request by Owner,
provide writien documentation of the same of all change order
reqisests and proposals with respect to the following criteria:

1 confirm proposed change is a material change to the
Contract;

.2 confirm appropriate credits are included for Work not
completed;

3 verify that the proposed additional cost or credit is
reasonable with respect to industry standards.  Cost
verifications may, as authorized by Owner, include independent
estimatés andjor consultations with confractors and vendors;
and

4 oonfirm that the appropriate back up documentation is
included and mathemahcally correct including mark ups and
taxes pursuant to the requirements of the Contract Documents.
ARTICLE 4
ADDITIONAL SERVICES
§4.2 Architect’s Additional Services
§4.2.1 Make the following changes to Section 4.2.1:

6  Before the semicolon insert *, provided such aliemate bids
or proposals dre not being used for budget control”

9  Delete this provision in its entirety and replace it with “assist
owner with owner's evaluation of the qualifications of entities
providing bids or proposals.

§4.22 Make the following changes to Section 4.2.2:

3 After the last sentence in the first paragraph, insert the
following:

This provision only applies to the extent that such services
required or requested from the Architect represent a malerial

Effective Date: October i, 2018

|' State of West Virginia

change in the services that are already required of the Architect for
completion of the Project”

4  Before the semicolon insert * , provided such claims are not
the result of the Architect’s actian, mactuon, errors, or omissions”

OWNER'S RESPONSIBILITIES
§5.2  Make the following change to Section 5.2;

in the first sentence, after “The Owner” add *, with Architect's
assislance,”

Add the Tollowing Section to Article 5:

§5.3.1 The Owner has the right o reject -any porion of the
Architects Work on the Project, including but not limited to
Schematic Design Documents, Design Development Documents.
Construction Documents, or the Architects -provision of services
during the. construction of the Project, or any other design Work or
documents on any reasonable basis, including, but not limited to
aesthetics or because in the Owner's opinion, the construction cost
of such design is likely fo exceed the budget for Cost of the Work. If
at any time the Architect's Work is rejecled by the Owner, the
Architect must proceed when requested bythe Owner, 1o revise the
design Work or documsits prepared for-that phase to the Ownér's
salisfaction. These revisions shall be made without adjustment to
the éompensation provided herelinder, unless revisjons are made to
Work previously approved by the Owner under previous phases, in
which case such revision services will be paid as a Change in
Services, Should thers be substantial revisions to the originel
program after -the -approval of the Schemafic Design Documents,
which changes substantially increase the scope of design sefvices
to be furnished hereunder, such revision services will be paid as a
Change in Services. The Architect must so notify the Owner of all
Changes in Services in writing and recelve approval from Owner
before proceeding with revisions necessitated by such changes. No
payment, of any nature whatsoever, will be made fo the Architect for
additional Work or Changes in Services without such wiitien
approval by Owner,

§5.5  Make the following changes to Section 5.5:
In the first sentence, delete “shall” and substitute “may".
Add the following sentence at the end of Section 5.5:

The Qwner may, in its sole discretion, request that the Architect
secure these services by contracting with a third party.

§58  Make the following change to Section 5,8:

e

Page 4




AlAB101-2017 Supplementary Conditions Standard form of Agreement Between

Owner and Architect

In the third sentence, delete "shall” and substitute *may”.

§58  Make the following change to Section 5.9:
At the beginning of this sentence, inserl “Unless otherwise provided
in this Agreement,”

§5.11 Add the following sentence fo the beginning of Section 5.11:

The Owner shall be entitled to rely on the. accuracy and
completeness of services and information provided by the Architect.

§5.15 Remove § 5.15 in its entirety.

ARTICLE 6
COST OF WORK

§ 6.1 Delete the phrase “and shall include contractors’ general
conditions costs, overhead and profit” from Section 6.1. Delete the
second sentence of Section 6.1 In its entirety and replace it with the
following:

*In the event that Owner plans to utilize its own fesources (labor,
machinery, of materials) for part of the project, Owner and
Architect must discuss the impact of that choice on the design and
Costof the Work prior to executing this Agreement if Owner and
Architect agree that such amounts will be included in the Cost of
the Work, then that cost will be determined ih.advarice and
‘ianmoréted into this Agreement. Failure to do so will résult in
such costs.being excluded from the Cost of the Work."

§6.3  Delete Section 6.3 in Its entirety and substitute the following:

§6:3 In preparing estimates for the cost of the Work, the Architect
shall be permitted to include contingencies for design, bidding and
price escalation, and in consultation with the Owner, to determine
what materials, ulpment component .systems and types of
construction to be included in the Construction Documents, {0 fake
reasonable adjustments inthe scope of the Project and to include in
the Coniract Docinients aliemate bids as may be necessary fo
adjust the estimate of Cost of the Work fo meet the Owner's
adjusted budget. 1f an increase in the Contract Sum occurring-after

execution of the Contract for Construction caused the Project
budget to be exceeded, the Project budget shall be increased
accordingly.

§ 6.5 Remove the phrase “shall cooperate with the Architect in making
such adjusiments® and replace with *may cooperate with Architect in
making such adjustments, at its sole discretion.”

§6.6,2 After the word “renegatiating” insert “(renegofiation being limited
ot Instances where Owner is Jegally authorized fo renegotiate)”

e e e e e e
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§6.7  Delete Section 6.7 in its entirety and substitute the following:

§6.7  If the Owner chooses to proceed under Section 6.6.2, the
Architect, without additional compensation, shali assist the Owner in
rebldding or renegohatmg the Project within a reasonable time. If
the Owner chooses 16 proceed undet Section 6.6.4, the Architect,
without additional compensation, shiall modh‘y {he.docurients which
the Architect is: responsible for préparing under this Agreement as
necessary to comply with the Owner's budget for the Cost-of the
Work, and shall assist the Owner in rebidding or renegotiating the
Project within @ reasonable time. The modification of such
documents and the rebidding or renegotisting of the Project shall be
the limit of the Archilect’s responslbility uider Section 6.6.
ARTICLE7
COPYRIGHTS AND LIGENSES

§7.3  Make the following changes to'Section 7.3:

In the first senfence, insert “irevocable, royalty-fres, right and" after
the word nonexcluslve and delete the words “solely and
exclusively”.

Delete the fast sentence of Section 7.3 and substitute the following:

Upon complefion of the Project, or upon termirniation of this
Agreement for any. reason prior o the completion of the Project,
Ovmer-shall be entitled o retain copies of all Instruments of Service
and shall have an irrevocable, royalty-free, right and license to use
all of the Instrumients of Service for any and all purposes related fo
the Project in any manner the Owner deems fit, including e
following;

a. Electronics Filing arid Archiving for the purpose of record
keeping at Owner designiated areas;

b. Any futuré renovation, addition, or alteration fo the
Project; and

¢. Any future maintenance or operations issue as it pertains
fo'the Project.

Architect or Architect's Consultants shall not be responsible for any
modifications o the Work made by Owner or Owners
representatives using the Architect's Instruments of Service.

§7.3.1 Delete the second sentence of Section 7.3.1.

ARTICLE 8
CLAIMS AND DISPUTES

§8.4 GENERAL
§8.1.1 Delete Section 8.1.1 in iis entirety and substitute the following:

§6.1.1  Causes of action between the parties 1o this Agreement
pertaining to acts or failures to act shall be deemed {o have accrued

== = i = = =8

Effective Date: October 1,2018
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and the applicable statutes of limitations shall commence fo run
pursuant to applicable provisions of the West Virginia Code.

§8.1.3 Make the following change o Section 8.1.3:

At the beginning of the first sentence, insert “Unless otherwise
agreed by the Parties,’

Add the following Section o Article 8.1:

§814 The Owner may suffer financial loss if the Architect's
services are not completed wilhin the schedule approved by the
Ownef In accordance with Secfion 3.1.3. If so provided, the
Architect shall be liable for and shall pay the Owner, as liquidated
damages and not as & penalty, any sum(s) stated In this
Agreement.

Allowances may be made for delays beyond the control of the
Architect. All delays and adjustments to the Architect's schédule
must be properly documented and approved by the Owmer in
accordance with Section 3.1.3.

§82  MEDIATION
§8.2  Makethe following changes to Section 8.2:

§8.2:1 In both instances where it appears, delete “binding dispute
vesolution” and substitite “ltigation in a court of compelent
jurisdiction.”

§8.22 Delete this Section in its entirety and substitute the following:

The pariies shall endeavor to resolve their Clsims by ron-binding
mediation which, unless the parties mutually agree- .cthenwise, shall
be administéred by the American Arbitration Assogiation in
accordance with its Construction Industry Mediation Procedures in
effect on the date of the Agreement.

§8.2.3 Add to the end of the first sentence in Section 8.2.3. the phrase

"unless fee sharing is prohitited due to a lack of a specific
Legislative appropriation for the expenses. In the event that
Owner determines that fee sharing is prohibited, the Architect may
choose to mediate and pay the entire fee, or the pariies will forgo
mediation and pursue other available remedies.”

§6.2.4 Delete this Section in its entirety and substitute the following:
if the parties do not resolve a dispute through mediation pursuant to
this Section 8.2, the method of litigation shall be in accordance with
Section 8.3.

§83  ARBITRATION

I —— e

Effective Date: October 1,2018
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§8.3  Delete Section8.3 in its entirety and substitute the following:

§6.3  SETTLEMENT OF CLAIMS

§8.3.1 The Parties understand that this sovereign immunity and the

Constitution of the State of West Virginia prohibit the Stale and

Owner, from enfefing Into binding arbitration. Notwithstanding any

provision to the contrary ini the Contract Docliments, all references

to arbitration, regardiess of whsther they are inicluded in the AJA

golcun:’ent B101-2017 or another ‘related document .are hereby
elete

§8.3.2° Any claim, dispute or other matter in question arisin out of
this Agreement which carinot be settied between the parties shall, in
the case of the Architect, be submiitied to the West Virginia Claims
Commission, and in the case of the Owner, to the Circuit Court of
Kanawha County or any other court of competent jurisdiction as the
Owmzr may elect. '

TERMINATION OR SUSPENSION

§9.1  Make the following changes {o Sectien 9.1:

in the first sentence; after *If the Owner fails to make payments to
the Architect’ add “of undlsputed amounts’. In the third sentence,
after “In the event of a suspension of services,” add “in accordance
herewith”. 1n the fourth sentence, after "Before resuming sefvices,
the Architect shall be paid all sums due prior to suspension ang”
add “shall negotiate with the Owner for”.

§9.2  Make the following changes to Section 9.2:

In the first sertence, after “If the Owner suspends the Project” add
“for more than 30 consecutive days”.

Delete the last two sentences in Section 9.2 and substitute the
following:

When the Project is resumed, the Owner and the Architect shall
negotiate the amount of any compensation the Owner will pay the
Architect for expenses incurred in the interruption and resumption of
the Architect's services. The Owner and the Architect shall
negotlate any adjustments to the Architect’s fees for the remaining
services and the time schedules for completion.

§9:6  Make the following changes to Section 9.6:

Delete “costs attributable to tenmination, including the costs
attributable to the Architect's termination of consuiltant agreements”.

§9.7  Delete Section 8.7 In its entirety and substitute the following:

Page 6
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§9 7 Service performed under this Agreement may be continued
in succeeding fiscal years.for the term of the Agreemerit contlngent
upon funds being appropriated by the Legisiature for this service. In
the event funds are not appropriated or otfierwise available for this
service, the Agreement shall terminate without penalty on June 30.
After sush date the Agréement becomes null and void.

Add the following Section 1o Article 9:

§9:10 In the event of any termination under this Alicle, the
Architect consents 1o the Owner's selection of another architect of
the Owner's choice 1o assist the Owner in any way in completing
the Project. Architect further agrees to cooperate and provnde any
information requested by Owner in connection with the completion
of the Project and consents to the makmg of any reasonzble
changes to the design of the Project by Owner and such other
architect as Owner may desire ih accordance with applicable
practice laws contained in Chapter 30, Ariicle 12 of the ‘West
Virginia Code, .or elsewhere. Any sefvices provided by Architect
that are requested by Owner afler termination will be fairly
compensated by Owner in accordance with Article 11

ARTICLE 10
MISCELLANEOUS PROVISIONS

§10.1 Make the following changes to Section 10.1:
Remove the fast sentence referencing arbitration in it's entirety.
§10.2  Make the following changes to Section 10.2:
At the end.of the sentence, delefe the period and add *; as modified
by the State of West Virginia Supplementary Condmons io the AIA

Docurent A201-2017, General Conditions of the Contract for
Construction.”

§10.3 Add the following sentence to the end of Section 10.3:

The ‘Architect shall execute all consents reasonably required to
facifitate such assignment.

§10.6 Add the following sentence to the end of Section 10.6:

The Architect shall immediately report to the Owner's project
manage the presence, handling, removal or disposal of, or
exposure of persons 1o and location of any hazardous material
which it discovers.

§10.8.1 Remove the phrases “after 7 days' notice fo the other paity,”
and "arbitrator's order” from Section 10.8.1.

ARTICLE 11

[ e

Effective Date: October 1, 2018
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State of West Virginia

COMPENSATION
§11.4 Make the following changes to Section 11.4:

After the word “shall’, insert “not exceed a muitiple of 1.15 times the
amount billed to the Architect for such Additional Services” and
delete the rest of that sentence.

§11.6.1 Delete the last sentence of Section 11.6.1 in its entirety.
§11.7 Delete Section 11.7 in its entirely and substitute the following:

§11.7 The Architect’s rates and multiples for service as set forth In
this Agreement shall remain in'effect for the life of this Agreement
unless unforeseen events which are not the fault of the Architect
delay the ijeot completion. In such event, an equitable
adjustment in the Architect's rates may be negofiated with the
Owner.

§11.6 COMPENSATION FOR REIMBURSABLE EXPENSES

§11.8.1 Delete Sections. 11.8.14 and 11.8.1.5. in their entirety and
substitute the fonowing:

of blddmg documents shall be a Reimbursable Expense however
the expense of reproductions, plots, standard form (documents,
postage, handling, and delivery of Instruments of Senvice for the
Ovmer's use and for review of governmental apgencies having
iunsdlchon over the Projec{ shall not be a Reimbursable. Expense
but shall be covered in the Architect's Compensation under §11.1.

§11.8.2 Delete Section 11.8.2 in ils entirety and substitute the
following:

§11.82 For Reimbursable Expenses described in Section
11.8.1.1, compensation to the Architect shall be at-actual cost and
shall be made pursuant to the Owner’s travel regulations. For those
expenses described in Sections 11.8.1.2 through 11.8.1.11, the
compensation shall be computed as a multiple of 1.15 times the
expenses incurred by the Architect, the Architect's employees and
consultants.

§11.9 Architect’s Insurarice
§11.9 Delete Section 11.9 in its entirety.
§11.10 PAYMENTS TO THE ARCHITECT

§11.10.1  Delete Section 11.10.1 in its entirety.

L e e e e
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§11.10.2 Delete Section 11.10.2 in its entirety and substitute the
following:

§11.102  Payments are due and payable thirty (30) days from the
daté of receipt of the Architecl's invoice by the Owner.

§11.10.2.2 Delete Section 11.102.2 in its entirety.

ARTICLE 13
SCOPE OF THE AGREEMENT

Add the following Section to 13.2:

§13.24 State of West Virginia Supplementary Conditions to. AIA
Document B101-2017, Standard Form. of Agreement Between
Owner and Architect; Other documents included by the Owner in
the solicitation requesting eipressions of interest, dnd the contract
award 1o Architect.

END OF SUPPLEMENTARY CONDITIONS TO AlA
DOCUMENT B101-2017

. T e e e e e T e e e e T e e e ey
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The Owner and Architect hereby agrae to the full performance of the covanants contained herein.

IN WITNESS WHEREOF, the Owner and Architect have entered into this Agreement as of the date and year as writtsn below.

Owner: Architect:

o @/W By: &QQQM_\_

Title: Ocurement Adminif;r{ator Title: ‘-Fi?..{}d WP ZMM, Inc.
Date: % x y 20 ZZ' Date: Ce- IV .20

This SupplerYentary Conditions to A!A. Document B101-2017, Staridard Form of Agreement Between Owner and Architect, has been approved as o

form on this
modification of this document is void unless expressly approved in writing by the West Virginia Attomey General's Office.

PATR@?‘RRIXA'ITORNEYGENERAL
BY: Q ~ D i‘ﬁ

L DEPUTY ATTORNEY CERE

Effective Date: October 1, 2018

JOM day of _{xr-kedene— 2018, by the West Virginla Attorey General's office as Indicated in the signature line below. Any



EXHIBIT A

June 30, 2022

Mr. Robert P Kilpatrick, Deputy Director
VWV Department of Administration, General Services Division
218 California Avenue, 2nd Floor

Charleston, WV 25305 Z M

RE: Proposalto Provide Professional Architecture/Engineering Services:

Assessment and Conceptual Design of West Virginia State Laboratory éﬁng\llTECTS
Testing Facilities (CEOI GSD2200000006) INEERS
Mr. Kilpatrick:

Thank you for meeting on June 10, 2022, to discuss the proposed scope of the Assessment and Conceptual
Design of West Virginia State Laboratory Testing Facilities project. The ZMM Architects and Engineers and
CannonDesign (ZMM|CannonDesign) team has developed this proposal to meet the requirements of the
Request for Expression of Interest and the expectations identified in the meeting. This letter and the attached
exhibits outline our understanding of the project, the scope for professional design services, the project
schedule, as well as inclusions, exclusions, and the proposed fee.

Project Understanding

The State of West Virginia’s Performance Evaluation & Research Division (PERD) performed a review of
seven (7) existing State testing laboratories and determined that they have significant inadequacies and
insufficiencies. These facilities are in need of replacement. The State is seeking professional architecture
and engineering services, as noted in the PERD's report Option #2, to develop a conceptual design (required
to develop estimates for the actual need) for the consolidation of these seven (7) existing State laboratory
facilities into a single consolidated laboratory to be located at the West Virginia Regional Technology Park
(WVRTP) in South Charleston, West Virginia. Should the State of WV wish to examine Option #3
recommended by PERD, locating the Conceptually Designed co-located facility at an alternate location (to
the WVRTP) this would be considered an Additional Service. The following describes our understanding of
the project:

1. The seven (7) existing testing laboratories included in this assessment and conceptual design include
the following facilities with their associated existing square footages:

Agriculture Laboratories (18,647 SF)

Department of Health and Human Resources Public Health Laboratory (36,355 SF)

Department of Environment Projection (2,700 SF)

Chief Medical Examiner (18,351 SF)

State Police Forensics Laboratory (30,000 SF)

Department of Environmental Protection Air Quality Laboratory (approximately 2,000 SF)

Division of Labor’s State Measurements Laboratory (6,420 SF)

@ o oo T

2. The PERD report lists three (3) options for upgrade/replacement, however, this proposal is limited to a
consolidation of these laboratories at the WVRTP.

3. Building 770, an existing building located at the WVRTP, was identified in the PERD report as a potential
option. The report states that Building provides 132,000 available square feet of space, significantly less
than the 282,541 square feet of space reportedly needed by the agencies. The State would like to perform

222 Lee Street, West & Charleston, West Virginia 25302

304.342.0159 office » 304.345.8144 fax IMML.COom



a high-level assessment to determine if Building 770 should be further considered as an option for
consolidation of the State testing laboratories. The assessment is to include feasibility of expanding
Building 770 to house all of the consolidated laboratories and development of an order of magnitude cost
estimate for the upgrade and expansion of Building 770. The other buildings at the WVRTP considered
by PERD in its report, Buildings 727 and 740, will also be generally assessed in consideration of their
contributions to the overall space required at the WVRTP.

4. The State is seeking efficiencies by consolidating laboratories from multiple agencies/departments. This
assessment will identify opportunities to consolidate shared spaces and services, such as food service,
security, and conferencing.

Scope of Services

ZMM Architects & Engineers (ZMM) is the architect and engineer of record for the project. ZMM will engage
CannonDesign as a consultant for lab planning and design. ZMM will also engage MWL for programming
and planning of the Medical Examiner's Office and the State Police Forensic Laboratory. The
ZMM|CannonDesign team will provide the following services:

= Project Management

= Buildings 727, 740, and 770 Assessment and Planning
= Consolidated Lab Facility Programming

= Forensic Lab Planning

= Conceptual Block & Stack Diagrams

= Conceptual Design

= Conceptual Civil Planning and Engineering

= Conceptual Mechanical, Electrical, and Plumbing (MEP) Planning and Engineering
= Conceptual Structural Planning and Engineering

= Cost Estimating

= Report Production and Presentation

Scope of Work

ZMM|CannonDesign’s overall approach for the project will integrate the execution of five (5) design tasks
with up to three (3) on-site stakeholder meetings, four (4) virtual meetings and three (3) intermediate
milestone submissions. The overall approach will be executed as illustrated in the Project Schedule in the

attached project schedule. Our project team will provide services to meet the requirements of the project as
follows:

Task 1 — Programming / Room Criteria / Test Fit Plans

Programming activities will begin at On-Site Meeting #1. Our efforts will be focused on gathering information
regarding overarching project goals, current and future space needs, staffing projections, project specific
technical/performance requirements and other data pertinent to developing the design and estimated costs.
During this time, we will tour relevant existing research spaces for each of the agencies. In addition to On-
Site Meeting #1, we anticipate virtual programming meetings aimed at further defining the programmatic
requirements and identifying opportunities for shared spaces between agencies.

A draft space program will be developed, submitted, and reviewed virtually. Once the space program is
approved, we will proceed to develop room criteria and test fit plans for each space type, adjacency
requirement, block and stack diagrams and high-level planning options for the new building. This will all be
reviewed during On-Site Meeting #2.

222 Lee Street, West » Charleston, West Virginia 25302
304.342.0158 office & 304.345.8144 fax
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A 90% complete program, including space needs summary, net/gross area projections, key research area
test-fit plans and preliminary room data sheets will be included in the Preliminary Report Submission. We
anticipate minor revisions to the program during the remaining phases of project development.

Task 2 — Conceptual Design

Conceptual design activities will begin following development of the draft program. Our proposal includes the
development of up to three (3) planning/design schemes on a single site through On-Site Meeting #2. These
will be prepared for iterative analysis and modification working in conjunction with the WV stakeholder team.
This process will occur in connection with On-Site Meetings #2 and #3. Our intent is to progressively focus
the analysis of design options, such that a single preferred scheme, selected through stakeholder consensus,
is included in the Final Draft Report Submission. Based on review comments, the preferred scheme will be
further developed through the Final Draft Report Submission with continuing stakeholder involvement.
Conceptual Design activities will also include the integration of engineering planning/design concepts
associated with the design development and preparation of the CDR document. Engineering activities will
focus on the development of overall building loads/equipment sizing, central plant/mechanical room space
planning, preliminary system distribution and single line diagrams for preliminary facility engineering systems.
Civil engineering will address site utility requirements, site development/grading and storm water
management.

The Conceptual Design task will be executed in close coordination with cost estimating activities associated
with Task 5. Design concepts presented during On-Site Meeting #3 will be shown with corresponding cost
estimates. Our Conceptual Design activities will also include the development and integration of various
analyses relative to building codes, sustainability requirements and site/facility hazards.

Task 3 — Conceptual Design Report

Preparation of the Conceptual Design Report (CDR) will begin right after the Space Program Submission.
During the Kick-Off meeting we will review the draft Table of Contents, proposed List of Drawings/Illustrations
and Appendix items. At On-Site Meeting #2, we will review a draft mock-up of the CDR document which will
illustrate the proposed formatting, graphic quality, and preliminary content. The Preliminary Report
Submission will include a draft of all narrative content and illustrations for review by WV stakeholders. Based
on WV stakeholder comments, we will revise and update the CDR for the Final Draft and Final submissions.

The Final Submission will include architectural drawings developed to approximately a 15% level of
completion. Engineering drawings will be primarily equipment test-fit plans and single-line system diagrams.

Task 4 — Building 770 Assessment

The ZMM|CannonDesign team will perform an assessment of Building 770 at the WVRTP to determine the
feasibility of Building 770 to accommodate the proposed program for the consolidated laboratories.
Preliminary blocking and stacking diagrams of the program within Building 770 will be developed. The
ZMM|CannonDesign team will also review building criteria needed for the consolidated laboratories and an
opinion of probable cost to upgrade the building to meet laboratory standards.

Task 5 - Cost Estimate

Our team’s construction cost estimating activities will begin concurrent with Task 2 with development of a
bench-mark cost analysis based on the program. The cost model will be updated to incorporate information
developed with the Conceptual Design, including preliminary engineering systems strategies, major
equipment sizes, preliminary take-offs of materials such as the exterior and casework. Our in-house cost
estimating team will provide cost-estimating services. The estimate will be updated at the Final Draft Report
and Final Report Submissions, in conjunction with the design development. The conceptual cost estimate
will provide an order of magnitude cost model that could be used to support a construction budget.

;;/ 222 Lee Street, West » Charleston, West Virginia 25302
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Project Meetings

Project meetings will be scheduled and executed by the ZMM|CannonDesign team to assure the timely
progression of project activities. We currently anticipate the following on-site and virtuai meetings which will
require WV stakeholder participation:

On-Site Meeting #1: Kick-Off Meeting/Visioning Session/Programming Session 1 (all agencies)
Virtual Meeting #1: Programming Session 2 (each agency separately)

Virtual Meeting #2: Programming Session 3 (all agencies)

Virtual Meeting #3: Preliminary Space Program Review

On-Site Meeting #2: Room Criteria and Test Fit Plans, Block and Stack Diagrams, High Level Planning
Options.

On-Site Meeting #3: Preliminary Report Submission Review (including planning options and cost
analysis)

Virtual Meeting #4: Final Draft Report Submission Review

Project Documentation and Submission

The ZMM|CannonDesign team will provide Space Program, Preliminary Report, Final Draft Report and Final
Report Submissions. Following each submission, we anticipate receiving written comments from WV
stakeholders within two (2) weeks. We will provide our responses to those comments within one (1) week.
The Final Report will be submitted on or before November 14, 2022 (11/14/22). The outline of the CDR
document will be established with WV stakeholders during On-Site Meeting #1.

Tentatively, the proposed Table of Contents for the CDR is as follows:

1.
2.
3.

? 222 Lee Street, West & Charleston, West Virginia 25302
o

Executive Summary

Project Background and Goals
Programmatic Requirements

a. Existing Space Program

b. Future Program Needs

¢. Common Program

d. Room Criteria and Test Fits
Conceptual Design

a. Adjacency Requirements

b. Block and Stack Diagrams
¢. Conceptual Alternatives

d. Recommended Solution
Building 770 Feasibility Study
a. Existing Facility Assessment
b. Systems Analyses and Recommendations
Cost Estimate

304.342.0159 office u 304.345.8144 fax Zmm.com



Deliverables
The ZMM|CannonDesign team’s efforts will be documented and submitted to WV through the following

deliverables:

= Space Program Submission

= Preliminary Report Submission

= Final Draft Report Submission

» Final Report Submission

= WV Review Comment Responses

= PowerPoint Meeting Presentations (for each On-Site and Virtual Meeting)
s Meeting Minutes (On-Site and Virtual Meetings)

s Action [tem Log (On-Going/Weekly Review)

Schedule

Please refer to the attached Conceptual Design Schedule for the schedule proposed for providing these
services.

Owner Responsibilities

The State of West Virginia (WV) will provide the following services and information that ZMM|CannonDesign
may rely upon in performing its services under the Agreement:

1. WV will appoint a representative to act on its behalf with respect to the project, and to provide written
direction to ZMM|CannonDesign.

2. WV will render timely decisions in writing when so requested by ZMM|CannonDesign on matters
pertaining to the progress of the work. WV authorized representative will review, provide comments, and
provide written approval of milestone submittals provided by ZMM|CannonDesign at each phase.

3. WV will furnish data, drawings, program, and other information as required for ZMM|CannonDesign to
perform its services, including, but not limited to Site Survey (boundary, topographic and utility),
Geotechnical Report, Hazardous Materials Survey, Tree Survey, and other previous reports, and studies
related to this effort.

4. WV will provide the following documents in advance of the Kick-Off Meeting:

= Organization Charts with a description of the organizational structure for each agency/department
included in this assessment.

= Existing Space List
» Existing plans for each of the existing testing laboratory facilities to be included in this assessment.
= List of Current Staff with Positions

= Lists of Existing Equipment and New Equipment that is to be Included

5. WV will furnish the services of consultants reasonably required for the project other than those designated
in this proposal or will authorize ZMM|CannonDesign to furnish them as an additional service.

Professional Service Fee

ZMM Architects and Engineers proposes to provide the services outlined above for a stipulated sum fee,
billed monthly based upon progress, of one million seven hundred sixty thousand dollars ($1,760,000). The
fee will include all standard reimbursable expenses such as printing and mileage (travel). Site investigative

(survey, environmental, and geotechnical testing) services as well as hazardous material investigative
services are excluded from this proposal.

Z‘/} 222 Lee Street, West = Charleston, West Virginia 25302
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ZMM anticipates that the fee will be billed as noted below:

July 15%
August 20%
September  25%
October 20%
November 15%
December 5%

Thank you again for providing the ZMM|CannonDesign team the opportunity to assist the State of West
Virginia with the Assessment and Conceptual Design of West Virginia State Laboratory Testing Facilities
project. Please verify that | have accurately captured your request for the project. We look forward to meeting
again in July to commence the project. Please let me know if you have any questions or require additional
information.

Respecifully submitted,
ZMM Architects and Engineers

VY

Adam R. Krason, AlA, NCARB, LEED-AP
Principal

! # 222 | ee Street, West = Charleston, West Virginia 25302
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West Virginia Lab Study
Conceptual Design Schedule
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Month July August “Sepiér'ﬁbe'r October November

Week Beginning Date 4 11 18 25 1 8 15 22 29 5 12 19 26 3 10 17 24 31 7 14 21 28

Project Week 0 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21
Task 1< Programming / Room Criteria J

Information Gathering

Kick-Off / Visioning Meeting (On-Site Meeting #1)

Existing Facilities Walkthrough

Programming Session 1 (On-Site Meeting #1)

Additional Information Gathering

Programming Session 2 (Virtual Meeting #1)

Space Program Development

Programming Session 3 (Virtual Meeting #2)

Space Program Development

Space Program Submission _

WV Review Period

Space Program Review Meeting (Virtual Meeting #3)

Room Criteria / Test Fit Development

Task 2 and 3 « Conceptual Design and CDR

Concept Development (2 to 3 schemes)

Concept Review Meeting (On-Site Meeting #2)

Concept Development (2 to 3 schemes)

Preliminary Report Submission {2 to 3 schemes}) -
WV Review Period

Preliminary Report Review Meeting (On-Site Meeting #3)

Concept Development (1 scheme}

Final Draft Report Submission (1 scheme) e
WYV Review Period

Final Draft Report Review Meeting (Virtual Meeting #4)

Concept Development

Final Report Submission {1 scheme) =



EXHIBIT B & 4

ZM

Standard Professional Service Rates, Effective November 1, 2021 ARCHITECTS
ENGINEERS

Description Rate
Project Principal $190
Senior Architect $175
Architect 5140
intern Architect $100
Senior Structural Engineer $175
Structural Engineer $130
Senior Mechanical Engineer $175
Mechanical Engineer $165
Senior Electrical Engineer $175
Electrical Engineer $120
Intern Engineer $100
Senior Civil Engineer $175
Civil Engineer $140
Specification Writer $130
Senior Engineering Technician $140
Engineering Technician $120
Interior Designer $110
Construction Administration $130
Senior CAD Technician $100
CAD Technician $90
Clerical Support $90

Above rates do not include reimbursement for reproductions, printing, renderings, postage,
long-distance fees, travel, permits, or other reimbursable project expenses. Mileage will be
reimbursed in accordance with applicable IRS rates. Reimbursable expenses will include a
15% overhead surcharge.

Blacksburg Charlesion Wiartinsburg
200 Country Club Drive SW 222 L ee Strest West 5650 Winchester Avenue
Plaza One, Building E Charleston, West Virginia 25302 Berkeley Business Park, Suite 5
Blacksburg, Virginia 24060 304342-0159 Martinsburg, West Virginia 25405

540-552-2151 WWW.ZMM.Com 304+342:0159



