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Extended Description:
Professional Architectural and Engineering Services Contract - CCT
EOI: Bldg. 25 Lighting Design

This Purchase Order constitutes the acceptance of contract by and between the State of West Virginia by the Purchasing Division Director for the Agency, The West
Virginia Department of Administration, General Services Division and the Engineering firm of Miller Engineering Inc. of Carmichaels, PA, into a contract for
Architectural and Engineering Design Services for the Building 25 Lighting Design Project, per the terms and conditions, and the AlA B101 Standard Form of
Agreement Between Owner and Architect, including the State of West Virginia Supplementary Conditions to AIA Documents B101-2017 dated January 27, 2023, and

Exhibits A and B, incorporated herein by reference and made a part hereof.

Execution of this agreement by the Purchasing Director, or their designee, constitutes acceptance by those parties of the Terms and Conditions contained in the
contract documents and binds the Vendor whose signature appears therein to said documents.

Line Commodity Code Quantity Unit Unit Price Total Price
1 81101508 0.00000 0.000000 $195,968.00
Service From Service To Manufacturer Model No

2023-02-15 2024-08-15

Commadity Line Description: EOL: Bldg. 25 Lighting Design

Extended Description:

Date Printed: Feb 1, 2023 Order Number: CCT 0211 4025 GSD2300000006 1 Page: 2 FORM ID: WV-PRC-CCT-002 2020/05



Document Phase

Document Description

Page

GSD2300000006

Draft

EOQI: Bldg. 25 Lighting Design

ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions




GENERAL TERMS AND CONDITIONS:

1. CONTRACTUAL AGREEMENT: Issuance of an Award Document signed by the
Purchasing Division Director, or his designee, and approved as to form by the Attorney
General’s office constitutes acceptance by the State of this Contract made by and between the
State of West Virginia and the Vendor. Vendor’s signature on its bid, or on the Contract if the
Contract is not the result of a bid solicitation, signifies Vendor’s agreement to be bound by and
accept the terms and conditions contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the
meanings attributed to them below. Additional definitions may be found in the specifications
included with this Solicitation/Contract.

2.1. “Agency” or “Agencies” means the agency, board, commission, or other entity of the State
of West Virginia that is identified on the first page of the Solicitation or any other public entity
seeking to procure goods or services under this Contract.

2.2. “Bid” or “Proposal” means the vendors submitted response to this solicitation.

2.3. “Contract” means the binding agreement that is entered into between the State and the
Vendor to provide the goods or services requested in the Solicitation.

2.4. “Director” means the Director of the West Virginia Department of Administration,
Purchasing Division.

2.5. “Purchasing Division” means the West Virginia Department of Administration, Purchasing
Division.

2.6. “Award Document” means the document signed by the Agency and the Purchasing
Division, and approved as to form by the Attorney General, that identifies the Vendor as the

contract holder.

2.7. “Solicitation” means the official notice of an opportunity to supply the State with goods or
services that is published by the Purchasing Division.

2.8. “State” means the State of West Virginia and/or any of its agencies, commissions, boards,
etc. as context requires.

2.9, “Vendor” or “Vendors” means any entity submitting a bid in response to the
Solicitation, the entity that has been selected as the lowest responsible bidder, or the entity that

has been awarded the Contract as context requires.
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this
Contract below:

[] Term Contract

Initial Contract Term: The Initial Contract Term will be for a period of

. The Initial Contract Term becomes effective on the effective start
date listed on the first page of this Contract, identified as the State of West Virginia contract
cover page containing the signatures of the Purchasing Division, Attorney General, and
Encumbrance clerk (or another page identified as - )
and the Initial Contract Term ends on the effective end date also shown on the first page of this
Contract.

Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency,
and the Vendor, with approval of the Purchasing Division and the Attorney General’s office
(Attorney General approval is as to form only). Any request for renewal should be delivered to
the Agency and then submitted to the Purchasing Division thirty (30) days prior to the expiration
date of the initial contract term or appropriate renewal term. A Contract renewal shall be in
accordance with the terms and conditions of the original contract. Unless otherwise specified
below, renewal of this Contract is limited to successive one (1) year
periods or multiple renewal periods of less than one year, provided that the multiple renewal
periods do not exceed the total number of months available in all renewal years combined.
Automatic renewal of this Contract is prohibited. Renewals must be approved by the Vendor,
Agency, Purchasing Division and Attorney General’s office (Attorney General approval is as to

form only)

[[] Alternate Renewal Term — This contract may be renewed for
successive year periods or shorter periods provided that they do not exceed
the total number of months contained in all available renewals. Automatic renewal of this
Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing
Division and Attorney General’s office (Attorney General approval is as to form only)

Delivery Order Limitations: In the event that this contract permits delivery orders, a delivery
order may only be issued during the time this Contract is in effect. Any delivery order issued
within one year of the expiration of this Contract shall be effective for one year from the date the
delivery order is issued. No delivery order may be extended beyond one year after this Contract
has expired.

[] Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice
to proceed and must be completed within days.

[] Fixed Period Contract with Renewals: This Contract becomes effective upon Vendor’s
receipt of the notice to proceed and part of the Contract more fully described in the attached
specifications must be completed within days. Upon completion of the
work covered by the preceding sentence, the vendor agrees that:

[ ]the contract will continue for years,

Revised 07/01/2022



[ ]the contract may be renewed for successive

year periods or shorter periods provided that they do not exceed the total number of
months contained in all available renewals. Automatic renewal of this Contract is
prohibited. Renewals must be approved by the Vendor, Agency, Purchasing Division
and Attorney General’s Office (Attorney General approval is as to form only).

[[] One-Time Purchase: The term of this Contract shall run from the issuance of the Award
Document until all of the goods contracted for have been delivered, but in no event will this
Contract extend for more than one fiscal year.

Construction/Project Oversight: This Contract becomes effective on the effective start
date listed on the first page of this Contract, identified as the State of West Virginia contract
cover page containing the signatures of the Purchasing Division, Attorney General, and
Encumbrance clerk (or another page identified as
), and continues until the project for which the

vendor is providing oversight is complete.

[[] Other: Contract Term specified in

4. AUTHORITY TO PROCEED: Vendor is authorized to begin performance of this contract on
the date of encumbrance listed on the front page of the Award Document unless either the box for
“Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked in Section 3
above. If either “Fixed Period Contract” or “Fixed Period Contract with Renewals” has been
checked, Vendor must not begin work until it receives a separate notice to proceed from the State.
The notice to proceed will then be incorporated into the Contract via change order to memorialize the
official date that work commenced.

5. QUANTITIES: The quantities required under this Contract shall be determined in accordance
with the category that has been identified as applicable to this Contract below.

[[] Open End Contract: Quantities listed in this Solicitation/Award Document are
approximations only, based on estimates supplied by the Agency. It is understood and agreed
that the Contract shall cover the quantitics actually ordered for delivery during the term of the
Contract, whether more or less than the quantities shown.

[] Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

Combined Service and Goods: The scope of the service and deliverable goods to be
provided will be more clearly defined in the specifications included herewith.

[] One-Time Purchase: This Contract is for the purchase of a set quantity of goods that
are identified in the specifications included herewith. Once those items have been delivered,
no additional goods may be procured under this Contract without an appropriate change
order approved by the Vendor, Agency, Purchasing Division, and Attorney General’s
office.
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6. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency
to purchase goods or services in the open market that Vendor would otherwise provide under this
Contract if those goods or services are for immediate or expedited delivery in an emergency.
Emergencies shall include, but are not limited to, delays in transportation or an unanticipated
increase in the volume of work. An emergency purchase in the open market, approved by the
Purchasing Division Director, shall not constitute of breach of this Contract and shall not entitle
the Vendor to any form of compensation or damages. This provision does not excuse the State
from fulfilling its obligations under a One-Time Purchase contract.

7. REQUIRED DOCUMENTS: All of the items checked in this section must be provided to the
Purchasing Division by the Vendor as specified:

[] BID BOND (Construction Only): Pursuant to the requirements contained in W. Va. Code §
5-22-1(c), All Vendors submitting a bid on a construction project shall furnish a valid bid bond
in the amount of five percent (5%) of the total amount of the bid protecting the State of West
Virginia. The bid bond must be submitted with the bid.

[[JPERFORMANCE BOND: The apparent successful Vendor shall provide a performance
bond in the amount of 100% of the contract. The performance bond must be received by the
Purchasing Division prior to Contract award.

[[JLABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall
provide a labor/material payment bond in the amount of 100% of the Contract value. The
labor/material payment bond must be delivered to the Purchasing Division prior to Contract
award.

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the Vendor may
provide certified checks, cashier’s checks, or irrevocable letters of credit. Any certified check,
cashier’s check, or irrevocable letter of credit provided in lieu of a bond must be of the same
amount and delivered on the same schedule as the bond it replaces. A letter of credit submitted in
lieu of a performance and labor/material payment bond will only be allowed for projects under
$100,000. Personal or business checks are not acceptable. Notwithstanding the foregoing, West
Virginia Code § 5-22-1 (d) mandates that a vendor provide a performance and labor/material
payment bond for construction projects. Accordingly, substitutions for the performance and
labor/material payment bonds for construction projects is not permitted.

[[]MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year

maintenance bond covering the roofing system. The maintenance bond must be issued and
delivered to the Purchasing Division prior to Contract award.
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[[JLICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the
Section of the General Terms and Conditions entitled Licensing, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits upon request and in a
form acceptable to the State. The request may be prior to or after contract award at the State’s
sole discretion.

L]

]

The apparent successful Vendor shall also furnish proof of any additional licenses or
certifications contained in the specifications regardless of whether or not that requirement is
listed above.

8. INSURANCE: The apparent successful Vendor shall furnish proof of the insurance
identified by a checkmark below and must include the State as an additional insured on each
policy prior to Contract award. The insurance coverages identified below must be maintained
throughout the life of this contract. Thirty (30) days prior to the expiration of the insurance
policies, Vendor shall provide the Agency with proof that the insurance mandated herein has
been continued. Vendor must also provide Agency with immediate notice of any changes in its
insurance policies, including but not limited to, policy cancelation, policy reduction, or change
in insurers. The apparent successful Vendor shall also furnish proof of any additional insurance
requirements contained in the specifications prior to Contract award regardless of whether that
insurance requirement is listed in this section.
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Vendor must maintain:

Commercial General Liability Insurance in at least an amount of: $1.000,000.00 per
occurrence.

Automobile Liability Insurance in at least an amount of: $1.000,000.00 per
occurrence.

Professional/Malpractice/Errors and Omission Insurance in at least an amount of:
$1,000,000.00 per occurrence. Notwithstanding the forgoing, Vendor’s are not required

to list the State as an additional insured for this type of policy.

[ ] Commercial Crime and Third Party Fidelity Insurance in an amount of:
per occurrence.

[] Cyber Liability Insurance in an amount of: per
occurrence.

[[]Builders Risk Insurance in an amount equal to 100% of the amount of the

Contract.

[]Pollution Insurance in an amount of: per occurrence.
[] Aircraft Liability in an amount of: per occurrence.
[

Notwithstanding anything contained in this section to the contrary, the Director of the
Purchasing Division reserves the right to waive the requirement that the State be named as an
additional insured on one or more of the Vendor’s insurance policies if the Director finds that
doing so is in the State’s best interest.
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9. WORKERS’ COMPENSATION INSURANCE: Vendor shall comply with laws
relating to workers compensation, shall maintain workers’ compensation insurance when
required, and shall furnish proof of workers’ compensation insurance upon request.

10. [Reserved]
11. LIQUIDATED DAMAGES: This clause shall in no way be considered exclusive and shall

not limit the State or Agency’s right to pursue any other available remedy. Vendor shall pay
liquidated damages in the amount specified below or as described in the specifications:

O] for

[] Liquidated Damages Contained in the Specifications.

Liquidated Damages Are Not Included in this Contract.

12. ACCEPTANCE: Vendor’s signature on its bid, or on the certification and signature page,
constitutes an offer to the State that cannot be unilaterally withdrawn, signifies that the product
or service proposed by vendor meets the mandatory requirements contained in the Solicitation
for that product or service, unless otherwise indicated, and signifies acceptance of the terms and
conditions contained in the Solicitation unless otherwise indicated.

13. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price
adjustment provisions in its bid, without an express authorization from the State in the
Solicitation to do so, may result in bid disqualification. Notwithstanding the foregoing,
Vendor must extend any publicly advertised sale price to the State and invoice at the lower of
the contract price or the publicly advertised sale price.

14. PAYMENT IN ARREARS: Payments for goods/services will be made in arrears only
upon receipt of a proper invoice, detailing the goods/services provided or receipt of the
goods/services, whichever is later. Notwithstanding the foregoing, payments for software
maintenance, licenses, or subscriptions may be paid annually in advance.

15. PAYMENT METHODS: Vendor must accept payment by electronic funds transfer and
P-Card. (The State of West Virginia’s Purchasing Card program, administered under contract
by a banking institution, processes payment for goods and services through state designated
credit cards.)

16. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other
taxes arising out of this Contract and the transactions contemplated thereby. The State of
West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.

Revised 07/01/2022



17. ADDITIONAL FEES: Vendor is not permitted to charge additional fees or assess
additional charges that were not either expressly provided for in the solicitation published by the
State of West Virginia, included in the Contract, or included in the unit price or lump sum bid
amount that Vendor is required by the solicitation to provide. Including such fees or charges as
notes to the solicitation may result in rejection of vendor’s bid. Requesting such fees or charges
be paid after the contract has been awarded may result in cancellation of the contract.

18. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds are
not appropriated or otherwise made available, this Contract becomes void and of no effect
beginning on July 1 of the fiscal year for which funding has not been appropriated or otherwise
made available. If that occurs, the State may notify the Vendor that an alternative source of
funding has been obtained and thereby avoid the automatic termination. Non-appropriation or
non-funding shall not be considered an event of default.

19. CANCELLATION: The Purchasing Division Director reserves the right to cancel this
Contract immediately upon written notice to the vendor if the materials or workmanship supplied
do not conform to the specifications contained in the Contract. The Purchasing Division Director
may also cancel any purchase or Contract upon 30 days written notice to the Vendor in
accordance with West Virginia Code of State Rules § 148-1-5.2.b.

20. TIME: Time is of the essence regarding all matters of time and performance in this
Contract.

21. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia
law without giving effect to its choice of law principles. Any information provided in

specification manuals, or any other source, verbal or written, which contradicts or violates the
West Virginia Constitution, West Virginia Code, or West Virginia Code of State Rules is void

and of no effect.

22. COMPLIANCE WITH LAWS: Vendor shall comply with all applicable federal, state, and
local laws, regulations and ordinances. By submitting a bid, Vendor acknowledges that it has
reviewed, understands, and will comply with all applicable laws, regulations, and ordinances.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors providing
commodities or services related to this Contract that as subcontractors, they too are
required to comply with all applicable laws, regulations, and ordinances. Notification
under this provision must occur prior to the performance of any work under the contract
by the subcontractor.

23. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s
bid, or in any American Institute of Architects documents pertaining to this Contract are hereby
deleted, void, and of no effect.
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24. MODIFICATIONS: This writing is the parties’ final expression of intent.
Notwithstanding anything contained in this Contract to the contrary no modification of this
Contract shall be binding without mutual written consent of the Agency, and the Vendor, with
approval of the Purchasing Division and the Attorney General’s office (Attorney General
approval is as to form only). Any change to existing contracts that adds work or changes
contract cost, and were not included in the original contract, must be approved by the
Purchasing Division and the Attorney General’s Office (as to form) prior to the implementation
of the change or commencement of work affected by the change.

25. WAIVER: The failure of either party to insist upon a strict performance of any of the
terms or provision of this Contract, or to exercise any option, right, or remedy herein contained,
shall not be construed as a waiver or a relinquishment for the future of such term, provision,
option, right, or remedy, but the same shall continue in full force and effect. Any waiver must
be expressly stated in writing and signed by the waiving party.

26. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall
supersede any and all subsequent terms and conditions which may appear on any form
documents submitted by Vendor to the Agency or Purchasing Division such as price lists, order
forms, invoices, sales agreements, or maintenance agreements, and includes internet websites or
other electronic documents. Acceptance or use of Vendor’s forms does not constitute
acceptance of the terms and conditions contained thereon.

27. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder,
may be assigned by the Vendor without the express written consent of the Agency, the
Purchasing Division, the Attorney General’s office (as to form only), and any other government
agency or office that may be required to approve such assignments.

28. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by
this Contract will: (a) conform to the specifications, drawings, samples, or other description
furnished or specified by the Agency; (b) be merchantable and fit for the purpose intended; and
(c) be free from defect in material and workmanship.

29. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

30. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will
not disclose to anyone, directly or indirectly, any such personally identifiable information or
other confidential information gained from the Agency, unless the individual who is the subject
of the information consents to the disclosure in writing or the disclosure is made pursuant to the
Agency’s policies, procedures, and rules. Vendor further agrees to comply with the
Confidentiality Policies and Information Security Accountability Requirements, set forth in
http://www.state. wv.us/admin/purchase/privacy/default. html.

Revised 07/01/2022



31. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will be
disclosed to the public following the bid/proposal opening or award of the contract, as required
by the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq., and
5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

Submission of any bid, proposal, or other document to the Purchasing Division constitutes your
explicit consent to the subsequent public disclosure of the bid, proposal, or document. The
Purchasing Division will disclose any document labeled “confidential,” “proprietary,” “trade
secret,” “private,” or labeled with any other claim against public disclosure of the documents, to
include any “trade secrets™ as defined by West Virginia Code § 47-22-1 et seq. All submissions
are subject to public disclosure without notice.

32. LICENSING: In accordance with West Virginia Code of State Rules § 148-1-6.1.¢,
Vendor must be licensed and in good standing in accordance with any and all state and local
laws and requirements by any state or local agency of West Virginia, including, but not limited
to, the West Virginia Secretary of State’s Office, the West Virginia Tax Department, West
Virginia Insurance Commission, or any other state agency or political subdivision. Obligations
related to political subdivisions may include, but are not limited to, business licensing, business
and occupation taxes, inspection compliance, permitting, etc. Upon request, the Vendor must
provide all necessary releases to obtain information to enable the Purchasing Division Director
or the Agency to verify that the Vendor is licensed and in good standing with the above
entities.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors
providing commodities or services related to this Contract that as subcontractors, they
too are required to be licensed, in good standing, and up-to-date on all state and local
obligations as described in this section. Obligations related to political subdivisions may
include, but are not limited to, business licensing, business and occupation taxes,
inspection compliance, permitting, etc. Notification under this provision must occur
prior to the performance of any work under the contract by the subcontractor.

33. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award
Document from any agency of the State of West Virginia, the Vendor agrees to convey, sell,
assign, or transfer to the State of West Virginia all rights, title, and interest in and to all causes of
action it may now or hereafter acquire under the antitrust laws of the United States and the State
of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commodities or services purchased or acquired by the State of West Virginia. Such assignment
shall be made and become effective at the time the purchasing agency tenders the initial payment
to Vendor.
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34. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor
certifies (1) that its bid or offer was made without prior understanding, agreement, or connection
with any corporation, firm, limited liability company, partnership, person or entity submitting a
bid or offer for the same material, supplies, equipment or services; (2) that its bid or offer is in all
respects fair and without collusion or fraud; (3) that this Contract is accepted or entered into
without any prior understanding, agreement, or connection to any other entity that could be
considered a violation of law; and (4) that it has reviewed this Solicitation in its entirety;
understands the requirements, terms and conditions, and other information contained herein.

Vendor’s signature on its bid or offer also affirms that neither it nor its representatives have any
interest, nor shall acquire any interest, direct or indirect, which would compromise the
performance of its services hereunder. Any such interests shall be promptly presented in detail to
the Agency. The individual signing this bid or offer on behalf of Vendor certifies that he or she is
authorized by the Vendor to execute this bid or offer or any documents related thereto on
Vendor’s behalf; that he or she is authorized to bind the Vendor in a contractual relationship; and
that, to the best of his or her knowledge, the Vendor has properly registered with any State
agency that may require registration.

35. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely
liable for the acts and omissions of its employees and agents. Vendor shall be responsible for
selecting, supervising, and compensating any and all individuals employed pursuant to the terms
of this Solicitation and resulting contract. Neither the Vendor, nor any employees or
subcontractors of the Vendor, shall be deemed to be employees of the State for any purpose
whatsoever. Vendor shall be exclusively responsible for payment of employees and contractors
for all wages and salaries, taxes, withholding payments, penalties, fees, fringe benefits,
professional liability insurance premiums, contributions to insurance and pension, or other
deferred compensation plans, including but not limited to, Workers’ Compensation and Social
Security obligations, licensing fees, etc. and the filing of all necessary documents, forms, and
returns pertinent to all of the foregoing.

Vendor shall hold harmless the State, and shall provide the State and Agency with a defense

against any and all claims including, but not limited to, the foregoing payments, withholdings,
contributions, taxes, Social Security taxes, and employer income tax returns.
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36. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the
State and the Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person, or firm performing or supplying services,
materials, or supplies in connection with the performance of the Contract; (2) Any claims or
losses resulting to any person or entity injured or damaged by the Vendor, its officers,
employees, or subcontractors by the publication, translation, reproduction, delivery,
performance, use, or disposition of any data used under the Contract in a manner not authorized
by the Contract, or by Federal or State statutes or regulations; and (3) Any failure of the Vendor,
its officers, employees, or subcontractors to observe State and Federal laws including, but not
limited to, labor and wage and hour laws.

37. NO DEBT CERTIFICATION: In accordance with West Virginia Code §§ 5A-3-10a and
5-22-1(i), the State is prohibited from awarding a contract to any bidder that owes a debt to the
State or a political subdivision of the State. By submitting a bid, or entering into a contract with
the State, Vendor is affirming that (1) for construction contracts, the Vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all
other contracts, neither the Vendor nor any related party owe a debt as defined above, and
neither the Vendor nor any related party are in employer default as defined in the statute cited
above unless the debt or employer default is permitted under the statute.

38. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not
presently have or acquire an interest, direct or indirect, which would conflict with or compromise
the performance of its obligations hereunder. Vendor shall periodically inquire of its officers,
members and employees to ensure that a conflict of interest does not arise. Any conflict of
interest discovered shall be promptly presented in detail to the Agency.

39. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the
following reports identified by a checked box below:

Such reports as the Agency and/or the Purchasing Division may request. Requested reports
may include, but are not limited to, quantities purchased, agencies utilizing the contract, total
contract expenditures by agency, etc.

[[] Quarterly reports detailing the total quantity of purchases in units and dollars, along with a
listing of purchases by agency. Quarterly reports should be delivered to the Purchasing Division
via email at purchasing.division(@wv.gov.

40. BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the State reserves
the right to prohibit a service provider’s employees from accessing sensitive or critical
information or to be present at the Capitol complex based upon results addressed from a criminal
background check. Service providers should contact the West Virginia Division of Protective
Services by phone at (304) 558-9911 for more information.
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41. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when
authorized by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56,
no contractor may use or supply steel products for a State Contract Project other than those
steel products made in the United States. A contractor who uses steel products in violation of
this section may be subject to civil penalties pursuant to W. Va. Code § 5A-3-56. As used in
this section:

a. “State Contract Project” means any erection or construction of, or any addition to,
alteration of or other improvement to any building or structure, including, but not limited
to, roads or highways, or the installation of any heating or cooling or ventilating plants or
other equipment, or the supply of and materials for such projects, pursuant to a contract
with the State of West Virginia for which bids were solicited on or after June 6, 2001.

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or
more or such operations, from steel made by the open heath, basic oxygen, electric
furnace, Bessemer or other steel making process.

c. The Purchasing Division Director may, in writing, authorize the use of foreign steel
products if:

1. The cost for each contract item used does not exceed one tenth of one percent
(.1%) of the total contract cost or two thousand five hundred dollars ($2,500.00),
whichever is greater. For the purposes of this section, the cost is the value of the
steel product as delivered to the project; or

2. The Director of the Purchasing Division determines that specified steel materials
are not produced in the United States in sufficient quantity or otherwise are not
reasonably available to meet contract requirements.

42. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every
contract or subcontract, subject to the limitations contained herein, for the construction,
reconstruction, alteration, repair, improvement or maintenance of public works or for the
purchase of any item of machinery or equipment to be used at sites of public works, only
domestic aluminum, glass or steel products shall be supplied unless the spending officer
determines, in writing, after the receipt of offers or bids, (1) that the cost of domestic
aluminum, glass or steel products is unreasonable or inconsistent with the public interest of the
State of West Virginia, (2) that domestic aluminum, glass or steel products are not produced in
sufficient quantities to meet the contract requirements, or (3) the available domestic aluminum,
glass, or steel do not meet the contract specifications. This provision only applies to public
works contracts awarded in an amount more than fifty thousand dollars ($50,000) or public
works contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more
than twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel
products. If the domestic aluminum, glass or steel products to be supplied or produced in a
“substantial labor surplus area”, as defined by the United States Department of Labor, the cost
of domestic aluminum, glass, or steel products may be unreasonable if the cost is more than

thirty percent (30%) of the bid or offered price for foreign made aluminum, glass, or steel
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products. This preference shall be applied to an item of machinery or equipment, as indicated
above, when the item is a single unit of equipment or machinery manufactured primarily of
aluminum, glass or steel, is part of a public works contract and has the sole purpose or of being
a permanent part of a single public works project. This provision does not apply to equipment
or machinery purchased by a spending unit for use by that spending unit and not as part of a
single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer
prices including foreign aluminum, glass or steel products after application of the preferences
provided in this provision may be reduced to a price equal to or lower than the lowest bid or
offer price for foreign aluminum, glass or steel products plus the applicable preference. If the
reduced bid or offer prices are made in writing and supersede the prior bid or offer prices, all
bids or offers, including the reduced bid or offer prices, will be reevaluated in accordance with

this rule.

43, INTERESTED PARTY SUPPLEMENTAL DISCLOSURE: W. Va. Code § 6D-1-2
requires that for contracts with an actual or estimated value of at least $1 million, the Vendor
must submit to the Agency a disclosure of interested parties prior to beginning work under
this Contract. Additionally, the Vendor must submit a supplemental disclosure of interested
parties reflecting any new or differing interested parties to the contract, which were not
included in the original pre-work interested party disclosure, within 30 days following the
completion or termination of the contract. A copy of that form is included with this
solicitation or can be obtained from the WV Ethics Commission. This requirement does not
apply to publicly traded companies listed on a national or international stock exchange. A
more detailed definition of interested parties can be obtained from the form referenced

above.

44. PROHIBITION AGAINST USED OR REFURBISHED: Unless expressly
permitted in the solicitation published by the State, Vendor must provide new, unused
commodities, and is prohibited from supplying used or refurbished commodities, in fulfilling
its responsibilities under this Contract.

45. VOID CONTRACT CLAUSES — This Contract is subject to the provisions of West
Virginia Code § 5A-3-62, which automatically voids certain contract clauses that violate

State law.

46. ISRAEL BOYCOTT: Bidder understands and agrees that, pursuant to W. Va. Code §
5A-3-63, it is prohibited from engaging in a boycott of Israel during the term of this contract.
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ADDITIONAL TERMS AND CONDITIONS
(Architectural and Engineering Contracts Only)

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and
available for distribution at least five business days prior to a scheduled pre-bid meeting for the
construction or other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be
required to abide by the following schedule in issuing construction project addenda. The
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of
all vendors that have obtained drawings and specifications for the project. The
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to
the State Agency for which the contract is issued to allow the Agency to make any necessary
modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer
by the Agency. The Purchasing Division buyer shall send the addendum to all interested vendors
and, if necessary, extend the bid opening date. Any addendum should be received by the
Purchasing Division at least fourteen (14) days prior to the bid opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans, drawings,
or specifications prepared by the Architect/Engineer.

4. AIA DOCUMENTS: All construction contracts that will be completed in conjunction with
architectural services procured under Chapter 5G of the West Virginia Code will be governed by
the attached AIA documents, as amended by the Supplementary Conditions for the State of West
Virginia, in addition to the terms and conditions contained herein. The terms and conditions of
this document shall prevail over anything contained in the AIA Documents or the Supplementary
Conditions.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West
Virginia Code § 22-29-4, all new building construction projects of public agencies that have not
entered the schematic design phase prior to July 1, 2012, or any building construction project
receiving state grant funds and appropriations, including public schools, that have not entered the
schematic design phase prior to Julyl, 2012, shall be designed and constructed complying with
the ICC International Energy Conservation Code, adopted by the State Fire Commission, and the
ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a
commitment of federal funds to pay for a portion of such project, this provision shall only apply
to the extent such standards are consistent with the federal standards.
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DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

(Name, Title)

(Printed Name and Title)
(Address) 54 West Run Rd. Morgantown, WV 26508

(Phone Number) / (Fax Number) _(304) 291-2234

(email address) cmiller@millereng.net

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that: I have reviewed this Solicitation/Contract in its entirety; that |
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor
accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that
1 am submitting this bid, offer or proposal for review and consideration; that 1 am authorized by
the vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on
vendor's behalf; that 1 am authorized to bind the vendor in a contractual relstionship; and that to
the best of my knowledge, the vendor has properly registered with any State agency that may
require registration.

By signing below. I further certify thatl understand this Contract is subject to the
rovisi West Virgini 54-3-62 which automaticall eriain contract
¢lauses that violate State law:; and that pursuan! to W. Va, Code 54-3-63, the entity

entering into this contract is prohibited from engaging in a boycott against Israel

Miller Engineering, Inc.

R

e

(Authori2¢d Signature) (Representative Name, Title

B. Craig Mille%‘PE - g;,igent )

printed Name and Title of Authorized Representative) (Date)
304) 291-2234

(Phone Number) (Fax Number)
cmiller@millereng.net

(Email Address)
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EXPRESSION OF INTEREST
Lighting Design Project Office Bldg. 25 in Parkersburg, WV

SECTION THREE: PROJECT SPECIFICATIONS

1. Background: The West Virginia State Office Building located at 400 5th street,
Parkersburg, WV 26101 is a 1968 era property having served as a Department Store
(SEARS) up to 1982 at which time it sat vacant until being acquired by the State in 1989 and
was remodeled and repurposed as General Office Space to house various agencies which
interact with the general population. The building consists of six levels of various size and
ceiling heights and an exterior parking lot. The building is approximately 50,000 sq ft of
mixed office space, conference rooms, interview rooms, open office areas and private offices.
The last lighting project replaced T-8/T-12 fixtures to the current T-5 fixtures in 2010 with a
modest amount of LED in selected areas being added more recently. The impetus for this
project stems from the need to modernize and replace existing lighting and to update or
replace some of the original building lighting design elements which have become obsolete
and non-functional. The building has a 1000A main service with 120/277V lighting service
supplied by individual floor sub-panels which are manufactured by Square D, in good
condition, have a 225amp/42 circuit load rating and the average measured load was 96 amps.
The desire is to improve lighting efficiency with a simplified approach utilizing area sensors
and avoid integrated programs. The ASHRAE 90.1 2013v and IECC 2015 will serve as the
minimum standards, while more current standards are encouraged in the design. Current WV
Code 87CSR4 State Building Code, amended May 5,2022.

2. Project and Goals: The project goals and objectives are listed below. Vendors should
discuss any anticipated concepts and proposed methods of approach for achieving each of the
listed goals and objectives:

2.1. General: The successful firm must provide full-service architectural, electrical, and
other engineering design and construction administration services to assess and upgrade
exterior/interior lighting of the building commonly referred to as B25, as directed by
the Owner. The use of specialized consultants is encouraged to achieve optimum
results. The firm and its team should have prior experience in electrical systems
upgrades and lighting retrofit systems applications, design and implementation and be
able to demonstrate experience with renovation projects of similar size and type.

Within their proposals, interested firms should indicate their Qualifications and Project
Experience, explaining how they would contribute to the general project goal of a
completely designed and executed project

2.2. Phased Construction Approach: The intent is for the successful firm to design and

administer a phased construction project, to accommodate use during the renovations.
The Agency prefers a firm that has experience in projects facing this challenge and
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EXPRESSION OF INTEREST
Lighting Design Project Office Bldg. 25 in Parkersburg, WV

would like to understand how interested firms would address the issue.

Within their proposals, interested firms should indicate how their Qualifications and
experience and their Project Approach and Methodology would apply to undertaking a
project in which phasing must occur to accommodate occupied renovation with
minimal impact to occupant operations.

2.3. Design Standards and Criteria: The successful firm will be expected to prepare
specifications and design documents that comply with all applicable statutes, codes and
directives that will provide requirements addressing agency’s performance needs and
with requirements that are sometimes imposed by insurance carriers on commercial
projects. Also, assessments and design documents will be expected to take into
consideration certain Site requirements, such as pedestrian access, separation distances,
and site/building security. The selected firm will conduct a pre-construction model of
Energy usage (lighting) of the facility for comparison to design -model to determine
potential end use energy usage savings. The firm should discuss and explain the
comparison model strategies to be utilized.

Within their proposals, interested firms should indicate how their Project Approach and
Methodology will consider all these factors and others to provide for a thorough,
phased design.

2.4. Technology and Energy Conservation: The successful firm will be expected to
research and incorporate the latest technological advancements in lighting and energy
efficiency into their overall design and limitations of the facility

Within their proposals, interested firms should demonstrate their recent experiences in

working with modern lighting and energy efficiency technology by highlighting design
work they have completed in which the latest technology was installed, and in which a
goal of the projects was to enhance energy efficiency and reductions achieved.

2.5. Quality Control Program: it is the intent of the Agency that the successful firm will
provide the Agency with a written Quality Control Program that systematically
demonstrates the proper means and methods of care of existing and installed
exterior/interior lighting features.
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EXPRESSION OF INTEREST
Lighting Design Project Office Bldg. 25 in Parkersburg, WV

2.6. Within their proposals, interested firms should demonstrate experience with preparing
and implementing such Quality Control Programs, and should indicate how their
project Approach and methodology would integrate this important aspect of the work.
The Agency remains responsible for maintaining all the exterior lighting on the campus

3. Qualifications, Experience, and Past Performance: Vendors should provide information
regarding its employees, such as staff qualifications and experience in completing similar
projects; references; copies of any staff certifications or degrees applicable to this project;
proposed staffing plan; descriptions of past projects completed entailing the location of the
project, project manager name and contact information, type of project, and the project goals
and objectives and how they were met.
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EXPRESSION OF INTEREST
Lighting Design Project Office Bldg. 25 in Parkersburg, WV

SECTION FOUR: VENDOR PROPOSAL, EVALUATION, & AWARD

1. Economy of Preparation: EOISs should be prepared simply and economically, providing a
straight-forward, concise description of the firm’s abilities to satisfy the requirements and
goals and objectives of the EOL. Emphasis should be placed on completeness and clarity of
content. The response sections should be labeled for ease of evaluation.

2. BIDS MUST NOT CONTAIN PRICE INFORMATION: The State shall select the best
value solution according to W. Va. Code §5G-1-3. In accordance with Code requirements,
no “price” or “fee” information is permitted in the Vendor’s EOI response.

3. Evaluation and Award Process: Expressions of Interest for projects estimated to cost
$250,000 or more will be evaluated and awarded in accordance with W.Va. Code §5G-1-3.
That Code section requires the following related to evaluation and award:

3.1. Selection Committee Evaluation and Negotiation: A committee comprised of three
to five representatives of the agency initiating the request shall:

3.1.1. Evaluate the statements of qualifications and performance data and other
material submitted by the interested firms and select three firms which in their
opinion are the best qualified to perform the desired service.

3.1.2. Rank the three selected firms in order of preference.

3.1.3. Commence scope of service and price negotiations with the highest qualified
professional firm.

If negotiations are successful, the contract documents will be forwarded to the WV
Purchasing Division for review and approval, and then to the WV Attorney General’s
office for review and approval as to form. Once approved, a formal contract will be
issued to the Vendor.

Should the agency be unable to negotiate a satisfactory contract with the professional
firm considered to be the most qualified at a fee determined to be fair and reasonable,
the agency will then commence negotiations with the second most qualified firm, and
so on, until an agreement is reached, or the solicitation is canceled.
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EXPRESSION OF INTEREST
Lighting Design Project Office Bldg. 25 in Parkersburg, WV

3.2. Three Firm Evaluation Rankings: The Agency will evaluate the three firms that
have been determined most qualified to perform the desired service. The evaluation
criteria are defined in the Procurement Specifications section and based on a 100-point
total score. Points shall be assigned based upon the Vendor’s response to the
evaluation criteria as follows:

e Qualifications, Experience, & Past Performance 60 Points Possible

e  Goals & Objectives: — Concepts & Methods of Approach 40 Points Possible

Total 100 Point Possible
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Init.

AGREEMENT made as of the Twenty-Seventh day of January in the year Two-Thousand
Twenty-Three
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

West Virginia General Services Division
Building 18

103 Michigan Avenue

Charleston, WV 25305

Contact: James R. Jones

and the Architect:
(Name, legal status, address and other information)

Miller Engineering, Inc.

429 Laurel Run Rd

Carmichaels, PA 15320
Telephone Number: 304-291-2234

Miller Engineering is the Engineer of Record for this project. In all Locations of this and
attached forms, delete “‘Architect” and add “Engineer”

for the following Project:

(Name, location and detailed description)

WYV Building 25 — Lighting and Branch Wiring Renovations Project
5t & Avery

Parkersburg, WV 26105

See the attached Exhibit A for project description.

The Owner and Architect agree as follows.

AIA Document B101 - 2017

Standard Form of Agreement Between Owner and Architect

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
conseguences, Consultation with an
attorney is encouraged with respect
to its completion or modification.

AlA Document B101~ - 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. The “American
Institute of Architects,” “AlA,” the AlA Logo, and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document
was produced by AlA software at 15:59:28 ET on 01/31/2023 under Order No.2114364347 which expires on 09/30/2023, is not for resale, is licensed for one-time
use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
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Init.

TABLE OF ARTICLES
(Paragraph Deleted)
1. INITIAL INFORMATION
2 ARCHITECT'S RESPONSIBILITIES
3 SCOPE OF ARCHITECT'S BASIC SERVICES
4 SUPPLEMENTAL AND ADDITIONAL SERVICES
5 OWNER'’S RESPONSIBILITIES
6 COST OF THE WORK
7 COPYRIGHTS AND LICENSES
8 CLAIMS AND DISPUTES
9 TERMINATION OR SUSPENSION
10 MISCELLANEOUS PROVISIONS
11 COMPENSATION
12 SPECIAL TERMS AND CONDITIONS
13 SCOPE OF THE AGREEMENT
ARTICLE 1 INITIAL INFORMATION
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(For each item in this section, insert the information or a statement such as “not applicable” or “unknown at time

of execution.”) ’

§ 1.1.1 The Owner’s program for the Project:
(Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in

which the program will be developed.)

See Exhibit A attached.

§ 1.1.2 The Project’s physical characteristics:

(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location;

dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of
public and private utilities and services; legal description of the site, eic.)

See Exhibit A attached.

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

§ 1.1.4 The Owner’s anticipated design and construction milestone dates:

AIA Document B101° - 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. The "American
Institute of Architects,” “AlA,” the AlA Logo, and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document
was produced by AIA software at 15:59:28 ET on 01/31/2023 under Order No.2114364347 which expires on 09/30/2023, is not for resale, is licensed for one-time

use only, and may anly be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
User Notes: (3BOADA43)
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. Design phase milestone dates, if any:

.2 Construction commencement date:

.3 Substantial Completion date or dates:

4 Other milestone dates:

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or fast-
track design and construction, multiple bid packages, or phased construction.)

Competitive Bid under WV Division of Purchasing

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

| N/A
| (Paragraphs Deleted)

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

David Parsons
218 California Ave.
Charleston, WV 25305

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, address, and other contact information.)

David Parsons
218 California Ave.
(Paragraph Deleted)

I Charleston, WV 25305

| (Paragraphs Deleted)
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(Paragraph Deleted)

(Paragraph Deleted)

§ 1.1,10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)

Brian C. Miller, PE
429 Laurel Run Rd

Carmichaels, PA 15320
Telephone Number: 304-291-2234

Email Address: cmiller@millereng.net

§ 1.1.11 The Engineer shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:
.1 Lighting Designer:

Hilbish McGee Lighting Design
402 Peebles StreetSewickley, PA 15143

.2 Architect:
Montum Architecture LLC

55 ER Path
Keyser, WV 26726

(Paragraph Deleted)
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(Paragraph Deleted)

§ 1.1.11.2 Consultants retained under Supplemental Services:

§ 1.1.12 Other Initial Information on which the Agreement is based:

See Exhibit A attached.

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation, The Owner shall adjust
the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as
necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any
other information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission,
and exchange of digital data.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or
contributors to, the building information model, and each of their agents and employees.

ARTICLE 2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it
is properly licensed in the jurisdiction where the Project is located to provide the services required by this
Agreement, or shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of

the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner
shall pay the Architect as set forth in Section 11.9.
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§ 2.5.1 Commercial General Liability with policy limits of not less than the attached Supplementary Conditions for
bodily injury and property damage for bodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than the attached Supplementary Conditions for bodily injury, death of any person, and property
damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other statutorily
required automobile coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrella liability insurance policies result in the same or greater coverage as the coverages
required under Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide
narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying
limits only through the actual payment by the underlying insurers.

§ 2.5.4 Workers” Compensation at statutory limits.
§ 2.5.5 Employers’ Liability with policy limits not less than the attached Supplementary Conditiosn.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional
services with policy limits of not less than the attached Supplementary Conditions.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary
and excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as
an additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The
additional insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall
apply to both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the
requirements in this Section 2.5.

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental

or Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project
meetings, communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness,
and timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency
n such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information.
The schedule shall include allowances for periods of time required for the Owner’s review, for the performance of
the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded
by the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the
Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance
of non-conforming Work, made or given without the Architect’s written approval.
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§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furmnished by the Owner, and shall review laws,

codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost
of the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in
terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any
inconsistencies discovered in the information, and (2) other information or consulting services that may be
reasonably needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with the
Owner regarding the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for
the Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital representations. Preliminary selections
of major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s
approval.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and
describe the development of the approved Schematic Design Documents and shall consist of drawings and other
documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building
systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and
electrical systems, and other appropriate elements. The Design Development Documents shall also include outline
specifications that identify major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.

AIA Document B101~ - 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. The “American

Init. Institute of Architects,” "AIA,” the AIA Logo, and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document
was produced by AIA software at 15:59:28 ET on 01/31/2023 under Order No.2114364347 which expires on 09/30/2023, is not for resale, is licensed for one-time
! use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (3BSADA43}



§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and
other similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of
bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3)
the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall
also compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and
may include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments
to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s
approval.

§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s
approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive
bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successtul bid
or proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
A facilitating the distribution of Bidding Documents to prospective bidders;
.2 organizing and conducting a pre-bid conference for prospective bidders;
.3 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,
4 organizing and conducting the opening of the bids, and subsequently documenting and distributing the
bidding results, as directed by the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals
§3.5.31 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by:
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A facilitating the distribution of Proposal Documents for distribution to prospective contractors and
requesting their return upon completion of the negotiation process;

.2 organizing and participating in selection interviews with prospective contractors;

.3 preparing responses to questions from prospective contractors and providing clarifications and
interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and,

4 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective contractors.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set
forth below and in AIA Document A201™-2017, General Conditions of the Contract for Construction. If the Owner
and Contractor modify AIA Document A201-2017, those modifications shall not affect the Architect’s services
under this Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The
Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not
have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other
persons or entities performing portions of the Work.

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date
the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise
required in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work
completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not
be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On
the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of
the portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract
Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3)
defects and deficiencies observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or
testing of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is
fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the
Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of
the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
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and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that
term is defined in AIA Document A201-2017, the Architect shall render initial decisions on Claims between the
Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an
evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of
subsequent tests and inspections, (3) correction of minor deviations from the Contract Documents prior to
completion, and (4) specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of
the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold

approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. Review of such submittals is
not for the purpose of determining the accuracy and completeness of other information such as dimensions,
quantities, and installation or performance of equipment or systems, which are the Contractor’s responsibility. The
Architect’s review shall not constitute approval of safety precautions or construction means, methods, techniques,
sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of
which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when
submitted to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect shall be entitled to
rely upon, and shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals
performed or provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific
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Drawings or Specifications in need of clarification and the nature of the clarification requested. The Architect’s
response to such requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable
promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in
response to the requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s
approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
A1 conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
.2 1issue Certificates of Substantial Completion;
3 forward to the Owner, for the Owner’s review and records, written warranties and related documents
required by the Contract Documents and received from the Contractor; and,
4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the
Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The
Architect shall provide the listed Supplemental Services only if specifically designated in the table below as the
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless
otherwise specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties
agree that the listed Supplemental Service is not being provided for the Project.

(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project
by indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an
exhibit to this Agreement.)
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Supplemental Services Responsibility
(Architect, Owner, or not provided)
§4.1.11 Programming Not Provided
§4.1.1.2 Multiple preliminary designs Not Provided
§4.1.1.3 Measured drawings
§4.1.1.4 Existing facilitics surveys
§4.1.1.5 Site evaluation and planning Not Provided
§4.1.1.6 Building Information Model management
responsibilities
§ 41.1.7 Development of Building Information Models for Not Provided
post construction use
§4.1.1.8 Civil engineering Not Provided
§4.1.1.9 Landscape design Not Provided
§4.1.1.10 Architectural interior design Not Provided
§4.1.1.11 Value analysis Not Provided
§ 41112 Detailed cost estimating beyond that  required Not Provided
in Section 6.3
§4.1.1.13 On-site project representation Not Provided
§4.1.1.14 Conformed documents for construction Not Provided
§4.1.1.15 As-designed record drawings Not Provided
§4.1.1.16 As-constructed record drawings Not Provided
§41.1.17 Post-occupancy evaluation Not Provided
§4.1.1.18 TFacility support services Not Provided
§4.1.1.19 Tenant-related services Not Provided
§4.1.1.20 Architect’s coordination of the Owner’s Not Provided
consultants
§4.1.1.21 Telecommunications/data design Not Provided
§4.1.1.22 Security evaluation and planning Not Provided
§4.1.1.23 Commissioning Not Provided
§4.1.1.24 Sustainable Project Services pursuant to Section Not Provided
4.1.3
§4.1.1.25 Fast-track design services Not Provided
§4.1.1.26 Multiple bid packages Not Provided
§4.1.1.27 Historic preservation Not Provided
§4.1.1.28 Furniture, furnishings, and equipment design Not Provided
§4.1.1.29 Other services provided by specialty Consultants Not Provided
§4.1.1.30 Other Supplemental Services Not Provided

§ 4.1.2 Description of Supplemental Services

§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below.

(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be
included as an exhibit to describe the Architect’s Supplemental Services.)

Base drawings will be developed from existing scaled drawings provided by the Owner and field observations.
Existing facilities surveys will be completed as part of the basic services of this project in order to complete the
required design effort and as described in Exhibit A. The Building Information Model will be managed by Miller

Engineering as part of the basic services as required for the design effort and as described in Exhibit A
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§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.

(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit.)

N/A

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect’s Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the
Agreement. Except for services required due to the fault of the Architect, any Additional Services provided in
accordance with this Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an
appropriate adjustment in the Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization:
.1 Services necessitated by a change in the Initial Information, previous instructions or approvals given
by the Owner, or a material change in the Project including size, quality, complexity, the Owner’s
schedule or budget for Cost of the Work, or procurement or delivery method,;
.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or
editing previously prepared Instruments of Service;
.3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)
contrary to requirements of the Instruments of Service when those Instruments of Service were
prepared in accordance with the applicable standard of care;
4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors;
.5 Preparing digital models or other design documentation for transmission to the Owner’s consultants
and contractors, or to other Owner-authorized recipients;
.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;
.7 Preparation for, and attendance at, a public presentation, meeting or hearing;
8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where
the Architect is party thereto;
.9 Evaluation of the qualifications of entities providing bids or proposals;
.10 Consultation concerning replacement of Work resulting from fire or other cause during construction;
or,
.11 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services,
notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If,
upon receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the
Owner shall give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate
the Architect for the services provided prior to the Architect’s receipt of the Owner’s notice.

.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study
and comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s
proposals and supporting data, or the preparation or revision of Instruments of Service;
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4 Evaluating an extensive number of Claimms as the Initial Decision Maker; or,
.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom.

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
.1 Two (2 )reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
.2 Eight (8 ) visits to the site by the Architect during construction
.3 One (1 ) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 One (1 )inspections for any portion of the Work to determine final completion.

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion
of the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs
additional cost in providing those Construction Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within Eighteen ( 18 ) months of the
date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall
be compensated as Additional Services.

ARTICLE5 OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program, which shall set forth the
Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility;
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs.
The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until
final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the
Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in
the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project.
The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for
the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other
improvements and trees; and information concerning available utility services and lines, both public and private,
above and below grade, including inverts and depths. All the information on the survey shall be referenced to a
Project benchmark.

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits,
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation,
ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with
written reports and appropriate recommendations.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.
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§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as
required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated
as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope
of the Project. The Owner shall require that its consultants and contractors maintain insurance, including
professional liability insurance, as appropriate to the services or work provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance
of any direct communications between the Owner and the Contractor otherwise relating to the Project.
Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement.
The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor,
including the General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors” general conditions costs,
overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment,
donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the
Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the Work; or other costs
that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted
throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of
the Work, and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work,
prepared by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however,
that neither the Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s
methods of determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the
Architect cannot and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s
budget for the Cost of the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to
by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for
design, bidding, and price escalation; to determine what materials, equipment, component systems, and types of
construction are to be inicluded in the Contract Documents; to recommend reasonable adjustments in the program
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and scope of the Project; and to include design alternates as may be necessary to adjust the estimated Cost of the
Work to meet the Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area,
volume or similar conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the
Work, the Architect shall provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as
a Supplemental Service.

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

.1 give written approval of an increase in the budget for the Cost of the Work;

.2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work; or,
.5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise
the Architect’s services for modifying the Construction Documents shall be without additional compensation. In any
event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility
under this Article 6.

ARTICLE7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to
transmit such information for its use on the Project.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication
in derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely
and exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the
Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due
pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize
the Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established
pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this
Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
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from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes
of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of
the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner
rightfully terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of

or related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the
binding dispute resolution method selected in this Agreement and within the period specified by applicable law, but
in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect
waive all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents, and employees of the other for damages, except such
rights as they may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the
contractors, consultants, agents, and employees of any of them, similar waivers in favor of the other parties
enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with
the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between
them by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of
this Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and
filed with the person or entity administering the mediation. The request may be made concurrently with the filing of
a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s)
and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
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(Check the appropriate box.)

[ ] Arbitration pursuant to Section 8.3 of this Agreement
[ ] Litigation in a court of competent jurisdiction

[X ] Other: (Specify)

See Article 8 of the appended State of West Virginia AIA B101-2017 Supplementai’y Conditions Standard Form of
Agreement Between Owner and Architect

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of

competent jurisdiction.

§ 8.3 Arbitration

§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by,
mediation shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the
date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this
Agreement, and filed with the person or entity administering the arbitration.

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the claim, dispute or other matter in question would be barred by the applicable statute of limitations. For statute
of limitations purposes, receipt of a written demand for arbitration by the person or entity administering the
arbitration shall constitute the institution of legal or equitable proceedings based on the claim, dispute or other
matter in question.

§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity
duly consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law
in any court having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance
with applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder
§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any

other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact;
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration,
provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an
additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question
not described in the written consent.

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and
Architect under this Agreement.

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.
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ARTICLES TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension
of performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any
expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the
remaining services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating
the termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written noftice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable
to the Architect’s termination of consultant agreements.

(Paragraphs Deleted)

(Paragraph Deleted)

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of
Substantial Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this
Agreement are set forth in Article 7 and Section 9.7.

ARTICLE 10 MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that
jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution,

the Federal Arbitration Act shall govern Section 8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the
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written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for
the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any
payments due to the Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the
Architect for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or
consents that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor
of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable
access to the completed Project to make such representations. However, the Architect’s materials shall not include
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of
the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide
professional credit for the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall
survive the termination of this Agreement unless the Owner terminates this Agreement for cause pursuant to Section

9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business
proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any
other person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.

§ 10.8.1 The receiving party may disclose “confidential” or “business proprietary” information after 7 days’ notice to
the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the
disclosure and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by Jaw, to give effect to
the parties’ intentions and purposes in executing the Agreement.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as

follows:

.1 Stipulated Sum
(Insert amount)

One Hundred Ninety-Five Thousand Nine Hundred Sixty-Eight Dollars ($195,968.00)

(Paragraphs Deleted)
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| (Paragraph Deleted)

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

In accordance with the unit rates indicated in Exhibit B. No Additional or Supplemental Services will be provided
unless previously authorized by the Owner in the form of an approved change order issued by the WV State
Purchasing Division. Additional or Supplemental Services (not covered in §4.1 shall be proposed as lump-sum
costs, to include the effort of the Architect’s forces expressed in the hourly rates included in Exhibit B, any required
subconsultants fees at actual cost plus the markup allowable by §11.4, and/or lump sum costs for allowable
Reimbursable Expenses (per §11.8). Any allowable Reimbursables that are part of the Basic Services rendered (and
not included in the stipulated fee for Basic Services) will be added by lump-sum change order retroactively, upon
Architect’s providing all documentation (in the form of invoices, travel lots, receipts, etc.) in the form of a request
for a change order. No billing for Reimbursable Expenses may occur until approval of a change order to add them.
Additional Services would include, but not be limited to: additional systems geotechnical, or structural engineering
due to unforeseen conditions at the time of preparation of this proposal; design or other management activities
related to existing hazardous materials, Architectural services beyond those described in Exhibit A, or additional
construction administration due to contractor failure to complete the work in accordance with the construction
contract in regards to time or quality of work, leading to additional effort by the Architect to enforce such
compliance

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus fifteen percent ( 15 %), or as follows:
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional
Services.)

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

Schematic Design Phase Nineteen  percent ( 19 %)
Design Development Phase Twenty-Four  percent ( 24 %)
Construction Documents Twenty-Nine  percent ( 29 %)
Phase

Procurement Phase Two  percent ( 2 %)
Construction Phase Twenty-Six  percent ( 26 %)
Total Basic Compensation one hundred  percent ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most
recent budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted
based on subsequent updates to the Owner’s budget for the Cost of the Work.
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§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on
those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services
performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The
rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

| See Paragraph 11.3 above

| (Table Deleted)

§ 11.8 Compensation for Reimbursable Expenses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services

and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as

follows:
1 Transportation and authorized out-of-town travel and subsistence;
.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites,
and extranets;

Permitting and other fees required by authorities having jurisdiction over the Project;

Printing, reproductions, plots, and standard form documents;

Postage, handling, and delivery;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

Renderings, physical models, mock-ups, professional photography, and presentation materials
requested by the Owner or required for the Project;

If required by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of
additional insurance coverage or limits in excess of that normally maintained by the Architect’s
consultants;

.9 All taxes levied on professional services and on reimbursable expenses;

10 Site office expenses;

A1 Registration fees and any other fees charged by the Certifying Authority or by other entities as

necessary to achieve the Sustainable Objective; and,

12 Other similar Project-related expenditures.

No ok w

o

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus fifteen percent (15 %) of the expenses incurred.

§ 11.9 Architect's Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types
and limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by
the Architect for the additional coverages as set forth below:

(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in
Section 2.5, and for which the Owner shall reimburse the Architect.)

N/A

§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments

§ 11.10.1.1 An initial payment of zero dollars ($ 0.00 ) shall be made upon execution of this Agreement and is the
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of
($ ) shall be made upon execution of this Agreement for registration fees and other fees payable to the Certifying
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Authority and necessary to achieve the Sustainability Certification. The Architect’s payments to the Certifying
Authority shall be credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2 Progress Payments
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
| performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid Thirty (30
) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.
(Insert rate of monthly or annual interest agreed upon.)

| 0% per annum

I (Paragraph Deleted)

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
A AIA Document B101™-2017, Standard Form Agreement Between Owner and Architect as modified
by State of West Virginia Supplementary Conditions to AIA Document B101-2017.
2 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013 incorporated into this agreement.)

3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[ ] AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this agreement.)

I No digital Protocol completed

| [X ] Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits and scopes of services
identified as exhibits in Section 4.1.2.)

Exhibit A: Proposal dated 26Jan2023
Exhibit B: Hourly Rate Schedule
State of West Virginia Supplementary Conditions to AIA B101 2017 Standard Form of Agreement Between

Owner and Architect

4 Other documents:
(List other documents, if any, forming part of the Agreement.)
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Init.

OWNER (Signdture)
James R. Jones, Procurement Administrator Brian C. Miller, PE, President
(Printed name and title) (Printed name, title, and license number, if required)
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" EXHIBIT A- PROPOSAL LETTER

26Jan2023

WV Division of General Services
WYV Department of Administration
Charleston, WV 25305

Re: Engineering Services Contract for the WV GSD Building 25 Lighting and Branch Wiring
Renovations Project

MEI is pleased to submit our proposal to render to WV Department of Administration, General
Services Division (hereinafter called the “Owner”), professional engineering services in
connection with the GSD Building 25 Lighting and Branch Wiring Renovations Project
hereinafter called the “Project’). The Owner is expected to furnish Miller Engineering Inc.
(ME!) with complete information as to project requirements, including any special or
extraordinary considerations for the Project or special services needed, and also to make
available any pertinent existing data.

The anticipated Scope of Services has been prepared based upon conversations with Mr.
David Parsons and a site visit. It is presented as follows:

1. The project is to provide engineering services for the replacement of the existing lighting
systems in the building with more energy efficient lighting systems, including controls.
Additionally, the modular wiring system for lighting currently in use will be replaced with
more conventional wiring methods. The project goals are to increase the efficacy and
efficiency of the lighting systems and make the branch wiring systems more reliable.

2. MEI and its team members will field review and document the existing lighting for the
purposes of demolition and modification and prepare base drawings of the observable
existing conditions. Such review includes removal and replacement of ceiling tiles
however, MEI is not responsible for replacing broken tiles. Should selective demolition of
ceilings, wall, or chases be required to complete the review, such demolition and put back
would be the responsibility of the Owner.

3. MEI will design new lighting systems for the building spaces based on use and occupancy.
Per the Owner's instructions, lighting will be designed to the lower end of the ASHRAE/
|[EES/Energy Code standards with the understanding that task lighting, not included in the
project, will be utilized by the occupants on an as-needed basis. Lighting control will be
by non-networked, stand-alone, devices and sensors that are simple to operate and
maintain. MEI will specify the removal and replacement of the existing drop ceiling
systems with new track and tiles. Drywall ceilings will not be removed.

4. During the visit, MEIl will meet with the stakeholders to discuss their concerns and
establish project construction implementation parameters.

5. Review concerns related to the existing system in terms of the operational impact of
construction. The modifications will require the temporary displacement of personnel to
effectively complete the project.

6. MEI will perform the design as indicated herein and prepare technical bidding
specifications for the modifications around a strict performance criteria based on the
applicable codes and standards.

7. The project does not include architectural changes to the building beyond drop ceiling

replacement.



8. Electrical design is included for lighting and branch wiring changes as set forth herein.

9. No HVAC design is included.

10.No Fire Protection is included in this proposal beyond performance requirements for
relocating existing to accommodate the work or adding avoidance sprinklers, should the
lighting changes require them.

11.No Plumbing design is included in the project.

12.This proposal does not include any asbestos evaluation or asbestos removal design;
asbestos evaluation and removal is the responsibility of the Owner.

13.ME! will meet with Owner to review the lighting design prior to the start of construction
documents and again for final review of construction documents prior to bidding (so called
95% CD’s).

14.Deliverables include plans and specifications detailing the work to be performed in
sufficient detail for 2 competent contractor to complete the work using typical industry
practices. MEI will create Revit base drawings from scans of existing drawings provided
to MEI by the Owner, and field dimensions where necessary. Such drawings may not be
dimensionally accurate, but will be sufficient for documenting the work under this project.
MEI will collect dimensions and particulars of spaces as needed for the scope of work.
Deliverable reproductions include: 1 set each of progress drawing submissions at 95%
construction documents, and 1 set of final bid drawings and specifications for the Owner.
The project drawings and specifications for release to plan rooms indicated by the Owner
will be digital by upload or digital media. ME! will, at the end of the project, provide the
project drawings in Revit or Revit exported CAD format for the record by the Owner. The
use of the documents is solely at the Owners risk for content, accuracy, dimensions, and
format compatibility issues.

15.Technical specifications will be prepared for attachment to the Owner’s front-end
documents. Attendance at the pre-bid meeting and answering bidder questions by written
addendum is included. Technical review of the submitted bids is included.

16. Construction Administration includes: 2 shop drawing/ submittal reviews per submission,
10 total site visits during the 6 month project construction period, which includes, one
punch list site visit, and one closeout site visit. Additional reviews, meetings, or site visits
will fall under the definition of additional services. Construction Administration also
includes:

e Attend pre-construction conference with Owner and contractor to establish
schedules, permit applications, and method of completion

e Coordinate and attend job meetings, as part of site visits, to discuss job progress
and submission and approval of invoices.

e Prepare scope of and evaluation of change order requests.

e Approval of all construction close-out documents and submissions to Owner;

17.Construction Administration fee assumes that the construction contract will be awarded
to a single contractor. Multiple contracts for construction will be grounds for additional

services.
18.MEI will review the operations and maintenance manuals (O&Ms) for approval.

The term of this Proposal is until the project for which MEI is providing oversight is complete.

MEI proposes to perform the services described herein for a Lump Sum Fee of One Hundred
Ninety Five Thousand Nine Hundred Sixty Eight Dollars ($195,968)



Included within our lump sum fees are expenses for: travel (mileage, lodging, per diem, etc.)
for the visits described herein; and the reproduction, postage and handling of instruments of
service and the construction documents indicated in Items 14,15, and 16, above. While
unlikely, any destructive investigation, destructive testing, and associated site visits for such
purposes by MEI are not included within our lump sum fees and will be additional services.
Additional services as requested by the Owner, above those found herein, will be performed

at our hourly rates found in Exhibit B

ME! expects to begin service within 15 days of award of a purchase order and authorization
to proceed. We estimate that the design would be accomplished within 120 days to release
for bidding. Owner reviews, or other items beyond our direct control, may extend this time.

The completion date of the services under this contract may change due to circumstances
beyond the control of MEI such as: receipt of critical information from the Owner or the
Owner’s consultants, related review submitted for Owner’s approval, agency submittal/review
time, unforeseen situations affecting scope, authorization of budget or additional work scope
items, etc. The schedule of the services can be adjusted without a change order to the

contract.

Services under this contract will be billed monthly, based upon percentage completion of each
project phase, as indicated in §11.5 of the B101. Invoices are payable on receipt. It is our
understanding that sales taxes do not apply to this project for design services.

Additional and Supplemental Services (not included in this proposal), when added by change
order based upon the hourly rates in Exhibit B, will be billed monthly based upon percentage

completion of the Services.

Miller Engineering shall have no responsibility for the discovery, handling, removal, or
disposal of, or exposure of persons to hazardous materials in any form at the project site.

Thank you for your interest in working with Miller Engineering, Inc. on the GSD Building 25
Lighting and Branch Wiring Renovations Project and we look forward to working with you on

this and future projects.

Sincerely

'("_v
/

B. Craig Miller, PE
President
Miller Engineering, Inc.




EXHIBIT B — HOURLY RATES SCHEDULE

MEI:

Principal $185

Architect $150

Professional Engineer $125
Lighting Consultant $115

Designer $95

Technician 395

Construction Representative $95
Clerical $65

End of Exhibit B



AlA B101-2017 Supplementary Conditions Standard form of Agreement Between

Owner and Architect
State of West Virginia

State of West Virginia

Supplementary Conditions to AIA Document B101-2017
Standard Form of Agreement Between Owner and Architect

The following Supplementary Conditions modify the Standard Form of Agreement Between Owner and Architect, AlA
Document B101-2017 Edition. Where a portion of the Agreement is modified or deleted by these Supplementary

Conditions, the unaltered portions of the Agreement shall remain in effect.

Order of Precedence; The documents contained in the contract to which this document has been attached shall be
interpreted in the following order of precedence:

First Priority — Documents developed by the State or agency and utilized to provide public notice of the salicitation,
along with other general terms and conditions shall be first in priority.

Second Priority — This document “Supplementary Conditions to the AIA Document B101-2017 Standard Form of
Agreement Between Owner and Architect” shall be second in priority.

Third Priority - all other AlA documents including the AIA Document A201-2017 General Conditions of the Contract for
Construction shall be third or lower in priority.

ARTICLE 1 other design professionals unless doing so was expressly included
INITIAL INFORMATION in the scope of this agreement, or this agreement is appropriately
modified by Change Order to include the hiring of other expressly
identified design professionals. The Architect shall also satisfy the
requirements for the lawful practice of architecture in the State of

§1.1.6.1 Section 1.1.6.1 is removed in its entirety. West Virginia.

§1.1.3 Section 1.1.3 is removed in its entirety.

§1.2  Make the following changes fo Section 1.2: §25 Make the following changes to Ssction 2.5;

In the second and third sentences, delete “shall” and substitute Delete the section in its entirety and replace it with the following:

“may” and delete the period at the end of each sentence and add *, “The Architect shall maintain the insurance specified in this

if applicable.” Agreement either below or in other documentation included
herewith.

§1.3 Remove the last sentence from Section 1.3
§ 2.5.7 Make the following change to Section 2.5.7

§1.3.1 Make the following change fo Section 1.3.1:
Remove § 2.5.7 in its entirely and replace it with the following:

Remove the phrase ‘in AIA Document E203TM-2013, Building
Information Modeling and Digital Data Exhibit, and the requisite
AlA Document G202TM-2013, Project Building information
Medeling Protocol Form” and replace it with “in this Agreement”

ARTICLE 2
ARCHITECT'S RESPONSIBILITIES

§2.1  Add the following sentences fo the end of Section 2.1.
Notwithstanding the foregoing, Architect is not authorized to hire

*The Owner must be listed as an additional insured on all
insurance mandated by this Agresment, excluding professional
liability insurance.”

Add the following Secfions to Article 2:

§26  The format and minimum standard of quality to be used by
the Architect in preparing specifications for the Project shall be AIA
MASTERSPEC or equal, and the Architect shall use the CSI

W
Page 1
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AlA B101-2017 Supplementary Conditions Standard form of Agreement Between

Owner and Architect

State of West Virginia

Masterformat numbering system, unless a different standard is
approved in writing by the owner

§2.7 The Architect shall review laws, codes and regulations
applicable to the Architect’s services and shall comply in the design
of the Project with applicable provisions and standards of the West
Virginia Building Code, the West Virginia Fire Code and the
Americans with Disabilities Act (ADA). The most stringent
application of these codes and standards shall apply. In the design
of the Project, the Architect shall comply with the requirements
imposed by govermental authorities having jurisdiction.

ARTICLE 3
SCOPE OF ARCHITECT’S BASIC SERVICES

§3.1.1 Add the phrase “consult with Owner,” after the word “services”
in the first sentence.

§3.1.2 Make the following change to Section 3.1.2:

In the third sentence, after “shall’ add “thoroughly review the
services and information for completeness and sufficiency and”.

§3.1.6 Delete Section 3.1.6 in its entirety and substitute the following:

§3.1.6 The Architect shall fumish and submit substantially
completed construction documents to all governmental agencies
having jurisdiction over the Project, shall assist the Owner in
securing their approval, and shall incorporate changes in the
Construction Documents as may be required by such authorities.

Add the following Section to Arficle 3:

§3.1.7 The Architect is responsible for the coordination of all
drawings and design documents relating to Architect's design used
on the Project, regardiess of whether such drawings and documents
are prepared or provided by Architect, by Architect’s consultants, or
by others. If preliminary or design development Work has been
performed by others, Architect is nevertheless fully responsible for
and accepts full responsibility for such earlier Work when Architect
performs subsequent phases of the basic services called for under
this Agreement, as fully as if the preliminary, schemalic, and design
development Work had been periormed by the Architect itself.
Architect is responsible for coordination and intemal checking of all
drawings and for the accuracy of all dimensional and layout
information contained therein, as fully as if each drawing were
prepared by Architect.  Architect is responsible for the
completeness and accuracy of all drawings and specifications
submitied by or though Architect and for their compliance with all
applicable codes, ordinances, regulations, laws, and statutes.

§3.2  SCHEMATIC DESIGN PHASE SERVICES

§3.2.2 Make the following change to Section 3.2.2:

In the second sentence, after the word “Architect” add “shall review
such information to asceriain that it is consistent with the
requirements of the Project and”,

§3.4 CONSTRUCTION DOCUMENTS PHASE SERVICES
§3.4.2 Delete Section 3.4.2 in its entirety and substitute the following:

§34.2 Construction drawings, specifications, or  other
Construction Documents submitted by Architect must be complete
and unambiguous and in compliance with all applicable codes,
ordinances, statutes, regulations, and laws. By submitting the
same, Architect certifies that Architect has informed the Owner of
any lests, studigs, analyses, or reports that are necessary or
advisable to be performed by or for the Owner at that point in ime.
Avchitect shall confinm these facts in writing to the Owner,

§3.5 BIDDING OR NEGOTIATION PHASE SERVICES
§3.5.1 Make the following change to Section 3.5.1:

In the first sentence, delete the period at the end of the sentence
and add “which may include the development and implementation
of a prequalification process.”

§3.5.2 Make the following changes to § 3.5.2.

§3.5.2.2.1 Remove section 3.5.2.2.1 in its entirety and replace it with
the following:

“§ 3.5.2.2.1 facilitating the distribution of plans and specifications
{and in cases where Owner expressly authorizes it, distribution of
bid documents) to prospective bidders per the Owner's
instructions;”

§3.5.2.2.2 Remove section 3.5.2.2.2 in its enfirety and replace it with

"§ 3.5.2.2.2 attending and assisting Owner in conducting a pre-bid
conference for prospective bidders (and in cases where Owner
expressly authorizes it, conduct the pre-bid conference);”

§3.5.2.2.3 Remove section 3.5.2.2.3 in its entirety and replace it with
the following:

preparing responses to technical questions from prospective
bidders and providing clarifications and interpretations of the
Bidding Documents that will be released to the prospective bidders
in the form of addenda by the Owner (and in cases where Owner
expressly authorizes it, releasing the addenda on Owner’s behalf).

§3.5.2.24 Remove Section 3.5.2.4 in iis entirely and replace it with
the following:

m

Effective Date: October 1, 2018
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AlA B101-2017 Supplementary Conditions Standard form of Agreement Between

Owner and Architect

State of West Virginia

if expressly authorized by Owner, and permitted by applicable
procedure and law, organizing and conducting the opening of bids,
and subsequently documenting and distributing the bidding results,
as directed by the Owner.

§3.5.2.3. Remove the phrase "and distribute® and include the phrase
“for distribution by Owner (and in cases where Owner expressly
authorizes it, distributing the addenda on Owner’s behatf)” at the end of
the sentence.

§3.5.3 Negotiated Proposals. Remove Section 3.5.3 in its entirety.

§3.6  CONSTRUCTION PHASE SERVICES

§3.6.1 GENERAL
§3.6.1.1 Delete the last sentence in its entirety and substitute the
following:

The State of West Virginia's Supplementary Condilions to the
General Conditions of the Contract for Construction shall be
adopted as part of the Contract Documents and shall be
enforceable under this Agreement.

Add the following Section to 3.6.1:

§3.6.1.4 The Architect shall be responsible for conducting
progress meetings as needed and for the preparation, distribution,
and accuracy of minutes pertaining thereto to all parties as directed

by the Owner.
§3.6.2 EVALUATIONS OF THE WORK

§3.6.2.1  Delete the second sentence in its entirety and substitute
the following:

Although the Architect is not required to make exhaustive or
continuous on-site inspections to check the quality or quantity of the
Work, the Architect shall carefully review the quality and quantity of
the Work at appropriate intervals necessary for Architect to remain
aware and knowledgeable of issues or problems that have
developed, or could reasonably be foreseen, during construction as
part of the Architect's design and contract administration services,
shall isstie written reports of such reviews o the Owner, Owner
representatives, and the Contractor, and further shali conduct any
additional reviews at any other time as reasonably requested by the
Owner. The Architect shall neither have control over or charge of,
nor be responsible for, the construction means, methods,
techniques, sequences or procedures, or for safety precautions and
programs in connection with the Work, since these are solely the
Contractor's rights and responsibilities under the Contract

Documents

§36.22 Delete the first sentence of 3.6.2.2 in its entirety and
substitute the following:

The Architect shall have the authority and obligation to reject Work
that does not conform to the Contract Documents,

§3.6.24 Delete Section 3.6.24 it ils entirely and substitute the
following:
§3.6.24  The Architect shall render initial decisions on claims,

disputes or other matters in question between the Owner and
Contraclor as provided in the Contract Documents. Architect shall
also make initial decisions on matters relating o consistency with
intent of contract documents, including aesthetic effect, however,
the Owner, reserves the right make final decisions on issues of
consistency with intent and aesthetic effect.

§3.64 SUBMITTALS

§3.64.2  Make the following changes to Section 3.6.4.2:

Delete the first sentence in its entirety and substitute the following:

The Architect shall review and approve or take other appropriate
action upon the Contractor's submittals such as Shop Drawings,
Product Data and Samples. The Architect's review of Contracior’s
submittals must determine the following: (1) if such submittals are
in compliance with applicable laws, statules, ordinances, codes,
orders, rules, regulations; and (2} if the Work affected by and
represented by such submittals is in compliance with the
requirements of the Contract Documents. Architect shall promptly
notify the Owner and Confractor of any submitials that do not
comply with applicable laws, statutes, ordinances, codes, orders,
rules, regulations, or requirements of the Contract Documents.
Architect is. responsible for determining what aspects of the Work
will be the subject of shop drawings or submittals. Architect shall
not knowingly permit such aspects of the Work 1o proceed in the
absence of approved shop drawings and submittals, The
Architect's action shall be taken with such reasonable promptness
as to cause no delay in the Work or in the activities of the Owner,
Contractor or separate contractors, while allowing sufficient time in
the Architect's professional judgment to permit adequate review.

In the second sentence, delete the words “or performance”.
§3.6.4.6  Make the following change to Section 3.6.4.5:

Add ", including a submittal log,” after “The Architect shall maintain
a record of submittals”,

§3.6.5 CHANGES IN THE WORK

§3.65.2  Make the following changes to Section 3.6.5.2:

m

Effective Date; October 1, 2018
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Owner and Architect

State of West Virginia

o

Section 3.6.5.2 shall now be Section 3.6.5.3. Section 3.6.5.2 shall
read as follows:

§3652 If the Archilect and the Owner determine that the
implementation of the requested change would result in a change
to the Contract that may cause an adjustment in the Contract Time
or Contract Sum, the Architect shall make a recommendation to
the Owner who may authorize further invesigation of such change.

§3.6.53 Add the following to the end of Section 3.6.5.3:

Additionally, the Architect shall review and, upon request by Owner,
provide written documentation of the same of all change order
requests and proposals with respect to the following criteria:

A1 confirm proposed change is a material change o the
Contract;

2 confirm appropriate credits are included for Work not
completed;

3 verify that the proposed additional cost or credit is
reasonable with respect fo industry standards.  Cost
verifications may, as authorized by Owner, include independent
estimates andlor consultations with contractors and vendors;
and

4 confirm that the appropriate back up documentation is

included and mathematically correct including mark ups and
taxes pursuant to the requirements of the Contract Documents.

ARTICLE 4
ADDITIONAL SERVICES

§4.2 Architect's Additional Services

§4.2.1

6  Before the semicolon insert *, provided such alternate bids
or proposals are not being used for budget controf”

Make the following changes to Section 4.2.1:

.9 Delete this provision in its entirety and replacs it with “assist
owner with owner's evaluation of the qualifications of entities
providing bids or proposals.

§4.22 Make the following changes to Section 4.2.2:

.3 After the last sentence in the first paragraph, insert the
following:

This provision only applies to the extent that such services
required or requested from the Architect represent a material

change in the services that are already required of the Architect for
completion of the Project”

4  Before the semicolon insert *, provided such claims are not
the result of the Architect's action, inaction, errors, or omissions”

ARTICLE 5
OWNER'S RESPONSIBILITIES

§5.2  Make the following change to Section 5.2:

In the first sentencs, after “The Owner” add °, with Architect's
assistance,”

Add the following Section to Article 5:

§5.3.1 The Owner has the right to reject any portion of the
Architect's Work on the Project, including but not limited 1o
Schematic Design Documents, Design Development Documents,
Construction Documents, or the Architect's provision of services
during the construction of the Project, or any other design Work or
documents on any reasonable basis, including, but not limited to
aesthetics or because in the Owner's opinion, the construction cost
of such design is likely to exceed the budget for Cost of the Work. If
at any time the Architect's Work is rejecied by the Owner, the
Architect must proceed when requested by the Owner, to revise the
design Work or documents prepared for that phase to the Owner's
satisfaction. These revisions shall be made without adjustment to
the compensation provided hereunder, unless revisions are made to
Work previously approved by the Owner under previous phases, in
which case such revision services will be paid as a Change in
Services. Should there be substantial revisions fo the original
program after the approval of the Schematic Design Documents,
which changes substantially increase the scope of design services
to be furnished hereunder, such revision services will be paid as a
Change in Services. The Architect must so notify the Owner of all
Changes in Services in writing and receive approval from Owner
before proceeding with revisions necessitated by such changes. No
payment, of any nature whatsoever, will be made to the Architect for
additional Work or Changes in Services without such written
approval by Owner.

§5.5  Make the following changes to Section 5.5:
In the first sentence, delete “shall” and substitute “may”.

Add the following sentence at the end of Section 5.5:

The Owner may, in its sole discretion, request that the Architect
secure these services by contracting with a third parly.

§58  Make the following change fo Section 5.8:

M
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In the third sentence, delete “shall” and substifute ‘may”.
§5.9  Make the following change to Section 5.9:

At the beginning of this sentence, insert *Unless otherwise provided
in this Agreement,”
§5.11  Add the following sentence to the beginning of Section 5.11:

The Owner shall be eniitled to rely on the accuracy and
completeness of services and information provided by the Architect.

§5.15 Remove § 5.15in its entirety.

ARTICLE 6
COST OF WORK

§ 6.1 Delete the phrase "and shall include contractors' general
conditions costs, overhead and profit” from Section 6.1. Delete the
second sentence of Section 6.1 in its entirety and replace it with the

following:

“In the event that Owner plans to utilize its own resources (labor,
machinery, or materials) for part of the project, Owner and
Architect must discuss the impact of that choice on the design and
Cost of the Work prior to executing this Agreement. If Owner and
Architect agree that such amounts will be included in the Cost of
the Work, then that cost will be determined in advance and
Incorporated into this Agreement. Fallure to do so will result in
such costs being excluded from the Cost of the Work.”

§6.3  Delete Section 6.3 in its entirety and substitute the following:

§6.3 In preparing estimates for the cost of the Work, the Architect
shall be permitied 1o include contingencies for design, bidding and
price escalation, and in consultation with the Owner, to determine
what materials, equipment, component systems and types of
construction to be included in the Construction Documents, to make
reasonable adjustments in the scope of the Project and to include in
the Contract Documents alternate bids as may be necessary lo
adjust the estimate of Cost of the Work fo meet the Owner's
adjusted budget. If an increase in the Contract Sum occurring after
execution of the Contract for Construction caused the Project
budget to be exceeded, the Project budgset shall be increased

accordingly.

§ 6.5 Remove the phrase "shall cooperate with the Architect in making
such adjustments” and replace with “may cooperate with Architect in
making such adjustments, at its sole discretion.”

§6.6.2 After the word “renegotiating” insert *(renegotiation being limited
ot instances where Owner is legally authorized to renegotiate)”

§6.7  Delete Section 6.7 in its entirety and substitute the following:

§6.7  If the Owner chooses to praceed under Section 6.6.2, the
Architect, without additional compensation, shall assist the Owner in
rebidding or renegotiating the Project within a reasonable time. If
the Owner chooses to proceed under Section 6.6.4, the Architect,
without additional compensation, shall modify the documents which
the Architect is responsible for preparing under this Agreement as
necessary to comply with the Owner's budget for the Cost of the
Work, and shall assist the Owner in rebidding or renegotiating the
Project within a reasonable time. The modificaion of such
documents and the rebidding or renegotiating of the Project shall be
the limit of the Architect's responsibility under Section 6.6.
ARTICLE7
COPYRIGHTS AND LICENSES

§7.3  Make the following changes to Section 7.3:

in the first sentence, insert "irevocable, royalty-fres, right and” after
the word “nonexclusive” and delete the words “solely and

exclusively”.
Delete the last sentence of Section 7.3 and substitute the following:

Upon completion of the Project, or upon termination of this
Agreement for any reason prior to the completion of the Project,
Owner shall be entitied 1o retain copies of all Instruments of Service
and shall have an imevocable, royalty-free, right and license to use
alt of the Instruments of Service for any and all purposes related to
the Project in any manner the Owner deems fit, including the

following:

a. Electronics Filing and Archiving for the purpose of record
keeping at Owner designated areas;

b. Any future renovation, addiion, or alteration o the
Project; and

¢.  Any future maintenance or operations issue as it periains
to the Project.

Architect or Architect's Consultants shall not be responsible for any
modifications to the Work made by Owner or Owner's
representatives using the Architect's Instruments of Service.

§7.3.1 Delete the second sentence of Section 7.3.1.

ARTICLE 8
CLAIMS AND DISPUTES

§8.1 GENERAL
§8.1.1 Delete Section 8.1.1 in its entirely and substitute the following:

§8.1.1  Causes of action between the parties to this Agreement
pertaining to acts or failures to act shall be deemed to have accrued

P = ————————— "
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and the applicable statutes of limitations shall commence to run
pursuant to applicable provisions of the West Virginia Code.

§8.1.3 Make the following change to Section 8.1.3:

At the beginning of the first sentence, insert “Unless otherwise
agreed by the Parties,”

Add the following Section to Article 8.1:

§8.1.4 The Owner may suffer financial loss if the Architect’s
services are not completed within the schedule approved by the
Owner in accordance with Section 3.1.3. If so provided, the
Architect shall be liable for and shall pay the Owner, as liquidated
damages and not as a penalty, any sum(s) stated in this
Agreement.

Allowances may be made for delays beyond the control of the
Architect. All delays and adjustments to the Architect's schedule
must be properly documented and approved by the Owner in
accordance with Section 3.1.3.

§8.2  MEDIATION
§8.2  Make the following changes to Section 8.2:

§8.2.1 In both instances where it appears, delete “binding dispute
resoluion® and substitute ‘itigation in a court of competent
jurisdiction.”

§8.2.2 Delete this Section in its entirety and substitute the following:

The parties shall endeavor fo resolve their Claims by non-binding
mediation which, unless the parties mutually agree ctherwise, shall
be administered by the American Arbilration Association in
accordance with its Construction Industry Mediation Procedures in
sffect on the date of the Agreement.

§8.2.3 Add to the end of the first sentence in Section 8.2.3. the phrase

“unless fee sharing is prohibited due to a lack of a specific
Legislative appropriation for the expenses. In the event that
Owner determines that fee sharing is prohibited, the Architect may
choose to mediate and pay the entire fee, or the parties will forgo
mediation and pursue other available remedies.”

§8.2.4 Delete this Section in its entirety and substitute the following:

If the parties do not resolve a dispute through mediation pursuant o
this Section 8.2, the method of litigation shall be in accordance with
Section 8.3,

§8.3  ARBITRATION

§8.3  Delete Section 8.3 in its entirety and substitute the following:
§8.3  SETTLEMENT OF CLAIMS

§8.3.1 The Parties understand that this sovereign immunity and the
Constitution of the State of West Virginia prohibit the State and
Owner, from entering info binding arbitration. Notwithstanding any
provision 1o the contrary in the Contract Documents, all references
fo arbitration, regardless of whether they are included in the AlA
Document B101-2017 or another related document are hereby
deleted

§8.3.2 Any claim, dispute or other matter in question arising out of
this Agreement which cannot be settied between the parties shall, in
the case of the Architect, be submitted to the West Virginia Claims
Commission, and in the case of the Owner, to the Circuit Court of
Kanawha County or any other court of competent jurisdiction as the
Owner may elact.

ARTICLE §
TERMINATION OR SUSPENSION

§9.1  Make the following changes to Section 8.1:

In the first sentence, after “If the Owner fails fo make payments to
the Architect” add “of undisputed amounts”. In the third senience,
after “In the event of a suspension of services,” add “in accordance
herewith”. In the fourth sentence, after “Before resuming services,
the Architect shall be paid all sums due prior to suspension and”
add “shall negotiate with the Owner for”.

§9.2  Make the following changes fo Section 9.2:

In the first sentence, after “If the Owner suspends the Project” add
“for more than 30 consecutive days”.

Delete the last two sentences in Section 9.2 and substitute the
following:

When the Project is resumed, the Owner and the: Architect shall
negotiate the amount of any compensation the Owner will pay the
Architect for expenses incurred in the interruption and resumption of
the Architect's services. The Owner and the Architect shafl
negotiate any adjustments to the Architect’s fees for the remaining
services and the time schedules for completion.

§9.6  Make the following changes to Section 9.6:

Delete “costs aftributable to termination, including the costs
attributable to the Architect's termination of consultant agreements”.

§9.7  Delete Section 8.7 in its entirety and substitute the following:

W
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§9.7  Service performed under this Agreement may be continued
in succeeding fiscal years for the term of the Agreement contingent
upon funds being appropriated by the Legislature for this service. In
the event funds are not appropriated or otherwise available for this
service, the Agreement shall terminate without penalty on June 30.
After such date the Agreement becomes null and void.

Add the following Section to Article 9:

§9.10 In the event of any termination under this Ariicle, the
Architect consents to the Owner’s selection of another architect of
the Owner's choice to assist the Owner in any way in completing
the Project. Architect further agrees to cooperate and provide any
information requested by Owner in connection with the completion
of the Project and consents to the making of any reasonable
changes to the design of the Project by Owner and such other
architect as Owner may desire in accordance with applicable
practice laws contained in Chapter 30, Article 12 of the West
Virginia Code, or elsewhere. Any services provided by Architect
that are requested by Owner after termination will be fairly
compensated by Owner in accordance with Article 11.

ARTICLE 10
MISCELLANEOUS PROVISIONS

§ 10.1 Make the following changes to Section 10.1:
Remove the last sentence referencing arbitration in it's entirety.
§10.2 Make the following changes to Section 10.2:
At the end of the sentence, delete the period and add *, as modified

by the State of West Virginia Supplementary Conditions 1o the AlA
Document A201-2017, General Conditions of the Contract for

Construction.”
§10.3 Add the following sentence to the end-of Section 10.3:

The Architect shall execute all consents reasonably required to
facilitate such assignment.

§10.6 Add the following sentence to the end of Section 10.6:

The Architect shall immediately report to the Owner's project
manager the presence, handling, removal or - disposal of, or
exposure of persons 1o and location of any hazardous material

which it discovers.

§10.8.1 Remove the phrases “after 7 days’ notice to the other party,”
and "arbitrator's order” from Section 10.8.1.

ARTICLE 11

COMPENSATION
§11.4 Make the following changes to Section 11.4:

After the word “shall”, insert "not exceed a multiple of 1.15 times the
amount billed to the Architect for such Additional Services” and

delete the rest of that sentence.
§11.6.1 Delete the last sentence of Section 11.6.1 in its entirety.
§11.7 Delete Section 11.7 in its entirety and substitute the foliowing;

§11.7 The Architect's rates and multiples for service as set forth in
this Agreement shall remain in effect for the life of this Agreement
unless unforeseen events which are not the fault of the Architect
delay the Project completion. In such event, an equitable
adjustment in the Architect's rates may be negotiaied with the
Owner.

§11.8 COMPENSATION FOR REIMBURSABLE EXPENSES

§11.8.1 Delete Sections 11.8.1.4 and 11.8.1.5 in their entirety and
substitute the following:

§11.8.14  The expense of reproductions, posiage and handling
of bidding documents shall be a Reimbursable Expense, however,
the expense of reproductions, plots, standard form documents,
postage, handling, and delivery of Instruments of Service for the
Owner's use and for review of governmental agencies having
jurisdiction over the Project shall not be a Reimbursable Expense
but shalf be covered in the Architect’s Compensation under §11.1.

§11.8.2 Delete Section 11.8.2 in its entirety and substitute the
following:

§11.8.2 For Reimbursable Expenses described in Section
11.8.1.1, compensation to the Architect shall be at actual cost and
shall be made pursuant to the Owner's frave! regulations. For those
expenses described in Sections 11.8.1.2 through 11.8.1.11, the
compensation shall be computed as a mulliple of 1.16 times the
expenses incurred by the Architect, the Archilect's employees and
consultants.

§11.9 Architect's Insurance
§11.9 Delete Section 11.9 in its entirety.
§11.10 PAYMENTS TO THE ARCHITECT

§11.10.1  Delete Section 11.10.1 in its entirety.

M
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§11.10.2 Delete Section 11.10.2 in its entirety and substitute the
following:

§11.10.2  Payments are due and payable thirty (30) days from the
date of receipt of the Architect’s invoice by the Owner.

§11.10.2.2 Delete Section 11.10.2.2 in ils entirety.

ARTICLE 13
SCOPE OF THE AGREEMENT

Add the following Section o0 13.2:

§13.24 State of West Virginia Supplementary Conditions to AlA
Document B101-2017, Standard Form of Agreement Between
Owner and Architect; Other documents included by the Owner in
the solicitation requesting expressions of intersst, and the contract

award to Architect.

END OF SUPPLEMENTARY CONDITIONS TO AIA
DOCUMENT B101-2017

ﬁ
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The Owner and Architect hereby agree fo the full performance of the covenants contained herein.

IN WITNESS WHEREOF, the Owner and Architect have entered into this Agreement as of the date and year as writlen below.

owner. WV General Services Division Architect:  Miller Engineering Inc.

By: %‘Z“A R Qgnae By:

Tite: ~ Procurement Admil(l'gstrator Title: ﬁ(‘ &

Date: _2/1/2023 Date: 5

This Supplerrntary Conditions to AlA Document B101-2017, Standard Form of Agreement Between Owner and Architect, has been approved as to
form on this YOM day of _T0X0\ans— |, 2018, by the West Virginia Attorney General’s office as indicated in the signature line below. Any
modification of this document is void unless expressly approved in writing by the West Virginia Attorney General's Offica.

PATR| MORRIXATTORNEY GENERAL
BY: Qiz—\ . (3(",*:%-_

L DEPUTY ATTORNEY GENERRE '\

e R ————
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