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Extended Description:

The Vendor, The Thrasher Group, Inc., agrees to enter into this professional architectural/engineering contract to provide professional design services to develop
construction documents for the renovations to the HVAC in Building 1707 (CFMO), in Charleston WV, per the CEQI advertised specifications, bid requirements,
terms and conditions, and the Vendor's submitted CEOI proposal dated 03/03/2025, the AlA Document B101-2017 and Supplementary Conditions to AIA Document
B101-2017, all incorporated herein by reference and made apart of hereof.

Vendor's fotal cost for the complete Scope of Work is $170,000.00, Per the specifications, this project will be awarded in two (2) phases, Phase 1 is for Type A and
Type B Services, which will be $137,000.00. Should Agency obtain additional future Federal funding to complete the construction of the project, the remaining
$33,000.00 for the Type C services will be added by Change Order to reflect full Scope of Work.

Line Commodity Code Quantity Unit Unit Price Total Price
1 81101508 0.00000 0.000000 137000.00
Service From Service To Manufacturer Model No

2025-03-03

Commodity Line Description: CFMO (Building 1707) HVAC Renovation Design EOIl

Extended Description:
Provide professional architectural and engineering design services per the attached documentation.

Date Printed: Mar 11, 2025 Order Number: CPO 0603 0603 ADJ2500000041 1 Page: 2 FORM ID: WV-PRC-CPO-002 2020/05



GENERAL TERMS AND CONDITIONS:

1. CONTRACTUAL AGREEMENT: Issuance of an Award Document signed by the
Purchasing Division Director, or his designee, and approved as to form by the Attorney
General’s office constitutes acceptance by the State of this Contract made by and between the
State of West Virginia and the Vendor. Vendor’s signature on its bid, or on the Contract if the
Contract is not the result of a bid solicitation, signifies Vendor’s agreement to be bound by and
accept the terms and conditions contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the
meanings attributed to them below. Additional definitions may be found in the specifications
included with this Solicitation/Contract.

2.1. “Agency” or “Agencies” means the agency, board, commission, or other entity of the State
of West Virginia that is identified on the first page of the Solicitation or any other public entity
seeking to procure goods or services under this Contract.

2.2, “Bid” or “Proposal” means the vendors submitted response to this solicitation.

2.3. “Contract” means the binding agreement that is entered into between the State and the
Vendor to provide the goods or services requested in the Solicitation.

2.4. “Director” means the Director of the West Virginia Department of Administration,
Purchasing Division.

2.5. “Purchasing Division” means the West Virginia Department of Administration, Purchasing
Division.

2.6. “Award Document” means the document signed by the Agency and the Purchasing
Division, and approved as to form by the Attorney General, that identifies the Vendor as the

contract holder.

2.7. “Solicitation” means the official notice of an opportunity to supply the State with goods or
services that is published by the Purchasing Division.

2.8. “State” means the State of West Virginia and/or any of its agencies, commissions, boards,
etc. as context requires.

2.9. “Vendor” or “Vendors” means any entity submitting a bid in response to the
Solicitation, the entity that has been selected as the lowest responsible bidder, or the entity that
has been awarded the Contract as context requires.
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this
Contract below:

[] Term Contract

Initial Contract Term: The Initial Contract Term will be for a period of
. The Initial Contract Term becomes effective on the effective start
date listed on the first page of this Contract, identified as the State of West Virginia contract cover
page containing the signatures of the Purchasing Division, Attorney General, and Encumbrance
clerk (or another page identified as ), and the Initial
Contract Term ends on the effective end date also shown on the first page of this Contract.

Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency,
and the Vendor, with approval of the Purchasing Division and the Attorney General’s office
(Attorney General approval is as to form only). Any request for renewal should be delivered to the
Agency and then submitted to the Purchasing Division thirty (30) days prior to the expiration date
of the initial contract term or appropriate renewal term. A Contract renewal shall be in accordance
with the terms and conditions of the original contract. Unless otherwise specified below, renewal
of this Contract is limited to successive one (1) year periods or multiple
renewal periods of less than one year, provided that the multiple renewal periods do not exceed
the total number of months available in all renewal years combined. Automatic renewal of this
Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing Division
and Attorney General’s office (Attorney General approval is as to form only)

[] Alternate Renewal Term — This contract may be renewed for
successive year periods or shorter periods provided that they do not exceed
the total number of months contained in all available renewals. Automatic renewal of this
Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing
Division and Attorney General’s office (Attorney General approval is as to form only)

Delivery Order Limitations: In the event that this contract permits delivery orders, a delivery
order may only be issued during the time this Contract is in effect. Any delivery order issued
within one year of the expiration of this Contract shall be effective for one year from the date the
delivery order is issued. No delivery order may be extended beyond one year after this Contract

has expired.

[] Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice
to proceed and must be completed within days.
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[] Fixed Period Contract with Renewals: This Contract becomes effective upon Vendor’s
receipt of the notice to proceed and part of the Contract more fully described in the attached

specifications must be completed within _ days. Upon completion of the
work covered by the preceding sentence, the vendor agrees that:

[] the contract will continue for years;

[[_]the contract may be renewed for successive year
periods or shorter periods provided that they do not exceed the total number of months
contained in all available renewals. Automatic renewal of this Contract is prohibited.
Renewals must be approved by the Vendor, Agency, Purchasing Division and Attorney
General’s Office (Attorney General approval is as to form only).

[] One-Time Purchase: The term of this Contract shall run from the issuance of the Award
Document until all of the goods contracted for have been delivered, but in no event will this
Contract extend for more than one fiscal year.

Construction/Project Oversight: This Contract becomes effective on the effective start
date listed on the first page of this Contract, identified as the State of West Virginia contract
cover page containing the signatures of the Purchasing Division, Attorney General, and
Encumbrance clerk (or another page identified as ),
and continues until the project for which the vendor is providing oversight is complete.

[] Other: Contract Term specified in

4. AUTHORITY TO PROCEED: Vendor is authorized to begin performance of this contract on
the date of encumbrance listed on the front page of the Award Document unless either the box for
“Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked in Section 3
above. If either “Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked,
Vendor must not begin work until it receives a separate notice to proceed from the State. The notice to
proceed will then be incorporated into the Contract via change order to memorialize the official date
that work commenced.

5. QUANTITIES: The quantities required under this Contract shall be determined in accordance
with the category that has been identified as applicable to this Contract below.

[] Open End Contract: Quantities listed in this Solicitation/Award Document are
approximations only, based on estimates supplied by the Agency. It is understood and agreed
that the Contract shall cover the quantities actually ordered for delivery during the term of the
Contract, whether more or less than the quantities shown.

Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

[] Combined Service and Goods: The scope of the service and deliverable goods to be
provided will be more clearly defined in the specifications included herewith.
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[] One-Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order
approved by the Vendor, Agency, Purchasing Division, and Attorney General’s office.

[ ] Construction: This Contract is for construction activity more fully defined in the
specifications.

6. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency
to purchase goods or services in the open market that Vendor would otherwise provide under this
Contract if those goods or services are for immediate or expedited delivery in an emergency.
Emergencies shall include, but are not limited to, delays in transportation or an unanticipated
increase in the volume of work. An emergency purchase in the open market, approved by the
Purchasing Division Director, shall not constitute of breach of this Contract and shall not entitle
the Vendor to any form of compensation or damages. This provision does not excuse the State
from fulfilling its obligations under a One-Time Purchase contract.

7. REQUIRED DOCUMENTS: All of the items checked in this section must be provided to the
Purchasing Division by the Vendor as specified:

[ ] LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the
Section of the General Terms and Conditions entitled Licensing, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits upon request and in a
form acceptable to the State. The request may be prior to or after contract award at the State’s
sole discretion.

[

O

The apparent successful Vendor shall also furnish proof of any additional licenses or
certifications contained in the specifications regardless of whether or not that requirement is listed

above.
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8. INSURANCE: The apparent successful Vendor shall furnish proof of the insurance identified
by a checkmark below prior to Contract award. The insurance coverages identified below must
be maintained throughout the life of this contract. Thirty (30) days prior to the expiration of the
insurance policies, Vendor shall provide the Agency with proof that the insurance mandated
herein has been continued. Vendor must also provide Agency with immediate notice of any
changes in its insurance policies, including but not limited to, policy cancelation, policy
reduction, or change in insurers. The apparent successful Vendor shall also furnish proof of any
additional insurance requirements contained in the specifications prior to Contract award
regardless of whether that insurance requirement is listed in this section.

Vendor must maintain:

Commercial General Liability Insurance in at least an amount of: E 'QO(LOOO-OO_ per
occurrence.

Automobile Liability Insurance in at least an amount of; $1,000,000.00 per occurrence.

Professional/Malpractice/Errors and Omission Insurance in at least an amount of:
$1,000,000.00 per occurrence. Notwithstanding the forgoing, Vendor’s are not required to

list the State as an additional insured for this type of policy.

[[] Commercial Crime and Third Party Fidelity Insurance in an amount of:

per occurrence.

[[] Cyber Liability Insurance in an amount of: per occurrence.

[[] Builders Risk Insurance in an amount equal to 100% of the amount of the Contract.

[[] Pollution Insurance in an amount of: per occurrence.

[] Aircraft Liability in an amount of: per occurrence.

WV Statutory requirement- WV Code §23-4-2 (Mandolidis)

[
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9. WORKERS’ COMPENSATION INSURANCE: Vendor shall comply with laws
relating to workers compensation, shall maintain workers’ compensation insurance when
required, and shall furnish proof of workers’ compensation insurance upon request.

10. VENUE: All legal actions for damages brought by Vendor against the State shall be brought
in the West Virginia Claims Commission. Other causes of action must be brought in the West
Virginia court authorized by statute to exercise jurisdiction over it.

11. LIQUIDATED DAMAGES: This clause shall in no way be considered exclusive and shall
not limit the State or Agency’s right to pursue any other available remedy. Vendor shall pay
liquidated damages in the amount specified below or as described in the specifications:

H for

[J Liquidated Damages Contained in the Specifications.

Liquidated Damages Are Not Included in this Contract.

12. ACCEPTANCE: Vendor’s signature on its bid, or on the certification and signature page,
constitutes an offer to the State that cannot be unilaterally withdrawn, signifies that the product or
service proposed by vendor meets the mandatory requirements contained in the Solicitation for
that product or service, unless otherwise indicated, and signifies acceptance of the terms and
conditions contained in the Solicitation unless otherwise indicated.

13. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price
adjustment provisions in its bid, without an express authorization from the State in the
Solicitation to do so, may result in bid disqualification. Notwithstanding the foregoing, Vendor
must extend any publicly advertised sale price to the State and invoice at the lower of the
contract price or the publicly advertised sale price.

14. PAYMENT IN ARREARS: Payments for goods/services will be made in arrears only
upon receipt of a proper invoice, detailing the goods/services provided or receipt of the
goods/services, whichever is later. Notwithstanding the foregoing, payments for software
maintenance, licenses, or subscriptions may be paid annually in advance.

15. PAYMENT METHODS: Vendor must accept payment by electronic funds transfer and P-
Card. (The State of West Virginia’s Purchasing Card program, administered under contract by
a banking institution, processes payment for goods and services through state designated
credit cards.)

16. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other
taxes arising out of this Contract and the transactions contemplated thereby. The State of
West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.
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17. ADDITIONAL FEES: Vendor is not permitted to charge additional fees or assess
additional charges that were not either expressly provided for in the solicitation published by the
State of West Virginia, included in the Contract, or included in the unit price or lump sum bid
amount that Vendor is required by the solicitation to provide. Including such fees or charges as
notes to the solicitation may result in rejection of vendor’s bid. Requesting such fees or charges
be paid after the contract has been awarded may result in cancellation of the contract.

18. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds are
not appropriated or otherwise made available, this Contract becomes void and of no effect
beginning on July 1 of the fiscal year for which funding has not been appropriated or otherwise
made available. If that occurs, the State may notify the Vendor that an alternative source of
funding has been obtained and thereby avoid the automatic termination. Non-appropriation or
non-funding shall not be considered an event of default.

19. CANCELLATION: The Purchasing Division Director reserves the right to cancel this
Contract immediately upon written notice to the vendor if the materials or workmanship supplied
do not conform to the specifications contained in the Contract. The Purchasing Division Director
may also cancel any purchase or Contract upon 30 days written notice to the Vendor in
accordance with West Virginia Code of State Rules § 148-1-5.2.b.

20. TIME: Time is of the essence regarding all matters of time and performance in this
Contract.

21. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia
law without giving effect to its choice of law principles. Any information provided in

specification manuals, or any other source, verbal or written, which contradicts or violates the
West Virginia Constitution, West Virginia Code, or West Virginia Code of State Rules is void

and of no effect.

22. COMPLIANCE WITH LAWS: Vendor shall comply with all applicable federal, state, and
local laws, regulations and ordinances. By submitting a bid, Vendor acknowledges that it has
reviewed, understands, and will comply with all applicable laws, regulations, and ordinances.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors providing
commodities or services related to this Contract that as subcontractors, they too are
required to comply with all applicable laws, regulations, and ordinances. Notification
under this provision must occur prior to the performance of any work under the contract by

the subcontractor.

23. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s
bid, or in any American Institute of Architects documents pertaining to this Contract are hereby
deleted, void, and of no effect.
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24. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding
anything contained in this Contract to the contrary no modification of this Contract shall be
binding without mutual written consent of the Agency, and the Vendor, with approval of the
Purchasing Division and the Attorney General’s office (Attorney General approval is as to form
only). Any change to existing contracts that adds work or changes contract cost, and were not
included in the original contract, must be approved by the Purchasing Division and the Attorney
General’s Office (as to form) prior to the implementation of the change or commencement of
work affected by the change.

25. WAIVER: The failure of either party to insist upon a strict performance of any of the terms
or provision of this Contract, or to exercise any option, right, or remedy herein contained, shall
not be construed as a waiver or a relinquishment for the future of such term, provision, option,
right, or remedy, but the same shall continue in full force and effect. Any waiver must be
expressly stated in writing and signed by the waiving party.

26. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall
supersede any and all subsequent terms and conditions which may appear on any form documents
submitted by Vendor to the Agency or Purchasing Division such as price lists, order forms,
invoices, sales agreements, or maintenance agreements, and includes internet websites or other
electronic documents. Acceptance or use of Vendor’s forms does not constitute acceptance of the
terms and conditions contained thereon.

27. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder,
may be assigned by the Vendor without the express written consent of the Agency, the
Purchasing Division, the Attorney General’s office (as to form only), and any other government
agency or office that may be required to approve such assignments.

28. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by
this Contract will: (a) conform to the specifications, drawings, samples, or other description
furnished or specified by the Agency; (b) be merchantable and fit for the purpose intended; and
(c) be free from defect in material and workmanship.

29. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

30. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will not
disclose to anyone, directly or indirectly, any such personally identifiable information or other
confidential information gained from the Agency, unless the individual who is the subject of the
information consents to the disclosure in writing or the disclosure is made pursuant to the
Agency’s policies, procedures, and rules. Vendor further agrees to comply with the
Confidentiality Policies and Information Security Accountability Requirements, set forth in
www.state.wv.us/admin/purchase/privacy.
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31. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will be
disclosed to the public following the bid/proposal opening or award of the contract, as required
by the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq., and
5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

Submission of any bid, proposal, or other document to the Purchasing Division constitutes your
explicit consent to the subsequent public disclosure of the bid, proposal, or document. The
Purchasing Division will disclose any document labeled “confidential,” “proprietary,” “trade
secret,” “private,” or labeled with any other claim against public disclosure of the documents, to
include any “trade secrets” as defined by West Virginia Code § 47-22-1 et seq. All submissions
are subject to public disclosure without notice.

32. LICENSING: In accordance with West Virginia Code of State Rules § 148-1-6.1.e, Vendor
must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the
West Virginia Secretary of State’s Office, the West Virginia Tax Department, West Virginia
Insurance Commission, or any other state agency or political subdivision. Obligations related to
political subdivisions may include, but are not limited to, business licensing, business and
occupation taxes, inspection compliance, permitting, etc. Upon request, the Vendor must
provide all necessary releases to obtain information to enable the Purchasing Division Director
or the Agency to verify that the Vendor is licensed and in good standing with the above entities.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors providing
commodities or services related to this Contract that as subcontractors, they too are
required to be licensed, in good standing, and up-to-date on all state and local obligations
as described in this section. Obligations related to political subdivisions may include, but
are not limited to, business licensing, business and occupation taxes, inspection
compliance, permitting, etc. Notification under this provision must occur prior to the
performance of any work under the contract by the subcontractor.

33. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award
Document from any agency of the State of West Virginia, the Vendor agrees to convey, sell,
assign, or transfer to the State of West Virginia all rights, title, and interest in and to all causes of
action it may now or hereafter acquire under the antitrust laws of the United States and the State
of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commodities or services purchased or acquired by the State of West Virginia. Such assignment
shall be made and become effective at the time the purchasing agency tenders the initial payment
to Vendor.

34. VENDOR NON-CONFLICT: Neither Vendor nor its representatives are permitted to have
any interest, nor shall they acquire any interest, direct or indirect, which would compromise the
performance of its services hereunder. Any such interests shall be promptly presented in detail to

the Agency.
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35. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely liable
for the acts and omissions of its employees and agents. Vendor shall be responsible for selecting,
supervising, and compensating any and all individuals employed pursuant to the terms of this
Solicitation and resulting contract. Neither the Vendor, nor any employees or subcontractors of
the Vendor, shall be deemed to be employees of the State for any purpose whatsoever. Vendor
shall be exclusively responsible for payment of employees and contractors for all wages and
salaries, taxes, withholding payments, penalties, fees, fringe benefits, professional liability
insurance premiums, contributions to insurance and pension, or other deferred compensation
plans, including but not limited to, Workers” Compensation and Social Security obligations,
licensing fees, etc. and the filing of all necessary documents, forms, and returns pertinent to all of
the foregoing.

Vendor shall hold harmless the State, and shall provide the State and Agency with a defense
against any and all claims including, but not limited to, the foregoing payments, withholdings,
contributions, taxes, Social Security taxes, and employer income tax returns.

36. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the
State and the Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person, or firm performing or supplying services,
materials, or supplies in connection with the performance of the Contract; (2) Any claims or
losses resulting to any person or entity injured or damaged by the Vendor, its officers,
employees, or subcontractors by the publication, translation, reproduction, delivery, performance,
use, or disposition of any data used under the Contract in a manner not authorized by the
Contract, or by Federal or State statutes or regulations; and (3) Any failure of the Vendor, its
officers, employees, or subcontractors to observe State and Federal laws including, but not
limited to, labor and wage and hour laws.

37. NO DEBT CERTIFICATION: In accordance with West Virginia Code §§ 5A-3-10a and
5-22-1(i), the State is prohibited from awarding a contract to any bidder that owes a debt to the
State or a political subdivision of the State. By submitting a bid, or entering into a contract with
the State, Vendor is affirming that (1) for construction contracts, the Vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all
other contracts, neither the Vendor nor any related party owe a debt as defined above, and
neither the Vendor nor any related party are in employer default as defined in the statute cited
above unless the debt or employer default is permitted under the statute.

38. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not
presently have or acquire an interest, direct or indirect, which would conflict with or compromise
the performance of its obligations hereunder. Vendor shall periodically inquire of its officers,
members and employees to ensure that a conflict of interest does not arise. Any conflict of interest
discovered shall be promptly presented in detail to the Agency.
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39. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the
following reports identified by a checked box below:

Such reports as the Agency and/or the Purchasing Division may request. Requested reports
may include, but are not limited to, quantities purchased, agencies utilizing the contract, total
contract expenditures by agency, etc.

[] Quarterly reports detailing the total quantity of purchases in units and dollars, along with a
listing of purchases by agency. Quarterly reports should be delivered to the Purchasing Division
via email at purchasing.division@wv.gov.

40. BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the State reserves
the right to prohibit a service provider’s employees from accessing sensitive or critical
information or to be present at the Capitol complex based upon results addressed from a criminal
background check. Service providers should contact the West Virginia Division of Protective
Services by phone at (304) 558-9911 for more information.

41. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when
authorized by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56, no
contractor may use or supply steel products for a State Contract Project other than those steel
products made in the United States. A contractor who uses steel products in violation of this
section may be subject to civil penalties pursuant to W. Va. Code § 5A-3-56. As used in this
section:

a. “State Contract Project” means any erection or construction of, or any addition to, alteration
of or other improvement to any building or structure, including, but not limited to, roads or
highways, or the installation of any heating or cooling or ventilating plants or other
equipment, or the supply of and materials for such projects, pursuant to a contract with the
State of West Virginia for which bids were solicited on or after June 6, 2001.

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or
more or such operations, from steel made by the open heath, basic oxygen, electric
furnace, Bessemer or other steel making process.

c. The Purchasing Division Director may, in writing, authorize the use of foreign steel
products if:

1. The cost for each contract item used does not exceed one tenth of one percent
(.1%) of the total contract cost or two thousand five hundred dollars ($2,500.00),
whichever is greater. For the purposes of this section, the cost is the value of the
steel product as delivered to the project; or

2. The Director of the Purchasing Division determines that specified steel materials are
not produced in the United States in sufficient quantity or otherwise are not
reasonably available to meet contract requirements.
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42. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every
contract or subcontract, subject to the limitations contained herein, for the construction,
reconstruction, alteration, repair, improvement or maintenance of public works or for the
purchase of any item of machinery or equipment to be used at sites of public works, only
domestic aluminum, glass or steel products shall be supplied unless the spending officer
determines, in writing, after the receipt of offers or bids, (1) that the cost of domestic aluminum,
glass or steel products is unreasonable or inconsistent with the public interest of the State of
West Virginia, (2) that domestic aluminum, glass or steel products are not produced in sufficient
quantities to meet the contract requirements, or (3) the available domestic aluminum, glass, or
steel do not meet the contract specifications. This provision only applies to public works
contracts awarded in an amount more than fifty thousand dollars ($50,000) or public works
contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more
than twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel
products. If the domestic aluminum, glass or steel products to be supplied or produced in a
“substantial labor surplus area”, as defined by the United States Department of Labor, the cost of
domestic aluminum, glass, or steel products may be unreasonable if the cost is more than thirty
percent (30%) of the bid or offered price for foreign made aluminum, glass, or steel products.
This preference shall be applied to an item of machinery or equipment, as indicated above, when
the item is a single unit of equipment or machinery manufactured primarily of aluminum, glass
or steel, is part of a public works contract and has the sole purpose or of being a permanent part
of a single public works project. This provision does not apply to equipment or machinery
purchased by a spending unit for use by that spending unit and not as part of a single public
works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer
prices including foreign aluminum, glass or steel products after application of the preferences
provided in this provision may be reduced to a price equal to or lower than the lowest bid or
offer price for foreign aluminum, glass or steel products plus the applicable preference. If the
reduced bid or offer prices are made in writing and supersede the prior bid or offer prices, all
bids or offers, including the reduced bid or offer prices, will be reevaluated in accordance with

this rule.

43. INTERESTED PARTY SUPPLEMENTAL DISCLOSURE: W. Va. Code § 6D-1-2
requires that for contracts with an actual or estimated value of at least $1 million, the Vendor
must submit to the Agency a disclosure of interested parties prior to beginning work under
this Contract. Additionally, the Vendor must submit a supplemental disclosure of interested
parties reflecting any new or differing interested parties to the contract, which were not
included in the original pre-work interested party disclosure, within 30 days following the
completion or termination of the contract. A copy of that form is included with this
solicitation or can be obtained from the WV Ethics Commission. This requirement does not
apply to publicly traded companies listed on a national or international stock exchange. A
more detailed definition of interested partics can be obtained from the form referenced above.

Revised 8/24/2023



44. PROHIBITION AGAINST USED OR REFURBISHED: Unless expressly permitted
in the solicitation published by the State, Vendor must provide new, unused commodities, and
is prohibited from supplying used or refurbished commodities, in fulfilling its responsibilities

under this Contract.

45. VOID CONTRACT CLAUSES: This Contract is subject to the provisions of West
Virginia Code § 5A-3-62, which automatically voids certain contract clauses that violate State

law.

46. ISRAEL BOYCOTT: Bidder understands and agrees that, pursuant to W. Va. Code §
5A-3-63, it is prohibited from engaging in a boycott of Israel during the term of this contract.

Revised 8/24/2023



ADDITIONAL TERMS AND CONDITIONS
(Architectural and Engineering Contracts Only)

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and
available for distribution at least five business days prior to a scheduled pre-bid meeting for the
construction or other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be
required to abide by the following schedule in issuing construction project addenda. The
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of
all vendors that have obtained drawings and specifications for the project. The
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to
the State Agency for which the contract is issued to allow the Agency to make any necessary
modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer
by the Agency. The Purchasing Division buyer shall send the addendum to all interested vendors
and, if necessary, extend the bid opening date. Any addendum should be received by the
Purchasing Division at least fourteen (14) days prior to the bid opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans, drawings,
or specifications prepared by the Architect/Engineer.

4. ATA DOCUMENTS: All construction contracts that will be completed in conjunction with
architectural services procured under Chapter 5G of the West Virginia Code will be governed by
the attached AIA documents, as amended by the Supplementary Conditions for the State of West
Virginia, in addition to the terms and conditions contained herein. The terms and conditions of
this document shall prevail over anything contained in the AIA Documents or the Supplementary
Conditions.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West
Virginia Code § 22-29-4, all new building construction projects of public agencies that have not
entered the schematic design phase prior to July 1, 2012, or any building construction project
receiving state grant funds and appropriations, including public schools, that have not entered the
schematic design phase prior to Julyl, 2012, shall be designed and constructed complying with
the ICC International Energy Conservation Code, adopted by the State Fire Commission, and the
ANST/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a
commitment of federal funds to pay for a portion of such project, this provision shall only apply
to the extent such standards are consistent with the federal standards.

Revised 8/24/2023



DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

(Printed Name and Title) Craig Baker | Principal

(Address) 600 White Oaks Blvd. | Bridgeport, WV 26330

(Phone Number) / (Fax Number) 304-624-4108 | 304-624-7831

(Email address) cbaker@thethrashergroup.com

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that: T have reviewed this Solicitation/Contract in its entirety; that I
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor
accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that
I am submitting this bid, offer or proposal for review and consideration; that this bid or offer was
made without prior understanding, agreement, or connection with any entity submitting a bid or
offer for the same material, supplies, equipment or services; that this bid or offer is in all respects
fair and without collusion or fraud; that this Contract is accepted or entered into without any prior
understanding, agreement, or connection to any other entity that could be considered a violation of
law; that I am authorized by the Vendor to execute and submit this bid, offer, or proposal, or any
documents related thereto on Vendor’s behalf; that I am authorized to bind the vendorin a
contractual relationship; and that to the best of my knowledge, the vendor has properly registered
with any State agency that may require registration.

By signing below. I further certify that I understand this Contract is subject to the
provisions of West Virginia Code § 54-3-62. which automatically voids certain contract
clauses that violate State law: and that pursuant to W. Va. Code 54-3-63. the entily
entering into this contract is prohibited from engaging in a bovcott against Israel.

The Thrasher Group, Inc.

company) ,/ A2

N f/ Yol

(Signature of Authorized Representative)

Craig Baker | Principal  September 3, 2024
(Printed Name and Title of Authorized Representative) (Date)
304-624-4108 | 304-624-7831

(Phone Number) (Fax Number)
cbaker@thethrashergroup.com

(Email Address)

Revised 11/1/2022
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State Agency, Board, or Commission éﬂw “State™):

Vendor: T)\g YThresher

STATE OF WEST VIRGINIA
ADDENDUM TO VENDOR'S STANDARD CONTRACTUAL FORMS

WV Adrubed Gewersls O fcr
L T =

Contract/Lease Number (“Contract”): £ PO~ N0T™ 2 % 00000 | -

Commodity/Service: JHOAC Renovokims Desisn ¢FmO Building \707

The State and the Vendor are entering into the Contract identified above. The Vendor desires to incorporate one or more forms it created
into the Contract. Vendor's form(s), however, include(s) one or more contractual terms and conditions that the State cannot or will not
accept. In consideration for the State’s incorporating Vendor's form{s) into the Contract, the Vendor enters into this Addendum which
specifically eliminates or alters the legal enforceability of certain terms and conditions contained in Vendor’s form(s). Therefore, on
the date shown below each signature line, the parties agree to the following contractual terms and conditions in this Addendurm are
dominate over any competing terms made a part of the Contract:

L

10.

11.

ORDER OF PRECEDENCE: This Addendum modifies and supersedes anything contained on Vendor's form(s) whether or not
they are submitted before or after the signing of this Addendum. IN THE EVENT OF ANY CONFLICT BETWEEN VENDOR'S
FORM(S) AND THIS ADDENDUM, THIS ADDENDUM SHALL CONTROL.

PAYMENT — Peyments for goods/services will be made in arrears only upon receipt of a proper invoice, detsiling the
goods/services provided or receipt of the goods/services, whichever is later. Notwithstanding the foregoing, payments for software
licenses, subscriptions, or maintenance msy be paid annually in advance.

Any language imposing any interest or charges due to late payment is deleted.

FISCAL YEAR FUNDING — Performance of this Contract is contingent upon funds being appropriated by the WV Legislature
or otherwise being available for this Contract. In the event funds are not appropriated or otherwise available, the Contract becomes
of no effect and is null and void after June 30 of the current fiscal year, If that occurs, the State may notify the Vendor that an
altemative source of funding has been obtained and thereby avoid the automatic termination. Non-appropriation or non-funding
shall not be considered an event of default,

RIGHT TO TERMINATE — The State reserves the right to terminate this Contract upon thirty (30) days written notice to the
Vendor. Ifthis right is exercised, the State agrees to pay the Vendor anly for all undisputed services rendered or goods received
before the termination’s effective date. All provisions are deleted that seck to require the State to (1) compensate Vender, in whole
or in part, for lost profit, (2) pay a termination fee, or (3) pay liquidated damages if the Contract is terminated early.

Any language seeking to accelerate payments in the event of Contract termination, default, or non-finding is hereby deleted.
DISPUTES — Any language binding the State to any atbitration or to the decision of any arbitration board, commission, panel or
other entity is deleted; as is any requirement to waive a jury trial.

Any language requiring or permitting disputes under this Contract to be resolved in the courts of any state other than the State of
West Virginia is deleted. Al legat actions for damages brought by Vendor against the State shall be brought in the West Virginia
Claims Commission. Other causes of action must be brought in the West Virginia court authorized by statute to exescise jurisdiction
overit,

Any language requiring the State to agree to, or be subject to, any form of equitable reliefnot authorized by the Constitution or laws
of State of West Virginia is defeted.

FEES OR COSTS: Any language obligating the State to pay costs of collection, court costs, or attorney’s fees, unless ordered by
& court of cornpetent jurisdiction is deleted.

GOVERNING LAW — Any language requiring the application of the law of any state other than the State of West Virginia in
interpreting or enforcing the Contract is deleted. The Contract shall be governed by the laws of the State of West Virginia,

RISK SHIFTING - Any provision requiring the State to bear the costs of all or a majority of business/legal risks associated with
this Contract, to indemnify the Vendor, or hold the Vendor or a third party harmless for any act or omission is hereby deleted.

LIMITING LIABILITY - Any language limiting the Vendor's liability for direct damages to person or property is delsted.

TAXES — Any provisions requiring the State to pay Federal, State or local taxes or file tax returns or reports on behalf of Vendor
are deleted. The State will, upon request, provide a tax exempt certificate to confirm its tax exempt status.

NO WAIVER - Any provision requiring the State to waive any rights, clsims or defenses is hereby deleted,
1{Page
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12,

13.

14.

15.
16.

17.

18.

19.

20.

STATUTE OF LIMITATIONS — Any clauses limiting the time in which the State may bring suit against the Vendor or any other
third party are deleted.

ASSIGNMENT — The Vendor agrees not to assign the Contract to any person or entity without the State’s prior written conseat,
which will not be unreasonably delayed or denied. The State reserves the right to sssign this Coniract to another State agency,
board or commission upon thirty (30) days written notice to the Vendor. These restrictions do not apply to the payments made by
the Stste. Any assignment will not become effective and binding upon the State until the State is notified of the assignment, and
the State and Vendor execute a change order to the Contract.

RENEWAL — Any language that secks to autornatically renew, modify, or extend the Contract beyond the initial term or
sutomatically continue the Contract period from term to term is deleted. The Contract may be renewed or confinued only upon
mutual written agreement of the Parties.

INSURANCE ~ Any provision requiring the State to maintain any type of insurance for either its or the Vendor®s benefit is deleted.

RIGHT TO REPOSSESSION NOTICE -~ Any provision for repossession of equipment without notice is hereby deleted.
However, the State does recognize & right of repossession with notice.

DELIVERY - All deliveries under the Contract will be FOB destination unless the State expressly and knowingly agrees otherwise.
Any contrary delivery terms are hereby deleted.

CONFIDENTIALITY -~ Any provisions regarding confidential treatment or non-disclosure of the terms and conditions of the
Contract are hereby deleted. State contracts are public records under the West Virginia Frecdom of Information Act (“FOIA”) (W.
Va. Code §29B-a-1, ¢t seq.) and public procurement laws. This Contract and other public records may be disclosed without notice
to the vendor at the State’s sole discretion,

Any provisions regarding confidentiality or non-disclosure related to contract performance are only effective to the extent they are
consistent with FOLA and incorporated into the Contract through a separately approved and signed non-disclosure agreement.

THIRD-PARTY SOFTWARE — If this Contract contemplates or requires the use of third-party software, the vendor represents
that none of the mandatory click-through, unsigned, or web-linked terms and conditions presented or required before using such
third-party software conflict with any term of this Addendum or that is has the authority to modify such third-party software’s terms
and conditions to be subordinate to this Addendum. The Vendor shall indemnify and defend the State against all claims resulting
from an assertion that such third-party terms and conditions are not in accord with, or subordinate to, this Addendum.

AMENDMENTS - The parti¢s agree that all amendments, modifications, alterations or changes to the Contract shall be by nurtual
agreement, in writing, and signed by both parties. Any language to the contrary is deleted.

Notwithstanding the foregoing, this Addendum can only be amended by (1) identifying the alterations to this form by using Falics
to identify language being added and strikethrough for language being deleted (do not use track-changes) and (2) having the Office
of the West Virginia Attomey General’s authorized representative expressly agree to and knowingly approve those alterations.

State: \J\I A’ )‘T\‘*M" be-“c"“\‘ ottice Vendor: _The Thrasher Group _

by Ml O foiZr—— By LMo B

Printed Name: H«:’&q{/_q_r? W Printed Name: ___ Craig M. Baker _
Tie: CAAL -/ Tige: _Principal
Date: /O AABDSE 285 Date: _3’5”0?/5. A
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AGREEMENT made as of the Third  day of March in the year Twenty —
Twenty-Five
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

West Virginia Army National Guard
Construction and Facilities Management Office
1707 Coonskin Drive

Charleston, WV 25311

and the Architect:
(Name, legal status, address and other information)

The Thrasher Group, Inc.
600 White Oaks Blvd.
Bridgeport, WV 25330

for the following Project:
{Name, location and detailed description)

CEOQI AD 25*10- HVAC Renovations Design to the CFMO Offices Building
1707

1707 Coonskin Drive

Charleston, WV 25311

The Owner and Architect agree as follows.

i AIA Document B101" - 2017

Standard Form of Agreement Between Owner and Architect

ADDITIONS AND DELETIONS:
The author of this document may
have revised the text of the original
AlA standard form. An Additions
and Deletions Report that notes
revisions to the standard form text
is available from the author and
should be reviewed. A vertical line
in the left margin of this document
indicates where the author has
added to or deleted from the
original AlA text.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
madification.

AlA Document B101 ~ 2017. Copyright ® 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute
of Architects,” “AlA,” the AIA Logo, and "AlA Contract Documents” are trademarks of The Amarican Institute of Architects. This document was produced at
06:42:00 EST on 03/03/2025 under Subscription No.20240050728 which expires on 08/20/2025, is not for resale, is licensed for one-time use only, and may only
be used in accordance with the AA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
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13  SCOPE OF THE AGREEMENT

ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
(For each item in this section, insert the information or a statement such as "not applicable” or “unknown at time
of execution.”)

§ 1.1.1 The Owner’s program for the Project;

{Insert the Owner's program, identify documentation that establishes the Owner’s program, or state the manner in
which the program will be developed.)

The project includes the design of HVAC renovations to the CFMO offices, Building 1707

§ 1.1.2 The Project’s physical characteristics:

(Identify or describe pertinent information about the Project s physical characteristics, such as size; location;
dimensions; geotechnical reports; site boundaries; topographic surveys, traffic and utility studies; availability of
public and private utilities and services; legal description of the site, eic.)

The project includes the design of HVAC renovations to the CFMO offices, Building 1707

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

TBD
§ 1.1.4 The Owner’s anticipated design and construction milestone dates:
.1 Design phase milestone dates, if any:
TBD

.2  Construction commencement date:

AlA Document B101 — 2017. Copyright @ 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute
of Architects,” "AlA,” the AIA Logo, and "AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at
09:42:00 EST on 03/03/2025 under Subscription No.20240050728 which expires on 08/20/2025, is not for resale, i licensed for one-time use only, and may only
be used in accordance with the AJA Contract Documanis® Terms of Service. To report copyright violations, e-mall docinfo@aiacontracts.com.
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TBD
3  Substantial Completion date or dates:

TBD
4  Other milestone dates:

TBD

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or
JSast-track design and construction, multiple bid packages, or phased construction,)

Competitive Bid

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identifyy and describe the Owner’s Sustainable Objective for the Project, if any.)

No special certifications or designations are anticipated

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate
AlA Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions
and services related to the Owner’s Sustainable Objective. If E204-2017 is incorporated into this agreement, the
Owner and Architect shall incorporate the completed E204-2017 into the agreements with the consultants and
contractors performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, addvress, and other contact information.)

COL Melvin P. Hodges

West Virginia Army National Guard
Construction and Facilities Management Office
1707 Coonskin Drive

Charleston, WV 25311

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the
Architect’s submittals to the Owner are as follows:
(List name, address, and other contact information.)

WYV State Fire Marshall
1207 Quarrier Street, 2™ Floor
Charleston, WV 25301

§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

4 Geotechnical Engineer:

N/A

.2 Civil Engineer:

N/A

AlA Document B101 ~ 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,* “"American Institute

of Architects,” “AlA,” the AlA Logo, and "AlA Contract Documents” are trademarks of The American Instilute of Archilects. This document was produced at 3
08:42:00 EST on 03/03/2025 under Subscription No.20240050728 which expires on 08/20/2025, is not for resale, Is licensed for one-tims use only, and may only
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.3  Other, if any:
(List any other consultants and contractors retained by the Ovwner.)

N/A

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3;
(List name, address, and other contact information.)

Craig Baker

Thrasher Group, Inc.
600 White Oaks Blvd.
Bridgeport, WV 26330

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1,1.11.2;
(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:
A Structural Engineer:

The Thrasher Group, Inc.

600 White Oaks Blvd
Bridgeport, WV 26330

2 Mechanical Engineer:
The Thrasher Group, Inc.

600 White Oaks Blvd
Bridgeport, WV 26330

.3 Electrical Engineer:
The Thrasher Group, Inc.

600 White Oaks Blvd
Bridgeport, WV 26330

§ 1.1.11.2 Consultants retained under Supplemental Services:

N/A

§ 1.1.12 Other Initial Information on which the Agreement is based:

N/A

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the

Initial Information may materially change and, in that event, the Owner and the Architect shall appropriately
adjust the Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The

AlA Document B101 - 2017. Copyright ® 1974, 1978, 1987, 1987, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American institute
of Architects,” “AlA,” the AlA Logo, and "AlA Contract Documents” ara trademarks of The American Institute of Architects. This document was produced at
09:42:00 EST on 03/03/2026 under Subscription No.20240050728 which expires on 08/20/2025, Is not for resale, is licansed for one-time use only, and may only
bs used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mall docinfo@aiacontracts.com.
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Owner shall adjust the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and
construction milestones, as necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon written protocols governing the transmission and use of, and reliance on,
Instruments of Service or any other information or documentation in digital form.,

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to written
protocols governing the use of, and reliance on, the information contained in the model shall be at the using or
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or
contributors to, the building information model, and each of their agents and employees.

ARTICLE 2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that
it is properly licensed in the jurisdiction where the Project is located to provide the services required by this
Agreement, or shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress
of the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept
any employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
Jjudgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner
shall pay the Architect as set forth in Section 11.9.

§ 2.5.1 Commercial General Liability with policy limits of not less than ($ ) for each occurrence and ($ ) in the
aggregate for bodily injury and property damage. See State of WV Supplementary Conditions to AIA B101-2017,
dated October 10, 2018 and attached herein.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than ($ ) per accident for bodily injury, death of any person, and property damage arising out of
the ownership, maintenance and use of those motor vehicles, along with any other statutorily required automobile

coverage.
See State of WV Supplementary Conditions to AIA B101-2017, dated October 10, 2018 and attached herein.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrella liability insurance policies result in the same or greater coverage as the coverages
required under Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide
narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying
limits only through the actual payment by the underlying insurers.

§ 2.5.4 Workers® Compensation at statutory limits.

§ 2.5.5 Employers® Liability with policy limits not less than ($ ) each accident, ($ ) each employee, and (§ )
policy limit. See State of WV Supplementary Conditions to AIA B101-2017, dated October 10, 2018 and attached
herein.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional
services with policy limits of not less than ($ ) per claim and ($ ) in the aggregate. See State of WV
Supplementary Conditions to ALA B101-2017, dated October 10, 2018 and attached herein.

AlA Document B101 — 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. *The American Institute of Architects,” *American Instituts
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§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary
and excess or umbrella policies for Commercial General Liability and Automobile Liability to include the Owner
as an additional insured for ¢laims caused in whole or in part by the Architect’s negligent acts or omissions. The
additional insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and
shall apply to both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the
requirements in this Section 2.5.

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental
or Additional Services.

§ 3.1.1 The Architect shall manage the Architect's services, research applicable design criteria, attend Project
meetings, communicatc with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner's
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness,
and timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect
shall provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or
inconsistency in such services or information.

§ 3.1.3 As soon as practicable afier the date of this Agreement, the Architect shall submit for the Owner’s
approval a schedule for the performance of the Architect’s services. The schedule initially shall include anticipated
dates for the commencement of construction and for Substantial Completion of the Work as set forth in the Initial
Information. The schedule shall include allowances for periods of time required for the Owner’s review, for the
performance of the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over
the Project. Once approved by the Owner, time limits established by the schedule shall not, except for reasonable
cause, be exceeded by the Architect or Owner. With the Owner's approval, the Architect shall adjust the schedule,
if necessary, as the Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner's directive or substitution, ot for the Owner’s
acceptance of non-conforming Work, made or given without the Architect’s written approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review
laws, codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost
of the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in
terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any
inconsistencies discovered in the information, and (2) other information or consulting services that may be
reasonably needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with
the Owner regarding the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for
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the Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner's approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriale, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital representations. Preliminary selections
of major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s
approval. ’

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner's approval of the Schematic Design Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate
and describe the development of the approved Schematic Design Documents and shall consist of drawings and
other documents including plans, sections, ¢levations, typical construction details, and diagrammatic layouts of
building systems to fix and describe the size and character of the Project as to architectural, structural, mechanical
and electrical systems, and other appropriate elements. The Design Development Documents shall also include
outline specifications that identify major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Scction 6.3.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization
of any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and
other similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction
over the Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of
bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and
(3) the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect
shall also compile a project manual that includes the Conditions of the Contract for Construction and
Specifications, and may include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.
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§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the
Owner’s approval.

§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner's
approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive
bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful
bid or proposal, if any; and, (4) awarding and preparing contracts for construction,

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
1 facilitating the distribution of Bidding Documents to prospective bidders;
2 organizing and conducting a pre-bid conference for prospective bidders;
3 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,
4 organizing and conducting the opening of the bids, and subsequently documenting and distributing
the bidding results, as directed by the Owner,

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect
shall, as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying
approved substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals
§ 3.53.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by:

4 facilitating the distribution of Proposal Documents for distribution to prospective contractors and
requesting their return upon completion of the negotiation process;

2  organizing and participating in selection interviews with prospective contractors;

3 preparing responses to questions from prospective contractors and providing clarifications and
interpretations of the Proposal Documents to the prospective contractors in the form of addenda;
and,

4 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect
shall, as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying
approved substitutions to all prospective contractors.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set
forth below and in AIA Document A201™-2017, General Conditions of the Contract for Construction. If the
Owner and Contractor modify AIA Document A201-2017, those modifications shall not affect the Architect’s
services under this Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The
Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of
the Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but
shall not have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of
any other persons or entities performing portions of the Work.
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§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to
provide Construction Phase Services commences with the award of the Contract for Construction and terminates
on the date the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise
required in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work
completed, and to determine, in general, if the Work observed is being performed in 2 manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall
not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work.
On the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly repott to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the
Contractor, and (3) defects and deficiencies observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform ¢o the Contract Documents.
Whenever the Architect considers it necessary or advisable, the Architect shall have the authority to require
inspection or testing of the Work in accordance with the provisions of the Contract Documents, whether or not the
Work is fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in
good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the
Architect to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities
performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably
inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making such
interpretations and decisions, the Architect shall endeavor to secure faithful performance by both Owner and
Contractor, shall not show partiality to either, and shall not be liable for results of interpretations or decisions
rendered in goed faith. The Architect’s decisions on matters relating to aesthetic effect shall be final if consistent
with the intent expressed in the Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that
term is defined in AIA Document A201-2017, the Architect shall render initial decisions on Claims between the
Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts, The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that
the Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an
evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of
subsequent tests and inspections, (3) correction of minor deviations from the Contract Documents prior to
completion, and (4) specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed
construction means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, ot (4) ascertained how or for what purpose the Contractor has used money previously paid on account of
the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.
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§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or
withhold approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance
with the approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable
promptness while allowing sufficient time, in the Architect's professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s
submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. Review of such
submittals is not for the purpose of determining the accuracy and completeness of other information such as
dimensions, quantities, and installation or performance of equipment or systems, which are the Contractor’s
responsibility. The Architect’s review shall not constitute approvat of safety precautions or construction means,
methods, techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate
approval of an assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when
submitted to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect shall be
entitled to rely upon, and shall not be responsible for, the adequacy and accuracy of the services, certifications,
and approvals performed or provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the
Contract Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for
information. Requests for information shall include, at a minimum, a detailed written statement that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The
Architect’s response te such requests shall be made in writing within any time limits agreed upon, or otherwise
with reasonable promptness, If appropriate, the Architect shall prepare and issue supplemental Drawings and
Specifications in response to the requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s
approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
A1 conduct inspections to determine the date or dates of Substantial Completion and the date of final

completion;

2 issue Certificates of Substantial Completion;

3  forward to the Owner, for the Owner’s review and records, written warranties and related

documents required by the Contract Documents and réceived from the Contractor: and,

4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the
Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with
the requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by
the Contractor of Work to be completed or corrected.
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§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance
of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract

Sum, if any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment;
(2) affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any

other documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial
Completion, the Architect shall, without additional compensation, conduct a meeting with the Owner to review the

facility operations and performance.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES
§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The
Architect shall provide the listed Supplemental Services only if specifically designated in the table below as the
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless
otherwise specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the

parties agree that the listed Supplemental Service is not being provided for the Project.

(Designate the Architect’s Supplemental Services and the Owner 's Supplemental Services required for the Project
by indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental
Service. Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of

services as an exhibit to this Agreement.)

Supplemental Services

Responsibility

(Architect, Owner, or not provided)

4.1.1.22 Security evaluation and planning

§ 4141  Programming Architect

§ 41.1.2  Multiple preliminary designs Architect

§ 4.1.1.3 Measured drawings Architect

§ 4114  Existing facilities surveys Architect

§ 41145  Site evaluation and planning Not Provided

§ 41.1.6 Building Information Model management Not Provided

responsibilities

§ 41.1.7  Development of Building Information Models Not Provided

for post construction use

§ 41.1.8  Civil engineering Not Provided

§ 4119 Landscape design Not Provided

§ 4.1.1.10 Architectural interior design Architect

§ 4.1.1.11  Value analysis Architect

§ 41192 Detailed cost estimating beyond that required in Not Provided

Section 6.3

§ 4.1.1.13 On-site project representation Not Provided

§ 4.1.1.14 Conformed documents for construction Not Provided

§ 411,15 As-designed record drawings Architect

§ 41116 As-constructed record drawings Not Provided

§ 4.1.1.17 Post-occupancy evaluation Not Provided

§ 4.1.1.18 Facility support services Not Provided

§ 4.41.19 Tenant-related services Not Provided

§ 41120 Architect’s coordination of the Owner’s Architect

consultants

§ 4.1.4.21 Telecommunications/data design Not Provided
Not Provided

AlA Document B101 - 2017, Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute
of Architecis,” “AlA,” the AlA Logo, and "AlA Contract Docurments® are trademarks of The American Institute of Architects. This document was produced at
09:42:00 EST on 03/03/2025 under Subscription No.20240050728 which explres on 08/20/2025, Is not for resale, is licensed for one-time use only, and may only
be used In accordance with the AIA Contract Documents® Terms of Service. To raport copyright violations, e-mail docinfo@aiacontracts.com.
(67c5bc89425b8a221h732359)

User Notes:

1"



§ 41.4.23 Commissioning Not Provided
§ 41.1.24 Sustainable Project Services pursuant to Section Not Provided
4.1.3
§ 41.1.25 Fast-track design services Not Provided
§ 41.9.26 Multiple bid packages Not Provided
4.4.1.27 Historic preservation Not Provided
§ 4.1.1.28 Fumiture, furnishings, and equipment design Not Provided
§ 4.1.1.29 Other services provided by specialty Consultants Not Provided
§ 4.1.1.30 Other Supplemental Services

§ 4.1.2 Description of Supplemental Services

§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below.

(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be
included as an exhibit to describe the Architect’s Supplemental Services.)

Services designated as provided by the Architect above shall be provided as a Basic Service under this
Agreement

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.

(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit.)

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document E204™.-2017, Sustainable Projects Exhibit,
attached to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect's Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the
Agreement. Except for services required due to the fault of the Architect, any Additional Services provided in
accordance with this Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an
appropriate adjustment in the Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the
Owner with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect
shall not proceed to provide the following Additional Services until the Architect receives the Owner’s written
authorization:

1 Services necessitated by a change in the Initial Information, previous instructions or approvals given
by the Owner, or a material change in the Project including size, quality, complexity, the Owner’s
schedule or budget for Cost of the Work, or procurement or delivery method;

2 Services necessitated by the enactment or revision of codes, laws, or regulations, including
changing or editing previously prepared Instruments of Service;

.3 Changing or editing previously prepared Instruments of Service necessitated by official
interpretations of applicable codes, laws or regulations that are either (a) contrary to specific
interpretations by the applicable authorities having jurisdiction made prior to the issuance of the
building permit, or (b) contrary to requircments of the Instruments of Service when thosc
Instruments of Service were prepared in accordance with the applicable standard of care;

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure
of performance on the part of the Owner or the Owner’s consultants or contractors;

8§ Preparing digital models or other design documentation for transmission to the Owner’s consultants
and contractors, or to other Owner-authorized recipients;

AlA Document B101 - 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. Al rights reserved. “The American Institute of Architects,” “American Institute

of Architects,” “AlA," the AlA Logo, and "AlA Contract Documenls” are trademarks of The American Institute of Architects. This document was produced at 12
08:42:00 EST on 03/03/2025 under Subscription No.20240050728 which explres on 08/20/2025, Is not for resale, Is licensed for one-time usa only, and may only

be used In accordance with the AlA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (67¢c5bc8942508a22b732358)



6  Preparation of design and documentation for alternate bid or proposal requests proposed by the
QOwner;

.1 Preparation for, and attendance at, a public presentation, meeting or hearing;

&8  Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except
where the Architect is party thereto;

9  Evaluation of the qualifications of entities providing bids or proposals;

A0 Consultation concerning replacement of Work resulting from fire or other cause during

construction; or,
A1 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services,
notify thc Owner with rcasonablc promptncss, and cxplain the facts and circumstances giving rise to the need. If,
upon receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the
Owner shall give prompt written notice to the Architect of the Owner’s determination. The Owner shall
compensate the Architect for the services provided prior to the Architect's receipt of the Owner’s notice.

1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the
Architect;

2  Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study
and comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

3 Preparing Change Orders and Construction Change Directives that require evaluation of
Contractor’s proposals and supporting data, or the preparation or revision of Instruments of Service;
Evaluating an extensive number of Claims as the Initial Decision Maker; o,

Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom.

E S

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:

g Two (2 ) reviews of each Shop Drawing, Product Data item, sample and similar
submittals of the Contractor

2 (Bi-weekly ) visits to the site by the Architect during construction

3 Two (2 ) inspections for any portion of the Work to determine whether such portion of
the Work is substantially complete in accordance with the requirements of the Contract Documents

4 Two (2 ) inspections for any portion of the Work to determine final completion,

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth
in Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial
Completion of the Work or (2) the initial date of Substantial Completion identified in the agreement between the
Owner and Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the
Architect incurs additional cost in providing those Construction Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within Thirty six (36 )
months of the date of this Agreement, through no fault of the Architect, extension of the Architect’s services
beyond that time shall be compensated as Additional Services.

ARTICLE 5 OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely
manner regarding requirements for and limitations on the Project, including a written program, which shall set
forth the Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships;
flexibility; expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the
Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of
these costs. The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the
Project until final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of
the Work, the Qwner shall notify the Architect. The Owner and the Architect shall thereafter agree to a
corresponding change in the Project’s scope and quality.
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§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project.
The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations
for the site of the Project, and a written legal description of the site. The surveys and legal information shall
include, as applicable, grades and lines of streets, alleys, pavements and adjoining property and structures;
designated wetlands; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed
restrictions, boundaries and contours of the site; locations, dimensions, and other necessary data with respect to
existing buildings, other improvements and trees; and information concerning available utility services and lines,
both public and private, above and below grade, including inverts and depths. All the information on the survey
shall be referenced to a Project benchmark.

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits,
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic cvaluation,
ground corrosion tests and resistivity tests, including necessary opetations for anticipating subsoil conditions, with
written reports and appropriate recommendations.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section
4.1.1.

§ 5.7 if the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as
required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those
designated as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an
Additional Service, when the Architect requests such services and demonstrates that they are reasonably required
by the scope of the Project. The Owner shall require that its consultants and contractors maintain insurance,
including professional liability insurance, as appropriate to the services or work provided.

§ 5.8 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may
be reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the
substance of any direct communications between the Owner and the Contractor otherwise relating to the Project.
Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before exccuting the Contract for Construction, the Owner shall coordinate the Architect's duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement.
The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor,
including the General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and
shall obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shail fumish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6 COST OF THE WORK
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all

AlA Document B101 — 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. Al rights reserved, “The American Institute of Architects,” “American Institute

of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 14
08:42:00 EST on 03/03/2025 under Subscription No.20240050728 which explres on 08/20/2025, is not for resale, is licensed for one-time use only, and may only

be used in accordance with the AlA Contract Documents® Terms of Service, To report copyright viofations, e-mail docinfo@aiacontracts.com.

User Notes: {67c¢5becB9426b8a221b732359)




elements of the Project designed or specified by the Architect and shall include contractors’ general conditions
costs, overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and
equipment, donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the
compensation of the Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the
Work; or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted
throughout the Project as reguired under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost
of the Work, and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work,
prepared by the Architect, represent the Architect's judgment as a design professional. It is recognized, however,
that neither the Architect nor the Owner has control over the cost of labor, materials, or equipment; the
Contractor’s methods of determining bid prices; or competitive bidding, market, or negotiating conditions.
Accordingly, the Architect cannot and does not warrant or represent that bids or negotiated prices will not vary
from the Owner's budget for the Cost of the Work, or from any estimate of the Cost of the Work, or evaluation,
prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for
design, bidding, and price escalation; to determine what materials, equipment, component systems, and types of
construction are to be included in the Contract Documents; to recommend reasonable adjustments in the program
and scope of the Project; and to include design alternates as may be necessary to adjust the estimated Cost of the
Work to meet the Owner’s budget. The Architect's estimate of the Cost of the Work shall be based on current
area, volume or similar conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of
the Work, the Architect shall provide such an estimate, if identified as the Architects responsibility in Section
4.1.1, as a Supplemental Service.

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner's budget for the Cost of the Work shall
be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.51fat any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of
the Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality,
or budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the canclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

1 give written approval of an increase in the budget for the Cost of the Work;

2 authorize rebidding or renegotiating of the Project within a reasonable time;

3 terminate in accordance with Section 9.5;

4 inconsultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work; or,
5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses 10 proceed under Section 6.6.4, the Architect shall modify the Construction Documents
as necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise
the Architect’s services for modifying the Construction Documents shall be without additional compensation. In
any event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s
responsibility under this Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information,
the transmitting party is the copyright owner of such information or has permission from the copyright owner to
transmit such information [or its use on the Project.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
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other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication
in derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license (o use the Architect’s Instruments of Service solely
and exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that
the Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due
pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize
the Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner's consultants and separate
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols establishcd
pursuant to Section 1.3, solely and exclusively for use in performing services ot construction for the Project. If the
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this
Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and
causes of action asserted by any third person or entity to the extent such costs and expenses arise from the
Ovmer’s use of the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply
if the Owner rightfully terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other licensé or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect's
consultants,

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement,

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out
of or related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the
binding dispute resolution method selected in this Agreement and within the period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Architect waive all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents, and employees of the other for damages, except such
rights as they may have to the procceds of such insurance as sct forth in AIA Document A201-2017, General
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the
contractors, consultants, agents, and employees of any of them, similar waivers in favor of the other parties
enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all
consequential damages due to either party’s termination of this Agreement, except as specifically provided in
Section 9.7.

§ 8.2 Mediation

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply
with the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute
resolution,
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§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between
them by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of
this Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement,
and filed with the person or entity administering the mediation. The request may be made concurrently with the
filing of a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a
period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court
order. If an arbitration proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the
selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof,

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
(Check the appropriate box.)

[ 1 Arbitration pursuant to Section 8.3 of this Agreement
[ 1 Litigation in a court of competent jurisdiction
[X] Other: (Specifyy

Per State of WV Supplementary Conditions to AIA B101-2017, dated October10, 20-18 and
attached herein

If the Owner and Architect do not select a method of hinding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of

competent jurisdiction.

§ 8.3 Arbitration

§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved
by, mediation shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be
administered by the American Arbitration Association in accordance with its Construction Industry Arbitration
Rules in effect on the date of this Agreement. A demand for arbitration shall be made in writing, delivered to the
other party to this Agreement, and filed with the person ot entity administering the arbitration,

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings
based on the claim, dispute or other matter in question would be barred by the applicable statute of limitations. For
statute of limitations purposes, receipt of a written demand for arbitration by the person or entity administering the
arbitration shall constitute the institution of legal or equitable proceedings based on the claim, dispute or other
matter in question.

§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity
duly consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law
in any court having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance
with applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder

§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with
any other arbitration to which it is a party provided that (1) the arbitration agreement governing the other
atbitration permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of
law or fact; and (3) the arbitrations employ materially similar procedural rules and methods for selecting,
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arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration,
provided thal the parly sought to be joined consenls in writing to such joinder. Consent to arbitration involving an
additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in
question not described in the written consent.

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under
this Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner
and Architect under this Agreement.

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall
be considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for
suspcnsion of performance of scrvices under this Agreement. If the Architect elects to suspend services, the
Architect shall give seven days’ written notice to the Owner before suspending services. In the event of a
suspension of services, the Architect shall have no liability to the Owner for delay or damage caused the Owner
because of such suspension of services. Before resuming services, the Owner shall pay the Architect all sums due
prior to suspension and any expenses incurred in the interruption and resumption of the Architect’s services. The
Architect’s fees for the remaining services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice
of such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the
time schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agrecment upon not less than seven days’ written notice should the other
party fail substantially to perform in accordance with the terms of this Agreement through no fault of the party
initiating the termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for
the Owner's convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect
terminates this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services

performed prior to termination, Reimbursable Expenses incurred, and costs attributable to termination, including
the costs attributable to the Architect’s termination of consultant agreements,

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its
convenience pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the
Owner shall pay to the Architect the following fees:
{Set forth below the amount of any termination or licensing fee, or the method for determining any termination or
licensing fee.)

A Termination Fee;

N/A
.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:

N/A

§ 8.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of
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Substantial Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this
Agreement are set forth in Article 7 and Section 9.7,

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be governed hy the law of the place where the Project is located, exctuding that
jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Section 8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the
written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for
the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any
payments duc to the Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall
be submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner
requests the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect
shall execute all such consents that are consistent with this Agreement, provided the proposed consent is submitted
to the Architect for review at least 14 days prior to execution. The Architect shall not be required to execute
certificates or consents that would require knowledge, services, or responsibilities beyond the scope of this
Agreement. ’

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in
favor of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in
any form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable
access to the completed Project to make such representations. However, the Architect’s materials shall not include
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing
of the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide
professional credit for the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall
survive the termination of this Agreement unless the Owner terminates this Agreement for cause pursuant to
Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business
proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any
other person except as set forth in Section 10.8.1. This Scction 10.8 shall survive the termination of this
Agreement,

§ 10.8.1 The receiving party may disclose “confidential” or “business proprietary” information after 7 days’ notice
to the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving parly may also disclose such
information to its employees, consultants, or contractors in order to perform services or work solely and
exclusively for the Project, provided those employees, consultants and contractors are subject to the restrictions on
the disclosure and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
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enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to

the parties’ intentions and purposes in executing the Agreement.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:

1 Stipulated Sum
(Insert amount)

Type A Services 545,000.00
Type B Services $80,000.00
Bidding Services $12,000.00

SIOH Services $33,000.00 (Pre-negotiated. To be awarded via change order upon successful

construction bidding)
Total Fees; $170,000.00

.2 Percentage Basis
(Insert percentage value)

() % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section
11.6.

3 Other
{Describe the method of compensation)

§ 11.2 For the Architcct's Supplemental Scrvices designated in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular merhods of
compensation apply.)

Services designated as provided by the Architect shall be provided as a Basic Service under this Agreement

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2,
the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

Additional services and compensation for additional services will be approved by the Owner prior to
proceeding.

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included
in Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus percent ( %), or as follows:
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional
Services,)

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of

compensation for each phase of services shall be as follows:

Type A Services $45,000.00

Type B Services $80,000.00

Bidding Services $12,000.00

SIOH Services $33,000.00 (Pre-negotiated. To be awarded via change order upon successful
construction bidding)
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Total Fees: $170,000.00

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase
of Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most
recent budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted
based on subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed
on those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all
services performed whether or not the Construction Phase is commenced. '

§ 11.7 The hourly billing rates for scrvices of the Architect and the Architect’s consultants arc set forth below. The
rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices,
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Employee or Category Rate ($0.00)

§ 11.8 Compensation for Reimbursable Expenses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services

and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as

follows:

A Transportation and authorized out-of-town travel and subsistence;

2  Long distance services, dedicated data and communication services, teleconferences, Project web
sites, and extranets;

3 Permitting and other fees required by authorities having jurisdiction over the Project;

4  Printing, reproductions, plots, and standard form documents;

5  Postage, handling, and delivery;

6  Expense of overtime work requiring higher than regular rates, if authorized in advance by the

Qwner;

.7 Renderings, physical models, mock-ups, professional phetography, and presentation materials
requested by the Owner or required for the Project;

.8 Ifrequired by the Owner, and with the Owner’s prior wrilten approval, the Archilect’s consultants’
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of
additional insurance coverage or limits in excess of that normally maintained by the Architect’s
consultants;

9 All taxes levied on professional services and on reimbursable expenses;

10 Site office expenses;

.41 Registration fees and any other fees charged by the Certifying Authority or by other entities as
necessary to achieve the Sustainable Objective; and,

A2 Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus N/A percent { N/A %) of the expenses incurred.

§ 11.9 Architect's Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types
and limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by
the Architect for the additional coverages as set forth below:

(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in
Section 2.5, and for which the Owner shall reimburse the Architect.)

Per State of WV Supplementary Conditions to ATA B101-2017, dated October10, 20-18 and attached
herein

AlA Document B101 - 2017. Copyright ® 1974, 1978, 1987, 1997, 2007 and 2017. Ali rights reserved. “The American Institute of Architects,” “American Institute

of Architacts,” “AlA,” the AIA Logo, and "AlA Contract Documents® are trademarks of The American Institute of Architects. This document was produced at 21
00:42:00 EST on 03/03/2025 under Subscription No.20240050728 which explres on 08/20/2025, is not for resale, Is licensed for one-time use only, and may only

be used in accordance with the AlA Coniract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (67c5bc89425b8a221b732359)



§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments

§ 11.10.1.1 An initial payment of zero  ($0 ) shall be made upon execution of this Agreement and is the
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect
of N/A (3 ) shall be made upon execution of this Agreement for registration fees and other fees payable to
the Certifying Authority and necessary to achieve the Sustainability Certification. The Architect's payments to the
Certifying Authority shall be credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid ( ) days
after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

Per State of WV Supplementary Conditions to AIA B101-2017, dated October10, 20-18 and attached herein

%

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes
in the Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution
proceeding.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
A4 AlA Document B101™-2017, Standard Form Agreement Between Owner and Architect
2 Building Information Modeling Exhibit, if completed:

N/A

.3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[ 1 AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this agreement.)

N/A

{] Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any
exhibits and scopes of services identified as exhibits in Section 4.1.2.)

N/A

4  Other documents:
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(List other documens, if any, forming part of the Agreement.)

Attachment A ~ DD Form 1354
Attachment B — Sustainable Design & Development (SC&D)
Attachment C ~ Wast Prevention and Recycling on Federally Supported Projects

Attachment D — A/E Hourly Rates
Attachment E — State of WV Supplementary Conditions to AIA B101-20-17, dated October 10,

2018
Attachment F — Thrasher Proposal Letter Dated September 17, 2024

Thrasher Certificates of Insurance

This Agreement entered into as of the day and year first written above.

OWNER (Signature) ARCHITECT (Signature)

BY: COL Melvin P. Hodges, CFMO BY: Craig Baker, ALEP, Principal

(Printed name and title) (Printed name, title, and license number if required)
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ATTACHMENT A -
DD FORM 1354



ATTACHMENT A - DD FORM 1354 AIA

Document B101-2017, 13.2.3 (Item X)

Prepate and gsubmit Draft DD Form 1354, Before the final bid documents ate completed,

the A/E prepates the draft DD Form 1354, (UFC 1-300-08, 2-3.1) Specific guidance on
prepacing a DD Form 1354 is given in Chapter 2, UFC 1-300-08. The dtaft DD Form 1354
should list all projects facilities (by real propezty category code) as detailed in the ptoject’s A/E
plans. The completed draft form should be sent to the CFMO?s project managet with & request
that facility numbers be assigned to those facilities lacking numbers. Prior to the request for
bids, the A/E should provide the CFMO’s Project Manager with a list of facilities and their
respective units of measure (UM), which ate to be constructed under the project so the bidding
Contractors will complete the Jist with the estimated construction costs and UM quantity for
each facility that will be constructed under the support of the contract.

2. The draft Form 1354 should, ata minimum, list each facility constructed on the project
and its respective facility numbers (if previously assigned), facility names, category
codes, gross square footage ot other UM appropriate to the facility, and its respective

cost.
b. Rerembet to add the A/E costs to the cost of the major facility or facilities shown

on the draft DD Form 1354
¢. If there was demolition of an existing facility to make way for new construction, this

fact should be noted on the DD Form 1354. Include the facility numbet, description,
UM category, UM quantity (as a negative number), and original cost of the facility

demolished.
d. If new construction is a readiness center (17180), do not entera UM2 quantity (number

of persons) on the DD Form 1354.

2, i ) . When the A/E and CFMO PM ensures that
transfer of accountability from the construction agent to the accountable Setvice on the
placed-in-setvice date prior to determination of final costs, such as in contract closeout, claims
settlement, etc, the A/E will prepare the intetim DD Form 1354 for the project (UFC 1-300-

08, 2.3.3.2).

3. Prepare and submit Fina/ DD Form 1354, When the A/E and CFMO PM ensures that all
financial accounts are balanced and closed the A/E will prepate the final DD Form 1354 for
the project (UFC 1-300-08, 2-3.3.1).

4. UFC 1-300-08 and NG Pam 215-8. CFMO will provide the identified Agency documents to

the A/E fot execution.
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SUSTAINABLE DESIGN &
DEVELOPMENT (SC&D)



ATTACHMENT B - SUSTAINABLE DESIGN & DEVELOPMENT (SD&D)
AlA Document B101-2017, ARTICLE 13.2.3 (Item X)

All ARNG facilities must be designed and constructed using the principles and practices of
sustainable design and development using the latest vetsion of the U.S. Green Building Council
Leadesship in Environmental and Energy Design (LEED) Green Building Rating System for
Building Design and Construction (LEED-BD+C) to achieve a “Silver” rating,

Please use ARNG DG 415 - 1, 2, 3, 4 and 5 for additional guidance,
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WASTE PREVENTION AND
RECYCLING ON FEDERALLY
SUPPORTED PROJECTS



ATTACHMENT C - WASTE PREVENTION AND RECYCLING ON FEDERALLY
SUPPORTED PROJECTS

All ARNG projects are required to divert at least 60 pezcent of theit non-hazardous solid wastes
ftom the waste stream (including waste from construction, demolition, or deconstruction
operations).

® Unified Paciliies Guide Specification (UFGS) UFGS-017419, Construction Waste
Maansgement and Disposal Demolition, February 2019.

s  UFGS-024100, Demolition and Deconstruction, October 2006
ARNG DG 415 -1, 2, 3, 4 and 5, June 2011, for additional guidance.

The Installation Division requites that all Design A-E Contracts executed must include the above
guidance into the State or Federal contracting documents.




ATTACHMENT D -
A/E HOURLY RATES



THRASHER

DESCRIPTION RATE UNIT
|Engineering Services
Principal Engineer $275.00 HOUR
Senior Project Manager $230.00 HOUR
Project Manager Il $200.00 HOUR
Project Manager | $170.00 HOUR
Assistant Project Manager $155.00 HOUR
Senior Project Engineer $170.00 HOUR
Project Engineer H $155.00 HOUR
Project Engineer | $140.00 HOUR
Staff Engineer $125.00 HOUR
Project Coordinator $135.00 HOUR
Senior Engineering Technician $135.00 HOUR
Engineering Technician (I $115.00 HOUR
Engineering Technician | $100.00 HOUR
Senior Designer $155.00 HOUR
Designer $135.00 HOUR
CADD Technician |l $115.00 HOUR
CADD Technician ! $95.00 HOUR
Senior Structural Engineer $235.00 HOUR
Structural Engineer Il $205.00 HOUR
Structural Engineer | $185.00 HOUR
Senior Structurai Designer $175.00 HOUR
Structural Designer $155.00 HQUR
Structural Technician I $135.00 HOUR
Structural Technician | $115.00 HOUR
Architectural Services
Principal Architect $275.00 HOUR
Senior Architect $235.00 HOUR
Architect $210.00 HOUR
Project Architect || $190.00 HOUR
Project Architect | $170.00 HOUR
Staff Architect $150.00 HOUR
Senior Project Designer $195.00 HOUR
Design Professional Il $130.00 HOUR
Design Professional || $115.00 HOUR
Design Professional | $100.00 HOUR
Construction Admin Specialist $165.00 HOUR
Architecture Technician $75.00 HOUR
Sr Landscape Architect $160.00 HOUR
Landscape Architect $140.00 HOUR
Landscape Designer || $125.00 HOUR
Landscape Designer | $110.00 HOUR




DESCRIPTION RATE UNIT
[Environmental Services
Senior Environmental Project Manager $195.00 HOUR
Licensed Remediation Specialist $195.00 HOUR
Environmental Project Manager Il $180.00 HOUR
Environmental Project Manager Ii $165.00 HOUR
Environmental Project Manager | $150.00 HOQUR
Environmental Scientist Il $130.00 HOUR
Environmental Scientist | $115.00 HOUR
Environmental Technician Il $95.00 HOUR
Environmental Technician | $80.00 HOUR
Professional Geologist $195.00 HOUR
Staff Geologist 1 $135.00 HOUR
Staff Geologist | $115.00 HOUR
Asbestos Manager $155,00 HOUR
Survey Services
Principal Survey Manager $275.00 HOUR
Senior Survey Manager $175.00 HOUR
Survey Project Manager $150.00 HOUR
Assistant Survey Project Manager $130.00 HOUR
Survey Coordinator $115.00 HOUR
Senior 1-Person Crew $120.00 HOUR
1-Person Crew $95.00 HOUR
2-Person Crew $155.00 HOUR
Senior Mapping Project Manager $250.00 HOUR
Mapping Project Manager $170.00 HOUR
Assistant Mapping Project Manager $135.00 HOUR
Stereo Compiler Il $115.00 HOUR
Sterea Compiler | $95.00 HOUR
GIS Specialist $140.00 HOUR
GIS Analyst $125.00 HOUR
GIS Technician I $110.00 HOUR
GIS Technician ( $95.00 HOUR
Construction Services
Senior Construction Manager $190.00 HOUR
Construction Manager $135.00 HOUR
Senior Project Representative $105.00 HOUR
Project Representative |1 $95.00 HOUR
Project Representative | $85.00 HOUR
Material Testing Tech $85.00 HOUR
Senior Laboratory Manager $155.00 HOUR
Laboratory Manager $135.00 HOUR
Laboratory Supervisor $100.00 HOUR
Laboratory Technician $80.00 HOUR
1&1 Manager $115.00 HOUR
Ull Team Lead $95.00 HOUR
UlL Technician II $85.00 HOUR
Ull Technician | $75.00 HOUR
2 Person | & | Crew (includes equipment) $275.00 HOUR
EBS/SWPPP Documentation $100.00 HOUR




DESCRIPTION RATE UNIT

Laboratory Testing
Standard Proctor (ASTM D698) $225.00 EACH
Modified Proctor (ASTM D1557) $300.00 EACH
Atterberg Limits (ASTM D4318) $150,00 EACH
Hydrometer Analysis (ASTM D422) $300.00 EACH
Compression Testing (Concrete / Grout / Mortar Cubes / Co) $22.00 EACH
Gradation $120.00 EACH
Complete Soils Classification (ASTM D2487) $575.00 EACH
Floor Flatness Equipment $150.00 DAY
Asphalt/Concrete Core Drill $350.00 DAY
M ing Services
Marketing Director $185.00 HOUR
Marketing Manager $145.00 HOUR
Marketing Specialist $95.00 HOUR
Marketing Assistant $75.00 HOUR
|Administrative
Administrative $65.00 DAY
Accounting $90.00 DAY
Intern $70.00 DAY
|Reproduction of Drawings
Printed Copies {11” x 17”) $0.50 SHEET
Printed Copies (22" x 34") $1.10 SHEET
* Reproduction in excess of the normal project requirement of
three (3) sets of final construction drowings
|Equipment
Robot-GPS $125.00 DAY
ATV/UTV (FourWheeler) $50.00 DAY
Drone $80.00 DAY

Miscellaneous Notes

1) Overtime rate of 1.5x applies after 40 hours and weekends, Overtime rate of 2.0x on Holidoys.

2) Fees will be bifled per schedule above for time the work is performed. Out of pocket expenses will be reimbursed at cost, necessory
mileage will be reimbursed ot the federal rate in effect at the time the work is performed plus 15% and per diem will be reimbursed ot
the federal rate in effect at the time work is performed.

3) Expert Witness Testimony required by Client will be billed at an hourly rate plus 20% for the Classification required.

4]} Miscellaneous services and expenses required by the Engineer to complete speciolty services required by the client and to expedite
project defivery. Engineering Consultants, Geotechnical, Land & Right of Way Acquisition, Speclalized Inspection Services,
Environmental, Historical & Cultural Surveys, Timber Appraisals, etc. will be billed on a cost plus 15% basis. Hourly Rates are subject to
overtime at a rate of 1.5x after 40 hour and weekends, and 2.0x on holidays.

5) Projects bid as lump sum, or not to exceed, are bosed on a scope of work provided by respective project managers for the Client and
agreed upon by both Parties. Rates may differ from the rate schedule provided, due to specific details outlined in the project scope. All
out of scope work will be invoiced based on the rate schedule provided.

6} Rates are subject to periodic revision.
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AlA B101-2017 Supplementary Conditions Standard form of Agreement Between

Owner and Architect

State of West Virginia

State of West Virginia

Supplementary Conditions to AIA Document B101-2017
Standard Form of Agreement Between Owner and Architect

The following Supplementary Conditions modify the Standard Form of Agreement Between Owner and Architect, AIA
Document B101-2017 Ediion. Where a portion of the Agresment is modified or deleted by these Supplementary
Conditions, the unalterad portions of the Agreement shall remain in effect.

Order of Precedence: The documents contained in the contract to which this document has been attached shall be

interpreted In the following order of precedence:

First Priority — Documents developed by the State or agency and utilized to provide public notice of the solicitation,
along with other general ferms and conditions shall be first in priority.

Second Priority - This document “Supplementary Conditions to the AIA Document B101-2017 Standard Form of
Agreement Between Owner and Architect” shall be second in priority.

Third Priority - all other AIA documents including the AIA Document A201-2017 General Conditions of the Contract for

Construction shall be third or lower in priority.,

ARTICLE 1
INITIAL INFORMATION

§1.1.3 Section 1.1.3 is remaved in its entirety.

§1.1.6.1 Section 1.1.6.1 is removed in ifs entirety.

§1.2  Make the following changes to Section 1.2:

In the second and third sentences, delete “shall” and substilute
“may" and delete the period &t the end of each sentence and add *,
if applicable.”

§1.3 Remove the last sentence from Section 1.3

§1.3.1 Make the following change to Section 1.3.1;
Remove the phrase "in AIA Document E203TM-2013, Building
Information Modeling and Digital Data Exhibit, and the requisite
AlA Document G202TM-2013, Project Buiding Information
Modeling Protocol Form” and replace it with “in this Agreement”

ARTICLE 2
ARCHITECT'S RESPONSIBILITIES

§2.1  Add the following sentences lo the end of Section 2.1.
Notwithstanding the foregoing, Archilect is not authorized to hire

Effective Date: October 1, 2018

other design professionals unless doing so was expressly induded
in the scope of this agreement, or this agreement is approprialely
modified by Change Order to include the hiring of other expressly
identified design professionals. The Architect shall also satisfy the
requirements for the lawful practice of architeclure in the State of
West Virginia.

§25 Make the foliowing changes to Section 2.5;

Delete ihe section in ils entirely and replace it with the {ollowing:
“The Architect shall mainlain the insurance specified in this
Agresment either below or in other documentation inciuded
herewith.

§2.5.7 Make the following change to Saction 2.5.7
Remove § 2.5.7 in its entirety and replace it with the following:
“The Owner must be listed as an additional insured on all
insurance mandated by this Agresment, excluding professional
liability insurance.”
Add the following Sections to Articls 2:
§26  The format and minimum standard of quality to be used by

the Architect in preparing specificalions for the Project shall be AIA
MASTERSPEC or equal, and the Architect shall use the CSI




AlA B101-2017 Supplementary Conditions Standard form of Agreement Between

Owner and Architect

State of West Virginia

Masterformat numbering system, unless a different standard is
approved in writing by the owner

§2.7  The Architect shall review laws, codes and regulations
applicable to the Aschitect's services and shall comply in the design
of the Projec! with applicable provisions and standards of the West
Virginia Building Code, the West Virginla Fire Code and the
Americans with Disabiliies Act (ADA). The most stringent
application of these codes and standards shall apply. In the design
of the Project, the Architect shalt comply wil the requirements
imposed by governmental authorities having jurisdiction,

ARTICLE 3
SCOPE OF ARCHITECT'S BASIC SERVICES

§3.1.1 Add the phrase “consul with Owner,” after the word "services”
in the first sentence.

§3.1.2 Make the following change to Section 3.1.2;

In the third sentence, after “shall” add “tharoughly review the
services and information for completeness and sufficiency and",

§3.1.6 Delete Section 3.1.6 in Its entirety and substitute the following:

§3.18 The Architect shall furnish and submit substantially
completed construction documents to all governmenta! agencies
having jurisdiction over the Project, shall assist the Owner in
securing their approval, and shall Incorporate changes i the
Construction Documents as may be required by such authorities.

Add the following Section o Arficle 3

§3.1.7 The Architect is responsible for the coordination of all
drawings and design documents relating to Architect's design used
on the Project, regardless of whether such drawings and documents
are prepared or provided by Architect, by Architect's consultants, or
by others. If preliminary or design devalopment Work has been
performed by others, Architect is nevertheless fully respansible for
and accepls full responsibility for such eariler Work when Architect
performs subsequent phases of the basic services called for under
this Agreament, as fully as if the preliminary, schematic, and design
development Work had been performed by ihe Architect iself,
Architect is responsible for coordination and intemal checking of all
drawings and for the accuiacy of all dimensional and layout
information contained therein. as fully as if each drawing were
prepared by Architect.  Archifect is responsible for the
compleleness and sccuracy of all drawings and specifications
submitted by or though Architect and for thelr compliance with all
applicable codes, ordinances, regulations, laws, and statutes.

§3.2 SCHEMATIC DESIGN PHASE SERVICES

Effectlve Date: October 1, 2018

§3.22 Maks the following change lo Section 3.2.2:

In the second sentence, afler the word "Architact® add "shall review
such information to ascerlain that it Is consistent with the
requirements of the Project and™.

§34 CONSTRUCTION DOCUMENTS PHASE SERVICES
§34.2 Delete Section 3.4.2 in its entirety and substilute the following:

§34.2 Constuction drawings, specifications, or other
Construction Documents submitted by Architect must be complete
and unambiguous and in compliance with sl applicable codes,
ordinances, statules, regulations, and laws. By submilting the
same, Archilect cerlifies that Architecl has informed the Owner of
any fests, studies, analyses, or reports that are necessary or
advisable to be performed by or for the Owner at that point in time.
Architect shall confirm these facts in writing to the Owner.

§3.5 BIDDING OR NEGOTIATION PHASE SERVICES

§3.5.1 Make the following change to Section 3.5.1:

In the first sentence, delete the period at the end of the sentence
and add ‘which may include the development and implementation
of a prequalification process.”

§3.5.2 Make the following changes to § 3.5.2.

§3.5.2.2.1 Remove section 3.5.2.2.1 in its entirety and replace it with
the following:

"§3.5.2.2.1 faciiitaling the distribution of plans and specifications
{and in cases where Owner expressly authorizes il, distribution of
bid dacuments) fo prospeclive bidders per the Owner's
instructions;’

§3.5.2.2.2 Remove seclion 3.5.2.2.2 In ils entirety and replace it with

'§ 3.5.2.2.2 atiending and assisling Owner in conducting a pre-bid
conference for prospeciive bidders (and in cases where Owner
expressly authorizes it, conduct the pre-bid conference);”

§3.5.22.3 Remove section 3.5.2.2.3 in its entirety and replace it with
the following:

preparing responses o fechnical questions from prospective
bidders and providing clarifications and Interpretations of the
Bidding Documents that will be relaased lo the prospective bidders
in the form of addenda by the Owner {and in cases where Owner
expressly authorizes it, releasing the addenda on Owner's behalf).

§3.52.24 Remove Seclion 3.5.2.4 in ils entirely and raplace It with
the following:

Page 2
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if expressly authorized by Owner, and permitied by applicable
procedure and law, organizing and conducting the apening of bids,
and subsequently documenting and distributing the bidding resuits,
as directed by the Owner.

§3.5.2.3. Remove the phrase "and dislribute” and include the phrase
Yor distribution by Owner (and in cases where Owner expressly
authorizes i, distributing the addenda on Owner's behalf)® at the end of
the sentence.

§3.5.3 Negotiated Proposals. Remove Section 3.5.3 In s entirety.

§3.6  CONSTRUCTION PHASE SERVICES

§3.6.1 GENERAL
§3.6.1.1 Deleto the last sentence in its entiraty and substitute the
following:

The State of West Virginia's Supplementary Conditons fo the
General Conditions of the Confract for Construction shall be
adopted as part of the Contract Documenis and shall be
enforceable under this Agreement.

Add the following Section {0 3.6.1:

§3.6.14 The Architect shall be responsible for conducting
progress meetings as nseded and for the preparalion, diskribution,
and accuracy of minutes pertaining therelo to all parlies as directed
by the Owner.

§3.6.2 EVALUATIONS OF THE WORK

§36.2.1  Delete the second sentence in ifs entirety and substiute
the following:

Although the Architect is not required o make exhaustive or
conlinuous on-site inspections to check the qualily or quantity of the
Work, the Architect shall carefully raview the quality and quantity of
the Work at appropriale intervals necessary for Architect {o remain
aware and knowledgeable of issues or problems that have
developed, or could reasonably be foreseen, during consiructon as
part of the Architect’s design and contract administration services,
shall issue writlen reporis of such reviews to the QOwner, Qwner
representalives, and the Confractor, and further shall conduct any
additional reviews at any other time as reasonably requested by the
Owner, The Architect shall neither have conlrol aver or charge of,
nor be responsible for, the construclion means, methods,
techniques, sequences or protedures, or for safely precautions and
programs in connection with the Work, since these are solely the
Contractor's rights and responsibiliies under the Ceniract
Documents

§3.6.22 Deleta the first sentence of 36.2.2 in ils entirely and
substitute the following:

The Architect shalf have the autharity and obligation to reject Work
that does not conform to the Contracl Doguments.

§3624 Delete Seclion 36.24 it its entirely and substitute the
following:
§36.24  The Architect shall render initial decisions on claims,

disputes or other matters In question between the Owner and
Contractor as provided in the Contract Documents. Architect shall
also make initial decisions on matiers relating to consistency with
intent of conlract documents, including aesthefic effect, however,
the Owner, reserves the right make final decisions on Issues of
consistency with intent and aesthatic effect.

§3.6.4 SUBMITTALS

§3642  Make the following changes lo Section 3.6.4.2:

Delete the first sentence in its entirely and substitute ihe foliowing:

The Architect shall review and approve or take other appropriate
action upon the Contractor's submiials such as Shop Drawings,
Product Data and Samples. The Architect's review of Conlractor's
submitials must detenmine the following: (1) if such submittals are
in compliance with applicable laws, statules, ordinancas. codes,
orders, rules, regulations; and (2) if the Work alfecled by and
represented by such submiltals is in compliance with the
requirements of the Contract Documents. Architect shall promptly
nolify the Owner and Conlractor of any submittals that do not
comply with applicable faws, statules, ordinances, codes, orders,
rules, regulations, or requirements of the Contract Documents.
Architect is responsible for determining what aspects of the Work
will be the subject of shop drawings or submillals. Architecl shall
not knowingly permit such aspects of the Work 1o proceed in the
absence of approved shop drawings and submittals. The
Archilect's aclion shall be taken with such reasonable promptness
as lo cause no delay in the Work or in the activilies of the Owner,
Contraclor or separate conlraclors, while allowing sufficient time in
the Architect's professional judgment to permit adequate review.

In the second sentence, delete the words “or parformance”,
§364.5 Make the following change to Section 3.6.4.5;

Add °, including a submittal log." after “The Architect shall maintain
a record of submittals”,

§3.6.5 CHANGES IN THE WORK

§36.52  Make the following changes to Section 3.6.5.2;

...  — — _  _ —  — — — — e
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Section 3.6.5.2 shall now be Section 3.6.5.3. Section 3.6.5.2 shall
read as follows:

§3.652 If the Architect and the Owner determine ihat the
implementation of the requested change would result in a change
to the Coniracl thal may cause an adjusiment in the Contract Time
or Contract Sum, the Architect shall make a recommandation o
fhe Owner who may authorize further investigation of such change.

§36.53 Add the following to the end of Section 3.6.5.3:

Additionally, tha Architect shall review and, upon request by Owner,
provide written documentation of the same of all change order
requests and proposals with respect to the following criteria;

.1 confirm proposed chenge is @ material change 1o the
Conlract;

.2 confirm appropriate credits are included for Work not
completed;

3 verify that the proposed additional cost or credit is
reasonable with respect to induslry standards.  Cost
verifications may, as authorized by Owner, include independent
estimales andfor consultations with contractors and vendors;
and

4 confirm that the appropriate back up documentation is
included and mathematically correct including mark ups and
faxes pursuant to the requirements of the Contract Documents.

TiC!
ADDITIONAL SERVICES

§4.2 Architect’s Additional Services
§4.2.1 Make the following changes fo Secion 4.2.1:

& Before the semicolon Insert *, provided such alternate bids
or praposals are not being used for budget control”

.9  Delete this provision in its entirety and replace it with “assist
owner with owner's evaluation of the qualifications of entities
providing bids or proposals.

§4.22 Make the following changes to Section 4.2.2:

.3 After the last sentence in the first paragraph, insert the
following:

This provision only applies to the extent that such services
required or requested from the Architect repiesent a material

Effective Date: October 31,2018

change in the servicas that are already required of the Architect for
completion of the Project”

4 Before the semicolon insert *, provided such ¢laims are not
the result of the Architect's action, inaction, errors, or omissions™

ARTICLE 5
OWNER'S RESPONSIBILITIES

§5.2  Make the following change to Section 5.2:

In the first sentence, after "The Owner” add *, with Architect's
assistance,”

Add the following Seclion to Article §:

§5.3.1 The Owner has the right to reject any porfion of the
Architects Work on the Project, including but ot limited to
Schemalic Design Documents, Design Development Documents,
Construction Documents, or the Archilect's provision of services
during the construction of the Project, or any other design Work or
documents on any reasonable basis, including, but not limited 1o
aesthetics or because in the Owner's opinion, the construgtion cost
of such design s likely to exceed the budgat for Cost of the Work. If
4l any time the Architect's Work is relected by the Owner, the
Architec! must proceed when requested by the Owner, o revise the
design Work or decuments prepared for that phase to the Owner's
salisfaction. These revisions shall be made without adjustment to
the compensation provided hereunder, uness revisions are made lo
Work previously approved by the Owner under previous phases, in
which case such revision services will be paid as a Change in
Services. Should there be subsianllal revisions to the original
program after the approval of the Schemalic Design Documents,
which changes substantially increase the scope of design services
to be fumished hereunder, such revision services will be paid as a
Change in Services. The Architect must so notify the Owner of all
Changes In Services In wriling and receive approval from Owner
before proceeding with revisions necessitated by such changes, No
payment, of any nalure whatsosver, will be made to the Architact for
additional Work or Changes in Services withou!l sugh written
approval by Owner,

§5.5  Make the following changes to Section 5.5:

In the first santence, delete “shall” and substitute ‘may”,
Add the foflowing sentence at the end of Section 5.5:

The Qwner may, in its sole discretion, request that the Architect
sacura these services by contracting with a third pary.

§5.8  Make the following change o Section 5.8:
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In the third sentencs, delete "shall" and substitute “may”.

§5.0  Make the following change to Section 5.9:
At the beginning of this sentence, insert “Unless otherwise pravided
in this Agresment,"

§5.11  Add the following sentence to the beginning of Saction 5.11:

The Owner shall be enlitled to raly on the accuracy and
completeness of services and information provided by the Architect.

§5.15 Remove § 5.15 in its entirety.

ARTICLE 6
COST OF WORK

§ 6.1 Delete the phrase “and shall include contractors’ general
conditions costs, overhead and profit” from Section 6.1. Delste the
second sentence of Seclion 6.1 in its entirety and replace il with the
following:

“In the event that Owner plans to utifize its own resources (labor,
machinery, or materials) for part of the project, Owner and
Architect must discuss the Impact of that choice on the design and
Cost of the Work prior fo execuling this Agreement. If Owner and
Archilect agree that such amounts will be included in the Cost of
the Waork, then that cost will be determined in advence and
incorporalted into this Agreement, Failure to do so will result in
such cosis belng excluded from the Cost of the Work."
§6.3  Delete Section 6.3 in its entirety and subslitute the following:
§6.3 In preparing estimates for the cost of the Work, the Architect
shall be permitied to include contingencies for design, bidding and
price escalation, and in consultation with the Owner, to determine
what materials, equipment, component systems and fypes of
construction {o be included in the Construction Documents, to make
reasonable adjusiments in the scope of the Project and to include in
the Conlract Documents slternate bids as may be necessary to
adjust the estimate of Cost of the Work fo meet the Owner's
adjusted budge!. If an increase in the Contract Sum occurring after
execution of the Contract for Construction caused the Project
budget 1o be exceeded, the Project budget shall be increased
accordingly.

§ 6.5 Remove the phrase "shall cocperate with the Architect in making
such adjustments” and replace with “may cooperate with Architect in
making such adjustments, at its sole discretion.”

§6.6.2 After the word “renegotiating” insert *(renegotiation being limited
ot instancas where Owner is legally authorized to renegotiate)”

Effective Date: October 1, 2018

§6.7  Delste Seclion 6.7 in its entirely and substitute the following:

§6.7  If the Owner chooses to proceed under Section 6.6.2, the
Architact, without additional compensalion, shall assist the Owner in
rebidding or renegotiating the Project within a reasonable Gme. If
the Owner chooses to proceed under Section 6.6.4, the Architect,
without additional compensation, shall madify the documents which
the Architect is responsible for preparing under this Agreement as
necessary to comply with the Owner's budget for the Cost of the
Work, and shall assis! the Owner in rebidding or renegotiating the
Project within a reasonable time. The modificalion of such
documents and the rebidding or renegotiating of the Project shall be
the limit of the Architec’s responsibility under Section 6.6,
iCLE?
COPYRIGHTS AND LICENSES

§7.3  Make the following changes to Section 7.3:

In the first sentence, insert “irrevocable, royalty-free, right and” after
ihe word “nonexclusive” and delete the words “solely and
exclusively”,

Delete the fast sentence of Section 7.3 and substilule the following:

Upon completion of the Project, or upon terminaion of this
Agreement for any reason prior to the completion of the Project,
Owner shall be entitled to retain copies of all Instruments of Service
and shall have an Ievocabls, royalty-fres, right and licenss to use
all of the Instruments of Service for any and all purposes related fo
the Project in any manner the Owner deems fit, including the
following:

a. Electronics Filing and Archiving for the purpose of record
keeping at Owner designated areas;

b. Any fulure renovation, addifion, or alleration lo the
Project; and

¢.  Any fulure maintenance or operations issue as it pertains
{o the Project.

Architect or Architect's Consullants shall not be respansibla for any
modifications to the Work made by Owner or Owner's
representatives using the Architect’s Instruments of Service.

§7.3.1 Delete the second sentence of Section 7.3.1.

ARTICLE 8
CLAIMS AND DISPUTES

§84 GENERAL
§6.1.3 Delete Section 8.1.1ints entirty and substitule the following:

§6.1.1  Causes of action between the parlies to this Agreement
pertaining to acts or failures to act shall be deemed to have accrued
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and the applicable statutes of limitations shall commence to run
pursuant to applicable provisions of the West Virginia Code.

§8.1.3 Make the following change to Section 8.1.3:

At the beginning of the first sentence, insert “Unless otherwise
agreed by the Parties,”

Add the following Section 1o Ariicle 8.1:

§8.1.4 The Owner may suffer financial loss if the Architect's
services are not completed within the schedule approved by the
Owner in accordance with Section 3.1.3. If so provided, the
Architect shall be liable for and shall pay the Owner, as fiquidated
damages and not as a penalty, any sum{s) staled in this
Agreament.

Allowances may be made for delays beyond the control of the
Architect. Al delays and adjustments to the Architect's schedule
must be properly documented and approved by the Owner in
accordance with Section 3.1.3.

§8.2 MEDIATION
§8.2  Make the following changes to Seclion 8.2:

§8.2.1 In both instances where it appears, delste “binding dispute
resolution® and substifule “litigation in a court of compstent
jurisdiction.”

§8.2.2 Delete this Section in its entirety and substitute the following:

The parties shall endeavor to resolve thelr Claims by non-binding
mediation which, unless the parties mutually agres otherwise, shall
be administered by the American Asbitration Association in
accordance with its Construction Industry Mediation Procedures in
effect on the date of the Agreement.

§8.2.3 Addto the end of the first sentence in Section 8.2.3. the phrase

“unlgss fee sharing is prohibited due to a lack of a specific
Legistalive appropriation for the expenses. In the eveni that
Owner determines that fee sharing is prohibited, the Architect may
choose to mediate and pay the entire fes, or the parties will forgo
mediation and pursue other available remedies.”

§8.24 Delate this Section in Its entirety and substitute the foflowing:
If the parties do not resolve a dispute through mediation pursuant lo
this Section 8.2, the method of litigation shall be In accordance with
Section 8.3.

§6.3  ARBITRATION

Effective Date: October 1, 2018

§6.3  Delate Sectlon 8.3 in its entirety and substilute the following:
§83  SETTLEMENT OF CLAIMS

§8.3.1 The Parties undersiand that this sovereign immunity and the
Constilulion of the State of West Virginia prohibit the State and
Owmer, from entering into binding arbitration. Notwithstanding any
provision to the confrary in the Contract Documents, all references
fo arbitration, regardless of whether they are included in the AlA
Dacument B101-2017 or another releted document are hereby
deleted

§8.3.2 Any claim, dispute or other matler in question arising out of
this Agreament which cannot be settled between the parties shall, in
the case of the Architect, be submitied to the West Virginia Claims
Commission, and in the case of the Owner, to the Circuit Court of
Kanawha County or any other courl of competent jurisdiction as the
Owner may elact. ’

ARTICLE 8
TERMINATION OR SUSPENSION

§9.1  Make the following changes to Section 8.1:

In the first sentence, afier "If the Owner falls to make payments to
the Architect” add “of undisputed amounts®, In the third sentence,
after “In the event of a suspension of services,” add "in accordance
herewith”. In the fourth sentence, after “Before resuming services,
the Aschitect shall be paid all sums due prior to suspension and”
add “shall negotiate with the Owner for”,

§9.2  Make the following changes to Section 9.2:

In the first sentence, after “If the Owner suspends the Project® add
“for mote than 30 consecutive days”.

Delete the last two sentences in Section 9.2 and substitute the
following:

When the Projact is resumed, the Owner and the Architect shall
negotiate the amaunt of any compensation the Owner will pay the
Architect for expenses incurred in the interruption and resumption of
the Architect's services. The Owner and the Architect shall
negoliate any adjustments to the Architect’s fees for the remaining
services and the time schedules for completion,

§9.6  Make the following changes to Section 9.6

Delete “costs aftributable to terminalion, including the costs
altributable to the Architec!'s termination of consultant agreements”,

§9.7  Delete Seclion 9.7 in its entirety and substilute the following:
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§9.7  Service performed under this Agreement may be continued
in succeeding fiscal years for the term of the Agreement contingent
upon funds bsing appropriated by the Legislature for this service. In
the event funds are not appropriated or otherwise available for this
service, the Agreemenl shall terminate without penalty on June 30.
After such date the Agreement becomes null and vold.

Add the foflowing Section fo Article 9:

§9.10 In the event of any termination under this Aricle, the
Architect consents to the Owner's selection of another architect of
the Owner's cholce fo assist the Owner in any way in completing
the Project, Architect further agrees to caoperate and provide any
information requested by Owner in connection with the completion
of the Project and consents to the making of any reasonable
changes 1o the design of the Project by Owner and such other
architect as Owner may desire in accordance with applicable
practice laws contained in Chapter 30, Adicle 12 of the West
Virginla Code, or elsewhere. Any services provided by Architect
that are requested by Owner afler termination wilt be fairly
compensated by Owner in accordance with Aricle 11.

TICLE 10
MISCELLANEOUS PROVISIONS

§10.1 Make the following changes to Seclion 10.1:
Remove the las! sentence raferancing arbitration in it's entirety,
§10.2  Make the following changes to Section 10.2:
At the end of the senience, delete the period and add *, as modified
by the Stale of West Virginia Supplementary Conditions to the AlA

Document A201-2017, General Conditions of the Contract for
Construction.”

§10.3  Add the following sentence to the end of Section 10.3:

The Archilect shall execute all consents reasonably required to
facilitate such assignment.

§10.6 Add the following sentence to the end of Section 10.6:

The Architect shall immediately report to the Cwner's project
manager the presence, handling, removal or disposal of or
exposure of persons 1o and localion of any hazardous material
which il discovers.

§10.8.1 Remove the phrases "afler 7 days’ notice to the other parly,”
and “arbitrator’s order” from Section 10.8.1.

TICLE 11

Effective Date: October 1, 2018

COMPENSATION
§114  Make the following changes to Section 11.4:

After the word “shall", insert “not exceed a multiple of 1.15 times the
amount billed to the Architect for such Additional Services® and
delste the rest of that sentence.

§11.6.1 Delete the last sentence of Section 11.6.1 In its entirety.
§11.7  Delele Saction 11.7 in its entirely and substitute tha following:

§11.7 The Architect's rates and multiples for service as set forth in
this Agreement shall remain in effect for the life of this Agreement
unless unforeseen events which are not the fault of the Architect
delay the - Project completion. in such event, an equitable
adjusiment in the Architect's rates may be negolialed with the
Owner.

§11.8 COMPENSATION FOR REIMBURSABLE EXPENSES

§11.8.1 Delete Sections 11.8.1.4 and 11.8.1.5 In their entirety and
substitute the following:

§11.8.1.4  The expense of reproductions, postage and handiing
of bidding documents shall be a Reimbursable Expense, however,
the expense of reproductions, plats, standard form documents,
postage, handling, and delivery of Instruments of Service for the
Owner's use and for review of govemmental agencies having
jurisdiction over the Project shall not be a Reimbursable Expensa
but shall be covered in the Architec’s Compensation under §11.1.

§118.2 Delete Secton 11.8.2 in Its entirely and substitute the
following:

§11.82 For Reimbursable Expenses described in Section
11.8.1.1, compensation to the Architect shall be at aciual cost and
shall be made pursuant {o the Owner's travet regulations. For those
expenses described in Sections 11.8.1.2 through 11.8.1.11, the
compensalion shall be computed as a multiple of 1.15 times the
expenses incurred by the Archilect, the Architect's employees and
consuliants.

§11.9 Architect's Insurance
§11.9 Delate Section 11.9 in its entirety.
§11.10 PAYMENTS TO THE ARCHITECT

§11.10.1  Delete Section 11.10.1in its entirely.
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§11.102 Delete Sectien 11.10.2 in its entirely and substitute the
following:

§11.102 Payments are due and payable thirty (30) days from the
date of receipt of the Architect's invoice by the Owner.

§11.10.22 Delete Section 11.10.2.2 in it entrety.

ARTICLE 13
SCOPE OF THE AGREEMENT

Add the following Section to 13.2;

§13.24 State of West Virginia Supplementary Conditions fo AIA
Document B101-2017, Slandard Form of Agreement Between
Owner and Architect; Other documenls included by the Owner in
the sofcitation requesting expressions of interest, and the contract
award to Architect.

END OF SUPPLEMENTARY CONDITIONS TO AIA
OOCUMENT B101-2017

Effective Date: October 1, 2018
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The Owner and Architect hereby agree to the full perfformance of the covenants contained herein.

IN WITNESS WHEREOF, the Owner and Architect have entered into this Agreement as of the date and year as written below.

Owner: N\l P{}d’f"‘*“‘h{' G%Q’OXS o{‘éhe Architect: The Tmshar &m\)‘b;%cﬂ

By: ) M: (ﬂ 6/"@/7_ By: cldlf’% Zméu,
Tle: ARy’ i T Principal
Oate: /OS2 25" e 3-4-25

This SUppIerqenlary Conditions to AIA Document 8101-2017, Standard Form of Agreement Between Owner and Architect, has been approved as to
form on this YOAN day of o \pkew $~ . 2018, by the West Virginia Attorney General's offica as indicated in the signature line below. Any
modification of this document is void uniess expressly approved in wriling by the West Virginia Aiomey General's Office.

PATRI(@)?RIXAWORNEY GENERAL
BY:&‘ : %ﬁ

DEPUTY ATTORNEY

Effective Date: October 1, 2018




ATTACHMENTF -
THRASHER PROPOSAL LETTER
DATED SEPTEMBER 17, 2024



TRRASIFER s,

March 3, 2025

Mr. Jim Skaggs

Technical Analyst

Division of Engineering & Facilities

1707 Coonskin Drive

Charleston, WV 25311

Via Email: robert.a.skaggs14.nfg@army.mil

RE: Proposal for Architectural & Engineering Services for HVAC Renovations Design to the
CFMO Offices (Building 1707) — Solicitation #CEOI 0603 ADJ2500000010

Mr. Skaggs,

The Thrasher Group (Thrasher) is pleased to have an opportunity to present a proposal to provide
architectural and engineering services for the above referenced project. The following details our
proposal for the Scope of Work, Profect Schedule, and Fees & Payment:

A. SCOPE OF WORK

1. Our team will meet with your project stakeholders on site to review the existing facility
and building systems. We will conduct a complete assessment of the building shell and
systems to determine the best solution to your HVAC inadequacies. The goal will be to
design a new system that is cohesive to the entire building along with necessary
thermostats, controls, etc. Every attempt will be made to utilize existing duct, etc. where
possible while providing the most comprehensive and cost effective system.

2. Type A Architectural and MEP Services: Preparation of 35% plans generally including:

a. As built floor plans.

b. As built roof plan.

c. As built reflected ceiling plans.

d. As built Mechanical, Electrical and Plumbing drawings utilizing existing
drawing and information obtained during the site visit/assessment.

e. Analysis and cost comparison of potential systems to be used for replacement.

f. Once the most feasible system is selected, our team will complete Mechanical,
Electrical and Plumbing design development drawings for all building systems.

g. Demolition plans.

h. Reflected ceiling plans.

i. Mechanical rooftop equipment plan.
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Roofing details as required.

Plumbing piping plan.

Plumbing details and schedules.

m. Mechanical ductwork plans and details.

Power plans and details.

Panel board schedules.

Structural details as required for curbs, etc.

Construction cost estimate and phasing plan in the event the total project cannot
be funded at this time.

Outline specifications.

bl el
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3. Type B Architectural and MEP Services: Preparation of final construction drawings
generally including:

Demolition plans.

Reflected ceiling plan.

Mechanical rooftop equipment plan.
Roofing details as required.

Plumbing piping plan.

Plumbing details and schedules.
Mechanical plans, schedules and details.
Power plans and details.

Panel board schedules.

Structural details as required for curbs, etc.
Construction cost estimate and phasing plan in the event the total project
cannot be funded at this time.

. Technical specifications.

Fe o S@Eme e o

4. TTG will submit all documentation to obtain the following pemmits and approvals:

a. WVANG Approval
b. WYV State Fire Marshal plan approval

5. TTG will provide bidding and SIOH services for your project. Services will generally

include:

a. TTG will work with you to issue the invitation for bids, conduct a pre-bid
conference on site, issue necessary addenda and assist your staff with a public
bid opening.

b. Our team will work with you to evaluate all bids and make a recommendation

for award. We will prepare and issue all contracts for processing and conduct a
pre-construction conference on site.

c. During construction, TTG will respond to contractor RFI’s, review contractor
applications for payment, review all change order requests, conduct a
substantial and final completion punch list inspection and issue certificate of
substantial completion.
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d. For purposes of this proposal, we have assumed we assume approximately 12
months construction. TTG will attend monthly progress meetings with your
team and the contractors during construction.

e. Monthly construction progress reports for all packages will be provided for your
use and distribution amongst your team.

6. This proposal does NOT include:

Changes of substance to the plans made after acceptance of final plans.

Any permit fees, application fees, or processing fees to any reviewing agency.
Commissioning

Full time inspection or materials testing

Any other services not specifically identified in Al- AS.

o an o

B. PROJECT SCHEDULE

The Thrasher Group is prepared to begin the work immediately. The following outlines our
anticipated schedule for design, permitting & construction:

Type A Services: 2 Months
Type B Services: 3 Months
Bidding & Award: 2 Months
Construction: 12 Months

C. FEES & PAYMENT

1. The lump sum fee for the Scope of Work identified in Section A is broken out as
follows:
Type A Services = $45,000
Type B Services = $80,000
Bidding Services = $12,000
SIOH Services = $33.000 (to be awarded via change order)
Total Fee = $170,000

2. The fump sum fee includes overhead, and reimbursable expenses and will be billed
monthly based on the project’s percent complete.

3. TTG understands that only Title I, Title Il and bidding services are only being awarded
currently. SIOH services will be awarded via change order upon successful
constructing bidding.

Please do not hesitate to contact us if you have questions or need further clarification.
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Sincerely,

THE THRASHER GROUP

(‘—_,2 ff / (ﬁ\uﬁ_

CRAIG M. BAKER
Architecture Division Manager

ACCEPTANCE:

The above proposal and conditions are accepted and agreed to. Payment will be made as
specified above.

NAME DATE

TERMS AND CONDITIONS

Let it be known that, “Consultant” means The Thrasher Group, Inc. “Client” means West
Virginia Army National Guard and your successions or assigns.

Period of Performance: Services provided under this Work Order are proposed to be
completed within a reasonable amount of time from execution of this document, unless a

separate schedule is attached.

Payment: Client will be billed monthly for Services provided under Work Order. Invoices
shall be payable within thirty (30) days of receipt of invoice. Client agrees to pay a 1.5% per
month late payment charge after thirty (30) days. Client agrees to review invoices promptly
and raise any questions regarding the invoiced items or amounts within seven (7) days of
the date of the invoice.

In the event of nonpayment of the account within sixty (60) days after invoices are rendered,
Consultant shall have the right to cease all further Services on the project and pursue legal
methods of collection.

Existing Information and Subsurface Conditions: Client will provide Consultant with all

information Client has, or can reasonably obtain, concerning the Project, including
subsurface conditions and the location of subsurface or hidden pipes, utilities or structures,
all upon which we can rely.

Hazardous Materials: If hazardous materials are discovered at the project site, Consultant
can terminate our obligations under this Agreement.
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Limitations on Liability: Consultant’s liability, and the liability of the Consultant’s employees
and/or subcontractors to the Client for damages arising from service provided or from the
Agreement shall be limited for any and all claims, losses, costs, damages, and expenses
including attorney’s fees and cost for expert witness fees to the Consultant’s total fee for
services received under this Agreement

Insurance: Consultant shall maintain claims made professional liability insurance, general
liability, automobile liability, and workers compensation insurance. Client has, or will
purchase, property insurance sufficient to protect any property in which Client has an
insurable interest. Client and Consultant waive any claims against each other for damage to
property covered, or that should have been covered by property insurance required by this
paragraph, including subrogated claims.

Medjation: Prior to any litigation, arbitration or other proceeding, Client and Consultant shall
‘attempt to mediate any dispute arising from services provided under this Agreement. The
American Arbitration Association will conduct the mediation, unless otherwise agreed,
Client and Consultant will equally share all fees and costs of mediation.

Termination: Client or Consultant may terminate this Agreement for convenience by giving
fourteen (14} days written notice, or may terminate this Agreement for cause by giving seven
(7) days written notice. Ifthis Agreement is terminated by Client, Client shall pay Consultant,
in addition to any other compensation due under this Agreement, any amount incurred by
Consultant in performing services, in preparing to perform services, and in orderly
terminating Services.

Full and Final Agreement: This Agreement is the full and final agreement between Client and
Consultant, supersedes any prior agreements, and may not be modified except by in writing
executed by both Client and Consultant. Should no action be taken by Client within 90 days
of the date of submission, this proposal shall be considered null and void.

INDEMNIFICATION

Subject to Limitations of Liability, Consultant agrees, to the fullest extent permitted by law,
to indemnify and hold the client harmless from damage or liability to the extent caused by
Consultant’s negligent acts, errors, or omissions in the performance of professional services
under this Agreement and those of his or her sub-consultants or anyone for whom
Consultant is legally liable,

The Client agrees, to the fullest extent permitted by law, to indemnify and hold Consultant
harmless from damage or liability to the extent caused by the Client’s negligent acts, errors,
or omissions and those of his or her contractors, subcontractors, or consultants or anyone
for whom the client is legally liable and arising from the project that is the subject of this
Agreement.

Neither Party is obligated to indemnify the other in any manner whatsoever for the other's
own negligence.
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STANDARD OF CARE

Consultant shall provide its services pursuant to the Agreement in accordance with current,
accepted professional standards, appropriate for the size, complexity, schedule and other
characteristics of the Project in the jurisdiction where the Project is located (“Standard of
Care”). Regardless of any other term or condition of this Agreement, Consultant makes no
express or implied warranty of any sort. All warranties including warranty or
merchantability or warrant of fitness for a particular purpose, are expressly disclaimed.

ACCEPTANCE

Upon reviewing this Agreement, should Client find all matters satisfactory, this Agreement
shall be considered a binding contract which shall be signed by authorized representatives
of Client and Consultant. Signing and returning this agreement shall be considered as a
notice to proceed for Consultant to commence work on the project and constitutes
acceptance of the Terms and Conditions of this Agreement without modification, addition,

or deletion.
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