

Department of Administration Purchasing Division 2019 Washington Street East Post Office Box 50130 Charleston, WV 25305-0130

State of West Virginia Delivery Order

Order Date: 09-17-2025

CORRECT ORDER NUMBER MUST APPEAR ON ALL PACKAGES, INVOICES, AND SHIPPING PAPERS. QUESTIONS CONCERNING THIS ORDER SHOULD BE DIRECTED TO THE DEPARTMENT CONTACT.

Order Number:	CDO 0511 3839 BSS2600000005 1 Change Order No:	Procurement Folder: 1791763
Document Name:	CHILD WELFARE MOBILE APPLICATION COMMUNICATION SOFTWARE	Reason for Modification:
Document Description:	CHILD WELFARE MOBILE APPLICATION COMMUNICATION SOFTWARE	
Procurement Type:	Central Delivery Order	
Buyer Name:	Crystal G Hustead	
Telephone:	(304) 558-2402	
Email:	crystal.g.hustead@wv.gov	
Shipping Method:	Best Way	Master Agreement Number: CMA 0511 BSS2500000003 1
Free on Board:	FOB Dest, Freight Prepaid	master Agreement Number: CMA 0517 BSS25000000003 1

		VENDO	R		CANAL STATE	DEPARTMENT CONTACT
ELI)	dor Customer Code: KIR LAB USA INC KENTLANDS BLVD ST	VS00000192 E 5092	201		Requestor Name: Requestor Phone: Requestor Email:	Anthony J Walizer (304) 356-2915 anthony.j.walizer@wv.gov
GAI	THERSBURG		MD	20878		
US						
	dor Contact Phone: count Details:	3123423776	Extensi	on:		2026
	Discount Allowed	Discount Per	centage	Discount Days	E0	ELOCATION
#1	No	0.0000		0	FIL	E LOCATION
#2	No				-	
#3	No				-	
	No				2 l	

INVOICE	то		SHIP TO							
ADMINISTRATIVE SERVICES ASSISTANT HEALTH AND HUMAN RESOURCES	- 304-356-4528	ADMINISTRATIVE SERVICES ASSISTANT - 304-356-4528 HEALTH AND HUMAN RESOURCES								
BSS - COMMISSIONER'S OFFICE		BSS - COMMISSIONERS OFFICI	E							
350 CAPITOL ST, RM 730		350 CAPITOL ST, RM 730								
CHARLESTON	WV 25301-3711	CHARLESTON	WV 25301-3711							
US		us								

Total Order Amount: \$3,597,414.40

Purchasing Division's File Copy

PURCHASING DIVISION AUTHORIZATION

ELECTRONIC SIGNATURE ON FILE

ENCUMBRANCE CERTIFICATION

DATE:

ELECTRONIC SIGNATURE ON FILE

Date Printed: Sep 18, 2025

Order Number: CDO 0511 3839 BSS2600000005 1

Page: 1

FORM ID: WV-PRC-CDO-002 2020/05

Extended Description:

Delivery Order for CHILD WELFARE MOBILE APPLICATION COMMUNICATION SOFTWARE

Line	Commodity Code	Quantity	Unit	Unit Price	Total Price	
1	83121700	0.00000		\$0.0000		
Service From	Service To	Manufacturer		Model No	\$1,792,840.00	
2025-06-01	2027-05-31			MODELINO	Delivery Date	

Commodity Line Description:

Child Welfare mobile application

Extended Description:

Implementation Years 1-2

Line	Commodity Code	Quantity	Unit	Unit Price	Total Price		
2	83121700	0.00000		\$0.0000	\$593,610.00		
Service From	Service To	Manufacturer		Model No			
2027-06-01	2028-05-31			Wodel No	Delivery Date		

Commodity Line Description:

Child Welfare mobile application

Extended Description:

Maintenance and Operations - Year 3

Line	Commodity Code	Quantity	Unit	Unit Price	Total Price	
3	83121700	0.00000		\$0.0000		
Service From	Service To	Manufacturer		Model No	\$593,610.00	
2028-06-01	2029-05-31			Model MO	Delivery Date	

Commodity Line Description:

Child Welfare mobile application

Extended Description:

Maintenance and Operations - Year 4

Line	Commodity Code	Quantity	Unit	Unit Price	Total Price	
H	83121700	0.00000				
Service From	Service To	Малиfacturer		\$0.0000	\$617,354.40	
2029-06-01		Manufacturer		Model No	Delivery Date	
2029-00-01	2030-05-31					

Commodity Line Description:

Child Welfare mobile application

Extended Description:

Maintenance and Operations - Year 5

Date Printed: Sep 18, 2025 Order Number: CDO 0511 3839 BSS2600000005 1

Page: 2

FORM ID: WV-PRC-CDO-002 2020/05

Ok Olthes Greenhour

Appengin C: Cost Workbook

Vendor: Elixir Lab USA Inc (d/b/a Cardinolity.ai)

Notes

The casts on this worksheet will be automatically calculated using the information entered on the other worksheets. It is the responsibility of the Vendor to ensure spreadsheet calculations are correct.

					(HIIIS)	sactificaction remains	600	AND DESCRIPTION			1,37		20	DI TEKNIKE	100	The second second
Description	Years 1-2		Maintenance & Operations - Base Term							Optional Term 1		ational Term 7	Optional Term 3			W. Control
			Year 3			Year 4		Year S		Year 6		Year 7		Year 8		Total Costs
Project Deliverables & Project Management	- 5	1,670,400.00	200		03/4	- Parket San	100	A 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	-20	CONTRACTOR OF STREET	ANE D	OCCUPATION OF	680	1000	-	1 670 400 0
Licensing - Subscription	\$	122,440.00	\$	593,610.00	Š	593,610,00	5	617,354,40	5	617,354,40	¢	617.354.40	7	C42 D40 D6	9	1,670,400.0
	\$	1.792.840.00	5	593,510,00	6	593,610,00		617,354,40		617.354.40	4		2	642,048.58	>	3,803,771.7
				DPD DADIOD	*	323,010,00	3	1117,334,40	3	017,334,40	>	617,354.40	5	642,048.58	S	5,474,171.7

Appendit Cr Cols Work book

Vender: Field Lee USA inc (d/h/a Catdinally, al)

Staff Position		Rate
Account Manager	, \$	150 00
Project Manager	15	125.00
Business Level	15	120 00
Fechnical Lead	15	120.00
Implementation Manager	15	125.00
Operations Manager	15	120.00
Que illy Assurance Manage?	5	110.00
Festing Manager	5	110.00
Information Security	1	-
Archite: UPrivacy Data		
Protection Officer	5	140 00
Developer	5	10.00
Testor	\$	100.00
Integration Lead	15	120.00
Solution Architect	İŚ	120.00
UI/UX Designer	15	100.00
Support Engineer	15	100.00

Staff Position	Year 1	Year 2	Year 3	Year 4		Control of the last of the las		
CCC bit Atlanta	\$ 150.00	\$ 150.00	[\$156		Year S	Year 6	Year 7	Tear I
Project Alaster	3 125.00	\$ 125.00	\$130	5150	\$156	\$1.62	5162	1152
Business Load	\$ 120.00	1 \$ 120.00		\$130	\$130	5135	\$135	\$135
Technical Lead	\$ 120.00		\$125	5125	\$125	\$130	\$130	\$130
mplementation Manager	\$ 125.00	\$ 120.00	5175	\$125	\$125	\$130	\$130	\$130
Operations Manager		\$ 125 00	\$130	\$130	5130	\$135	5135	\$135
	5 120.00	\$ 120,00	\$125	\$125	\$125	5180	\$130	5130
duality Assurance Manager	\$.110.00	\$110,00	5114	5114	5114	5119	5119	5119
Testing tilanager	\$ 110.00	\$ 110.00	5114	5114	5114	\$119	\$119	\$119
nformation Security Architect/Privacy Data				1				3113
Pretection Officer	\$ 140.00	\$ 140.00	5146	\$146	\$145	\$151	5151	4-41
of veloper	\$ 110.00	\$ 110.00	5115	5115	\$115	\$120	5120	5151
enter.	5 100.00	\$ 100.00	\$104	S104	\$104	5108	\$108	\$120
ntegration Lead	\$ 120.00	\$ 120.00	\$125	1 5175	5125	\$130		\$108
olution Architect	\$ 120.00	\$ 120,00	1 5125	5175	5125		\$130	\$130
II/UX Designer	\$ 100.00	\$ 100.00	1 5104	5104		5130	\$130	\$130
upport Engineer	\$ 100.00	\$ 100.00	1 3104		\$104	\$108	\$108	\$108
	7 5 500.00	3 110,00	1 > 104	15104	5104	5108	5108	5108

Notes

This tab must be used to provide constructor/subcontractor hourly labor rates for the various classifications and grades of personnel. Applicable purchase, delivery, tax, sonices, safety, fitness, travel, per diem, Vendor's stall Training, project facility, and any other expenses associated with the delivery and implementation of the proposed items must be included in the Vendor's costs and fixed hourly rates.

This Agency will use the "Labor Rales" supplied by the Vendor as a rate cord for all future change requests during implementation or bialistenance and Operations.

Vendor may include additional roles to describe the various classifications and grades of its personnel. Vendors may insert additional rows as required (e.g., a Senior-Level Programmer and a Junior Revol Programmer require two separate rows).

It is the responsibility of the Vendor to ensure spreadsheet coiculations are correct.

Appendix C: Cost Workbook Vendor: Elixir Lab USA Inc (d/b/a Cardinality.al)

	Project Deliverables	1	1	T	1
additional del or deliverable implementati	as included required efforts and deliverables, but Vendors should add any iverables that will be part of each effort and may reorder and renumber efforts is as needed. The Agency has also included a phased approach to the on of the communication system. The Agency will retain 10% of each payment til system acceptance and Phase 2 transition to Operational Support.	Total Cost	Deliverable Cost		
Project Plann	ing		Control Street		SCHOOL STATE
Payment Mile.	stone 1: Project Planning Complete	\$ 70,400.00			HEAD SELECTION
0001	Project Kick-off Meeting	State (State)	5 10,560.00		
D002	Final Project Management Plan	1283年加加加加	\$ 10,560.00		
D003	Requirements Refinement and Gap Analysis	AND THE REAL PROPERTY.	\$ 35,200.00		
D004	Implementation Plan		\$ 14,080,00		
	Vendor to add other deliverables as needed		\$ -		
	Advantage (First Action and Actio		\$ -		
Dhara I Imet	mastellas	Etallia o	\$ -		
Phase 1 Imple		311 300 00	1 2 1 2 19 18	2011/2016 S	N. P. C.
DOO6	itone 2: Phose 1 System Go-Live Installation and Environmental Setup	\$ 711,360.00	and the second s		BURES S
D007	Configuration and Customization	No the second	\$ 67,392,00 \$ 262,080.00		-
0007	Interface Design and Development				-
D009	Testing and Quality Assurance (including User Acceptance Testing [UAT])	注意 能多。			-
D010	Development of Video-Based Training and Materials		\$ 104,832.00 \$ 52,416.00		
D011	Tracking Video-Based Training Completion	建筑建筑	\$ 59,904.00		-
0012	Go-Live Readiness Assessment		5 22,464.00		
D013	Go-Live Support		5 22,464.00		
0013	Go-Live Event	建筑市场	\$ 37,440.00		
0014	Ventle to adviouse deliverables as nesded		\$ 37,440.00		
	s cutt. as any dive, we are ables of weeden	然以	\$.		<u> </u>
-	AND THE PARTY OF T	· · · · · · · · · · · · · · · · · · ·	5		
Povment Miles	tone 3: Phase 1 System Past-Go-Live Support (90 days after Go-Live)	\$ 37,440.00	12/00/000 C on as defendance.		SALES TO SALES
D016	Post-Go-Live Support (Transition to Operational Support)	31,440.00	\$ 37,440.00		STATISTICS AND THE
0017	Vender to add other deliverables as needed	医洲 超 前 3	\$ 57,440.00		-
***********	The state of the s		S .		
hase 2 Imple	mentation		Anna Sala	THE PARTY OF	ASSESSED FOR
	tone 4: Phase 2 System Go-Live	\$ 716,800,00		10 To	
'oyment Miles				100000000000000000000000000000000000000	Charles of the latest of the
OO18	Configuration and Customization		\$ 250,880.00		
criticary—	Configuration and Custamization Interface Design and Development	W. L.	\$ 250,880.00 \$ 107,520.00		
0018	Interface Design and Development		\$ 107,520.00		
D018	Approximate and the second sec			. A+street	
D018 D019 D020	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT])		\$ 107,520.00 \$ 107,520.00		The publication of the second
D018 D019 D020 D021	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials		\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00		
D018 D019 D020 D021 D022	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion		\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00 \$ 21,504.00	The state of the s	
D018 D019 D020 D021 D022 D023	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion Go-Live Readiness Assessment		\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00		
D018 D019 D020 D021 D022 D023 D024	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion Go-Live Readiness Assessment Go-Live Support Go-Live Event		\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00 \$ 21,504.00 \$ 50,176.00 \$ 71,680.00		
0018 0019 0020 0021 0022 0023 0024 0025	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion Go-Live Readiness Assessment Go-Live Readiness Assessment Go-Live Support Go-Live Event Vendor to pdd other deliverables as negoci		\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00 \$ 21,504.00 \$ 50,176.00		
0018 0019 0020 0021 0022 0023 0024 0025	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion Go-Live Readiness Assessment Go-Live Support Go-Live Event	S 134,400.07	\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00 \$ 21,504.00 \$ 50,176.00 \$ 71,680.00 \$ -		
0018 0019 0020 0021 0022 0023 0024 0025	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion Go-Live Readiness Assessment Go-Live Readiness Assessment Go-Live Support Go-Live Event Vendor to pdd other deliverables as negoci		\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00 \$ 21,504.00 \$ 50,176.00 \$ 71,680.00 \$ -		
0018 0019 0020 0021 0022 0023 0024 0025	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion Go-Live Readiness Assessment Go-Live Readiness Assessment Go-Live Event Vendor to odd other deliverables as needed		\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00 \$ 21,504.00 \$ 50,176.00 \$ 71,680.00 \$ 5 -		
0018 0019 0020 0021 0022 0023 0024 0025 0027 0026	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion Go-Live Readiness Assessment Go-Live Support Go-Live Support Vendor to add other deliverables as needed Post-Go-Live Support (Transition to Operational Support) Vendor to add other deliverables as needed		\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00 \$ 21,504.00 \$ 71,680.00 \$ - \$ - \$ -		
0018 0019 0020 0021 0022 0023 0024 0025 0027 0026	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion Go-Live Readiness Assessment Go-Live Support Go-Live Event Vendor to odd other deliverables as negroci Ione 5: Phase 2 System Post-Go-Live Support (90 days after Go-Live) IPost-Go-Live Support (Transition to Operational Support)		\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00 \$ 21,504.00 \$ 71,680.00 \$ - \$ - \$ - \$ -		
0018 0019 0020 0021 0022 0023 0024 0025 0027 0026	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion Go-Live Readiness Assessment Go-Live Support Go-Live Support Vendor to add other deliverables as needed Tost-Go-Live Support (Transition to Operational Support) Vendor to add ather deliverables as needed dor Proposed Deliverables Other (specify)	5 134,400,03	\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00 \$ 21,504.00 \$ 71,680.00 \$ 71,680.00 \$ 5 - \$ -		
0018 0019 0020 0021 0022 0023 0024 0025 0027 0026	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion Go-Live Readiness Assessment Go-Live Event Vendor to odd other deliverables as needed Fost-Go-Live Support (Transition to Operational Support) Vendor to odd other deliverables as needed dor Proposed Deliverables Other (specify) Other (specify)	5 134,400,03	\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00 \$ 21,504.00 \$ 71,680.00 \$ 7.680.00 \$ - \$ - \$ - \$ - \$ - \$ - \$ - \$ -		
0018 0019 0020 0021 0022 0023 0024 0025 0027 0026	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion Go-Live Readiness Assessment Go-Live Support Go-Live Support Vendor to add other deliverables as needed Tost-Go-Live Support (Transition to Operational Support) Vendor to add ather deliverables as needed dor Proposed Deliverables Other (specify)	5 134,400,03	\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00 \$ 21,504.00 \$ 71,680.00 \$ 71,680.00 \$ 5 - \$ - \$ - \$ - \$ 134,400.00 \$ 5 \$ - \$ - \$ - \$ - \$ - \$ - \$ - \$ -		
0018 0019 0020 0021 0022 0023 0024 0025 0027 0026	Interface Design and Development Testing and Quality Assurance (including User Acceptance Testing [UAT]) Development of Video-Based Training and Materials Tracking Video-Based Training Completion Go-Live Readiness Assessment Go-Live Event Vendor to odd other deliverables as needed Fost-Go-Live Support (Transition to Operational Support) Vendor to odd other deliverables as needed dor Proposed Deliverables Other (specify) Other (specify)	5 134,400,03	\$ 107,520.00 \$ 107,520.00 \$ 50,176.00 \$ 57,344.00 \$ 21,504.00 \$ 71,680.00 \$ 7.680.00 \$ - \$ - \$ - \$ - \$ - \$ - \$ - \$ -		

Appendix C: Cost Workbook

Vendor: Elixir Lab USA Inc (d/b/a Cardinality.al)

Vendor must provide a response in each cost cell of this worksheet.

	100					Licensing or	Sub	scription Cos	ts		15.23		STA	-		
		implem	enta	tion	T			& Operations -		Term	Q	otional Term 1		ptional Term 2		
	N	Year 1		Year 2		Year 3		Year 4		Year 5		Year 6		Year 7	-	Year 8
1)	4				1		_									
Licensing	\$	49,440.00	\$		\$	237,810.00	\$	237,810.00	\$	247,322.40	\$	247,322.40	\$	247,322.40	Ś	257,215.30
Hosting	\$	73,000.00	\$	-	\$	183,000.00	\$	183,000.00	5	190,320.00	\$	190,320.00	Ś	190,320.00	-	197,932.80
Maintenance and Support	\$	-	\$		\$	172,800.00	\$	172,800.00	\$	179,712.00	\$	179,712.00	Ś	179,712.00	Ś	185,900.48
Subscription	\$		\$		\$		\$		\$		Ŝ	,	Š		Ġ	100,500.40
Total Licensing or Subscription Costs	\$	122,440.00	\$		\$	593,610.00	\$	593,610.00	\$	617,354.40	\$	617,354.40	\$	617,354.40	\$	642,048.58

Appendix C: Cost Warkbook Vendor: Elixir Lob USA Inc (d/b/a Cardinality.ai)

the first	Attachment	प्टा-इसका गिनुस्रीली भूक्षेत्रदशक्तियाँ	Description	Rationale	Cost Impact If Assumption is invalid
1	Appendix C - Cost Proposal Form	5. Licensing- Subscription	The Cardinality solution will be hosted on AWS GovCloud for production instance	The Agency requires a Vendor-hosted Solution	s
2	Appendix C - Cost Proposal Form	5. Licensing- Subscription	AWS Cloud Hosting includes four non-production instances - Development, Integration Testing, UAT and Staging	The number of non-production environments included in the subscription or license	5
3	Appendix C - Cost Proposal Form	5. Licensing- Subscription	The Cardinality Saas license cost is provided for the following named users: Upto 850 staff and 660 other users.	The number of named users of the solution have been estimated based on the numbers mentioned in Table 1: Interested Parties and Estimated Group Sizes of the RFP document (CRFP BSS2500000001_Complete Solicitation Documents). In the case of SNS Provider Agencies, State Countles (for legal community users) and CPAs, 5 named users have been assumed per provder group as each of these could have multiple staff involved in foster cases.	\$
4	Appendix C - Cost Proposal Form	5. Licensing- Subscription	No user license fees is charged for children/youth in foster care	Cardinality does not charge license fees for citizen users of the solution	s .
5	Appendix C - Cost Proposal Form	5. Licensing- Subscription	In the Licensing-Subscription tab, cost is not applicable for Year-2 of implementation as the implementation period is for 12 months only	The timeline for implementation of Phase-1 and Phase-2 will be 12 months as per the proposed implementation plan	
6	Addendum-1	Vendor Questions and Answers #44	Cardinality will leverage the DocuSign licenses of the Agency for e-signature	Cardinality solution can be integrated with digital signing tools such as DocuSign. The license for the same must be procured by the Agency Note: In the cost impact column, the DocuSign cost mentioned is per year	\$ 151,000.00
7	Appendix C - Cost Proposal Form		Cardinality SaaS license cost includes - Yearly 2 upgrades, monthly hot fixes and level 3 support	Inclusions in the SaaS license cost during M&O	\$ (2)
8	Addendum-1	Vendor Questions and Answers #18	All resources will be based out of the US	All resources are assumed to be based out of the US as per the response provided to vendor question in Vendor Questions and Answers	\$ -
9	Addendum-1	Vendor Questions and	Data migration is not part of spope of work	As the data will remain in PATH, there is no need for data migration to the Cardinality solution	\$ -

10	Appendix B - Functional and Technical Requirements 2		Cardinality will deliver a mobile responsive solution. Mobile application development is not part of the scope of work.	\$	400,000.00
21	Appendix C - Cost Proposal Form	5. Licensing-	In the Licensing-Subscription tab, license cost includes Cardinality SaaS license and third party software cost. Hence no value is mentioned against subscription cost as it is not applicable	\$	-
12				•	
13				}	<u>-</u>
14				•	
15				 3	<u> </u>
16				-	•
17				5	•
18				5	
				\$	
19				\$	
20				4	

Notes

Notes

The Vendor is required to state all assumptions upon which its pricing is being determined. Insert as many lines as necessary to ensure all concerns are accurately expressed. Assumptions shall not conflict with the Terms and Conditions or Mandatory Requirements of this RFP.

The Vendor should provide pricing consistent with the following:

- Apply the pricing in accordance with the Terms and Conditions and Mandatory Requirements of the RFP.

- Clearly identify and explain all of the pricing assumptions made, upon which pricing is predicated including the cost/pricing impact if the assumption is invalid.

- State if any charge is subject to Special Conditions, and clearly specify those conditions and quantify their impact upon the charges.



STATE OF WEST VIRGINIA DEPARTMENT OF HUMAN SERVICES BUREAU FOR SOCIAL SERVICES

Alex J. Mayer Cabinet Secretary

DATE: September 17, 2025

TO: OSA Purchasing

FROM: Tony Walizer

SUBJECT: Late Justification CDO BSS26*5 PF1791763

Please accept our sincere apologies for the late submission of the delivery order for the CHILD WELFARE MOBILE APPLICATION COMMUNICATION SOFTWARE with a start date of 06/01/2025. Unfortunately, our finance team encountered funding-stream conflicts that required resolution before we could proceed. I'm pleased to inform you that these conflicts were fully resolved today, and we are submitting the delivery order immediately.

Please accept this memo as late justification for CDO BSS26*5 PF1791763.

Thank You

Tony Waly

Tony

Ok Olthes Greenhowe



4	Revolutionary FAR Overhaul Impacts to SAM.gov Show Detai Aug 15, 2025	ls	×	See All Alert
	Records Retention Policy Impacts Old SAM Registration Data S May 21, 2025	Show Details	×	
	SAM _* GOV°			(
lome	Search Data Bank Data Services Help			
earch		All Words	e.g. 1606N020Q02	
Filter	Зу			-
Keywo	ord Search			
For mo	re information on how to use our keyword search, visit our help guide			
	Simple Search		Search Editor	
0	Any Words (i) All Words (i) Exact Phrase			
e.g.	123456789, Smith Corp			
"ELIX	IR LAB USA INC"	×		
Entity				
	on			
Locati				
Locati Status				
Status	Active			
Status				
Status	Active			Reset

No matches found

Your search did not return any results for active records. Would you like to include inactive records in your search results?

Search Inactive

Go Back



Our Website	Our Partners
About This Site	Acquisition.gov
Our Community	USASpending.gov
Release Notes	Grants.gov
System Alerts	More Partners
Policies	Customer Service
Terms of Use	Help
Privacy Policy	Check Entity Status
Restricted Data Use	Federal Service Desk
Freedom of Information Act	External Resources
Accessibility	Contact




⚠ WARNING

This is a U.S. General Services Administration Federal Government computer system that is "FOR OFFICIAL USE ONLY." This system is subject to monitoring. Individuals found performing unauthorized activities are subject to disciplinary action including criminal prosecution.

This system contains Controlled Unclassified Information (CUI). All individuals viewing, reproducing or disposing of this information are required to protect it in accordance with 32 CFR Part 2002 and GSA Order CIO 2103.2 CUI Policy.

SAM.gov

An official website of the U.S. General Services Administration



You'are viewing this page over a secure connection. Click here for more information.

West Virginia Secretary of State — Online Data Services

Business and Licensing

Online Data Services Help


Business Organization Detail

NOTICE: The West Virginia Secretary of State's Office makes every reasonable effort to ensure the accuracy of information. However, we make no representation or warranty as to the correctness or completeness of the information. If information is missing from this page, it is not in the The West Virginia Secretary of State's database.

ELIXIR LAB USA INC.

Organization Information								
Org Type	Effective Date	Established Date	Filing Date	Charter	Class	Sec Type	Termination Date	Termination Reason
C Corporation	5/5/2025		5/5/2025	Foreign	Profit			

Business Purpose	5415 - Professional, Scientific and Techincal Servies - Professional, Scientific and Techincal Servies - Computer Systems Design and Related Services (design, programming, facilities mgmt)	Capital Stock	
Charter County		Control Number	
Charter State	DE	Excess Acres	
At Will Term		Member Managed	
At Will Term Years		Par Value	
Authorized Shares		Young Entrepreneur	No



Addresses		
Туре	Address	
Local Office Address	267 KENTLANDS BOULEVARD SUITE 5092 267 KENTLANDS BOULEVARD SUITE 5092 GAITHERSBURG, MD, 20878	
Mailing Address	267 KENTLANDS BOULEVARD SUITE 5092 GAITHERSBURG, MD, 20878 USA	
Principal Office Address	267 KENTLANDS BOULEVARD SUITE 5092 GAITHERSBURG, MD, 20878 USA	
Туре	Address	

Officers					
Туре	Name/Address				
President	THIAGARAJAN LOGANATHAN 12713 GREENBRIAR ROAD POTOMAC, MD, 20854				
Туре	Name/Address				

File Your Current Year Annual Report Online Here

For more information, please contact the Secretary of State's Office at 304-558-8000.

Wednesday, September 17, 2025 — 8:03 AM

© 2025 State of West Virginia

Subject: Governor's Office Approval of contracts over \$100,000

Rosen, Bryan D

bryan.d.rosen@wv.gov>
to Wagner, Roberta A, Price, Robert L

Thu, Jan 23,

I spoke with Curtis early today. He relayed the following information for how we will process these through his office

- 1. He would like a synopsis of the purchase. I would suggest in most cases we can pull the extended description populate that in the email to him.
- 2. Please note if there is a specific timeframe in the request.
- 3. Contracts will be reviewed at the Master Agreement level meaning that he will not be approving DOs.
- 4. Renewals for contracts over \$100,000 must be approved.

This process is going to be fluid and will likely morph as we move forward but this is the best information that I hav today.

Bryan