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May 14, 2010

VIA FEDERAL EXPRESS
304-558-2157

Environmental Protection Department of
Office of AML&R

601 57" Street, SE

Charleston, WV 25304

¢/o Department of Administration
Purchasing Division

Attention: Chuck Bowman

2019 Washington Street East

P.O. Box 50130

Charleston, WV 25305-0130

RE: Expression of Interest
RFQ #DEP 14991
Zebbs Creek Highwall #2 Design
Barbour County, WV

Dear Mr. Bowman:

Hornor Brothers Engineers is pleased to provide this response to your RFQ for professional
engineering services for the referenced project. Attached are one original, one convenience copy and
one copy on a CD. Hornor Brothers Engineers is a full service civil engineering and survey firm that
has been in continual business for over 100 years. Our firm is experienced in designs for site
development, grading and drainage which are the key elements of this project.

In September 2008 we completed the design and participated in the pre-construction
conference for the Stanley Subsidence IT AML Enhancement project in Harrison County for which we
were the designers of record. We worked closely on that project with personnel from the AML office
in Philippi, as well as Danny Pritt in Charleston. We are interested in expanding our practice into
more of the AML reclamation projects, especially those near our office in Clarksburg. The referenced
project is located within 40 miles of our office, and we have visited the site.

If there were a need for sub-surface investigation, we would propose to use NGE, formerly
known as Novel Geo-Environmental, as our geotechnical subconsultant. They are well known to the
AML office, having performed geotechnical services on many projects throughout the state.



Mr, Chuck Bowman
Department of Administration
Purchasing Division

May 14, 2010

Page 2

If selected for the project, we would be able to begin work immediately. We appreciate your
consideration of our qualifications and look forward to the opportunity to work with the West Virginia
Department of Environmental Protection on this important project.

If you should have any questions about the information provided, please let me know.

Yours truly,

HORNOR BROTHERS ENGINEERS

el 77 g

Paul A. Hornor 111, P.E.
PRESIDENT

TH:jmw
Enclosure
File: 2010-068 Correspondence 1




State of West Virginia Request for e

Department of Administration Quotat;on T - ‘ -
Purchasing Division DEP169931 1

2018 Washmgton Strest East A N R N e L A BN O O
Post Office Box 50130 ‘
Charleston, WV 26305-0130 CHUCK BOWMAN
ZN4~558-2187F
RFQ COPY

ENVIRONMENTAL PROTECTION
DEPARTMENT OF
OFFICE OF AMLER
601 57TH STREET SE
CHARLESTON, WV

28304 306-926-0699

TYPE NAME/ADDRESS HERE

Hornor Brothers Engineers
P.O. Box 386 :
Clarksburg, WV 26302-0386

03/17/2810 .
BID OPENING DATE: BID ODPENING TIME

D1:350PM

0eo1 - J B 206-29
' 1
ZEBBS CREEK HIGHWALL #2 DESIEN

EXPRESSION OF INTEREST

THE WEST VIRGINIA PURCHASING DIVISION,| FOR THE AGENCY,
THE WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL
PROTECTION, (IS SOLICITIING EXPRESSIONS [OF INTEREST FOR
PROFESSIONALl ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT T ZEBBS CREEK
HIGHWALL #2 [PROJECT IN BARBOUR COUNTY,] WEST VIRGINIA,
PER THE FOLLDWING| BID REQUIREMENTS AND ATTACHED
SPECIFICATIONS. '

BANKRUPTCY: | IN THE EVENT THE VENDOR/CONTRACTOR FILES
COR BANKRUPTCY PROTECT|ION, THE STATE MAY DEEM THIS
CONTRACT NULL AND| VOID|, AND TERMINATE [SUCH CONTRACT
WITHOUT FURTHER ORDER. :

smmmme : ATk
M i T T 304-624.6445 May 14, 2010
FHLE President 55 0197150 ADDRESS CHANGES TO BE NOTED ABOVE

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS iN SPACE ABOVE LABELED "VENDOR'
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“ GENERAL TERMS & CONDITIONS
.' REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made in the bast interast of the State of West Virginia.

2. The State may accept ot refect In part, or in whcle, any bid.

3, Prior to any award, the apparent successful vender must be propetly registered with the Purchasing Division
and have paid the required $125 fee, .

4. All services performed or goods delivered under State Purchase Order/Contracts are to be continued for the
term of the Purchase Order/Confracts, contingent upon funds being appropriated by the Legislature or otherwise
being made available. In the event funds are hot & propriated or otherwise available for these services or goods
this Purchase Order/Contract becomes void and of no effect after June 30.

5, Payment may only be made after the delivery and acceptance of goods or services.

6. Interest may be paid for late payment in acoordance with the West Virginia Code.

7. Vendor preference wilt be granted upen written request in accordance with the West Virginia Code.

8. The State of West Virginia is sxempt from federal and staté taxes and will not pay or raimburse such {axes.

9. The Director of Purchasing may cancel any Purchase Order/Coniract upon 30 days wiitten notice to the soller.

10. The laws of the State of Wast Virginia and the Legislalive Rules of the Purchasing Division shall govem the
purchasing process. ,

11, Any reference to automatic renewal is hereby deleted. The Coniract may be renewed 6nly upon mutual wiliten
agreement of the parties.

42, BANKRUFTCY: In the event the vendopcontractor files for bankruptcy proteciion, the State may deem
thie contract null and void, and terminate such contract without further order.

13. HIPAA BUSINESS ASSOCIATE AGDENDUM: The West Virginia State Government HIPAA Business Assoclate
Addendum (BAA), approved by the Attomey General, Is available online at www.statesyv.us/admin/purchase/vro/hipaa.htin
and is hereby made part of the agresment. Provided that the Agency meets the definitioh of a Cover Entlly
(45 CFR §180.103) and will be disclosing Protected Health Information (45 CFR §160.103) io the vendor. _ .

14, CONFIDENTIALITY: The vendor agrees that he or she will not disclose to anyene, directly or indirectly, any such
personally identifiable information or other confidential information gained from the agency, unless the Individual who is
the subject of the information consents to the disclosure in wiiting or the- disclosure is made pursuant to the agency's
policies, procedures, and rules, Vendor turther agrees to comply with the Confidentialty Policies and Information
Security Accountability Requirements, set forth in http'//vmw.state.wv.us/admin!purchase/privacy!noticeGonﬂdenﬁajity.pdf.

15, LICENSING: Vondors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or focal agency of West Virginia, Including, but not limited 1o, the West Virginia Secrefary
of State's Office, the West Virginla Tax Depariment, and the West Virginia Insurance Comymission. The vendor must
provide . al necessary releases to obtain informafion to enable the director or spending unit o

verify that the vendor is ficensed and in good standing with the above sntities.

16. ANTITRUST: In submilting a bid to any agency for the Stale of West Virginla, the bidder offers and agrees that
if the bid is accepted the bidder will canvey, sell, assign of transfer to the State of West Virginla all rights, title and interest
in and to all cauyses of action it may now of hereafter acquire under the anfitrust laws of the United States and the State of
West Virginia for price fixing and/or unreasonable restraints of frade relaling to the particular commodities or setvices
purchased or acquited by the State of West Virginia. Such assignment shall be made and become effective at the time the
purchasing agency tendets the initial payment to the bidder,

I ceriify that this bid is made without prior understanding, agreement, or connaction with any corporation, firm, limited
flability company, parinership, or person of entiy submiting a bid for the same material, supplies, equipment or
setvices and is In all respects fair and without collusion or Fraud. | further ceriify that | am authorized to sign
the cerlification on behalf of the bidder or this bid.

INSTRUCTIONS TO BIDDERS
1. Use the quotation forms provided by the Purchasing Division. Complete all sections of the quotatios form.

5 ltems offered must be in compliance with the specifications. Any deviation from the specifications must b clearly
indicated by the bidder. Altlemates .offerad by the bidder as EQUAL 1o the specifications must be cleatly
defined. A bidder offering an alternate should attach complete specifications and literature, to the bid. The
Purchasing Division may waive minor deviations fo specifications. : ;

3, Unit pricas shall prevail in case of discrepancy. Al cquotations are considered F.O.B. destination unless alternate
shipping terms are clearly Identified In the quotation.
4. All quotations must be delivered by the bidder fo the office listed below prior bo the date and fime of the bid -
opening. Failure of the bidder to deliver the quotations on fime will result in bid disqualifications: Depariment of
 Administration, Purchasing Division, 2019 Washington Street East, £.0. Box 50130, Charleston, WV PE305-0130

5. Communication during the solicitation, bid, evaluation or award perlods, except through the Purchasing Division,
is stricly prohibited {W.Va. C.8.R. §148-1-6.8). : : :

Rev. 131502




Revised July 28, 2009

Part 1

1.1

1.2

1.3

EXPRESSION OF INTEREST
ZEBB'S CREEK HIGHWALL #2-
Requisition DEP14991

GENERAL INFORMATION -

Purpose:-

The Acquisition and Contract Administration Section of the Purchasing Division
“iate” is soliciting Expression(s) of Interest (EON) for the West Virginia
Department-of Environmental Protection (WVDEP), Office of Abandoned Mine
lands & Reclamation (AML), from qualified fims to provide
architectural/engineering services as defined in section two (2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm will be at the
opticn of WYDEP/AML. :

Project:

The mission or purpose of the project described in sections 2 & 3 is to provide

design services for the following:

ZEBB'S CREEK HIGHWALL #2:

AL LS e AL AT e e s

Clearing & Grubbing of site.

Cut and fill the highwall to establish a stable slope
(Note: The highwall will have to be reclaimed from the top due to a
residence’s home being located on the bench and spoil material)

Condition and revegetate all disturbed areas. .

Format: ' . '
All responses should be submitted in a loose-leaf, three ring binder, The
response should be presented in concise format which defines the corporation
higtory and the experience, qualifications, and performance data of the finm's
staff as requested by the AML Consultant Qualification Questionnaire (CQQ),
Attachment “B” anhd the AML and Related Project Experience Matrix (RPEM).
Attachment "C".

Electfronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:
httg:ilwww.state.wv.usladminigurchgse!newbul.htm.
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1.4

1.5

1.6

1.7

1.8

inquiries: : :
Additional information inquiries regarding this EOl must be submitted in writing fo
the State Buyer with the exception of questions regarding proposal submission,
which may be oral. . The deadline for written inquiries is identified in the
Schedule of Events, Section 1.16. All inquiries of specification clarification must
be addressed 10! '

Chuck Bowman, Buyer Supervisor,

Purchasing Division

P.O. Box 80130

Charleston, WV 25305-0130

Fax; (304) 558-4115

Email: charles.a.bowmanjr@wv.gov

The firm, or anyong on the firm’s behalf, is not permitted to make any
contact whatsoever with any member of the evaluation committee. Violation
may result in rejection of the EQI. The State Buyer named above is the sole
contact for any and all inquiries after this EQI has been released.

Vendor Registration: _

Firms parficipating in this process should complete and file a Vendor
Registration and Disclosure Statement (Form YWV-1) and remit the registration
fee. Firm is not required to be a registered vendor in order to submit an EOi, bui
the successful firm must register and pay the fee prior to the issuance of an
actual contract.

Oral Statements and Commitments:

Firm must clearly understand that any verbal representations made or assumed
to be made during any oral discussions held between firm’s representatives and
any State personnel are not binding. Only the information issued in writing and
added fo the Expression of Interest specifications file by an official written
addendum is binding. ' :

Economy of Preparation: ' _ _
EOVPs should be prepared simply and economically, providing a straightforward,
concise description of firm's abilities to satisfy the requirements of the EOL
Emphasis should be placed on completeness and clarity of content. Example
projects referred to in a firm's EOl's submittal should address projects that are
similar in scope to that of the EOl. Firms must complete the CQQ and RPEM
3s included in Section 4.2 of this EOL (Proposals must be no more than
100 pages). : ' '

Labeling of the Sections: The response sections should be labeled for ease of
evaluation.
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1.¢

1.10

1.11

1.12

Submission:

191 State law requires that the original expression shall be submitted to the
Purchasing Division. All copies fo the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date. All expressions will be
date and time stamped on the Purchasing Division official time clock to verify
time and date of receipt.

192 Firms mailing expressions should allow sufficient time for mail delivery to
ensure timely arrival. The Purchasing Division CANNOT waive or excuse late

- receipt of an expression which is delayed and late for any reason according West

Virginia State Code §5A-3-11. Any EO received after the bid opening time and
date will be immediately disqualified in accordance with State law and the
Legislative Rule 148-C8R-1.

Submit:
One original plus one convenience copy and one copy on GD to:

Purchasing Division

2018 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

The outside of the envelope or package(s) should be clearly marked:
‘ Buyer: CB-23

Reqg # DEP14991

Opening Date: 05/19/2010

Opening Time: 1:30 pm

Rejection of Expressions: _

The State shall select the best value sofution according to §5G-1-3 of the West
Virginia State Code. However, the State reserves the right to accept or reject
any or all expressions and to reserve the right to withdraw this Expression of
Interest at any time and for any reason. Submission of, or receipt by the State of
Expressions confers no rights upon the firm nor obligates the State in any

manner.

incurring Costs: '

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EG! for expenses to prepare,
dativer, or o attend the short-list interviews. '

Addenda:

If it becomes hecessary to revise any part of this EOI, an official written

addendum will be issued by the State to all potential firms of record.

[ RE
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1.13

1.14

1.15

1.16:

1.17
1.18

1.19

independent Price Determination:

A contract will not be considered for award if the negotlated price was not arrived
at independently without collusion, consultation, communication, of agreement as
to any matter relating to prices with any competitor. '

Drice Quotations: No “price” or “fee” quotation is requested or permitted in the
response.

Public Record:

1.15.1 Submissions are Public Record. _

All documents submitted to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOI's submitted by firms shall
become public information and are available for inspection during hormal official
business hours in the Purchasing . Division Records and Distribution center after
the expressions have been opened,

1.15.2 Written Release of Information. co

Al public information may be released with or without a Freedom of Information
request, howsver, only a written request will be acted upon with duplication fees
paid in advance. Duplication fees shall apply to all requests for copies of any
document. Currently the fees are $0.50/page, or & minimum of $10.00 per
request, whichever is greater.

1.45.3 Risk of Disciosure. :

The only exemptions fo disclosure of information are listed in West Virginia Code
§26B-1-4. Primarily, only trade secreis as submitted by a firm are the only
exemption to public disclosure. The submission of any information to the State
by a firm puts the risk of disclosure on the firn. The submission of any

" information to the State by a vendor puts the risk of disclosure on the vendor.

The State does not guarantee non-disclosure of any information to the public.

Schedule of Events:
Release of EOI 03/18/2010

...................................

EO! Opening DA e eererreereerrerennnn. 05/19/2010
Mandatbry Pre-bid Conference:. NA
éond Requirements: N/A
Purchasing Affidavit:

West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an
Affidavit regarding any debt owed fo the State and licensing and confidentiality -

TE O
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certifications. The Affidavit must be signed and submitted prior to award. 1t is
preferred that the Affidavit be submitted with the EOL

PART 2 OPERATING ENVIRONMENT

2.1

Location:

Directions to Zebb's Creek Highwall #2

From Philippi travel south on US Route 250 and g2 toward Junior. In town, tum
right at the BP Station crossing the Tygart Valley River. After crossing the bridge
turn left and proceed 0.7 miles and turn right at the second road. Proceed ~400°
and turn right again. Travel 0.2 miles to the Haderman home on the lefl.

2.2 Background:
Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
famifiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for “sall-service” AJE design. Aspects of the
design are to include, but not be limited to, Civil, Structural, Geological and
Hydrological.
The successful A/E will be responsible for Design of the following:
Reclamation of approximately 1000 LF of vertical highwall 30 to 100 feet in
height (averages 60 feet) located behind the Haderman residence.
Location Map is attached (Attachment A1).
Preliminary design documents will be due 60 days from the issuance of the
Purchase Order.

PART 3 PROCUREMENT SPECIFICATIONS |

3.1 General Requirements:

Firm must submit a completed CQQ (Attachment "B") and RPEM {Attachment
'C™) as per Section 4.2

7




32 |

3.3

3.4

Project Description:

Scope of Work (Zebb's Créek HIGHWALL #2):

Clearing & Grubbing of site.
Cut and fill the highwall to establish a stable slope
(Note: The highwall will have to be reclaimed fro the top due to a
rasidence’s home being located on the bench and spoll material)
Condition and revegetate ail disturbed areas.

Special Terms and Conditions:

3.3.1 Bid and Performance Bonds. NIA

3.3.2 [nsurance Requirements: $1,000,000 Professional Liability per Occtirrence
$2,000,000 Aggregate
$1,000,000 Automobile Liability
$1,000,000 Professional Liability
Workers Compensation Certificate Upon Award
West Virginia Statutory requirements including
West Virginia Code §23-4-2  (Mandolidis)
DEP14991 must be listed on Insurance Certificates

General Terms and Conditions:
By signing and submitting the EOI, the successful firm agrees to be bound by all
the terms contained in Section Three (3) of this EOL

3.4.1 Conflict of interest. ‘

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would conflict
or compromise in any manner or degree with the performance or its services
hereunder. The firm further covenants that'in the performance of the contract,
the “firm shall periodically inquire of its officers, members and employees
concerning such interests, Any such interests discovered shall be promptly
presented in detail to the Agency.

3.4.2 Prohibition Against Gratuities:

Firm warrants that it has not employed any company or person other than a bona
fide employee working solely for the firm or a company regularly employed as its
marketing agent to solicit or secure the contract and that it has not paid or agreed
to pay any company or person any fee, commission, percentage, brokerage fee,
gifts or any other consideration contingent upon

N
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or resulting from the award of the contract. For breach or violation of this

warranty, the State shall have the right to annul this contract without liability:at its
discretion, and/or to pursue any other remedies available under this contrast or
by law,

343 Certifications Related to Lobbying:

Firrn certifies that no federal appropriated funds have been paid or will beipaid,
by or on behalf of the company or an employee thereof, to any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or empioyee of Congress, or an
employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification of any Federal contract, grant,
loan, or cooperative agreement.

If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer of
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this

Federal contract, grant, loan, or cooperative agreement, the firm shall complete

and submit a disclosure form to report the lobbying.

Firm agrees that this language of certification shali be included in the award
documents for all sub-awards at all tiers {including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub
recipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was
made and entered into. '

3.4.4 Vendor Relationship: :
The relationship of the firm to the State shall be that of an independent contractor
and no principal-agent relationship or employer-employee relationship is
centemplated or created by the parties fo this contract. The firm as an
independent contractor is solely liable for the acts and omissions of its
employees and agents. ' :

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EOl and resulting contract.
Neither the firm nor any employees or contractors of the firrm shall be deemed to
be employees of the State for any purposes whatsoever.

The Firm shall be exc}usively‘ responsible for payment of employees and

contractors for all wages and salaries, taxes, withholding payments, penalties,

i




fees, fringe benefits, professional fiability insurance premiums, contributions to
insurance and pension or other deferred compensation plans, including but not
limited to Workers' Compensation and Social Security obligations, and licensing
fees, efc. and the filing of all nécessary documents, forms and returns pertinent
to all of the foregoing.

The Firm shall hold harmless the State, and shall provide the State and Agancy
with a defense against all claims including but not limited to the foregoing
payments, withholdings, contributions, taxes, social security faxes and employer
income tax returns. ‘

The firm shall not assign, convey, transfer or delegate any of its responsibilities
and obligations under this contract to any person, corporation, partnership,
association or entity without expressed written consent of the Agency.

3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the contract; (2) Any claims or losses resulting to any person or entity injured or
damaged by the firm, its officers, employees, or subcontractors by the
publication, franslation, reproduction, delivery, performance, use or disposition of
any data used under the contract in a manner not authorized by the contract, or
by Federal or State statutes or regulations; (3} Any failure of the firm, its officers,
employees or subcontractors to observe State and Federal laws, including but
not limited to labor and wage laws.

3.4.8 Contract Provisions: ,

After-the most qualified firm is identifled, and fee negotiations are concluded, a
tormal contract document will be executed between the State and the firm. The
order of precedence is the contract, the EOl and the firm's response to the EOL

3.47 Goveming Law:

- This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees to comply with the Civil Rights Act of 1964 and all other
applicable laws (Federal, State or Local Government) regulations.

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.
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The firm shall pay any applicable sales, use, of personal property faxes arising
out of this contract and the transactions contemplated thereby, Any other taxes
levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here to shall be borne by the contractor. It is clearly understood that
the State of West Virginia is exempt from any taxes regarding performance of the
scope of work of this contract.

3.4.9 Subcontracts/Joint Ventures: :

The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,
enter into written subcontracts for performance of work under this contract;
hewever, the firm is totally responsible for payment of all subcontractors.

3.4.10 Term of Contract: ’

This' contract will be. effective (date set upon award) and shall extend until the
scope of work is complete or for one (1) consecutive twelve (12) month period.
The contact may be renewed upon mutual consent for two (2) consecutive years
one (1) year periods or until such reasonable fime as may be necessary to obtain
‘a new contract or to complete work,

3.4.11 Non-Appropriation of Funds: _

If the Agency is not allotted funds in any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm written notice of
such non-allocation of funds as soon as possible after the Agency receives
notice. No penalty shall accrue to the Agency in the event this provision is
exercised. ' '

3.4.12 Contract Termination:

The State may terminate any contract resulting from this EQl immediately at any
time the firm fails to carry out its responsibliities or to make substantial progress
under the terms of this EO! and resulting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the
contract's continuation. If after such notice the firm fails to remedy the conditions
contained in the notice, within the time contained in the notice, the State shall
issue the firm an order to cease and desist all work immediately.

The State shall be obligated enly for services rendered and accepled prior to the
date of the notice of termination. The contract may also be terminated upon
mutual agreement of the parties with thirty (30) days prior notice.

ia

I

1] 3




3.4.13 Changes:

If changes to the original contract become hecessary, 2 formal coniract change
order will be required. Prior fo any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as fo form by the West Virginia Attorney General's Office prior to
the effective date of such amendment. NC CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER, :

3.4.14 Invoices, Progress Payments, & Refainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on the
face of the purchase order labeled “Invoice To” pursuant to the terms of the
contract. Progress payments may be made at the option of the Agency based on
percentage of work completed if so defined in the final contract. Any provision

for progress payments must also include language for & minimum 10% retainage

untit the final deliverable is accepted.

If progress payments are permitted, firm is required to identify points in the work
plan at which compensation would be appropriate. Progress reports must be
submitted to Agency with the invoice detailing progress completed or any
deliverables identified. Payment will be made only upon approval of acceptable
progress or deliverables as documented in the firm's report. tnvoices may not be
submitted more than once monthly and State faw forbids payment of invoices
prior to receipt of services. :

The firm will invoice for completed work on an approved WVDEP form.

3.4.16 Liguidated Damages:

According to West Virginia State Code §5A-3-4(8), firm agrees that liguidated
damages shall be imposed at the rate of NJA per workday, for failure to provide
deliverables at the agreed upen date identified in the final contract. This clause
shall in no way be considered exclusive and shall not limit the State or Agency’s
right to pursue to any other additional remedy to which the State or Agency may
have legal cause for action including further damages against the firm.

3.4.16 Record Retention (Access & Confidentiality).

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of documentation fo
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5) years and make
available all records to Agency personnel at firm's location during normal

business hours upon written request by Agency within 10 days after receipt of the

request.
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Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to_carry out the duties and responsibilities defined in
this contract. Firm agrees fo maintain confidentiality and security of the data
made available and shall indemnify and hold harmiess the State and Agency
against any and ail claims brought by any party atiributed to actions of breach of

confidentiality by the firm, subcontractors, or individuals permitted access by the:
fiern.

PART 4

EVALUATION & AWARD

41 | Evaluation and Award Process:

a)

Expressions of Interest will be evaluated and awarded in accordance with
§5G-1-3 “Contracts for architectural and engineering services;
selection process where total project costs are estimated to cost two
hundred fifty thousand doliars or more.”

“In the procurement of architectural and engineering services for projects
estimated to cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession fo submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach fo the
project. All such jobs shall be announced by public notice published as a
Class I legal advertisement in compliance with the provisions of article
three [§59-3-1et seq.] A committee comprised of three io five
representatives of the agency initiating the request shall evaluate the
statements of gualifications and performance data and other material
submitted by the interested firms and select three firms which in their
opinion are the best qualified to perform the desired service. Interviews
with each firm selected shall be conducted and the commitiee shall
conduct discussions regarding anticipated concepts and the- proposed
methods of approach to the assignment. The committee shall then rank in
arder of preference no less than three professional firms deemed to be the
most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or both.
Should the agency be unable to negotiate a satisfactory contract with the
professional firm considered to be the most qualified, at a fee determined
to be fair and reasonable, price negotiations with.the firm of second choice
shall commence. Failing accord with the second most. qualified
professional firm, the committee shall undertake price negotiations with
the third most qualified professional firm. Should the agency be unable to

12
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4.2

4.2

negotiate a satisfactory contract with any of the selected professional
firms, it shall selgct additional professional firms in order: of their
competence and qualifications and it shall continue negotiations in
accordance with this section until an agreement is reached.”

b) The evaluation criteria and assigned point values are as follows:

i WV Registered Professional Engineers (Civil or Mining}

In the Primary Office:

' 20 points
. Reclamation Engineering design experience of the Primary
Office’s WVRPE as it relates to the specific project problem
Areas: '
' - ' 25 poinis
. Available WV-AML Design Teams within the Primary office
(A Design team should consist of one Project Engineer (Civil
or Mining), one CAD person and availability of other support
personnel a required by the particular project):
_ 20 points
_ The Oral Interview (See Section 4.3 of this EOI}:
35 points

(a) AML Consultant Qualification Questionnaire (CQQ) must be completed to be .
_eligible (See Attachment *B"). ‘

(b) AML and Related Project Experience Matrix (RPEM) must also be completed
to be eligible (See Attachment “C"). :

Interviews as stated in 4.1 “Evaluation and Award Process” will be conducted
with the three firms selected as the most qualified by the WVDEP Selection
Committee. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint presentation
consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan '

Key personne! available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control |

Project cost control

4 & & & & @
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HORNOR BROTHERS ENGINEERS

Available WV-AMIL Design Team Within the Primary Office

Project Engineer and Manager: -

CADD Draftsman:

Engineering Technician:

Project Survey Manager:

Survey Crew:

Construction Inspector:

Other:

Paul A. Hornor 111, P.E. (Civil)
Assisted by:
Thomas D. Corathers, P.E. (Civil)

Thomas B. Childers
Joseph D. Robinson, E.I,

Richard B. Taylor

John W, Hornor, P.S.

Albert T. Larue

Jason Manning

Roger D. O’Quinn
Richard B. Taylor

Nila J. May, Administrative Support
Jeanne M. Wyckoff, Administrative Support



RFQ No. DEP14991

STATE OF WEST VIRGINIA
Purchaging Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No confract or renews! of any contract may bs awardad by the state or any of its
political subdivisions to any vendor or prospective vendor when the ventor of prospective vendor or a related party fo the
vendor or prospective vendot s & deblor end the debt owned Is an amount graater than ong thousand dollars in the

aggregate

DEFRNITIONS: , )

*Debt” means any assessment, premium, penally, fine, tax or other armpunt of money owed fo the state or any of its
polliical subdivisions becsuse of a jutigment, fine, peemil viclation, livense zesessment, defaulied workers” compensation
premium, pehalty or other assessment presently definguent or due and required o be paid o the state or any of s
polifical subdivisions, including any interest or additional pensities acorued thereon,

"Debtor” means any individual, corporation, parinership, assockation, Limbed Liabifty Company or any other form or
business association pwing a debt to the state or any of its poltfical subdivisions, “Foliileal subdivision”™ meang any county
cornmission; muriclpality; county board of education; any Instrumentality established by 2 counly of municipality; any
separate corporation or instrumentality established by one or more counfies of municipalities, as permiited by law, or any
public: body charged by law with the performance of # government funcfion or whose Jjurisdiction s soexdensive with one
or mote counfies of munisipaliies, "Refaled party” means a parly, whether an Individual, corporation, parinership,
assaciation, limited llability company or any other form or business assoclafion o other entity whatsoever, related fo any
vendor by blood, mardage, ownership or confract through which the party hes a relafionship of ownership or ofher interest
with the vendor so that the parly will actually or by effedt receive or eonirol a porflon of the beneflt, profit or other
consideration §rom performance of & vendor contract with the paity recelving an amount thal meels or exceed five perosnt

of the total contract amount.,

 EXCEPTION: The prohibition of this section does not apply where & vendor has cortested any 1ax administered pursuant
to chapter eleven of this code, workers’ compensation premium, permit fee or environmental fes or assessment and the
matter has not become final or where the vendor has entered info & payment plan or agresment and the vendor is fict in
default of any of the provisions of such plan or agresment. :

Under penalty of law for false swearing (West Virginia Code §61.5-3), i Is hersby certified that the vendor sffirms and
acknowledges the Information in this affidavit and is in compliance with the requirements as stated, _

WITNESS THE FOLLOWING SIGNATURE |
Vendor's Neme: Bornor Brothers Engineers

Auﬂ\crized Signature: W \7/ W % Date;  May 14, 2010

State of West Virginia

County of Harrison | foewit:

Taken, subseribed, and sworn fo before me this f day of !W@;% . 2010
My Commission expires Iﬂ"9 WM/U -/] , 20 L Z/ (2
AFFIX SEAL HERE NOTORY PUBLIC o M : W y@g

: OFFICIAL SEAL
NGTARY PUBLIC, STATE OF WEST VIRGINIA
JERNNE M, WYCKOFF
‘ 630 SOUTH 7TH STREET
#s/  CLARKSBURG, WV 26301 '
# WY COMMISSION EXPIRES NOV.7, 2012 ]

Purchasing Affidevit (Revisad 12/15/08)
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Civil, Environmental and Consulting Engineering

140 S. Third Street ¢ P.O. Box 386 e Clarksburg, West Virginia 26302
Phone (304) 624-6445 « Fax (304) 624-6448 ¢ E-Mail: Eng@HBE1902.com » www.HornorBrosEng.com

1902 708 VEARS OF ENCGINEERING EXCELLENCE 2010

COMPANY PROFILE
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HORNOR BROTHERS ENGINEERS

140 South Third Street
P.0. Box 386
Clarksburg, West Virginia 26302

Phone: 304/624-6445
Fax: 304/624-6448
Website: www.HornorBrosEng.com

EMAIL: Eng@HBE1902.com

Professional Engineering Services Since 1902

03/02/10
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Hornor

Since

w: Bros. Engineers

Civil Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302
(304) 624-6445 - Fax (304) 624-6448 - www. HBEI902.com

COMPANY PROFILE

INTRODUCTION

The consulting firm of Hornor Brothers Engineers, located in Clarksburg, West Virginia, is a family
owned and operated organization which was founded in 1902. Its principals are Paul Allen (Trey) Hornor HI,
Paul Allen Hornor, Jr. and John W, Hornor. For over 100 years the firm has practiced civil engineering as it
relates to public works and the environment. Throughout its history, Hornor Brothers Engineers (HBE) has
combined the expertise of an experienced, professional engineering staff with a thorough knowledge of north
central West Virginia to provide our customers with value driven results. We remain flexible, yet qualified to
meet the needs of our clients in an ever-changing world, and continue to uphold our high standards of service in
providing effective engineering solutions.

Through professional and personal interaction, Hornor Brothers Engineers’ staff is available to identify
project requirements, coordinate timely reviews and manage work tasks and other issues that need to be
addressed, so that quality service on time and within budget can be completed to the client’s satisfaction.

The firm specializes in land surveying, site development planning, the design and construction
management of water and wastewater projects, airport development and other municipal and public works. We
have considerable experience in working with most state and federal funding and regulatory agencies. The
following is a complete list of the engineering and related services for which Homor Brothers Engineers is
qualified and capable.

Airport Faclites ' Punding Applications -~ Municipal Engineering
Civil En_gineex_“ixig : . oo GcneraIConsu]tmg : o PrpjectMmagem_e_,nt .

QIS ~Pumping Facllittes . ..~

Coal-Related Consulting | |
aaa. o

Construction Inspection Se_ivic_é_s ‘Site Evaluations

Land Surveying & Mapping  [dustral Site Development. - sungivision Development

Dfaiﬁa .e S stems e - '.I_nfra_s_txﬁéture Investigations and -'_"Wasf;éw;itci‘ Cdilgctioh .
gesysems - o . Reports oo Systems e

Boonomic Feasibility Studies - Land Surveying and Mapping i ggi;?‘?*?"’_‘?‘-‘;‘.’“?‘?d e



Land surveying plays a major role in Hornor Brothers Engineers’ scope of business. HBE has
performed survey work for over 10,000 individual property owners and hundreds of commercial and industrial
clients. These services include contour and feature location maps, lot and farm surveys, subdivisions, gas well
locations, to name a few. These surveying capabilities compliment the firm’s other areas of business, such as
project design, and enable us to handle a maximum amount of project responsibility internally. The service
areas for all the firm’s water system expansion projects are surveyed on the ground to produce highly detailed
construction mapping. HBE utilizes a handheld GPS wnit, total station instruments with data collector and
CADD capabilities, which help provide for timely, sharp, finished plats and drawings.

MUNICIPAL PROJECTS

Hornor Brothers Engineers has performed a wide range of municipal services including the design and
construction phase services for small dams and reservoirs, termis courts, city streets, conventional sidewalks,
drainage systems, demolition and all the project components associated with downtown strectscape
improvements. The firm has also prepared multiple parking lot project designs, for United Hospital Center,
Fairmont State College, and the City of Clarksburg among others.

Our history of successive projects with Fairmont State College, the United Hospital Center, and the
cities of Clarksburg and Bridgeport and others is a reflection of our quality of performance in this area of
development. See the following representative photographs and descriptions for several of the firm’s various
municipal projects.

FAIRMONT STATE COLLEGE FAIRMONT STATE COLLEGE
STUDENT PARKING EXPANSION PROJECT NEW TENNIS COGURTS PROJECT

Project Cost: $394,000; Completed: 1997 Project Cost: $553,000; Completed: 1999

UNITED HOSPITAL CENTER EMPLOYEE PARKING UNITED HOSPITAL CENTER

EXPANSION PROJECTS (Phases 1&2) RETAINING WALL
251 New Spaces; Total Construction Cost: $718,000 Completed 2000

Completed 1996 & 1999




CITY OF CLARKSBURG — GLEN ELK STREETSCAPE PROJECT
Project Cost = $500,000; Completed: 2001

NEW LANDECAPIHG

CITY OF BRIDGEPORT CITY OF WESTON
MAIN STREET REVITALIZATION PROJECT BANK STREET IMPROVEMENT PROJECT
(PHASE II) Project Cost = $128,000; Completed 2003

Project Cost = $250,000; Completed 2603




CITY OF CLARKSBURG
MAIN STREET REVITALIZATION PROJECT PHASE 2

Completed 2005

000;

*

ect Cost = $450

Proj




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE III)
Project Cost = $326,000; Completed 2005

CITY OF MORGANTOWN
CLAY STREET STREETSCAPE PROJECT
Project Cost = $693,000; Completed 2005




CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
MAIN STREET — PHASE 3
Project Cost = $331,000; Completed: 2006

East Side of South Third Street

East Side of South Fourth Street West Side of South Fourth Street



CITY OF BRIDGEPORY
MAIN STREET REVITALIZATION PROJECT (PHASE 1V)
Project Cost = $290,000; Completed 2006

Safety Rail Along North Side of Main Street




CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
BUSINESS DISTRICT — PIKE, THIRD AND FOURTH STREETS
Project Cost = $430,484; Completed 2008

S




NEW UHC REPLACEMENT HOSPITAL
Site Development Cost = $15,000,000; Under Construction
Curb and Sidewalk Portion = $500,000; Under Construction




SLIP REMEDIATION AND RELATED PROJECTS

Hornor Brothers Engineers is frequently called upon for the design of remedial site work or restoration,
and related minor development. Typical design and construction elements can include pavement and sub-base
repair, excavation and embankment, pile and lagging walls, subsurface drainage systems, surface drainage
systems, erosion and sediment control, and landscaping.

The following are brief descriptions of several completed projects for which Hornor Brothers Engineers
provided design only or both design and construction phase engineering services.

ntact Person,
" Geoff Marshall, . 8.

- Engineering "~ -
L (304)6242227

- Harrison County, - P.0. Box 1680 .-

1. Proj ame Lo wher,
United Hospital . Clarksburg - .

Center Retaining - . -
‘Wall and Widening - WV ...
Room Access Road 1 T

Project Description: This project was designed in order to widen the eergency room access road at the

“United Hospital Center campus. The design involved 90 if of drilled and grouted piles with concrete lagging,
‘wales, controlled fill, catch basin, drainage pipe, guardrails and safety fencing, oo T

City of Clarksburg * Glen Elk Section of - City of Clarksburg - ‘Anthony Bellotte, . " Unknown. This ~
‘Pile and Lagging = Clarksburg 222 W.Main Street . Director of Public. ~was part of a larger .
‘Wall at 4% Street - Harrison County, - Clarksburg, WV - - Works 623- - - Coproject. s
"'Prdjé_c_t_._l)eséﬁptidn: "As part of Clatksburg’s Phase 11T streetscape project, a driven pile and_cqﬁcf_eté_lagging =

‘wall was designed to support a section of sidewalk along Clark Street and to prevent the failure of a portion of - -
‘Hogan Alley at the intersection of Hogan Alley and Clark Street in the Glen Elk section of Clarksburg.” —~ ~

Near WV Route 5 110,00000

'Davis Funeral " - Near WV 98 - DawsFunerai RandyAmos S8
Home = Between Clarksburg - Home ... .. (304)854-8347 -

Wy " Clarksburg, WV

nediation & NutterFort. . 1 OlenTho
Measures © " Harrison County, .. Drive: "
Project Description: ‘Hornor Brothers designed remedial measures to correct an embankment slip. ‘These =

corrective measures included rock stabilization along the toe of the slip area, dump rock ditches, French drains
and underdrains, Tepair of existing asphalt pavement and reselting existing preformed curb and gutter. - '

10



C}arksburg .
Hamson County,

“United Hospatal 5
‘Center . :
_'Embankment
fPro;eet

.Engmeermg :
- :Support Semoes
L (304)624-2227

'gProject Descrlptlon Thls project was des;gned in order to restore an old borrow site 10 the- 01‘1gmal contow:

“The design involved approx1mate1y 4600 cubic yards of controlied ﬁll assoc1ated underdrains to alleviated . :
: groundwater problems and rock stabzhzatlon Suxface erosmn concems were addressed by utihzmg vegetatwe o
“cover (grass), trees and biodegradable matting, SRR - R e S SRS

~Maplewood - _ 1]
_ Community, Ine CONGPS e

- '”:-.'Engmeermg
- Support Semces
(304) 6242227

-_Commumty S : contractor _ :
' 'f'performed thlS work
in conjunctmn with
“an ongoing pIOJect

- gt Maplewood

: Project l)escrlptlon Homor Brothers demgned correcuve measures. for an embankment slip that consisted of '
remo_v_al of slip material, mstailmg underdrains to remove subsurface water.and re-gstablishing the grade 1o its -

‘original contour Dramage measures eonsasted of 8" 18" and 24" plpe and drop mlets to a]lev1ate surfaee water g
‘problems. . -

SITE DEVELOPMENT

Hornor Brothers Engineers also provides complete engineering services for the development of
industrial parks and residential subdivisions. Our services include staking out the lots and designing the earth
moving, streets, sidewalks, drainage systems, and water and sewer systems for the industrial or residential
client. Hommor Brothers Engineers has been involved in the development of numerous industrial parks and
subdivisions around north-central West Virginia. Sometimes this requires the complete turnkey services
described above, and in other cases just the layout of lots or the design of water and wastewater systems. A
listing of recent and/or larger, recognizable site development projects includes the following:

.. Subdivision Projects " County = ’ Industrial/Commercial Site Projects .. County
Heritage F_arm_s Harrison UHC New Hospﬂal Site o Harrison
Deerbrook . 77 Babour . FedBxSite o .7 Harrison
Bennett Manor Harrison Hamson—Mamon Reg:onal Auport Harrison
Aubuin V13}age S Hamson_-" 'Benedum Alrport Industrial Park - o Harrieon :
Heavenly Tra:ls Marion Midway Industrial Park _Harrison
Timber Ridge = L "Mardon ‘Lewis County Industrial Park - S Lewis

Bridgeport Public Safety Facﬂxty Harrison

On the following pages, see representative photographs and descriptions for several of the firm’s
various site development projects.

11



FED EX GROUND DISTRIBUTION FACILITY
HARRISON COUNTY, WEST VIRGINIA
COMPLETED DECEMBER 2006

HERITAGE FARMS RESIDENTIAL DEVELOPMENT
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BRIDGEPORT, WV
UHC REPLACEMENT HOSPITAL SITE DEVELOPMENT
BRIDGEPORT, WEST VIRGINIA
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HARRISON — MARION REGIONAL AIRPORT - BRIDGEPORT, WEST VIRGINIA

Hormmor Brothers Engineers has a rich and long history of over 65 years with the Harrison-Marion
Regional Airport, which began as the Harrison County Airport in 1937. As the airport changed over the years,
Hornor Brothers Engineers was the firm predominantly responsible for the improvements and additions to the
facility. The years of 1960-1975 were the main development years for the airport. During this period of time
there were nine major construction projects. From 1977 to 1995 there were 15 smaller projects, all funded
primarily by the Federal Aviation Administration.

In 1993, Benedum Airport Authority embarked on a large and ambitious project to extend its main
runway and parallel taxiway. Major design components of the project ncluded a 10,000,000 cubic yard
excavation and embankment; a 2,500 foot long, 72-inch structural steel culvert; ranway and taxiway pavement
and lighting; repaving the existing runway; fencing; utility line relocations; storm drainage system and a new
instrument landing system.

The Benedum Airport Authority also hired Hornor Brothers Engineers to provide engineering design,
inspection and construction management services for the construction of a 4,400 foot long (0.833 miles) access
highway. This section of highway is known as Route 279, North Bridgeport Bypass.

Also, the West Virginia Army National Guard (ARNG) hired Hornor Brothers Engineers to provide all
phases of engineering design and inspection for the construction of the Eastern ARNG Aviation Training Site
Fixed Wing Detachment at Benedum Airport. This facility consisted of a 37,200 sq. ft. training facility hangar
with classroom, administrative and aircraft maintenance space, flexible and rigid paving for ajrcraft parking,
new faxiway access to the main runway and the existing Tee Hangars, all supporting utilities, drainage
structures and new access highway from U.S. Route 50. Following are pictures of the above referenced
projects.

BENEDUM AIRPORT VARIOUS PROJECTS

ARNG TRAINING FACILITY 350 LF SAFETY
AREA EXTENSION

1800 LF RUNWAY &
§ TAXIWAY EXTENSIO

1000 LF SAFETY
 AREA EXTENSION

PHASE I - RT, 279
ORT BYPASS




T GiHA EMEARINENT
| BERTIE ~ 3T

ROUTE 279, NORTH BRIDGEPORT BYPASS - COMPLETED IN 2000
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NEWARMY NATIONAL
GUARD HANGAR |

SEDIMENT -
UPOND

EASTERN ARNG FIXED WING TRAINING SITE AT BENEDUM AIRPORT
COMPLETED IN 1996
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WATER PROJECTS

In the last 40 years, water distribution and design bas comprised a large portion of Hornor Brothers
Engineer’s business. Water projects have ranged in size from small line extensions on existing systems, to the
development of complete water facilities where there was no central system. HBE specializes in the redesign
and rehabilitation of aging, undersized systems that have been unable to keep up with subsequent growth.

The firm offers services in the area of water resources that include expertise in feasibility studies,
funding applications, design, construction inspection, project management and start-up. See pictures of various
water facilities and construction activity associated with some of our larger projects on the following pages. A
comprehensive list of the larger projects whose design and construction inspection Hornor Brothers Engineers
has completed in more recent years includes the following:

CLIENT/PROJECT YEAR TOTAL COST
COMPLETED

":Mt Hopo Water Assoc:atlon, Upshur County (6d1 Progeot) S 12008 $ 191 000

_Town ofWest Umon Doddndge County ngh School Doddndge County ey 2007-;_'_ 3; _' ;f f_;i$1 360 000,--_ :‘ :

:Wetzel' County I’ubho Sorvme Dlstrlct No 1, Wotzel County (3rd Pro;ect) ,;2007 i $4 079 000..'

Huttonsvﬂle Pubhc Servwe D:smot Randoiph Couuty o :$ 6, 500 DOO ' :j : :

-Bmgamon Pubhc Servu:e Dlstnot Hamson County _'.$ 1 300 000..-'__

Century~VoIga Pub]zc Semce Dnstrxct, Barbour County (3"1 Pro_]ect) . 2005 $ 1 ,900,000 -

'Adnan Publlc Servwe Dzsmct Upshur County (4Lh Pro_]eot) e '_ 2004 o S $ .3.'485 600

Town ofWest Umon Doddndge County :' . 2003 :.;" $ 810 000 ' _.

'Mt Hope Water Assoc1at1on, Upshur County (5th Pro_;ect) o : - 2002 i $ 3 500 000

s om0

Montana Water Assomation Manon County

:-Aénan Pu‘oho Semce Dlstnol Upshur County (3”‘1 Project) o 200 $3,100,0(}0 |
Gllmer County Pubhc Servwe Dlsmct G:lmer County (3rd PrOJect) . .:. .. ._ 20{30 . _: E i $1,3(}0,000
.':Wetzel County Pubhc Sorvme Dlsl;not No 1 Wetzel County (?.“‘i Pro_ject) .:‘ 1999 ::':.__' $2 700000 L
Century-Volga Pubhc Servme Dzstnct Barbour County (2’“‘ Project) : 1999 =8 .$ 2 800 000 ]
f.Admau Pubhc Servmo Distrlct Upshur County (2“‘i Pro_] ect) : _ 1997 ::" | f_:_ $ 2 800 000. :
Gﬂmer Couuty Public Servwe stmct Gllmer County (.'Z“‘l Pro_]ect) _. :-_.:. 3 | 1995 $ 3,81_2_,_{}_00:.. -
.-.:I-Iaymond Pubhc Semce Dlstnot 'Faylor County (2“‘i Pro_] ect) ' | .::f :'; :- _5 :: : 1 994 ) : : $ ::i 75 ,000

ClarksburgWaterBoard, HarnsonCounty '_: '. _ R . _._.-'1'99'_3_ _$4_,400,000__ :

.Wetzel County Pubhc Servme Dzstnct No 1 Wetzel County 1993 : o $ {736,_000 _' o
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Current projects in various stages of design or construction and their projected completion dates include the

following:
CLIENT/PROJECT ©~ ' -~ = .~ " PROJECTED TOTAL COST
S 3 . DATE
City of Bridgepor, Harrison Comnty - 2000 $ 350,000
AdﬂaﬂP“bhcsem"eDlstnctUPsh“T County (5" ?.r_ojcct)' o 20w s6516000
Townof WestUmon,Greenwood :Exfer_zsipn_, f)o;idridge County 2009 $_1,257,0GO
CenturyVoigaPubl:cServweDlstrlct, }éggl:).oﬁ_m:':Cqﬁnty_(-ﬁ?h Project) B 2010 $.;2,300,000
thunerWaterAssocaatlon Randolph County 2010 $3,750,000
ManmngtonPubhc ServlceD:stnct ManonCounty R 010 $5457,000
SummxtPark Pubthemce D.:is:i_ﬁ_ct., Harnson County 2010 $1,200,000
Adnan fﬁpﬁq Servmc Distiet, Upshur County (6% Project 2012 $5,500,000
WetzelCounty _.l?ul-Jlic.Siex.fv_i(:_é_I:)isﬁ'ic_:t No. 1, Wetzel County (4" Project) 2012 $3,644,000
ﬁuttogr:ﬁns'\.fillé Pﬁlﬂic_ :Séwice District, Randolph County (2™ Project) 2013 $8,156,000

ADRIAN PUBLIC SERVICE DISTRICT, UPSHUR COUNTY
Part of Phase 111 Water Project
Total Project Cost = $3.100,000; Completed 2001

50 GPM Wilsontown Booster Station 43,000 Gallon Salem Ridge Water Storage Tank

The Adrian Public Service District has been a valued client of Hornor Brothers Engineers for over 25 years.
As part of a master plan, the original system was designed with adequate capacity to serve the above Phase 11T
project. Since the completion of Phase III we have also finalized a fourth phase of Adrian’s waterline system
which consisted of approximately 130,000 feet of 87, 6", 4" and 2" waterlines, two new water storage tanks
and booster pump stations, and the PSD currently has under construction the Phase V project consisting of
160,000 feet of new waterlines and related appurtenances.
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CENTURY-VOLGA PUBLIC SERVICE DISTRICT, BARBOUR COUNTY
Total Project Cost = $2,800,000; Completed: 1999

150 GPM Water Booster Station Located in Audra State Park
Phase II

Century-Volga Public Service, another well-
established client, has also utilized the
expertise and experience of Hornor Brothers
Engineers over the past 20 years. The pictures
on this page illustrate a booster station and
water storage tank built during the Phase II
project in 1999,

Since then the construction of Phase III, a
$1,900,000 project consisting of approximately
76,000 feet of 67, 4° and 2” waterlines has
been completed and placed into operation,
serving  approximately 138  customers.
Cwrently under final design is owr fourth
project with the PSD to serve the Brushy Fork
area of the county.

100,000 Gallon Storage Tank on Talbott Road
Near U.S. Route 33 (Phase II)
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MT. HOPE WATER ASSOCIATION, UPSHUR COUNTY
Total Project Cost = $3,500,000; Completed 2002
Part of Phase V Water Project

150 GPM Little Sand Run Booster Station 105,000 Gallon Water Storage Tank on
Tallmansville Road Near Mt. Carmel Church Road

The Mt. Hope Water Association has been a valued client for over 35 years. The illustrations above are
representative of a project which connected onto the end of the Association’s existing system, which consists
of four previous projects all designed by Hornor Brothers Engineers. The system began in 1970 and now
has over 1000 customers.

WETZEL COUNTY PUBLIC SERVICE DISTRICT NO. 1
Total Project Cost = $2,700,000; Completed 1999

IR £

250 GPM Water Booster Station on Route 20 388,000 Galion Storage Tank
Off Route 20 West of Reader

The project illustrated above consisted of approximately 99,000 feet of 87, 67, 4” and 2” waterlines and
serves 350 customers. Hornor Brothers designed the existing system with this Phase II project in mind.
Treated water for the District is provided from the City of New Martinsville. The PSD recently completed
the construction of our project design for Phase III, a $4,079,000 project, which served an additional 268
customers.
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HUTTONSVILLE PUBLIC SERVICE DISTRICT, RANDOLPH COUNTY
Total Project Cost = $6,500,000; Completed 2006
390 New Customers: 175,000 fi. of Waterline

158,000 Gallon Becky’s Creek Storage Tank and Site
Under Construction

Connection of 10” HDPE River Crossing Pipe
{Directionally Drilled) to 10” C-900 Pipe
at Tygart Valley River

Foundation Construction for 200 gpm
Georgetown Road Booster Station
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MONTANA WATER ASSOCIATION
Total Project Cost = $930,000; Completed 2002

W

The Montana Water Association Project was comprised of the replacement of undersized waterlines and the
addition of this storage tank and a new water booster pump station. The larger lines and tanks also provided
reliable fire protection to a 40 year old water system which had never had it before.

BINGAMON PUBLIC SERVICE DISTRICT
Total Project Cost = $1,300,000; Completed 2006

The Bingamon Public Service District water system improvement project was comprised of the replacement of
approximately 20,000 ft. of old and undersized waterlines. A new 100,000 gallon water storage tank was
included, as well as fire protection for the communities of Peora and Wyatt. Additionally, the PSD)’s two main
booster pumping stations were refirbished and fitted with greater pumping capacity.
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Total Project Cost = $4,400,000; Completed 1994 Completed in 2003
Two 1,000,000 Gallon Storage Tanks Main Street Waterline Replacement Project
Part Of FBI Water Project New 12” Ductile Iron Pipe Installation

The Clarksburg Water Board extended its waterline north from Clarksburg for the purpose of connecting to the
following six major customers in 1994: Enlarged Hepzibah PSD, City of Bridgeport, FBI Fingerprint Identification
Complex, City of Shinnston, Summit Park PSD and Tri-County Water Association. The extension consisted of
62,000 feet of 20, 167, 12 and 8” ductile iron pipe. Also included were three 1,600,000 gallon water storage tanks,
approximately 30 new residential customers and a 2,000 GPM booster station.

The Clarksburg Water Board distribution system had 8” existing waterlines along Main Street and Pike Street in
Clarksburg that were over 110 years old. Carrying capacity had diminished, maintenance had increased, and the
Board decided to replace these lines with new 127 ductile iron pipe. Two separate waterline extension projects, one
in 2003 and another in 2004 accomplished the replacement and upgrading of those antiquated lines. The
replacement involved complex excavation and line placement to work around the many other utilities inherent with a
downtown area.

The Town of West Union obtained a West Virginia
Infrastructure and Jobs Development Council loan to
make various improvements to its existing municipal
water system, including the replacement of old and
undersized waterlines, non-functioning valves and fire
hydrants and its original water storage tank.
Interestingly, the new 250,000 gallon tank constructed
as a part of this project, replaced an existing concrete
storage tank previously designed by Homnor Brothers
Engineers nearly 70 years earlier.

We are currently in the construction phase of a
5 waterline expansion project which will extend service
AN B S e e to the communities of Duckworth and Greenwood wets
Total Project Cost = $810,000; Completed 2003 of town. This is the third water project we have
New 250,000 Gallon Storage Tank Behind High School  worked on with the Town of West Union since 2002.
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Hornor
sinee » Bros. Engineers

1902
Civil, Environmental and Consulting Engineering

Main & Third Streets - P.0. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

PROFILE

EDUCATION
B.S., Civil Engineering, West Virginia University, 1982
REGISTRATION

Professional Engineer, West Virginia, 1987
Professional Surveyor, West Virginia, 1995

AFFLIATIONS

West Virginia Society of Professional Engineers
(WVSPE)

American Society of Civil Engineering (ASCE)

National Society of Professional Engineers (NSPE)

West Virginia Rural Water Association

EXPERIENCE

Years Experience with HBE: 23
Years Experience with Other Firms: 3

Trey Hornor, President of Hornor Brothers Engineers,
combines over 20 years of design expertise with his
family owned and operated company of over 100 years
to help meet the needs of clients in north central West
Virginia area. He upholds the highest standards in
providing reliable, professional service to our customers
with value driven results.

CURRENT RESPONSIBILITIES

As President of the firm, Trey is responsible for the
management and execution of most of the firm’s
engineering assignments, assuring professional work and
timely execution. Primary activities include the overall
planning, design and project management of water,
sewer, and land development project in West Virginia.
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'_Whltmer Water Assoczatlon .
: :Wetzel County Pubhc Service:

iHuttonsv:llePub h - Rand
_ZDlsmct S
Bmgamon I’ub_ c S T

'Montana Water Assoclatfon S

Paul A. Hornor 111, P.E,
President

PROJECTS

Trey has been involved with the development and design
of the following completed projects:

Water Systems

S Projects |

rojects.

; ce Dzstnct'-.';_é'

Sp

:-'foimer County Pubhc Serv:ce i St R
District 2o SR L L projects -
:Clarksburg Water Board - Harrison - FBL
B Voo Project s
ﬁf.GlImer County Com:m;sswn o Gilmer: o
(Kanawha Drive Water Pro;ect) SREITR A TRE
Tri-County Water Association . Marion

Sun Valley Public Service District  Harrison

Sewer Systems

Design and overall project management of several
sanitary systems, including a $7,000,000 collection and
treatment project for the Lumberport Area Public
Service Sewer District in Harrison County.

Miscellaneous

Design and/or project oversight of land development
projects comprised of earthwork and embankment,
drainage, paving, erosion and sediment control and
restoration. Completed projects include parking lots,
residential subdivisions, commercial sites and airport
development.



Hornor

sinee » Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets + P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 « Fax (304) 624-6448 - www.HBE1902.com

PROFILE
EDUCATION

B.SE.T. Civil Engineering, Fainmont State College,
1982

REGISTRATION

Professional Engineer, West Virginia, 1999
Professional Surveyor, West Virginia, 1990

EXPERIENCE

Years Experience with HBE: 27
Years Experience with Other Firms: 0

Tom Corathers, Project Manger for HBE has served the
company in various capacities during his tenure. He is
experienced and knowledgeable in the surveying, design,
estimating and management of projects. Tom works
closely with our clients, maintaining high standards,
while providing reliable, professional service,

AFFLIATIONS

National Society of Professional Engineers (NSPE)
West Virginia Association of Land Surveyors

CURRENT RESPONSIBILITIES

As Project Manager, Tom is responsible for the general
oversight of the office engineering, and technical and
surveying work. His primary activities include planning,
design, review and project management of land
development, drainage, site design, sidewalk, streetscape
and paving projects.

MISCELLANEOUS

Design and/or project oversight of earthwork slide
correction and concrete and block retaining wall
projects. As a former survey manager for the firm, Tom
provides advice and counsel on surveying related issues
as the need arises.
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ty:of Bndgeport Streetscape (3 pro_;ects)
: C11y of Weston Streetscape (2 pr()] ccts) gl
“City, of Morgantown HE

i :nghiand Court

.':Umted Hosplta} Center (6 pro;ects)

Thomas D. Corathers P.E., P.S.
Project Manager

PROJECTS

Tom has been involved with the development, design
and project management of the following projects:

: ;Harr:son :
'ﬁ ‘Harmison
- Hartison "

;;'._H_a_i‘rison g
"'-_'.-_Le'wis e

ke '-‘.-Monongaaia.

County

S Hamson_ i
Crystal Ridge i ' _'-'-:“Hams_on'.;'
Hentage Farms WRAI . Harrison
* Bennett Manor. L Hamson :
::Aubum V:liage' i ' i :Harrlson'_ '
“Heavenly Trails '_-':_:‘Manon e
-TlmberR.tdge : e "Mano_u
“Meadow Point - " "Harrison

: © Harrison =
'_Famnont State ColIege (5 projects) .- o " “Marion - '_ _
.-Hamson County Board of Education (2 pro_]ects) [ _Hérris_o_n 3 )
Town of Lost Creek @ prqects) LU AF U Harrison
o
UHC New Hospltai S1te _ © . -Harrison .
'KLW LL; C. /Ken Woody/Smlth Services : R -ﬂpshur § -
WYK Assocxates/ Pubhc Safety Sub-Statlon Clty_ Harrzson
of Brldgeport AR
'HaanOB Faclhty ., ‘Harrison . .
.'_’I‘oiley Eiecmc X S SR St "Harﬁson ey
'-Clty of CIarksburg/Northv:ew Reta __mg WaH e _Hamson i
'WYK Associates/Bank of Gassoway : Braxton "
WYK Associates/V A Hospital Harrison



Hornor
Sinee » Bros. Engineers

1902
Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www. HBE1902.com

PROFILE

EDUCATION

B.S. Civil Engineering, West Virginia University, 2004
REGISTRATION

FE/EIT

EXPERIENCE

Years Experience with HBE: 4 years
Years Experience with Other Firms: 2.5

Joseph Robinson, Design Engineer has a broad
knowledge and experience in the following areas:

'Subdmswn Des1gn

Sltegradmg, samtary sewer, storm sewer,
water, roads, sediment and erosion
control and hydrology (HydroCAD 7.0

) ~ and TR 55 Method) _
‘Structural Design - - Pile and concrete foundations including
Solelnesiel o orade beams, ‘and timber andengmeered g
- wood beam desxgn and oonnecuons '

LTl thereof,

Design and Drafting  Drafting w1th LDI) and Cwﬂ 3D pIan
o profile and details _
‘Engineering . " Site plan, concept, forest conservation, -
Management ... " ‘wetlands, plat, plannmg and zomng, cny',
ST connty and state review agencies
Site Design Paving, sidewalks, curbs, dra;nage

utilities, erosion and sediment control

AFFLIATIONS

American Society of Civil Engineers (ASCE)
American Concrete Institute (ACI)

CURRENT RESPONSIBILITIES

As Design Engineer, Joseph is responsible for the
technical design and calculations for infrastructure and
site development associated with residential, commercial
and industrial projects.
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._-'.Umted HospltaI Center (2 prejects)
*Hentage Farms :

':-.._St etscape Projects
: _Clty of Clarksburg, Busmess Dlstnct

'--'Clty of Glenvﬂie Sleiewaﬂ{ Replaccment Pro_]ect -

U UHC New Hosp1ta1 Site

Joseph D. Robinson EIT
Design Engineer

PROJECTS

Joseph is currently involved with the development and
design of the following projects:

- Comnty
- Harrison -

Improvements 2007 -

Infrastructur: '-P 0_|e" s

-Hamson o

KLW L. L C./Ken Woody/Smnh.Servzces : e Upshur SE
CWYK Assocxates/ Pubhc Safety Sub—Statlon C:ty :
“of Bridgeport - HamSQQ._ i
Saad Mossa]latx/POB Faciltty - Harrison
Tolley Electric " . S Harrison.
;::'Clty of C]arksburg/Northvxew Retammg Wall ' : :Haﬁisén
“WYK Associates/Bank of Gassoway - Braxton -
Woodruff AML Harrison
WYK Associates/VA Hospital - " Hamison
MISCELLANEOUS

Computer Skills include: Microsoft Office, AutoCAD
2009, Civil 3D 2009 and LDC 2009, Risa2D, EPAnet,
FEMap, HydroCAD 8.0, Adobe Photoshop CS3
Extended, HEC-RAS 4.0, Structurepoint, Acroplot, OCE
Publisher, Govert Goplet, IT Networking, Mathtype 5,
Windows Environment.

- Harrison i

" Harrison "

“Harrison - -0

. Harrison .-
Gilmer " 1.
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sinee » Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

PROFILE
EDUCATION

West Virginia University 1980-1984
Civil Engineering & Preparatory Courses

REGISTRATION

Professional Surveyor, West Virginia, 1990

AFFLIATIONS

West Virginia Association of Land Surveyors

EXPERIENCE

Years Experience with HBE: 18
Years Experience with Other Firms: 2

John Hornor, Survey Manager, has experience which
includes waterline construction inspector duties and
AutoCad operator experience for survey plats, water
system mapping and site development drawings. John is
also experienced as a field survey party chief for ail
types of land surveys, including property and
topographic surveys, Alta surveys, elevation certificates,
and construction stakeout.

CURRENT RESPONSIBILITIES

John directs the work of a three-person field survey
crew, which includes meeting with clients to review the
scope of work, courthouse research, site visits and the
preparation of plats and descriptions. He also oversees
the field survey operations for water and sewer projects
and subdivision layout.
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: -Jones Development/F ed Ex Ground

.?;';Ghmcher Gfoup/Home Depot L o
‘Bridgeport, Clarksburg, Weston&Morganto“m '
: Streetscape Pro;ects i -~ Various -
; I-Ie___tage Farm_ ubdlv*ls:on and Pxopeﬁy Stakeout'_- - Harri :
-Falrmont State Coliege : S

f-Water PI‘O_]ect Map' ing 1 for Whltmer Water 5
“ Association, Town of West Union,’ Adnan PSD
__'Huttonsvx]le PSD and others ' o -

fCasco Toyé ‘R Us
.;Land Management Group S
| Hardy County Dam Progect for NRCS L
JNR_CS Elkwater Fork Dam Projec_t

John W, Hornor, P.S.
Surveyor Manager

PROJECTS

John has been involved in the surveying aspect of
Hornor Brothers Engineers’ property, land and
municipal development and waterline projects, including
the following:

: arious Pro_]ects

_.;Charies Pmnte "'Varlous S1te Developmeni Survays ' Harrison
Highland R_tdge Subd ;

' 'Clarksburg Water Boa.rd Surveymg and Mappmg
jofDam Sxtes Sl

:Crystal Rldge De\}elcpment/Dan Ryan Bu:lder_

_Harrlson s

PR :I—Iarnson-__: g

7 Various
' -:"_Hamson_

.'-..'_'Manon
: Hardy
o :-—Randolph
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WATER AND SEWER REFERENCES

ADRIAN PUBLIC SERVICE DISTRICT
Don Killingsworth, Chairman

P.O. Box 87

French Creek, WV 26218

Home (304} 472-0879

BINGAMON PUBLIC SERVICE DISTRICT
Rusty Kuhens, Operator

P.0. Box 87

Wyatt, WV 26463

Phone (304) 592-0778

HUTTONSVILLE PUBLIC SERVICE
DISTRICT

Bonnie Serrett, General Manager

P.O. Box 277

Mill Creek, WV 26280-0277

Phone (304) 335-2035

MT. HOPE WATER ASSOCIATION
Larry Farnsworth, President

Route 2, Box 355-G

Buckhannon, WV 26201

Phone (304) 472-0704

RURAL UTILITIES SERVICE

David E. Satterfield, State Engineer (Retired)
153 Mingo Street

Morgantown, WV 26503

Phone (304) 296-8034

TOWN OF WEST UNION
Etta Stadler, City Clerk
P.O.Box 3

West Union, WV 26456
Phone (304) 873-1400

WETZEL COUNTY PUBLIC SERVICE
DISTRICT NO. 1

Forrest Tennant, Chairman

P.0. Box 36

Reader, WV 26167

Phone (304) 386-4578

Keith Nelsen, Manager, Phone (304) 386-4870

MANNINGTON PUBLIC SERVICE
DISTRICT

Dave Smith

486 Flaggy Meadow Read
Mannington, WV 26582

Home (304) 986-3320

30

MUNICIPAL/SITE DEVELOPMENT

CITY OF BRIDGEPORT

Mr. Randy Spellman

Director of Community Development
P.O. Box 1310

Bridgeport, WV 26330

Phone (304) 842-8218

CITY OF CLARKSBURG

Mr. Anthony Bellotte, Director of Public Works
902 N. Third Street

Clarksburg, WV 26301

Phone (304) 624-1681

CITY OF MORGANTOWN
Ms. Terry Hough, City Engineer
389 Spruce Street

Morgantown, WV 26505

Phone (304) 284-7412

WYK ASSOCIATES, INC.
William E. Yoke

205 Washington Avenue
Clarksburg, WV 26301
Phone (304) 624-6326

UNITED HOSPITAL CENTER
Geoff Marshall, Vice President
Engineering Support Services
P.O. Box 1680

Clarksburg, WV 26302-1680
Phone (304) 624-2227

HERITAGE FARMS SUBDIVISION
William E. Morton, Developer

Route 3, Box 12

Bridgeport, WV 26330

Phone (304) 842-2303



