


® 8401 Arlingion Boulevard 703 842 0100
% DeWberl'Y Fairfax, Virginia 22031-4666 703 849 0118 fax
www.dewberry.com -

Mr. John Abbott

Division of Homeland Security and Emergency Management
Building 15

2019 Washington Street East

Charleston, West Virginia 25305-0130

RE: Reguest for Quotation to provide professional architect services to provide an
approvable State of West Virginia Statewide Standard All-Hazard Mitigation Plan
Update.

Dear Mr. Abbott:

Compliant, comprehensive, appropriate and community-focused — the West Virginia Division of Homeland
Security and Emergency Management will receive a mitigation plan update from the Dewberry Team that will
meet these goals to effectively mitigate natural and human-caused hazards and disasters. Our approach to
hazard mitigation features real-world experience and tested solutions that will not only define your plan for
recovery, but also provide you with the means to assess future risk factors and develop proactive plans to
better protect your citizens and assets more deliberately. We will ensure compliance with the Division of
Homeland Security and Emergency Management and FEMA requirements. We will prove to FEMA Region !
officials that the 2010 plan:

[. represents a comprehensive update process acknowledging prior mitigation accomplishments;

2. provides a revised vulnerability assessment clearly showing the most vulnerable communities to all
hazards;

3. delivers a practical, targeted mitigation strategy focused on resiliency and mitigation of state critical
facilities that positions projects for Hazard Mitigation Assistance grants; and

4. supports mitigation for repetitive and severe repetitive loss structures that will return more funds to
the state through increased federal grant funding levels and reduced flooding insurance policy
premiums.

We have consistently held disaster recovery and mitigation contracts with the Federal Emergency Management
Agency (FEMA). More importantly, we have achieved 100 percent final approval by FEMA. In
addition to our work on the Alabama, Louisiana, Mississippi, New Jersey, South Dakota and Virginia approved
State plans, we have worked with hundreds of communities to develop local, regional, tribal and university
hazard mitigation plans.

Dewberry will integrate your current HAZUS-MH update together with the State of West Virginia Standard
All-Hazard Mitigation Plan update through an effective process maximizing participation of your staff, Mazard
Mitigation Council members and mitigation stakeholders. Selecting Dewberry will assure you seamless
integration as we undertake the Mitigation Plan update process. The Dewberry team is ready to move your
plan forward to ensure eligibility of all Stafford Act and HMA programs with approval prior to the present
plan's October 18, 2010 expiration. If you have any questions, please do not hesitate to contract us at
izensinger@dewberry.com or dmills@dewberry.com or at 703.849.0100.

Sincerely,

Laurence Zensikg Deborah G. Mills,
Vice-President Project Manager

Dewberry & Davis LLC
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GENERAL TERMS & COND!TIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made in the best interest of the State of West Virginia.
2. The State may accept or reject In part, or in whols, any hid. _
3. All quotafions are governed by the West Virginia Code and the Legisfative Rules of the Purchasing Division.

4, Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division
and have paid the required $126 fee. '

5. All services performed or goods delivéred under State Purchase Order/Contracts are to be continued for the
term of the Purchase Order/Contracts, contingent upon funds being appropriated by the Legislature or otherwise
being made avallable. In the event funds are not appropriated or othorwise avallable for these services or
goods, this Purchase Order/Contract becomes void and of no effect after June 30. '

6. Payment may only be made after the delivery and acceptance of goods or services.

7. Interest may be paid for late payment in accordance with the West Virginia Code.

8. Vendor preference will be granted upon written request in accordance with the West Virginia Code.

8. The State of West Virginia is exempt from federal and stats taxes and will not pay or reimburse such taxes.

10. The Director of Purchasing may cancel any Purchasge Order/Contract upon 30 days written notice to the seller.

11, The laws of the Stale of West Virginia and the Legislalive Rules of the Purchasing Division shall govern
?)Hd ri;]éats and duties under the Coniract, including without limitation the validity of this Purchase
rdet/Contract,

12. Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual written
agreement of the parties. '

13. BANKRUPTCY: In the event the vendorcontractor files for bankruptoy protection, the State may deem
this contract null and void, and terminate such contract without further order.

14, HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Busihess Associate
Addendum (BAA), approved by the Attorney General, and available online at the Purchasing Division's web site
(hitpy//www,state.wv.us/admin/purchase/vre/hipaa.hiim) is hereby made part of the agresment. Provided that,
" the Agency meets the definifion of a Cover Enfity (45 CFR §160.103) and will be disclosing Protected Health
Information {45 CFR §160.103} to the vendor.

15. WEST VIRGINIA ALCOHOL & DRUG-FREE WORKPLACE ACT: If this Contract constitutes a public improvement
construction contract as set forth in Article 1D, Chapter 21 of the West Virginia Code ("The West Virginia Alcohol
and Drug-Free Workglace Act?), then the following language shall hereby become part of this Contract: "The
contractor and its subcontractors shall implement and maintain a written drug-free workplace policy in compliance
with the West Virginia Alcohol and Drug-Free Workplace Act, as set forth in Article 1D, Chapter 21 of the West
Virginla Code.  The contractor and its subcontractors shall provide a sworn statement in writing, under the
penalties of perury, that they maintain a valid drug-free work place policy in compliance with the West Virginia
and Drug-Frea Workplace Acl. It Is understood and agreed that this Contract shall be cancelled by the awarding
authority if the Contractor: 1) Falls to implement its drug-free workplace policy; 2) Fails to provide information
regarding - implementation of the contractor's drug-free workplace policy at the request of the public authority; or
3) Provides to the public authority false information regarding the contractor's drug-free wotkplace policy.”

INSTRUCTIONS TO BIDDERS

1. Use the quotation farms provided by the Purchasing Division.

2. SPECIFICATIONS: ltems offered must be in compliance with the specifications. Any deviation from the
specifications must be clearly indicated by the bidder. Alternates offered by the bidder as EQUAL to the
specifications must be clearly defined. A bidder offering an alternate should altach complete specifications
and fiterature to the bid. The Purchasing Division may waive minor deviations to specifications.

3. Complete all sections of the quotation form,
4. Unit prices shall prevail in case of discrepancy.

5. léll‘quotaticns are considered F.0O.B. destination unless alternate shipping terms are clearly identified in the
quotation. ‘

%. BID SUBMISSION: Al quotations must be delivered by the bidder 1o the office listed below ptior o the date and time

i of the bid opening. Failure of the bidder to deliver the quotations on time will result in bid disqualifications:
’ Department of Administration, Purchasing Division, 2018 Washinglon Strest East, P.O. Box 50130,
Charlaston, WV 26305-0130

Rev. 5/19/09
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RFQ No. _HSE09051 17

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:

Wesf Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective
vendor or a related parly o the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

If this is a solicitation for a public improvement construction contract, the vendor, by its signature below, affirms
that it has a written plan for a drug-free workplace poficy in compliance with Arficle 1D, Chapter 21 of the West
Virginia Code. The vendor must make said affirmation with its bid submission. Further, public improvement
construction contract may not be awarded to a vendor who does not have a written plan for a drug-free
workplace policy in compliance with Adicle 1D, Chapter 21 of the West Virginfa Code and who has not
submitted that plan to the appropriate contracting authority in timely fashion. For a vendor who is a
subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia Code may take place
before their work on the public improvement is begun.

ANTITRUST:

In submitting a bid fo any agency for the state of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder will convey, sell, assign or fransfer to the state of West Virginia all rights, fitle and interest
in and fo all causes of action it may now or hereafier acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonabie restraints of trade relating to the particular
commodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made
and become effective at the time the purchasing agency tenders the initial payment fo the bidder.

| certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
lirited liabliity company, partnership or person or enity submitting a bid for the same materials, supplies,
equipment or services and is in all respects fair and without collusion or fraud. | further cerlify that| am
authorized o sign the certification on behalf of the bidder or this bid.

LICENSING:

Vendors must be licensed and in good standing in accordance with any and ajl state and local laws and
requirements by any state or local agency of West Virginia, including, buf not limited to, the West Virginia
Secretary of State's Office, the West Virginia Tax Department, West Virginta Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases o
obtain information to enable the Director or spending unit to verify that the vendor is licensed and in good
standing with the above entities.

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose fo anyone, directly or indirectly, any such personally
identifiable information or other confidential information galned from the agency, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the
agency's policies, procedures and rules. Vendor further agrees fo comply with the Confidentiality Policies and
information Security Accountability Requirements, set forth in hitp://www state.wv.us/admin/purchase/privacy/

noticeConfidentiality. pdf.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor
affirms and acknowledges the information in this affidavit and is in compliance with the requirements as stated.

Vendor's Name: Dewberry SQ\DaW / Laurence Zensinger, Vice President
Authorized Signature: /7-(.0;?.«_—:.‘-( L Date: June 20, 2009

i k]
Purchasing Affidavit {Revfsg/é'm//o 1/09)




{igprerinit of fuferest
SYATEWIDE STANDARD ALL-HAZARD MITIGATION PLAN UPDATE — HSEQ9051
July 22, 2009

2.0 Executive Summary

Dewberry and Davis LLC (Dewbetty), is pleased to submit this proposal for setvices in response to the
Expression of Interest dated July 7, 2009 Contract to provide Architect and Engineering Services for the West
Virginia Division of Homeland Security and Emergency Management, RFQ Number HSE(9051. We ate
responding to West Virginia Division of Homeland Security and Emergency Management solicitation
for assistance to update the existing Statewide Standard Al-Hazard Mitigation Plan which was approved by
FEMA Region IIT on October 18, 2007. The revised plan must be compliant with the Disaster
Mitigation Act of 2000 and related guidance and crosswalk requirements, along with state
requitements detailed in the Expression of Interest and be submitted to FEMA for approval in
advance of the October 18, 2010 expiration date of the 2007 plan to maintain eligibility for
critical Robert T. Stafford Act Public Assistance and Hazard Mitigation Grant Program funds.

We believe we are the most qualified firm to update your plan because:
1. We will prove to FEMA Region III that the 2010 updated WV Standard All-Hazard Mitigation
Plan meets all CFR update requirements for:
e prior strategy evaluation;
e updated, comprehensive Vulnerability Assessment;
¢ prioritized mitigation strategies for state critical facilities and repetitive flood loss structutes
that focus mitigation to those at the highest risk; and
¢ fully documented, planning process which continues throughout the life to the plan to
facilitate the 2013 update.
2. Dewbetry has the most experienced team of mitigation planners, hazard engineers, geographets
and emergency management experts that will be devoted to the project.
3. Deborah Mills, our Project Manager, 1s the former
Vitginia State Hazard Mitigation Officer who
authored Vitginia’s 2004 Standard Plan and 2007

Aitigation Program Expertise:

Enhanced Plan. She ditected completion of the > 24 Approved plans serving 291
2009 Vulnerability Assessment update ptior to Region III communities.
joining Dewberry. Annette van Hilst, a registered A close working relationships wit
West Vigginia architect and Planning Program . R Il mitigation program Ie_?aders
Director in our Ranson office will setve in the role  Authorship of FEMA Hazard
of Principal-in-Chatge assigned to be your - Mitigation “How-To-Guides.” . .
advocate throughout the project. > Expert instructors for mitigation
4. We know the NFIP, Appalachian flooding issues,  [SRIOITTA {0 W7 10l
wildfire, winter storms, earthquake, climate - mitigation, disaster recovery and
change, mining, environmental and dam safety, public assistance courses at EMI
levee and impoundment issues. Our experts will and in the field.
provide you with a comprehensive Vulnerability > Deployment to hundreds of JFOs
Analysis that will serve as the foundation of your - following floods, wildfires,
plan. ‘tornados, earthqualkes, winter
5. QOur team :s:outinely performs HMA grant project storms and hurricanes.
feasibility evaluations, benefit-cost analysis and Leaders in dam safety, tailing pile
NEPA assessments; we will help position your and levee inspection, climate
priority 2010 critical facilities and structural change, H&H modeling, dFIRM
mitigation projects for fast-tracked FEMA HMA and FIS production. '

grant funding.

%ﬁ; DeWberrvw | Executive Summary ? 21
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STATEWIDE STANDARD ALL-Hazarp MiTiGaTion PLaN Uprpate — HSEOB051
July 22, 2009

Emergency management, and specifically hazard mitigation planning and project scoping, are core
services for which clients have depended upon Dewberty for mote than 30 years. We provide national
policy and program suppott to the Mitigation and Disaster Assistance divisions of FEMA. Duting the
past three decades Dewberty has provided more consulting services to FEMA than any other firm in the
counttry. Our hazard and emergency management specialists average more than 26 years of experience as
local, state, and federal emergency managers, or as consultants. Across the country and at all levels of
government, out staff have supported disaster planning and mitigation programs; coordinated federal
grants; and conducted comprehensive planning to protect communities from the ravages of natural and
human-caused hazards. Most impotrtantly, our team has an extensive record of service to FEMA
Region III and its partner states and local governments through support to the Public
Assistance Program, Hazard Mitigation Technical Assistance Program task ordets and disaster
response activities. We know Region III states and the FEMA Region I11 Hazard Assessment
and Mitigation Planning staff. This experience, combined with
Dewbetry’s experience in and knowledge of West Virginia will
allow us to successfully guide the state through the mitigation
planning process. Dewberty’s strength is having the resources
of a large firm, while providing the attentive customer service
of a small firm.

Dewberry’s model for
hazard mitigation planning
projects never changes:
assign a project team best
qualified to complete the
work and keep the same key
WITHOUT QUESTION THE DEWBERRY TEAM HAS THE personnel committed for the
PROVEN EXPERIENCE AND RELIABILITY REQUIRED TO COMPLETE duration of the project.

YOUR PLAN UPDATE. The project will be Jed by Dewberry’s

Deborah Mills, a nationally known expert in hazard mitigation, natural resource management and

disaster tecovery. In addition, we have identified leads for each of the major elements of the planning

process with proven experience in hazard mitigation planning, the National Flood Insurance Program,
structural mitigation design, Public Assistance, Individual Assistance and long-term recovery programs.

¢ Deborah Mills, Project Manager joined Dewberry following service with the Commonwealth of
Virginia. As the State Hazard Mitigation Manager, she brought innovation to the Hazard Mitigation
Program. As the Recovery and Mitigation Division Director, she successfully facilitated revision and
apptoval of the 2007 Commonwealth of Virginia Standard and Enbanced Hazard Mifigation Plan, the
only approved Enhanced Plan in FEMA Region IIL Deborah pursued an aggressive mitigation
outreach program to the state’s local government partners and regional planning district
commissions as a champion of 27 local and regional hazard mitigation plans and eight Disastet
Resistant University plans. Record numbers of local officials, builders, university representatives
and non-governmental agency staff attended Virginia hazard mitigation retrofitting, BCA, disaster
recovery, elevation, 322 planning and damage assessment workshops through her leadership.

e Annette van Hilst, Principal-in-Charge is a West Virginia native who has devoted her career to
local land use planning, environmental management and land development. She knows
comprehensive planning, environmental regulations, wetland protection and project management.
Annette will be your advocate through the plan development process and will ensure that all West
Virginia architecture and engineering laws, regulations and standards are met.

e Rachael Herman, Risk Assessment Lead managed development of the Visginia Standard and
Enbanced Hazard Mitigation Plan Hazard 1dentification and Risk Assessments (HIRAs), including the
new HIRA that is the foundation for the 2010 Vitginia revised plan. She recently joined Dewberry
and will lend het extensive GIS, vulnerability assessment and planning skills to the project. Rachael
has used het broad GIS and modeling skills to complete HIRAs for hundreds of communities
through regional hazard mitigation plans.

e Jane Sibley Frantz, Mitigation Planning Lead is an expert in hazard mitigation planning, and has
led more than 20 local mitigation planning teams resulting in 100% FEMA plan approval and local

@ DeWberrY“’ Bxecutive Summary | 2-2
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STATEWIDE STANDARD ALL-HAZARD MITIGATION PLAN UPDATE - HSED9051
July 22, 2009

plan adoption. She is a valued resource to FEMA as a task order manager on FEMA’s nationwide
HMTAP contract with specialties in mitigation planning, FIMA grants, benefit cost analysis and
losses avoided. Jane is a regular BCA trainer and supports FEMA as a policy advisor. Previous to
joining Dewberty she was a FEMA Fellow and worked for a national non-governmental
otganization devoted to disaster relief. Her specialties include emergency management planning
targeted to special needs communities and evacuation and shelter planning.

¢  Mark Matulik, Process Documentation Lead setved Colorado as the NFIP Coordinator and
SHMO prior to joining Dewberry. Mark has contributed to many state and local mitigation plans,
including the Mississippi State Plan and southwest Virginia regional plans. He is a veteran of Joint
Field Offices, bringing hazard mitigation to infrastructure repair and replacement project worksheets
through his extensive knowledge of section 406 mitigation. Mark was a key contributor to
Mississippi’s post-Katrina recovery supporting the state’s Katrina HMGP pilot match program and
§406 mitigation.

¢ Scott Choquette, Quality Manager is a former state Connecticut NFIP Planner and SHMO with
vast expertience in local and state comprehensive, land-use, environmental and hazard mitigation
planning. Scott has served as the project manager as well as quality manager on dozens of mitigation
planning projects and will provide quality control management to every aspect of the West Virginia
plan update process.

Four key former FEMA leaders are on out team. Larty Zensinger led many FEMA programs and is
credited with creation of the Hazard Mitigation Grant Program following the 1993 Mississippi floods.
Steve Olsen, former Region VII Mitigation Director, led the mitigation program for the 1994 historic
Grand Forks flooding. The principals of our teaming partner, Colin Visseting and Steve Pardue
worked at the FEMA Headquarters Mitigation Disectorate as well as in the private sector supporting
FEMA ptior to forming their mitigation focused small
business.

| 2 Dewberry “Vajue-Added” WV
L | Hazard Mitigation Plan Elements:

Supplementing our vast national, Region III and West
Virginia expetience, our team has developed state hazard
mitigation plans for Alabama, Louisiana, Mississippi, New

Jersey and South Dakota. Together, Dewberty and > _.Expei‘t NEPA and BCA analysis

Visseting, Pardue, and Associates, Inc. (VPA) have
completed hundreds of FEMA approved local and multi-
jurisdictional hazard mitigation plans, including Disaster
Resistant University Plans; many in Region 1II. Ouwr
commuitment to hazard mitigation planning and past
expetience proves our reliability.

We know the challenge that timing presents in completing
a 44CFR§201.4 compliant Standard all-hazards mitigation
plan approved by the WV Hazard Mitigation Council and
presented to West Virginians through a robust outreach
program. We recognize the risk of a lapsed plan, and
can assure you that our proposed understanding of
the process, approach to the wortk and schedule for
completion will assure adoption by the Governor and
submittal to FEMA Region III for approval without a
lapse in eligibility for vitally necessaty Stafford Act
post-disaster grant assistance programs.

- of prioritized mitigation strategies
. 90% federal funding levels for

FMA and SRL programs throug

- targeted repetitive loss property

mitigation sirategies

. Web-based secure FTP site for -

project management and Council

- participation supplemented by

public pages for WVDHSEM
‘websites. I

HIRA data targeted o regional -
plans I

Indexed Word and PDF FINAL
SJormatted plan on thumb drives
Jor easy reference and portability.

{# Dewbherry

Executive Summary § 2-3
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STATEWIDE STANDARD ALL-HAZARD MITIGATION PLAN UPDATE — HSEQ9051
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We can assute you completion and submittal at least seventy-five days prior to the October 18,
2010 expiration of your present plan. We will remain committed to the WV All-Hazard
Mitigation Plan through FEMA’s approval by providing our setvices in responding to FEMA’s
concerns and making necessary revisions. We believe our undetstanding and expetience in
state hazard mitigation plan development, coupled with our team’s knowledge of West
Virginia’s natural hazards and issues can successfully complete the plan through the project
approach and schedule presented in this Expression of Interest.

Dewberry’s method of performance will provide a clear and straightforward process for updating and
adding value to the 2007 West Virginia State All-Hagards Mitigation Plan. Since this is the second update,
we believe that the state’s hazard mitigation staff are widely expetienced in the planning process, so our
approach takes the plan to the next level with a new Risk Assessment, an achievable Mitigation Strategy
that focuses on fundable mitigation for the state’s critical facilities and Plan Maintenance Reporting
Templates to keep the plan fresh while meeting maintenance requirements.

The major components of our approach are as follows:

¢ Hazard Assessment. Completion of a revised Hazard Identification and Risk Assessment (HIRA)
leading to the Vulnerability Analysis that prioritizes areas with the greatest risk from natural and
human-caused hazards forms the plan foundation. The ptiotity focus will be the greatest natural
hazard risks to the state: flooding, wildfire, and winter storm but every potential natural hazard will
be examined with consideration of peripheral human-caused hazards such as dams, gob piles,
unstable areas due to mining, even climate change. We will incorporate at-risk state critical facilities
into the updated risk assessment. Finally, we will use HAZUS-MH scenarios and other tools to
predict future impacts of hazards as required by the revised FEMA Standard Plan Crosswalk. Our
team has strong qualifications in this last area due to our experience with the 2009 Commonwealth
of Virginia HIRA that highlights vulnerability assessment of critical state and local facilities.

¢ Mitigation Planning. Our experienced team will guide the state hazard mitigation program staff,
the Hazard Mitigation Council and stakeholders through an expert facilitated process. Our senior
mitigation planners and meeting facilitators will lead you through the plan update process
maximizing each participant’s valuable time. Our planning process will efficiently engage
stakeholders to incorporate their expertise into the plan without lengthy meetings and onerous
processes.

e Processes and Documentation. All required elements of the state hazard mitigation plan will be
documented in formats consistent with the order of 44CFR§201.4, the interim final guidance “blue
book,” and the most current crosswalk. We will weave the new elements of Flood Mitigation
Assistance Planning, Repetitive Loss and Severe Repetitive Loss HMA program eligibility planning
mto the §322 plan process to ensure plan adoption and approval. Our experts will prepare the final
plan draft with enough time to assure full Hazard Mitigation Council and public review, adoption by
the Governor, submittal to FEMA Region III and response/revision to any element of the plan
where FEMA requires more detail. As former state officials, we are fully cognizant of FEMA Region
IIT reporting requirements and will present all required quarterly status reports and invoices to WV
Division of Homeland Security and Emergency Management at least two weeks prior to FEMA
Region IIT deadlines.

@ DeWberrY° Executive Summary i 2-4
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July 22, 2009

We have organized this Expression of Interest to simplify your review and have cross-walked your
expressed needs to Dewberry’s qualifications, experience, understanding of the work, project approach
and proposed schedule:

Section 3.0 Qualifications are presented in detail, including an otganization chart that outlines project
team leadership and functional responsibilities, along with technical experts aligned with the above three
WV plan revision functional areas.

Section 4.0 Understanding, Project Approach and Proposed Schedule details how we will meet the
challenges the State faces in updating the plan while demonstrating our ability to solve your goal to
deliver a compliant plan to FEMA well in advance 2007 plan expiration date of October 18, 2010. In
this section we provide a proposed approach and project schedule that will ensurte plan approval.

Section 5.0 Dewberty Team Experience provides resumes of our proposed staff and technical
experts.

Section 6.0 Dewberty Team Project Expetience describes relevant project experience, and 2 listing
of state, regional, local, tribal and DRU plans completed by our project team.

@ Dewberry» Executive Summary | 2:5
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3.0 Qualifications

Proposed Project Team

Dewberry Dewberry & Davis LLC

(Dewberry) .
The Dewbetty Team has provided expert pre- and post-disaster assistance
to federal, state, county, tegional and municipal clients pationwide in Years n Operatlon 52
suppott of disaster preparedness, response, recovery and mitigation -"Locatton of Company
programs. We have consistently held contracts with the Federal | ogfices: 40 locations
Emergency Management Agency (FEMA) for more than 30 yeats. Out | throughout the Umted
emergency tanagement technical experts and specialists average more States

than 26 years of experience as local, state and federal emergency managets e
He_adquarters: y

ot as consultants. Their experience includes: que
. L . . 8401 Arlington Blvd.
¢  Supporting hazard mitigation planning and disaster related programs Fairfax. VA 22031
Hazard Mitigation Assistance Grant guidance and project review '703.849.0100 phone
Public Assistance Program grants technical support :703-206-_9103_“3". _

Individual Assistance Program mission support

Rapid mobilization and management of staff for damage assessment
and disaster recovery

* & & »

We provide comptehensive planning to protect against hazards ranging
from localized riverine flooding to potential terrorist/weapons of mass
destruction events. We are expetienced in assessment of potential |-

vulnerabilities and the physical protection of people, facilities and critical Ranson, WV Office:

infrastructure and avoidance of distuptions to commerce and continuity :g?j:teSSFa'rfax Boulevard

of government operations. Ranson, WV 05438
304.725. 4572.phon_e g

Dewbetty’s strong track record is founded on hazard mitigation planning.
We work closely with FEMA on mitigation policy

development and guidance, including the FEMA mitigation planning
How-to-Guide seties. We routinely deliver mitigation training workshops
with emphasis on benefit cost analysis, project eligibility and environmental reviews. Our GIS and NFIP
mapping capabilities are a valuable company asset and
key to ptoviding hazard identificaion and r1isk ' ' el
assessment information for our clients. Since 2005, we E‘Wb@l‘l‘ Y KnOWS §322 Piannmg

" www.dewberry.com

have provided suppott to the competitive Pre-Disaster > 7 state plans durmg the past
Mitigation grant program technical review process three years .
involving ptojects from across the country. Dewbetry > Authored Hozard M!t!gat.'on S
has worked on state, multi-jurisdiction, local, and tribal “How-to-Guides” kR
government mitigation plans for metropolitan and rural . FERHREEN MR g.rant. review

ateas nationwide. Additionally, we have worked on
plans for planning districts, regional commissions,
colleges and universities. We fake pride in our resonrces and
excperience serving all clients; we belive omr vepwtation of
responsiveness, quality, timely and within- budget work is our
Lreatest asset.

process for PDM fu_ndmg 3
Developed local and regional

* plans that enabled 347 focal
governments, tribes and *
universities to remam ehg:ble for
HMA funding. =~
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We employ key staff with extensive specialized and localized experience, including former state and local
emergency managers, three former State Hazard Mitigation Officers and many experienced mitigation
planners. In addition, our structural engineers, architects, geographers and environmental experts know
emergency management, disaster recovery and mitigation. As a result of our experience, we have
understanding of the issues important to local communities and states. We understand how federal
policies and regulations governing grant programs interrelate with activities conducted locally n
administering all aspects of disaster and mitigation programs. Our long history of land use planning and
development, dam safety, mine land reclamation, transportation planning, and disaster recovery
programs allow us to identify connections between community planning that incorporates public safety
projects and actions that will to protect people and property while maintaining continuity of critical

societal function immediately following an emergency or disaster. Our approach is to focus on where
you build as well as how you build.

Subcontracting
Dewbetty is partnering with Vissering, Pardue and Associates, Inc. (VPA) for the West Virginia

Statewide Standard All-Hazard Mitigation Plan revision. VPA has a sohd h1story of tearnmg Wlth
Dewberty to assist mutual clients, including FEMA mitigation - =
suppott work. The firm brings a national reputation for excellence,

not only in hazard mitigation planning, but in technical project | ccess*ﬂd collabomtwn
review, including benefit-cost analysis. Their specialties include . NERAEVSIg—. ing Pardue has
NEPA review and issues resolution. Dewberry will be entitely — Fysymmim moré than
responsible for delivering the project on time and within budget. . 250,000 in disaster

VPA’s portion of the project will consist of approximately 20% of the
scope, with a focus on incorporation of local plan HIRA data and
goals/strategies into the state plan, along with assessment of critical
facilities state project priorities to position them for project
development and grant funding. VPA will also support revision and
update of the hazard identification and risk assessment portion of the
plan. The firm’s expertise includes:

f'_f' v work for this sma

I lsmess, ca_pltalwng on
eir specialties to serve

\disaster-ravaged

| communities nationwide.

¢ Hazard mitigation planning

* Risk assessment

¢ Benefit-Cost Analysis

¢ National Environmental Policy Act INEPA) and Section 106 historic preservation compliance

¢ Hazard Mitigation Grant Program (HMGP), Pre-disaster Mitigation Program (PDM), and Flood
Mitigation Program (FMA) project development

¢ Long-term community tecovery planning

Continuity of Operations (COOP) Planning

Project Team Members
The plan update will be led by Dewberry’s Deborah Mills as Project Manager, and a team of experienced

hazard mitigation professionals. Our Principal-in-Chazge, Annette van Hilst, leads Planning Services in
our Ranson West Vitginia Office and will serve as the executive responsible for full compliance with
West Virginia architectural contract provisions and licensing requirements. As can be seen from the
following organization chart, the West Virginia Plan Revision Project Team has been organized to
streamline reporting lines and focus on delivering service to you in a cost-effective, timely manner. Our
team brings national experience in state, regional and local mitigation planning to the West Virginia
Hazard Mitigation Council. The members of the project team have specific experience with and
knowledge of DMA 2000 related planning requirements and guidance.

,%E‘g D EWberl'Y“ Quatifications i 3-2
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WEST VIRGINIA STATE HAZARD MITIGATION PLAN REVISION TEAM

WV Office of Homeland Security
and Emergency Management

PRINCIPAL AN-CHARGE
Annette van Hilst, RA

PROJECT MANAGER QuALITY MANAGER
Deborah Mills, CFM ScottChoquette, CFM
| PROGRAM // HAZARD ASSESSMENT MITIGATION PLANNING PROCESS DOCUMENTATION \\

Rachael Heltz Herman, CFM Jane Sibley Frantz, AICP, CFM

HAZUS-MH Levell integration & HAZUS
~MHIevalll asneedas

L]

Planning Facilitation

Coordinate Mazard Mitigation Couned
Review 2007 Gogls/SrategiesiActions

Facliitate andDocumentAll Meatings and

G1ig Database incorperstion

Re-evaluate Hazards & Risks:

R Repetitive Loss and SR Lossproperty
CKEY documerdation

E_HT_S All-hazards riskidentllication

Characlerize unigue WV hazard s
Vulngrabiltly Analysis

ReviseRipdate GoalsSirie gieghelions
Repefiive and Severe Repelitive Lass
Planning

Mitigation Strategy FundingfBCAKNAlY sis
CapactityiCapabilty Analysis

HMA Application SupportforPricrily
Strategy Projects (e.g. Critical Faciiias)

Processes

Coordinate 2007 Plan Results Evaluation
Losses Avolded Analysis

Coordinate Intearation with FEM A Programs
Lead Elgibiity and kmplementation
Mechanismssuchas Codes, Regulalions, efe.
RL & SRL Pregramimplementation Planntng

*+ = v ou

M appireg

"1 liohnSqueraat, FE James Mawby, CF steve Pardas, CEM AWCP
] iMark Montgomery, PR Sarah leg, CFM IColinVissering, CFM Carrie Strain, CF

Peter Drenan Corinne Bartshire, Judia Meling, EIY
o[ Guelfreycovan pE é

/S S S S S S S S

. Ci:c g.'r\ion Smith, PE

' Ted Van Kirk. PE
Steve K alaf, CFM Frederic Shmurak, PE
tismiicCauley

Pauitlanne, CFAM

\‘ieclmcke r,PE }

We ate confident our teatn’s combination of planning, scientific engineering, meeting facilitation, and
related skills and experience are exactly what is needed to meet West Visginia plan revision
requitements. We will strive to continue our strong reputation for excellence in technically-based
stakeholder involvement, community outreach and meeting facilitation while we integrate current data
with new information to produce your Vulnerability Assessment through:

v New HAZUS-MH Level I analysis (performed through a separate contract) integrated with
past HIRA databases into the new Hazard Identification/Risk Assessment. We will supplement
your new Level I HAZUS-MH runs with more detailed Level-II runs for the most vulnerable
West Virginia communities to strengthen the vulnerability analysis in areas with de-certifying
levees, flood walls, mountain top mining or unstable slopes.

v" Characterization of flood hazards by geographers and engineers adept at Appalachian
hydrology and hydraulic modeling used in digital Flood Insurance Rate Map (dFIRM) and Flood
Insurance Study (FIS) compilation. The Region III Dewberry Hazard Engineeting Services team
produced West Virginia’s recent dFIRM products and will again partner with the state through
FEMA'’s Risk MAP program to further characterize the state’s flood hazards.

v' Use of specialized environmental engineers that can address the environmental and
geographical challenges unique to the Mountain State that exacerbate natural hazard emergency
or disaster events, particularly those from flooding, dam break, winter storm, or wildfire.

Chris Zambito, CFM
Jasen Brovan, CFM

TECHNICAL
- EXPERTS

Lauralkohnstom, AICP
Annatte van Bitst, R4

{.arry Ze nsinger
Steve Olsen
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Deborah Mills, a WV Forest Management Program graduate, served the Virginia Department
of Forestry for ten years and knows mountain wildfire hazards.

v Performance of benefit-cost analysis and loss avoidance studies helps characterize
mitigation projects, both in terms of the damages prevented by installed projects and the
eligibility or proper priotitization of proposed measures. John Squerciati, Ted Van Kirk and Jane
Sibley Frantz bring decades of BCA experience to the team. They were key members of the
recent benefit cost re-engineering project that has provided web-accessed BCA modules.
Deborah Mills petformed a model losses avoided analysis for Bluefield Virginia that highlighted
the return on residential and commercial mitigation investments.

v Knowledge of the challenges wrought by the ridge and valley geophysical province riddled
with strip mines, mountain top mining operations, tailing ponds, gob piles and logging
opetations and the risks these hazards pose to stream valley residents.

The project team members are professionals with extensive disaster and hazard mitigation expetience, as
well as unparalleled FEMA knowledge and critical local experience necessary for a successful plan.
Membets of the project team have completed, reviewed, and approved dozens of individual hazard
mitigation planning projects duting their time with Dewberry, Vissering-Pardue, other contractors,
FEMA and vatious state emetgency management agencies. Brief summaties of their experience are
provided below. Further resumes for key personnel can be found in Section 5.0

DesorAH MiLLs, CFM — PROJECT MANAGER. From 2004 to early 2009, Ms. Mills served as the State
Hazard Mitigation Officer for Virginia, where she managed more than $40M in mitigation grant
program funds as an Enhanced State. She led the development of the approved Standatd and Enhanced
Mitigation Plan in 2004 and the Enhanced Hazard Mitigation Plan in 2007 and coordinated
development of the 2009 revised HIRA and Vulnerability Analysis. She is Co-Chair of ASFPM’s Flood
Mitigation Commmittee. She has served on 16 Presidential declared disasters, including service to the
Katrina Biloxi Area Field Office through EMAC. As Virginia’s Recovery and Mitigation Division
Director from 2005 through Match 2007she supervised closure of 90% of open Hurricane Isabel project
wortksheets. She managed development of 27 local/regional all-hazard mitigation plans and eight
Disaster Resistant University plans. While a floodplain management planner, she conducted more than
200 Community Assistance Visits/Community Assistance Calls. Deborah managed section 319 and
Chesapeake Bay nonpoint soutce water pollution grants for a decade with the Department of
Conservation & Recreation and was known as an expert in stream and niver restoration. A trained and
experienced facilitator; she authored the state’s first comprehensive natural resource plan for the
Department of Fortestry and created the computer database and companion comprehensive forest
tesource economic study: Virginia's Forests - Our Commonwealth.

WYV Plan Project Role: Ms. Mills will provide project coordination and constant communication
with WVOHSEM and the Hazard Mitigation Council. She will submit monthly progress
tepotts, serve as the primary point of contact with state staff and Council members, facilitate
project team resource allocation and ensure a smooth plan update process.

ANNETTE VAN HILST, RA — PRINCIPAL-IN-CHARGE. Annette is a registered architect in the State of
West Virginia and who manages Planning Services in Dewberrys Ranson WV office. A life-long West
Vitginian, Annette brings broad experience and knowledge of West Virginian regulatory processes,
including local zoning and code enforcement, historic preservation and community planning. Annette
will ensute efficiency and quality throughout the plan update process to ensure that project staff has
adequate resousces to complete the project within schedule and budget.

§ Dewberry Qualficatons | 3.
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WYV Plan Project Role: As Principal-in-Charge, Annette will be responsible for ensuring that any
work petformed under this Professional Architect Services contract is in full compliance with
West Virginia professional architect standards, as appropriate.

ScotT CHOQUETTE, CFM ~ QUALITY MANAGER. Mr. Choquette, Dewberry’s Mitigation Planning
Practice Leader, has more than 16 years of experience in hazard mitigation, floodplain management, and
natural hazards, land use and envitonmental planning. His wotk has included natural hazard
identification, risk assessment, mitigation project evaluations, grants management, and development and
delivery of NFIP, Community Rating System (CRS) and mitigation training programs and community
compliance. Ptior to joining Dewberry, Mr. Choquette served as State Coordinator of the National
Flood Insurance Program (NFIP) and Deputy State Hazard Mitigation Officer for the State of
Connecticut. In that capacity, he managed FEMA’s NFIP Community Assistance Program and
mitigation planning and grants programs. Mr. Choquette served as Lead Mitigation Planner for the State
of Connecticut and as Chairman of the Connecticut Interagency Hazard Mitigation Commmittee. He
recently served on the Board of Directors of the Association of State Floodplain Managers (ASFPM) as
a Regional Director (and past Officer) and is curently active on the ASFPM National Mitigation Policy
Committee. As a member of that Committee, Mr. Choquette has participated in many national
mitigation policy and regulatory development focus groups hosted by FEMA.

WV Plan Profect Role: As Quality Manager, Scott will provide quality review of the risk
assessment methodologies, vulnerability analysis, 2007 mitigation strategies accomplishment
evaluation, newly developed strategies and the Repetitive Loss strategy. He will review all drafts
and final products and assist coordination of public and stakeholder outreach.

RACHAEL HELTZ HERMAN, CFM — HAZARD ASSESSMENT LEAD. Ms. Heltz Herman has a broad
range of experience and expertise in geospatial information technology as it applies to natural hazards
and mitigation planning. She recently joined Dewberry after serving as the Envitonmental GIS Manager
at the Center for Geospatial Information Technology at Virginia Tech. Ms. Heltz Herman has
contributed to local, State and regional hazard mitigation plans. She has developed approved Hazard
Identification and Risk Assessment (HIRA) sections for the Commonwealth of Virginia Standard
Hazard Mitigation Plan as well as for six regional hazard mitigation plans covering dozens of
participating jutisdictions. In addition, she led Map Modernization contracts that improved FEMA
Flood Insurance Rate Maps and Flood Insurance Studies for Virginia counties and hosted the state’s
Map Modernization website. Most recently she led the complete revision of the Virginia Enhanced Plan
2009 HIRA that focuses on state owned critical facilities.

WYV Plan Profect Role: With the support of James Mawby, John Squerciati, Paul Manno,
Cleighton Smith, Peter Drenan and other hazard engineers Rachael will ditect research of
recent hazard events, interpret and incorporate HAZUS-MH Level I runs info the HIRA and
direct tatgeted Level IT runs, oversee revision of all hazard profiles and develop the plan
vulnerability analysis. Rachael will supervise production of mapping products that will assist
the Hazard Mitvgation Council and stakcholders with development and priotitization of
targeted mitigation strategies.

JANE SIBLEY FRANTZ, AICP, CFM — MITIGATION PLANNING LEAD. Ms. Sibley Frantz has ten years
of professional expetience in emergency management. Her background includes work with a national
non-profit agency, the federal government and private consulting. Ms. Sibley Frantz has led the
development of FEMA-approved local and regional mitigation plans encompassing 285 communities
nationwide along with more than 15 disaster resistant university plans and has participated in numerous
workshops, conferences and training opportunities on natural hazards, floodplain management and
FEMA’s mitigation programs. She has completed disaster preparedness, response, recovery and
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mitigation project assignments for local and federal agencies, including the US Environmental
Protection Agency and the Federal Emergency Management Agency (FEMA).

WV Plan Project Role: Jane will assist West Virginia’s hazard mitigation program staft, NFIP
coordinator and the Hazard Mitigation Council to review existing strategies. She will facilitate
revised strategies that are tesponsive to the new HIRA and resultant Vulnerability Analysis. She
will direct all planning activities and provide facilitation coordination of Council meetings and
events throughout the plan revision process, with support from Steve Pardue, Colin Visseting,
Cortine Bartshire and Cartie Steain. In addition, Jane and Steve Pardue will oversee provision of
cost and benefit data, NEPA evaluations and project definition for all state crtical facilities
profects proposed by the revised plan.

MARK MATULIK, CFM ~ PROCESS DOCUMENTATION LEAD. Mt. Matulik has more than 25 years of
expetience in floodplain managerment, natural hazard mitigation, disaster assistance, FEMA programs,
mitigation project management, and grant administration. He has contributed to many state and local
hazard mitigation plans, including the Mississippi Standard Hazard Mitigation Plan. Prior to joining
Dewbetty, Mr. Matulik managed and administered State of Colorado activities for Federal Emergency
Management Agency (FEMA) Programs including the Community Assistance Program (CAP), Flood
Mitigation Assistance Program (FMA) and the Hazard Mitigation Grant Program (HMGP). Technical,
administrative, regulatoty and engineering assistance was provided to all Colorado counties and
municipalities through these programs to assist them in preventing, mitigating and responding to natural
hazards, primarily floods.

WV Plan Project Role: As the Process Documentation Lead, Mark will coordinate with
Deborah, Rachael, Jane and all project staff to ensure that all elements of 44CFR 201.4 are met
in accordance with FEMA Blue Book guidance and the Standard State Plan Cross Walk, He
will support meeting facilitation, plan preparation and documentation of all planning
processes. He will coordinate all stakeholder and public outreach activities in support of the
plan. Mark will also direct monthly and quarterly reporting:

A staff matrix table follows highlighting the experience of our team related to hazard mitigation
planning and environmental engineering.

%ﬁ% DGWhEl'l’Y” Qualifications § 35
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4 0 Project Understanding and Approach

4a Project Understanding

The West Virginia State All-Flazard Mitigation Plan was effective October 18, 2007 per the November,
2006 release of new FEMA Standard State Plan interim final guidance and a revised cross walk. The
cross walk requirements were further revised and released in early 2008 to reflect incorporation of FMA,
Repetitive Loss and Severe Repetitive Loss planning into the mitigation planning process to provide
increased funding levels for certain HMA programs. With our team’s recent experience in tevising
Alabama, the District of Columbia, Mississippi, New Jersey, South Dakota and Commonwealth of
Vitginia plans, we have expert knowledge of cutrent 44 Code of

Federal Regulations requirements and the most efficient analytical '_[':)ew_b:é:rr'y’é _p]':a{:min_g'

methods, planning processes and documentation tools to efficiently | EllGEMIREMCRS
addressing FEMAs

recommended revisions and

revise a state plan ensuring compliance with FEMA plan requirements.
West Virginia is soliciting assistance in updating the existing West

Virginia State All-Hagard Mitigation Plan in a manner that meets the g;o:ﬁjd;?gv\é\ée;;glgg;g;{a)\g;h
Disaster Mz'tzgatian At C]f 2000 (DMA 2000) requirements, including plan priorto expiration of
current updates, and addresses the recommended revisions putsuant to
FEMA’s documented review in 2007. A draft of the updated plan
will be submitted to FEMA Region VIII at least 75 days in
advance of the present plan’s October 18, 2010 expiration date to maintain all Stafford Act and
HMA grant eligibility for the state and its local government partners.

Revision of a state plan into a fresh, fully compliant Standard Plan is a challenge for any state with
limited dedicated hazard mitigation staff during the best of times. The plan has to be straightforward
and direct in its approach to hazard mitigation, setting clear priorities for tactical mitigation strategies
and actions that support reduced impacts from disasters. While the plan must set a high standard of
excellence in proposing a vital mitigation program, the actions contained must be achievable or the plan
will not have relevance. Dusing a tecession, for an under-resourced state with staff diverted to many
pressing tesponsibilities, including emergencies and current Jomnt Field Office operations for a cutrent
Presidential-declared disastet; preparation of a compliant and relevant plan becomes a monumental
challenge. We understand the compressed schedule necessitated by the need to maintain
eligibility for Robert T, Stafford Act and HMA grant programs — we can meet your needs with
our team of experienced practitioners.

Our team understands West Virginia. Our Project Manager, Deb Mills, is a graduate of West Virginia
University, as are some key team members. We've served in Appalachian Joint Field Offices supporting
hazard mitigation, public assistance grants and individual assistance and households programs. Our
sttuctutal engineers are leaders in their field with authorship of many FEMA Technical Bulletins,
manuals and course offerings in their resumes. We have experts in environmental issues, including dam
safety, gob pile safety, river restoration and NEPA. Our engineers and geographers have performed
hydrologic and hydraulic flood analysis to support new WV flood studies and dFIRM production. We
can add value to your vulnerability analysis by prioritizing the greatest holistic threats to your most
vulnerable communities.

%;? Dewberrvo Project Understanding and Approach § 4-1
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We will perform a complete review of the existing plan following FEMA’s new Standard Plan ctoss walk
to ensute all information is updated using the best available data during the contract performance
period. Per these guidelines, our review will focus on the three broad components of the plan that
reflect our project team organization

1. Vulnerabihty Assessment

2. Planning to develop mitigation goals and strategies

3. Documentation of the planning process.

Three managers will supervise these components, but we propose organization of the plan into the
seven distinct ateas outlined in the FEMA Standard Plan cross walk. This approach will facilitate
successful adoption and approval of the final updated plan.

The updated plan will continue to serve as a guide for community decision-makers as they commit
resoutces in an effort to reduce the future impact of natural hazards. Pursuant to the Council’s
recommended revisions, we will update the resource listing and funding capabilities in the plan. Using
local and State input, the updated plan will further serve as a means of linking policies outlined in other
planning documents (e.g. regional planning and development plans, natural resource plans, storm water
management plans, emergency management plans, etc.) in a cohesive and holistic way to maximize loss
reduction, minimize redundancies and create efficiencies based on multiple planning objectives.

4b Project Approach

The following recommended approach is discussed in the order provided in the July 7, 2009 Reguest for
Qunotation in Part 3, PROCUREMENT SPECIFICATIONS beginning on page 5 of the Expression of
Interest document for ease of review. These tasks and plan elements will be integrated into the
traditional cross walk plan elements as delivered through a mutually agreed upon planning process that
will be shown on the Project Schedule.

3.1 General Requirements:

The plan will contain all required elements for a Standard State Plan as detailed in 44 Code of Federal
Regulations §201.4. With concurrence from the West Virginia Division of Homeland Security and
Emetgency Management hazard mitigation staff, NFIP Coordinator and the Hazard Mitigation Council,
the plan will be formatted in the following chapters that cover the following areas:

Chapter 1: Introduction — this section will outline the state’s pretrequisite adoption requirements pet
§201.4 (c) (6) and §201.4 (c) (7).

Chapter 2: Planning Process — This section includes documentation of the plan revision process,
including all reviews and evaluations of the 2007 plan as well as all WV staff, Council, stakeholder and
public interactions during the planning process. Supporting data such as meeting agendas, attendance
and minutes will be incorporated into an appendix. A password-protected SharePoint Site will be
developed for the plan accessible only to WV hazard mitigation plan participants (Agency staff, HM
Council, key stakeholder representatives). This will enable efficient transfer of documents, templates,
teview materials, etc. throughout the planning process. We have used this approach for many state,
local, multi-jurisdictional and disaster tesistant university plans with positive feedback from plan
participants. A public participation comment and information website can be supported as needed or
amendments to the hazard mitigation section on the WV Division of Homeland Secunty and
Emetgency Management website.

gg} Dewberrvv Project Understanding and Appreach 5 4-2
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B
Chapter 3: Risk Assessment — The present HIRA, will be reviewed and revised to integrate HAZUS-
MH Level I runs being conducted through a separate contract concurtent to the planning process. We
will then integrate new hazard information, data, GIS databases and uploads from local hazard
mitigation plans. New algotithms will be explored to find the most approptiate method to characterize
vulnerability of residences, businesses, industry and ctitical state facilities and infrastructure. Finally,
future losses from each analyzed hazard will be predicted using the most accurate, proven analytical
tools to assure relevance and incorporation in future emetgency operations plans. HIRA data, along
with Vulnerability Analysis results will be formatted in a manner that guides the Hazard Mitigation
Council review of present mitigation strategies and development of new strategies that target mitigation
to the motre vulnerable communities. The Vulnerability Analysis will be available in a format useful to
regional planning and development commissions to inform future local mitigation plan revisions as well
as other land-use, comprehensive planning and natural resource plans at the local level.

R

Chapter 4: Mitigation Plan Goals and Strategies — The mitigation actions cattied over from the 2004
plan and new 2007 actions will be reviewed and characterized fully as to success, lessons learned, losses
avoided through implementation and approptiateness for continuation in the 2010 plan. Relevant local
plan priotities will be examined and uploaded during this process for connectivity to the revised state
plan. A facilitated planning process will suppott this effort incorporating input from staff, the Hazard
Mitigation Council and stakeholders. '

The newly formatted 2010 mitigation plan goals and strategies will be fully documented with expansion
and documentation of prority strategies and state critical facility initiatives to include cost
approximations, benefit analysis, value-added, funding soutces including HMA and other grant
programs or leveraging oppostunities. The capability of West Virginia to implement its plan will be
described through a robust capacity assessment that will fully integrate all available state, federal, local
and non-governmental organization (NGO) programs and funding sources relevant to the goals and
strategies in the 2010 plan. Use of HMA funds to date will be analyzed and discussed with “lessons
learned” and success stories highlighted. Steve Pardue, an expert in mitigation project definition
and BCA and NEPA analysis will provide detailed information on all proposed state ctitical
facilities hardening projects to position the state and local governments for FEMA HMA grant
funding.

Chapter 5: Coordination of Local Mitigation Planning — West Virginia has 11 Regional Planning
and Development Councils, 55 counties and neatly 300 NFIP member communities, all with limited
resources for hazard mitigation planning. The state is partnering with FEMA to aggressively support the
50 counties with 2009 plan expirations to revise plans to continue progress and maintain HMA grant
eligibility. The revised West Vitginia state plan will fully detail local mitigation planning support as well
as the upload of localized hazard and risk data and priority projects. All local critical facility and
infrastructure initiatives detailed in plans will be uploaded into the state plan to better direct a state
strategy for resiliency through mitigation and to meet section 201.4 (c)(2)(i) requirements for mitigation
strategy development for state-owned critical facilities.

Chapter 6: Repetitive Loss Mitigation — Congress has directed FEMA through several avenues to
address the continued drain of repetitive loss propetty insurance claims on the National Flood Insurance
Program. Three Hazard Mitigation Assistance (HHMA) grant programs now support mitigation efforts
for repetitive loss and severe tepetitive loss structures: The Flood Mitigation Assistance (FMA)
Program, the Repetitive Flood Claims (RFC) Program and the Severe Repetitive Loss (SRL) Program.
Accelerated funding {90% federal funds) is available through the FMA and RFC programs if the
Standard Hazard Mitigation Plan provides a robust strategy to target repetitive loss and sevete repetitive
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loss structures for mitigation. Our Project Manager received approval for her plan i a Region III state
and has the experence to ditect this chapter of the plan. Jane Sibley Frantz, our Mitigation Planning
Program Lead, has provided guidance and support to development of FEMA’s 2009 and 2010 Hazard
Mitigation Assistance (HMA) grant guidance, so has intimate knowledge of repetitive loss programs and
the application of Flood Mitigation Assistance, Repetitive Flood Claims and Severe Repetitive Loss
grant programs.

Chapter 7: Plan Maintenance — “Bringing the plan to life” is a significant challenge, so much so that
FEMA used this moniker for one of its “How-to-Guides.” The Plan Maintenance chapter will cap the
plan with a mechanism to track goal and strategy implementation, upgrade the HIRA and integrate the
plan with West Vitginia’s new Risk MAP program that will provide more complete characterization of
flooding hazards through improved products during the next five years. Tools and templates will be
developed to ease accomplishment tracking by WV hazard mitigation program staff, the Hazard
Mitigation Council, and other agency partner and stakeholders.

3.2 Project Description:

Task 1: Revised Plan Format.

We recommend plan ordering per §207.4 for ease in plan cross walking and approval,
accomplishment tracking and future revisions. Our Project Manager, Deborah Mills, was
successful in developing this format for the Commonwealth of Virginia 2004 Standard and 2007
Standard and Enhanced Plans. We propose reorganizing the current plan in accordance with the
otdet of 44 Code of Federal Regulations §201.4 Standard Plan Requirements or in any other format
required by the state hazard mitigation team or Hazard Mitigation Council.

Task 2: Compliance with Standard State Plan Requirements.

2.1. Our project team will be led by hazard mitigation experts with national reputations and
expetience in state, local, multi-jurisdictional and Disaster Resistant University hazard mitigation
plans as well as structural mitigation and disaster recovery expertise. The plan will completely
address all requirements outlined in 44 Code of Federal Regulations §201.4 Standard Plan Requirements,
the 2007 revised interim final guidance “blue book™ and the current Standard State Plan Cross
Walk. Related regulations pertaining to federal grants management and the NFIP will also be
incorporated into the plan in appropriate sections or appendices. In addition, any requirements
or policies of the State of West Virginia germane to hazard mutigation planning, floodplain
management, grants management or disaster recovery will be integrated into the plan.

Task 3: Integration with other Planning Initiatives.

3.1. A key emphasis of the new standard state plan requirements is 2 more thorough
incotporation of FEMA HMA, NFIP and related disaster recovery programs mto the standard
hazatd mitigation plan. In addition, initiatives such as Map Modegnization, Risk MAP, EMPG,
IDHS grants and other local, state, federal and non-governmental activities must be included in
the plan. State and local zoning, building code enforcement, comptehensive planning and related
natural resources planning will be integrated into the plan as appropriate.
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Task 4: Project Implementation Capability.

4.1 The Capacity/Capability Analysis will be integrated into Chapter 4 — Mitigation Planning
to connect 2010 developed goals and strategies or those carried forward from previous plans to
every potential pattnet that can contribute to implementation or success. This analysis will not
be limited to traditional government programs, but will encompass regulatory and code
enforcement, voluntary programs and financial opportunities such as grants or leveraging
partnerships. The processes involved will be detailed for appropriate mitigation actions.

4.2 Benefit-Cost Documentation: Dewberry has one of the most robust teams of FEMA
benefit-cost module experts in the nation. We supported development of the current BCAR
module and teach two-day BCA training workshops at the Emergency Management Institute as
well as in open Joint Field Offices and at state-hosted FEMA Hazard Mitigation Technical
Assistance Program (HMTAP) supported trainings across the country. If requested, such
training can be incorporated into the planning process if the WV staff, Council and stakeholders
feel that the training would be useful in determining mitigation strategy priorities. We will
provide baseline BCA input data as available for all priority structural mitigation and
critical facilities projects to position WV for FEMA HMA grant funding.

4.3 Repetitive Loss Structures Mitigation Strategy: As previously discussed, we propose a
Chapter 6 in the plan devoted to mitigation of repetitive loss and severe repetitive loss structure
mitigation. Not only is this 2 new requitement of Standard State Plans, but increased FMA and
SRL FEMA mitigation grant funding is available for an approved repetitive loss segment in the
state plan. West Virginia has more than 21,400 NFIP policy holders. Information developed in
this section of the plan can position local governments for Community Rating System (CRS)
participation which will lowet the NFIP insurance premiums paid by their property owners. We
have expetience in repetitive loss analysis, plan development and the CRS program, and
will provide the elements required for the plan as well as the “value added” CRS benelfits
to interested local governments.

Task 5: Assessment of Mitigation Actions

5.1 Mitigation Action Effectiveness and Losses Avoided: Dewberry has deep expertise and
experience in losses avoided calculations, particularly where original benefit-cost analysis data is
available. Through FEMA program support task orders we have drafted guidance on losses
avoided methodologies for wildfire. In addition, our team members have petformed losses
avoided analysis for the Commonwealth of Virginia Enbanced Mitjgation Plan, Congressional and state
official inquiries and to support “success story” documentation. Our disaster suppott experience
can fully “paint the picture” of the positive impacts of mitigation investments, not only with
sregard to residential structures but through 406 Public Assistance Program muitigation focused
on ctitical infrastructure and utilities.

Task 6: Effective use of Available Mitigation Funding

Dewberty will assist West Vitginia’s hazard mitigation staff in charactering use of more than
$60M in HMA grants since inception to strengthen West Virginia families, businesses and
infrastructure. This documentation will be provided in Chapter 6: Plan Maintenance where
44CFR (c)(5)(#) requites a comprehensive description of grant program and project management
through close-out. We will weave these benefits into a discussion of losses avoided as well.
Linkages will be provided to prior plans’ (2004 and 2007) mitigation strategies and actions as
well as priotities for funding the 2010 mitigation initiatives.
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Task 7: Commitment to a Comprehensive Mitigation Program

7.1 Chapter 1 will provide all current legislative and executive order activities related to hazard
mitigation and adoption by the state of West Virginia of the 2004, 2007 and 2010 All-hazard
Mitigation Plans. Additional relevant activities, laws, policies and actions will be incorporated
into the plan in relevant chapters. For example, innovative GIS methodologies developed i the
state’s universities could contribute to future risk assessments. This work would be discussed in
Chapter 3: Risk Assessment and could also be integrated into mitigation strategies supported by
programs described in the Capability Assessment.

Task 8: Pre-requisite Adoption by the State

8.1 Legal Processes for Adoption: Dewberry will follow the gutdance of WV hazard mitigation
staff to incotporate the endorsement of the agency director, associated Hazard Mitigation
Council members and the Governor (as indicated) per 44CIFR201.4 requirements. We suggest
presentation of this documentation in Chapter 1, following the cross walk format, with
supporting matetials provided in an appropriate appendix. We will facilitate the state agency
adoption process through a template as appropriate on behalf of WV Office of Homeland
Security and Emergency Management as well as all planning process participant agencies and
organizations.

8.2 Grant Management Compliance: Management of all funds directed by the Robert T.
Stafford Disaster Assistance Act or the FEMA HMA grant programs is dictated by the
provisions of 44CFR§13.11(c). Our team’s former FEMA mitigation directorate employees and
State Hazard Mitigation Officers are fully cognizant of the provisions of the section of the code
and will ensure that appropriate assurances ate included in Chapter 1 of the plan.

8.3 Amendments: 4CFR 13.11{d) requires plan amendment to reflect changes in state law,
policy, organization or agency operation as well as changes to federal regulations or statutes.
Dewberry will create a template for tracking such changes and determine a method for pln
revision to accommodate and document such changes in either Chapter 1 or Chapter 7, as
appropriate.

Task 9: Progress Reports and Draft Deliverables:

9.1 Monthly Progress Reports: Dewberry will provide monthly progress reports to accompany
invoices with detailed milestone accomplishments, deliverables and task descriptions as directed
by the WV Division of Homeland Security and Emergency Management. We have experience
with reporting to accommodate a variety of state, local and regional government needs and
formats, as well as experienced project managers who have decades of federal and state
accomplishment reporting experience.

9.2 Preparation and Submittal of Quarterly Status Reports: We have expansive experience
in preparation of quarterly status reports for FEMA both for our mitigation planning clients and
our own task order program support work. We pledge to provide quarterly status reports to
include milestone reporting, financial summary reports and task updates within one week of
West Virginia’s FEMA reporting deadline, We are confident in our ability to proactively
represent the state, the plan or the planning process at the FEMA Region III office as needed
and appropriate.

% Dewberrve Project Understanding and Approach i 4-6



Fingorossime of Enterest
STATEWIDE STANDARD ALL-HazarRD MITIGATION PLAN UPDATE — HSE(9051
July 22, 2009

9.3 Deliverable Drafis: All draft deliverable materials will be presented to West Virpinia
Division of Homeland Secusity and Emergency Management at least two weeks prior to the
FEMA Region III submittal deadline.

Further, it is recommended that major plan elements be submitted in draft format to the Region
111 planning staff for review and conditional approval:
® Twvaluation of the 2004 and 2007 Mitigation Strategies
e Risk Assessment (HIRA and Vulnerability Analysis)
e Prioritized 2010 Plan Strategies with Comprehensive Analysis (costs, benefits, potential
losses avoided, NEPA issues, and funding soutces)

This approach will streamline the final approval process and prevent major “surprises” as the
2007 expiration date nears if regional expectations or interpretation of cross walk requirements
have been misinterpreted.
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4C - Proposed Project Schedule

The following ptroposed schedule is based on a 16-month contractual agreement beginning in
September 2009. Dewberry is confident that a complete draft of the West Virginia State All-Hazards
Mitigation Plan revision will be completed and submitted to FEMA Region III for review 75 days prior to
the October 18, 2010 plan expiration date. An estimated timeline for each task noted in Section 3b
Proposed Approach is presented below. Dewberry is pleased to discuss modification of the schedule as
necessaty. The * indicates four proposed Hazard Mitigation Council Meetings:

October 2009 Kick-off focusing on the HIRA and evaluation of the 2007 plan
February 2010 Vulnerability Analysis Finalized; Develop Mitigation Goals and Strategies
May 2010 Review Draft Strategies and Finalize Priorities and Capability Assessment
October 2010 Celebrate Plan Approval and Jump Start Implementation

* & o @
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. Pre- Plannmg Suppoﬁ b L ;S 31;82 &
- and Data Collection T R %73819-1'9-2
- 2. 2007 Plan Review / ' 315
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.. Assessment
6. FMARL & SRL 128148
. Planning
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5.0 Dewberry Team Experience

Our team brings nationally-recognized experts in state, regional and local mitigation planning to the
West Vitginia Hazard Mitigation Council. The members of the project team have specific experience
with and knowledge of DMA 2000 related planning requitements and guidance. In addition, out
structural engineers, water pollution experts, architects and foresters have specific expetience and
knowledge of West Virginia natural resources issues and hazard challenges.

rganizatior
Deborah Mills, CFM
- Project Manager

Prior to joining Dewberry, Ms. Mills served the Commonwealth of
Virginia in a variety of emergency management and environmental
leadership capacides. Mills served as the State Hazard Mitigation Officer
for Virginia, where she managed more than $40M in mitigation grant
. program funds as an Enhanced State, including the development of the
| approved 2004 Standard Mitigation Plan and Region III’s only Enhanced
Hazard Mitigation Plan in 2007.She is Co-Chair of ASFPM’s Flood
Mitigation Committee. She has served on 16 Federal declared disasters,
including the Katrina Biloxi AFO. As Virginia’s Recovery and Mitigation
. Division Director, she supervised closure of 90% of open Isabel project
" wotksheets. She managed deveclopment of 27 local/tegional all-hazard
mitigation plans and eight Disastet Resistant University plans. She
conducted more than 200 CAV/CAC visits as floodplain planner. She
managed state and EPA water pollution grant programs and specialized in
tiver and stream restoration during her tenure with the Department of
' Conservation and Recreation. A trained and experienced facilitator; she
authored the state’s first comprehensive natutal resource plan and created
the computer database and companion comprehensive forest resource
economic study: Virginia's Forests - Our Commonwealth.

- SELECTED EXPERIENCE

- o Served as state liaison and coordinating contact for more than 50
HMTAP projects including local and state mitigation planning, flood
studies, special projects, and BCA and Coastal Construction and
Residential Retrofitting training coutses.

s Conceptualized the 2004 Richmond Virginia Shockoe Bottom
recovety strategy following Tropical Depression Gaston.

' o Developed a dozen local government wotkshops on disaster damage
assessment, grant project development, elevation project.
management, planning, and non-structural and structural mitigation.

e Served as pilot state for Severe Repetitive Loss state and local training
modules.

DUCATION

. = BS, Forast Resource Management,

Engineering Concentration, West
Virginia University

REGISTRATIONS

. * Agsociation of Staie Floodplain

Managers, Certified Flocdplain
Manager

# Dewberry
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Annette van Hilst

- Principal-in-Chatge

Ms. van Hilst directs the Ranson, WV Planning Program, responsible for
providing planning setvices including feasibility analysis, concept plans,
sketch plats, vatiance & rezoning requests, historic studies and community
. impact studies. She is familiar with regulatory processes, including zoning
. and subdivision regulations, code enforcement, histotic preservation and
planning. She has a broad knowledge of local history and the architectural
context of local building styles. She is knowledgeable in federal housing
- and community development programs in both the public and nonprofit
¢ sectors.

- SELECTED EXPERIENGE

& Jefferson Crossing II, Charles Town WV — provided planning setvices
; for mixed-use shopping center.

e Hunter Survey, Shepherdstown, WV — prepared Community Impact
: Statement, including wetland delineation and floodplain study for
single family home development.

& Burr Industrial Park, Jefferson County WV — developed community
' impact statement, supervised engineering services and construction.

.

Scott Choquette, CFM

| Quality Assurance/Quality Control

- Mr. Choquette, Dewberty’s Mitigation Planning Practice Leader, has mote
| than 16 years of expetience in hazard mitigation, floodplain management,
. and natural hazards, land use and environmental planning. His work has
included natural hazard identification, risk assessment, mitigation project
evaluations, grants management, and development and delivery of NFIP,
- Community Rating System (CRS) and mitigation training programs and
. community compliance. Ptior to joining Dewberry, Mr. Choquette served
as State Coordinator of the National Flood Insurance Program (NFIP)
and Deputy State Hazard Mitigation Officer for Connecticut. In that
capacity, he managed FEMA’s NFIP Community Assistance Program and
- mitigation planning and grants programs. Mr. Choquette served as Lead
. Mitigation Planner for Connecticut and Chairman of the Connecticut
| Interagency Hazard Mitigation Committee. He recently served on the
Board of Directors of the Association of State Floodplain Managers
(ASFPM) as a Regional Director (and past Officer) and is currently active
- on the ASFPM National Mitigation Policy Committee. As a member of
' that Committee, Mr. Choquette has participated in many national
mitigation policy and regulatory development focus groups hosted by
FEMA.

- SELECTED EXPERIENCE

_» Service line leader for Dewberry for Disaster Mitigation Act 2000 =

" U'epucaTioN

. REGISTRATIONS
i = Certified Public Housing Manager

= BA, Architeciure, Camegie Institute
of Technology :

= State Historic Preservation Office
Approved Consuitant

| = BS, Regicnal Planning, Westfield

| REGISTRATIONS
| » Association of State Floodplain

State College

Managers, Cerified Floodplain
Manager

# Dewberry
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" (DMAZK) compliant mitigation plans. Responsible for project
management, team oversight, plan writing and outreach support for
development of all-hazard regional mitigation plans

¢ QA/QC manager for Mitigation Plan Updates and or Amendments
and Detailed Project Scoping for State of Louisiana. Leads company
efforts in updated plans, hazard identification, and risk assessment
processes

e Deputy project manager for development of Mississippi Hazard
' Mitigation Plan, project manager for Massachusetts Sate Plan update
of vulnerability and risk assessment. Both plans have been approved
by FEMA.

- Rachael Heltz Herman, CFM

Hazard Assessment Lead

" Ms. Heltz Herman has a broad range of expetience and expertise in
: geospatlai information technology as it applies to natural hazards and
mmgatlon planning. She recently joined Dewberry following five years of
' service as the Environmental GIS Manager at the Center for Geospatial
. Information Technology at Virginia Tech. Ms. Heltz Hetman has
conttibuted to several local, state, and regional hazard mitigation plans and
she has developed approved Hazard Identification and Risk Assessment
. (HIRA) sections for the Commonwealth of Virginia Standard Hazard
- Mitigation Plan as well as for six local hazard mitigation plans. In addition,
' she has modernized FEMA Flood Insurance Rate Maps and Flood
Insurance Studies for several communities in Virginia.

- SELECTED EXPERIENCE

e Developed approved Hazard Identification and Risk Assessment
(HIRA) sections fot six local hazard mitigation plans and
Commonwealth of Virginia’s Standard Hazard Mitigation Plan pet
Stafford Act and 44CFRPart 207 requirements.

¢ Modetnized FEMA Flood Insurance Rate Maps (FIRMs) and Flood
Insurance Studies (FIS) for several communities in Virginia, Effective
maps for Montgomery County, City of Radford, and Giles County
Virginia. Creation of new approximate zone A and map production is
currently underway for Dinwiddie County, Virginia. Knowledgeable of
FEMA Guidelines and Specifications for Flood Hazard Mapping
Pattners.

Jane Sibley-Frantz, AICP, CFM

Mitigation Planning Lead

iMs Sibley Frantz has ten years of professional experience in the
- emergency management field. Her background includes work with a
national non-profit agency, the federal government, and private
consulting. Ms. Sibley Frantz has led the development of FEMA-

 approved local and regional mitigation plans encompassing 285

e
. = MS Edueation, Currictlum and

i = BS, Interdisciplinary Studies in

- REGISTRATIONS
. = Agsocialion of State Floodplain

¢ w Nafional Restaurant Asscciation

mGeaATan e
¢ = MRP, Land Use and Environmental

" = BA, Public Policy, College of William

: REGISTRATIONS

« American Institute of Ceriified :
. ....Planners, Cortfied Plasiner 7

instruction in Leaming Sciences and
Tachnologies, Virginia Polylechnic
Institute and State University
{Ongoing)

Environmental Science, State
University of New York Coilege ai
Fredonia

Managers, Carlified Professional
Engineer

Fducational Foundation, ServSafe
Food Safety Certification

¢ = National Restaurani Association

Educational Foundation,
ManageFirst Nutrition Certification

Plannirg, Uriversity of North
Carolina

and Mary

# Dewberry
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commugities nationwide along with ‘more than 15 disaster resistant

university plans. She has led numerous wotkshops, conferences and
. training opportunities on natural hazards, floodplain management, and
- FEMA’s mitigation programs. Ms. Sibley Frantz has completed disaster
' prepatedness, response, recovery and mitigation project assignments for
i local and federal agencies, including the US Environmental Protection
| Agency and the Federal Emergency Management Agency (FEMA).

SELECTED EXPERIENCE
~* Supported development of FY 2009 and 2010 FEMA HMA grant
: program guidance.

o Developed uniform methodology for development of university, state,
! regional and local hazard mitigation plans.

~®  Cross-walked 20% of the Arkansas local hazard mitigation plans
through a state contract.

e Provided task management for revisions to 2008 NFIP Technical
‘ Bulletins’ revisions and Building Science Publication Baseline Study.

Process Decumentation Lead

! Mt. Matulik has mote than 25 years of experience in flood plain
management, natural hazard mitigation, disaster assistance, FEMA
programs, mitigation project management, and grant administration. He
has contributed to several State and local hazard mitigation plans,
including the South Dakota and Mississippi Standard Hazard Mitigation
Plans. Priot to joining Dewberry, Mr. Matulik managed and administered
- State of Colorado activities for Federal Emergency Management Agency
- (FEMA) Programs including the Community Assistance Program (CAP},
- Flood Mitigation Assistance Program (FMA) and the Hazard Mitigation
Grant Program (HIMGP). Technical, administrative, regulatory and
engineering assistance was provided to all Colorado counties and
municipalities through these programs to assist them in preventing,
mitigating and responding to natural hazards, primarily floods.

SELECTED EXPERIENCE

. & Contributed to Mississippi Standard Hazard Mitigation Plan

o Served as Lead Field Liaison for the Katrina Mississippi Global Match
Program.

¢ DProvided leadership for the for Hurricane Katrina recovery and
tnitigation programs in Mississippi.

o Serves as Subject Matter Expert supporting the unification of five
mitigation grant programs including the development of the guidance
crosswalk and FY10 HMA draft program guidance (2008)

» Since 2005, has served as a senior member of FEMA’s Benefit Cost
Analysis (BCA) Technical Review Team.

. = MA, Public Administration, University

: = B85, Agronomy, Sofl Science,

| REGISTRATIONS
{ = Association of State Fioodplain

""" hssociation of State Fioadplain

Managers, Certified Floodplain
Manager

of Colorado

Colorado State University

Managers, Certified Floodplain
Managsr

¥ Dewbherry
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azard Assessment

' Theodore Van Kirk, PE

Mr. Van Kirk’s 28 years national expetience bridges the full range of
 FEMA mitigation and disaster assistance programs. He has managed
Dewberry’s HIRA and mitigation planning program delivering 46
university/local/regional/state plans covering six states, 39 institutions
- and 285 communities to local, state and university clients. He manages
performance of more than $60M in contract and task order workload
annually encompassing a multitude of hazards including floods,
- hurricanes, wildfites, earthquakes, and tomadoes. Mr. Van Kirk is the
author of multiple publications including FEMA 259, 348 and AIA
 Buildings at Risk Series (Flood Hagard Mitigation) and contributed to
multiple FEMA publications including the IVAN MAT, FEMA 311,
technical bulletins, recovery bulletins, and the Hurricane Mitigation
. Handbook. A certified FEMA TTT and instructor for BCA, Retrofitting,
RSDE, and Cost Estimating, he has taught hundreds of classes, including
multiple public assistance program classes for which he developed the
cutticula. He served on ASCE Standards Committee that developed Flood
- Resistant Design and Construction (ASCE. 24-98; is a member of the National
- Academy of Sciences Disasters Roundtable Steering Committee and
provxded subject matter expertise to the USGS contract that delivers post-
disaster imagery to FEMA’s disaster programs. He participated in the
evaluation of technical outreach materials for CA OEM’s Earthquake and
- Tsunami Program.

SELECTED EXPERIENCE

e Served as Dewbetry PM and technical lead for three consecutive
nationwide FEMA public assistance support contracts from 1995-
present

e Managed more than 100 task ordets for more than 60 disasters in 35
states and US Territories, including many activated with 48 houss

_ notice.

. o Provided technical expertise and oversight management for multiple

MAT, recovery bulletins, technical bulletins and building sciences task

otder project deliverables

‘John Squerciati, PE, CFM

' Mr. Squerciati’s career spans twenty years experience in civil engineering,
with specific expetience in structural analysis, design, construction, and
building code compliance. He served as Lead for Damage-Frequency

"module of FEMA’s Benefit Cost Analysis Re-engineering (BCAR),

- QA/QC support to EQ and wildfire modules; member of BCAR Beta test

- group. He has been Dewberry’s manager for multiple FEMA. task orders

through the firm's Public Assistance, TARC, and HMTAP contracts.

- Experienced in structural mitigation measures, he has provided expert

" EDUCATION
| = MBA, Business Administratioin,

" REGISTRATIONS

" EDUCATION

l.oyola Urdversity
= BS, Civil Engineering, Bucknell
Uriversity

= Professional Enginger, VA

= MS, Civit Enginsering, The Cooper
Union for the Advancement of
Science and Art

= BS, Civil Engineering, The Coopar
Union for the Advancement of
Science and Af

REGISTRATIONS

= Professionat Engineer, VA, LA, MD

= Association of State Floodpiain
Managers, Certified Floodplain
Manager

review of thousands of hazard mitigation grant applications for mitigating

# Dewberry
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received two Dewberry Awards for Excellence for the Hurricane Katrina
. MAT report and the FEMA Region IV Hurricane Hazard Mitigation
- Handbook.

' SELECTED EXPERIENCE

e Supported and managed more than 80 task orders in 31 states for
more than 40 federally declared disasters.

o Provided analysis of hazard vulnerabilities and recommended site

: specific mitigation measures following Hurricane Katrina in LA,
Hurticanes Charley, Frances, and Ivan in FL, tornadoes in WI and
OH.

» Developed Hurricane Hazard Mitigation Handbook for FEMA
: Region IV following the 2004 hurricane season; provided QA/QC for
Wildfire Hazard Mitigation Handbook for FEMA Region IX.

e Provided pre- and post- disaster technical support and programmatic
assistance to FEMA’s Public Assistance Program.

'Mark Montgomery, PE

| M. Montgomety has mote than 18 yeats of experience in the field of civil
engineering and environmental management projects. Mr. Montgomery
currently manages Dewberry’s tole in a joint venture technical assistance
contract suppotting FEMA’s public assistance program. He is currently
managing technical staff deployments to the present WV Joint Field
- Office and has served in numerous JFOs managing development and
- funding of project wotksheets. He has extensive experience in the areas
Cof civil engineering and facility management, including completing
- numerous environmental sutveys and investigations, developing hazard
 mitigation and opetations and maintenance plans, developing plans and
specifications  for abatement design, and genetal construction
- administration. Experience includes the completion of numetous
- environmental sutveys and investigations, development of hazard
| mitigation and operations, and maintenance plans, development of plans
- and specifications for abatement design, and general environmental
. construction administration.

* Ceriificats, Lead-Based Paint Risk

| REGISTRATIONS

. * Professional Engineer, VA

i » Radiation Safety Cerfification
- » Certified Lead Based Paint

» Cetlificate, Inspecting for Lead
Hazards, Georgia Institue of
Technology

Asgsessmant, Georgia Institute of
Technology

= BS, Civil Enginesring, West Virginia
University, 1987

Abatement Designer, MD

# Dewberry
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- Ms. McCauley has 23 vears of experience in both West Virginia and
Vitginia, including all aspects of engineering design, public representation,
and management for residential, commercial, and industrial site plans and
. construction plans. Initial work includes development of concept plans,
Land Ewvaluations and Site Assessments, feasibility studies, variance
applications, and conditional use permits for numerous West Virginia local
government and private development contractual projects. She has also
performed wetland delineations in conjunction with project design and
- was a speaker at the 2008 “Developing Communities on Karst” seminar
held annually at the National Conservation Training Center in
- Shepherdstown, WV.

SELECTED EXPERIENCE

- e Project manager for construction projects throughout West Virginia,
: with responsibilities including site planning, oversight of construction
planning and engineering design, coordination with client,
coordination with city and State agencies, representation at public
meetings

‘Steve Kalaf, CFM

 With 30 years National Flood Insurance Program (NFIP) expetience,
' Steve is responsible for developing and managing Dewbetty’s NFIP
quality program for more than 10,000 studies including automated QC
systems and knowledge management system (HELPR). As a major author
- of FEMA’s Guidelines and Specifications and associated Procedure Memos, he
has unmatched knowledge of FEMA requitements, including levee
mapping protocols, datum conversions, and floodplain boundary
standards. Steve is also the Program Managet for the U.S. Fish & Wildlife
. Service Coastal Barrier Resources System Map Modernization progtam,
- which includes active collaboration between FEMA and the USIWS.
Additionally, he setves as Dewberry’s point of contact for the Mapping
Setvice Center and is adept at rapidly identifying, tracking, and resolving
issues.

| EDUCATION

« BS, Civit Engineering, Bucknall
University

: REGISTRATIONS

= Professional Enginesr, WV and VA

= BS, Geography, Frostburg State
University

REGISTRATIONS

» Agsociation of State Ficodplain
Managars, Cetiified Floodplain
Manager

& Dewberry
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- Mt. Drenan has 24 years national experience encompassing architecture,
- design, construction management, project management, cost estimation
- and building codes. He ditected the completion of over $750 million in
- construction projects. In addition to the design and development of
~design and construction projects, he has six years FEMA experience
 supervising recovery operations, debris operations, histotic preservation,
and other disaster assistance programs. His significant track record of
- successful management and delivery of disaster recovery services,
| managing petformance of FEMA staff, local hires, Mission Assigned work
. (including USACE and BOR) and Technical Assistance Contractors
- {TAC) work totaling ovet $2 billion encompasses a multitude of hazards
including floods, hurticanes, and totnadoes. Mr. Drenan contributed to
' FEMA building science and mitigation related publications including the
technical bulletins, recovery bulletins, and the Hurricane Mitigation
- Handbook and authored the development of FEMA Task Book
- Descriptions and FEMA Public Assistance Courses. He is also an
instructor for multiple Public Assistance Courses, including Debris
Management Program, PA Pilot Course Program, PA Operations T & 11,
- Debris Operations and Debris Monitoring. He is a national leader in
- teaching and seminar presentations on building, construction details, and
- building codes with a wide-ranging background in building code issues,
construction management, conflict resolution, litigation support and
project management planning.

- Mr. Manno has over 16 years of experience in planning and specializes in
- natural hazard and emergency management planning. Since 1995, he has
been involved in the Federal Emergency Management Agency (FEMA)
through assignments with the firm’s National Flood Insurance Program
Technical Evaluation Contractor (I'EC), National Infrastructure Supporst
Technical Assistance Contractor (NISTAC) and Hazard Mitigation
Technical Assistance Progtam (HMTAP) contracts. This work has
included natural hazard identification, risk assessment, benefit cost
| analysis, and mitigation project identification and recommendations for
infrastructure and residential faciliies nationwide. Mr. Manno has
facilitated public information programs, as well as trained FEMA, state
and local officials in the areas of Debris Operations and Debris
Management. He has also been involved in contingency planning for local
communities and has assisted in developing GIS-based models for use in
debris management planning and debzis removal.

" EDUCATION
» 35, Architecture, North Carolina

State University

REGISTRATIONS

» Comprehensive Buliding Code
Speciglist—Nationwide (Intemational
Residential Code)

» Master's Program, Gity and Regional -
Planning, University of Virginia :

= B8, Environmental Science,
University of North Carclina-
Witmington

# Dewberry
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Fred Tucker, PE

Mrt. Tucker has more than 35 yeats of professional experience working as
a civil engineer. Mt. Tucket has been approved by the Federal Energy
Regulatory Commission (FERC) as a Consultant for performing the 5-
- year Independent Consultant Inspection of major hydroelectric projects
regulated by them. At least 10 years of experience with dam engineering
are required for approval by the FERC. He has a working knowledge of
federal and state dam safety regulations, RCRA regulations (Subtitle C and
Subtitle D), Clean Watet Act regulations, Virginia Department of
. Environmental Quality (DEQ) regulations, and Code of Matyland
- Regulations (COMAR); he is familiar with the regulatory process. Mr.
Tucker performed Phase I safety inspections for Duke Power Company
for ash dike impoundments at four coal-fired power-plants.

Mr. Cowan has more than 25 years of expetience in the areas of dam
safety engineering, drainage design, stormwater management, and
floodplain management. He is responsible for the planning and design of
water tesources projects, including lakes and dams, stormwater
management facilities, hydraulic structures, and channel improvements.
- Mr. Cowan has been a consultant to local municipalities for the purpose
of establishing and updating local stormwater and floodplain management
criteria and policies, including the development of dam design criteria. He
served as a Project Manager responsible for periodic dam safety
. inspections and evaluations for Fairfax County. Duties involved reviewing
state-of-the-art dam design criteria by federal and state agencies,
conducting personal interviews with dam safety officials, summarizing
alternative approaches and criteria, and providing recommendations to
Fairfax County officials. Performed dam safety inspection and completed
- operation and maintenance cettificate application to bring existing dams
- into compliance with Virginia Dam Safety Regulattons.

Mt. Smith has 30 yearts of expetience in hydrologic and hydraulic analyses
related projects involving floodplain issues. These projects typically
“involved considerable interaction with Federal, State and Local
government officials. Mr. Smith has extensive experience with a wide-
range of hydrologic and hydraulic computer programs. Representative
project experience includes dam failure analyses and dam safety
inspections and reports.

eSO .
© » MSCE, Civil Engineering, Univarsity

REGISTRATIONS |
i« Professional Engineer, VA, MD, NG,

" EDUGATION
: = MS, Water Resources, Clarkson

of Arkansas
BSCE, Civil Engineering, University
of Arkansas

SC,PAFL

" EDUCATION

= B8, Civil Engineering, Virginia
Polytachnic Institute and State
Univarsity

| REGISTRATIONS
: = Professional Engineer, VA

Universily
= B8, Civil Enginesring, Clarkson
University

REGISTRATIONS

;= Professional Engineer, NJ, iL, IN,

WA, MN, M, WA

Association of State Floodplain
Marnagers, Certified Floodplain
Manager

# Dewberry
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{ Mr. Shmurak has 20 years of engineering experience in watet resources
engineering as well as in civil site design and geotechnical engineering. Mr.
Shmusak specializes in dam evaluation, design and rehabilitation projects
- having wotked on over 30 intermediate and high hazard dams as well as
- numerous miles of earthen embankment dikes.

~ Mr. Mawby has 12 years of expetience as a Geographer/GIS professional
| supporting a vatiety of projects to include natural hazard identification,
land use and environmental planning, permitting, and regulatory
compliance. His tesponsibilities include project task management of
- National Flood Insurance Program (NFIP) county-wide re-studies, H&H
- of approzimate floodplain hazard identification, LiDAR-based tetrain data
management and sutface creation in support of NFIP te-studies, business
development/project management of HAZUS-specific projects and Risk-
* Map related suppott for FEMA Regional HAZUS initiatives (community
. outreach efforts). He is also responsible for meeting specific cartographic
| needs, database design specifications, data accuracy and/or precisions and
metadata requirements of NFIP DFIRM databases.

"EpbucaTion
L = MS, Ciil Engineering (Water

| REGISTRATIONS
¢ = Professional Enginesr, NC, ST, GA

Resources and Environmenial
Hydraulics), Georgia institute of
Technology

= B8, Civil Engineering, The Citadel

» BS, Environmental Studies, The
Richard Stockion College of New
Jersey

REGISTRATIONS

» Association of State Floodplain
Managers, Cedified Floodplain
Manager

{# Dewberry
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. Steve Pardue, AICP, CFM

' Mr. Pardue has 20 years experience as a planner and practitioner in the
areas of hazard mitigation, risk assessment and benefit-cost analysis. Since
forming Vissering Pardue & Associates in 2006, Mr. Pardue and his co-
Principal Colin Vissering have been involved in a wide variety of work
related to hazard mitigation, risk assessment, and FEMA program
- support. The work has included grant application development, complex
risk assessments and benefit-cost analyses in support of grant applications,
numerous mitigation plans and components of plans, and suppott for the
State of Mississippi in assessing opportunities for global match for HMGP
projects. Prior to his curtent employment, Mr. Pardue was patt of the
. FEMA team that developed much of the initial policy and technical

practice for FEMA's mitigation grant programs.

Selected Experience

e State Hazard Mitigation Plans: lead planner for updates to State of
' New Jersey and State of Alabama mitigation plan updates, both of
which were approved by FEMA

e Local Hazard Mitigation Plans: project manager for the development
of risk assessments for multiple hazard mitigation plans in NJ; lead
planner for hazard mitigation plan updates in several localities in LA
and OK

e University Hazaxd Mitigation Plans: Principal-in-Chatge fot
development of University of Maryland Hazard Mitigation Plan,
technical lead for risk assessments and benefit-cost analyses for
George Mason University

_Colin Vissering, AICP, CFM

- M. Vissering has over 17 years of expetience in envitonmental and urban
planning, policy, and emergency management and hazard mitigation
programs. In addition to running envitonmental and disaster setvices
divisions in latge engineering companies, he has managed mitigation,
" environmental and cultural resource activities for federal disaster
- programs, providing oversight for numerous NEPA Environmental
Assessments and related natural resource studies. His experience includes
development of hazard mitigation plans and grant applications,
environmental training, federal environmental regulatory and policy
- development, and drafting and implementation of National Historic
Preservation Act agreement documents. Mr. Vissering was formerly a
. Lieutenant in the US. Navy and a Senior Eavironmental Protection
Specialist for the Federal Emergency Management Agency where he
developed and managed FEMAs NEPA programs compliance program.

_SELECTED EXPERIENCE

" EDUCATION
. = MCP, Community Planning,

= B8, Architecture, University of Texas

- REGISTRATIONS
: = American Institute of Certified

" EbucaTion
- = MCP, Community Planning,

REGISTRATIONS

University of Maryiand

Planners, Cerified Plannsr
Association of State Floodplain
Managers, Certified Floodplain
Manager

concentration in Physical and
Envirenmental Planning, University
of Maryland

= B§, Societ and Eastem European
Studies, George Washington
University

» Ametican Institute of Cerlified
Planners, Cerfified Planner

» Association of State Floodplain
Managers, Certified Floodplain
Manager

# Dewberry
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o Technical Advisor for Mitigation, Office of Gulf Coast Recovery
e Seniot Planner, ESF #14 Long-Term Recovery Planning

® Evaluation of Special Considerations for the World Trade Center
: Recovery Efforts

e Task Order Coordinator, FEMA How To Planning Guides: Report to
Congress on the Natural and Beneficial Functions of Floodplains

e NEPA Compliance Coordinator, FEMA Mitigation Directorate

Corinne Bartshire, AICP, CFM

Ms. Bartshire is 2 project manager and hazard mitigation planner for the
Disaster and Mitigation Setvices group. She contributes leadership,
outreach expertise, quality writing, and organization to Dewberry’s
- DMA2K compliant hazard mitigation plan projects. Ms. Bartshire also
 serves in the hazard mitigation technical assistance program as needed for
. mitigation grant application review, benefit cost analysis training, and
post-disaster tasks such as collecting high water mark information after
heavy rains. Ms. Bartshire has more than 8 years of professional
-~ expetience in planning and GIS. Her background includes 4 years of GIS
: consulting work with local communities.

Ms. Strain serves as an Emergency Management Specialist in Dewbetty’s
Emergency Management and Homeland Security Branch with a successful
- record in emergency management and homeland security preparedness
and planning on the local, State, and Federal governmental levels. Ms.
Strain has been involved in numerous aspects of emergency management
including: post disaster assessments, mitigation planning, response and
long-term tecovety planning, and is knowledgeable of FEMA Public
Assistance. Specific areas of specialty include: evacuation planning and
mitigation planning.

‘Julia Moline, EIT, CFM

Ms. Moline has a wide range of experience in emergency management and
related fields and has contributed to various aspects of local and university
hazard mitigation plans, including hazard identification and risk
- assessments, vulnerability analyses, and capability assessments. She was a
member of the FEMA 2008 Midwest Floods Mitigation Assessment
- Team, and has contributed to the creation and update of several FEMA
building sciences publications and training courses. Her background
includes work with state and local agencies and the US House of
Representatives.

" EDUCATION
= MCRP, City and Regional Planning, :

Califamia Polytechnic Stale
University

= BS, Environmental and Besource

Sciences, University of California at
Davis

REGISTRATIONS

= American Institute of Ceddified

Planners, Certified Planner

i = Association of State Floodplain

Managers, Certified Floodplain
Manager

" EDUCATION
. = Graduate Cerlficate, Homeland

Security, Emergency Preparedness, !
and Response
» B, Environmeniai Science, Oregon
State University :

EBGERTIGR
(= BS, Structurat Enginesting,

Columbia University

= BA Economics, Columbia University _

REGISTRATIONS

= Engineer in Training, NY

 Association of State Floodplain
Managers, Certified Floodplain
Manager

# Dewberry
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Laura Johnston

- Ms. Johnston has morte than 20 years expertise in current and long-range
planning services for communities, cities, patishes, counties and regions
for the growth and tevitalization of urban, suburban and rural
- communities. She was a local planning director in Wisconsin and cusrently
leads Dewberty’s Hazard Mitigation Planning Program in Louistana
. directing development of parish mitigation plans. Her professional and
. technical expetience in curtent and long-range planning includes: post-
. disaster planning, hazard mitigation planning at the community,
. parish/county and state levels (independently and in tandem with the
- Department of Homeland Security/Federal Emergency Management
- Agency), cutrent and long-range land use planning, negotiation assistance,
public participation/stakeholder involvement, facility planning and
analyses, and comprehensive planning. She has worked extensively in both
 the public and private sector.

;= Licensed Rea Estate Sales Agent,

"ebucaTion
¢ = BA, Environmental Planning and

Landscape Archifecture, Utah State
University, College of Natural
Hesources

. REGISTRATIONS
i = Licensed Landscape Architect,

Louisiana

Louisiana

¥ Dewberry
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Laurence Zensinger
- Mr. Zensinger has worked in vittually every aspect of the Federal
. Emergency Management Agency’s (FEMA’s) response and recovery
activities since its creation, including developsment of the Federal Response
Plan, the National Urban Search and Rescue System, the Hazard Mitigation
- Grant Program, the national system for the centralized processing of
. individual disaster claims and the innovation of numerous disaster response
- and recovery programs. He has extensive experience working with state
and local agencies and officials as a result of directing a variety of field
disaster operations, including serving as Federal Coordinating Officer for
the $8 billion Northridge earthquake. He has expert knowledge of disaster
preparedness, mitigation, response, and recovery practices throughout the
. various agencies of federal, state, and local governments and US territories.
' He is an expert in governmental structures, organizations, and emetgency
management processes as well as intergovernmental relations in the
specialized field of emergency management, mitigation, response, recovery,

and disaster preparedness/homeland security.

Selected Experience

- e Principal-In-Charge of a team of planning and engineering

| professionals providing professional and technical assistance to 2
variety of cities and parishes across the State of Louisiana for
mitigation plan updates and detailed project scoping

e Provided organizational leadership and QA/QC review of LA post-
Kattina hazard mitigation planning activities for 70 parishes.

o Directed development of a revised Long-terw Disaster Response and
Recovery Operations SOP. Focus groups were conducted with FCO’s and
FEMA Management to develop the SOP. The new operational
planning process was piloted during the 2008 lowa floods.

Mt. Olsen has more than 35 years of experience in disaster and mitigation
. activities. He has worked over his carecer in all phases of emergency
. management, preparedness, response, recovery and mitigation. His efforts
have included work in natural and human-caused disaster activities in more
than 30 states in the country. He has worked as a manager in disaster
ptograms, setved as a Fedetal Coordinating Officer on disasters in the
. field, and was the FEMA, Region VIII Division Director for Mitigation
programs. In that capacity he supported state, local and tribal governments
in the implementation of FEMA Mitigation and National Flood Insurance
Programs and initiatives. These included the Disaster Mitigation Act of
2000, Project Impact, Flood Mitigation Assistance, Community Rating
System, Hazard Mitigation Grant Program, Pre-Disaster Mitigation and

EDUCATION
» WS, Urban Planning, Southem
{linois University

» BS, Earth Sciences, Valparaiso

University

» MBA, Business, University of
Kansas, 1970

_ * BA, Psychology, Univarsity of

Kansas, 1868

# Dewberry
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 Map Modernization. Steve continues to work in these important areas in

- his Dewberry position as the Director of West Operations. His has been
- deployed to work on the Florida and Louisiana husricanes in 2004, 2005
. and 2006 and manages Dewberty projects in the Western United States.

‘Sarah Ice, CFM

~ Ms. Ice is a task manager and business manager for the Management and
- Consulting Setvices group. She is proficient in GIS and utilizes it on a day
to day basis for FEMA FIRM production. She assists engineers in
producing flood maps for the National Flood Insurance Program and
reviews those maps and related texts for accuracy. Ms. Ice reviews and
processes Summary of Map Action letters on behalf of FEMA. Ms. Ice has
community outreach expetience in the form of presenting new mapping
. data to community officials at community coordination meetings. She has
- been involved in post-disaster tasks such as collecting high water matk
- information after heavy storms and flooding. Her background includes 4
years of professional experience in geography and GIS.

Chris Zambito

- Mt. Zambito joined Dewberry in 2008 following ten years service as the
- Senior planner for Hillsborough County, FI. (>1 million residents) for 10
 years specializing in hazard mitigation and emergency management
practices. He has performed tisk assessments and hazard identification as
~well as managed many programs, such as the Local Mitigation Strategy,
- Community Rating System, and Critical Facility Inventory. He has led these
' programs to the multi-million dollar benefit of local government and
: residents. Mr. Zambito provides expertise in the development of local risk
assessment plans and outreach strategies with a focus on reaching
consensus with local, state, and federal stakeholders to achieve a common
goal.

‘Jason Brown

- Mt. Brown is a hazard mitigation planner for the Disaster and Mitigation
 Services group. He contributes quality writing and GIS apalyses to
Dewberry's DMA2K compliant hazard mitigation plan projects. Mr.
Brown also assists with Flood Insurance Rate Map development by
petforming quality teview, GIS editing, and community outreach.

" EDUCATION
- = MBA, University of Maryland-

University Coflege {Ongoing}

. BNS, Geography, Missouri State

Univeristy

REGISTRATIONS

» Association of State Flosdplain
Managers, Cerified Floodplain
Manager

= Graduate Certificate, Geographic
information Systems, University of
South Florida

» B3, Business Administration,
University of South Florida

| REGISTRATIONS

» Association of State Floodplain
Maragers, Certified Floodplain
Manager

= (IS Certification Institule, Certified
Geographic information Systems
Profassiona

EDUCATION |

» BS/Regional Planning and
Geography and
Economics,Westfield State College,
MA

¥ Dewberry

Personnet Qualifications | 5-15




Linpresion of Tuierest

STATEWIDE STANDARD ALL-Hazard MITIGATION PLAN UPDATE — HSEQ9051

July 22, 2009

6.0 Dewberry Team Project Experience

7 Dewberry has completed dozens of local, mult:-_;unsd:ctlonal DRU and state hazard
. mitigation plans that ensured that hundreds of jurisdictions remained eligible for Robert T.
Stafford Act disaster assistance grants and HMA program grants. '

Dewberty staff is comfortable and adept at communication
and facilitaion with a broad range of stakeholders,
politicians and policy and technical experts at all levels.
Whether engaging a local homeowner, an emergency
manager or 2 FEMA officer, Dewberry always considers
first and foremost the goals, objectives, and specific needs
of the community we are serving.

Dewberry Team Hazard Mitigation Plans

Dewbetty is recognized as a leader in hazard identification,
risk assessment, mitigation planning and emergency
preparedness. We have proven experience with DMAZK-
compliant planning efforts and extensive experience with
FEMA expectations for this planning project. Relevant

Dewberry and FEMA Reglon Hi Dewbelry has;
robust -relationships -with local . govemments,
states, and FEMA Region [lf staff. Ous staff has a
wide range ‘of experience through contractuat
wark develop;ng local, - state, and university

hazard mitigation plans. We support FEMA flood

assistance - programs, the “Hazard Mitigation
Technical . Assistance Program, -and . Public
Assistance Prognam through technacal assistance
contracts. We know the regional staff, state staff,
and local stakeholders through this service and
our hundreds of dlsaster depioyments ;

projects that we have successfully completed or are currently completing are outlined below:
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Project

Assessment with Mapping
Landsiide or Subsidence

Profile
Tornado or Strong Winds

Extreme Winter Weather
Profile

Risk and Vuinerability
Profile

Community Outreach
Mitigation Strategy

Multi-Jurisdictionai
Develcpment
Flood Profile
Witdfire Profile
Earthquake Profile
# of Communities
Project Status
Date Completed

Projects in Region

Curnberland Plateau Planning

District Commission, Virginia, B | B B B @ @ w | m | 16 Approved | January 2006
Hazard Mitigation Plan
LENOWISCO Planning District
Commission, Virginia, Hazard = B L @ B ® B i 10 Approved Janyary 2006
Mifigation Plan :
Northern Shenandoah Valley
Regional Commission, Virginia, | B | # B & B | BB | 2 Approved April 2007
Hazard Mitigation Plan
West Piedmont Planning District
.Commission, Virginia, Hazard " & B B | E B w 13 Approved August 2006
Mitigation Plan '
Northern Neck Planning District
Commission, Virginia, Hazard ® ® i 2 BB & B 10 Approved June 2006
Mitigation Plan ' '
Notthern Virginia Regional \ February
Commission Plan (Fairtax County) " o) Faidax 2007
Richmond Regionat Pianning
District Commission, Virginla, | ® | & -] ;] - g B | B 7 Approved Se;;%g(r)naber
Hazard Mitigation Plan
Frederick County, MD Hazard - - g il s B B |8 Pending
Mitigation Plan -~ -~ = Approval
Washington, DC Vuinerabiity December
Agsessment ' = = == =R Approved 2007
West Piedmont Planning District
Commission, Virginia, Hazard - E ;B 8@ o BB 24 & 13 Approved August 2008
Mitigation Plan - .
Crater Planning District
Commissicn, Virginia, Hazard e | @ # B @ | | @ 18 Approved May 2006
Mitigation Plan - - o
Prince George's County, MD

= : B ] ] 8 B | B B B i A M
Hazard Mitigation Plan pproved 2y 2005
Dauphin C'o'unzy, Pennsylvania, December
Mitigation Plan ' = ® . = 41 Approved 2004
Old Dominion University Disaster
Resistant University Plan, Norfolk, ] ] H Bl 8 B B | # | H 1 Approved Qctober 2007
VA AW
Radford University Disaster November
Resistant University Plan, ~ - B H B B E B | B 1 Approved 2006
Radford, VA -~
Virginia Tech Disaster Resistant - - - R T I - - : Approved January 2007

University Plan, Blacksburg, VA
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“Local and Multi-Ju
DeKalb County, GA

g s |5 |8
£ =
S s | 2§ 5 |® |£
. . —_ & == o = @
_ i o = & 2|8 = 2 @
vl E’ 5 ] £ 2 o =t 5 S 2 7
Project 13| 82 |Exlq|2i&|2 |E |8 | B g £
e Blz| 28 |28 £|2|¢lg |2 |5 | E & e
UL £ t o sk|@g|a s |8 - a = &n g
= B 88 |52 5|8 Zl5elEelBel 8 B o
Z=! £ x 2 22 8 BlEexg E8icE| ¢ 2, @
5 S i E5 | 8\ = G| 52| RSi52| B & =
it L =] 0 ir < So || 2lw|Sa|daisa] o T}
Virginia Siate University Disaster
Resistant University Plan, ] ] B E B | & 1 Approved April 2607
Petersburg, VA '
University of Mary Washington Secember
Disaster Resistant University Plan, | ] ] ® E | B 1 Approved 2008
Fredericksburg, VA
University of Virginia Disaster Februa
Resistant University Plan, 4 [ @ ] B B | = 1 Approved 2009ry
Charlottesville, VA
Virginia Commonwealth University
Disaster Resistant University Plan, | g B | @ | 2 | @3 1 5;‘?;; f”' an
Richmond, VA way
Betks County, PA Hazard R Gl N e
Mitigation Plan R i el e ™ | Approved | May 2007
Chesapeake, VA Hazard e S : )
Mitigation Plan : m o B 1 Approved Aprit 2004
Dauphin County, PA Hazard S CE ' December
Mitigation Plan - = R ok el et | Approved 2004

Mu%ﬁ_'_—Ha_zard Mitigation Plan L B = B I B B 8 Approved March 20086

{8 Junisdictions)

Eastern Band of the Cherokee Feb

Indians, Cherckee, NC ' B B B | E | B B | B @ ® | @& | Approved corualy
I 2005

Hazard Mitigation Plan

Heart of liinois Project Impact

Multi-dusisdictional Muli-Hazard B 2 B B s B B 5 i & Approved January 2004

Mitigation Plan

Costilta County, Colorado, Multi N

Hazard Mitigation Plan (3. - 3 2 & 1 B " B & B 3 Czndiﬂggfl Seg&gg;ber

Jurisdictions) . - - - op

Santa Barbara County, CA Feria

Muli-Hazard Mitigation Plan (@ | ® | = B E |m B E| 8 9 | Approved s

Jurisdictions}

Coétil%_a Cotnty, CO Hazard September

Mitigation Plan | B B B B, B B'®B | B B |3 Approved 5007

Towne of Boone, NC (FPM only)

Hazard Mitigation Plan . i T Appoved | January 1999

Lewis County, WA (FEM only)

Hazard Mitigation Plan = I L Approved | August 2005

San Diggo County, CA (FPM and February

AL Only) Hazard Mtigation Plan - = | Approved 2005

Allen Parish, LA Hazard Miigation | - - gl @ - - 6 Pending

Plan Approval

Caldweli Parish, LA Hazard , February

Mitigation Plan = o B B | 4 Approved 2005

% Dewberry
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Ean
'Unlversny Plans

California State Umversﬂy

| InProgress

. g 8 15 |8
. £ 8

e = | 8 B = = 2lg |£ |o .

rai s§| 8| 8% | £ 518 1% |8 | & B
P!’ OjeCt 5| & £ = Be 122 1€ I8 = @ B
oty e8| = =5 PRiIBIEIL|S |E |5 E & g

o = = wgg .553« 2 ::‘;_J 3|8 pod a = e 5

2| 8 & 2 T -2 E|lElBe|ltEe|Bel 8 ] ©
gl 51 2 |2 |BI2|EES|E5|ES! 5 2, 2

S| 8 22 |E8 |2z |8|S&|da|2&! = & S
Catahoula Parish, LA Hazard .
Mitigation Plan ' = = LR g8 | B | 4 Approved Apri 2008
City of Covington, LA Hazard February
Mitigation Plan = = = B & 1 Approved 2009
Enid OK Hazard Mitigation Plan & B 2| B H B B 1 Approved Jsggg;y
lF?IZ{"u& Ffansh LA Hazard Miigation - - B - - » 5 In Progress
Park County, CO Hazard : Fabruary
Mitigation Plan = = e MR 3| Aopoved 2009
City of Thibodaux, LA Hazard
Mitigation Plan 8 2 " 2 B In Progress
Winn Pansh LA Hazard Mst igation | g - - - - . 6

(CA) .

Other Relevant Projects -

FEMA Nationwide Hazard
Mitigation Technical Assistance
Program (HMTAP) and Public
Assistance Program Support

150+ Task
Orde;s

(Humboldt, San Bernardino, H L B B B B 8 = Approved Apil 2003
Hayward, Sacramenta)

aoAil)eges oé.the Fenway (Bosten - - " » - - 6 Anproved 2007
tjvrs;:gg: zxicl)nr:?ngs?)ﬁl?&acT " & B L B = 1 Approved June 2008
g:gr?gt? ?g }aggggt:jsf:sﬁ;hg ?:llﬂes} . E =B B B B e | w| = : B 2 '_ : Approved _ Degg{f)nabe;

All listed projects included active participation or management by at least one member of the West Virginia

Hazard Mitigation Plan.
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All-Hazard Mitigation Project Experience

The Dewberry team is recognized as a leader in the hazard identification, risk assessment, and mitigation
planning field. We have proven experience with DMA2K-compliant planning efforts and extensive
experience with FEMA expectations for this planning project. Hazard mitigation plans that Dewberty
has successfully completed ot are cutrently completing are outlined in the following table, followed by
additional project descriptions.

Virginia Standard and Enhanced Hazard Mitigation Plan

Deborah Mills developed the Commonwealth’s 2004 Standard State Plan and 2007 Standard and
Enhanced Plan while serving the Department of Emergency Management. Both were considered
national models, most notably the 2007 Enhanced Plan losses-avoided methodology was heralded by
FEMA plan reviewers as “an easy to follow, practical model for showing the value of investments in
Bluefield, Virginia. Rachael Hetman, while at Virginia Tech, supervised the 2004 and current HIRA
which has been submitted to Region III using new, innovation methods not employed in any other state
hazard mitigation plan. FEMA tegion III staff participated on the Virginia HIRA sub-committee during
the past year, teinforcing relationships and FEMA acceptance of the new method and the resultant
Vulnerability Analysis. One “value added” from the 2009 HIRA is its application as the state’s base
HIRA that will serve as the database for future Virginia EOPs, Continuity of Operations Plans, human-
caused hazards plans, critical facilities planning and EMAP re-accreditation.

State Hazard Mitigation Plan, South Dakota Office of Emergency Management

The State of South Dakota contracted Dewberry to revise g L
the existing State of South Dakota Hazard Mitigation Plan “Th i k y Ou _SO nitich forybui' .
and bring the plan into compliance with the requirements  FRRTTRTICRET R/ G TS IFIRY L0E
of the Disaster Mitigation Act of 2000 and its  [uraEiee P rygnme e an RIS
implementing regulations: 44 CFR Part 201, The previous | ouys and us sure hope you will be =
review of South Dakota’s 2004 Hazard Mitigation Plan - FrAess e few years to help us 'out :
yielded several areas of required improvement. Dewberry gain!”- Jason Bauder, SD ij"c ¢o f
cootrdinated with the State of South Dakota Office of mer Oency fVIanagem ent. -
Emetgency Management (SDOEM) and FEMA to - R '
develop a State Hazard Mmgatlon Team (SHMT)

representative of the state’s diverse interests. Through regular meetmgs with the SHMT and SDOEM
Dewbeiry’s Corrine Bartshire, Scott Choquette and Jane Sibley Frantz have guided South Dakota
through a successful hazard mitigation planning process. This process included meetings in Aberdeen,
Sioux Falls, Pierre, and Rapid City to present preliminary Risk Assessment results to the public and
relevant stakeholders and gather local feedback throughout the state. The updated plan was approved
and adopted in April 2008,

State Hazard Mitigation Plan, Mississippi Emergency Management Agency (MEMA)

As a member of a three firm team, Dewberry was retained by the State of Mississippi to update the
State’s Hazard Mitigation Plan. This was the first update of the plan, post-Husricane Katrina and was
complete a revision of the existing plan. Dewberty team members Scott Choquette, Laura Johnston,
Mark Matulik and Corinne Bartshire were engaged in neatly all elements of plan revision. Dewberry’s
primary responsibility was to guide the team through the planning process and to ensure compliance
with DMA 2000 and guidance requitements. We were involved on a team that completely re-wrote the
Hazard ID and Risk Assessment and were tesponsible for local plan roll-up and mitigation strategy
development. The plan was apptoved by FEMA in October of 2007, with only one round of very minor
revisions.
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Hazard Mitigation Grant Program Support, Mississippi

Dewbetry provided support to the State of Mississippi in the pilot global match program supporting the
Hurricane Katrina Hazard Mitigation Grant Program. Mark Matulik served as a liaison between FEMA
Region IV, the FEMA Transitional Recovery Office (TRO), the Mississippi Emergency Management
Agency (MEMA), the Mississippi Development Authority (MDA), and the Mississippi Governot’s
Office. Performance Status: All of the projects and task orders noted above were completed on schedule
and within or under budget.

Hazard Mitigation Planning and Project Scoping (Louisiana Pilot Planning Grant Program)
Dewberry’s Baton Rouge Office, led by Lauta Johnston, has been retained by Louisiana Patishes and
cities to assist in executing the requirements of FEMA hazard mitigation plan revisions and grant
funding conditions, including a feasibility analysis, project scoping and plan amendment and/or update.

+ Ibetia Parish — Dewberry is currently working with the Parish on the update of their hazard
mitigation plan and scoping of mitigation actions under the pilot program. We are working
closely with communpity leaders to identify and scope mitigation actions that will benefit the
community and to update their hazards and risk assessments.

« City of Thibodaux - Dewberry is cutrently working with the City on the update of its hazard
mitigation plan and scoping of mitigation actions under the pilot program. We are working
closely with community leaders to identify and scope mitigation actions that will benefit the
community and update their hazards and risk assessments as well as working with City officials
to re-identify and priotitize all critical facilities

¢ Allen Parish, City of Covington, Caldwell Parish, Catahoula Parish and Winn Parish -
Dewberry is currently wotking with the Cities and Parishes on the amendment to their hazard
mitigation plan and scoping of mitigation actions under the pilot program. We are working
closely with community leadets to identify and scope mitigation actions that will benefit the
communities.

State of Louisiana - Vulnerability Assessment and Hazard Mitigation Plan

Dewberry worked with the Governor’s Office of Homeland Security and Emergency HSEP to rank all
state-owned assets for level of analysis, mitigation priorities, and response and recovery importance.
Additionally, we developed a process to determine which critical facilities had the highest potential
combined loss for all hazards and created hazard maps for the State. Dewberry’s mapping and analyses
were used in the development of the State’s Hazard Mitigation Plan and in the certification of the
agency for the Emergency Management Accreditation Program (EMAP).

State Hazard Mitigation Plan and Update, Alabama Emergency Management Agency

In 2007, Steve Pardue of VPA was a team member contracted by the Alabama Emergency Management
Agency to update the State Hazard Mitigation Plan. Mr. Pardue was also lead planner and project
manager of the team that produced the original Alabama State HMP, in 2004. The update process
involved included coordination with the State Hazard Mitigation Team. In addition to the standard
update requirements, the work produced a Severe Repetitive Flood Loss Mitigation Plan (approved in
2008), flood and wind risk assessments for 22 State critical facilities, and a draft State Enhanced
Mitigation Plan. The updated plan was approved by FEMA Region IV in 2008 with minimal comments.

State Hazard Mitigation Plan Update, New Jersey Office of Emergency Management
In 2007, Visseting Pardue and Associates, Inc. was part of the tearn contracted by the New Jersey Office
of Emetgency Management to complete the three-year update the State Hazard Mitigation Plan. The
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update entailed a nearly complete revision of the 700 page document, and development of a Severe
Repetitive Flood Loss Mitigation plan. The HMP now includes a comprehensive hazard identification
section, and detailed risk assessments for several of the most prevalent hazards. The updated plan was
apptroved by FEMA Region II in 2008.

Crater Planning District Commission, Virginia Hazard Mit;gatnon Pian
Dewbetry, along with the Virginia Tech Center for :
Geospatial Information Technology, developed a multi- A
jurisdictional hazard mitigation plan for the communities Dewbel ry Team for your excellent
of the Crater Planning District Commission through the work in regard to the developme
Jeadetship of Ted Van Kitk, Jane Sibley Frantz and John . [ Crater Region Natural Hazard
Squerciati. Deborah Mills served as the state laison as Mitigation Plan. The pmfesswnahsr
SHMO during plan development. The plan was approved - ([(DIdL3Zd by the Dewberry Te

by FEMA as meeting both 322/DMA2K and FMA  [GaclidlCReey M iiag ()
requirements. The Cratet Advisory Committee includes — [EdZdiidREY ector o

representation from a broad range of stakeholders
including tepresentatives from Virginia State University.
This effort included completing 2 hazard identification and risk assessment, facilitating community
outteach and public participation, developing a mitigation strategy, assessing communities capabilities,
and coordination with the local mitigation committee and other community officials, This regional
planning effort covers Chesterfield, Dinwiddie, Greensville, Prince George, Sutry and Sussex counties,
and the Cities of Colonial Heights, Emporia, Hopewell, and Petersburg,

want to ﬂmnk you and youi f 10

LENOWISCO Planning District Hazard Mitigation Plan, Virginia

The LENOWISCO Planning District, which includes the Virginia communities of Lee County, Wise
County, Scott County, and the City of Norton, contracted Dewberry to create 2 DMAZK comphiant
hazard mitigation plan. Dewbetty worked with the Planning District to develop a mitigation advisory
committee consisting of each municipality’s stakeholders to guide the planning process. The plan
included hazard identification and risk assessment, a vulnerability analysis, and a capability assessment as
well as a mitigation strategy that was developed with heavy community involvement. The
LENOWISCO Hazard Mitigation Plan was approved in 2005, in time to meet FY 2005 grant funding
requirements.

Cumberiand Plateau Planning District Commission Hazard Mitigation Plan, Virginia

Dewbetty developed a DMA2K compliant hazard mitigation plan for the Cumberland Plateau Planning
District Commission, which includes Buchanan, Dickenson, Russell, and Tazewell Counties in Virginia,
Major growth within the Planning Disttict increased the risks from and vulnerabilities to natural hazards
in the region; therefore the mitigation strategy that Dewbetry developed with community involvement
emphasized promoting better understanding of local hazards and risks and building support for
mitigation and hazard-reduction activities. Deborah Mills, as Virginia SHMO, supported development
of the plan. The plan included hazard identification and risk assessment, a vulnerability analysis, and a
capability assessment. The Cumberland Plateau Planning District Commission plan was approved by
FEMA in December of 2005.

DeKalb County, Georgia Multi-Jurisdictional Muiti-Hazard Mitigation Plan

DeKalb County, in the Metropolitan Atlanta area, is one of the fastest growing areas of the United
States. Dewberty completed the plan for the county and its incorporated areas on an accelerated
schedule (five months) with no subcontractors. We facilitated the review and approval of the plan by the

% DeWberrY” Team Experience i a7




tnprersion of fnterest
STATEWIDE STANDARD ALL-HAZARD MITIGATION PLAN UPDATE — HSEQD051
July 22, 2009

Georgia Emergency Management Agency and FEMA Region IV, in a record seven business days and
met the deadline, by two days, fot project applications that were dependent upon the approved plan. As
a result of our ability to expedite the project, complete a quality plan, and work with our contacts in the
state and FEMA Region, DeKalb County was the successful recipient of more than $10 million dollars
in project funding duting the FY 2005 Pre-Disaster Mitigation Competitive grant program cycle.

Flood Mitigation Services for the Bozutto Riverview Landing Apartment Complex, Eagleville,
Pennsylvania. Team members conducted a site assessment of the Riverview Landing apartment
complex and prepared a report of findings and recommendations for reducing future flood damage.
Based on information provided by Bozutto, the Riverview Landing site is impacted by nusance flooding
of the Schuylkill River adjacent to a riverside access road that extends to the edge of the apartment
complex.

Disaster Resistant University Program, Virginia. Deborah Mills, when serving as Virginia SHMO
and later as the Division Director for Recovery and Mitigation, was known nationally as an advocate for
Disaster Resistant University Plan development. She advocated development of eight DRU plans in the
Commonwealth. As the prime contractor, Dewberry worked with seven universities in the
Commonwealth of Virginia to develop hazard mitigation plans that met the requirements of DMAZ2K
and FEMA’s Disaster Resistant University program, including the first university plan to be approved by
the Commonwealth of Virginia and FEMA Region III. Ted Van Kitk led the project team, which
included John Squetciati and Jane Sibley Frantz. Each plan was unique in that Dewberry provided
detailed analysis of at-risk structures, providing mitigation recommendation for high and medium
priority buildings. Highlights include the Virginia Tech and Radford plans which addressed ridge and
valley region hazards on a campus basis, and the University of Virginia Plan prepated for a World
Heritage site featuring a regional trauma center, Jefferson’s Academic Village, and the Rotunda. The
UVA plan, along with the Virginia Commonwealth University plans is among the first in the nation to
use innovative assesstent tools to ptioritize human-caused hazards.

Hazard Mitigation Assistance (HMA) Unification

Dewbetry, as a subcontractor, is supporting the unification of five of FEMA’s Mitigation Division’s
existing mitigation grant programs into the Hazard Mitigation Assistance Program, which will enable
FEMA to deliver grant funds in a more timely and effective manner. This multi-year unification
effort focuses on linking the four pre-disaster programs [Flood Mitigation Assistance (FMA), Severe
Repetitive Loss (SRL), Repetitive Flood Claims (RFC), and Pre-Disaster Mitigation (PDM)]and
managing overall consistency with the post-disaster program, the Hazard Mitigation Grant Program
(HMGP). Dewberty continues to support program strategy and management; development of guidance
and regulations; program outreach; facilitation of the application processes; and facilitation of the award
and post-award processes. The effort relies on the extensive knowledge and working relationships of the
consulting team in all aspects of mitigation programs and management, FEMA, State and local grantees
and sub-grantees and other federal grant programs.

Hazard Mitigation Technical Assistance Program, Federal Emergency Management Agency

‘The Hazard Mitigation Technical Assistance Program contract offers technical support for the HMGP
and FEMA’s other pre- and post- disaster mitigation programs. As a subcontractot, Dewberty provides
supportt nationwide for projects such as plan reviews, multi-hazard identification and risk assessments,
post flood hazard verifications and restudies, benefit-cost analyses, project evaluations, GIS applications
development, and other disaster support. Recent relevant experience includes the following:
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« Participated in the development of FEMA’s State and Local Mitigation Planning How-To
Guides and Mitigation Planning Workshop materials.

» Developed GIS and loss estimation analysis applications used to develop statewide HIRA in
four states. Also developed GIS protocols for identification, mapping, and assessment of
critical infrastructure in Louisiana.

« Participated in FEMA’s Repetitive Loss Team Planning and completed repetitive loss
structure evaluations in FEMA Regions I, IIT, IV, V and VL

+ Participated in the development of benefit-cost analysis methodologies used by FEMA to
analyze tornado and counterterrorism projects and to integrate disparate flood analysis
modules into a single analysis tool. Provides ongoing technical assistance to FEMA’s Benefit
Cost Hotline.

o Performed hazard verification in Rockland County, NC after Hurricane Floyd

» Performed revised hydrologic and hydraulic analyses and revised mapping for watersheds in
four Pennsylvania counties in the aftermath of heavy flooding in May 2006

» Local mitigation plan evaluations and reviews for compliance with the Disaster Mitigation
Act of 2000 regulations for FEMA

+ Supported development of 2005 Pre-Disaster Mitigation Grant program guidance and
materials to assist potential grantees in preparing applications. Participated in the
development of FEMA engineering technical review processes and scoring procedures.

» Developed a hurricane mitigation handbook for public buildings and infrastructure for
FEMA Region IV, the handbook contains technical, cost and policy information on structural
and non-structural wind and flood mitigation measures,

» Supported 2004 Disaster Resistant Universities program by providing technical support to
application review for project grants including technical editing and support of Disaster
Resistant University and FEMA mitigation success stories publications.

« Shockoe Bottom Flood Retrofit Study. Conducted detailed evaluations of flood impact on a
historic commercial district along James River in Richmond, VA. Identified possible
mitigation alternatives and developed and delivered outreach presentations to business and
building owners and builders.

» Provided engineering/environmental/benefit-cost analysis reviews of projects submitted for
2004 — 2009 funding under FEMA'’s Hazard Mitigation Assistance Program. Also provided

» Engineering, environmental, and benefit cost analysis reviews for thousands of projects
submitted under FEMA’s Hazard Mitigation Grant Program.

Public Assistance Technical Assistance Contract, Federal Emergency Management Agency
Dewberry as part of NISTAC, a joint venture held with URS has effectively and efficiently delivered
technical assistance suppott on 92 task orders representing more than $270M of work on this $§455M
contract. This 1s the eighth consecutive technical assistance contract held by Dewberry since 1982.
Dewberty’s expertise in nationwide post disaster response and recovery mcluding hazard mitigation,
GIS support services, code analysis, and cost estimating contributes to an m-depth understanding of all
aspects of disasters and hazard mitigation. Ted Van Kirk, Mark Montgomery, John Squerciati, Peter
Drenan, Paul Manno and Mark Matulik all support this contract, bringing emphasis to 406 mitigation to
add mitigation to post-disaster repair and replacement of government infrastructure. Recent relevant
experience includes:

+ led development of FEMA’s 406 Mitigation Course, Earthquake & Flood Mitigation

Handbooks, and JFO integration of 404/406 programs.
» Responded to more than 400 disasters throughout 49 states and all US territories
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e Since 2005, deployed 800+ engineers, architects, construction inspectors, cost estimators and
other technical specialists to conduct thousands of building assessments on damaged public
facilities and infrastructure and to develop eligible scopes of work and cost estimates for
more than 30,000 project worksheets, including projects in West Virginia

« Developed FEMA’s Cost Estimating Function which improved estimating process and
accuracy and formed the basis for Mitigation’s BCAR Estimating Module.

¢ Provided on-site GIS/IT support to 8 disasters and developed GIS applications for debris
estimating and PDA’s.

+ Within one week of the Oct 2007 Southern CA Wildfires, Dewberry created a Post-Fire
Hazard Awareness Maps website to disseminate post-fire potential debris flow area, volume,
and fire perimeter information.

Technical Assistance and Research Contract, Federal Emergency Management Agency

Dewbetty, as a Building Engineering Sciences and Technology Team (BESTT) joint venture partner, has
been providing building science and technical support to FEMA’s Mitigation Directorate since 2004. To
date, 76 task orders totaling $16.5M for architectural, building performance assessment, engineering
security, graphic design, technical writing, HAZUS, code monitoring, and conference and training
suppott services has been awarded under this contract. Project highlights and Dewberry contributions
include:

+ BESTT disaster resistant codes development services contributed to the FEMA Program
Manager receiving the FEMA Gold Medal AWARD.

+ HMGP Reconstruction Grant Pilot - Developed guidance for project eligibility,
environmental reviews, engineering and close-out. Developed unit cost guidance and
oversaw development of global benefit-cost analysis.

» Technology Transfer. Reviewed national survey of 1,664 publication users and facilitated
12 national focus group sessions to provide insight into the publication effectiveness to
suggest improved layouts and delivery mechanisms.

+ Multi-Hazard Design: Expert input and best practices for updating Flood Retrofit
Publications and Courses (FEMA 259, FEMA 312, and E279) and led 2009 delivery of
FEMA’s Multi-Hazard Mitigation Design Course for regional mitigation staff.

« Mitigation Assessment Teams, publications, recovery advisories, technical bulletins, and
training/outreach efforts have improved FEMA partnering with stakeholders.

« Flood/Wind Building Science Helpline: Developed protocols and procedures for
implementing email/phone helpline and coordinate BESTT and FEMA responses to
inquiries.

« Repetitive Loss Properties — Investigated data anomalies within NFIP database of 135,000
properties nationwide for repetitive loss claim validation, establishing fair market values, and
verifying severe repetitive loss property status.

Related Dam Safety and Environmental Experience

Impoundment structures have received increasing attention by FEMA and must be addressed
in a natural hazards mitigation plan. West Virginia’s hosts a vatiety of dam structures that
contain mine tailings, support power plants, industries, farms and municipal water supply. The
state has a Dam Safety law. Our experts will be available to support analysis of the state’s dam
inventory for the impoundment section of the HIRA.

%? De‘mberr vﬂ Team Experience E 6+10



Faxprevsion of Intstest
STATEWIDE STANDARD ALL~-HAZARD MITIGATION PLAN UrpATE — HSEQ9051
July 22, 2009

Dam Safety Enginecering
Dewberry has extensive background in hydrologic/hydraulic engineering, geotechnical engineering, and
dam inspection and design. The fitm has been involved with numerous dam inspections to comply with
Virginia Dam Safety Regulations and has designed small and medium-sized dams throughout the
Commonwealth. Dewbetry has provided inspection, study, and new/rehabilitation design services to 2
vatiety of clients over the past 25 years. Dewberry’s dam engineering experie N
» Vitginia Operation and Maintenance Permit Application preparation

o Phase I and I investigations

» Feasibility studies

» Hydrologic analyses for Spillway Design Flood development

o Hydraulic analyses of spillway structures and outlet works

¢ Dam break modeling and Emergency Action Plan development
¢ (eotechnical investigations and design

o Dam stability analyses (concrete gravity and eatth)

o Planning and design of new dams (concrete gravity and earth)

¢ Planning and design of dam rehabilitation measures

In addition, Dewbetry engineers have extensive experience in performing dam 3
inspections for the power industry and private owners of dams in accordance
federal and state dam safety regulations for more than 100 dams. Mr. Frederic Tucker, PE, of Dewberty
has been approved by the Federal Energy Regulatory Commission (FERC) as a Consultant for
petforming the 5-year Independent Consultant Inspection of many major hydroelectric projects
regulated by them. At least 10 years of experience with dam engineering are requited for approval by the
FERC. The inspection required by the FERC involves not only a systematic visual inspection of the
condition of the water impounding facility, but also the rigorous review of previous engineering analyses
and studies, history and construction records, maintenance and operation procedures, and
instrumentation recotds. From these inspections much has been learned about how dams have been
engineeted in the past, how well they have performed, and what some of the shortcomings have been as
compared to FERC safety criteria.

Dewberry’s engineering staff is well versed in the design of earth dam embankments and associated
spillway structutes. Specifically, they are familiar with the design and safety criteria required by state and
federal regulatory agencies. In addition, they are expetienced in performing geotechnical analyses for
evaluation of slope stability under all credible loading conditions, seepage, piping potential, and
settlement. They are familiar with the design measures used to enhance stability and to limit and control
seepage. Dewberry engineers have designed or analyzed stability of more than 30 embankment dams.
Our hydraulic engineers ate well versed in spillway design flood development and hydraulic design of a
wide range of spillway systems, including drop inlet spillway, overland spillway, concrete chute spillways,
ogee spillways, and various energy dissipaters.

Hydtologic and Hydraulic Design for Dams

Dewbetty has petformed hydrologic and hydraulic analysis for numerous dam safety projects. We have
applied design guidelines established by various agencies including the NRCS and the U.S. Army Corps
of Engineers for spillway design flood development, dam break analysis, and hydraulic proportioning of
ptincipal and auxiliary spillways. We are very familiar with design guidelines from various federal and
state agencies related to hydrologic and hydraulic design for dams and spillways and have applied these
procedures and practices towards the design of spillway systems for numerous dams.
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Cedar Run 6, Fanquier County Virginia

Under subcontract to GEI Consultants, Dewberty provided hydrologic and hydraulic design for the
spillway system at the Cedar Run 6 dam, in Fauquier County, Virginia. This was an NRCS PL-566
project involving an RCC dam with a stepped RCC auxiliary spillway and a two-way covered baffle inlet
riser principal spillway.

Dam Break Analysis Study, Northeastern United States.

Dewberty performed dam break analyses of 104 unsafe dams in an 11-state area as part of FEMA’s
Dam Safety Mapping Program. Using a hand calculation method developed by Dewberry, the breached
flood hydrograph, flood wave attenuation characteristics and depth of flood wave were developed and
the inundation areas were mapped. The project provided FEMA with a preliminary assessment of the
flood potential downstream of unsafe dams and was used to demonstrate the need for a workable dam
safety program in the United States.

Damage Survey Reports, Kansas,

Dewberry performed post-storm assessments of damaged dams in Presidential declared disaster areas
and completed damage survey teports for 105 dams. Work included determination of damage, scope
of repairs, cost estimates and the interpretation of federal-aid eligibility requirements.

General Civil Consultant Services, Fairfax County, Virginia,

Under consecutive program support multi-year contracts, Dewberry has assisted the Fairfax County
Government, Department of Public Works and Environmental Services (DPWES) in implementing a
general broad scope of design projects, including development of standards and specifications for the
design and construction of regional stormwater management facilities for small dams. The projects
involved review and evaluation of existing county guidelines for design and construction of
dams as well as conducting research on design regulations and standards from other states’ dam safety
programs, the US Army Corps of Engineers (USACE), the Bureau of Reclamation, and the NRCS.
Development of these standards included preparation of recommendations for hydraulic and
hydrologic design methodologies, providing geotechnical requirements for dam design, and developing
specific standards details for spillways, trash racks, and other appurtenant structures. Changes in the
Commonwealth of Virginia Dam Safety Regulations caused additional dams in Fairfax County to be
subject to regulation. With the new State regulation, it was necessary to obtain an Operation and
Maintenance (O&M) Certificate for each dam through the Virginia Department of Conservation and
Recreation (DCR), Division of Dam Safety. Nine Fairfax County dams were not previously regulated by
the State. Therefore, it was necessary to inspect each dam and prepare an application package for
submission to DCR requesting an O&M Certificate.

Keatons Run Dam, Locust Grove, Virginia.

Dewberry performed a complete foundation investigation, hydrologic studies, hydraulic analysis, and
structural design inspection of this 30-foot-high earth fill dam. The firm provided a determination of
the soundness of the dam for a client homeowners’ group that accepted responsibility for the dam’s
operation and maintenance. Dewberry was later hired to design structural improvements to the dam
based on earlier recommendations.
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Ranson West Virginia Dewberry Land-use Planning Projects

Jefferson Crossing II, Uniwest Group, L1.C, Charles Town, West Virginia.

Planning services were provided for a mixed-use shopping center proposed to contain the following
uses: 125,000 SF of major retail space, two smaller retail centers total 29,000 SF, two restaurants, an 80-
room motel, and one out-parcel. The project was guided by Dewberty Annette van Hilst through the
first stage of approval process. Now completed, the project consists of a mixed-use shopping center
containing the following uses: 125,000 SF of major retail space, two stnaller retail centers for a total
29,000 SF, two restaurants, an 80-room motel, and one out-parcel.

Norborne Glebe Park, Arcadia Building Company, Charles Town, West Virginia.

Dewbetry developed the concept plan for a community park that maintains the existing stream valley
and provides walking trails and parking areas. The project supported development and design of a
planned community including 450-single family homes, 250 townhouses, 200 multi-family units, park
and community use, and commercial and professional area as well as construction plans for an
additional 250-single family homes.

Hunter Survey, WV Hunter, LLC, Shepherdstown, West Virginia.

As lead planner and architect, Annette van Hilst researched, prepared & presented the required
Community Impact Statement to local the planning commission for first approval of project. The
project entailed a single family home development of 36 lots with well and septic systems. The project
also included 2 wetland delineation and floodplain study.

Deerfield Village, Wilmoth Construction, Shepherdstown, West Virginia.

As architect, planner and project manager, Annette van Hilst assisted the client with development of the
Community Impact Statement and presentation to the Jefferson County Planning Commission. She
developed architectural plans for reuse of existing farm building into sales office and maintenance
facility and provided engineering services for this 48 residential unit cluster subdivision located in an
existing orchard with innovative waste water treatment plant and community water system. She also
supported the Deetfield Village Plant Building for Snyder Environmental as Project Manager
responstble for developing the architectural plan for the water plant building,
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