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EXPRESSION OF INTEREST FOR
PROFESSIONAL ENGINEERING DESIGN
SERVICES AND CONSTRUCTION
MONITORING SERVICES FOR THE
CARTRIGHT BRANCH REFUSE PILE PROJECT
RFQ NO. DEP15232

1.0 QUALIFICATIONS
1.1 Corporate History and Experience

Potesta & Associates, Inc. (POTESTA) proposes to provide professional engineering design services
and construction monitoring services to the West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands & Reclamation (WVDEP, AML). These services will consist of
attendance at pre-bid and pre-construction conferences, construction monitoring, providing a revised
Engineer’s Cost Estimate, review of plan and specification and other miscellaneous services as may
be required for the Cartright Branch Refuse Pile Project located in Logan County, West Virginia.
The project will consist of:

* Maintaining access road.

* Installing drainage controls.

* Installing stream bank stabilization.

* Destgning of mine seal(s).

* Providing for the removal/demolition of abandoned structure(s).

* Reclaiming/regrading refuse pile.
* Revegetating and conditioning of all areas disturbed during construction.

POTESTA is an engineering and environmental consulting firm providing professional services to
deliver innovative, cost-effective solutions to complex problems. Our firm is multi-disciplinary and
has a diversified practice covering engineering (civil, chemical, environmental, geotechnical,
mechanical, and mining), permitting, site characterization and remediation, and general
environmental consulting. Civil/site, geotechnical and mining engineering are areas of extensive
expertise at POTESTA. We have worked on numerous engineering projects (ranging from site
grading and drainage plans for university dorms and commercial/presidential developments, to
power plant foundations to mine layouts/reclamation of abandoned mine lands) throughout the
region. Our 15 registered professional engineers have over 250 years of experience among them and
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are supported by a large group of engineers, designers, surveyors and a landscape architect.
Regulatory liaison and environmental compliance are areas of exceptional strength for POTESTA as
the President of the company is a former director of the West Virginia Department of Natural
Resources, and a Vice President is a former director of the West Virginia Division of Environmental
Protection.

Our clients include state, local, and federal government agencies, mining companies, manufacturers,
utility companies, waste management companies, chemical companies, architects, attorneys,
financial institutions, insurance companies, land developers, and construction companies.

We carry a full line of insurance coverage including general liability, errors and omissions, and
workers’ compensation;, Insurance and Workers Compensation Certificates are included in
Appendix A. We also have quality control procedures to assist in providing our clients with quality
projects.

POTESTA offers the following professional services.

» 404 Permit Preparation and Negotiation » Hydrologic and Hydraulic Evaluations
» Acid Mine Drainage Control » In-Situ and Ex-Situ
» Asbestos Inspection Biostimulation/Biocaugmentation
» Benthic and Biological Studies » Landfill Design and Land Use and Natural
» CADD Services {AutoCAD 2007, Various Resource Planning
Software Design Packages, Digitizing and » Landfill Closure Plans
Plotting) » Land Use and Natural Resource Planning
» Chemical Engineering » Mining Engineering
» Civil Engineering » Multimedia Sampling (Air, Fly Ash, Rock, Soil,
» Clean Air Act Compliance Water)
» Construction Monitoring » Pollution Prevention and Waste Minimization
» Corporate Environmental Management Planning
» Design of Shurry Impoundments and Refuse » Permitting (Air, FERC, Fly Ash Haulback,
Disposal Sites Mining, NPDES, Quarry and Solid and Hazardous
» Dewatering Plans Waste)
» Environmental Engineering » Post Reclamation Land Uses
» Environmental Impact Studies » Pre-Blast and Pre-Subsidence Surveys
» Environmental Site Assessments » Preparation of Construction Documents
» Environmental Audits (Calculations Brief, Construction Drawings,
» Environmental Engineering Contractor's Bid Sheet, Engineer’s Cost Estimate,
» Erosion and Sedimentation Control Plans QA/QC Manual and Technical Specifications)
» Expert Witness and Litigation Support » Reclamation Design and Planning
» Feasibility Studies » Reclamation Liability Assessments
» Foundation Design » Regulatory Liaison Services
» Geological Services » Risk-Based Environmental Assessment
» Geotechnical Engineering » SARA Title IIl, TIER II and Form R Inventory
» Ground and Surface Water Sampling and Reporting
» Groundwater Investigation and Remediation » Sewer Line Design
» Groundwater Protection Plans » Site Characterization and Remediation Planning
» Hazardouns Waste Management » Site Design/Planning
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» Soil Science/Agronomy » Surveying (Traditional and Global Positioning
» Spill Prevention Control and Countermeasure System)

Plans » UST Closure and Site Remediation
» Stabilization and Closure of Waste Impoundments » UST Instaliation Monitoring
» Stormwater Management and Permitting » Waste Facility Permitting and Design
» Stream Benthic Macro-Invertebrate Surveys and » Waste Disposal Design
Toxicity Evaluations » Water Line Design
» Siream and Water Restoration » Water/Wastewater Treatment Design
» Subsidence Studies » Wetland Investigation and Delineation, Mitigation
» Subswrface Explorations Design and Monitoring
» Surface and Groundwater Monitoring, Statistical
Analysis and Reporting

POTESTA has the following staff in our Charleston, West Virginia office:

15 Engineers, Including 10 Professional Engineers
19 Scientists (Biologists, Ecologists, Environmental Scientists, Etc.)
3 Geologists/Hydrogeologists/Geological Scientist
1 Hydrologist
8 Surveyors
5 CADD Operators/Designers
7 Technicians/Construction Monitors
1 Chemist

23 Support and Other Staff

POTESTA, since starting in 1997, has grown to over 100 employees in three offices. Included are
15 registered professional engineers (R.P.E.’s), three registered professional licensed land surveyors
(P.L.S.’s), one registered professional geologist, and two PhD’s whose specialties include aquatic
biology and water quality. POTESTA has assembled a team that has historically served WVDEP,
AML on numerous AML projects. In fact our staff has worked on over 80 AML projects for
WVDEP (and more in other states) on four different WVDEP, AML contracts dating back into the
mid 1980's. We have an ongoing workload with WVDEP, AML.

POTESTA will perform the work for this project from our Charleston, West Virginia office. Our
proximity to WVDEP’s Charleston office will facilitate immediate response to your needs and allow
meetings to be attended within minutes notice; in addition, we can draw upon support from our
Morgantown office which also has experience with AML projects. POTESTA emphasizes that we
will make a priority commitment to this project.

POTESTA has completed projects involving civil, structural, geological, hydrological and
reclamation engineering; land use and natural resource planning; soil science/agronomy;
hydrology/geology; stream and water restoration; and post reclamation land uses. We also have open
ended statewide contracts with the West Virginia Division of Highways (WVDOH) for
environmental remediation and asbestos inspection services. In addition, we have the preeminent
staff in West Virginia for addressing issues regarding water quality and regulatory issues since
(a) two of our principals are former heads of the state environmental regulatory agency and one was
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also chief of the water quality regulatory agency, and, (b) we have two PhD'’s and numerous others
with master’s degrees whose specialty is water quality. As a result, POTESTA will provide the
required expertise to complete this AML project in a timely, economical, and efficient manner.

POTESTA has assembled a successful team of employees that have historically worked on WVDEP,
AML projects. In fact, our staff has 100+ years experience working on WVDEP, AML projects and
AML projects in other states. Our staff's direct knowledge of the AML program guidelines and
personnel, our familiarity with the applicable state regulations, and our commitment to success will
benefit WVDEP, AML..

POTESTA has 10+ employees with experience on WVDEP, AML projects. POTESTA employees
have worked on and have experience in the following WVDEP, AML projects:

Assessment of Contamination (e.g., PCB’s, asbestos)
Demolition of Structures

Diversion of Stormwater

Identifying and Controlling Acid Mine Drainage
Landslides

Mine Fires

Passive Acid Mine Drainage Treatment
Reclamation of Refuse Piles

Sealing Mine Portals

Stream Relocations

Subsidence Assessment and Remediation
USCOE Permitting

Water Line Design

Water Supply Feasibility Studies and Design
Inventory of Residential Water Supplies
Wetland Assessments

LK 2 25 K K 2B 25 2B 2K 2K 2K 2 JE X % 2

POTESTA has completed several AML projects and projects similar to a WVDEP, AML type
project. These include water line design and construction administration and observation, design and
permitting of refuse piles and slurry impoundments, evaluating mine drainage from pre-SMCRA
sites, reclamation designs for WVDEP, LCAP, landslides, stream monitoring, development of
grading plans, mine reclamation liability assessments, watershed assessments including evaluation of
impact from AMD including AMD from pre-SMCRA sites, detention pond designs, wetland studies,
mine site design and permitting and design of numerous storm water structures.

Appendix B contains the executed Request for Quotation form and Purchasing Affidavit form.

The following describes POTESTA’s qualifications for the surveying, aerial mapping, subsurface
exploration, and laboratory services necessary for this project:
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POTESTA proposes to utilize our own survey crews on this project. POTESTA will perform all of
the surveying required for this contract using in-house personnel. POTESTA has three licensed
professional surveyors with over 40 years of combined surveying experience. Our surveyors are
experienced in all aspects of surveying such as topographic mapping, boundary and property surveys,
and construction surveys for layout of work, record drawings, and quantity measurements. Wehave
three survey crews and the capability to add a fourth crew if necessary.

POTESTA’s surveyors use state-of-the-art “Field to Finish” equipment such as total station
instruments, Trimble R-8 Glonass, data collectors, AutoCAD 2010, Autodesk Land Desktop and
Autodesk Civil 3D design software, computer hardware for data management, and a Hewlett Packard
Designjet 5500 color ink jet plotter.

POTESTA is equipped with modern surveying instruments allowing efficient data processing and
accurate gathering of field information. Total station instruments equipped with data collectors are
utilized for complete field-to-office automation allowing for high levels of productivity in the field.
The latest versions of software are then used to process survey data and create drawings or required
end products.

POTESTA utilizes state of the art computers and hardware, networked through Windows NT, for
interfacing of drafting and surveying departments. Thus, drawing and surveying data files can be
shared efficiently.

Surveys and mapping are completed to the standards as outlined by the National Map Standards as
well as other applicable quality standards.

Additional information on POTESTA's corporate history and experience is included in the AML
Consultant Confidential Qualification Questionnaire included in Appendix C.

1.2 Experience, Qualifications, and Performance Data of Primary Staff
Primary staff POTESTA commits to this contract and their roles are as follows:

Mr. Dana L. Burns, PE, Vice President at POTESTA, will serve as principal-in-charge for this
project. Mr. Burns has served as project manager or principal-in-charge on three open end contracts
for WVDEP, AML from 1986 through 1997 totaling over 65 projects. In addition, Mr. Burns has
served as the principal-in-charge for numerous other WVDEP, AML projects since 2003. Mr. Bumns’
experience includes over 30 years of civil and environmental engineering and related projects
including water line extensions, sealing portals, regrading refuse, site assessments, mine fires,
preliminary feasibility evaluations, detailed design, and preparation of construction drawings,
specifications, and bid documents. Mr. Burns will ensure that the AML workload is properly
supported.

Messrs. Mark Kiser, P.E., and Terence Moran, P.E., will serve as a project manager/design team
leader. Mr. Kiser has served as a project manager/project engineer for over 40 AML projects in
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West Virginia. Mr. Kiser has over 25 years experience in civil and environmental engineering
projects including evaluation, design, preparation of plans and specifications, and construction
administration. He has worked on over 65 AML projects as well as extensive experience with the
coal industry. Mr. Kiser performs constructability reviews on our projects during and after design.
Mr. Kiser is currently POTESTA’s project manager for POTESTA’s WVDEP, LCAP contract.

Mr. Moran has served as project manager/project engineer or assisted with over 60 AML projects in
West Virginia and Virginia. Mr. Moran has 20 years experience in civil and environmental
engineering projects, including evaluation, design, preparation of plans and specifications, and
construction administration. Mr. Moran has co-authored multiple papers, including one on the
abatement of AMD at the Omega Mine site and another on evaluating AMD of AML sites during
preaquisition site assessments. Messrs. Kiser and Moran have worked on AML projects that
addressed such technical issues as AMD, sealing portals, regrading refuse, diverting stormwater,
landslides, subsidence and water supply. Messrs. Kiser and Moran are both familiar with
requirements of AML projects and will ensure that WVDEDP is satisfied with POTESTA’s work by
ensuring that proper QA/QC and timeliness are adhered to.

NOTE: Since POTESTA has 15 professional engineers (P.E.), a combined significant track
record with AML projects, POTESTA believes it can handle a substantial AML
workload. Hence, POTESTA can adequately staff the Cartright Branch Refuse Pile
Project.

POTESTA has three other P.E.s with AML and related design experience in Messrs. Vince
Ammirato, Bill Drinkard and Patrick Ward. Their individual experiences and capabilities are
discussed in further detail later in this section and in Appendix D.

POTESTA has an additional project manager/project engineer in Mr. Chris Grose who has worked
on numerous WVDEP, AML projects. Mr. Grose has 20 years of experience and will serve as
POTESTA’s geotechnical scientist for work on this contract. Mr. Grose currently oversees aspects
of geotechnical work at POTESTA and worked on WVDEP, AML projects from 1990 to 1997.
Mr. Grose will evaluate slope stability issues with respect to regraded coal refuse, landslide
abatement, or other steep slope applications.

Abbreviated personal history statements of primary staff and more detailed descriptions of staff
experience are presented in the AMI Consultant Confidential Qualification Questionnaire in
Appendix C, and the AML and Related Project Experience Matrix in Appendix D.

1.3 Experience, Qualifications, and Performance Data of Other Staff

POTESTA has a staff of over 100 technical and support personnel. Combined with our team of
highly expenienced subcontractors, POTESTA is exceptionally well suited to: (1) complete
surveying and mapping; (2) perform geotechnical services including subsurface exploration and
laboratory analysis; (3) design drainage diversion structures such as mine seals, reinforced concrete
caps over vertical openings, channels and culverts, perform regrading plans for the refuse areas, and
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design dewatering plans, if necessary; (4) develop engineering drawings, contract specifications,
permit applications and other contract documents; and (5) attend a pre-bid meeting and
preconstruction conference as may be required for the Cartright Branch Refuse Pile Project.
POTESTA can conduct all design engineering work required for this project with present personnel.

POTESTA'’s project managers will be supported by a team of engineers, scientists, surveyors,
hydrologists, geologist/hydrogeologists, biologists, CADD operators, and other support personnel
from POTESTA's staff. Included are geotechnical scientists and geotechnical engineers such as
Mr. Chris Grose and Mr. Patrick Ward, P.E., who have both worked on numerous AML projects,
project engineers such as Jason Gandee, Robert Ammirato, P.E., Jarrett smith, P.E,,
Kenneth Kinder, P.E.; Mr. Vince Ammirato, P.E., a civil engineer with an emphasis in structural
engineering who has extensive experience in design of reinforced concrete and steel structures;
Mr. Bill Drinkard, P.E., a mining engineer whom has worked on numerous projects involving
earthwork, site drainage, AMD, mine land reclamation, calculations, plans and specifications and
construction administration; Mr. Denny Kohler, an environmental scientist who was in charge of
surface mine reclamation for a major coal company for 18 years and has prepared numerous
reclamation plans including reclamation of a coal waste impoundment in Kanawha County;
Mr. Victor Dawson, P.L.S., who has worked on developing mapping or performing construction
layout on projects dating back into the late 1980's; and POTESTA’s team of CADD Operators whom
have also worked on AML projects.

Abbreviated personal history statements of key personnel are presented in the AML Consultant
Confidential Qualification Questionnaire presented in Appendix C. Additional information is
included in Section 1.4 “Management Plan and Location of Facilities.”

QOur corporate and staff’s experience involves civil (including water supply systems), structural,
geological, hydrological, environmental, mining, geotechnical, and reclamation engineering; land use
and natural resource planning; soil science/agronomy; hydrology/geology; surface/underground coal
mining; environmental and ecological principles in land reclamation, stream and water restoration,
and post reclamation land uses; and contract administration. Our capabilities, qualifications and
expertise in design of AML projects are further exemplified in Appendix E - Service Briefs and
Appendix F- Project Abstracts.

POTESTA provides multi-disciplinary services and can perform all of the professional services
required under this contract.

1.4  Management Plan and Location of Facilities

Management Plan

POTESTA’s proposed project organization chart including key staff and subcontractors is contained
in Appendix G. Work will be performed at POTESTA’s Charleston, West Virginia office or on-site
as may be required. Our Charleston location is convenient with respect to WVDEP’s Charleston
office; the effort will be supported by our Morgantown office if needed.

Expression of Interest for RFQ No. DEP15232 (0101-10-0541), December 8, 2010 Page 7



POTESTA's professional, technical, and support staff have extensive experience on water supply and
WVDEP, AML projects. We are well qualified to serve WVDEP on this project. We stand ready to
commit the personnel and resources required to complete this project in a timely, technically sound,
and cost-efficient manner. POTESTA's large staff size will allow us to work on this project on an
accelerated schedule if necessary.

POTESTA'’s principal-in-charge will be responsible for contract management (administration) and
shall coordinate and direct all aspects of the project. The principal-in-charge will review the
proposed project, assign a project manager, assemble a project team and appoint key staff to develop
a proposed scope of work. The principal-in-charge and project manager will visit the site with
WVDEP, AML to review site conditions and the proposed services to be completed and guide the
preparation of a detailed proposal and cost estimate. A written proposal including a detailed scope of
work and an associated manhour and cost estimate will then be prepared and submitted to WVDEP,
AML forreview. The project manager will review the proposal with the WVDEP, AML including a
task-by-task discussion of work items and the related costs. Upon WVDEP, AML's approval of the
proposal, the project manager will arrange for the start of project activities. The principal-in-charge
will provide the project manager the required staff necessary to complete the project activities, will
review the project budget and schedule during performance of the project, and will provide a final
QA/QC review of the documents prior to submittal to the WVDEP, AML. Mr. Dana Burns, P.E.
will serve as the principal-in-charge on this project. Day-to-day project activities for this project will
be performed under the direction of our project manager, Mr. Mark Kiser, P.E. Mr. Terence Moran,
P.E. will serve as a “backup” project manager for quality assurance/quality control. The project
manager will develop a detailed step-by-step project work plan so that the project activities are
completed in a correct manner, on-budget, and on-time. They will also review work products at
intermediate points and prior to project completion. They will conduct project status reports which
may include weekly meetings, memos, or telephone calls with the WVDEP, AML project manager
as required. The project manager will supervise the day to day work in progress, will coordinate with
POTESTA'’s subcontractors to provide necessary services, and review work products at intermediate
points and prior to submittal to the WVDEP, AML.

POTESTA will utilize the appropriate classification of staff to conduct activities required for the
project. Our large, experienced staff allows us to respond quickly, provides flexibility, and will
provide for the opportunity of high level input from in-house experts on complex multi-disciplinary
projects. Our normal method of staffing projects is to assign a small project team with total
responsibility for completion of the work to the client’s satisfaction and budget. Where necessary,
the team can draw on the expertise available within POTESTA's large staff. POTESTA offers a
large staff with the efficiency and rates normally associated with a small firm.

WYVDEP, AML has indicated that 60 days are required for submittal of deliverables for the Cartright
Branch Refuse Pile Project. We stand ready to meet your timeframe.
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Project Budget Control

The project manager will be responsible for monitoring the project budget and keeping the
principal-in-charge informed of its status. POTESTA's staff enters time into POTESTA’s Timetrax
computer system on a daily and/or weekly basis. POTESTA's project managers can access Timetrax
at any time, thus allowing “real-time” control of project costs. In addition, field representatives
routinely keep track of subcontractor costs on a daily basis. Thus we can, in effect, keep track of the
total project costs on a weekly basis. Qur subcontractors commonly invoice at monthly intervals and
there is seldom a discrepancy between our field representative’s pay items and our subcontractor's
invoice.

Schedule Control

Direct responsibility for schedule control lies with the project manager. Initially, the project manager
will review schedule requirements (understood to be 60 days for submittal of preliminary design
documents) to see how they can be achieved given the anticipated scope of work. As the project
progresses, the project manager will monitor progress and compare it with the established schedule
on a weekly basis keeping the principal-in-charge aware of the schedule’s status. In this manner, the
principal-in-charge can make staff adjustments to allow the project manager to maintain the project
schedule. If circumstances develop that make it impossible to maintain the project schedule, the
project manager will contact the WVDEP project manager to develop a mutually acceptable
adjustment to the schedule and/or work plan.

Location of Facilities

POTESTA will complete the work under this contract in our Charleston, West Virginia office. Our
subcontractors are located in the Charleston area or other strategic regions and are quite familiar with
the coalfields of West Virginia where the Cartright Branch Refuse Pile Project is located. Our close
proximity to WVDEP’s Charleston office will allow the project to be completed in a timely,
economical manner as well as provide WVDEP, AML with easy access to us.

Quality Assurance/Quality Control

Submittals to the WVDEP will be reviewed and commented on by the project manager and the
principal-in-charge prior to submittal to the WVDEP. Both the project managers and the
principal-in-charge have worked on numerous WVDEP, AML projects, and thus understand the level
of detail and expectations for WVDEP, AML projects. POTESTA utilizes standardized Quality
Assurance/Quality Control (QA/QC) practices such as consistency checks, color coding of checked
copies/calculations, and review of method of measurements versus quantity tallies to insure QA/QC
expectations are met.
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2.0 CLOSING

We look forward to continuing to serve WVDEP, AML on the Cartright Branch Refuse Pile Project
and bring it to completion. Our commitment is to provide quality service, rapid response and project
completion, and to exceed your expectations for services performed under this project. We believe
the track record of our professionals demonstrates our ability and commitment.
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VEHICLEBISBPECIAL ITEMS

Evidance of Insurance
oonoo

SHOULD ANY OF THE ABOVE DESCRIBEC POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREQF, THE I86BUING COMPANY WILL ENDEAVOR TO MAIL

DAYS WRITTEN NOTICE TO THE CERTIFICATE ROLDER NAMED TC THE LEFT,
BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE RO ?GA‘NON OR LIABILITY

IND UPON THE.-CQMPANY,

ITe }({ENTS

R ﬁE?f[EBEN;ﬁTWES.

CERTIFICATE: 016/001/ 00140



Purchasing Division

2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

RFQ COPY
TYPE NAME/ADDRESS HERE

Potesta & Assoclates, Inc.
7012 MacCocrkle Avenue, SE
Charleston, WV 2530%..

State of West Virginia Request for
Department of Administration Quotation

CHUCK BOWMAN
104 -558-2157

ENVIRONMENTAL PROTECTION
DEPARTMENT OF
OFFICE OF AML&R
601 57TH STREET SE
CHARLESTON, WV

25304 . 304-926-0452

11/03/2010

BID OPENING DATE

1in/na /o010

%001 ¥B P06-29

1

EXPR

THE WEST VIRGINIA
THE WEST VIRGINIA
PROTECTION, IS SO
PROFESSIONAL | ENGI
"ONSTRUCTION | MONI
BRANCH REFUSE PIL
XIRGINIA, PER THE

TTACHED SPEQIFI

£y bt bt

Vo u

TIONS.

OR BANKRUPTLY PR
ONTRACT NULY AND

%ANKRUPTCY: IN T
ITHOUT FURTHER O

CARTRIGHT BRANCH REFUSE PILE DESIGN

eSSION OF INTEREST

PURCHASING DIVISION, |FOR THE AGENCY,
DEPARTMENT OF ENVIROﬁMENTAL

ICITING EXPRESSIONS (QF INTEREST FOR
ERING DESIGN SERVICES AND

ORING SERVICES AT THE CARTRIGHT
PROJECT IN LOGAN COUNTY, WEST
FOLLOWING BID REQUIREMENTSAND

E EVENT THE VENDOR/CQNTRACTOR FILES
TECTION, THE STATE Y DEEM THIS
VOID| AND TERMINATE S$UCH CONTRACT

SIGNATURE

Dona & T

Tﬂ”“WE(3o4) 342-1400 ™ December 8, 2010

TITLE

Vice President PN 311809068

ADDRESS CHANGES TO BE NOTED ABOVE

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED 'VENDOR'
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' POTESTA & ASSOCIATES, INC.

Civil Engineering and Design

Potesta & Associates, Inc. (POTESTA) helps clients
evaluate and plan projects by completing the following types
of preliminary investigations and analyses.

+ Phase I environmental site assessments

+ Floodplain determination

« Geotechnical explorations including soil,
bedrock, and groundwater characterization

» Foundation recommendations

+ Monitoring well systems and site
characterization plans

» Boundary, topographical and
photogrammetric surveys

+  Utility planning
+ Earthwork evaluations including volume
analysis

» Opinion of probable costs/engineer’s
construction cost estimates

Once the project has been determined feasible,
POTESTAs design professionals complete preliminary and
final designs. Frequent communication is made with the
client and any other design professionals to review
completed activities and obtain input for the design process.
Our goal is to provide our services to achieve or exceed
our clients’ expectations.

Qur design services include:

« Erosionand sediment control plans

»  Earth retaining structures design

»  Geometric site layout

+  Grading and drainage plans, including
excavationand fill optimization

*  Access road design

Hydraulic structure design

»  Water and sewer design

+ Slope stability analysis

»  Subsurface drainage system design

+  Construction drawings, specifications and
contract document preparation

POTESTA offers experienced environmental engineers
and scientists to prepare applications for various
environmental permits that may be required. These services
include:

+ Stormwater management permit/erosion and
sediment control plans

«  Office of Air Quality Permit to Construct

+  Wetland delineation and permits

» National Pollutant Discharge Elimination System
(NPDES) permits

¢+ Floodplain management permits

+  Groundwater protection plans

+  Spill prevention control and countermeasure plans

+ Environmental site assessments

«  Environmental impact statements

POTESTA routinely provides professional services
throughout construction of our projects. These services
include survey layout, construction management,
construction monitoring, record drawing preparation, and
bid evaluation assistance.

POTESTA & ASSOCIATES, INC.

7012 MacCorkle Avenue, S.E. * Charleston, West Virginia 25304
Phone: (304) 342-1400 Fax: (304) 343-903] « www.potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia
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'POTESTA & ASSOCIATES, INC.

Computer Aided Drafting and Design

The Potesta & Associates, Inc. (POTESTA) «  Site design including grading plans, drainage plans,
computer-aided drafting and design (CADD) department utilities plans, right-of-way plans, etc.
provides state-of-the-art design and drafting services for
in-house engineering and environmental consulting projects. +  Roadway design
We also provide personnel to clients who have a
temporary need for additional drafting manpower. These +  Water and sewer design
services may be performed at your location or our office

as required. +  Permit drawings, maps, and exhibits
The CADD department utilizes the latest drafting/design
software and computer hardware to maintain productivity «  Earthwork and planimefric quantity development

at the high levels that clients demand and expect. We
utilize AutoCAD, AutoCAD Land Development Desktop
3 civil/survey design software, and Microstation to prepare,
revise, and manipulate drawings and engineering data

»  Two and three dimensional graphics

efficiently. Drawings and figures are produced usinga
Hewlett Packard 1050c¢ Plus color ink jet plotter.
POTESTA’s experienced and trained professionals allow
clients’ projects and assignments to be completed rapidly
and at reasonable cost.

Cur CADD services include:

» Survey data manipulation including development of

topographic mapping, cross sections, profiles,
isopach drawings, etc.

POTESTA & ASSOCIATES, INC.
7012 MacCorlde Avenue, S.E. + Charleston, West Virginia 25304
Phone: (304) 342-1400 Fax: (304) 343-9031 + www. potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia




POTESTA & ASSOCIATES, INC.

Construction Monitoring

Potesta & Associates, Inc. (POTESTA) provides
construction monitoring and construction management
services to assist clients in achieving regulatory and
contractual compliance; to document that contractor
activities are in compliance with design requirements; and
to serve as an extension of clients” staff,. POTESTA can
provide full-time or part-time field services utilizing one or
more engineers or technicians.

Regulatory compliance is often best documented by
providing full-time construction monitoring services fora
construction project. POTESTA can assist clients in
observation of construction activities and documenting
compliance. Our typical involvement in such projects
inchudes:

B Conducting a pre-construction review of design and
contract documents to identify potential problem areas,
and consultation with the owner or client to develop
strategies or procedures to avoid anticipated problems.

B Assistance in contractor selection. POTESTA can
recommend construction contractors who specialize in the
type of work associated with the project and can assist in
bid evaluation by reviewing proposed quantities, unit costs,
lump sumn costs, and any proposed exceptions or qualifiers
for the project. POTESTA can conduct pre-bid
conferences to help contractors understand project
requirements. We can also conduct pre-construction
conferences prior to the start of the project to help establish
lines of communication, review detailed plans, discuss
testing requirements and establish proper reporting
procedures.

APQTESTA

B POTESTA can provide surveying for construction
layout, measurement for payment quantities, and
documentation of as-built conditions. Survey results are
downloaded to form computer-aided drafting (CAD)
drawings allowing the efficient preparation of record
drawings and any subsequent evaluations required.

B Construction monitoring can include field testing to
document compliance such as field density tests, concrete
testing, sampling of materials for laboratory analysis, and
documentation of site conditions and work performed on
a daily basis or as required.

B Preparation of summary of construction reports
including photographs, videotape documentation, test
results, daily construction logs, industrial hygiene
monitoring, and other documentation as may be required
by the client.

M Preparation of certifications as may be required.

POTESTA & ASSOCIATES, INC.

7012 MacCorkle Avenue, S.E. * Charleston, West Virginia 25304
Phone: (304) 342-1400 Fax: (304) 343-9031 - www. potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia




POTESTA & ASSOCIATES, INC.

Endangered Species Consultation

The Endangered Species Act (ESA) requirements
can delay if not halt important projects. Being able to
respond promptly and thoroughly to the Fish and Wild-
life Service’s {Ser-
vice) requests for
an evaluation of
probable project |
impacts on either
endangered spe-
cies, threatened
species, or species
of concern can fa-
cilitate needed
regulatory approvals.

Potesta & Associates, Inc. (POTESTA) has
extensive experience in biological assessments (BA)
related to the ESA. We utilize a combination of in-
house professionals and recognized experts to
complete projects for our clients. This arrangement
allows us to provide a work product which is
acceptable to the Service.

For the last several years, our office has worked
with natural gas transmission companies preparing
environmental reports which include assessments and
remediation of impacts to rare, threatened, and
endangered species. POTESTA’s biologists have
worked on natural gas projects within the core summer
roosting and maternity range of the Indiana bat. This
work provided the firm’s biologists with considerable
experience in identifying suitable Indiana bat habitat
in Ohio, Kentucky, Virginia, and West Virginia. Other
biologists within our office also have experience in
bat surveys, echo location, bat identification and
mussel surveys.

We have established professional relationships
with local and regional experts on projects in our
region. These relationships allow us to have access to
recognized experts on the appropriate species on an
as-needed basis. The advantage to the client is that

APOTESTA

this approach allows us to select the best individual
for the task at hand. '

These experts have specialized in the study of their
species of interest for many years and are familiar with
the life cycle, habitat requirements and sampling
techniques for the species. POTESTA supplements
these individuals with our experienced field staff, who
are intimately familiar with the project, to constitute
an effective team to respond quickly to threatened and
endangered species issues. POTESTA provides final
reports with additional information obtained from the
noted expert, as well as relevant mapping and other
supporting information.

This team approach allows for a complete
evaluation of the potential impact a project may have
on a species of concern. The most basic level of
services in this area is a partial evaluation based only
on literature reviews. An intermediate level of effort
would be the literature review and a thorough field
review of the project site to evaluate habitat. A
complete evaluation would include the literature
review, habitat evaluation, and extensive field
collection program during the appropriate season of
the year. Our subcontractors have the appropriate
permits to collect the species in question.

POTESTA & ASSOCIATES, INC.
7012 MacCorkle Avenue, S.E. + Charleston, West Virginia 25304

Phone: (304) 342-1400 Fax: (304) 343-9031 - www. potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia




POTESTA & ASSOCIATES, INC.

Geotechnical Engineering

Potesta & Associates, Inc.’s (POTESTA) engineers
and geologists have extensive experience related to the
geotechnical engineering and geological disciplines.
These areas include subsurface investigations,
monitoring well and piezometer installations,
foundation design recommendations, slope stability
analysis, and remedial designs as they relate to
construction, mining, waste disposal, environmental
remediation, and other projects.

SUBSURFACE INVESTIGATIONS

POTESTA’s diverse staff of engineers and
geologists is experienced in the many different facets
of subsurface investigations. Our usual procedure is
to attend an initial meeting with the client to establish
requirements and expectations, conduct a preliminary
site reconnaissance, and develop a recommended
exploration program for your review and approval.
Supplemental information from the local area is then
obtained from readily available sources to assist the
engineer or geologist in making final

recommendations.

POTESTA can provide field engineers and
geologists who are knowledgeable using the latest

APOTESTA

Regional Offices:

technologies to assist in collecting and analyzing
samples. Our knowledge of the proper procedures and
familiarity with local conditions allows office and field
personnel to adjust the investigative plan if
unanticipated field conditions are found.

Our staff is familiar with the following items which
can be associated with subsurface exploration:

» Drilling and Rock Coring Techniques
(augers, rotary bits, Geoprobe™ , etc.)

» Sample Collection Methods (split
spoons, shelby tubes, Geoprobe™
sleeves, etc.)

+ Classification and Logging of Soil and
Rock Samples

*  Monitoring Well and Piezometer
Installation

SLOPE STABILITY ANALYSIS
AND REMEDIAL DESIGN

Slope stability is often a major concern during the
design and construction phases of many projects,
especially those located in the Appalachian terrain.
POTESTA’s engineers are familiar with the various
methods utilized to predict slope stability and are
capable of performing the related analyses. Slope
stability is critical for many projects such as analysis
of existing or proposed soil embankments, rock fills,
dam analysis and design, landfill design and operation,
estimating the causation of slope failure, and designing
remedial measures. Analyses can involve circular or
sliding block methods, interface friction angles, and
estimation of the strength parameters of the soil or rock.
Slope stability analyses are performed on one of the
most technologically advanced computer programs
available and can be modified using site specific data.

{see next page)
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POTESTA & ASSOCIATES, INC.

Hydrology and Hydraulics Design

Our engineers have extensive experience in the
application of hydrology and hydraulic principles to
the design of real world systems. These applications
include:

+ Drainage structure sizing
- Stream relocations
- Culverts
- Channels

* Pond and dam design
- Sediment ponds and basins
- Spillways
- Design/rehabilitation
- Slurry impoundments
- Lagoons
- Dams

+ Detention and detention systems
- Ponds
- Pipes
- Underground bladders

» Floodplain Management Permits/Approval

» Floodway studies
- FEMA (Federal Emergency
Management Agency)
- NFIP (National Flood Insurance Program}
- Flood elevation surveys/certifications
- Flood routing

» Dam break analysis

» Hydrology surveys

+ Stream gauging

+ Rainfall and flow data collection

» Stormwater drainage system design

» Pressure pipe systems

«  Stream restoration plans

» Natural Stream Channel Design/Restoration
» Expert witness testimony

APOTESTA

Regionat Offices:

To complete these types of applications, our
engineers, scientists, and surveyors work jointly to
develop an effective and economical solution to your
situation. Their analyses use widely accepted computer
models.

Potesta & Associates, Inc. typically uses the
following computer modeling programs:

« HECRAS

+ HEC HMS

« TR-20/TR-55
«  StormCAD

+  Culvert Master
¢+  Flow Master

* Pond-Pac

«  CORMIX

We have provided these services to a wide variety
of public and private sector clients. Our staff not only
understands the technical details, but is very
experienced in working with the various state, federal,
and local regulatory agencies. We know the level of
detail they require and can obtain the necessary
approvals in a timely manner.

POTESTA & ASSOCIATES, INC.

7012 MacCorkle Avenue, S.E. » Charleston, West Virginia 25304
Phone: (304) 342-1400 Fax: (304) 343-9031 = w
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POTESTA & ASSOCIATES, INC.

Permitting Services

Potesta & Associates, Inc. (POTESTA) offers its
clients exceptional expertise and experience when it comes
to the permitting process, including all phases of application
preparation, negotiations, modifications, compliance and
renewal at all levels of government. Our permit services
cover air, mining, water and waste disposal permits.

AIR

Our firm offers complete air permitting and consulting
services to assist industry in complying with today’s
complex air quality regulations. Our staff has experience
in identifying, characterizing and permitting air poilution
sources for a variety of industries, including:

+ Coating operations

+  Petroleum and petrochemical operations
+  Chemical manufacturing

+  Manufacturing facilities

*  Quarries

» Natural gas compressor stations

* Electricutilities

Qur air quality experts have comprehensive knowledge
of federal, state and local regulations, as well as experience
in complex Title V applications. Our services include
identification of potential air pollution sources,
development of control strategies, preparation of permit
applications, emissions inventories, compliance audits and
regulatory liaison.

At both the state and federal levels, we help clients
interpret and comply with air regulations, including the New
Source Performance Standards (NSPS) and National
Emissions Standards for Hazardous Air Pollutants
(NESHAPS). We can suggest emissions control strategies
to meet both current and anticipated regulations, including
BACT, MACT and LAER.

APQTESTA

MINING

In recent years, mining permits have become
increasingly complex, requiring diverse expertise in mining
techniques, engineering, environmental regulations, benthic
studies, hydrogeology and hydrology. Our staff has broad
experience in providing innovative solutions to various
mining problems.

Although the objective of a permit application is to
receive agency approval in a timely manner, the client does
not benefit if the application does not allow for effective
operations. We work with our clients to ensure that your
operational needs are met while allowing for essential
flexibility. Several members of our staffhave mining industry
experience, and they understand the requirements vital to
an effective operation.

From the beginning of the permit process, POTESTA
involves the reviewing agency to allow its concerns to be
addressed prior to submittal of the application. Often, this
reduces the need for review comments and revisions which
could slow the approval process. Our thorough knowledge
of the various phases and requirements of the permitting

(see next page}
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POTESTA & ASSOCIATES, INC.

Site Design

Some clients who have used our site design services
include:

= West Virginia Development Office

«  Development Authorities: Tucker, Wood and Roane
Counties

 Bright Enterprises

« BIDCO (Capital Area Development Corporation)

»  University of Charleston

+ Timberwolf Development Corporation

«  West Virginia Department of Environmental
Protection

»  West Virginia Division of Natural Resources

+  Marshall University

+ Architects: Associated Architects, Bastian & Harris,

Potesta & Associates, Inc. has a significant body of Architects, SEM Partners
work in site design for residential, commercial and
industrial clients. Projects range from power plant siting
to subdivision design. We have assisted numerous
developers and development agencies with the creation
of business industrial parks throughout West Virginia, and
have been part of design teams for elementary, secondary
and collegiate projects primarily associated with new
building construction.

Our staff of civil, environmental, and geotechnical
engineers; surveyors and environmental scientists can
provide the following site planning and design services.

» Surveying - topo and boundary
*  Base mapping from aerial photography
*  Geotechnical engineering

» Land planning
+ Environmental issues evaluation and mitigation
» Site grading

Vehicular and pedestrian circulation
+  Utilitydesign

»  Site features

«  Stormwater management plans

4 POTESTA & ASSOCIATES, INC.
il 7012 MacCorlde Avenue, S.E. * Charleston, West Virginia 25304
‘ Phone: (304) 342-1400 Fax: (304) 343.9031 » www. potesta.com
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POTESTA & ASSOCIATES, INC.

Surveying and Mapping

Our surveyors are experienced in many aspects of
surveying such as topographic mapping, boundary
surveys (rural/farms, city lots, and subdivisions) and
ALTA surveys, control surveys, flood certificate surveys,
well location surveys, and construction surveys for layout
of work, record drawings, and quantity measurements.
Related areas include courthouse research, preparation
of right-of-way plans, and verification of property
owners. Potesta & Associates, Inc. (POTESTA) has
licensed professional surveyors registered in West
Virginia, North Carolina, South Carolina, Chio, Virginia,
and Pennsylvania. Their total combined surveying
experience comes to well over 50 years.

POTESTA’s surveyors use state-of-the-art
equipment such as Topcon total stations, Trimble R-8
GNSS, and SMI Version 8 data collectors with SMI
software. Reduction and design software used includes
AutoCAD, Softdesk Civil/Survey design, Autodesk Land
Design, Microstation, and InRoads design software.

POTESTA is equipped with modern surveying
instruments, allowing efficient data processing and
accurate gathering of field information. Total station
instruments equipped with data collectors are utilized for
complete field-to-office automation allowing for high levels
of productivity in the field. The latest versions of sofiware
are then used to process survey data and create drawings
or required end products. These products can be
supplied to our clients in AutoCAD and/or Microstation
format.

Small topographic mapping projects can be
completed in-house using the aforementioned process.
Larger projects are better suited for mapping using aerial

APOTESTA

photography.

POTESTA can provide the necessary surveying
required for establishing ground control for aerial mapping.
As a quality control measure, aerial mapping is field
checked for accuracy by surveying cross sections or
random points.

Surveys completed by POTESTA are performed by
or under the direction of a professional licensed surveyor.
Surveys and mapping are completed to the standards
outlined by the National Map Standards as well as other

applicable quality standards.

Our staffis experienced in global positioning surveys
(GPS). GPS equipment, Trimble R-8 GNSS, and existing
base stations are among POTESTAs surveying tools.
Based upon the site location and ultimate use of the survey
information, a recommendation is made to the client as to
whether ornot traditional survey or GPS is most applicable
to their project.

POTESTA & ASSOCIATES, INC.

7012 MacCorkle Avenue, S.E. * Charleston, West Virginia 25304
Phone: (304) 342-1400 Fax: (304) 343-9031 » www. potesta.com
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POTESTA & ASSOCIATES, INC.

Water and Wastewater Engineering

Our professional staff is dedicated to providing quality engineering services for various types of water treatment and
distribution systems, as well as wastewater management, collection and treatment systems. The following is a list of some
of the services Potesta & Associates, Inc. is capable of providing:

WATER AND WASTEWATER DESIGN

» Feasibility studies
» Conceptual design
+ Finaldesign
» Bidding and construction
» Construction monitoring
«  Wastewater audits
»  Wastewater minimization studies
» Engineer’s cost estimates
»  Small flows design (traditional and
innovative treatment systems for low volume flows)
+ Sewage collection and treatment
«  Water treatment and distribution
* Industrial wastewater treatment
* Remediation systems STORMWATER MANAGEMENT
» Landfill leachate treatment
» Storage tank design

Hydraulic conveyance structure design

*  Flow measurement (culverts,channels,drop inlets, etc.)
»  Surveying/GPS and mapping +  Stormwater retention/detention pond design
*  Permitting and regulatory liaison +  Stormwater pond modeling
« Combined sewer overflow (CSO) « Floodplain identification and management
Management, sampling and modeling strategies
_ _ » Hydrologic and hydraulic analysis and
A ull evaluations and modeling
+ Construction monitoring
+  Surveying

* Permitting and regulatory liaison

. POTESTA & ASSOCIATES, INC.
i 7012 MacCorkle Avenue, S.E. « Charleston, West Virginia 25304
‘ Phone: (304) 342-1400 Fax: (304) 343-9031 - www, potesta.com
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POTESTA & ASSOCIATES, INC.

Wetlands

Wetlands play a significant role in business and
industry. These unique aquatic habitats can present
problems with regard to development of properties because
they are protected by the Clean Water Act.

Potesta & Associates, Inc. (POTESTA) has a
qualified staff of scientists and engineers who are trained
and experienced in the identification and permitting of
wetlands, the mitigation of displaced wetlands and the
design of constructed wetlands.

INVESTIGATION AND DELINEATION

Wetland investigations and delineations are conducted
by POTESTA’s scientists as part of pre-development site
investigation and environmental impact assessments.
During a wetland investigation, the site is examined for the
presence of wetland indicators, including specific
hydrology, soils and vegetation. Any wetlands discovered
are delineated in accordance with the U.S. Army Corps
of Engineers Wetlands Delineation Manual (1987).

PERMITTING

Once wetlands have been identified and delineated,
POTESTA can prepare application packages for permits
to fill and/or dredge these areas for further development.
The U. S, Army Corps of Engineers (COE) is the agency
responsible for granting wetland permits under Section 404
of the Clean Water Act. In addition to the COE permit,
individual states must approve each permit granted,
certifying that it meets the state’s water quality standards.

Our employees have established working relationships
with both the federal and state agencies in this region. We
are very familiar with the data required and can work
with the agencies to obtain timely review and issuance of
permits.

APQTESTA

MITIGATION AND DESIGN

Wetland mitigation and design come into play when
wetlands being displaced or filled are large enough to
require mitigation under state and federal standards. In
some cases, wetland mitigation can be achieved solely
through the payment of a fee to a mitigation bank or fund,
established for the creation, protection or enhancement of
other wetland areas. In this case, POTESTA can prepare
an appropriate mitigation offer and negotiate with state
and federal authorities for its approval.

Depending upon the availability of suitable sites,
wetland mitigation can also consist of the actual design
and construction of new wetlands, or the enhancement of
existing wetlands. Our staff includes qualified engineers
experienced in the design of created wetlands. Working
as a team with staff biologists, we can produce a cost-
effective functional design for presentation to state and
federal authorities. Once approved, we can provide
monitoring of the construction of the new wetlands.

POTESTA & ASSOCIATES, INC.

7012 MacCorlde Avenue, S.E. *+ Charleston, West Virginia 25304
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Project Abstract

ACID MINE DRAINAGE TREATMENT
PROJECTS-SOVERN RUN AND UPPER

MUDDY CREEK
Friends of the Cheat

Preston County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the Friends of the Cheat (FOTC) to provide
design assistance for two acid mine drainage treatment projects located in Preston County, West
Virginia. POTESTA’s services included review and modifications of conceptual designs,
topographic surveying, courthouse research for property boundaries, preparation of construction
drawings and technical specifications, development of bidding documents, and construction
observation.

The Upper Muddy Creek project involved acid mine drainage
from four (4) areas that discharged into Muddy Creek upstream
of where it crosses beneath State Route 3 (Brandonville Pike).
Muddy Creek has been significantly impacted by acid mine
drainage, but the upper portion is a trout sream. The proposed
design includes the construction of four (4) limestone leach beds
and nearly 1,500 fect of open limestone channel. The projectis
scheduled for completion in 2004.

The Sovern Run (Tichenell) project involved highly acidic
discharge from one source and mildly acidic discharge from two
sources. The design included a limestone leach area and an open
limestone channel to provide treatment for the main acid mine
drainage source. The mildly acidic sources included a limestone
leach bed for treatment and two (2) steel slag leach dams to add
excessive alkalinity to the water in an effort to provide a net
neutralization effect upon its confluence with the high acidity
drainage further downstream. The project is scheduled for
completion in 2004.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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ALLEGHENY ENERGY SUPPLY COMPANY,
LLC — FORT MARTIN CCB LANDFILL
PERMIT APPLICATION/CONSTRUCTION

INSPECTION
Allegheny Energy Supply Company

Monongalia County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Allegheny Energy Supply
Company, LLC to develop a permit renewal application associated with a coal
combustion by-product (CCB) landfill expansion. The project is located in Fort Martin,
West Virginia. POTESTA developed a West Virginia/NPDES permit renewal
application related to the existing portion of the Class F Industrial Landfill as well as
encompassing the expansion area of just under 100 acres.

POTESTA prepared a solid waste/NPDES
water pollution control permit including:
supplemental evaluation of candidate sites for
the expansion area; field exploration involving
collection of soil, geological, and hydrological
data; wetland and stream impact delineation;
“permit level” design of the landfill expansion.
In conjunction, the project included two
additional sedimentation ponds and a proposed
alternative landfill liner system. The capacity
of the full expansion area is approximately 8.7
million cubic yards of CCB.

Aerial view of power plant and landfill site

POTESTA also performed construction

observation/construction administration for the landfill project. Services provided by
POTESTA included soil density testing, concrete testing, nondestructive and destructive
testing for liner system. Over a period of more than 12 months, POTESTA provided one
(1) to four (4) construction technicians to cover the

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV + Winchester, VA
(304) 342-1400/www.potesta.com
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BEVINS LANDSLIDE EMERGENCY

Commonwealth of Virginia,
Department of Mines, Minerals and Energy

Buchanan County, Virginia

Potesta & Associates, Inc. (POTESTA) has been retained to provide professional engineering design
services to the Commonwealth of Virginia, Department of Mines, Minerals and Energy, Abandoned
Mine Land Program (DMME-AML) under the Small g e e
Purchase Procurement Program for Professional Services : e
(09AMLO06). These services will consist of developing an
engineering repott, construction plans and specifications, and §
a material schedule for the Bevins Landslide Emergency

Project in Buchanan County, Virginia. i

The project will consist of:

»  Stabilization/removal of a slide that has occurred behind
the Bevins residence.

« Removal and disposal of slide material that has already
been deposited on the old mine bench.

+ Installation of temporary and permanent drainage control
measures.

« Upgrade of the existing entrance roadway onto the mine
bench where the Bevins residence is located.

« Installation of required erosion and sedimentation control g
measures including revegetation of disturbed areas of the #
site.

POTESTA will perform the surveying, subsurface exploration, and geotechnical design necessary to
complete this project.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV + Winchester, VA
(304) 342-1400/www.potesta.com
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BORDERLAND (MATNEY) PORTAL

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Borderland, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s Officc i
of Abandoned Mine Lands to prepare plans and specifications i
for installation ofmine portal seals and a drainage system around J§
a residence. The project consisted of correction of uncontrolied
seepage from collapsed mine portals. The drainage presented
problems for the property owners and was having an adverse
impact on the environment. The discharge of impounded water
from the underground mine works is a serious threat to life and Jg
property due to the potential it poses for a blow-out.

The project required six mine portal seals, three being double
BB block wet seals and three conventional single block wet seals.

) Bat gates were installed in two seals. The portals were adjacent
to aresidence and required plans for drainage channels to divert
discharge from the portals through the residence property to a
B nearby stream. Regrading and revegetation of all areas
disturbed during construction were also required.

IR POTESTA prepared drawings, technical specifications,
contractor’s bid forms, engineer’s construction cost estimate,
and calculations brief for the project. POTESTA also attended
the pre-bid and pre-construction conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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BURNWELL (STANDARD/PAINT
CREEK/COLLINSDALE) WATERLINE
EXTENSION

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Eastern Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Eafte?
Virginia Department of Environmental Protection’s Office of
Abandoned Mine Lands (WVDEP) to prepare a study evaloating
possible water line extensions to the Collinsdale/Burnwell area from
neighboring public water systems. The WVDEP will review the study §
and select the preferred option. An initial study requested by the }
WYVDEP determined that the area was 100 percent impacted by pre- |
1977 mining activities. The study recommended construction of a §
water treatment plant near Burnwell. Upon further review, WVDEP
determined that Collinsdale/Burnwell did not have the personnel or
financial ability to operate and maintain a water treatment plant.

POTESTA performed a file review of the public water systerms in the area to verify their production and
financial capabilities. Mectings were held with the WVDEP and public water systems to address concerns
regarding the additional customers and service line. Based upon the aforementioned and site visits,
POTESTA will prepare a preliminary engineering report, including preliminary water design, and a West
Virginia Infrastructure and Jobs Development Council Preliminary Application. The water line extension
is expected to require approximately 48,000 LF of water line, one booster station, a tank, fire hydrants,
meter assemblies, and miscellaneous valves and fittings.

POTESTA will design the water line extension selected by the WVDEP from the preliminary engineering
report. The extension will be mapped, including locating utilities, public water systems connection points,
identifying easements via tax maps, and surveying tank and booster station sites. POTESTA will prepare
and submit the necessary “clearance” letter and permits for construction.

Geotechnical exploration and assessment will be performed for tank and booster sites. Boundary surveys
and plats will be prepared for the property transfer of the tank and booster station sites, and POTESTA will
perform a hydraulic evaluation to estimate the impact of the additional demand on the selected public water
system. .
POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s construction
cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid and pre-
construction conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV « Winchester, VA

(304) 342-1400/www.potesta com
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CLENDENIN COMPRESSOR STATION
LANDSLIDE EVALUATION/REPAIR

Columbia Natural Gas

Clendenin, West Virginia

POTESTA was retained by Columbia Natural Gas
(Columbia) to evaluate and design remedial measures for
a landslide at Columbia’s Clendenin Compressor Station.
The landslide was located adjacent to the office and
maintenance building at the facility and threatened to
damage the structure.

A landslide had occurred within the steep slope adjacent to
the building in August 2002, threatening damage to the
adjacent office and maintenance building.

POTESTA provided surveying services to map the project
area and performed a subsurface exploration to assist in
evaluating the landslide condition. The remedial measures
to correct the landslide area included the design of an
approximately 200-foot steel soldier beam and concrete
lagging retaining wall. The retaining wall included a rock
anchor tie-back system

As part of the project, POTESTA assisted Columbia with
contract administration and performed construction
observation services during the construction phase of the
project.

During construction

Finished wall with anchors

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV » Winchester, VA
(304) 342-1400/www.potesta.com
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EVALUATION OF MINE DRAINAGE FROM AML
SITES, AS PART OF ENVIRONMENTAL SITE

ASSESSMENT
Jackson & Kelly, PLLC

McDowell County, West Vzrgmza

Potesta & Associates, Inc. (POTESTA) was retained by Jackson & Kelly to perform an
environmental site assessment (ESA)-ofapproximately 1,000 acres of mining property in McDowell
County, West Virginia. The mining property consisted of Surface Mining Control and Reclamation
Act (SMCRA) mining sites and pre-SMCRA mining sites (i.e., AML). Included in the ESA was an
evaluation of mine drainage from the AML sites, as well as the SMCRA sites. AML sites included
unreclaimed refuse piles, open and draining portals, and remnants of other mining structures. The
intent of the mine drainage evaluation portion of the ESA was to identify acid mine drainage (AMD)
sources on the property, and their potential liability for a property purchaser.

The evaluation of mine drainage included:

1. Records Review
2. Interviews with Regulators
3. Field Reconnaissance, Including Water Sampling

Records reviewed included the water quality sections of SMCRA permits (including attempting to
identify documentation confirming whether AMD was from SMCRA or AML sites) and the 303(d)
TMDIL. list of streams impaired by acid mine drainage. Regulatory officials were also asked about
known AMD sites.

Field reconnaissance and water quality sampling was conducted to:

L. Identify and characterize mine drainage from pre-SMCRA (i.e., AML) and SMCRA
mining operations. o _
2. Assess the quality of surface waters draining the property.

SMCRA sites were located based on the records review. Pre-SMCRA (i.e., AML) sites were located
based on the records review, review of United States Geological Survey mapping, interviews with
regulatory officials and other people familiar with the property, by chance encounter during the field
reconnaissance, and by “chasing” low pH and/or high specific conductivity field readings and/or
stream discoloration up a stream until a mine drainage source was identified.
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EVALUATION OF MINE DRAINAGE FROM
AML SITES, AS PART OF ENVIRONMENTAL

SITE ASSESSMENT
Jackson & Kelly PLLC

Mingo Coun_ty, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Jackson & Kelly to perform an
environmental site assessment (ESA) of approximately 5,000 acres of mining propeity in Mingo
County, West Virginia. The mining property consisted of Surface Mining Control and Reclamation
Act (SMCRA) mining sites and pre-SMCRA mining sites (i.c., AML). Included in the ESA was an
evaluation of mine drainage from the AML sites, as well as the SMCRA sites. AML sites included
unreclaimed refuse piles, open and draining portals, and remnants of other mining structures. The
intent of the mine drainage evaluation portion of the ESA was to identify acid mine drainage (AMD)
sources on the property, and their potential liability for a property purchaser.

The evaluation of mine drainage included:

L. Records Review
2. Interviews with Regulators
3. Field Reconnaissance, Including Water Sampling

Records reviewed included the water guality sections of SMCRA permits (including attempting to
identify documentation confirming whether AMD was from SMCRA or AML sites) and the 303(d)
TMDL list of streams impaired by acid mine drainage. Regulatory officials were also asked about
known AMD sites.

Field reconnaissance and water quality sampling was conducted to:

1. Identify and characterize mine drainage from pre-SMCRA (i.e. AML) and SMCRA
mining operations.
2. Assess the quality of surface waters draining the property.

SMCRA sites were located based on the records review. Pre-SMCRA (i.e., AML) sites were located
based on the records review, review of United States Geological Survey mapping, interviews with
regulatory officials and other people familiar with the property, by chance
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FAIRMONT EAST MINE DRAINAGE

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Fairmont, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to provide engineering
services regarding the conveyance of mine seepage around residential areas and into the City of
Fairmont’s storm sewer system. The project area is located along Palatine Avenue and Mason Street.
Abandoned underground mine works caused flooding problems along these streets.

POTESTA performed the following tasks to complete this project:

»  Mine map review

« Survey to develop mapping

»  Subsurface exploration

» Design of mine drainage collection system and storm sewer system to convey runoff to the City
of Fairmont’s storm sewer system

» Design of collection system consisting of 15-inch corrugated plastic pipe to City of Fairmont’s
standards, including pavement overlay to impacted streets.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV = Winchester, VA
(304) 342-1400/www potesta.com
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FEASIBILITY STUDY AND PREPARATION
OF FUNDING APPLICATION FOR WATER

SYSTEM EXPANSION
City of Philippi

Philippi, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the City of Philippi to perform a feasibility
study and subsequent funding application for a project involving upgrades to their existing potable
water distribution system.

The project included the following:

— 402,000 gallon storage tank
— 16,000 gallon storage tank
- 600 gpm booster statio

— 300 gpm booster station

— 1,800 feet of 8" pipe

— 2,000 feet of 6" pipe

— Pressure reducing station

POTESTA prepared a preliminary engineering report and
compiled the information necessary for a funding application
with the United States Department of Agriculture - Rural
Utilities Service (USDA-RUS). Additional services will
included final design of the project components, preparation
of construction drawings and technical specifications, permit
applications, and nearly full-time construction monitoring.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV « Winchester, VA
(304} 342-1400/www.potesta,com
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GENERAL CONSULTING SERVICES
Kanawha Eagle, LL.C

Winifrede, West Virginia

Kanawha Eagle, LLC operates a deep mine complex in
eastern Kanawha County. Potesta & Associates, Inc.
(POTESTA) has provided a wide variety of engineering
services to assist in their day-to-day and long-term
operations. Among the many services that have been
provided are:

’ Surveying.

> Design of new decant system including
WVDEP and MSHA approvals.

> Redesign of Stages 6 and 7 of the slurry impoundment.

> Assistance with shurry injection permit.

> Compaction tests on the coarse coal refuse placement in both the shurry
impoundment and the side hill embankment.

> Foundation recommendations for a new conveyor belt line and coal storage silos.

» Weekly inspections of the impoundment and preparation of quarterly reports.

’ Performance of an environmental/reclamation liability assessment, including

evaluation of abandoned mine lands (pre-1977 mining) on the property.

> Construction monitoring during rehabilitation of emergency spillway.
> Assistance with a permit modification inchiding drainage calculations.
> Preparation and annual update of Emergency Response Plan.

> Modification of underdrain system.

> Ownership and control change for a river loadout.

POTESTA & ASSOCIATES, INC.
Charleston, WV * Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta. com
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GEORGE’S CREEK (LUCAS)
LANDSLIDE MAINTENANCE

West Virginia Department of Environmental Protection-
Office of Abandoned Mine Lands

Kanawha County, West Virginia

POTESTA was retained by the West Virginia Department of Environmental Protection - Office of
Abandoned Mine Lands (WVDEP) to evaluate and perform geotechnical engineering services for
a landslide related to historic mining activity which was threatening a nearby residential structure.

A portion of the existing hillside immediately
adjacent to the rear of the residential structure was
excavated prior to construction of the structure to a
near vertical slope exposing weathered shale and a
coal seam near the slope’s base. The exposed coal
seam was determined to be the No. 2 Gas seam which
was reportedly mined in the 1950s. Some drainage
was noted flowing from the coal seam and the
resulting water was conveyed through a nearby
culvert to Georges Creek. Attempts were made by
WVDEP to excavate loose rock and soil from the
hillside in an effort to improve stability of the slope.
Following this initial work the slope continued to
slough with periodic small slides and slope
movement believed to be caused by continued subsidence of the underground mine works.

POTESTA performed a subsurface exploration to assist in evaluating the landslide condition,
including the type and condition of the rock located in the slope as well as the attitude, thickness and
condition of the underlying coal seam. POTESTA survey crews also completed a topographic
survey of the affected area including the surrounding residential structure, drains and wooded
hillside. The remedial measures to correct the landslide area included the design of a 25-foot high
steel soldier beam and concrete lagging retaining wall with sloped, compacted backfill constructed
from on-site materials. The retaining wall design required the application of a rock anchor tie-back
system due to mine voids existing at the base of the hillside slope that were encountered during the
subsurface exploration

As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase.

POTESTA & ASSOCIATES, INC.
Charleston, WV - Morgantown, WV « Winchester, VA
(304) 342-1400/www potesta.com
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GEORGES CREEK PORTALS

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Georges Creek, Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands to design mine seals for abandoned
mine openings along Georges Creek and U. S. Route 60.

Design included a total of 28 mine seals. The following types of seals were utilized:

. Urethane foam with applied mortar

. Typical West Virginia wet seals
. Wet seals with bat gates
. Dry seals

In addition to mine seals, the design included piping to convey mine drainage to receiving streams.
The conveyance piping layout required two West Virginia Division of Highways road crossing
permits. An underdrain was utilized to convey subsurface drainage.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV » Winchester, VA
(304) 342-1400/www potesta.com
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JESSOP HIGHWALL #10

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Tunnelton, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia
Department of Environmental Protection (WVDEP) to prepare design plans [
and specifications to reclaim three abandoned mine land (AML) sites located &
near Tunnelton, West Virginia. Work to reclaim the three sites included
sealing of abandoned mine portals, regrading of highwalls and collection of
drainage from some of the abandoned mine portals and seeps. POTESTA. g%
utilized aerial mapping and ground survey to create topographic mapping of
the sites.

Site 1

»  Regraded approximately 1,150 feet of highwall averaging approximately 25 feet in height.

«  Monitored test borings at the proposed mine portal sites to determine the location and the depth of mine
voids, and the amount of water in the voids.

«  Designed the closure of seven abandoned mine portals using a wet seal or bat gate mine seal.

+  Designed drainage channels to collect water from the mine portals to discharge into a nearby stream.

«  Designed a mine portal collection system that included 18 HDPE manholes.

« Incorporated a previously designed acid mine drainage collection and treatment system into our design.

Site 2

» Regraded approximately 7,500 feet of highwall averaging
approximately 20 feet in height. E

+  Monitored test borings at the proposed mine portal sites to determine the &
location and depth of mine voids, and the amount of water in the voids.

»  Designed the closure of three abandoned mine portals using a wet seal
or modified mine seal.

»  Designed drainage channels to collect water from the mine portals to
discharge into a nearby stream.

Site 3

+ Designed an underdrain system behind a residence and garage to prevent damage to the structures from
a seep discharging acid mine drainage.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s construction cost
estimate, and calculations brief for the project. POTESTA also attended the pre-bid and pre-construction
conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV « Winchester, VA

(304) 342-1400/www.potesta.com
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LANDO (EDWARDS) DRAINAGE

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Lando, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West
Virginia Department of Environmental Protection’s Office of
Abandoned Mine Lands (WVDEP) for a project that included the §
regrading of mine spoil that had been formerly disposed of in this §
area, as well as installation of mine portal seals and drainage
improvements. The project consisted of three sites:

« A refuse pile graded to flattened slopes and topped with a soil §
COVEL; :
+ Chamneling and diverting into nearby streams some drainage
affecting nearby residences; and, '
+ Rehabilitating two existing mine seals and installing one new ¥
mine seal.

POTESTA’s work on the project included surveying and
development of mapping, as well as development of the
repair, drainage and reclamation plans.

POTESTA prepared drawings, technical specifications,
contractor’s bid form, engineer’s construction cost
estimate, and calculations brief for the project. POTESTA
also attended the pre-bid and pre-construction conferences
to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV * Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta. com
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LANDSLIDE STABILIZATION PROJECT

Columbia Gas Transmission

Blue Creek, West Virginia

Columbia Gas Transmission (Columbia) operates and
maintaines a natural gas storage field north of Charleston,
West Virginia at Blue Creek. Potesta & Associates, Inc.
(POTESTA) was contacted during the fall of 2004 to
provide professional geotechnical services related to the
preparation of a stabilization plan for a localized soil
slope failure approximately one acre in size. The affected
area was associated with a valve set and feeder line
servicing a storage field well which was unhooked taking
the well out of service.

POTESTA worked with Columbia over the winter of
2004-05 to design a regrading plan for the slide mass
which included perimeter ditches and drainage control as
well as the construction of an underdrain and toe-key for
the slide. A high pressure gas main located immediately
above the top of the slide had to remain in service. During
the work the slide mass continued to move up the hill
threatening the integrity of the active high pressure gas
main. POTESTA worked with Columbia and the
contractor during the regrading to provide an emergency
plan to stabilize the gas main which included the
excavation of sandstone riprap from an area immediately
adjacent to the site which was utilized as buttressing material stabilizing the gas main and the slide
arca.

The project, which was finalized during the late winter months, resulted in many field changes
which were coordinated with both the owner and the contractor to insure the integrity of the gas
main resulting in the continued service of natural gas produced from the field during peak demand
months.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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LYNN BROOK (BOYD) DRAINAGE AML

RECLAMATION PROJECT
J&B Excavating, Inc.

Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by J&B Excavating, Inc. to provide
construction layout for the Lynn Brook (Boyd) Drainage AML Project in Kanawha County, West
Virginia. J&B Excavating, Inc. was contracted by the West Virginia Division of Environmental
Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to perform
reclamation on an AML landslide.

Proposed reclamation included mobilization and demobilization, construction layout, clearing and
grubbing, unclassified excavation, permanent erosion control matting, channels, mine seals,
subsurface drain, manhole, culvert headwall, sediment control, and revegetation. Total proposed
excavation was approximately 5,540 cubic yards. Construction documents for the project were
prepared by another consultant.

POTESTA’s tasks for the project include:

1. Construction layout of lines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2. Computation of (or assistance with) certain as-built quantities, including earthwork, channels, and
revegetation.

3. Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV = Winchester, VA
(304) 342-1400/www.potesta.com
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MAHAN TIPPLE AND REFUSE AML
MAINTENANCE PROJECT

Thaxton Construction Company

Fayette County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Mahan Tipple and Refuse Maintenance AML Project in Fayette County,
West Virginia. Thaxton Construction Company had been contracted by the West Virginia Division
of Environmental Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML)
to perform maintenance on an AML refuse pile, originally reclaimed in the late 1980's, that had a
significant failure near the toe of the refuse pile.

Proposed maintenance included excavation of material near the toe, installation of a rock buttress at
the toe (approximately 1,000 cubic yards), installation of two grouted riprap channels totaling
approximately 300 feet, and regrading and revegetation. Total proposed excavation was
approximately 10,000 cubic yards. Construction documents for the project were prepared by another
consultant.

POTESTA'’s tasks for the project included:

1. Construction layout of lines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2. Construction layout of proposed channels.

3. Computation of (or assistance with) certain as-built quantities, including earthwork, channels,
and revegetation.

4. Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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MAY PORTAL
HOME LANDSLIDE MAINTENANCE

Virginia Department of Mines, Minerals and Energy
Abandoned Mine Land Unit

Buchanan County, Virginia

POTESTA was retained by the Virginia Department of Mines,
Minerals and Energy — Abandoned Mine Lands (VAAML) to |
reestablish and stabilize a previously reclaimed deep mine portal |§
site in Buchanan County, Virgimia. The previous project g
included stabilization of a localized slide area, backfill and
reclamation of the existing highwall; and construction of wet
seals in the existing portals.

A slide area had developed above and within the limits of the
highwall backfill material previously placed at the portal site.
There were also reports that the riprap material used as the toe
buttress provided habitat for snakes which were often seen at or
near the existing residence. During heavy rainfall events, an
existing ditch located near the toe of a previously reclaimed
slope reached capacity and overflowed across the lawn areas of §
the adjacent residence. Riprap was also displaced in the
primary riprap-lined drainage conveyance channel. There was
also no defined ditch to convey mine discharge water from the ®
wet mine seal area.

POTESTA prepared a regrading plan and design to re-stabilize the failed section of slide, including
installing a new grouted riprap buttress; designing drainage at the toe of the buttress and around the
existing residence; and restoring other problem drainage structures and areas that were installed as
part of the original reclamation project. This work required the construction of a fence to protect
the existing well house and adjacent occupied residence located on the site.

As part of the project, POTESTA assisted the VAAML with the contract bidding and evaluation
of bids.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV = Winchester, VA
(304) 342-1400/www.potesta.com
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MINE DRAINAGE TREATMENT SYSTEM
Elk Run Coal Company

Boone County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by a large coal company to design a collection
and treatment system for mine seeps from a previously reclaimed surface mine site. The mine seepage
had levels of iron and manganese above allowable discharge levels, and the downstream area below
the valley fill was limited in space available for treatment. POTESTA assisted the company in
locating the problem seepage and designing a proposed treatment system. POTESTA’s scope of
work included:

> Field walkovers.

> Record and data reviews.

> Topographic surveying of the area proposed for the treatment system and location of
the seeps.

> Measurement of seep flow rates.

> Detailed hydrologic and hydraulic modeling of the contributing watershed and

anticipated base flow of mine seepage. Based on the initial calculations and space
available on interconnected system of seven ponds was proposed. Interconnected
pond hydraulic modeling was performed to determine the appropriate spillway sizes
and estimated 100-year, 24-hour storm elevation.

> Excavation/grading plans for the seven pond systems including pond storage volumes
and excavation quantities.

> Calculation of required liming rates to reduce iron and manganese to acceptable
concentrations.
> Design of the pumping and piping network to collect the problem seepage and direct

it to the proposed pond freatment system.

POTESTA & ASSOCTATES, INC.
Charleston, WV » Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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MINE WATER TREATABILITY STUDY

Eastern Associated Coal Corp.

Guyses Run of Tygart Valley River, Marion County, West Virginia

A major coal company was having difficulty meeting permit limits from an AMD treatment facility
which discharged into a tributary of the Tygart Valley River. Several vendors had visited the site and
attempted to meet the permit limits with an assortment of chemical treatment options. Potesta &
Associates, Inc. (POTESTA) determined that the wastewater was supersaturated with carbon dioxide
and that when the pH of the wastewater was adjusted the carbonate radical became insoluble and
formed a precipitate on the bed of the stream. POTESTA did stream sampling (water chemistry and
benthic macroinvertebrates), upstream and downstream of the discharge, to determine the extent of
the impact on the discharge on the receiving stream. Substrate sampling plates were also placed in
the stream to determine the rate of deposition on the streambed.

The field work and reporting were completed in 1998. POTESTA billed approximately $10,000 to
the client for this work. The overall project costs are unknown but the company spent approximately
$3,500,000 to construct the treatment facility.

POTESTA & ASSOCIATES, INC.
Charleston, WV = Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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MOUNTAIN RUN REFUSE AND PORTALS

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Masontown, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West ¢
Virginia Department of Environmental Protection’s Office of
Abandoned Mine Lands (WVDEP) to evaluate the Mountain Run
Refuse and Portals project. This project consisted of 15 collapsed
mine portals, five refuse piles covering three acres, and the
demolition/removal of miscellaneous areas of mining debris, garbage,

+  Drilling ofthe refuse piles, mine portals and potential soil borrow
areas

«  Field survey to develop site mapping

» Regrading of the refuse piles to stabilize the slopes

+ Design of drainage control channels including a limestone
channel to reduce acid mine drainage

»  Design of five wet mine seals and 11 dry mine seals, with the wet seals including a modified outlet
pipe to maintain the current discharge from the portal which is used as a portion of a local
resident’s water supply.

! POTESTA prepared drawings, technical specifications,
§ contractor’s bid forms, engineer’s construction cost
k estimate, and calculations brief for the project. POTESTA
also attended the pre-bid and pre-construction conferences
§ to assist WVDEP with the project.

———————————— e ———— s —
e —— e —————————————
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NEW WEST HOLLOW IMPOUNDMENT
Kanawha Eagle Limited Liability Company

Winifrede, West Virginia

Potesta & Associates, Inc. (POTESTA) has
Eagle Limited Liability Company over the

provided a number of different services to Kanawha
past three years. Kanawha Eagle operates a shurry

impoundment and a coarse refuse side hill embankment with slurry cells. The following is a list of

services provided:

Development of new and/or r
Preparation of permit modific
refuse disposal plans.

v

Annual certifications required

Nugclear density testing of the
Decant pipeline design.
Underdrain design.
Construction monitoring.
Surveying.

¥ ¥ ¥ Y ¥ ¥y v v7

Plan and Procedures.

POTESTA has also provided Kanawha Eagle
with geotechnical services including
exploratory drilling and foundation
recommendations for a new refuse belt and
two concrete silos.

POTESTA is currently preparing an
Underground Injection Control permit
(required by WVDEP, Office of Water
Resources) for Kanawha Eagle so that they
can dispose of slurry in an underground mine.

evised staging plans for refuse disposal.
ations that are required as a result of changes in the

Seven-day inspections at both refuse dispesal facilities; required by MSHA.

by MSHA (for both facilities).

Quarterly inspections and reports required by WVDEP (also for both facilities).

coarse refuse used to construct the embankments.

Development and annual updating of the Monitoring and Emergency Waming

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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PUCKETT/ELY CREEK ACID MINE
DRAINAGE REMEDIATION PROJECT 1

Commonwealth of Virginia, Department of Mines, Minerals
and Energy

Puckett Creek and Ely Creek Watersheds near St. Charles, Virginia

Potesta & Associates, Inc. (POTESTA) was selected by the
Commonwealth of Virginia’s Department of Mines, Minerals and g
Energy to develop an engineering report, construction plans and
specifications, and a material schedule for Puckett/Ely Creek Acid §
Mine Drainage Remediation Project I. The project responsibilities
are more specifically described as follows:

+ Development of engineering reports and construction plans
and specifications to remediate acid mine dramnage (AMD) at
three sites using AMD passive treatment systems.

+ Final designs to meet Natural Resource Conservation Service (NRCS) practice standards and
requirements from other agencies involved with this project, including Virginia Department of
Transportation, U. S. Army Corps of Engineers, Virginia Department of Environmental Quality,
Virginia Marine Resources Commission, Virginia Department of Game and Inland Fisheries, the
U. S. Fish and Wildlife Service and the Daniel Boone Soil and Water Conservation District.

* Placement of spoil and sediments on previously disturbed
areas identified by the Agency.

« Inclision of stream habitat structures in plans and |
specifications where feasible.

+  Provision of plans and specifications that include, but are not 2
limited to, plan views, cross sections, maps, photographs, and
drawings.

———————reb e A
e —
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RACHEL REFUSE AND STRUCTURES

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Williamson, West Virginia

Potesta and Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to evaluate three sites to
upgrade access roads, regrade/cover all refuse material with at least twelve inches of topsoil, and to
dismantle and remove all buildings, equipment and debris from the site. The project also included
construction of drainage control structures to carry water safely off-site and revegetation of all areas
disturbed by the construction.

§ Site 1 was regraded and all
refuse was covered with one
4 foot of soil. An access road for
a gas well was regraded across
this site.

Site 2 was a refuse pile located
} behind a residence. This area

was regraded to lower the pile
by ten feet and flatten the slopes on the sides. A drainage ditch was placed between the refuse pile
and the house.

Site 3 was an existing impoundment. The site was regraded to remove the dam and place a grouted
riprap drainage system at an existing drainage structure. All buildings and debris were removed from
this site.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s
construction cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid
and pre-construction conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV +» Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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RED JACKET REFUSE PILE CONSTRUCTION
LAYOUT-AML RECLAMATION PROJECT

Thaxton Construction Company

Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Red Jacket Refuse Pile AML Project in Mingo County, West Virginia.
Thaxton Construction Company was contracted by the West Virginia Division of Environmental
Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to perform
reclamation on an AML refuse pile.

Proposed reclamation included regrading a 500-foot long coal refuse pile and revegetation.
Construction documents were prepared by others.

POTESTA’s tasks for the project include:

1. Survey of “pre-construction™ and “post-construction” cross sections.

2. Computation of (or assistance with) certain as-built quantities, including earthwork and
revegetation.

3. Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV » Winchester, VA
(304) 342-1400/www.potesta.com
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SUNDIAL (HATFIELD) REFUSE PILES

West Virginia Department of Environmental Protection-
Office of Abandoned Mine Lands

Raleigh County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s
Office of Abandoned Mine Lands (WVDEP) to prepare a
reclamation design for the Sundial Refuse Piles in Raleigh
County, West Virginia. The site was a former mining
complex and included four distinet refuse piles that lacked
vegetation and were ecroding, open mine portals, and
abandoned structures such as hoist houses.

As part of this project, the following were completed:

» Ground survey

» Geotechnical exploration

» Preparation of construction drawings, technical Jig
specifications, bid form, and engineer’s estimate of
probable construction costs.

The reclamation design anticipated approximately 372,000
cubic yards of earthwork, 15,000 feet of drainage channel, g
3,000 feet of underdrains, 26 mine seals, and demolition and
removal of numerous structures, including historic mine cars.

The project was bid at a construction price of approximately $3,700,000.

As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase of the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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TAYLORVILLE (CANTRELL) DRAINAGE

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Mingo County, West Virginia

B Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s
Office of Abandoned Mine Lands (WVDEP) to evaluate and
develop a reclamation design for mine drainage impacting a
community in Taylorville, Mingo County, West Virginia.
POTESTA completed field reconnaissance and surveying to
develop topographic mapping, and prepared construction bid
documents for the reclamation design.

The Taylorville project included three different sites. The first
site included mine drainage along the hillside behind a mobile
home. The second site included mine drainage impacting a
driveway and parking area. The third site included mine
drainage above a house.

POTESTA designed underdrains to collect and convey drainage
from the first two sites to the West Virginia Division of
Highways (DOH) right of way. Approximately 1,100 feet of
new corrugated plastic pipe with DOH Type G drop inlets were

: designed to convey mine drainage to Pigeon Creek, while also
handling storm water from the DOH roadway. A standard wet mine seal was designed with riprap
channels to handle the mine drainage at the third site.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engmeer’s
construction cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid
and pre-construction conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charlestor, WV + Morgantown, WV + Winchester, VA
(304) 342-1400/www potesta.com
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TAYLORVILLE (RAY) LANDSLIDE
EMERGENCY

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained b
the West Virginia Department of Environmental
Protection , Office of Abandoned Mine Lands (WVDEP
to develop a stabilization plan for a landslide project a
Taylorville, Mingo County, West Virginia. Following
period of heavy precipitation, a landslide occurred on
steep hillside behind a mobile home. The landslide pushe
the mobile home off its foundation and destroyed a one
room extension along the rear of the mobile home.

POTESTA surveyed the landslide area to develop

topographic mapping, prepared a stabilization plan to remove the landslide soils and backfill the area
with a rock buttress. The stabilization plan also included an underdrain at the base ofthe rock buttress
to convey drainage to the Taylorville (Cantrell) project drainage system. The plan called for 2,000
cubic yards ofunclassified excavation, 1,750 cubic yards of shot rock backfill (buttress construction),
200 cubic yards of soil cover, and 400 feet of underdrain.

POTESTA prepared drawings, technical specifications, contractor’s bid form, engineer’s construction
cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid and pre-
construction conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV * Morgantown, WV = Winchester, VA
(304) 342-1400/www.potesta.com
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TUPPERS CREEK-(LAYNE) LANDSLIDE AML
RECLAMATION PROJECT

Thaxton Construction Company

Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Tuppers Creek (Layne) Landslide AML Project in Kanawha County, West
Virginia. Thaxton Construction Company was contracted by the West Virginia Division of
Environmental Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to
perform reclamation on an AML landslide.

Proposed reclamation included mobilization and demobilization, construction layout, quality control,
site preparation, access road resurfacing, unclassified excavation, erosion control matting, gravity
line, manholes, wet mine seals, underdrain, energy dissipater, erosion and sediment control, and
revegetation. Total proposed excavation was approximately 2,600 cubic yards. Construction
documents for the project were prepared by another consultant.

POTESTA’s proposed tasks for the project include:

1. Construction layout oflines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2, Computation of (or assistance with) certain as-built quantities, including earthwork and
revegetation.
3. Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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WILLIAMSON (HATFIELD) NURSING
HOME LANDSLIDE MAINTENANCE

West Virginia Department of Environmental Protection-
Office of Abandoned Mine Lands

Williamson, West Virginia

POTESTA was retained by the West Virginia Department of Environmental Protection - Office of
Abandoned Mine Lands (WVDEP) to evaluate and perform geotechnical engineering services for a
landslide below the parking lot of the Mingo Manor Nursing Home and above the Hatfield residence.
The project area was the site of a former WVDEP reclamation project 15 years earlier. The previous
project included regrading of the mine spoil that had been formerly disposed of in this area as well

as drainage improvements.

A landslide occurred in the hillside in December 2003,
threatening damage to the residence at the base of the
hillside, as well as causing damage to the nursing home
parking lot at the top of the hiliside and potentially
threatening damage to structures at the nursing home
facility.

POTESTA performed a subsurface exploration to assist in
evaluating the landslide condition. The remedial measures
to correct the landslide area included the design of a 456-
foot steel soldier beam and concrete lagging retaining wall.
The retamning wall included a rock anchor tie-back system
to minimize the potential for additional settlement of the
nursing home parking lot area and potential future damage
to the structures within the nursing home facility.

As part of the project, POTESTA assisted the WVDEP
with contract administration and performed construction
observation services during the construction phase of the
project.

POTESTA & ASSOCIATES, INC.
Charleston, WV - Morgantown, WV » Winchester, VA
(304) 342-1400/www.potesta.com




RFQ No. DEP15232

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the
vendor or prospective vendor is a debtor and the debt owed is an amount greater than one thousand dollars in the
aggregate.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation
premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its
political subdivisions, including any interest or additional penalties accrued thereon.

“Debtor” means any individual, corporation, partnership, association, limited liability company or any other form or
business association owing a debt to the state or any of its political subdivisions. "Political subdivision® means any county
commission; municipality; county board of education; any instrumentality established by a county or municipality, any
separate corporation or instrumentality established by one or more counties or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. “Related party” means a party, whether an individual, corporation, parinership,
association, limited liability company or any other form or business association or other entity whatscever, related to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so thai the party will actually or by effect receive or control a portion of the benefit, profit or other
consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant
fo chapter eleven of this code, workers’ compensation premium, permit fee or environmental fee or assessment and the
matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE
Vendor's Name: Potesta & Associates,

Authorized Signature: /%/m@ 5/ M Date: December 8, 2010

Stateof West Virginia

County of _ Kanawha , to-wit:

Taken, subscribed, and sworn to before me this _ 8 day of December ,2010.
My Commission expires December 7 ,2014,

AFFIX SEAL HERE NOTARY PUBLIC
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gw'wmnnu.-mamm—n‘.«.ﬁ ﬂFFmML sm
Sl NOTARY PUBLIC
STATE OF WEST VIRGINIA
JAN A QUINLAN
§23 Evereat Circle
7 Gt Albans, WV 25177
iy Commission Expires Dec. 7, 204
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Purchasing Affidavit (Revised 12/15/08)
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