aginia

West Virginia Department of Environmental Protection
Abandoned Mine Lands and Reclamation

RFQ #DEP15586

BID OPENING DATE: 10/26/2011

EXPRESSION OF INTEREST
FOR

PROFESSIONAL ENGINEERING DESIGN SERVICES

AND CONSTRUCTION MONITORING SERVICES
AT THE

STOWE REFUSE PILE PROJECT
IN

LOGAN COUNTY, WEST VIRGINIA

SUBMITTED BY:
Qk4 L
802 B Street 011 0CT 25 Pit 1221
Suite 200

St. Albans, WV 25177 VW il i 1
Ph: (304) 201-8980 DIMSION

Fx: (304) 201-8983

Q!

Architecture Engineering Planning

Groundbreaking by Design.
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8028 Street Sute 200

St Albans. WWest Virginia 25177
Ph. 304-201-8980

Fx. 304.201-3983

www.qhd com

October 24, 2011

Chuck Bowman, Buyer Supervisor

West Virginia Department of Administration
Purchasing Division

2019 Washington Street, East

P O Box 50130

Charleston, WV 25305-0130

Expression of Interest

Professional Engineering Design Services
and Construction Monitoring Services

at the

Stowe Refuse Pile Project

Logan County, WV

RFQ # DEP15586

Dear Mr. Bowman;

Qk4 is pleased to submit this Expression of Interest to provide professional engineering design services and
construction monitoring services to the West Virginia Department of Environmental Protection (WVDEP),
Office of Abandoned Mine Lands and Reclamation (AML), at the Stowe Refuse Pile Project in Logan
County, West Virginia.

Qk4 is a multi-disciplinary firm with a staff of 99 professionals, consisting of civil and structural engineers,
planners, architects, landscape architects, environmental specialists and right-of-way acquisition specialists.
The firm is headquartered in Louisville, Kentucky and maintains offices in (St. Albans, West Virginia;
Frankfort, Kentucky; New Albany, Indiana; Atlanta, Georgia; Ormond Beach, Florida; and Bristol,
Tennessee.)

Qkd4 staff has previous AML experience including Glen White Air Shafts (DEP #14270), Delbarton
(Dardi) Mine Portals (DEP#14524), Hazy Creek (Sprouse) Portals (DEP#14946), and Jonben
Refuse Pile Project (DEP#15184).

We look forward to an opportunity to interview for this project. Should you have any questions regarding
this submittal or Qk4, please contact me at (304) 201-8980 or at mnewton@qk4.com.

Sincerely yours,

S A P

Steven M. Newton, PE, PS
Regional Office Manager

SMN
File: U'00000 MN19\/WDEP PURCHASING BLLLETIN RFQ's DEP15525 Stowe Refuse Ple'2 - Exp of Interest Letter dec



PROFESSIONAL ENGINEERING DESIGN SERVICES AND Expression of
CONSTRUCTION MONITORING SERVICES AT THE Interest
STOWE REFUSE PILE PROJECT Table of

LOGAN COUNTY, WV Contents

TABLE OF CONTENTS

+ Evaluation Criteria
+ Project Team
+ Resume
+ Steven M. Newton, PE, PS
+ Firm Experience
+ AML Consultant Qualification Questionnaire (CQQ) - Attachment "B"
+ AML and Related Project Experience Matrix (RPEM) - Attachment "C"

4+ Purchase Affidavit




PROFESSIONAL ENGINEERING DESIGN SERVICES AND Expression of
CONSTRUCTION MONITORING SERVICES AT THE Interest
STOWE REFUSE PILE PROJECT Evaluation
LOGAN COUNTY, WV Criteria
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EVALUATION CRITERIA

A. WYV Registered Professional Engineers (Civil or Mining) in the Primary Office:

The primary office for the performance of this work will be our office in St. Albans, WV. There is one West Virginia
registered professional in this office, Steven M. Newton, PE, PS.

B. Reclamation Engineering design experience of the Primary office's WVRPE as it relates
to the specific project problem areas:

Mr. Steven M. Newton, PE, PS is the Office Manager and principal engineer in the St. Albans, WV office. He has
34 years of general civil engineering experience including AML Reclamation projects and other types of projects
such as site development, drainage, structural, etc., that include the same common design elements as AML
projects such as grading, drainage design, erosion and sediment control, permits, etc.

C. Available WV-AML Design Teams within the Primary Office:

There is one available WV-AML team within the primary office in St. Albans, WV. It will consist of:

Steven M. Newton, PE, PS Project Manager / Project Engineer

Mat McDougal Engineering Technician / CAD Designer

Eric Mercer CAD Drafter / Construction Inspector
D. The Oral Interview:

If we are chosen for an interview, it will be attended by Steven M. Newton and Mat McDougal.

Coranndbreading by Desggn,



PROFESSIONAL ENGINEERING DESIGN SERVICES AND Qk4 Exfpl"etSSiOf:
of Interes

CONSTRUCTION MONITORING SERVICES AT THE
STOWE REFUSE PILE PROJECT Project
LOGAN COUNTY, WV Team

PROJECT TEAM

PROJECT MANAGER
Steven M. Newton, PE, PS

(Qk4)

DESIGN
Steven M. Newton, PE, PS
Mat McDougal

DRAFTING
Mat McDougal
Eric Mercer

CONSTRUCTION INSPECTION
Eric Mercer

e R ]

Coroundleeaking by Deiggn.




PROFESSIONAL ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT THE

Qkd4 Expression of
Interest

STOWE REFUSE PILE PROJECT Staff
LOGAN COUNTY, WV Experience

STEVEN M. NEWTON, PE, PS

Regional Office Manager, West Virginia / Project Manager

34 YEARS EXPERIENCE
24 YEARS WITH Qk4

EDUCATION
Speed Scientific School
University of Louisville

REGISTRATIONS

PE /1984 KY / 13967
PE/1985/IN/PE21204

PE /1995 / NC / 20940

PE {1995/ PA/048599R
PE /2000 / WV / 14389

PLS /1983 /KY / 2664

PLS /1990 /TN /1593
PLS/1990/IL /035-0029481
PLS /2000 / WV /2023

AFFILIATIONS

American Council of Engineering Companies
American Society of Civil Engineers

National Society of Professional Engineers
West Virginia Rural Water Association

ADDITIONAL EDUCATION

Introduction to Stream Functions and Processes

Methods for Stream Channel Assessment and
Analysis

Natural Stream Channel Design

Advanced Natural Stream Design and Monitoring

State & Federal Legislative Issues

WV Infrastructure Forum; ACEC

Copyright Protection of Engineering, Architectural
and Construction Documents

Basics of Project Financing

Trenchless Technology Pipeline Rehabilitation
Methodologies

Work Zone Traffic Control; WYDOH
Dendrology (Tree Identification) - KY

Mr. Newton has experience in a wide array of civil engineering projects for both public and private
clients, including commercial developments, drainage improvement projects, landfills, residential
developments, transportation, wastewater, and water projects. His project experience includes
scheduling, planning, preliminary design, final design, cost estimates, easements / right-of-way
acquisition, bidding, and construction management. He has also managed the surveying tasks
associated with all of the above, including alta surveys, boundary surveys, condominium plats,
descriptions, easement plats, major and minor subdivision plats, right-of-way plats, topographic
surveys, etc.

Mr. Newton's AML design experience includes:
Jonben Refuse Pile Project DEP #15184, Raleigh County, West Virginia

This project included the construction of 95 feet of silt fence, 850 feet of super silt fence, 2.8 acres of
revegetation, 2,686 cubic yard of unclassified excavation, and 1.2 acres of soil cover.

This project included a preliminary site visit, research of utilities, conceptual design meeting,
preliminary design, final design, permit acquisition, quantities, cost estimate, construction
specifications, site visits, pre-bid meetings and pre-construction meeting.

Permits acquired for the project included; NOI permit for the Department of Environmental Protection
and a MM-109 Permit for the West Virginia Department of Transportation

The construction cost for this project was approximately $38,900.
Hazy Creek (Sprouse) Portal DEP #14947, Raleigh County, West Virginia

This project included the construction of 362 feet of silt fence, 420 feet of super silt fence, 850 square
yards of erosion control matting, 604 feet of wattles, 3.3 acres of revegetation, 139 square yards of
rip-rap stream bank restoration (along Hazy Creek), 1 rip-rap “vee” channel road crossing, 13 feet of
rip-rap channel, 24 feet of temporary 36-inch pipe, 1,434 cubic yards of unclassified excavation, 0.5
acres of soil cover, and 516 feet of underdrains.

This project included a preliminary site visit, research of mine maps, utilities, efc., surveying,
conceptual design meeting, preliminary design, final design, permit acquisition, quantities, cost
estimate, construction specifications, site visits, pre-bid meeting and pre-construction meeting.

The construction cost for this project was approximately $75,300.

—
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Coronndlreading by Design



PROFESSIONAL ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT THE

Qk4 Expression of
Interest

STOWE REFUSE PILE PROJECT Staff
LOGAN COUNTY, WV Experience

STEVEN M. NEWTON, PE, PS

Regional Office Manager, West Virginia / Project Manager

34 YEARS EXPERIENCE
24 YEARS WITH Qkd

EDUCATION
Speed Scientific School
University of Louisville

REGISTRATIONS

PE /1984 / KY / 13867
PE/1985/IN/PE21204
PE /1995 /NC /20940

PE/ 1995/ PA / 048599R
PE/2000/ WV /14389
PLS/1983/KY /2664

PLS /1990 /TN /1593

PLS /1990 /1L /035-0029481
PLS /2000 / WV /2023

AFFILIATIONS

American Council of Engineering Companies
American Society of Civil Engineers

National Society of Professional Engineers
West Virginia Rural Water Association

ADDITIONAL EDUCATION

Introduction to Stream Functions and Processes

Methods for Stream Channel Assessment and
Analysis

Natural Stream Channel Design

Advanced Natural Stream Design and Monitoring

State & Federal Legislative Issues

WV Infrastructure Forum; ACEC

Copyright Protection of Engineering, Architectural
and Construction Documents

Basics of Project Financing

Trenchless Technology Pipeline Rehabilitation
Methodologies

Work Zone Traffic Control; WVDOH
Dendrology (Tree Identification) - KY

Mr. Newton’s AML design experience also includes:
Delbarton (Dardi) Portals DEP #14524, Mingo County, West Virginia

This project included that construction of 1 temporary creek crossing, 7 rip-rap aprons, 516 feet of rip-
rap ditch, 13 wet mine seals, 1 bat gate mine seal, 1 subsidence hole fill, 630 feet of silt fence, 2,730
feet of temporary berms, 42 water bars, 21 rock check dams, 72 feet of 18-inch temporary pipe and
the demolition of existing mine structures.

This project included a preliminary site visit, research of mine maps, railroad plans, utilities, efc.,
surveying, conceptual design meeting, preliminary design, final design, permit acquisition, quantities,
cost estimate, construction specifications, site visits, pre-bid meeting and pre-construction meeting.

Permits acquired for the project included: NPDES Permit from the Department of Environmental
Protection, US Army Corps of Engineers Permit, and WV Division of Culture and History Clearance for
an exisling cemetery.

The construction cost was approximately $168,300.

Glen White Air Shatfs DEP #14270, Raleigh County, West Virginia

This project included the construction of 533 feet of sediment control, 0.8 acres of revegetation, 175
feet of drainage swale, and the sealing of two airshafts with 12,500 tons of coarse rock fill, 300 tons of
number 3 stone, and two caps at 18 feet by 39 feet.

This project included a preliminary site visit, research of mine maps, highway plans, utilities, etc., field
research, excavation, surveying, conceptual design meeting, preliminary design, final design, permit
acquisition, quantities, cost estimate, construction specifications, site visits, pre-bid meeting and pre-
construction meeting.

Permits acquired for the project included: NPDES Permit from the Department of Environmental
Protection, and a MM-109 Permit from the West Virginia Department of Transportation.

The construction cost was approximately $228,500.

=
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND Qk4 Expression

of Interest

CONSTRUCTION MONITORING SERVICES AT THE
STOWE REFUSE PILE PROJECT Firm
LOGAN COUNTY, WV Experience
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JONBEN REFUSE PILE PROJECT DEP#15184
Raleigh County, West Virginia

%}gg; This project included the construction of 95 Feet of Silt Fence, 850 Feet of Super Silt Fence,
M 2.8 Acres of Revegetation, 2,686 Cubic Yards of Unclassified Excavation, and 1.2 Acres of
Reclamation Soil Cover.

116 Industrial Drive
Qak Hill, West Virginia 25901

Mark Proctor This project included a Preliminary Site Visit, Research of utilities, Conceptual Design
304.465.1911 Meeting, Preliminary Design, Final Design, Permit Acquisition, Quantities, Cost Estimate,
DATES Construction Specifications, Site Visits, Pre-Bid Meeting and Pre-Construction Mesting.

November 2010 - July 2011
Permits acquired for the project included: NOI Permit for the Department of Environmental

ﬂﬁ%ﬁ;{a;‘;ﬁﬁﬂ Protection and a MM-109 Permit for the West Virginia Department of Transportation.
PROJECTLENGTHIGIZE The Construction Cost was approximately $38,900.

95' of Silt Fence

850" of Super Silt Fence

2.8 Acres of Revegetation

32 of Temporary 18-inch Pipe
2,686 CY of Unclassified Excavation
1.2 Acres of Soil Cover

KEY PERSONNEL
Steven M. Newton, PE, PS
Mat McDougal

SERVICES PROVIDED
Preliminary Plans

Final Plans

Permits

Construction Specifications
Cost Estimate

CONSTRUCTION COST
$38,900

Ga——
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Qk4 Expression
of Interest

PROFESSIONAL ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT THE

STOWE REFUSE PILE PROJECT Firm
LOGAN COUNTY, WV Expertence

HAZY CREEK (SPROUSE) PORTAL DEP#14947

Raleigh County, West Virginia

CLIENT

WVDEP

Office of Abandoned Mine Lands and
Reclamation

116 Industrial Drive

Qak Hill, West Virginia 25901

Mark Proctor

304.465.1911

DATES
May 2010 - Present

PROJECT TYPE
Mine Reclamation

PROJECT LENGTH / SIZE

362" of Silt Fence

420" of Super Silt Fence

850 SY of Erosion Control Matting

604" of Wattles

3.3 Acres of Revegetation

139 SY of Rip-Rap Stream Bank Protection
1Rip-Rap "Vee" Channel Road Crossing
13' of Rip-Rap Channel

24’ of Temporary 36-inch Pipe

1,434 CY of Unclassified Excavaticn

0.5 Acres of Soil Cover

516" of Underdrain

KEY PERSONNEL
Steven M. Newton, PE, PS
Mat McDougal

SERVICES PROVIDED
Surveying

Preliminary Plans

Final Plans

Permits

Construction Specifications
Cost Estimate

CONSTRUCTION COST
$75,300

This project included the construction of 362 Feet of Silt Fence, 420 Feet of Super Silt
Fence, 850 Square Yards of Erosion Control Matting, 604 Feet of Wattles, 3.3 Acres of
Revegetation, 139 Square Yards of Rip-Rap Stream Bank Restoration (Along Hazy Creek),
1 Rip-Rap “Vee" Channel Road Crossing, 13 Feet of Rip-Rap Channel, 24 Feet of
Temporary 36-inch Pipe, 1,434 Cubic Yards of Unclassified Excavation, 0.5 Acres of Soil
Cover, and 516 Feet of Underdrains.

This project included a Preliminary Site Visit, Research of Mine Maps, Utilities, etc.,
Surveying, Conceptual Design Meeting, Preliminary Design, Final Design, Permit
Acquisition, Quantities, Cost Estimate, Construction Specifications, Site Visits, Pre-Bid
Meeting and Pre-Construction Meeting.

Permits acquired for the project included: NPDES Permit from the Department of
Environmental Protection and US Army Corps of Engineers Permit.

The Construction Cost was approximately $75,300.

Gramndbrealing by Desin.
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CONSTRUCTION MONITORING SERVICES AT THE
STOWE REFUSE PILE PROJECT Firm
LOGAN COUNTY, WV Experience
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DELBARTON (DARDI) PORTALS DEP#14524
Mingo County, West Virginia

&L\}SEE This project included the construction of 1 Temporary Creek Crossing, 7 Rip-Rap Aprons,

Ofics of Abandoncd Miis Lahids aiid 516 Feet of Rip-Rap Ditch, 13 Wet Mine Seals, 1 Bat Gate Mine Seal, 1 Subsidence Hole

?fglargationl i Fill, 630 Feet of Silt Fence, 2,730 Feet of Temporary Berms, 42 Water Bars, 21 Rock Check
ndustrial Drive i i i g

Oak Hil, West Virgina 25901 Dams, 72 Feet of 18-Inch Temporary Pipe and the Demolition of Existing Mining Structures.

Dean Stiltner

304.465.1911 This project included a Preliminary Site Visit, Research of Mine Maps, Railroad Plans,

DATES Utilities, etc., Surveying, Conceptual Design Meeting, Preliminary Design, Final Design,

September 2009 - May 2011 Permit Acquisition, Quantities, Cost Estimate, Construction Specifications, Site Visits, Pre-

PROJECT TYPE Bid Meeting and Pre-Construction Meeting.

Mine Reclamation . .

Permits acquired for the project included: NPDES Permit from the Department of
fﬁg;ig;;ec"rg:k"é{iﬁg Environmental Protection, US Army Corps of Engineers Permit, and WV Division of Culture
7 Rip-Rap Aprons and History Clearance for an existing cemetery.

516" of Rf!}Rap Ditch
JiWieting Segh The Construction Cost was approximately $168,300.

1 Bat Gate Mine Seal

1 Subsidence Hole Fill

630' of Silt Fence

2,730' of Temporary Berms

42 Water Bars

21 Rock Check Dams

72" of 18" Temporary Pipe
Demglition of Existing Structures

KEY PERSONNEL
Steven M. Newton, PE, PS
Mat McDougal

SERVICES PROVIDED
Surveying

Preliminary Plans

Final Plans

Permils

Construction Specifications
Cost Estimate

CONSTRUCTION COST
$168,300

Grosndbreaking by Design,
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of Interes

CONSTRUCTION MONITORING SERVICES AT THE
STOWE REFUSE PILE PROJECT Firm
LOGAN COUNTY, WV Experiecnco

GLEN WHITE AIR SHAFTS DEP #14270
Raleigh County, West Virginia

GLIENT This project included the construction of 533 Feet of Sediment Control, 0.8 Acres of

‘3’}{?5; Kharisaai Miia Lanisiand Revegetation, 175 Feet of Drainage Swale, and the Sealing of Two Airshafts with 12,500

Reclamation Tons of Coarse Rock Fill, 300 Tons of Number 3 Stone, and Two Caps at 18 Feet by 39
116 Industrial Drive Feet
Ozk Hill, West Virginia 25901 '
Mark Proctor
304.465.1911 This project included a Preliminary Site Visit, Research of Mine Maps, Highway Plans,
DATES Utilities, Etc., Field Research, Excavation, Surveying, Conceptual Design Meeting,
July 2008 - September 2009 Preliminary Design, Final Design, Permit Acquisition, Quantities, Cost Estimate, Construction
Specifications, Site Visits, Pre-Bid Meeting and Pre-Construction Meeting.
PROJECT TYPE
Mine Reclamation .
Permits acquired for the project included: NPDES Permit from the Department of
PROJECT [ENGTH  SIZE Environmental Protection, and a MM-109 Permit from the West Virginia Department of
of Sediment Control ;
0.8 Acres of Revegetation Transportation.
175 of Drainage Swale ‘
L ol i The Construction Cost was approximately $228,500.
2 Mine Shaft Caps at
18 feet x 39 feet
250 and 265 feet Deep

KEY PERSONNEL
Steven M. Newton, PE, PS
Mat McDougal

SERVICES PROVIDED
Surveying

Preliminary Plans

Final Plans

Permits

Contract Specifications
Cost Estimate

CONSTRUCTION COST
$228,500

Site 2 — Highway

Rl (3
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RFQ No. DEP15586

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginla Code §5A-3-10a sfates: No contract or renewal of any contract may be awarded by the state or any of Its
political subdivisions to any vendor or prospectlve vendor when the vendor or prospective vendor or a related parly to the
vendor or prospective vendor s a debtor and the debt owed Is an amount greater than one thousand dollars in the
aggregate. .

DEFINITIONS:

"Debt" means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation
premium, penalty or other assessment presently delinquent or due and required to be palid to the state or any of ils
political subdivisions, including any interest or additional penalties accrusd thereon.

“Debtor” means any Individual, corporation, partnership, assoclation, limited llability company or any other form or
business association owing a debt to the state or any of Its political subdivisions. “Political subdivision” means any county
commission; municipality; county board of education; any Instrumentality established by a county or municlpality; any
separate corporation or instrumentality established by one or more countles or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. “Related party’ means a parly, whether an individual, corporation, partnership,
association, limited liabllity company or any other form or business associalion or other entlty whatsoever, related to any
vendor by blood, marrlage, ownership or contract through which the parly has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect recelve or control a portion of the benefit, profit or other
conslderation from performance of a vendor contract with the party receiving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any lax administered pursuant
to chapter eleven of this code, workers' compensation premium, permit fee or environmental fee or assessment and the
matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement,

Under penalty of law for false swearing (West Virginia Code §61-5-3), It is hereby cerlifled that the vendor affirms and
acknowledges the Information In this affidavit and Is in compliance with the requirements as stated. *

WITNESS THE FOLLOWING SIGNATURE
Vendor's Name: _Qk4

Authorlzed Signature: %‘ %» % Date: October 24, 2011

State of West Virginia

County of Kanawha , lo-wit:

Taken, subscribed, and sworn to before me this ﬁ day of &QTJBE (4 , 20/,
My Commisslon expires duLY St , 2020,

AFFIX SEAL HERE NOTARY PUBLIC @Q J

OFFICIAL SEAL s
STATE OF WEST VIRGINIA §
NOTARY PUBLIC
MATHEW T. McODOUGAL
360 BLUE LICK RD

NFIELD, WV 25213

3 i S Wi ' 8
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OFFICE LOCATIONS

Kentucky

Corporate Headquarters

815 West Market Street, Suite 300
Louisville, Kentucky 40202

(502) 585-2222 Fax: 581-0406

Frankfort Office

1410 Versailles Road, Suite 11
Frankfort, Kentucky 40601
(502) 362-2197

Indiana

3317 Grant Line Road, Suite 102
New Albany, Indiana 47150
(812) 948-8888 Fax; 945-4538

West Virginia

802 B Street, Suite 200

St. Albans, West Virginia 25177
(304) 201-8980 Fax: 201-8983

Tennessee

1135 Volunteer Parkway, Suite 16
Bristol, Tennessee 37620

(423) 989-0904 Fax: 989-0905

Georgia

3169 Holcomb Bridge Road, Suite 455
Norcross, Georgia 30071

(404) 329-5900 Fax: 329-5901

Florida

1453 North US Hwy. 1, Suite 29
Ormond Beach, FL 32174
(386) 589-8258



