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January 28, 2013

Department of Administration
Purchasing Division
Attention: Frank Whittaker
2019 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

RE: Expression of Interest
Buyer: CB-23 Req. #DEP 16074
Hopewell Church Refuse and AMD, Preston County, WV

Dear Mr. Whittaker:

Hornor Brothers Engineers is pleased to provide this response to your EOI for professional
engineering services for the referenced project. Attached are one original, one convenience copy and one
copy on a CD. Hornor Brothers Engineers is a full service civil engineering and survey firm that has been in
continual business for over 100 years. Our firm is experienced in designs for site development, grading and
drainage which are the key elements of this project.

In September 2008 we completed the design and participated in the pre-construction conference for
the Stanley Subsidence Il AML Enhancement project in Harrison County for which we were the designers of
record. Construction was successfully completed in the fall of 2009. We worked closely on that project with
personnel from the AML office in Philippi, as well as Danny Pritt in Charleston. We are interested in
expanding our practice into more of the AML reclamation projects, especially those near our office in
Clarksburg. We have the appropriate staff and respectfully request the opportunity to work through another
project.

If there is a need for sub-surface investigation, we would propose to use Triad Engineering as our
geotechnical subconsultant. They are experienced, well qualified and have performed geotechnical services on
many projects throughout the state.

If selected for the project, we would be able to begin work immediately, We appreciate your
consideration of our qualifications and look forward to the opportunity to work with the West Virginia
Department of Environmental Protection on this important project. If you should have any questions about the
information provided, please let me know.

Yours truly,

HORNOR BROTHERS ENGINEERS
Trey Hornor, P.E.

PRESIDENT

TH:jmw
Enclosure
File: 2013-008.2 Correspondence |



State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

RFQ COPY
TYPE NAME/ADDRESS HERE

__'DATE PRINTED -

/21 /2012

19
BID OPENING

DATE:

Solicitation

NUMBER

AJ . PAGE
DEP16074 1

- ADDRESS CORBESPONDENCE TO ATTENTION OF:-

FRANK WHITTAKER
RO4-558-2316 oo

Chvowe

BID

ENVIRONMENTAL PROTECTION

DEPARTMENT OF

OFFICE OF AML&R

601 57TH

CHARLESTON, WV
25304

STREET SE

304-926-0499

RPENING TIME 1+ 30RM

S ELINE

01/31/2013
£ i | carn
i .{)UAfJTIT‘( ¥ .VHL.JOP . NO. ; .

S ITEMNUMBER

ST UNIT PRIGE i AMOUNT

DOOL

B D06-29

1

HOPEWELL CHURCH REFUSE

EXPRESSTIO

FHE WEST VIRGINIA| PURC
CHE WEST VIREINIA| DEPA
PROTECTION, |[S SOLICIT
PROFESSTONAL| ENGINEERTI
CONSTRUCTION| MONI[TORIN
REFUSE & AMD| PROJECT I
PER THE FOLLPWING| BID
SPECIFICATIONS.

kA& k%x  THIS| IS THE EN

& AMD DESIGN

N OF INTEREST

D OF RFQ

HASING DIVISION,
RTMENT OF ENVIRO
ING EXPRESSIONS

NG DESIGN SERVICES AND
> SERVICES AT THE
N PRESTON COUNTY
REQUIREMENTS AND

DEP16

FOR THE AGENCY,
IMENTAL
DI INTEREST FOR

HOPEWELL CHURCH

WEST VIRGINIA,
ATTACHED

D74 **%&k%% TOTAL:

SIGNATURE

T [TELEPHONE

~foate

TITLE

FEIN

ADDRESS CHANGES TO BE NOTED ABOVE

WHEN RESPONDING TO SOLICITATION, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED ‘VENDOR'




EXPRESSION OF INTEREST
HOPEWELL CHURCH REFUSE & AMD
DEP16074

TABLE OF CONTENTS:

1
2.
3.
4
5

0.
7.

Table of Contents

Seetion One: General Information

Seetion Two: Tustructions to Vendors Submitting Bids
Scction Three: Project Specifications

Section Four: Vendor Proposal, Evaluation, and Award .
Section Five: Terms and Conditions '

Certification and Signature Page.

SECTION ONE: GENERAL INFORMATION

1.

PURPOSE: The Acquisition and Contract Administration Section of the Office of West
Virginia State Purchasing Division (Purchasing Division) is soliciting Expression(s) of
Interest (EOI) for the West Virginia Department of Environmental Protection, Office of
Abandoned Mine Lands and Reclamation (WVDEP/AML), from qualified firms (Vendors)
to provide architectural/engineering services as defined herein,

PROJECT: The mission or purpose of the project for which bids are being solicited is to
provide design scrvices for the following:

HOPEWLL CHURCH REFUSE & AMD:

Design of drainage conveyances.
Installation of mine seals.
Refuse reclamation,
Re-vegetation of disturbed arcas.

Revised 6/8/2012



EXPRESSION OF INTEREST
HOPEWELL CHURCH REFUSE & AMD
DEP16074

3. SCHEDULE OF EVENTS:

Release of the EOQL .ot vovvvvvicienienrcsene s cnnins s 12/28/2012
AAAEAAUR TSSURU 1. ons sivunm mvunisne i s pr@ s s5eeies v doas e TRD
Expressions of Interest Opening Date......oooovvivinnnnn 013 1720103
Fstimated Date [or INerVIEWS oo irr v TBD

SECTION TWO: INSTRUCTIONS TO VENDORS SUBMITTING BIDS

Instructions begin on the next page.

Revised 6/8/2012
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INSTRUCTIONS TO VENDORS SUBMI'T'TING BIDS

[. REVIEW DOCUMENTS THOROUGHLY: The attached documents contain a solicitation for bids.
Please read these instructions and all documents attached in their entirety, These instructions provide
critical information about requirements that if overlooked could lead to disqualification of a Vendor’s
bid. All bids must be submitted in accordance with the provisions contained in these instructions and
the Solicitation. Failure to do so may result in disqualification of Vendor’s bid.

2. MANDATORY TERMS: The Solicitation may contain mandatory provisions identified by the use of
the words “must,” “will,” and “shall.” Failure to comply with a mandatory term in the Solicitation will

result in bid disqualification.
3. PREBID MEETING: The item identified below shall apply to this Solicitation,
[¢'| A pre-bid meeting will not be held prior to bid opening.

[ | ANON-MANDATORY PRE-BID meeting will be held at the following place and time:

[ | A MANDATORY PRE-BID meeting will be held at the following place and time:

All Vendors submitting a bid must attend the mandatory pre-bid meeting. Failure to
attend the mandatory pre-bid meeting shall result in disqualification of the Vendor’s bid.
No one person attending the pre-bid meeting may represent more than one Vendor.

An attendance sheet provided at the pre-bid meeting shall scrve as the official document
verifying attendance. The State will not accept any other form of proof or documentation
to verify attendance. Any person attending the pre-bid meceting on behalf of a Vendor
must list on the attendance sheet his or her name and the name of the Vendor he or she is
representing.  Additionally, the person attending the pre-bid meeting should include the
Vendor's E-Mail address, phone number, and Fax number on the attendanee sheet. It is
the Vendor’s responsibility to locate the attendance sheet and provide the required

Revised 6/15/2012



information.  Failure to complete the atlendance sheet as required may result in
disqualification of Vendor’s bid.

All Vendors should arrive prior to the starting time for the pre-bid. Vendors who arrive
after the starting time but prior to the end of the pre-bid will be permitted to sign in, but
are charged with knowing all matters discussed at the pre-bid.

Questions submitted at least five business days prior to a scheduled pre-bid will be
discussed at the pre-bid meeting if possible. Any discussions or answers to questions at
the pre-bid meeting are preliminary in nature and are non-binding. Official and binding
answers to questions will be published in a written addendum to the Solicitation prior to

bid epening.

4, VENDOR QUESTION DEADLINE: Vendors may submit questions relating to this Solicitation to the
Purchasing Division. Questions must be submitted in writing. All questions must be submitted on or
before the date listed below and to the address listed below in order to be considered. A written
response will be published in a Solicitation addendum if a response is possible and appropriate. Non-
wrilten discussions, conversations, ot questions and answers regarding this Solicitation are preliminary
in nature and are non-binding,

Question Submission Deadline:

Submit Questions to: Frank Whittaker
2019 Washington Streel, Fast
P.O. Box 50130
Charleston, WV 25305
frax: 304-558-4115
Email:{frank.m.whittaker@wv.gov

5. VERBAIL, COMMUNICATION: Any verbal communication between the Vendor and any State
personnel is not binding, including that made at the mandatory pre-bid conference. Ounly information
issued in writing and added (o the Solicitation by an official written addendum by the Purchasing

Division is binding,.

6. BID SUBMISSION: All bids must be signed and delivered by the Vendor to the Purchasing Division
at the address listed below on or before the date and time of the bid opening. Any bid received by the
Purchasing Division stall is considered to be in the possession of the Purchasing Division and will not
be returned for any reason. The bid delivery address is:

Department of Administration, Purchasing Division
2019 Washington Street Last

P.O. Box 50130,

Charleston, WV 25305-0130

Revised 671572012
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The bid should contain the information listed below on the [ace of the envelope or the bid may not be

considered:
SEALED BID
BUYER:
SOLICITATIONNO.:
BID OPENING DATE:
BID OPENING TIME:
FAX NUMBER:

In the event that Vendor is responding to a vequest for proposal, the Vendor shall submit one original
technical and one original cost proposal plus[ ] convenience copies of each to the Purchasing
Division al the address shown above. Additionally, the Vendor should identify the bid type as cither a
technical or cost proposal on the face of each bid envelape submitted in response to a request for

" proposal as follows:

BID TYPE: | | Technical
[ | Cost

BID OPENING: Bids submitted in response to this Solicitation will be opened at the location
identified below on the date and time listed below. Delivery of a bid after the bid opening date and time
will result in bid disqualification. For purposes of this Solicitation, a bid is considered delivered when
time stamped by the official Purchasing Division time clock.

01/31/2013 at 1:30 PM

Bid Opening Date and Time:

Bid Opening Location: Department of Administration, Purchasing Division
2019 Washington Street East
P.0O. Box 50130,
Charleston, WV 25305-0130

ADDENDUM ACKNOWLEDGEMENT: Changes or revisions to this Solicitation will be made by
an official written addendum issued by the Purchasing Division. Vendor should acknowledge receipt of
all addenda issued with this Solicitation by completing an Addendum Acknowledgment Form, a copy of
which is included herewith, Failure to acknowledge addenda may result in bid disqualification. The
addendum acknowledgement should be submitted with the bid to expedite document processing.

BID FORMATTING: Vendor should type or electronically enter the information onto its bid to
prevent errors in the evaluation, Failure to type or electronically enter the information may result

in bid disqualification.

Revised 6/15/2012



EXPRESSION OF INTEREST
HOPEWELL CHURCH REFUSE & AMD
DEP16074

SECTION THREE: PROJECT SPECIFICATIONS

|

Loeation: Agency is located at 209 South Main Street, Philippi, WV 26416 and the
Project is located in Preston County, WV.

Directions to Site: From Philippi travel north on State Route 92, proceeding past
Newburg, and turn right onto the Irish Ridge Road (CR 58). Travel about 150 feet then

bear left onto Pell Road (CR'SS/Z) Continue for 0.9 mile, past the AML dosing station on ™

right, then turn right at the cemetery. Travel 0.2 mile, thru a metal gate, to the site along
both sides of the road. :

Background: Firms are to be licensed Architectural/Engincering Firms (A/E) and should
be familiar with, and have a successful track record of design of similar projects. The
anticipated contract will be for “full-service” A/E design. Aspects of the design are to
include, but not be limited to, Civil, Structural, Geological and Hydrological.

The successful A/E will be responsible for Design of the following:

Design of drainage conveyances.
[nstallation of mine seals.
Refuse reclamation.
Re-vegetation of disturbed arcas.

Preliminary design documents will be due 45 days from the issuance of the Purchase Order,

Qualitications and Experience: Vendors will provide information regarding its
employees, such as stafl qualifications and experience in completing similar projects,
references; copies ol any staff certifications or degrees applicable to this project;
proposed staffing plan; descriptions of past projects completed entailing the location of
the project, project manager name and contact information, type of project, and what the
project goals and objectives where and how they were met.

The response should be presented in concise format which defines the corporation history
and the experience, qualifications, and performance data of the firm’s stafl as requested by
(he AML Consultant Qualification Questionnaire (CQQ), Attachment “B3” and the AMI, and

Revised 6/8/2012



EXPRESSION OF INTEREST
HOPEWELL CHURCH REFUSE & AMD
DEP16074

Related Project Experience Matrix (RPEM), Attachment “C”.

AML Consultant Qualification Questionnaire (CQQ) must be completed to be cligible
(See Attachment “B”).

AML and Related Project Experience Matrix (RPEM) must also be completed to be
eligible (See Attachment “C”).

Electronic copics of the above referenced documents Attachment “B” and
Attachment “C” arc available onliné for registered vendors at:
http://wwi.stateawv.us/admin/purchase/newbul.htm,

4. Project and Goals: The project goals and objectives are:
Develop drawings and specifications to remediate an abandoned mine land problem area.

5. Oral Presentations (Agency Option): The Agency has the option of requiring oral
presentations of all Vendors participating in the EOI process. If this option is exercised, it
would be listed in the Schedule of Events (Section 1.3) of this EOL During oral
presentations, Vendors may not alter or add to their submitted proposal, but only clarify
information. A description of the materials and information (o be presented is provided
below:

5.1, Materials and Information Required at Oral Presentation:

“Fryvaluation and Award Process” will be conducted with the three firms seleeted as the
most qualificd by the WVDEP Selection Commiltce. The Committee will schedule the

interviews,

Revised 6/8/2012



EXPRESSION OF INTEREST
HOPEWELL CHURCH REFUSE, & AMD
DEP16074

The format for the interviews will be a 15-30 minute PowerPoint presentation consisting,
at a minimum, of the following:

o Corporate/personnel expericnce as it relates to the project or projects
s Proposed project management plan

o ey personnel available for the proposed work

o Proposed subcontractors (mapping, geotechnical, etc.)

e Product quality control

e Project cost control

SECTION FOUR: VENDOR PROPOSAL, EVALUATION, & AWARD

1. Economy of Preparation: EODs should be prepared simply and economically, providing a
straightforward, concise description of firm’s abilities to satisly the requirements and goals
and objectives of the EOL  Emphasis should be placed on completeness and clarity of
content. The response sections should be labeled for ease of evaluation.

All responses should be submitted in a loose-leaf, three ring binder. Submitone original, one
convenience copy and one copy on CD,

2. BIDS MUST NOT CONTAIN PRICE QUOTATIONS: The State shall sclect the best
value solution according to §5G-1-3 of the West Virginia State Code. In accordance with the
Code requirements, no “price” or “fee” information is requested or permitted in the bid
1CeSpPONSC.

3. Evaluation and Award Process:  Expressions of Interest for projects estimated to cost
$250,000 or more will be evaluated and awarded in accordance with West Virginia Code
§5G-1-3. That Code section requires the following:

3.1.  Required Elements of EOI Response: The director of purchasing shall encourage
such firms engaged in the lawful practice of the profession to submitan expression of

Revised 6/8/2012
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EXPRESSION OF INTEREST

HOPEWELL CHURCH REFUSE & AMD

DEP16074

interest, which shall include a statement of qualifications, and performance data and
may include anticipated concepts and proposed methods of approach to the project.

Public Advertisement:  All BEOI requests shall be announced by public notice
published as a Class [1 legal advertisement in compliance with the provisions of West
Virginia Code §59-3-1 et seq.

Selection Committee Evaluation & Negotiation: A committee comprised of three
to five representatives of the agency initiating the request shall:

3.3:1:

3302

33.8.

3.3.4.

3:3.5:

Evaluate the statements of qualifications and performance data and other
material submitted by the interested firms and select three firms which in
their opinion are the best qualificd to perform the desired service.

Conduet interviews with each firm sclected and the conduct discussions
regarding anticipated concepts and the proposed methods of approach to the
assignment.

Rank in order of preference no less than three professional firms deemed o
be the most highly qualified to provide the services required, and shall
commence scope of serviee and price negotiations with the highest qualified
professional firm.

Should the agency be unable to negotiate a satisfactory contract with the
professional firm considered to be the most qualified, at a fee determined to
be fair and reasonable, price negotiations with the firm of second choice shall
commence. Failing accord with the second most qualified professional firm,
(he commitiee shall undertake price negotiations with the third most qualified
professional firm.

Should the agency be unable to negotiate a satisfactory contract with any of
the selected professional firms, it shall select additional professional firms in
order of their competence and qualifications and it shall continue negotiations
in accordance with this section until an agreement is reached.

10



EXPRESSION OF INTEREST
HOPEWELL CHURCH REFUSE & AMD
DEP16074

34.  Vendor Ranking: All cvaluation criteria is defined in the Procurement
Specifications section and based on a 100 point tolal score.

Points shall be assigned based upon the Vendor's response to the evaluation criteria as follows:

A. WYV Registered Professional Engineers (Civil or Mining) -

In the Primary Office: 20 points

B. Reclamation Engineering design experience of the Primary
Office’s WVRPE as it relates to the specific project problem
Areas; 25 points

C. Available WV-AML Design Teams within the Primary office
(A Design team should consist of one Project Engineer (Civil
or Mining), onec CAD person and availability of other support
personnel a required by the particular project): 20 points

D. The Oral Interview (See Section 5.1 under Section 3 of this EOI): 35 points

Revised 6/8/2012
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Project Location — Topographic Ma
Hopewell Church Refuse & Drainage: WvV-1744

Portal
Refuse

Project Area

Residence

I
§
NG
. 1‘: ] S
i

% 4

L LeN B

Newburg Quad

Preston County
Latitude: 39027 12.1"

Longitude; 80°47’ 52.1”

€T



Project Location — Aerial Photograph
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WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

AML CONSULTANT QUALIFICATION QUESTIONNAIRE Attachment “B”

PROJECT NAME Hopewell Church Refuse DATE (DAY, MONTH, YEAR) FEIN 55 0197150
and AMD, Preston County, WV, 28, January, 2013
DEP 16074
1. FIRM NAME Hornor Brothers Engineers |2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME N/A

P.0O. Box 3286, Clarksburg, WV 26302-

0386
4. HOME OFFICE TELEPHONE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DBE
304-624-6445 1902 Individual Corporation (Disadvantaged Business

Partnership Joint-Venture Enterprise)
YES NO X

7. PRIMARY DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE
Hornor Brothers Engineers/P.0O. Box 386, Clarksburg, WV 26302-0386/304-624-6445/Paul A. Hornor III/Twelve (12)

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS
Paul A. Hornor III, P.E., President John W. Hornor, P.S., Survey Manager 304-624-6445
Marshall W. Robinson, P.S. 304-649-8608

9. PERSONNEL BY DISCIPLINE

2 ADMINISTRATIVE — ECOLOGISTS — LANDSCAPE ARCHITECTS — STRUCTURAL ENGINEERS
— ARCHITECTS — ECONOMISTS — MECHANICAL ENGINEERS 3 SURVEYORS

— BIOLOGIST — ELECTRICAL ENGINEERS — MINING ENGINEERS — TRAFFIC ENGINEERS

2 CADD OPERATORS — ENVIRONMENTALISTS — PHOTOGRAMMETRISTS — OTHER

—  CHEMICAL ENGINEERS — ESTIMATORS — PLANNERS: URBAN/REGIONAL

3 CIVIL ENGINEERS — GEOLOGISTS — SANITARY ENGINEERS

1 CONSTRUCTION INSPECTOR — HISTORIANS — SOILS ENGINEERS

1 DESIGNER — HYDROLOGISTS — SPECIFICATION 12 TOTAL PERSONNELL

— DRAFTSMEN WRITERS

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 3
*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to
supervise and perform this type of work.

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? YES NO




11. OUTS.iuE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED.

Questionnaire”.

Attach “AML Consultant Confidential Qualification

NAME AND ADDRESS:

N/A

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE

Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE

Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE

Yes

No




12. 7 Is your firm’s personnel experienced in Abandc Mine Lands Remediation/Mine Reclamation Enginee g7

YES Description and Number of Projects: Three (3) projects, Stanley Subsidence II AML Enhancement
Project, Harrison County (construction complete); Century-Volga PSD Brushy Fork Waterline Extension Project, Barbour
County (construction complete); Summit Park PSD Waterline Replacement Project, Harrison County (construction
complete) .
NO

B. Is your firm experienced in Soil Analysis?

YES Description and Number of Projects:

NO

ol Is yvour firm experienced in hydrology and hydraulics?

YES Description and Number of Projects: We have performed waterline pipe hydraulic analysis as part of
the design process for more than 50 water system expansion or replacement projects. We have also performed
hydrological studies of pre and post runoff and storm water management for many site development projects. A more
recent of these is the new United Hospital Center in Harrison County. Please see the site development section of our
company profile for additional projects that required hydrological and hydraulic analysis associated with surface and
storm water management.

NO

D. Does your firm produce its own ARerial Photography and Develop Contour Mapping?

YES Description and Number of Projects:

NO our firm does not have in-house aerial photography. However, we coordinate aerial photography and
mapping, and provide the ground control associated with it using RTK. We regularly work with Geo One, Blue Mountain
Aerial Surveys, and XKeddal Rerial Mapping. We alsoc have an in-house land surveying crew that provides boundary
feature location and contour survevys.

E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in
evaluation of aguifer degradation as a result of mining.)

YES Description and Number of Projects: Domestic waterline design comprises a significant part of our
business. Hornor Brothers has experience with the design and project administration for more than 50 new or
replacement waterline projects. Please see the waterline section of our company profile for a detailed description
and photographs of more recent projects which are attached as a part of this proposal.

NO

F. Is your firm experienced in Acid Mine Drainage
Evaluation and Abatement Design?

YES Description and Number of Projects:




13. PEL 3T, HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE. ..2SPONSIBLE FOR AMI. PROJECT DESIGN (Furnish complete
data but keep to essentials)
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF DESIGN EXPERIENCE:

Paul A. Hornor III, President
31

Brief Explanation of Responsibilities

Paul A. Hornor III is responsible for the management and execution of most of the firm’s assignments. Primary
activities include the overall planning, design and project management of water, sewer, and land development projects
in West Virginia.

EDUCATION (Degree, Year, Specialization)

BS, 1982, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: WV Society of REGISTRATION (Type, Year, State)
Professicnal Engineers; American Society of Civil Engineers; Professional Engineer, 1987, WV #$10281
National Society of Professional Engineers; WV Rural Water Professional Surveyor, 1895, WV #1565

Association; American Water Works Association; American Council
of Enﬂineering Companies of WV; WV Association of Land Surveyors

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF DESIGN EXPERIENCE:

Thomas D. Corathers, P.E. 5

Brief Explanation of Responsibilities

Thomas D. Corathers, Project Manager, is responsible for the general oversight of the office engineering and technical
and surveying work. His primary activities include planning, design, review and project management of land
development, drainage, site design, sidewalk, streetscape and paving projects. He also coordinates and reviews the
site development designs for oil/gas drill pads and associated access roads and impoundments.

EDUCATICN (Degree, Year, Specialization)

BSET, 1982, Civil Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
Naticnal Society of Professional Engineers; WV Association of Professional Surveyor, 1990, WV #890
Land Surveyors Professional Engineer, 1999, WV #$#14161




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF DESIGN EXPERIENCE:

Joseph D. Robinson, P.E. 5

Brief Explanation of Responsibilities

Joseph D. Robinson performs civil engineering and design services primarily associated with site development,
including roadway and embankment design, drainage, storm water retention, grading, hydrology and retaining walls. He
is our CADD manager and is familiar and useful with a wide variety of software design tools.

EDUCATION (Degree, Year, Specialization)

B.S., 2004, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineers (ASCE) Professional Engineer, 2012, WV #19756
American Concrete Institute (ACI)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF SURVEYING EXPERIENCE:

John W. Hornor, Survey Manager 54

Brief Explanation of Responsibilities:

John W. Hornor is responsible for the management and execution of all of the field surveying services for the firm.
Primary activities include site reconnaissance, coordination with the owner, courthouse property research, delegating
work to the field survey crew(s), plat and narrative preparation, and coordination for aerial mapping.

EDUCATION (Degree, Year, Specialization)

West Virginia University 1980-1984
Civil Engineering and Preparatory Courses

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

WV Association of Land Surveyors Professional Surveyor 1997, WV #1955




14. PROV1DE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE
AML DESIGN SERVICES

Office Equipment - Dell desktop computers, HP T1100 Plotter, Color and Black and White Copiers

Field Equipment - Topcon and Nikon Total Stations, Data Collectors, Trimble GPS GEO Explorer, Trimble RTK GPS System,
Levels

Office Software - Microsoft Office (Word, Excel, Powerpoint, etc), AutoDesk Land Desktop 2004, AutoDesk Civil 3D 2012,
Eydrocad, Google Earth




15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND NAME AND ADDRESS OF NATURE OF YOUR FIRM’S ESTIMATED PERCENT COMPLETE
LOCATION OWNER RESPONSIBILITY CONSTRUCTION COST
Adrian PSD, Phase VI Adrian PSD Complete project design and $4,500,000 Design - 100%;
Waterline Ext. Project |P.0O. Box 87 construction phase Construction not
Upshur County, WV French Creek, WV 26218 |engineering, observation and anticipated to
administration. start until 2014
Wetzel Co. PSD No. 1, Wetzel County PSD No.l |Complete project design and $2,800,000 Design - 100%;
Phase IV P.0O. Box 456 construction phase Construction
Waterline Ext. Project |Reader, WV 26167 engineering, observation and anticipated to
Wetzel County, WV administration. start in 2013
Huttonsville PSD, Huttonsville PSD Complete project design and $6,000,000 Design 100%;
Phase II P.0. Box 277 construction phase Construction not
Waterline Extension Mill Creek, WV 26280 engineering, observation and anticipated to
Project, Randolph administration. start until 2014
County, WV
G.A.L. Company G.A.L. Land Company Complete project design and $1,000,000 Design - 100%
Industrial Site P.O. Box 747 construction phase engineering Construction 75%
Development, Harrison Bridgeport, WV 26330 complete
County, WV
Mt. Hope Water Mt. Hope Water Complete project design and $250,000 Design - 90%;
Association Association construction phase engineering Construction
New booster Pump P.O. Box 684 and cbservation anticipated to
Station Project, Buckhannon, WV 26201 start in 2013
Upshur County, WV
Adrian PSD, Phase VII Adrian PSD Complete project design and $750,000 Preliminary
Water Tanks Project P.O. Box 87 construction phase engineering engineering
Upshur, County, WV French Creek, WV 26218 |and inspection phase;
construction not
anticipated to
start until 2014
United Technical United Technical Complete project design and $320,000 Design - 100%;

Center Sewerline
Extension Project
Harrison County, WV

Center
Route 2, Box 43C
Clarksburg, WV 26301

construction phase
engineering, inspection and
administration

Construction
anticipated to
start in 2013

TOTAL NUMBER OF PROJECTS: 7

TOTAL ESTIMATED CONSTRUCTION COSTS:

$15,620,000




16. CUR

[ ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A : _-CONSULTANT TO OTHERS

PROJECT NAME, TYPE

NATURE OF FIRMS

NAME AND ADDRESS OF

ESTIMATED

ESTIMATED CONSTRUCTICN COST

AND LOCATION RESPONSIBILITY OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY

Harrison County 911 |Site design and Harrison County April 2014 $8,000,000 $1,500,000
Emergency Services construction Building Commission

Center representation 301 West Main St.

Harrison County, WV Clarksburg, WV 26301

Various Marcellus Civil site Antero Resources Open-ended $15,000,000 $7,500,000

Shale Well Site
Developments.
Harrison, Doddridge
and Ritchie
Counties, WV

design and
construction
representation

Appalachain Corp.
981 E.Washington
Avenue

Ellenboro, WV 26346




17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)

Clarksburg Streetscape City of Clarksburg $382,000 2012 Yes
Project - Uptown 222 W. Main Street
Harrison County, WV Clarksburg, WV 26301
City of Salem City of Salem $295,730 2012 Yes
Buildings demolition and 229 W. Main Street
stream bank mitigation Salem, WV 26426
Mannington PSD, Water Tanks Mannington PSD $932,000 2012 Yes
Project P.0. Box 205

Mannington, WV 26582
Century-vVolga PSD Century-Volga PSD $1,998,000 2011 Yes
Waterline Ext. Project Route 1, Box 78
(Brushy Fork) Philippi, WV 26416
Barbour County, WV
Mannington PSD Mannington PSD $4,263,590 2011 Yes
Water Distribution System P.0O. Box 205
Marion County, WV Mannington, WV 26582
Summit Park PSD Summit Park PSD $950,000 2011 Yes
Water System Replacement Route 2, Box 200D
Project Clarksburg, WV 26302
Whitmer Water Association Whitmer Water Association $2,827,841 2011 Yes
Water Treatment and P.0O. Box 23
Distribution Project Whitmer, WV 26296
Randolph County, WV
City of Clarksburg City of Clarksburg $200,000 2011 Yes

Safe Routes to School
Project
Clarksburg, WV

222 West Main Street
Clarksburg, WV 26301




18. «

LETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIk.. AAS BEEN A SUB-CONSULTANT TO OTHER FIRMS
OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE)

(INDICATE PHASE

Board Dam Study

1001 South Chestnut St.

Clarksburg, WV 26301

services only. Construction
cost estimates for dam
removal project have not yet
been prepared by the Engineer
of Record

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED FIRM ASSOCIATED
AND LOCATION OF OWNER OF YOUR FIRM’S PORTION (YES OR NO) WITH
John Campbell North Antero Resources $500, 000 site design 2012 Yes Allegheny
Well Site Appalachain Corp. including embankments, Surveys, Inc.
Development 981 E.Washington Avenue | impoundments, grading, access
Pullman, Ritchie Ellenboro, WV 26346 roads, drainage, erosion and
County, WV sediment control
United Hospital United Hospital Center |$16,000,000 Site design 2010 Yes Gresham, Smith
Center Replacement P.O. Box 1680 including embankment, and Partners
Hospital Clarksburg, WV drainage, grading, paving,
Harrison County, WV curbs, walks, storm sewer,
water distribution, sanitary
sewer and retaining walls
Doddridge County Gannett Fleming, Inc. $225,000 ($25,000 Sub- 2010 No - not a Gannett Fleming
Water Resources Foster Plaza III Consultant fee) Site surveys construction
Study, Doddridge Suite 200 and local general consulting project
County, WV 601 Holiday Drive for Gannett Fleming, Inc.
Pittsburgh, PA 15220
City of Bridgeport City of Bridgeport $100,000 Surveying, 2008 Yes WYK Associates
Public Safety P.O. Box 1310 topographic, and site design
Facility, Bridgeport, WV 26330 including grading, drainage,
Bridgeport, Harrison paving, curbs, walks, storm
County, WV sewer, sanitary sewer and
water service.
Clarksburg Water Clarksburg Water Board |Surveying and mapping 2008 No Gannett Fleming




19.

Use chis space to provide any additional information or description of resources supporting your firm's
gualifications to perform work for the West Virginia Abandoned Mine Lands Program.

Hornor Brothers Engineers is a well-established civil engineering firm which operates primarily in north-central
West Virginia. Over our many years of business, we have performed the design for all sizes of site development
projects, from individual home sites to a 10,000,000 cubic yard excavation and embankment for the runway extension
at Benedum Airport in Harrison County. We have completed the design, and construction is complete, on $16,000,000
worth of site development at the new UHC replacement project along Jerry Dove Drive and I-79 in Bridgeport.

We are accustomed to providing the full breadth of engineering services associated with site development projects,
including permit applications (Division of Culture and History, U.S. Army Corps of Engineers (Nationwides), and
Department of Environmental Protection), preparation of highly detailed construction plans and specifications,
identification of necessary rights-of-way, bidding, construction administration and on-site representation, and
project closeout activities.

Most of these projects incorporate designs for excavation, embankment, drainage (open and closed conduits),
utilities, access roads, stormwater detention, sediment and erosion control and site restoration. These are many
of the same components that would be a part of this and many other AML reclamation projects. We completed the
design of an AML reclamation project for the Stanley Subsidence II site in Harrison County in 2009. In doing so
we established a good working relationship with personnel in the AML offices in Philippi and Charleston. Our
related experience and close proximity to the project site would be important assets to the DEP on this project.
If selected we would be able to begin work immediately.

20. The foregoing is a statement of facts.

/)
Signature: J/ Mf/%@‘ Title: President

Printed Name: Paul A. Hornor III

Date: January 28, 2013
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EXPRESSION OF INTEREST
HOPEWELL CHURCH REFUSE & AMD
DEP16074

SECTION FIVE: TERMS AND CONDITIONS

Terms ang conditions begin on the next page.
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GENERAL TERMS AND CONDITIONS:

1. CONTRACTUAL AGREEMENT: Issuance of a Purchase Order signed by the Purchasing Division
Director, or his designee, and approved as to form by the Altorney General’s office constitutes
acceptance of this Contract made by and between the State of West Virginia and the Vendor. Vendor’s
signature on its bid significs Vendor's agreement to be bound by and accept the terms and conditions
contained in this Contract.

2. DEFINITIONS: As used in this Solicitation / Contract, the following terms shall have the meanings
attributed to them below. Additional definitions may be found in the specifications included with this
Solicitation / Contract.

2.1 “Agency” or “Agencies” means the agency, board, commission, or other entity of the State of
West Virginia that is identificd on the first page of the Solicitation or any other public entity
seeking to procure goods ot services under this Contract.

2,2 “Contract” means the binding agreement that is entered into between the State and the Vendor
to provide the goods and services requested in the Solicitation.

2.3 “Director” means the Director of the West Virginia Department of Administration, Purchasing

Division.

2.4 “Purchasing Division” means the West Virginia Department of Administration, Purchasing
23 8

Division.

2.5 “Purchase Order” means the document signed by the Agency and the Purchasing Division, and
approved as to form by the Attorney General, that identifies the Vendor as the successful bidder

and Contract holder.

2.6 “Solicitation” means the official solicitation published by the Purchasing Division and identified
by number on the first page thereof.

2.7 “State” means the State of West Virginia and/or any of its agencies, commissions, boards, etc.

as context requires.

2.8 “Vendor” or “Vendors” means any entily submitting a bid in response to the Solicitation, the
entity that has been selected as the lowest responsible bidder, or the entity that has been awarded
the Contract as conlext requires.

Revised 6/15/2012
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be determined in
accordance with the category that has been identificd as applicable to this Contract below:

.
.
15
[

Revised 6/15/2012

Term Contract

Initial Contract Term: This Contract becomes effective on |

|

and extends for a period of | Jyear(s).

Renewal Term: This Contract may be renewed upon the mutual written consent of the
Agency, and the Vendor, with approval of the Purchasing Division and the Attorney
General’s office (Altorney General approval is as to form only). Any request for renewal
must be submitted to the Purchasing Division Director thirty (30) days prior to the expiration
date of the initial contract term or appropriate renewal term. A Contract renewal shall be in
accordance with the terms and conditions of the original contract. Renewal of this Contract

is limited tol ) ]succcssivc one (1) year periods. Automatic renewal of

this Contract is prohibited. Notwithstanding the foregoing, Purchasing Division approval is
not required on agency delegated or exempt purchases. Attorney General approval may be
required for vendor terms and conditions.

Reasonable Time Extension: At the sole discretion of the Purchasing Division Director,
and with approval from the Attorney General’s office (Attorney General approval is as to
form only), this Contract may be extended for a reasonable time after the initial Contract
term or after any renewal term as may be necessary to obtain a new contract or renew this
Contract. Any reasonable time extension shall not exceed twelve (12) months. Vendor may
avoid a reasonable time extension by providing the Purchasing Division Director with written
notice of Yendor’s desire to terminate this Contract 30 days prior to the expiration of the then
current term. During any reasonable time extension period, the Vendor may terminate this
Contract for any reason upon giving the Purchasing Division Director 30 days written notice.
Automatic extension of this Contract is prohibited. Notwithstanding the foregoing,
Purchasing Division approval is not required on ageney delegated or exempt purchases, but
Attorney General approval may be required.

Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice to
proceed and must be completed within| |days.

One Time Purchase: The term of this Contract shall run for one year from the date the
Purchase Order is issued or from the date the Purchase Order is issued until all of the goods

contracted for have been delivered, whichever is shorter.

Other: See attached.
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4,

0.

NOTICE TO PROCEED:  Vendor shall begin performance of this Contract immediately upon
receiving notice to proceed unless otherwise instructed by the Agency. Unless otherwise specified, the
fully executed Purchase Order will be considered notice to proceed

QUANTITIES: The quantities required under this Contract shall be determined in accordance with
the category that has been identified as applicable to this Contract below.

| | Open End Contract: Quantitics listed in this Solicitation are approximations only, based on
estimates supplied by the Agency. It is understood and agreed that the Contract shall cover the
quantitics actually ordered for delivery during the term of the Contract, whether more or less

than the quantitics shown,

| | Service: The scope of the service to be provided will be more clearly delined in the
specifications included herewith,

[5 ] Combined Service and Goods: The scope of the service and deliverable goods to be provided
will be more clearly defined in the specifications included herewith.

[ | One Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith, Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order
approved by the Vendor, Agency, Purchasing Division, and Attorney General’s office.

PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified ¢lsewhere
within this Solicitation/Contract by the State. A Vendor’s inclusion of price adjustment provisions in its
bid, without an express authorization from the State in the Solicitation to do so, may result in bid

disqualification.

EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency to
purchase goods or services in the open market that Vendor would otherwise provide under this Contract
if those goods or services are for immediate or expedited delivery in an emergency. Emergencies shall
include, but are not limited to, delays in transportation or an unanticipated increase in the volume of
work. An emergency purchase in the open market, approved by the Purchasing Division Director, shall
not constitute of breach of this Contract and shall not entitle the Vendor to any form of compensation or
damages. This provision does not excuse the State from fulfilling its obligations under a One Time

Purchase contracl.

REQUIRED DOCUMENTS: All of the items checked below must be provided to the Purchasing
Division by the Vendor as specified below,

[ | BID BOND: All Vendors shall furnish a bid bond in the amount of five percent (5%) of the
Wtal amount of the bid protecting the State off West Virginia, The bid bond must be submitied

with the bid.

Reviesed 6/15/2012

29



PERFORMANCE BOND: The apparent successful Vendor shall provide a performance bond
in the amount ()f! I The performance bond must be

issued and received by the Purchasing Division prior to Contract award. On construction
contracts, the performance bond must be 100% of the Contract value.

LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a
labor/material payment bond in the amount of 100% of the Contract value. The labor/material
payment bond must be issucd and delivered to the Purchasing Division prior to Contract award.

(1 lieu of the Bid Bond. Performance Bond, and Labor/Material Payment Bond, the Vendor may provide
certified checks, cashier's checks, or irrevocable letters of credit. Any certified checek, cashier’s check,
or irrevocable letter of eredit provided in licu of a bond must be of the same amount and delivered on the
same schedule as the bond it replaces. A letter of credit submitted in lieu of a performance and
labor/material payment bond will only be allowed for projects under $100,000. Personal or business
checks are not acceptable.

Revised 671572012

MAINTENANCE BOND:  The apparent successful Vendor shall provide a two (2) year

maintenance bond covering the roofing system. The maintenance bond must be issued and
delivered to the Purchasing Division prior to Contract award,

WORKERS® COMPENSATION INSURANCE: The apparent successful Vendor shall have
appropriate workers’ compensation insurance and shall provide proof thereof upon request.

INSURANCLE: The apparent successlul Vendor shall furnish proof ol the following insurance

prior to Contract award:

[5 ] Commercial General Liability Insurance:
|$1 000,000.00 lnr more.
[ ] Builders Risk Insurance: builders risk — all risk insurance in an amount cqual to

100% of the amount of the Contract.

(51 $2,000,000.00 Aggregate

(5] $1,000,000.00 Automobile Liability

(5| $1,000,000.00 Professional Liability
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9.

10.

L.

Revised O/

The apparent successful Vendor shall also furnish proof of any additional insurance requirements
contained in the specifications prior to Contract award regardless of whether or not that
insurance requirement is listed above,

| | LICENSE(S)/ CERTIFICATIONS / PERMITS: In addition to anything required under the
Section entitled Licensing, of the General Terms and Conditions, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits prior to Contract
award, in a form acceptable to the Purchasing Division.

[
] - |
|
[

The apparent successful Vendor shall also furnish proof of any additional licenses or
certifications contained in the specifications prior to Contract award regardless of whether or not
that requirement is listed above.

LITIGATION BOND: The Director reserves the right to require any Vendor that files a protest of an
award to submit a litigation bond in the amount equal to one percent of the lowest bid submitted or
$5.000, whichever is greater. The entire amount of the bond shall be forfeited if the hearing officer
determines that the protest was filed for frivolous or improper purpose, including but not limited to, the
purpose of harassing, causing unnecessary delay, or needless expense for the Ageney. All litigation
bonds shall be made payable to the Purchasing Division. In licu of a bond, the protester may submit a
cashier’s check or certified check payable to the Purchasing Division. Cashier’s or certificd checks will
be deposited with and held by the State Treasurer’s oflice. If it is determined that the protest has not
been filed for frivolous or improper purpose, the bond or deposit shall be returned in its entirety.

ALTERNATES: Any model, brand, or specification listed herein establishes the acceptable level of
quality only and is not intended to reflect a preference for, or in any way favor, a particular brand or
vendor. Vendors may bid alternates to a listed model or brand provided that the alternate is at least
equal to the model or brand and complies with the required specifications. The equality of any alternate
being bid shall be determined by the State at its sole discretion. Any Vendor bidding an alternate model
or brand should clearly identify the alternate items in its bid and should include manufacturer’s
specifications, industry literature, and/or any other relevant documentation demonstrating the equality of
the alternate items. Failure to provide information for alternate items may be grounds for rejection of a
Vendor’s bid.

EXCEPTIONS AND CLARIFICATIONS: The Solicitation contains the specifications that shall
form the basis of a contractual agreement, Vendor shall clearly mark any exceptions, clarifications, or

1542012
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other proposed modifications in its bid. Exeeptions to, clarifications of, or modifications of a
requirement or term and condition of the Solicitation may resull in bid disqualification.

12, LIQUIDATED DAMAGIES: Vendor shall pay liguidated damages in the amount

]forr ]
This clause shall in no way be considered exclusive and shall not limit the State or Agency’s right to pursue
any other available remedy.

3. ACCEPTANCE/REJECTION: The State may aceept or reject any bid in whole, or in part. Vendor’s
signature on its bid signifies accoptance of the terms and conditions contained in the Solicitation and
Vendor agrees to be bound by the terms of the Contract, as reflected in the Purchase Order, upon receipt.

(4. REGISTRATION: Prior to Contract award, the apparent successful Vendor must be properly
registercd with the West Virginia Purchasing Division and must have paid the $125 fee if applicable.

(5. COMMUNICATION LIMITATIONS: In accordance with West Virginia Code of State Rules §148-
1-6.6, communication with the State of West Virginia or any of its employees regarding this Solicitation
during the solicitation, bid, evaluation or award periods, except through the Purchasing Division, is
strictly prohibited without prior Purchasing Division approval. Purchasing Division approval for such
communication is implied for all agency delegated and exempt purchases.

16. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds being
appropriated by the Legislature or otherwise being made available. In the event funds are not
appropriated or otherwise made available, this Contract becomes void and of no elfect beginning on July
! of the fiscal year for which funding has not been appropriated or otherwise made available.

17. PAYMENT: Payment in advance is prohibited under this Contract. Payment may only be made after
the delivery and acceptance of goods or services. The Vendor shall submit invoices, in arrcars, to the
Agency at the address on the face of the purchase order labeled “Invoice To.”

18. UNIT PRICE: Unit prices shall prevail in cases of a discrepancy in the Vendor’s bid.
19, DELIVERY: All quotations are considered freight on board destination (“F.0.B. destination”) unless
alternate shipping terms arc clearly identified in the bid. Vendor’s listing of shipping terms that

contradict the shipping terms expressly required by this Solicitation may result in bid disqualification.

20, INTEREST: Interest attributable to late payment will only be permitted if authorized by the West
Virginia Code. Presently, there is no provision in the law for interest on late payments.

21, PREFERENCE: Vendor Preference may only be granted upon written request and only in accordance

with the West Virginia Code § 5A-3-37 and the West Virginia Code of State Rules. A Resident Vendor
Certification form has been attached hereto to allow Vendor to apply for the preference.  Vendor's

Revised 6/15/2012
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23.

26,

27,

28.

failure to submit the Resident Vendor Certification form with its bid will result in denial of Vendor
Preference. Vendor Preference does not apply to construction projects.

SMALL, WOMEN-OWNED, OR MINORITY-OWNED BUSINESSES: For any solicitations
publicly advertised for bid on or after July 1, 2012, in accordance with West Virginia Code §5A-3-
37(a)(7) and W, Va. CSR § 148-22-9, any non-resident vendor cettified as a small, women-owned, or
minority-owned business under W. Va. CSR § 148-22-9 shall be provided the same preference made
available to any resident vendor. Any non-resident small, women-owned, or minority-owned business
must identify itself as such in writing, must submit that writing to the Purchasing Division with its bid,
and must be properly certified under W. Va. CSR § 148-22-9 prior to submission of its bid to receive the
preferences made available to resident vendors. Preference for a non-resident small, women-owned, or
minority owned business shall be applied in accordance with W, Va, CSR § 148-22-9.

TAXES: The Vendor shall pay any applicable sales, use, personal property or any other taxes arising
out of this Contract and the transactions contemplated thereby. The State of West Virginia is exempt
from federal and state taxes and will not-pay or reimburse such taxes.

CANCELLATION: The Purchasing Division Director reserves the right to cancel this Contract
immediately upon written notice to the vendor if the materials or workmanship supplied do not conform
to the specifications contained in the Contract, The Purchasing Division Dircclor may cancel any
purchase or Contract upon 30 days written notice to the Vendor in accordance with West Virginia Code
of State Rules § 148-1-7.16.2.

WAIVER OF MINOR IRREGULARITIES: The Director reserves the right to waive minor
irregularities in bids or specifications in accordance with West Virginia Code of State Rules § 148-1-4.0.

TIMIE: Time is of the essence with regard to all matters of time and performance in this Contract,

APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia law without
giving effect to its choice of law principles. Any information provided in specification manuals, or any
other source, verbal or written, which contradicts or violates the West Virginia Constitution, Wesl
Virginia Code or West Virginia Code of State Rules is void and ol no effect.

COMPLIANCE: Vendor shall comply with all applicable federal, state, and local laws, regulations and
ordinances. By submitting a bid, Vendors acknowledge that they have reviewed, understand, and will
comply with all applicable law.

. PREVAILING WAGE: On any contract for the construction of a public improvement, Vendor and any

subcontractors utilized by Vendor shall pay a rate or rates of wages which shall not be less than the fair
minimum rate or rates of wages (prevailing wage), as established by the West Virginia Division of
Labor under  West  Virginia  Code  §§  21-5A-1 et seq.  and  available  at
hup:/www.sos.wy.goviadministrative-law/wagerates/Pages/default.aspx.  Vendor shall be responsible

for ensuring compliance with prevailing wage requirements and determining when prevailing wage

Revised 6/15/2012
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requirements are applicable. The required contract provisions contained in West Virginia Code of State
Rules § 42-7-3 are specilically incorporated herein by reference.

30. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s bid, or in
any American Institute of Architects documents pertaining to this Contract are hereby deleted, void, and

of no effect.

31, MODIFICATIONS: This writing is the partics’ final expression of intent. Notwithstanding anything
contained in this Contract to the contrary, no modification of this Contract shall be binding without
mutual written consent of the Agency, and the Vendor, with approval of the Purchasing Division and the
Attorney General's office (Attorney General approval is as (o form only). No Change shall be
implemented by the Vendor uutil such time as the Vendor receives an approved written change

order from the Purchasing Division.

32. WAIVER: The failure of cither party to insist upon a strict performance of any of the terms or
provision of this Contract, or to exercise any option, right, or remedy herein contained, shall not be
construed as a waiver or a relinquishment for the future of such term, provision, option, right, or remedy,
but the same shall continue in full force and effect. Any waiver must be expressly stated in writing and
signed by the waiving party.

33, SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall supersede any and
all subsequent terms and conditions which may appear on any form documents submitted by Vendor to
the Agency or Purchasing Division such as price lists, order forms, invoices, sales agreements, or
maintenance agreements, and includes internet websites or other electronic documents,  Acceptance or
use of Vendor's forms does nol constitute acceplance of the terms and conditions contained thereon.

34

ASSIGNMENT: Neither this Contract nor any monies due, or to become due hercunder, may be
assigned by the Vendor without the express written consent of the Agency, the Purchasing Division, the
Attorney General's office (as to form only), and any other government agency or office that may be
required to approve such assignments. Notwithstanding the foregoing, Purchasing Division approval
may or may not be required on cerlain agency delegated or exempt purchases.

WARRANTY: The Vendor expressly warrants that the goods and/or services covered by this Contract
will: (a) conform to the specifications, drawings, samples, or other description furnished or specilied by
the Agency; (b) be merchantable and fit for the purpose intended; and (c) be free from delect in material

and workmanship.

()
hn

36. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for personal use and
the Vendor is prohibited from permitting or facilitating the same,

BANKRUPTCY: In the event the Vendor files for bankruptey protection, the State of West Virginia
may deem this Contract null and void, and terminate this Contract without notice.

37
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38. [IIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA
Business Associate Addendum (BAA), approved by the Attorney General, is available online at
http://www.smte.wv.us/admin/pul'cllase/vrc/hipzm.html and is herecby made part of the agrecment
provided that the Agency meets the definition of a Covered entity (45 CFR §160.103) and will be
disclosing Protected Health Information (45 CFR §160.103) to the Vendor,

39. CONFIDENTIALITY: The Vendor agrees that it will not disclose to anyone, direetly or indirectly, any
such personally identifiable information or other confidential information gained from the Agency,
unless the individual who is the subject of the information consents to the disclosure in writing or the
disclosure is made pursuant to the Agency’s policies, procedures, and rules. Vendor further agrees to
comply with the Confidentiality Policies and Information Security Accountability Requirements, sct
forth in 11;L[1:/[\,\'_\5-'_\_\_'._.\31ntc‘\\r'v__.wu_s;'a\dmin/|)urcI1zisg!1;[j\{:lc\f/(!ci'emI!.l\llnj.

40. DISCLOSURE: Vendor’s response to the Solicitation and the resulting Contract are considered public
documents and will be disclosed to the public in accordance with the laws, rules, and policies govuniing
the West Virginia Purchasing Division, Thosc laws include, but are not limited to, the Freedom of
Information Act found in West Virginia Code § 29B-1-1 et seq.

If a Vendor considers any part of its bid to be exempt from public disclosure, Vendor must so indicate
by specifically identifying the exempt information, identifying the exemption that applies, providing a
detailed justification for the exemption, segregating the exempt information from the general bid
information, and submitting the exempt information as part of its bid but in a segregated and clearly
identifiable format. Failure to comply with the foregoing requirements will result in public disclosure
of the Vendor’s bid without further notice. A Vendor’s act of marking all or nearly all of its bid as
exempt is not sufficient to avoid disclosure and WILL NOT BE HONORED, Vendor’s act of marking a
bid or any part thereol as “confidential” or “proprietary™ is nol sufficient to avoid disclosure and WILL
NOT BE HONORED. In addition, a legend or other statement indicating that all or substantially all of
the bid is exempt from disclosure is not sufficient to avoid disclosure and WILL NOT BE HONORED.
Vendor will be required to defend any claimed exemption for nondiclosure in the event of an
administrative or judicial challenge to the Stale’s nondisclosure. Vendor must indemnify the State for
any costs incurred related to any exemptions claimed by Vendor.  Any questions regarding the
applicability of the various public records laws should be addressed to your own legal counsel prior to

bid submission.

LICENSING: In accordance with West Virginia Code of State Rules §148-1-6.1.7, Vendor must be
licensed and in good standing in accordance with any and all state and local laws and requirements by
any state or local agency of West Virginia, including, but not limited to, the West Virginia Secretary of
State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any other
state agency or political subdivision. Upon request, the Vendor must provide all necessary releases to
obtain information to enable the Purchasing Division Director or the Agency (o verify that the Vendor is

licensed and in good standing with the above entities.
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42. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Purchase Order from any
agency of the State of West Virginia, the Vendor agrees to convey, sell, assign, or transfer to the State of
West Virginia all rights, title, and interest in and to all causes of action it may now or hereafler acquire
under the antitrust laws of the United States and the State of West Virginia for price fixing and/or
unreasonable restraints of trade relating to the particular commoditics or services purchased or acquired
by the State of West Virginia. Such assignment shall be made and become effective at the time the
purchasing agency tenders the initial payment to Vendor.

43. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor certifies (1)
that its bid was made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, partnership, person or entity submitting a bid for the same material, supplies,
equipment or services; (2) that its bid is in all respects fair and without collusion or fraud; (3) that this
Contract is accepted or entered into without any prior understanding, agreement, or conneetion to any
other entity- that could be considered a violation of law; and (4) that it has reviewed this RFQ in its
entirety; understands the requirements, terms and conditions, and other information contained
herein, Vendor’s signature on its bid also affirms that neither it nor its representatives have any interest,
nor shall acquire any interest, direct or indirect, which would compromise the pcrformhncc of its
services hereunder. Any such interests shall be promptly presented in detail to the Agency.

The individual signing this bid on behalf of Vendor certifics that he or she is authorized by the Vendor
to execute this bid or any documents related thereto on Vendor’s behalf; that he or she is authorized to
bind the Vendor in a contractual relationship; and that, to the best of his or her knowledge, the Vendor
has properly registered with any State agency that may require registration,

PURCHASING CARD ACCEPTANCE: The State of West Virginia currently utilizes a Purchasing
Card program, administered under contract by a banking institution, to process payment for goods and
services. The Vendor must accept the State of West Virginia's Purchasing Card for payment of all
orders under this Contract unless the box below is checked,

44

|5 | Vendor is not tequired to accept the State of West Virginia's Purchasing Card as payment for all
goods and services.

45. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship s
contemplated or created by this Contract. The Vendor as an independent contractor is solely liable for
the acts and omissions of its ecmployees and agents. Vendor shall be responsible for selecting,
supervising, and compensating any and all individuals employed pursuant to the terms of this
Solicitation and resulting contract. Neither the Vendor, nor any employeces or subcontractors of the
Vendor, shall be deemed to be employees of the State for any purpose whatsoever. Vendor shall be
exclusively responsible for payment of employces and contractors for all wages and salaries, taxes,
withholding payments. penaltics, fees, fringe benefits, professional liability insurance premiums,
contributions to insurance and pension, or other delerred compensation plans, including but not limited
to, Workers” Compensation and Social Security obligations, licensing fees, efc. and the filing of all
necessary documents, forms and returns pertinent to all of the foregoing. Vendor shall hold harmless the
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State, and shall provide the State and Agency with a defense against any and all claims including, but
not limited to, the foregoing payments, withholdings, contributions, taxes, Social Sccurity taxes, and

employer income (ax returns,

46. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses for services rendered
by any subcontractor, person, or firm performing or supplying services, materials, or supplies in
connection with the performance of the Contract; (2) Any claims or losses resulting to any person or
entity injured or damaged by the Vendor, its officers, employees, or subcontractors by the publication,
translation, reproduction, delivery, performance, use, or disposition of any data used under the Contract
in a manner not authorized by the Contract, or by Federal or State statutes or regulations; and (3) Any
Failure of the Vendor, its officers, employees, or subcontractors to observe State and Federal laws
including, but not limited to, labor and wage and hour laws.

47. PURCHASING AFFIDAVIT: In accordance with West Virginia Code § 5A-3-104, all Vendors are
required to sign, notarize, and submit the Purchasing Affidavit stating that neither the Vendor nor a
related party owe a debt to the State in excess of $1,000. The affidavit must be submitted prior to
award, but should be submitted with the Vendor’s bid. A copy of the Purchasing Affidavit is included

herewith,

ADDITIONAL AGENCY AND LOCAL GOVERNMENT USE: This Contract may be utilized by
and extends lo other agencies, spending units, and political subdivisions of the State of West Virginia;
county, municipal, and other local government bodies; and school districts (*Other Government
Entities™). This Contract shall be extended to the alorementioned Other Government Entities on the
same prices, terms, and conditions as those offered and agreed to in this Contract. I the Vendor does
not wish to extend the prices, terms, and conditions of its bid and subsequent contract to the Other
Government Entities, the Vendor must clearly indicate such refusal in its bid. A refusal to extend this
Contract to the Other Government Entities shall not impact or influence the award of this Contract in

48

any manner,

CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not presently have
or acquire any interest, direct or indirect, which would conflict with or compromise the performance of
its obligations hereunder. Vendor shall periodically inquire of its officers, members and employees (o
ensure that a conflict of interest does not arise. Any conflict of interest discovered shall be promptly

49

presented in detail to the Agency.

50. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the following
reports identified by a checked box below:

[ | Suchreports as the Agency and/or the Purchasing Division may request. Requested reports may
inelude. but are not limited (o, quantities purchased, agencies utilizing the contract, total contract

cxpenditures by agency, elc.
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[ ] Quarterly reports detailing the total quantity of purchases in units and dollars, along with a listing
of purchases by agency. Quarterly reports should be delivered to the Purchasing Division via

email at purchasing.requisitions@@wv.gov.

BACKGROUND CHECIK: In accordance with W. Va. Code § 15-2D-3, the Director of the Division
of Protective Services shall require any service provider whose employees are regularly employed on the
grounds or in the buildings ol the Capitol complex or who have access lo sensitive or critical
information to submit to a fingerprint-based state and federal background inquiry through the state
repository. The service provider is responsible for any costs associated with the fingerprint-based state

and federal background inquiry.

After the contract for such services has been approved, but before any such employces are permitted to
be on the grounds or in the buildings of the Capitol complex or have access to sensitive or critical
information, the service provider shall submit a list of all persons who will be physically present and
working at the Capitol complex to the Director of the Division of Protective Services for purposes of

verifying compliance with this provision.

The State reserves the right to prohibit a service provider's employees from accessing sensitive or
critical information or to be present at the Capitol complex based upon results addressed from a criminal

background check.

Service providers should contact the West Virginia Division of Protective Services by phone at
(304) 558-9911 for more information.

2. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when authorized by the

Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56, no contraclor may use or
supply steel products for a State Contract Project other than those steel products made in the United
States. A contractor who uses steel products in violation of this section may be subject to civil penaltics
pursuant to W, Va. Code § 5A-3-56. As used in this section:

a.  “State Contract Project” means any erection or construction of, or any addition to, alteration ol
or other improvement to any building or structure, including, but not limited to, roads or
highways, or the installation of any heating or cooling or ventilating plants or other equipment,
or the supply of and materials for such projects, pursuant to a contract with the State of West
Virginia for which bids were solicited on or after June 6, 2001,

b. “Steel Producls” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, ot processed by a combination of two or more or
such operations, from steel made by the open heath, basic oxygen, electric furnace, Bessemer or

other steel making process.
The Purchasing Division Direclor may, in writing, authorize the use of foreign steel products if:

a. The cost for each contract item used does not exceed one tenth of one percent (.1%) of the total
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b. The Director of the Purchasing Division determines that specified steel materials are not
produced in the United States in sufficient quantity or otherwise are not reasonably available to
meet contract requirements.

53. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In Accordance
with W. Va, Code § 5-19-1 et seq., and W. Va, CSR § 148-10-1 et seq., for every contract or
subcontract, subjeet to the limitations contained herein, for the construction, reconstruction, alteration,
repair, improvement or maintenance of public works or for the purchase of any item of machinery or
equipment to be used at sites ol public works, only domestic aluminum, glass or steel products shall be
supplicd unless the spending officer determines, in writing, after the receipt of offers or bids, (1) that the
cost of domestic aluminum, glass or steel products is unrcasonable or inconsistent with the public
interest of the State of West Virginia, (2) that domestic aluminum, glass or steel products are not
produced in sufficient quantities to meet the contract requirements, or (3) the available domestic
aluminum, glass, or steel do not meet the contract specifications. This provision only applics to public
works contracts awarded in an amount more than fifty thousand dollars ($50,000) or public works
conlracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more than
twenly percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel products. [f
the domestic aluminum, glass or steel products to be supplied or produced in a “substantial labor surplus
arca”, as defined by the United States Department of Labor, the cost of domestic aluminum, glass, or
steel products may be unrcasonable if the cost is more than thirty percent (30%) ol the bid or offered

price for foreign made aluminum, glass, or steel products.

This preference shall be applied (o an item of machinery or equipment, as indicated above, when the
item is a single unit of equipment or machinery manufactured primarily of aluminum, glass or steel, is
part of a public works contract and has the sole purpose or of being a permanent part of a single public
works project. This provision does not apply to equipment or machinery purchased by a spending unit
for use by that spending unit and not as part of a single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer prices
including foreign aluminum, glass or steel products after application of the preferences provided in this
provision may be reduced to a price equal to or lower than the lowest bid or offer price for foreign
aluminum, glass or steel products plus the applicable preference. If the reduced bid or offer prices are
made in writing and supersede the prior bid or offer prices, all bids or offers, including the reduced bid
or offer prices, will be reevaluated in accordance with this rule.
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ADDITIONAL TERMS AND CONDITIONS (Architectural and Engincering Contracts Only)

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and available
for distribution at least five business days prior to a scheduled pre-bid meeting for the construction or
other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architeet/Engineer and/or Agency shall be required
to abide by the following schedule in issuing construction project addenda:

a. The Architeet/Engineer shall prepare any addendum materials for which it is responsible, and a
list ol all vendors that have obtained drawings and specifications for the project.  The
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to
the State Agency for which the contract is issued to allow the Agency to make any necessary
modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer

~ by the Agency. The Purchasing Division buyer shall send the addendum to all interested vendors
aund, if necessary, extend the bid opening date. Any addendum should be received by the
Purchasing Division at least fourteen (14) days prior to the bid opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to attend any
pre-bid meeting for the construction or other work resulting from the plans, drawings, or specifications
prepared by the Architect/Engineer.

4. AIA DOCUMENTS: Contracts for architectural and enginecring services will be governed by the ATA
document B101-2007, as amended by the Supplementary Conditions for the State of West Virginia, in
addition to the terms and conditions contained herein when procured under Chapter 5G of the West

Virginia Code.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West Virginia Code
§ 22-29-4, all new building construction projects of public agencies that have not entered the schematic
design phase prior to July 1, 2012, or any building construction project receiving state grant funds
and appropriations, including public schools, that have not entered the schematic design phase prior to
July 1, 2012, shall be designed and constructed complying with the ICC International Energy
Conservation Code, adopted by the State Fire Commission, and the ANSI/ASHRATL/IESNA Standard
90.1-2007: Provided, That if any construction project has a commitment of federal funds to pay for
a portion of such project, this provision shall only apply to the extent such standards are consistent with

the federal standards.
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CERTIFICATION AND SIGNATURE PAGE

By signing below, [ certify that I have reviewed this Solicitation in its entirety; understand the requirements,
terms and conditions, and other information contained herein; that [ am submitting this bid or proposal for
review and consideration; that I am authorized by the bidder to execute this bid or any documents related
thereto on bidder’s behalf; that I am authorized to bind the bidder in a contractual relationship; and that to the
best of my knowledge, the bidder has properly registered with any State agency that may require

registration.

HORNOR BROTHERS ENGINEERS

(Company;

{Authorized Signature)

Paul A. Hornor III, President

(Representative Name, Title)

304-624-6445 304-624-6448
(Phone Number) (Fax Number)

January 28, 2013
(Date)
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:{ DEP16074 1

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below,
Failure to acknowledge addenda may result in bid disqualification.

Aclknowledgment: 1 hereby acknowledge receipt of the following addenda and have made the
neeessary revisions to my proposal, plans and/or specilication, ete.

Addendum Numbers Received:
(Check the box next to each addendum received)

[ ] Addendum No. 1 [ ] Addendum No. 6
[ | Addendum No. 2 [ ] Addendum No.7
[ | Addendum No, 3 [ ] Addendum No. 8§
[ | Addendum No. 4 | ] Addendum No. 9
[ ] Addendum No. S [ ] Addendum No. 10

[ understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. 1
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

Company

Authorized Signature

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.

Revised 6/15/2012
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HORNOR BROTHERS ENGINEERS

Available WV-AML Design Team Within the Primary Office (Clarksburg, WV)

Principal in Charge: Paul A. Hornor ITI, P.E., P.S. (Civil)
Project Manager: Thomas D. Corathers, P.E., P.S. (Civil)
Design Engineer: Joseph D. Robinson, P.E. (Civil)
CADD Draftsman: Thomas B. Childers

Ryan Campbell
Engineering Technician: Richard B. Taylor
Project Survey Manager: John W. Hornor, P.S.
Survey Crew: Gary Hyre

Benji Riddle
Construction Inspector: Roy Lackey

Richard B. Taylor

Other: Nila J. May, Administrative Support
Jeanne M. Wyckoff, Administrative Support



RFQ No. DEP16074

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

MANDATE: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any
of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party
to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand dollars in
the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to
chapter eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and
the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not
in default of any of the provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’
compensation premium, penalty or other assessment presently delinquent or due and required to be paid to the state
or any of its political subdivisions, including any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers'
fund or being in policy default, as defined in W. Va. Code § 23-2c-2, failure to maintain mandatory workers'
compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer. An
employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner
and remains in compliance with the obligations under the repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company
or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage,
ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that
the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from
performance of a vendor contract with the party receiving an amount that meets or exceed five percent of the total
contract amount.

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that neither vendor nor any related party owe a debt as defined
above and that neither vendor nor any related party are in employer default as defined above, unless the debt or
employer default is permitted under the exception above.

WITNESS THE FOLLOWING SIGNATURE:
Hornor Brothers Engineers

Vendor's Name: = P

Authorized Signature: /%/%/%MW ‘Z//?Cé Date: January 28, 2013

State of West Virginia

County of Harrison , to-wit:

Taken, subscribed, and sworn to before me this E day of January \ 203.

My Commission expires November 7 ; ZOE. ) )

AFFIX SEAL HERE NOTARY PUBLIC /J & nnL 7/ / Z%J?/M

., NOTARY PUBLIC OFFICIAL SEAL
N\ STATE OF WEST VIRGINIA
JEANNE M. HARRIS

. 622 DALE AVENUE
/ CLARKSBURG, WV 26301
~ MY COMMISSION EXPIRES NOV. 1, 2022

P M T g A S i Sy

' Purchasing Affidavit (Revised 07/01/2012)
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HORNOR BROTHERS ENGINEERS

140 South Third Street
P.O. Box 386
Clarksburg, West Virginia 26302

Phone: (304) 624-6445

Fax: (304) 624-6448

Website: www.HornorBrosEng.com
Email: Trey@HBE1902.com

Professional Engineering Services Since 1902
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Hornor

Since

vz Bros. Engineers

Civil,Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

COMPANY PROFILE

INTRODUCTION

The consulting firm of Hornor Brothers Engineers, located in Clarksburg, West Virginia was founded
in 1902. Its principals are Paul Allen (Trey) Hornor 111, John W. Hornor and Marshall W. Robinson. For over
100 years the firm has practiced civil engineering as it relates to public works and the environment. Throughout
its history, Hornor Brothers Engineers (HBE) has combined the expertise of an experienced, professional
engineering staff with a thorough knowledge of north central West Virginia to provide our customers with value
driven results. We remain flexible, yet qualified to meet the needs of our clients in an ever-changing world, and
continue to uphold our high standards of service in providing effective engineering solutions.

Through professional and personal interaction, Hornor Brothers Engineers’ staff is available to identify
project requirements, coordinate timely reviews and manage work tasks and other issues that need to be
addressed, so that quality service on time and within budget can be completed to the client’s satisfaction.

OVERVIEW OF ENGINEERING AND RELATED SERVICES

The firm specializes in land surveying, site development planning, the design and construction
administration associated with water and wastewater projects, airport development and other municipal and
public works. We have considerable experience in working with most state and federal funding and regulatory
agencies. The following is a complete list of the engineering and related services for which Hornor Brothers
Engineers is qualified and capable.

Adirport Facilities Funding Applications Project Management
Civil Engineering Gas Well Sites Pumping Facilities
Coal-Related Consulting General Consulting Site Evaluations
Construction Observation Services Highways and Roads Subdivision Development
: Land Surveying & Mapping Industrial Site Development zie;st,::;ater Collection
Drainage Systems Infrastructure Investigations and Reports ~ Water Distribution and Storage
- Economic Feasibility Studies Municipal Engineering



LAND SURVEYING

Land surveying plays a major role in Hornor Brothers Engineers’ scope of business. HBE has
performed survey work for over 10,000 individual property owners and hundreds of commercial and industrial
clients. These services include contour and feature location maps, lot and farm surveys, subdivisions, gas well
Jocations, to name a few. These surveying capabilities compliment the firm’s other areas of business, such as
project design, and enable us to handle a maximum amount of project responsibility internally. The service
areas for all the firm’s water system expansion projects are surveyed on the ground to produce highly detailed
construction mapping. HBE utilizes mapping grade GPS equipment, total station instruments with data
collector and CADD capabilities, which help provide for timely, sharp, finished plats and drawings.

MUNICIPAL PROJECTS

Hornor Brothers Engineers has performed a wide range of municipal services including the design and
construction phase services for small dams and reservoirs, tennis courts, city streets, conventional sidewalks,
drainage systems, and all the project components associated with downtown streetscape improvements. The
firm has also prepared multiple parking lot project designs, for United Hospital Center, Fairmont State College,
and the City of Clarksburg among others.

Our history of successive projects with Fairmont State College, the United Hospital Center, and the
cities of Clarksburg and Bridgeport and others is a reflection of our quality of performance in this area of
development. See the following representative photographs and descriptions for several of the firm’s various
municipal projects.

FAIRMONT STATE COLLEGE FAIRMONT STATE COLLEGE
STUDENT PARKING EXPANSION PROJECT NEW TENNIS COURTS PROJECT

Project Cost: $394,000 Project Cost: $553,000
- =,

UNITED HOSPITAL CENTER EMPLOYEE PARKING UNITED HOSPITAL CENTER
EXPANSION PROJECTS (Phases 1&2) RETAINING WALL

251 New Spaces; Total Construction Cost: $718,000




CITY OF CLARKSBURG — GLEN ELK STREETSCAPE PROJECT
Project Cost = $500,000

HEW DECORATIVE
SIDEWALK




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT
(PHASE 1I)
Project Cost = $250,000

CITY OF WESTON
BANK STREET IMPROVEMENT PROJECT
Project Cost = $128,000




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE III)
Project Cost = $326,000

CITY OF MORGANTOWN
CLAY STREET STREETSCAPE PROJECT
Project Cost = $693,000




CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
MAIN STREET — PHASE 3
Project Cost = $331,000

East Side of South Third Street Woest Side of South Third Street

East Side of South Fourth Street West Side of South Fourth Street



CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE 1V)
Project Cost = $290,000

Safety Rail Along North Side of Main Street



NEW UHC REPLACEMENT HOSPITAL
Site Development Cost = $15,000,000




NEW UHC REPLACEMENT HOSPITAL
Site Development Cost = $15,000,000




SLIP REMEDIATION AND RELATED PROJECTS

Hornor Brothers Engineers is frequently called upon for the design of remedial site work or restoration,
and related minor development. Typical design and construction elements can include pavement and sub-base
repair, excavation and embankment, pile and lagging walls, subsurface drainage systems, surface drainage
systems, erosion and sediment control, and landscaping.

The following are brief descriptions of several completed projects for which Hornor Brothers Engineers
provided design only or both design and construction phase engineering services.

1. Project Name Location Owner Contact Person Cost
Retaining Wall and  Salem City of Salem City of Salem $ 146,982.00
Repairs Along Harrison County, 229 W. Main Street James Plaugher, Mayor

Randolph Street wVv 229 W. Main Street

Salem, WV 26426
(304) 782-1318

Project Description: This project was designed to remediate a slide area between Randolph Street and Salem
Fork creek. The design involved steel H piles, concrete lagging, repairs and the widening of Randolph Street
pavement. Piles were driven to solid rock and concrete lagging was installed to stabilize the slide area.

2, Project Name Location Owner Contact Person Cost
United Hospital Clarksburg UHC Geoff Marshall, $ 166,590.00
Center Retaining Harrison County, P.O. Box 1680 V.P,

Wall and Widening WV Clarksburg, WV Engineering

of Emergency Support Services

Room Access Road

(304) 624-2227

Project Description: This project was designed in order to widen the emergency room access road at the
United Hospital Center campus. The design involved 90 If of drilled and grouted piles with concrete lagging,
wales, controlled fill, catch basin, drainage pipe, guardrails and safety fencing.

3. Project Name Location Owner Contact Person Cost
City of Clarksburg ~ Glen Elk Section of  City of Clarksburg ~ Anthony Bellotte, Unknown. This
Pile and Lagging Clarksburg 222 W. Main Street  Director of Public was part of a larger
Wall at 4" Street Harrison County, Clarksburg, WV Works 623- project.

WV

Project Description: As part of Clarksburg’s Phase I1I streetscape project, a driven pile and concrete lagging
wall was designed to support a section of sidewalk along Clark Street and to prevent the failure of a portion of
Hogan Alley at the intersection of Hogan Alley and Clark Street in the Glen Elk section of Clarksburg.
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4. Project Name Location

Davis Funeral Near WV Route 98
Home Between Clarksburg
Slip Remediation & Nutter Fort
Measures Harrison County,

LAY

Owner Contact Person Cost
Davis Funeral Randy Amos $ 110,000.00
Home (304) 854-8347

1 Olen Thomas Dr.

Clarksburg, WV

Project Description: Hornor Brothers designed remedial measures to correct an embankment slip. These
corrective measures included rock stabilization along the toe of the slip area, dump rock ditches, French drains
and underdrains, repair of existing asphalt pavement and resetting existing preformed curb and gutter.

5. Project Name Location

United Hospital Clarksburg
Center Harrison County,
Embankment VA%

Project

Owner Contact Person Cost
UHC Geoff Marshall, VP § 108,000.00
P.O. Box 1680 Engineering

Clarksburg, WV Support Services

(304) 624-2227

Project Description: This project was designed in order to restore an old borrow site to the original contour,
The design involved approximately 4600 cubic yards of controlled fill, associated underdrains to alleviated
groundwater problems and rock stabilization. Surface erosion concerns were addressed by utilizing vegetative
cover (grass), trees and biodegradable matting.

SITE DEVELOPMENT

Hornor Brothers Engineers also provides complete engineering services for the development of
industrial parks and residential subdivisions. Our services include staking out the lots and designing the earth
moving, streets, sidewalks, drainage systems, and water and sewer systems for the industrial or residential
client. Hornor Brothers Engineers has been involved in the development of numerous industrial parks and

subdivisions around north-central West Virginia.

Sometimes this requires the complete turnkey services

described above, and in other cases just the layout of lots or the design of water and wastewater systems. A
listing of recent and/or larger, recognizable site development projects includes the following:

Industrial/Commercial Site

Projects County Subdivision Projects County
UHC New Hospital Site Harrison Heritage Farms Harrison
Fed Ex Site Harrison Deerbrook Barbour
Harrison-Marion Regional Airport  Harrison Bennett Manor Harrison
Benedum Airport Industrial Park ~ Harrison Auburn Village Harrison
Midway Industrial Park Harrison Heavenly Trails Marion
Lewis County Industrial Park Lewis Timber Ridge Marion
Bridgeport Public Safety Facility =~ Harrison
G.A.L. Land (various sites) Harrison

On the following pages, see representative photographs and descriptions for several of the firm’s

various site development projects.
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FED EX GROUND DISTRIBUTION FACILITY
HARRISON COUNTY, WEST VIRGINIA

HERITAGE FARMS RESIDENTIAL DEVELOPMENT
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UHC REPLACEMENT HOSPITAL SITE DEVELOPMENT
BRIDGEPORT, WEST VIRGINIA
2006 — 2010

In 2002, Hornor Brothers Engineers teamed with Gresham, Smith & Partners of Nashville,
Tennessee to serve as the civil design firm for the new United Hospital Center. This project started
construction in 2006 and the facility is slated to open in 2010.

Hornor Brothers Engineers was responsible for the initial surveys, preparation of the site plans, design
of 2.1 million cubic yard engineered embankment and excavation, temporary and permanent erosion,
sediment and storm water management systems, site infrastructure, consisting of paved roadways,
paved parking, storm drainage, water distribution system and sanitary sewer system. The civil site
development also included sidewalks and several decorative block retaining walls. Pictures of the site
work in various stages can be seen on the following pages.

EMBANKMENT CONSTRUCTION PHASE
FALL 2007

i B

L e
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INFRASTRUCTURE PHASE
SUMMER 2008
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EAST/WEST VIEW
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NORTH-SOUTH VIEW
SPRING 2009

S e Future Medical Office
) Building Site

Bridgeport Public Safety
Substation Site

- Physicians Office Building - 3
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GAS WELL SITE DEVELOPMENT

Hornor Brothers Engineers prepares civil engineering design and construction documents
associated with the development of Marcellus shale well sites. These services include the design of
access roads, impoundments, drill pads, associated drainage facilities and erosion and sediment control
features. Well site designs are performed in accordance with state requirements, and impoundments and
pits are certified by a professional engineer, following field inspection(s), who reviewed and approved the
design documents.

The firm also provides periodic on-site project representation during construction to monitor the
work as it relates to the design drawings, as well as site surveying services and courthouse deed research.
Clients in this area of well site development include EQT and Antero Resources.

Frac pit site preparation,
Ritchie County, WV

Lined frac pit and drill pad site,
Ritchie County, WV
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HARRISON-MARION REGIONAL AIRPORT-BRIDGEPORT, WEST VIRGINIA

Hornor Brothers Engineers has a rich and long history of over 65 years with the Harrison-Marion
Regional Airport, which began as the Harrison County Airport in 1937. As the airport changed over the years,
Hornor Brothers Engineers was the firm predominantly responsible for the improvements and additions to the
facility. The years of 1960-1975 were the main development years for the airport. During this period of time
there were nine major construction projects. From 1977 to 1995 there were 15 smaller projects, all funded
primarily by the Federal Aviation Administration.

In 1993, Benedum Airport Authority embarked on a large and ambitious project to extend its main
runway and parallel taxiway. Major design components of the project included a 10,000,000 cubic yard
excavation and embankment; a 2,500 foot long, 72-inch structural steel culvert; runway and taxiway pavement
and lighting; repaving the existing runway; fencing; utility line relocations; storm drainage system and a new
instrument landing system.

The Benedum Airport Authority also hired Hornor Brothers Engineers to provide engineering design,
inspection and construction management services for the construction of a 4,400 foot long (0.833 miles) access
highway. This section of highway is known as Route 279, North Bridgeport Bypass.

Also, the West Virginia Army National Guard (ARNG) hired Hornor Brothers Engineers to provide all
phases of engineering design and inspection for the construction of the Eastern ARNG Aviation Training Site
Fixed Wing Detachment at Benedum Airport. This facility consisted of a 37,200 sq. ft. training facility hangar
with classroom, administrative and aircraft maintenance space, flexible and rigid paving for aircraft parking,
new taxiway access to the main runway and the existing Tee Hangars, all supporting utilities, drainage
structures and new access highway from U.S. Route 50. Following are pictures of the above referenced
projects.

BENEDUM AIRPORT VARIOUS PROJECTS

ARNG TRAINING FACILITY : 350 LF SAFETY
TAXIWAY & ACCESS ROAD o T AREA EXTENSION

o

MAIN BORRO
AREA

PHASE | -RT.279 [
BRIDGEPORT BYPASS




FINAL EMBANKMENY —
COEPTI = ATF

= * oiversion
—

ROUTE 279, NORTH BRIDGEPORT BYPASS — COMPLETED IN 2000
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| NEWARMY NATIONAL |
| GUARDHANGAR |

EASTERN ARNG FIXED WING TRAINING SITE AT BENEDUM AIRPORT
COMPLETED IN 1996
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WATER PROJECTS

In the last 50 years, water distribution and design has comprised a large portion of Hornor Brothers
Engineer’s business. Water projects have ranged in size from small line extensions on existing systems, to the
development of complete water facilities where there was no central system. HBE specializes in the redesign
and rehabilitation of aging, undersized systems that have been unable to keep up with subsequent growth.

The firm offers services in the area of water resources that include expertise in feasibility studies,
funding applications, design, construction inspection, project management and start-up. See pictures of various
water facilities and construction activity associated with some of our larger projects on the following pages. A
comprehensive list of the larger projects whose design and construction inspection Hornor Brothers Engineers
has completed in more recent years includes the following:

CLIENT/PROJECT YEAR TOTAL COST
COMPLETED
Mannington Public Service District, Marion County (Tank Project) 2012 $ 932,000
City of Bridgeport, Harrison County 2012 $ 350,000
Mannington Public Service District, Marion County 2011 $4,624,000
Summit Park Public Service District, Harrison County 2011 $1,200,000
Whitmer Water Association, Randolph County 2011 $3,428,000
Town of West Union, Greenwood Extension, Doddridge County 2010 $1,257,000
Century-Volga Public Service District, Barbour County (4™ Project) 2010 $2,389,000
Adrian Public Service District, Upshur County (5" Project) 2010 $6,516,000
Mt. Hope Water Association, Upshur County (6™ Project) 2008 $ 191,000
Town of West Union, Doddridge County High School 2007 $ 1,360,000
Wetzel County Public Service District No. 1 (3" Project) 2007 $ 4,079,000
Huttonsville Public Service Disfrict, Randolph County 2006 $ 6,500,000
Bingamon Public Service District, Marion County 2006 $ 1,300,000
Adrian Public Service District, Upshur County (4™ Project) 2004 $ 3,485,000
Town of West Union, Doddridge County 2003 $ 810,000
Mt. Hope Water Association, Upshur County (5" Project) 2002 $ 3,500,000
Montana Water Association 2002 $ 930,000
Adrian Public Service District, Upshur County (3" Project) 2001 $ 3,100,000
Gilmer County Public Service District, Gilmer County (3™ Project) 2000 $ 1,300,000
Wetzel County Public Service District No. 1, Wetzel County (2" Project) 1999 $2,700,000
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Current projects in various stages of design or construction and their projected completion dates include
the following;

: CLIENT/PROJECT PROJECTED TOTAL COST

. COMPETION

- DATE
Wetzel County Public Service District No. 1, Wetzel County (4" Project) 2013 $3,644,000

- Mt. Hope Water Association, Upshur County (7™ Project — Booster Station) 2013 $ 300,000
Adrian Public Service District, Upshur County (6th Project) 2014 $5,500,000

' Huttonsville Public Service District, Randolph County (2" Project) 2014 $6,925,000
Adrian Public Service District, Upshur County (7" Project - Tanks) 2014 $ 950,000

ADRIAN PUBLIC SERVICE DISTRICT, UPSHUR COUNTY
Part of Phase 111 Water Project
Total Project Cost = $3,100,000

50 GPM Wilsontown Booster Station 43,000 Gallon Salem Ridge Water Storage Tank

The Adrian Public Service District has been a valued client of Hornor Brothers Engineers for
approximately 30 years. As part of a master plan, the original system was designed with adequate
capacity to serve future phases of development. As of 2010 the District had completed a total of
five water system expansion projects comprising more than 120 miles of waterline, seven water
storage tanks and eight water booster pumping stations which serve nearly 2,000 water customers
in southern Upshur County. The PSD currently has under final design a Phase VI project
consisting of 120,000 ft. of new waterlines, a new storage tank, new booster station and related
appurtenances to serve approximately 165 potential customers.
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CENTURY-VOLGA PUBLIC SERVICE DISTRICT, BARBOUR COUNTY
Total Project Cost = $2,800,000

150 GPM Water Booster Station Located in Audra State Park
Phase 11

Century-Volga Public Service District, another
well-established client, has also utilized the
expertise of Hornor Brothers Engineers for
more than 25 years. The pictures on this page
illustrate a booster station and water storage
tank built during the Phase II project in 1999.

Since then, two additional water system
expansion projects have been designed and
constructed, including the Brushy Fork
waterline extension project, completed near the
end of 2010. This latest project served 88
households and included a new storage tank
and constant run booster pump station. As with
previous projects, actual costs under ran the
project budget, and the PSD will be able to
make additional improvements to their system
with the remaining contingency money in
2011.

100,000 Gallon Storage Tank on Talbott Road
Near U.S. Route 33 (Phase II)
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MT. HOPE WATER ASSOCIATION, UPSHUR COUNTY
Total Project Cost = $3,500,000
Part of Phase V Water Project

150 GPM Little Sand Run Booster Station 105,000 Gallon Water Storage Tank on
Tallmansville Road Near Mt, Carmel Church Road

The Mt. Hope Water Association has been a valued client for over 35 years. The illustrations above are
representative of a project that connected onto the end of the Association’s existing system, which was
comprised of four previous projects. A sixth project, the addition of a new 100,000 gallon storage tank, was
completed in 2009. Hornor Brothers Engineers has designed every phase and part of this water system since
the first phase was initiated in 1970.

WETZEL COUNTY PUBLIC SERVICE DISTRICT NO. 1
Total Project Cost = $2,700,000

388,000 Gallon Storage Tank Off Route 20
West of Reader

The project illustrated above consisted of approximately 99,000 feet of 87, 6”, 4” and 2” waterlines and served 350
customers. Hornor Brothers designed the original, existing system with this Phase IT and future projects in mind.
Treated water for the PSD is purchased from the City of New Martinsville. In 2007 the PSD completed the
construction of a $4,079,000 Phase 11 project which served an additional 268 customers in the Pine Grove, Barker,
and Jacksonburg areas. Currently under design by Hornor Brothers Engineers is a $3,644,000 Phase 1V project
which will extend water to serve 98 potential homes along State Run, Eight-Mile Ridge, Chiselfinger Ridge and
Richwood Run.

.

250 GPM Water Booster Station on Route 20
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HUTTONSVILLE PUBLIC SERVICE DISTRICT, RANDOLPH COUNTY
Total Project Cost = $6,500,000
390 New Customers: 175,000 ft. of Waterline

A

(FEReE

158,000 Gallon Becky’s Creek Storage Tank and Site
Under Construction

£

Typical Thrust Blocks for Tee and Hydrant Assembly

In addition to the project depicted in these
photographs, the Huttonsville Public Service
District has again retained Hornor Brothers
Engineers for design and construction phase
engineering services associated with a second large
water system expansion project serving the
communities of Valley Head, Mingo and other
areas. This project will serve 330 potential
customers and is currently in the preliminary
design phase.

25

Background — New Master Meter Station
Foreground — Foundation for Chemical Feed Station

Connection of 10” HDPE River Crossing Pipe
(Directionally Drilled) to 10” C-900 Pipe
at Tygart Valley River



MONTANA WATER ASSOCIATION
Total Project Cost = $930,000

T

S S 21
The Montana Water Association Project was comprised of the replacement of undersized waterlines

and the addition of this storage tank and a new water booster pump station, The larger lines and tanks
also provided reliable fire protection to a 40 year old water system which had never had it before.

BINGAMON PUBLIC SERVICE DISTRICT
Total Project Cost = $1,300,000

=

The Bingamon Public Service District water system improvement project was comprised of the replacement of
approximately 20,000 ft. of old and undersized waterlines. A new 100,000 gallon water storage tank was
included, as well as fire protection for the communities of Peora and Wyatt. Additionally, the PSD’s two main
booster pumping stations were refurbished and fitted with greater pumping capacity.
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. (s i 5‘ .
Total Project Cost = $4,400,000 Main Street Waterline Replacement Project
Two 1,000,000 Gallon Storage Tanks New 12” Ductile Tron Pipe Installation

Part of FBI Water Project

The Clarksburg Water Board extended its waterline north from Clarksburg for the purpose of connecting to the following
six major customers: Enlarged Hepzibah PSD, City of Bridgeport, FBI Fingerprint Identification Complex, City of
Shinnston, Summit Park PSD and Tri-County Water Association. The extension consisted of 62,000 feet of 207, 167,
12> and 8” ductile iron pipe. Also included were three 1,000,000 gallon water storage tanks, approximately 30 new
residential customers and a 2,000 GPM booster station.

The Clarksburg Water Board distribution system had 8" existing waterlines along Main Street and Pike Street in
Clarksburg that were over 110 years old. Carrying capacity had diminished, maintenance had increased, and the Board
decided to replace these lines with new 12” ductile iron pipe. Three separate waterline replacement projects, one 1992,
another in 2003, and the third in 2004 accomplished the replacement and upgrading of those antiquated lines. The
replacement involved complex excavation and line placement to work around the many other utilities inherent with a
downtown area.

TOWN OF WEST UNION

The Town of West Union obtained a West Virginia
Infrastructure and Jobs Development Council loan to
make various improvements to its existing municipal
water system, including the replacement of old and
undersized waterlines, non-functioning valves and fire
hydrants and its original water storage tank.
Interestingly, the new 250,000 gallon tank constructed
as a part of this project, replaced an existing concrete
storage tank previously designed by Hornor Brothers
Engineers nearly 70 years earlier.

The Town also retained Hornor Brothers Engineers for
a water and sewer system expansion project to the new

AL TN i =' ot DAL Doddridge County High School with a project cost of
Total Project Cost = $810,000 $1,360,000 which was completed in 2007, and a
New 250,000 Gallon Storage Tank waterline extension project west to the communities of

Duckworth and Greenwood at a cost of $1,257,000
which was completed in 2010.
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PROFESSIONAL STAFF RESUMES
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Paul A. Hornor III, P.E.
Hornor President

ez Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902,com PROJECTS

PROFIL E Trey has been involved with the development and design
of the following completed projects:

Water Systems

EDDUCATION PROJECT COUNTY
B.S., Civil Engineering, West Virginia University, 1982 Adrian Public Service District Upshur 6
Projects
REGISTRATION Century-Volga Public Service Barbour 4
District Projects
Professional Engineer, West Virginia, 1987 Town of West Union Doddridge l?; :
Professional Surveyor, West Virginia, 1995 ; : : ; At
Yol Einla, Mannington Public Service Marion 3
District Projects
ABELIATIONS Whitmer Water Association Randolph
American Council of Engineering Companies (ACEC) Vetze JounhybubliciBctyice et AT
Wasi- Viroliiia Sovier of Professional Biis! ] District No. 1 Projects
A" VILgHG SO0Icly oL XIGlessonal Ligmecrs Huttonsville Public Service Randolph 2
p ~WYSPES) iety of Civil Engi ing (ASCE) District Projects
merican Society of Civil Engineering ; ; e ;
. . s ; 4 Distr a
National Society of Professional Engineers (NSPE) Biigamoithublic service DIStDEL . Haison
West Virginia Rural Water Association Montana Water Association Marion
Gilmer County Public Service Gilmer 2
EXPERIENCE District Projects
Clarksburg Water Board Harrison 6
Years Experience with HBE: 28 : s : Projects
Years Experience with Other Firms: 3 Gilmer County Commission Gilmer
(Kanawha Drive Water Project)
Trey Hornor, President of Hornor Brothers Engineers, Tri-County Water Association Marion
combines 0ve1‘l25 years of design expertise to help meet Sun Valley Public Service District Harrison
the needs of clients in north central West Virginia area.
His experience in all phases of project development is a Sewer Systems
valuable asset in providing reliable, professional
consulting and service to the client, Design and overall project management of several
sanitary systems, including a $7,000,000 collection and
CURRENT RESPONSIBILITIES treatment project for the Lumberport Area Public

Service Sewer District in Harrison County.
As President of the firm, Trey is responsible for the
management and execution of most of the firm’s
engineering assignments, assuring professional work and
timely execution. Primary activities include the overall
planning, design and project management of water,
er, and land development projects in West Virginia.

Miscellaneous

Design and/or project oversight of land development
projects comprised of earthwork and embankment,
drainage, paving, erosion and sediment control and
restoration. Completed projects include parking lots,
residential subdivisions, commercial sites and airport
development.
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Hornor
e Bros. Engineers

1902
Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

PROFILE

EDUCATION

B.S.E.T. Civil Engineering, Fairmont State College, 1982
REGISTRATION

Professional Engineer, West Virginia, 1999
Professional Surveyor, West Virginia, 1990

EXPERIENCE

Years Experience with HBE: 30
Years Experience with Other Firms: 0

“om Corathers, Project Manger for HBE has served the

mpany in various capacities during his tenure. He is
experienced and knowledgeable in the surveying, design,
estimating and management of projects. Tom works closely
with our clients, maintaining effective communication, while
providing reliable, professional service.

AFFLIATIONS

National Society of Professional Engineers (NSPE)
West Virginia Association of Land Surveyors

CURRENT RESPONSIBILITIES

As Project Manager, Tom is responsible for the general
oversight of the office engineering, and technical design
work. His primary activities include planning, design,
review and project management of land development,
drainage, site design, roadway design, sidewalk, streetscape
and paving projects.

MISCELLANEOUS

Design and/or project oversight of storm water control,
etarm water management, earthwork slide correction and
crete and block retaining wall projects. As a former
wurvey manager for the firm, Tom provides advice and
counsel on surveying related issues as the need arises.
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Thomas D. Corathers P.E., P.S,
Project Manager

PROJECTS

Tom has been involved with the development, design
and project management of the following projects:

Sewer Projects

Heritage Farms Subdivision

Valley View Subdivision

Lumberport Area Public Sewer Service District
John Brennan, Route 50, Quik Mart Store

Streetscape Projects

City of Clarksburg Streetscape (6 projects)
City of Bridgeport Streetscape (3 projects)
City of Weston Streetscape (2 projects)
City of Morgantown

Land Development/Subdivision Projects
Highland Court

Crystal Ridge

Heritage Farms

Bennett Manor

Auburn Village

Heavenly Trails

Timber Ridge

Paving and Drainage Projects

United Hospital Center (6 projects)

Fairmont State College (5 projects)

Harrison County Board of Education (2 projects)
Town of Lost Creek (2 projects)

Site and Infrastructure Projects

Gas Well Site Pads, Pits and Access Roads
UHC New Hospital Site

G.A.L. Land Company (Several Projects)
KLW L.L.C./Ken Woody/Smith Services
WYK Associates/ Public Safety Sub-Station, City
of Bridgeport

Saad Mossallati/POB Facility

Tolley Electric

City of Clarksburg/Northview Retaining Wall
WYK Associates/Bank of Gassaway

WYK Associates/VA Hospital

County
Harrison
Harrison
Harrison
Taylor

County
Harrison
Harrison
Lewis
Monongalia

County
Harrison
Harrison
Harrison
Harrison
Harrison
Marion
Marion

County
Harrison
Marion
Harrison
Harrison

County
Various
Harrison
Harrison
Upshur

Harrison

Harrison
Harrison
Harrison
Braxton

Harrison



Hornor
ez Bros. Engineers

1902
Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

PROFILE

EDUCATION

B.S. Civil Engineering, West Virginia University, 2004
REGISTRATION
FE/EIT

EXPERIENCE

Years Experience with HBE: 7 years
Years Experience with Other Firms: 2.5

Joseph Robinson, Design Engineer has a broad
knowledge and experience in the following arcas:

Details

Site grading, sanitary sewer, storm sewer,
water, roads, sediment and erosion
control and hydrology (HydroCAD 7.0
and TR 55 Method)

Pile and concrete foundations including
grade beams, and timber and engineered
wood beam design and connections
thereof,

Drafting with LDD and Civil 3D; plan,
profile and details

‘ork Experience
site Development
Design

Structural Design

Design and Drafting

Engineering Site plan, concept, forest conservation,

Management wetlands, plat, planning and zoning, city,
county and state review agencies

Site Design Paving, sidewalks, curbs, drainage,
utilities, erosion and sediment control

AFFLIATIONS

American Society of Civil Engineers (ASCE)
American Concrete Institute (ACI)

CURRENT RESPONSIBILITIES

As Design Engineer, Joseph is responsible for the
“~chnical design and calculations for infrastructure and

development associated with residential, commercial
and industrial projects including gas well sites and
access roads.
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Joseph D. Robinson, EI
Design Engineer

PROJECTS

Joseph has been involved with the development and
design of the following projects:

Land Development/Subdivision Projects County
UHC New Hospital Site Harrison
Heritage Farms Harrison
Paving and Drainage Projects County
United Hospital Center (2 projects) Harrison
Heritage Farms Harrison
Bridgeport United Methodist Church Harrison
Streetscape Projects County
City of Clarksburg, Business District

Improvements - 2007 Harrison
City of Glenville Sidewalk Replacement Project Gilmer
Site and Infrastructure Projects County
Gas Well Site Pads and Pits Various
UHC New Hospital Site Harrison
G.A.L. Land Company (Several Projects) Harrison
Stanley Industries Sites Harrison
KLW L.L.C./Ken Woody/Smith Services Upshur
WYK Associates/ Public Safety Sub-Station City Hatiiioh
of Bridgeport

Saad Mossallati/POB Facility Harrison
Tolley Electric Harrison
WYK Associates/Bank of Gassaway Braxton
Woodruff AML Harrison
WYK Associates/ VA Hospital Harrison
Energy Plaza Partners — Smith Bits Harrison

MISCELLANEOUS

Computer Skills include: Microsoft Office 2010,
AutoCAD 2004-2010, Civil 3D 2006-2012, Risa2D,
EPAnet, FEMap, HydroCAD 8.0, Adobe Photoshop CS3
Extended, HEC-RAS 4.0, SRWall 4.0, Structurepoint, IT
Networking, Mathtype 5, Windows Environment.



Hornor
e Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -

(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

PROFILE

EDUCATION

West Virginia University 1980-1984
Civil Engineering & Preparatory Courses

REGISTRATION

Professional Surveyor, West Virginia, 1996

AFFLIATIONS

West Virginia Association of Land Surveyors

{PERIENCE

Years Experience with HBE: 21
Years Experience with Other Firms: 2

John Hornor, Survey Manager, has experience which
includes waterline construction inspector duties and
AutoCad operator experience for survey plats, water

system mapping and site development drawings. John is

also experienced as a field survey party chief for all
types of land surveys, including property and

topographic surveys, Alta surveys, elevation certificates,

and construction stakeout.

CURRENT RESPONSIBILITIES

John directs the work of a two-person field survey crew,
which includes meeting with clients to review the scope

of work, courthouse research, site visits and the
preparation of plats and descriptions. He also oversees
the field survey operations for water and sewer projects
and subdivision layout.
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John W, Hornor, P.S.
Surveyor Manager

PROJECTS

John has been involved in the surveying aspect of
Hornor Brothers Engineers’ property, land and
municipal development and waterline projects, including
the following;:

Project County
Gas Well Sites Various
United Hospital Center — Various Projects Harrison

Charles Pointe — Various Site Development Surveys Harrison

Highland Ridge Subdivision and Property Stakeout ~ Taylor
Clarksburg Water Board — Surveying and Mapping

of Dam Sites Harrison
Crystal Ridge Development/Dan Ryan Builders Harrison
Jones Development/Fed Ex Ground Harrison
Glimcher Group/Home Depot Harrison
Bridgeport, Clarksburg, Weston & Morgantown

Streetscape Projects Various

Heritage Farms Subdivision and Property Stakeout ~ Harrison

Fairmont State College Marion

Water Project Mapping for Whitmer Water
Association, Town of West Union, Adrian PSD,

Huttonsville PSD and others Various
Casco— Toys ‘R Us Harrison
Land Management Group Marion
Hardy County Dam Project for NRCS Hardy
NRCS Elkwater Fork Dain Project Randolph
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WATER SYSTEM DEVELOPMENT

ADRIAN PUBLIC SERVICE DISTRICT
Don Killingsworth, Chairman

P.O. Box 87, French Creek, WV 26218
Home (304) 472-0879

Nina Monroe, General Manager

Office (304) 924-6107

CLARKSBURG WATER BOARD
Mr. Richard Welch, General Manager
1001 S. Chestnut Street

Clarksburg, WV 26301

Phone (304) 623-3711

HUTTONSVILLE PUBLIC SERVICE
DISTRICT

Louise McAtee, General Manager

P.O. Box 277, Mill Creek, WV 26280-0277
Phone (304) 335-2035

MANNINGTON PUBLIC SERVICE
DISTRICT

Dave Smith

486 Flaggy Meadow Road, Mannington, WV 26582
Phone (304) 376-9139

MT. HOPE WATER ASSOCIATION
Larry Farnsworth, President

Route 2, Box 355-G, Buckhannon, WV 26201
Phone (304) 472-0704

Sheila Thomason, Office Manager

Phone (304) 472-3153

RURAL UTILITIES SERVICE

David E. Satterfield, State Engineer (Retired)
153 Mingo Street, Morgantown, WV 26505
Phone (304) 296-8034

SUMMIT PARK PUBLIC SERVICE
DISTRICT

Mary Seymour, General Manager

Route 1, Box 200D, Clarksburg, WV 26301
Phone (304) 623-6304

WETZEL COUNTY PUBLIC SERVICE
DISTRICT NO. 1

Forrest Tennant, Chairman

P.O. Box 36, Reader, WV 26167

Phone (304) 386-4578

Keith Nelsen, General Manager

Phone (304) 386-4870
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WHITMER WATER ASSOCIATION
Paula Teter, President

P.O. Box 23, Whitmer, WV 26296
Phone (304) 227-4153

TOWN OF WEST UNION

Etta Stadler, City Clerk

P.O. Box 5, West Union, WV 26456
Phone (304) 873-1400

MUNICIPAL/SITE DEVELOPMENT

CITY OF BRIDGEPORT

Mr. Randy Spellman, Director of Comm. Development

P.O. Box 1310, Bridgeport, WV 26330
Phone (304) 842-8218

CITY OF CLARKSBURG

Mr. Anthony Bellotte, Director of Public Works
902 N. Third Street, Clarksburg, WV 26301
Phone (304) 624-1681

WYK ASSOCIATES, INC.

William E. Yoke

205 Washington Ave., Clarksburg, WV 26301
Phone (304) 624-6326

UNITED HOSPITAL CENTER

Geoff Marshall, Vice President

Engineering Support Services

P.O. Box 1680, Clarksburg, WV 26302-1680
Phone (304) 624-2227

HERITAGE FARMS SUBDIVISION
William E. Morton, Original Developer

102 Westwood Avenue. Bridgeport, WV 26330
Phone (304) 842-3525; Cell (304) 203-0596
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AML and RELATED PROJECT EXPERIENCE MATRIX
PROJECT EXPERIENCE REQUIREMENTS PRIMARY STAFF PARTICIPATION/CAPACITY
M=Management P=Professional
o = c
- o s o 5 ‘ wi o) - i
Exp. Basie Additional n é o © c 2 @ = “E_‘ o ) .';_ 4 o ) G (] 2
Bl Info & = o 5 = = & @ 8 bS] & 2 5 g o ] o = 2 g
PROJECT L oobow. | providedin| €8 | § 8 g 3 | £ = I 3 & g & g ® 5 : o = | £ 3] @
=Persona e - = = 2 = = - B D ot i Y bs . =
Sectlon({s) | 0 g o c g £ g @ = = 3] £ s g 5 ® 2 W g © iy E i 2 =
o od Fo e ‘ S t @D o ] ® 2 Be | &S « = 3 o = S .o o ; 3] >
(O] D = ‘c‘J = o 2 & & = = £ 3 5 € s & @ = = 8 T m o X
c & [ o Oy L & D ¢ 0] o ) L& [SRe] - @ G r £ E [m] g > = X
S r Qe 1%2] o e = o £ 32 o o +2 g& £ g2 8 I £ > IS (5] : ; =371 = e 5 1]
= 2 ® oo = = @ = gy G O b 5 2 & 6 b 6 o 3 Q < © a c = o —
C ® =5} © =0 - W @ @ © @ o 2 O n o @ a = « =1 -— = c
SE| 88| 5 | 28] & [E8 | 32|88 ¢ |88 58| &8 | 26| £ | 8 |4 (64|88 £ |&88| 5 | &
25 | <« i T 0 i S| ®E | To L |=ws]| 6 = i & @ in | Ca | S& K, T2 [ i
Stanley Subsidence Il AML C.P Yes X X X X X M, P P P
Enhancement Project
G e - ine| BNGiR Yes X X X X M, P P P
UHG Reg:?ecgl”;;‘n“"“’“a' C,P Yes X X X X % X | mp| P P P P
Benedum Airport Runway C. P Yes X X X X X X X P [
Extension, Bridgeport, WV ’ i .
Heritage Farms Subdivision,
Bridgeport, WV Giltt Yes X X X M, P p 5 P
Army National Guard Fixed
Wing Training Site, Harrison C, P Yes X X X X X P P P P
County
Fed Ex Ground Facility, cp Yes X X X M, P P P
Harrison County ' '
Route 279 North Bridgeport C. P Yes X X X P p P P
Bypass, Harrison County L
Physician's Office Building C. P Yo X X X X P p p =]
Site on UHC New Campus ! 8 il
Bridgeport Public Safety C P Yeos X X M. P p p
Substation ' b
Summit Park PSD Waterline
C,P Yes X X X X ; P P P
Replacement Project (AML) ViR
G.A.L. Company Industrial C P Yes X X X X P M P P [
Site Development i '
Mark Vecctgfo;?;!!ainlng Wall C,P X X X X X P M, P p =]
John Campbell North C P Yes X X X X M. P P p
Marcellus Well Site : '

* List whether project experience is corporate or personnel based or both.

** Use this area to provide specific sections or pages if needed for reference.
*** List Primary Design personnel and their functional capacity for the projects listed.

Attachment "C"




