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EXPRESSION OF INTEREST FOR
PROFESSIONAL ENGINEERING DESIGN
SERVICES AND CONSTRUCTION
MONITORING SERVICES FOR THE
OWL CREEK HIGHWALL # PROJECT
RFQ NO. DEP16159

1.0 QUALIFICATIONS
1.1 Corporate History and Experience

Potesta & Associates, Inc. (POTESTA) proposes to provide professional engineering design services
and construction monitoring services to the West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands & Reclamation (WVDEP, AML). These services will consist of
attendance at pre-bid and pre-construction conferences, construction monitoring, providing a revised
Engineer’s Cost Estimate, review of plan and specification and other miscellaneous services as may
be required for the Owl Creek Highwall #2 Project located in Monongalia County, West Virginia.
The project will consist of:

Design of drainage conveyances.
Installation of mine seals.
Highwall reclamation.

Design of refuse reclamation.
Revegetation of disturbed areas.

® & ¢ o @

POTESTA is an engineering and environmental consulting firm providing professional services to
deliver innovative, cost-effective solutions to complex problems. Our firm is multi-disciplinary and
has a diversified practice covering engineering (civil, chemical, environmental, geotechnical,
mechanical, and mining), permitting, site characterization and remediation, and general
environmental consulting. Civil/site, geotechnical and mining engineering are areas of extensive
expertise at POTESTA. We have worked on numerous engineering projects (ranging from site
grading and drainage plans for university dorms and commercial/presidential developments, to
power plant foundations to mine layouts/reclamation of abandoned mine lands) throughout the
region. Our 17 registered professional engineers have over 300 years of experience among them and
are supported by a large group of engineers, designers, surveyors and a landscape architect.
Regulatory liaison and environmental compliance are areas of exceptional strength for POTESTA as
the President of the company is a former director of the West Virginia Department of Natural
Resources, and a Vice President is a former director of the West Virginia Division of Environmental
Protection.
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Our clients include state, local, and federal government agencies, mining companies, manufacturers,
utility companies, waste management companies, chemical companies, architects, attorneys,
financial institutions, insurance companies, land developers, and construction companies.

We carry a full line of insurance coverage including general liability, errors and omissions, and
workers’ compensation; Insurance and Workers Compensation Certificates are included in
Appendix A. We also have quality control procedures to assist in providing our clients with quality
projects.

POTESTA offers the following professional services.

v
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404 Permit Preparation and Negotiation
Acid Mine Drainage Control

Asbestos Inspection

Benthic and Biological Studies

CADD Services (AutoCAD 2007, Various
Software Design Packages, Digitizing and
Plotting)

Chemical Engineering

Civil Engineering

Clean Air Act Compliance

Construction Monitoring

Corporate Environmental Management
Design of Slurry Impoundments and Refuse
Disposal Sites

Dewatering Plans

Environmental Engineering
Environmental Impact Studies
Environmental Site Assessments
Environmental Audits

Environmental Engineering

Erosion and Sedimentation Control Plans
Expert Witness and Litigation Support
Feasibility Studies

Foundation Design

Geological Services

Geotechnical Engineering

Ground and Surface Water Sampling
Groundwater Investigation and Remediation
Groundwater Protection Plans

Hazardous Waste Management
Hydrologic and Hydraulic Evaluations
In-Situ and Ex-Situ
Biostimulation/Bioaugmentation

Landfill Design and Land Use and Natural
Resource Planning

Landfill Closure Plans

Land Use and Natural Resource Planning
Mining Engineering

Multimedia Sampling (Air, Fly Ash, Rock, Soil,
Water)

Pollution Prevention and Waste Minimization
Planning

Permitting (Air, FERC, Fly Ash Haulback,
Mining, NPDES, Quarry and Solid and Hazardous
Waste)

Post Reclamation Land Uses

Pre-Blast and Pre-Subsidence Surveys
Preparation of Construction Documents
(Calculations Brief, Construction Drawings,
Contractor’s Bid Sheet, Engineer’s Cost Estimate,
QA/QC Manual and Technical Specifications)
Reclamation Design and Planning

Reclamation Liability Assessments

Regulatory Liaison Services

Risk-Based Environmental Assessment

SARA Title I1I, TIER Il and Form R Inventory
and Reporting

Sewer Line Design

Site Characterization and Remediation Planning
Site Design/Planning

Soil Science/Agronomy

Spill Prevention Control and Countermeasure
Plans

Stabilization and Closure of Waste Impoundments
Stormwater Management and Permitting

Stream Benthic Macro-Invertebrate Surveys and
Toxicity Evaluations

Stream and Water Restoration

Subsidence Studies

Subsurface Explorations

Surface and Groundwater Monitoring, Statistical
Analysis and Reporting

Surveying (Traditional and Global Positioning
System)

UST Closure and Site Remediation

UST Installation Monitoring

Waste Facility Permitting and Design
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» Waste Disposal Design »  Wetland Investigation and Delineation, Mitigation
»  Water Line Design Design and Monitoring
»  Water/Wastewater Treatment Design

POTESTA has the following staff in our Morgantown, West Virginia office:

Engineers, Including 3 Professional Engineers

Scientists (Biologists, Ecologists, Environmental Scientists, Etc.)
CADD Operators/Designers

Support and Other Staff

— N

POTESTA has the following staff in our Charleston, West Virginia office:

15 Engineers, Including 11 Professional Engineers
19 Scientists (Biologists, Ecologists, Environmental Scientists, Etc.)

3 Geologists/Hydrogeologists/Geological Scientist

1 Hydrologist

8 Surveyors

5 CADD Operators/Designers

7 Technicians/Construction Monitors

1 Chemist
23 Support and Other Staff
POTESTA, since starting in 1997, has grown to over 100 employees in three offices. Included are
17 registered professional engineers (R.P.E.’s), three registered professional licensed land surveyors
(P.L.8.’s), and two PhD’s whose specialties include aquatic biology and water quality. POTESTA
has assembled a team that has historically served WVDEP, AML on numerous AML projects. In
fact our staff has worked on over 80 AML projects for WVDEP (and more in other states) on four
different WVDEP, AML contracts dating back into the mid 1980's. We have an ongoing workload
with WVDEP, AML.

POTESTA will perform the work for this project from our Charleston, West Virginia office. Our
proximity to WVDEP’s Charleston office will facilitate immediate response to your needs and allow
meetings to be attended within minutes notice; in addition, we can draw upon support from our
Morgantown office which also has experience with AML projects. POTESTA emphasizes that we
will make a priority commitment to this project.

POTESTA has completed projects involving civil, structural, geological, hydrological and
reclamation engineering; land use and natural resource planning; soil science/agronomy;
hydrology/geology;stream and water restoration; and post reclamation land uses. We also have open
ended statewide contracts with the West Virginia Division of Highways (WVDOH) for
environmental remediation and asbestos inspection services. In addition, we have the preeminent
staff in West Virginia for addressing issues regarding water quality and regulatory issues since
(a) two of our principals are former heads of the state environmental regulatory agency and one was
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also chief of the water quality regulatory agency, and, (b) we have two PhD’s and numerous others
with master’s degrees whose specialty is water quality. As a result, POTESTA will provide the
required expertise to complete this AML project in a timely, economical, and efficient manner.

POTESTA has assembled a successful team of employees that have historically worked on WVDEP,
AML projects. In fact, our staff has 100+ years experience working on WVDEP, AML projects and
AML projects in other states. Our staff’s direct knowledge of the AML program guidelines and
personnel, our familiarity with the applicable state regulations, and our commitment to success will
benefit WVDEP, AML.

POTESTA has 10+ employees with experience on WVDEP, AML projects. POTESTA employees
have worked on and have experience in the following WVDEP, AML projects:

Assessment of Contamination (e.g., PCB’s, asbestos)
Demolition of Structures

Diversion of Stormwater

Identifying and Controlling Acid Mine Drainage
Landslides

Mine Fires

Passive Acid Mine Drainage Treatment
Reclamation of Refuse Piles

Sealing Mine Portals

Stream Relocations

Subsidence Assessment and Remediation
USCOE Permitting

Water Line Design

Water Supply Feasibility Studies and Design
Inventory of Residential Water Supplies
Wetland Assessments

b dh b 2B 2 R 2B bk 2 B b 2R 2B b B 2

POTESTA has completed several AML projects and projects similar to a WVDEP, AML type
project. These include water line design and construction administration and observation, design and
permitting of refuse piles and slurry impoundments, evaluating mine drainage from pre-SMCRA
sites, reclamation designs for WVDEP, LCAP, landslides, stream monitoring, development of
grading plans, mine reclamation liability assessments, watershed assessments including evaluation of
impact from AMD including AMD from pre-SMCRA sites, detention pond designs, wetland studies,
mine site design and permitting and design of numerous storm water structures.

Appendix B contains the executed Request for Solicitation, Certification and Signature Page,
Addendum Acknowledgement Form, and Purchasing Affidavit form.

The following describes POTESTA’s qualifications for the surveying, aerial mapping, subsurface
exploration, and laboratory services necessary for this project.
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POTESTA proposes to utilize our own survey crews on this project. POTESTA will perform all of
the surveying required for this contract using in-house personnel. POTESTA has three licensed
professional surveyors with over 40 years of combined surveying experience. Our surveyors are
experienced in all aspects of surveying such as topographic mapping, boundary and property surveys,
and construction surveys for layout of work, record drawings, and quantity measurements. We have
three survey crews and the capability to add a fourth crew if necessary.

POTESTA’s surveyors use state-of-the-art “Field to Finish” equipment such as total station
instruments, Trimble R-8 Glonass, data collectors, AutoCAD 2010, Autodesk Land Desktop and
Autodesk Civil 3D design software, computer hardware for data management, and a Hewlett Packard
Designjet 5500 color ink jet plotter.

POTESTA is equipped with modern surveying instruments allowing efficient data processing and
accurate gathering of field information. Total station instruments equipped with data collectors are
utilized for complete field-to-office automation allowing for high levels of productivity in the field.
The latest versions of software are then used to process survey data and create drawings or required
end products.

POTESTA utilizes state of the art computers and hardware, networked through Windows NT, for
interfacing of drafting and surveying departments. Thus, drawing and surveying data files can be
shared efficiently.

Surveys and mapping are completed to the standards as outlined by the National Map Standards as
well as other applicable quality standards.

Additional information on POTESTA’s corporate history and experience is included in the AML
Consultant Confidential Qualification Questionnaire included in Appendix C.

1.2 Experience, Qualifications, and Performance Data of Primary Staff
Primary staff POTESTA commits to this contract and their roles are as follows:

Mr. Dana L. Burns, PE, Vice President at POTESTA, will serve as principal-in-charge for this
project. Mr. Burns has served as project manager or principal-in-charge on three open end contracts
for WVDEP, AML from 1986 through 1997 totaling over 65 projects. In addition, Mr. Burns has
served as the principal-in-charge for numerous other WVDEP, AML projects since 2003.
Mr. Burns® experience includes over 31 years of civil and environmental engineering and related
projects including water line extensions, sealing portals, regrading refuse, site assessments, mine
fires, preliminary feasibility evaluations, detailed design, and preparation of construction drawings,
specifications, and bid documents. Mr. Burns will ensure that the AML workload is properly
supported.

Mr. David B. Sharp, PE, will serve as a project manager/design team leader. Mr. Sharp is the
Branch Manager of POTESTA’s Morgantown office. Mr. Sharp is a registered professional engineer
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in Maryland, West Virginia, Pennsylvania, Ohio, and Kentucky. Mr. Sharp has over 15 years of
experience with engineering and environmental consulting projects throughout the region. Mr. Sharp
obtained his bachelor’s and master’s degrees from West Virginia University and has spent a large
part of his career involved with geotechnical engineering, construction observation/management, and
municipal projects. Mr. Sharp has worked on and managed numerous projects involving mine
permitting, mine reclamation, acid mine drainage, hydrology, geotechnical stability analysis, and
many other components that would typically be encountered on an abandoned mine reclamation
project. Many of these projects have included preliminary planning and assessments, as well as
geotechnical engineering, assessments of potential treatment technologies, and preparation of
bidding and construction documents.

Mr. Brian Burns, PE, will serve as a project engineer and the primary contact for the Owl Creek
Highwall #2 Project. Mr. Burns has over seven years full-time experience and has worked on several
WVDEP-AML projects, as well as projects with similar scope for other public and private entities,
including acid mine drainage treatment. Tasks related to AML type work include sealing portals,
regrading refuse areas, storm water design, geotechnical subsurface explorations, civil/site design,
permitting, as well as detailed design and preparation of construction drawings, technical
specifications, bid documents and construction pre-bid meetings. Additional to AML reclamation
work, acid mine drainage treatment projects involving passive treatment systems including open
limestone channels, limestone leach beds, steel slag leach beds, and aerobic wetlands have been
completed by Mr. Burns serving in various responsibilities, from support to project management.

Mr. Chad Griffith, PE, has worked as a project manager for multiple surface mining permits.
Mr. Griffith has over seven years of engineering experience and his work has involved civil design
aspects including drainage structures, storm water control, and haul road design to name a few.

Messrs. Mark Kiser, P.E., and Terence Moran, P.E., will serve as project advisors if needed.
Mr. Kiser has served as a project manager/project engineer for over 40 AML projects in West
Virginia. Mr. Kiser has over 27 years experience in civil and environmental engineering projects
including evaluation, design, preparation of plans and specifications, and construction
administration. He has worked on over 65 AML projects as well as extensive experience with the
coal industry. Mr. Kiser performs constructability reviews on our projects during and after design.
Mr. Kiser is currently POTESTA’s project manager for POTESTA’s WVDEP, LCAP contract.

Mr. Moran has served as project manager/project engineer or assisted with over 60 AML projects in
West Virginia and Virginia. Mr. Moran has 21 years experience in civil and environmental
engineering projects, including evaluation, design, preparation of plans and specifications, and
construction administration. Mr. Moran has co-authored multiple papers, including one on the
abatement of AMD at the Omega Mine site and another on evaluating AMD of AML sites during
preaquisition site assessments. Messrs. Kiser and Moran have worked on AML projects that
addressed such technical issues as AMD, sealing portals, regrading refuse, diverting stormwater,
landslides, subsidence and water supply. Messrs. Kiser and Moran are both familiar with
requirements of AML projects and will ensure that WVDEP is satisfied with POTESTA’s work by
ensuring that proper QA/QC and timeliness are adhered to.
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NOTE: Since POTESTA has 17 professional engineers (P.E.), a combined significant track
record with AML projects, POTESTA believes it can handle a substantial AML
workload. Hence, POTESTA can adequately staff the Owl Creek Highwall #2
Project.

POTESTA has three other P.E.s with AML and related design experience in Messrs. Vince
Ammirato, Bill Drinkard and Patrick Ward. Their individual experiences and capabilities are
discussed in further detail later in this section and in Appendix D.

POTESTA has an additional project manager/project engineer in Mr, Chris Grose who has worked
on numerous WVDEP, AML projects. Mr. Grose has 22 years of experience and will serve as
POTESTA’s geotechnical scientist for work on this contract. Mr. Grose currently oversees aspects
of geotechnical work at POTESTA and worked on WVDEP, AML projects from 1990 to 1997.
Mr. Grose will evaluate slope stability issues with respect to regraded coal refuse, landslide
abatement, or other steep slope applications.

Abbreviated personal history statements of primary staff and more detailed descriptions of staff
experience are presented in the AML Consultant Confidential Qualification Questionnaire in
Appendix C, and the AML and Related Project Experience Matrix in Appendix D.

1.3  Experience, Qualifications, and Performance Data of Other Staff

POTESTA has a staff of over 100 technical and support personnel. Combined with our team of
highly experienced subcontractors, POTESTA is exceptionally well suited to: (1) complete
surveying and mapping; (2) perform geotechnical services including subsurface exploration and
laboratory analysis; (3) design drainage diversion structures such as mine seals, reinforced concrete
caps over vettical openings, channels and culverts, perform regrading plans for the refuse areas, and
design dewatering plans, if necessary; (4) develop engineering drawings, contract specifications,
permit applications and other contract documents; and (5) attend a pre-bid meeting and
preconstruction conference as may be required for the Owl Creek Highwall #2 Project. POTESTA
can conduct all design engineering work required for this project with present personnel.

POTESTA’s project managers will be supported by a team of engineers, scientists, surveyors,
hydrologists, geologist/hydrogeologists, biologists, CADD operators, and other support personnel
from POTESTA’s staff. Included are geotechnical scientists and geotechnical engineers such as
Mr. Chris Grose and Mr. Patrick Ward, P.E., who have both worked on numerous AML projects;
project engineers such as Jason Gandee, Robert Ammirato, P.E., Jarrett smith, P.E.,
Kenneth Kinder, P.E.; Mr. Vince Ammirato, P.E., a civil engineer with an emphasis in structural
engineering who has extensive experience in design of reinforced concrete and steel structures;
Mr. Bill Drinkard, P.E., a mining engineer whom has worked on numerous projects involving
earthwork, site drainage, AMD, mine land reclamation, calculations, plans and specifications and
construction administration; Mr. Victor Dawson, P.L.S., who has worked on developing mapping or
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performing construction layout on projects dating back into the late 1980's; and POTESTA’s team of
CADD Operators whom have also worked on AML projects.

Abbreviated personal history statements of key personnel are presented in the AML Consultant
Confidential Qualification Questionnaire presented in Appendix C. Additional information is
included in Section 1.4 “Management Plan and Location of Facilities.”

Our corporate and staff’s experience involves civil (including water supply systems), structural,
geological, hydrological, environmental, mining, geotechnical, and reclamation engineering; land use
and natural resource planning; soil science/agronomy; hydrology/geology; surface/underground coal
mining; environmental and ecological principles in land reclamation, stream and water restoration,
and post reclamation land uses; and contract administration. Our capabilities, qualifications and
expertise in design of AML projects are further exemplified in Appendix E - Service Briefs and
Appendix F- Project Abstracts.

POTESTA provides multi-disciplinary services and can perform all of the professional services
required under this contract.

1.4  Management Plan and Location of Facilities

Management Plan

POTESTA’s proposed project organization chart including key staff and subcontractors is contained
in Appendix G. Work will be performed at POTESTA’s Morgantown, West Virginia office or
on-site as may be required. Our Morgantown office will be supported, if needed, by our Charleston
office.

POTESTA’s professional, technical, and support staff have extensive experience on water supply
and WVDEP, AML projects. We are well qualified to serve WVDEP on this project. We stand
ready to commit the personnel and resources required to complete this project in a timely, technically
sound, and cost-efficient manner. POTESTA’s large staff size will allow us to work on this project
on an accelerated schedule if necessary.

POTESTA’s principal-in-charge will be responsible for contract management (administration) and
shall coordinate and direct all aspects of the project. The principal-in-charge will review the
proposed project, assign a project manager, assemble a project team and appoint key staffto develop
a proposed scope of work. The principal-in-charge and project manager will visit the site with
WVDEP, AML to review site conditions and the proposed services to be completed and guide the
preparation of a detailed proposal and cost estimate. A written proposal including a detailed scope of
work and an associated manhour and cost estimate will then be prepared and submitted to WVDEP,
AML for review. The project manager will review the proposal with the WVDEP, AML including a
task-by-task discussion of work items and the related costs. Upon WVDEP, AML’s approval of the
proposal, the project manager will arrange for the start of project activities. The principal-in-charge
will provide the project manager the required staff necessary to complete the project activities, will
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review the project budget and schedule during performance of the project, and will provide a final
QA/QC review of the documents prior to submittal to the WVDEP, AML. Mr. Dana Burns, P.E.
will serve as the principal-in-charge on this project. Day-to-day project activities for this project will
be performed under the direction of our project manager, Mr. Mark Kiser, P.E. Mr. Terence Moran,
P.E. will serve as a “backup” project manager for quality assurance/quality control. The project
manager will develop a detailed step-by-step project work plan so that the project activities are
completed in a correct manner, on-budget, and on-time. They will also review work products at
intermediate points and prior to project completion. They will conduct project status reports which
may include weekly meetings, memos, or telephone calls with the WVDEP, AML project manager
as required. The project manager will supervise the day to day work in progress, will coordinate with
POTESTA'’s subcontractors to provide necessary services, and review work products at intermediate
points and prior to submittal to the WVDEP, AML.

POTESTA will utilize the appropriate classification of staff to conduct activities required for the
project. Our large, experienced staff allows us to respond quickly, provides flexibility, and will
provide for the opportunity of high level input from in-house experts on complex multi-disciplinary
projects. Our normal method of staffing projects is to assign a small project team with total
responsibility for completion of the work to the client’s satisfaction and budget. Where necessary,
the team can draw on the expertise available within POTESTA’s large staff. POTESTA offers a
large staff with the efficiency and rates normally associated with a small firm.

WVDEP, AML has indicated that 60 days are required for submittal of deliverables for the Owl
Creek Highwall #2 Project. We stand ready to meet your timeframe.

Project Budget Control

The project manager will be responsible for monitoring the project budget and keeping the
principal-in-charge informed of'its status. POTESTA’s staff enters time into POTESTA’s Timetrax
computer system on a daily and/or weekly basis. POTESTA’s project managers can access Timetrax
at any time, thus allowing “real-time” control of project costs. In addition, field representatives
routinely keep track of subcontractor costs on a daily basis. Thus we can, in effect, keep track of the
total project costs on a weekly basis. Our subcontractors commonly invoice at monthly intervals and
there is seldom a discrepancy between our field representative’s pay items and our subcontractor’s
invoice.

Schedule Control

Direct responsibility for schedule control lies with the project manager. Initially, the project manager
will review schedule requirements (understood to be 60 days for submittal of preliminary design
documents) to see how they can be achieved given the anticipated scope of work. As the project
progresses, the project manager will monitor progress and compare it with the established schedule
on a weekly basis keeping the principal-in-charge aware of the schedule’s status. In this manner, the
principal-in-charge can make staff adjustments to allow the project manager to maintain the project
schedule. If circumstances develop that make it impossible to maintain the project schedule, the
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project manager will contact the WVDEP project manager to develop a mutually acceptable
adjustment to the schedule and/or work plan.

Location of Facilities

POTESTA will complete the work under this contract in our Morgantown, West Virginia office.
Our subcontractors are located in the Morgantown area or other strategic locations and are quite
familiar with the coalfields of West Virginia where the Owl Creek Highwall #2 Project is located.

Quality Assurance/Quality Control

Submittals to the WVDEP will be reviewed and commented on by the project manager and the
principal-in-charge prior to submittal to the WVDEP. Both the project managers and the
principal-in-charge have worked on numerous WVDEP, AML projects, and thus understand the level
of detail and expectations for WVDEP, AML projects. POTESTA utilizes standardized Quality
Assurance/Quality Control (QA/QC) practices such as consistency checks, color coding of checked
copies/calculations, and review of method of measurements versus quantity tallies to insure QA/QC
expectations are met,

20 CLOSING

We look forward to continuing to serve WVDEP, AML on the Owl Creek Highwall #2 Project and
bring it to completion. Our commitment is to provide quality service, rapid response and project
completion, and to exceed your expectations for services performed under this project. We believe
the track record of our professionals demonstrates our ability and commitment.

Expression of Interest for RFQ No. DEP16159 (0102-13-0144), March 26, 2013 Page 10



.
ACORD
A —

CERTIFICATE OF LIABILITY INSURANCE

208807

DATE (MM/DD/YYYY)
3/8/2013

rTH[S CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
~ERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
JELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

certificate holder In lleu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement, A statement on this certificate does not confer rights to the

PRODUCER

SONEACT Mary Beth Chapman

Commercial Lines - (304) 346-0611 (A1, £x); (304)347-0662 {AIG, ho): (304)347-0605
Wells Fargo Insurance Services of West Virginia Inc. EMAL.s.  marybeth.chapman@wellsfargo.com
One Hillcrest Drive East INSURER{S) AFFORDING COVERAGE NAIC #
Charleston, WV 25311-1697 NsUREr A:  Weslfield Insurance Company 24112
INSURED | nsurers: _Commerce & Industry Insurance Company 19410
Potesta & Associates, Inc. msurerc: American Safety Indemnity Co. 25433
7012 MacCorkle Avenue SE INSURERD :

INSURERE :
Charleston, WV 25304 INSURERF :

COVERAGES CERTIFICATE NUMBER: 5716048

REVISION NUMBER: See below

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

!Ersr’? TYPE OF INSURANCE ?E;F'{ Svlf\%t POLICY NUMBER m’iﬁ%‘éﬁ% J_@é%ﬁ%, LIMITS

A, | SRHERALLRELITE TRA0283864 03/07/2013 | 03/07/2014 | EACH OCCURRENCE s 100,000
X | COMMERCIAL GENERAL LIABILITY PREMISES (Ea occurrence) | § 500.000
l CLAIMS-MADE OCCUR MED EXP (Any one person) s 15,000
|| PERSONAL & ADV INJURY [ § 1,000,000
_— GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | § 2,000,000

X | pouev [ 1%8% [ x]ioc §
COMBINED SINGLE LIMIT L0000

I~ AUTOMOBILE LIABILITY TRA0283864
X | ANY AUTO

ALL OWNED SCHEDULED
|| RGeS

g NOM-OWNED
| * | HIRED AUTOS AUTOS

03/07/2013

03/07/2014 | (Ea accident)
BODILY INJURY (Per person)

BODILY INJURY (Per accident)

PROPERTY DAMAGE
(Per accident)
$1000 ded Comp

Comp/Caollision

@ | o o |o|ololkn

Pollution Liability

X | Comp/Collision,
A | X UMBRELLALIAB | X | ocGuR TRA0283864 03/07/2013| 37113 EACH OGCURRENCE §5.000.000
EXCESS LIAB CLAIMS-MADE AGGREGATE §5.000,000
o DED ‘ X |RETENTIONS 10,000 . B .
WORKERS COMPENSATION ¥ | WCBTATU- | |CTH-
B | AND EMPLOYERS' LIABILITY . 051754736 03/07/2013 | 03/07/2014 | X L ToRVLitaits | eR
ANY PROPRIETOR/PARTNER/EXECUTIVE EL. EAGH ACCIDENT s 1,000,000
OFFICER/MEMBER EXCLUDED? D NI1A FErITS
{(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE] § 000
) d
BRI TION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 1,000,000
C | Professional (Claims Made) PPL018828-12-05 3115112 3713 3.000,000/$10,000 ded.
PPL018828-12-05 3115112 3713 3.000,000/$5,000 ded.

DESCRIPTION OF OPERATIONS / LOCATIONS | VEHICLES (Atlach ACORD 101, Addilional Remarks Schedule, il more space is required)

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WIiLL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
Grend-

ACORD 25 (2010/05)

The ACORD name and logo are registered marks of ACORD

© 1988-2010 ACORD CORPORATION. All rights reserved.



State of West Virginia
Deparlment of Administration
Purchasing Division

2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130
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RFQ No. DEP16159

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

MANDATE: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any
of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party

to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand dollars in
the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to
chapter eleven of the W. Va. Code, workers’ compensation premium, permit fee or environmental fee or assessment and

the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not
in default of any of the provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’
compensation premium, penalty or other assessment presently delinquent or due and required to be paid to the state
or any of its palitical subdivisions, including any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers'
fund or being in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers'
compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer. An
employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner
and remains in compliance with the obligations under the repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company
or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage,
ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that
the party will aclually or by effect receive or control a portion of the benefit, profit or other consideration from

performance of a vendor contract with the party receiving an amount that meets or exceed five percent of the total
contract amount.

AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that neither vendor nor any related party owe a debt as defined

above and that neither vendor nor any related party are in employer default as defined above, unless the debt or
employer default is permitted under the exception above.

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name: Potesta & Associates, Inc.

2

ol e

P

Authorized Signature: g L. e (P o Date; March 26, 2013
State of West Virginia

County of Kanawha , to-wit;

Taken, subscribed, and sworn to before me this 26 day of March ,2013.

My Commission expires February 14 ,2014.

N )

) | ¥ ,
AF@KIBH“[I_IHEREHHII|I:)l;:::lll(l:;LICISIEIAI‘I-!IllllllIIlI: NOTARY PUBLIC% (;,L{WM_L&_ ‘Ji L -\L’-"Y\/'J-O\ iy
AR STATE OF WEST VIRGINIA
e, £9N  NOTARY PUBLIC
Rhonda L. Henson
/ 1978 Wolf Pen Drive
W 24 Charleston, WV 25312
Rugge My Commisslan Expires Fob. 14,2014 =
Illlilllll!l!lllltlllllllIIlllllllllllllllllllllIillllllln-

Purchasing Affidavit (Revised 07/01/2012)

TRLARRRE ERAREEIEEEL]

ESERERLERRARBENANNLAEL



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:;| DEP16159 |

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below,
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: T hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, ctc.

Addendum Numbers Reccived:

(Check the box next to each addendum received) (No addenda received.)
[ ] Addendum No. | [ | Addendum No. 6
[ ] Addendum No. 2 [ ] Addendum No. 7
[ ] Addendum No. 3 [ ] Addendum No. 8
[ ] Addendum No. 4 [ ] Addendum No.9
[ ] Addendum No. § [ ] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. |
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding,

Potesta & Associates, Inc.
Company

/ 2m LA /\/ %LZ(,O«(, P

Authorized Signature

March 26, 2013
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.

Revised 112212013



CERTIFICATION AND SIGNATURE PAGE

By signing below, I certify that I have reviewed this Solicitation in its entirety; understand the requirements,
terms and conditions, and other information contained herein; that I am submitting this bid or proposal for
review and consideration; that I am authorized by the bidder to execute this bid or any documents related
thereto on bidder’s behalf; that 1 am authorized to bind the bidder in a contractual relationship; and that to the
best of my knowledge, the bidder has properly registered with any State agency that may require

registration.

Potesta & Associates, Inc.

(Company)
{/Zf/ & / /éc/c. NN

(Authorized Signature)

Dana L. Burns, PE / Vice President

(Representative Name, Title)

(304) 342-1400 (304) 343-9031
(Phone Numbey) (Fax Number)

March 26, 2013
(Date)

Revised 1/2212013

a2



WEST VIRGINIA DEPARTMENT ENVIRONMENTAL, PROTECTION

AMI. CONSULTANT CONFIDENTIAL QUALIFICATION QUESTIONNAIRE Attachment “B”

PROJECT NAME DATE (DAY, MONTH, YEAR) FEIN

Owl Creek Highwall #2 26, March, 2013 311509066
1. FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME

7012 MacCorkle Avenue, SE |

Potesta & Associates, Inc. Charleston, West Virginia 25304 | N/2a

4. HOME OFFICE TELEPHCNE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIPW 6a. WV REGISTERED DBE
Individual (Disadvantaged Business
(304) 342-1400 1997 Partnership Joint-Venture Enterprise)
YES [vd)

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE,/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE

7012 MacCorkle Avenue, SE, Charleston, WV 25304 / (304) 342-1400 / Dana L. Burns / 87

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS
Ronald R. Potesta, President
Dana L. Burns, Vice President and Treasurer N/A
Laidley Eli McCoy, Vice President and Secretary

\0

PERSONNEL BY DISCIPLINE

16 ADMINISTRATIVE _3 ECOLOGISTS _ 1 LANDSCAPE ARCHITECTS _1 STRUCTURAL ENGINEER
_ RARCHITECTS _1 ECONOMISTS _1MECHANICAL ENGINEERS 10 SURVEYORS
10 BIOLOGIST ___ ELECTRICAL ENGINEERS _2MINING ENGINEERS _ 1 TRANSPORTATION ENGINEERS
8 CADD OPERATORS _1 ENVIRONMENTAL ENGINEER PHOTOGRAMMETRISTS 1 INFORMATION TECHNOLOGIST
~1 CHEMICAL ENGINEERS __ ESTIMATORS __ PLANNERS: URBAN/REGIONAL _1 SAFETY/INDUSTRIAL HYGIENE
I; CIVIL ENCGINEERS 3 GEOLOGISTS _ 1 SANITARY ENGINEERS _2 CHEMIST
~6 CONSTRUCTION INSPECTORS ___ HISTORIANS _3 SOILS ENGINEERS ___ OTHER
1 DESIGNERS 1 HYDROLOGISTS _2 SPECIFICATION WRITERS
T DRAFTSMEN 1 TOXICOLOGIST _7 ENVIRONMENTAL SCIENTIST
102  TOTAL PERSONNEL
TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 11

*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to
supervise and perform this type of work.

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? Q vES d wo N/A




11. OUTS ™ KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO USED. Attach “AML Consultant Confidential Quali

Ques onnaire”.

ation

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Digital Graphic Mapping
172 Imboden Drive, Suite 13 Aerial Photography and Mapping X Yes
Winchester, Virginia 22603
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Sturm Environmental Services, Inc.
Brushy Fork Road Environmental and Coal Related Laboratory X Yes
Bridgeport, West Virginia 26330
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Test Boring Services
140 Mong Road Soil and Rock Boring X _ Yes
Scenery Hill, Pennsylvania 15360
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
CTL of WV, Inc.
510 C Street Soils and Concrete Testing X Yes
South Charleston, West Virginia 25303
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE

Yes

No




12 .

Is your firm experienced in Abandoned Mine Lan Remediation/Mine Reclamation Engineering?

NO

Description and Number of Projects: POTESTA’s principal-in-charge, Dana L. Burns, P.E. and two

project managers, Messrs. Mark Kiser, P.E. and Terence Moran, P.E. have each worked on over 70 AML
projects dating back to 1986, including landslide investigation and abatement, mine subsidence
stabilization projects, acid mine drainage treatment, refuse piles, mine drainage, mine portal
seal, and water supply projects. POTESTA has 15 staff with experience on AML projects. POTESTA’Ss
principal engineers have extensive experience with preparing design plans for refuse piles. Many
of the previous AML projects won reclamation awards including: Bear Run Refuse; Kimball Refuse
Piles; Owings Mine Complex; Pine Creek (Omar) Refuse; Turner-Douglas Complex; Grass Run Refuse.
These projects were completed by Dana Burns, Mark Kiser, and Terry Moran.

Is your firm experienced in Soil Analysis?

il
03]

NO

Description and Number of Projects: POTESTA’s staff is experienced in all aspects of scil analysis,
including geotechnical and environmental soil analysis. POTESTA’s staff has worked on 30+ AML
projects involving soil science, including slope stability and revegetation. POTESTA is
experienced in soil analysis as it relates to this project. POTESTA’s principal engineers have
developed and implemented plans for nutrient and lime requirements testing to determine
revegetation requirements, acid-base accounting of rock samples to evaluate the potential of
excavated materials to generate acidity, and analysis of coal refuse to determine the potential for
reprocessing.

Is your firm experienced in hydrology and hydraulics?

NO

Description and Number of Projects: PCTESTA’s staff is experienced in hydrology and hydraulics as
it relates to AML projects in West Virginia. POTESTA’s staff has worked on over 70 AML projects
that involved sizing channels, culverts, and waterlines. POTESTA has developed well over 100 storm
water management plans for mines, industrial facilities and new site development projects
throughout West Virginia.

Does your firm produce its own ARerial Photography and Develop Contour Mapping?

NO

Description and Number of Projects: POTESTA’s staff routinely develop contour mapping for use with
design. We subcontract aerial mapping development, but complete the ground control necessary for

developing mapping. On smaller projects, we perform the topographic survey work and subsequently

develop the contour mapping. POTESTA has completed 200+ mapping development projects in the last

five years.




Is your firm experienced in domestic waterline =sign? (Include any experience your firm has in
evaluation of aquifer degradation as a result mining.)

NO

Description and Number of Projects: POTESTA’s staff is exceptionally experienced at domestic
waterline design. POTESTA’s staff has worked on waterline designs and water treatment plant
designs for municipalities, WVDEP AML, and private utilities. POTESTA’s staff includes one project
manager, Terence C. Moran, PE, who has managed design of numerous AML waterlines, including

20+ mile Cow Creek-Sarah Ann Extension and 30+ mile/2,800 GPM Water Treatment Plant Mill Creek
Regional Water Supply project. We are also exceptionally well gualified to evaluate agquifer
degradation, including agquifer degradation by AML sites. Our staff has worked on 80+ evaluations
of aquifer degradation. POTESTA has performed over 40 water line design projects totaling several
hundred miles of installed water line.

Is your firm experienced in Acid Mine Drainage
Evaluation and Abatement Design?

NO

Description and Number of Projects: POTESTA has completed numerous projects addressing acid mine
drainage evaluation and abatement design. POTESTA’s staff has worked on 30+ projects involving AMD
evaluation and 10+ projects invelving AMD abatement design. In both cases, many of the projects
involved AML sites. We have worked extensively with Anker Energy, Dominion Generation, and the
WVDOH, among others with acid-base accounting evaluations and the subsequent development of plans
to prevent/abate AMD generation. Additionally, we worked extensively with Elk Run Coal Company to
devise a plan to limit AMD generation and to treat the remaining AMD.




13. PER AL, HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE ESPONSIBLE FOR AML. PROJECT DESIGN (Furnish compl
dat. out keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Burns, Dana L. EXPERIENCE: WATERLINE DESIGN
Vice President 22 31 EXPERIENCE: 20

Brief Explanation of Responsibilities

Mr. Burns will serve as principal-in-charge for this project with his significant experience with AML type projects.
Mr. Burns has served as the project manager or principal-in-charge on three open end contracts for WVDEP, AML from
1986 through 1997, totaling over 60 projects. He will ensure the personnel required to efficiently complete this
project will be identified. He will coordinate contract issues with the State of West Virginia.

EDUCATION (Degree, Year, Specialization)
MS, 1979, Civil Engineering with Environmental Engineering Emphasis
BS, 1978, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
West Virginia Coal Association
American Society of Civil Engineers PE, 1985, WV
West Virginia Association of Consulting Engineers PS, 1895, WV

American Consulting Engineering Council - Trans Committee

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Kiser, D. Mark EXPERIENCE: WATERLINE DESIGN
Chief Engineer 19 26 EXPERIENCE : 20

Brief Explanation of Responsibilities

As Chief Engineer, with significant experience in coal refuse stabilization design and mine portal closures and
drainage channelization, he will serve as a project manager. Mr. Kiser will also provide constructability reviews and
QA/QC for the various draft submissions and final construction documents.

EDUCATION (Degree, Year, Specialization)

BS, 1984, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 18290, WV

PE, 19298, IN

PE, 19898, SC

Licensed Remediation Specialist, 1998, WV




13. PEF TAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATF "ESPCNSIBLE FOR AML PROJECT DESIGN (Furnish compl
dat. out keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Moran, Terence C. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 18 21 EXPERIENCE: 21

Brief Explanation of Responsibilities

Mr. Moran will serve as project manager coordinating interaction between the WVDEP, design team members, and

subconsultants. Mr. Moran has served as a project engineer/project manager for over 60 AML projects in West Virginia
between 1989 and 1999. More recently, he has served as principal engineer and project manager for WVDEP-AML projects
including water studies and reclamation plans. He will set the schedule and ensure it is met on a weekly basis. He

will alsc serve as one of the principal designers of the reclamation design solution.

EDUCATION (Degree, Year, Specialization)

MS, 1989, Civil Engineering
Bs, 1987, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineers PE, 1996, WV
PE, 1998, VvA

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Taylor, Patrick A. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 20 20 EXPERIENCE: 15

Brief Explanation of Responsibilities

Mr. Taylor will serve as a project engineer, including completing field work, design, and preparation of drawings,
technical specifications, bid forms, and cost estimates. Mr. Taylor has project engineer experience in BML projects
consisting of emergency slide remediation, refuse fill and slurry pond reclamation, abandoned portal closures, and
slurry pend reclamation. Mr. Taylor also served as a branch manager for a private consulting firm responsible for
surface mining permitting, design and reclamation.

EDUCATION (Degree, Year, Specialization)

MS, 2006, Engineering Management
BS, 1988, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

American Society of Civil Engineering PE, 1994, WV




pr—————
13. PER. AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE:. <ESPONSIBLE FOR AMI. PROJECT DESIGN (Furnish comple 2
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Gandee, Jason G. EXPERIENCE: WATERLINE DESIGN
Project Engineer 5 5 EXPERIENCE:

Brief Explanation of Responsibilities

As project engineer, Jason will field verify project mapping, acquire utility information, develop grading plans,
evaluate soil borrow areas, perform hydrologic and hydraulic design calculations, develop contract drawings and
specifications. Mr. Gandee has worked on five AML projects over the last year.

EDUCATION (Degree, Year, Specialization)

BS, 2007, Civil Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIELE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Potesta, Rcnald R. EXPERIENCE: WATERLINE DESIGN
President EXPERIENCE:

Brief Explanation of Responsibilities

As President, Mr. Potesta directs the full resources of the firm to meet the complete requirements of this project for
WVDEP.

EDUCATION (Degree, Year, Specialization)

MS, 1275, Economics with a Concentration in Mineral Economics, Econometrics, and Micro Economics
BS, 1971, Business Administration

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
Commissioner, Ohio River Valley Water Sanitation
Commission; Board of Directors, WV Chapter of the Nature
Censervancy; National Institute for Chemical Studies; WV
Environmental Institute; WV Manufacturers Association




—_—
13. PER. _4AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE. AESPONSIBLE FOR AML PROJECT DESIGN (Furnish comple.e
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DCOMESTIC
McCoy, Laidley Eli EXPERIENCE: WATERLINE DESIGN

Vice President EXPERIENCE:

Brief Explanation of Responsibilities

Dr. McCoy will serve as a back-up principal-in-charge. In addition, Dr. McCoy manages the entire envircnmental and
natural science division of the company. He will coordinate required environmental support services for the
completion of this reclamation design.

EDUCATION (Degree, Year, Specialization)

PhD, 1981, Aquatic Ecology
MS, 1974, Biclogical Science
BS, 1972, Zooclogy

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIELE FOR AMIL PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Grose, Christopher A. EXPERIENCE: WATERLINE DESIGN

Senior Engineering Associate 18 20 EXPERIENCE: 12

Brief Explanation of Responsibilities

Mr. Grose will coordinate the drilling and geotechnical analysis for slope stability design, identification of borrow
sites for soil cover, and investigation and design of solutions for subsurface hydrogeology within the deep mines and
recommendations for mine seals.

EDUCATION (Degree, Year, Specializaticn)

MS, 1990, Geological Engineering
BS, 1988, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineering
Association of Engineering Geology Licensed Remediation Specialist, 1998, WV

Society of American Military Engineers




13. PER._JAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE: <ESPONSIBLE FOR AML PROJECT DESIGN (Furnish comple._.
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AMI RELATED DESIGN YEARS OF DOMESTIC
Ammirato, Vincent J. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 3 13 EXPERIENCE: 8

Brief Explanation of Responsibilities

Mr. Ammirato will provide structural engineering that may be required for this project. His extensive background with
Columbia Gas in plant design and pipeline distribution will be well suited for the possible structural requirements
this project may have.

EDUCATION (Degree, Year, Specialization)

BS, 1970, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
PE, 1980, WV
PE, 1992, PA
PE, 1992, OH
PE, 1993, VA

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AMI. PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AMI, RELATED DESIGN YEARS OF DOMESTIC
Ward, Patrick E. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 6 12 EXPERIENCE: 4

Brief Explanation of Responsibilities

Mr. Ward will serve as a project engineer and has extensive experience on WVDEP, AML projects, having served as a
project engineer on refuse piles, mine drainage, and subsidence projects in the early to mid-1990's.

EDUCATION (Degree, Year, Specialization)

MS, 1992, Civil Engineering {(Geotechnical)
BS, 1990, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Yeaxr, State)

PE, 1987, WV




13. PER:

data but keep to essentials)

«AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES ..ESPONSIBLE FOR AML PROJECT DESIGN

(Furnish comple..

NAME & TITLE (Last, First, Middle Int.)

Schloeter,

Jhonattan W.

YEARS OF EXPERIENCE

YEARS CF AML DESIGN EXPERIENCE:

YEARS OF AML RELATED DESIGN
EXPERIENCE:
2

YEARS OF DCMESTIC
WATERLINE DESIGN
EXPERIENCE: 5

Project Engineer 2

Brief Explanation of Responsibilities

As project engineer, Jhonattan will field verify project mapping, acquire utility information, develop grading plans,
evaluate soil borrow areas, perform hydrologic and hydraulic design calculations, develop contract drawings and
specifications.

EDUCATION (Degree, Year, Specialization)

BS, 2005, Civil Engineering Technology
AS, 2005, Architectural

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AMIL, PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

Litwinowicz, Dennis L.

YEARS OF AML DESIGN EXPERIENCE:

YEARS OF AML RELATED DESIGN
EXPERIENCE:

YEARS CF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

Senior Scientist 30

Brief Explanation of Responsibilities

Mr. Litwinowicz will serve as a project geologist, including observation of subsurface exploration activities and
assistance on evaluation of other geologic activities.

EDUCATION (Degree, Year, Specialization)

BS, 1980, Geoclogy and Mineralogy

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

Bmerican Association of Petroleum Geologists Certified Petroleum Geologist, 1984




13. PER:t..AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES ..ESPONSIBLE FOR AML PROJECT DESIGN (Furnish comple..
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Dawson, Victor M. EXPERIENCE: WATERLINE DESIGN
Survey Supervisor 10 28 EXPERIENCE: 12

Brief Explanation of Responsibilities

Mr. Dawson will coordinate reguired surveying for aerial mapping control if needed, establish construction benchmarks,
topographic surveys, boundary surveys and/or property and deed research, survey of boring locations and profiling
significant existing drainage courses not clearly defined in the aerial mapping. Mr. Dawson will reduce survey data
and create topographic mapping for AML projects.

EDUCATION (Degree, Year, Specialization)

AS, 1983, Surveying

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Congress Surveying and Mapping
West Virginia Association of Land Surveyors PS, 1988, NC
North Carolina Society of Surveyors PS, 1989, SC
South Carolina Society of Surveyors PS, 1993, WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Sankoff, Michael B. EXPERIENCE: WATERLINE DESIGN
CADD Designer/Supervisor 10 23 EXPERIENCE: 12

Brief Explanation of Responsibilities

Mr. Sankoff will provide the CADD support in preparation of construction drawings for the project. He will reduce
survey data to provide sufficient mapping to complete the design.

EDUCATION (Degree, Year, Specialization)

BS, 1987, Industrial Management
AS, 1986, Drafting and Design Engineering Technology
AS, 1986, Mechanical Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)




13. PER: AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES ..£SPONSIBLE FOR AML PROJECT DESIGN (Furnish complec.c.
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Ammirato, Robert J. EXPERIENCE : WATERLINE DESIGN
Engineer 4 7 EXPERIENCE : 7

Brief Explanation of Responsibilities

Mr. Ammirato will serve as a project engineer for the project. His responsibilities will include hydraulic
calculations, layout, drawing preparation, design, technical specifications, bid forms, cost estimates, and field
work. He has extensive experience in water supply and waste water system design, permitting, and regulations.
Mr. Ammirato was the project engineer on our Borderland (Matney) Portals project.

EDUCATION (Degree, Year, Specialization)

BS, 1999, Mechanical Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 2010, WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Kinder, Kenneth K. EXPERIENCE: WATERLINE DESIGN
Staff Engineer 4 8 EXPERIENCE: 6

Brief Explanation of Responsibilities

Mr. Kinder has extensive experience in hydrologic and hydraulic design as well as subsurface explorations, design of
coal ash disposal facilities and preparation of cost estimates.

EDUCATION (Degree, Year, Specialization)

BS, 2003, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 2008, WV




—————
13. PER:L..AL HISTCRY STATEMENT OF PRINCIPALS AND ASSOCIATES ..ESPONSIBLE FOR AML PROJECT DESIGN (Furnish complecc
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Smith, Jarrett M. EXPERIENCE: WATERLINE DESIGN
Staff Eng ineer B 7 EXPERIENCE: 7

Brief Explanation of Responsibilities

Mr. Smith has been involved extensively with development of hydrologic and hydraulic calculations including
preparation of NPDES stormwater construction permits. He also has significant expertise in the development of site
grading plans and guantity/cost estimates. Mr. Smith was the project engineer on our Taylerville (Cantrell) Drainage
AML project.

EDUCATION (Degree, Year, Specialization)

BS, 2002, Civil Engineering

MEMBERSHIP IN PROFESSIONAL CORGANIZATIONS REGISTRATION (Type, Year, State)

National Society of Professional Engineers PE, 2008, WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Burns, Brian L. EXPERIENCE: WATERLINE DESIGN
Staff Engineer 2 4 EXPERIENCE: 6

Brief Explanation of Responsibilities

Mr. Burns has extensive experience with site grading plans and stormwater management. He also has experience with AMD
handling and treatment.

EDUCATION (Degree, Year, Specialization)

BS, 2004, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 2009, WV




13. PERL.JAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE: <ESPONSIELE FOR AMI. PROJECT DESIGN (Furnish comple..
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Griffith, Chad EXPERIENCE: WATERLINE DESIGN
Staff Engineer 1 3 EXPERIENCE: 3]

Brief Explanation of Responsibilities

Mr. Griffith has extensive experience with site grading plans and stormwater management. He also has experience with
mine plans and permitting.

EDUCATICN (Degree, Year, Specialization)

BS, 2004, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 2009, wv

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Drinkard, William F. III EXPERIENCE: WATERLINE DESIGN
Senior Engineer 7 30 EXPERIENCE: 10

Brief Explanation of Responsibilities

Mr. Drinkard will serve as a project engineer and has extensive coal industry design experience in refuse disposal
areas, mine facility construction utilities, access roads, drainage controls, and portal closings. In addition,
Mr. Drinkard will prepare NPDES permit applications for construction activities and other required storm and mine
drainage calculations.

EDUCATION (Degree, Year, Specialization)

MS, 2003, Environmental Engineering
MBA, 1981, Business Administration
BS, 1980, Mining Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
PE, 1981, WV
PS, 1992, WV




14. PRO. JE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN “.__.. PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE Al..
DESIGN SERVICES

Microsoft Office 2003 (Excel, Access, Word, PowerPoint) and Microsoft Office 2010 (Excel, Access, Word, PowerPoint)

WordPerfect 11

Adobe PageMaker 8 (Publication Software)

MicroStation (Allows users to create 3D models of permanent assets - the models and all of their components are
electronic simulations of real-world objects); used for CADD drawing preparation.

Haestead Methods (Numerous software packages used for designing storm water structures [e.g., channels, culverts,
ponds, etc.] and water distribution systems.)

MapTech, Terrain Navigator (Combines regional collections of topographic maps with powerful PC navigation software for
2D/3D viewing, customizing, printing and GPS use.)

AutoCAD, 2012 Used for preparing CADD drawings (3D modeling software that provides topographic analysis, real-world
coordinate systems, volume totals, roadway geometry.)

2012 Civil/Survey Design Software




15. CUR.

T ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATEL

_NGINEER OF RECORD

PROJECT NAME, TYPE AND
LOCATION

NAME AND ADDRESS OF
OWNER

NATURE OF YOUR FIRM’S
RESPONSIBILITY

ESTIMATED CONSTRUCTION
COST

PERCENT COMPLETE

Sundial Refuse Piles,
AML Reclamation of
Coal Refuse Piles,
Raleigh County, WV

WVDEP
601 57° Street, SE
Charleston, WV 25304

Preparation of
reclamation plan,
drawings,
specifications, bid
form, engineer’s
construction cost
estimate, and
calculations brief.

$4,000,000

Project is Under
Construction

Landfill Closure
Design, Various
Environmental
Remediation Projects
Nitro, WV

Solutia, Inc.

1 Monsanto Road
Nitro, WV 25143

Preparation of closure
designs, construction
drawings and
specifications,
environmental
sampling, and
regulatory liaison.

$4,000,000

The Villages at
Coolfont, Morgan
County, WV

Berkeley Springs

Develop, LLC
99 N. Washington Ave.
Berkeley Springs, WV

Engineering design and
permitting for 1300
home community
including water
treatment plant and
distribution system,
wastewater treatment
plant and collection
system, roads,
stormwater management
system, and property
surveys.

$50,000,000
Excluding Home
Construction Costs

98%
(Design)

Flipping Hollow
Complex
Mercer County, WV

WVDEP
601 57" Street, SE
Charleston, WV 25304

Preparation of
reclamation plan,
drawings,
specifications, bid
form, engineer’'s
construction cost
estimate, and
calculations brief.

$160,000

East Lynn II
Wayne County, WV

WVDEP
601 57 Street, SE
Charleston, WV 25304

Preparation of
reclamation plan,
drawings,
specifications, bid
form, engineer’s
construction cost
estimate, and
calculations brief.

$1,220,000

95%




15. CUR’ T ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATET NGINEER OF RECORD
PROJECT NAME, TYPE AND NAME AND ADDRESS OF NATURE OF YOUR FIRM’S ESTIMATED CONSTRUCTION PERCENT COMPLETE
LOCATION OWNER RESPONSIBILITY CosT
MacArthur Subsidence WVDEP Preparation of $3,400,000 98%
Raleigh County, WV 601 57°° Street, SE reclamation plan,
Charleston, WV 25304 drawings,
specifications, bid
form, engineer’s
| construction cost
estimate, and
calculations brief.
Logan County PSD WVDEP Preparation of $400,000 90%
Feasibility Study 601 57" Street, SE feasibility study and
Logan County, WV Charleston, WV 25304 engineer’s
construction cost
estimate.
Wilderness PSD WVDEP Preparation of $450,000 10%
Feasibility Study 601 57 Street, SE feasibility study and
Nichelas County, WV Charleston, WV 25304 engineer’s
construction cost
estimate.
TOTAL NUMBER OF PROJECTS: TOTAL ESTIMATED CONSTRUCTION COSTS:
7 (POTESTA has completed well over 1000 projects.) $63,630,000




l6. CUR.

T ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A .

.-CONSULTANT TO OTHERS

Lancaster, PA
17604

PROJECT NAME, TYPE NATURE OF FIRMS NAME AND ADDRESS ESTIMATED ESTIMATED CONSTRUCTION COST
AND LOCATION RESPONSIBILITY OF OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY
Armstrong Mineral Stormwater Design Armstrong Unknown $20,000
Woel Plant, and Permitting Industries (fee)
Jackson County, WV 2500 Columbia Ave.




17. C. .LETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRL.

.AS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)
Peach Ridge Complex, AML WVDEP $500,000 Yes
Reclamation of Refuse Pile 601 57" Street, SE
and Mine Portals, McDowell Charleston, WV 25304
County, WV
Measle Fork Refuse Pile, AML |WVDEP $1,200,000 Yes
Reclamation of Refuse Pile 601 57" Street, SE
and Drainage Problems, Charleston, WV 25304
Wyoming County, WV
Georges Creek Portals, AML WVDEP $250,000 Yes
Reclamation of Acid Mine 601 57" Street, SE
Drainage Problems, Mingo Charleston, WV 25304
County, WV
Putney Impoundment, AML WVDEP $226,000 Yes
Reclamation of Mine Portals, |601 57" Street, SE
Mingo County, WV Charleston, WV 25304
Kopperston (John’s Branch) WVDEP $1,300,000 Yes
Refuse Emergency, AML 601 57" Street, SE
Reclamation of Refuse Pile Charleston, WV 25304
Drainage, Wyoming County, WV
Marmet (Wells Drive) WVDEP $475,000 Yes
Landslide Emergency Project, 601 57 Street, SE
AMI, Reclamation of Charleston, WV 25304
Landslide, Kanawha County,
wWv
Marmet (Clark) Drainage, AML | WWDEP $100,000 Yes
Reclamation of Drainage, 601 57" Street, SE
Kanawha County, WV Charleston, WV 25304
Pringle Run#2, AML WVDEP $675,000 Yes
Reclamation of Refuse Pile, |601 57" Street, SE
Portals, and Structures, Charleston, WV 25304
Preston County, WV
May Portal, AML Reclamation |Virginia Dept. of Mines, $130,000 Yes
Mine Portal/Fill Slippage Minerals & Energy
Project, Buchanan County, VA | PO Drawer 200
Big Stone Gap, VA 24219
Lick Creek Waterline Boone County PSD $1,200,000 Yes
Extension - Phase I, Boone PO Box 287
County, WV Danville, WV 25053




17 . €F

TETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRY

1S THE DESIGNATED ENGINEER OF RECORD

r LJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CON. _.RUCTED
AND LOCATION OF OWNER (YES OR NO)

Town of Ceredo Water Town of Ceredo $831,000 Yes
Distribution System Upgrade PO Box 691
- Contract No. 1, Ceredo, WV |Ceredo, WV 25507
Town of Ceredo Water Town of Ceredo $885,000 Yes
Distribution System Upgrade |PO Box 691
- Contract No. 2, Ceredo, WV |Ceredo, WV 25507
Hatfield-McCoy/Water Ways Boone County PSD $2900,000 Yes
Waterline Extension, Boone PO Box 287
County, WV Danville, WV 25053
Fort Martin Power Station Allegheny Energy Supply $24,000,000 Yes
Coal Combustion By-Product 800 Cabin Hill Drive
Landfill Expansion, Greensburg, PA 15601
Mconongalia County, WV
Jessop Highwall #10 WVDEP $1,357,000 2009 Yes
BAML Reclamation of 601 57" Street, SE
Highwalls, Preston County, Charleston, WV 25304
wWv
Lando (Edwards) Drainage, WVDEP $352,000 2009 Yes
AML Reclamation of Refuse 601 57" Street, SE
Pile and Drainage Problems, Charleston, WV 25304
Mingo County, WV
Taylorville (Cantrell) WVDEP $241,000 2009 Yes
Drainage, AML Reclamation of | 601 57 Street, SE
Acid Mine Drainage Problems, | Charleston, WV 25304
Mingo County, WV
Borderland (Matey) Portals, WVDEP $94,000 2009 Yes
AML Reclamation of Mine 601 57 Street, SE
Portals, Mingo County, WV Charleston, WV 25304
Fairmont East Mine Drainage, | WVDEP $100,000 2009 Yes

BAML Reclamation of Acid Mine
Drainage, Fairmont, WV

601 57%" Street, SE
Charleston, WV 25304




17. CF

LETED WORK WITHIN LAST 5 YEARS ON WHICH YCOUR FIR!

AS THE DESIGNATED ENGINEER CF RECCRD

~ 2JECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR COW.. +RUCTED
AND LOCATION OF OWNER (YES OR NO)
Rachel Refuse, AML WVDEP $300,000 2010 Yes
Reclamation of Mining 601 57" Street, SE
Complex, Farmington, WV Charleston, WV 25304
Wash Branch Waterline Massey Coal Services $550,000 2008 Yes
Extension, Boone County, WV |315 70™" Street, SE
Charleston, WV 25304
Spruce Laurel Stream WVDEP - AML $3,000,000 (Est.) 2008 Yes
Monitoring, Boone County, WV | 601 57°® Street, SE
Charleston, WV 25304
Fleming Landfill Sewer Line, |WVDEP - AML $1,100,000 2008 Yes
2 Miles of Sewer Line, 601 57" Street, SE
Kanawha County, WV Charleston, WV 25304
Pocahontas County Landfill Pocahontas County Solid $400,000 2008 Yes
Expansion, Closure, and Waste Authority
Operations Consulting, 910-C Tenth Avenue
Dunmore, WV Marlinton, WV 24454
Site Assessment and WVDEP $3,000,000 2008 Yes

Closure/Capping Plan for
Jackson County Landfill,
Ripley, WV

601 57°F Street, SE
Charleston, WV 25304




18. C ~2LETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIk. .{AS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICAT. ~HASE
OF WORK FOR WHICH YOUR FIRM WAS RESPONSIEBLE)

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED FIRM ASSOCIATED
AND LOCATION OF OWNER OF YOUR FIRM'S PORTION (YES OR NO) WITH
Bradshaw Schools Design Water Supply and $750,000 2009 Yes ZMM, Inc.
Site Utilities Sanitary Sewer Systems
Charleston Site Utilities, 520,000 2008 Yes Andropogon
Greenspace Project Stormwater Management Associates, Ltd.

and Agency Coordination




1%. Us -his space to provide any additional information description of resources supporting your firm's

qu. ifications to perform work for the West Virginia . indoned Mine Lands Program.

Potesta & Assoclates, Inc.’s (POTESTA) “Expression of Interest for Professional Engineering Design Services and

Construction Monitoring Services for the Owl Creek Highwall #2 Design Project” supports this questionnaire in

providing POTESTA’s gqualifications and resources for serving the West Virginia Department of Environmental

Protection, Office of Abandoned Mine Lands and Reclamation on this project. In summary, POTESTA:

1. Has assembled a team of in-house personnel and subcontractors who have historically worked on AML projects.
POTESTA’s in-house staff includes 15 Professional Engineers including 11 in the primary office, three of whom
have worked on over 75 AML projects.

2. Has a large local staff with a unique multidiscipline technical emphasis (including civil engineering,
structural engineering, geological engineering, hydrological engineering, mine land reclamation, with a strong
emphasis on water quality and aguatic life and toxicity). Two members of POTESTA’s staff have their Ph.D.’s,
and 12 have their Masters Degree.

3. Has 15+ employees with experience on WVDEP AML projects. POTESTA employees have worked on and have experience
in the following type of WVDEP AML projects:

- Water Supply Feasibkbility Studies and Design - Passive Acid Mine Drainage Treatment
- Assessment of Contamination (e.g., PCB’s, asbestos) - Reclamation of Refuse Piles

- Demolition of Structures - Sealing Mine Portals

- Diversion Structures - Stream Relocations

- Identifying Acid Mine Drainage - Subsidence Assessment and Remediation
- Inventory of Residential Water Supplies - USCOE Permitting

- Landslides - Wetland Assessments

- Mine Fires

4. Can handle a substantial AML workload (more than our competitors) since POTESTA has two Professional Engineer
(P.E.) Project Managers each with experience on 75+ AML projects.

5. Offices located in Charleston, West Virginia in close proximity to WVDEP’s Charleston office, with offices in
Morgantown, West Virginia close to WVDEP Philippi office and Winchester, Virginia.

6. Staff has had a positive relationship with WVDEP, AML in the past, which we would like to continue.

20

. The for6901ngi}s a sti;9m6n§ f facts.
Signature: Ai;ﬁ§ﬁ_¢? A . Title: Vice President Date: March 26, 2013

Printed Name: Dana L. Burns




POTESTA & ASSOCIATES, INC.

Civil Engineering and Design

Potesta & Associates, Inc. (POTESTA) helps clients
evaluate and plan projects by completing the
following types of preliminary investigations and
analyses.

* Phase | Environmental Site Assessments

*  Floodplain Determination

* Geotechnical Explorations Including Soil,
Bedrock, and Groundwater Characterization

»  Foundation Recommendations

»  Monitoring Well Systems and Site
Characterization Plans

® Boundary, Topographical and
Photogrammetric Surveys

= Utility Planning

= Earthwork Evaluations Including Volume
Analysis

"  Opinion of Probable Costs/Engineer’s
Construction Cost Estimates

Once the project has been determined feasible,
POTESTA’s  design  professionals  complete
preliminary and final  designs. Frequent
communication is made with the client and any other
design professionals to review completed activities
and obtain input for the design process. Our goal is
to provide our services to achieve or exceed our
clients’ expectations.

Our design services include:

= Erosion and Sediment Control Plans

» Earth Retaining Structures Design

*  Geometric Site Layout

»  Grading and Drainage Plans, Including
Excavation and Fill Optimization

= Access Road Design

=  Hydraulic Structure Design

®  Water and Sewer Design

»  Slope Stability Analysis

=  Subsurface Drainage System Design

= Construction Drawings, Specifications and
Contract Document Preparation

POTESTA  offers experienced environmental
engineers and scientists to prepare applications for
various environmental permits that may be required.
These services include:

=  Stormwater Management Permit/Erosion
and Sediment Control Plans

*  Office of Air Quality Permit to Construct

=  Wetland Delineation and Permits

* National Pollutant Discharge Elimination
System (NPDES) Permits

* Floodplain Management Permits

*  Groundwater Protection Plans

= Spill Prevention, Control and
Countermeasure Plans

= Environmental Site Assessments

*  Environmental Impact Statements

POTESTA routinely provides professional services
throughout construction of our projects. These
services include survey layout, construction
management, construction monitoring, record
drawing preparation, and bid evaluation assistance.

POTESTA & ASSOCIATES, INC.

APOTESTA

7012 MacCorkle Avenue, SE, Charleston, West Virginia 25304
Phone: (304) 342-1400 « Fax: (304) 343-9031 * www.potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia




POTESTA & ASSOCIATES, INC.

Computer-Aided Drafting and Design

The Potesta & Associates, Inc. (POTESTA)
computer-aided drafting and design (CADD)
department provides state-of-the-art design and
drafting services for in-house engineering and
environmental consulting projects. We also provide
personnel to clients who have a temporary need for
additional drafting manpower. These services may
be performed at your location or our office as
required.

The CADD department utilizes the latest
drafting/design software and computer hardware to
maintain productivity at the high levels that clients
demand and expect. We utilize the latest version in
AutoCAD Civil 3D civil/survey design software to
prepare, revise, and manipulate drawings and
engineering data efficiently. Drawings and figures
are produced using a Hewlett Packard 4000 and
5500 color ink jet plotters. POTESTA’s
experienced and trained professionals allow clients’
projects and assignments to be completed rapidly
and at reasonable cost.

Our CADD services include:

*  Survey data manipulation including
development of topographic mapping, cross
sections, profiles, isopach drawings, etc.

» Site design including grading plans,
drainage plans, utilities plans, right-of-way
plans, etc.

= Roadway design.
»  Water and sewer design.
*  Permit drawings, maps, and exhibits.

*  Earthwork and planimetric quantity
development.

*  Two and three dimensional graphics.
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POTESTA & ASSOCIATES, INC.

APOTESTA

7012 MacCorkle Avenue, SE, Charleston, West Virginia 25304
Phone: (304) 342-1400 « Fax: (304) 343-9031 » www.potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia




POTESTA & ASSOCIATES, INC.

Construction Monitoring

Potesta & Associates, Inc. (POTESTA) provides
construction monitoring  and  construction
management services to assist clients in achieving
regulatory and contractual compliance, to document
that contractor activities are in compliance with
design requirements, and to serve as an extension of
clients’ staff. POTESTA can provide full-time or
part-time field services utilizing one or more
engineers or technicians.

Regulatory compliance is often best documented by
providing full-time construction monitoring services
for a construction project. POTESTA can assist
clients in observation of construction activities and
documenting compliance. Our typical involvement
in such projects includes:

»  Conducting a pre-construction review of
design and contract documents to identify
potential problem areas, and consultation
with the owner or client to develop
strategies or procedures to avoid anticipated
problems.

»  Assistance  in  contractor  selection.
POTESTA can recommend construction
contractors who specialize in the type of
work associated with the project and can
assist in bid evaluvation by reviewing
proposed quantities, unit costs, lump sum
costs, and any proposed exceptions or
qualifiers for the project. POTESTA can
conduct pre-bid conferences to help
contractors understand project requirements.
We can also conduct pre-construction
conferences prior to the start of the project
to help establish lines of communication,
review detailed plans, discuss testing
requirements and establish proper reporting
procedures.

POTESTA can provide surveying for
construction layout, measurement for
payment quantities, and documentation
of as-built conditions. Survey results are
downloaded to form computer-aided
drafting (CAD) drawings allowing the
efficient preparation of record drawings and
any subsequent evaluations required.

Construction monitoring can include field
testing to document compliance such as field
density tests, concrete testing, sampling of
materials for laboratory analysis, and
documentation of site conditions and work
performed on a daily basis or as required.

Preparation of summary of construction
reports, including photographs, videotape
documentation, test results, daily
construction  logs, industrial  hygiene
monitoring, and other documentation as may
be required by the client.

Preparation of certifications as may be
required.

POTESTA & ASSOCIATES, INC.

APOTESTA

7012 MacCorkle Avenue, SE, Charleston, West Virginia 25304
Phone: (304) 342-1400  Fax: (304) 343-9031 *+ www.potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia




POTESTA & ASSOCIATES, INC.

Endangered Species Consultation

The Endangered Species Act (ESA) requirements
can delay if not halt important projects. Being able
to respond promptly and thoroughly to the Fish &
Wildlife Service’s (Service) requests for an
evaluation of probable project impacts on either
endangered species, threatened species, or species of
concern can facilitate needed regulatory approvals.

Potesta & Associates, Inc. (POTESTA) has
extensive experience in biological assessments (BA)
related to the ESA. We utilize a combination of
in-house professionals and recognized experts to
complete projects for our clients. This arrangement
allows us to provide a work product which is
acceptable to the Service.

For the last several years, our office has worked with
natural gas transmission companies preparing
environmental reports which include assessments
and remediation of impacts to rare, threatened, and
endangered species. POTESTA’s biologists have
worked on natural gas projects within the core
summer roosting and maternity range of the Indiana
bat. This work provided the firm’s biologists with
considerable experience in identifying suitable
Indiana bat habitat in Ohio, Kentucky, Virginia, and
West Virginia. Other biologists within our office

also have experience in bat surveys, echo location,
bat identification and mussel surveys.

We have established professional relationships with
local and regional experts on projects in our region.
These relationships allow us to have access to
recognized experts on the appropriate species on an
as-needed basis. The advantage to the client is that
this approach allows us to select the best individual
for the task at hand.

These experts have specialized in the study of their
species of interest for many years and are familiar
with the life cycle, habitat requirements and
sampling techniques for the species. POTESTA
supplements these individuals with our experienced
field staff, who are intimately familiar with the
project, to constitute an effective team to respond
quickly to threatened and endangered species issues.
POTESTA provides final reports with additional
information obtained from the noted expert, as well
as relevant mapping and other supporting
information.

This team approach allows for a complete evaluation
of the potential impact a project may have on a
species of concern. The most basic level of services
in this area is a partial evaluation based only on
literature reviews. An intermediate level of effort
would be the literature review and a thorough field
review of the project site to evaluate habitat. A
complete evaluation would include the literature
review, habitat evaluation, and extensive field
collection program during the appropriate season of
the year. Our subcontractors have the appropriate
permits to collect the species in question.

POTESTA & ASSOCIATES, INC.

APOTESTA

7012 MacCorkle Avenue, SE, Charleston, West Virginia 25304
Phone: (304) 342-1400 « Fax: (304) 343-9031 + www.potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia
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Hydrology and Hydraulics Design

Our engineers have extensive experience in the
application of hydrology and hydraulic principles to
the design of real world systems. These applications
include:

* Drainage Structure Sizing
- Stream Relocations
- Culverts
- Channels
=  Pond and Dam Design
- Sediment Ponds and Basins
- Spillways
- Design/Rehabilitation
- Slurry Impoundments
- Lagoons
- Dams
»  Detention and Detention Systems
- Ponds
- Pipes
- Underground Bladders
»  Floodplain Management Permits/Approval
»  Floodway Studies

- FEMA (Federal Emergency
Management Agency)

- NFIP (National Flood Insurance
Program)

- Flood Elevation Surveys/Certifications
- Flood Routing

»  Dam Break Analysis

»  Hydrology Surveys

»  Stream Gauging

s Rainfall and Flow Data Collection

s Stormwater Drainage System Design

»  Pressure Pipe Systems

»  Stream Restoration Plans

»  Natural Stream Channel Design/Restoration

»  Expert Witness Testimony

To complete these types of applications, our
engineers, scientists, and surveyors work jointly to
develop an effective and economical solution to your
situation.  Their analyses use widely accepted
computer models.

Potesta & Associates, Inc. typically uses the
following computer modeling programs:

u  HEC-RAS

«  HEC-HMS

= TR-20/TR-55
u StormCAD

*  CulvertMaster
»  FlowMaster

»  PondPack

=  CORMIX

We have provided these services to a wide variety of
public and private sector clients. Our staff not only
understands the technical details, but is very
experienced in working with the various state,
federal, and local regulatory agencies. We know the
level of detail they require and can obtain the
necessary approvals in a timely manner.
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POTESTA & ASSOCIATES, INC.

Geotechnical Engineering

Potesta & Associates, Inc.”’s (POTESTA) engineers
and geologists have extensive experience related to
the geotechnical engineering and geological
disciplines. These areas include subsurface
investigations, monitoring well and piezometer
installations, foundation design recommendations,
slope stability analysis, and remedial designs as they
relate to construction, mining, waste disposal,
environmental remediation, and other projects.

SUBSURFACE INVESTIGATIONS

POTESTA’s diverse staff of engineers and
geologists is experienced in the many different
facets of subsurface investigations. Our usual
procedure is to attend an initial meeting with the
client to establish requirements and expectations,
conduct a preliminary site reconnaissance, and
develop a recommended exploration program for
your review and approval. Supplemental

information from the local area is then obtained from
readily available sources to assist the engineer or
geologist in making final recommendations.

POTESTA can provide field engineers and
geologists who are knowledgeable using the latest
technologies to assist in collecting and analyzing
samples. Our knowledge of the proper procedures
and familiarity with local conditions allows office

and field personnel to adjust the investigative plan if
unanticipated field conditions are found.

Our staff is familiar with the following items which
can be associated with subsurface exploration:

* Drilling and Rock Coring Techniques
(augers, rotary bits, Geoprobe™, etc,)

» Sample Collection Methods (split spoons,
shelby tubes, Geoprobe™ sleeves, etc.)

» Classification and Logging of Soil and Rock
Samples

*  Monitoring Well and Piezometer Installation

SLOPE STABILITY ANALYSIS
AND REMEDIAL DESIGN

Slope stability is often a major concern during the
design and construction phases of many projects,
especially those located in the Appalachian terrain.
POTESTA’s engineers are familiar with the various
methods utilized to predict slope stability and are
capable of performing the related analyses. Slope
stability is critical for many projects such as analysis
of existing or proposed soil embankments, rock fills,
dam analysis and design, landfill design and
operation, estimating the causation of slope failure,
and designing remedial measures. Analyses can
involve circular or sliding block methods, interface
friction angles, and estimation of the strength
parameters of the soil or rock. Slope stability
analyses are performed on one of the most
technologically advanced computer programs
available and can be modified using site specific
data.

POTESTA’s engineers can also develop preventive
measures  during initial project design or
recommendations to repair slope failures. Based
upon the project circumstances, our engineers will
consider various remedial measures such as
regrading the site to obtain more suitable conditions,
management of groundwater, and design of retaining
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POTESTA & ASSOCIATES, INC.

Permitting Services

Potesta & Associates, Inc. (POTESTA) offers its
clients exceptional expertise and experience when it
comes to the permitting process, including all
phases of application preparation, negotiations,
modifications, compliance and renewal at all levels
of government. Our permit services cover air,
mining, water and waste disposal permits.

AIR

Our firm offers complete air permitting and
consulting services to assist industry in complying
with today’s complex air quality regulations. Our
staff has experience in identifying, characterizing
and permitting air pollution sources for a variety of
industries, including:

»  Coating Operations

= Petroleum and Petrochemical Operations
*  Chemical Manufacturing

= Manufacturing Facilities

*  Mining

= Quarries

»  Natural Gas Compressor Stations

»  Electric Utilities

Our air quality experts have comprehensive
knowledge of federal, state and local regulations, as
well as experience in complex Title V applications.
Our services include identification of potential air
pollution sources, development of control strategies,
preparation of permit applications, emissions
inventories, compliance audits and regulatory
liaison.

At both the state and federal levels, we help clients
interpret and comply with air regulations, including
the New Source Performance Standards (NSPS) and
National Emissions Standards for Hazardous Air
Pollutants (NESHAPS). We can suggest emissions
control strategies to meet both current and
anticipated regulations, including BACT, MACT
and LAER.

MINING

In recent years, mining permits have become
increasingly complex, requiring diverse expertise in
mining techniques, engineering, environmental
regulations, benthic studies, hydrogeology and
hydrology. Our staff has broad experience in
providing innovative solutions to various mining
problems.

Although the objective of a permit application is to
receive agency approval in a timely manner, the
client does not benefit if the application does not
allow for effective operations. We work with our
clients to ensure that your operational needs are met
while allowing for essential flexibility. Several
members of our staff have mining industry
experience, and they understand the requirements
vital to an effective operation.

From the beginning of the permit process,
POTESTA involves the reviewing agency to allow
its concerns to be addressed prior to submittal of the
application. Ofien, this reduces the need for review
comments and revisions which could slow the
approval process. Our thorough knowledge of the
various phases and requirements of the permitting
process, coupled with our technical expertise, may
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Site Design

Potesta & Associates, Inc. has a significant body of
work in site design for residential, commercial and
industrial clients. Projects range from power plant
siting to subdivision design. We have assisted
numerous developers and development agencies
with the creation of business industrial parks
throughout West Virginia, and have been part of
design teams for elementary, secondary and
collegiate projects primarily associated with new
building construction.

Our staff of civil, environmental, and geotechnical
engineers; surveyors and environmental scientists
can provide the following site planning and design
services,

= Surveying — Topo and Boundary

= Base Mapping from Aerial Photography

=  Geotechnical Engineering

» Land Planning

=  Environmental Issues Evaluation and
Mitigation

= Site Grading

s Vehicular and Pedestrian Circulation

»  Utility Design

»  Site Features

= Stormwater Management Plans

Some clients who have used our site design services
include:

= West Virginia Development Office

» Development Authorities: Tucker, Wood
and Roane Counties

*  Bright Enterprises

»  BIDCO (Capital Area Development
Corporation)

»  University of Charleston

= Timberwolf Development Corporation

»  West Virginia Department of Environmental
Protection

»  West Virginia Division of Natural
Resources

= Marshall University

v Architects: Associated Architects; Bastian
& Harris, Architects; SEM Partners
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Surveying and Mapping

Our surveyors are experienced in many aspects of
surveying such as topographic mapping, boundary
surveys (rural/farms, city lots, and subdivisions),
ALTA surveys, control surveys, flood certificate
surveys, well location surveys, construction surveys
for layout of work, record drawings, and quantity
measurements. Related areas include courthouse
research, preparation of right-of-way plans,
and verification of property owners. Potesta &
Associates, Inc. (POTESTA) has licensed
professional surveyors registered in West Virginia,
North Carolina, South Carolina, Ohio, Virginia, and
Pennsylvania. Their total combined surveying
experience comes to well over 50 years.

POTESTA’s  surveyors use  state-of-the-art
equipment such as Topcon total stations, Trimble
R-8 GNSS, and SMI Version 8 data collectors with
SMI software. Reduction and design software used
includes AutoCAD, Softdesk Civil/Survey design,
Autodesk Land Design, Microstation, and InRoads
design software.

POTESTA is equipped with modern surveying
instruments, allowing efficient data processing and
accurate gathering of field information. Total station
instruments equipped with data collectors are
utilized for complete ficld-to-office automation
allowing for high levels of productivity in the field.
The latest versions of software are then used to
process survey data and create drawings or required
end products. These products can be supplied to our
clients in AutoCAD and/or Microstation format.

Small topographic mapping projects can be
completed in-house using the aforementioned
process.  Larger projects are better suited for
mapping using aerial photography.

POTESTA can provide the necessary surveying
required for establishing ground control for aerial
mapping. As a quality control measure, aerial
mapping is field checked for accuracy by surveying
cross sections or random points.

Surveys completed by POTESTA are performed by
or under the direction of a professional licensed
surveyor. Surveys and mapping are completed to
the standards outlined by the National Map
Standards, as well as other applicable quality
standards.

Our staff is experienced in global positioning
surveys (GPS). GPS equipment, Trimble R-8
GNSS, and existing base stations are among
POTESTA’s surveying tools. Based upon the site
location and ultimate use of the survey information,
a recommendation is made to the client as to
whether or not traditional survey or GPS is most
applicable to their project.
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Water and Wastewater Engineering

Our professional staff is dedicated to providing = Remediation Systems
quality engineering services for various types of Landfill Leachate Treatment
water treatment and distribution systems, as well as Storage Tank Design
wastewater management, collection and treatment Flow Measurement
systems. The following is a list of some of the Surveying/GPS and Mapping
services Potesta & Associates, Inc. is capable of Permitting and Regulatory Liaison
providing: Combined Sewer Overflow (CSO)
= Management, Sampling and Modeling

STORMWATER MANAGEMENT

» Hydraulic Conveyance Structure Design
(Culverts, Channels, Drop Inlets, Etc.)

= Stormwater Retention/Detention Pond Design

»  Stormwater Pond Modeling

* Floodplain Identification and Management
Strategies

* Hydrologic and Hydraulic Analysis and
Evaluations and Modeling

®  Construction Monitoring

= Surveying

* Permitting and Regulatory Liaison

WATER AND WASTEWATER DESIGN

= Feasibility Studies

=  Conceptual Design

*  Final Design

* Bidding and Construction

= Construction Monitoring

= Wastewater Audits

»  Wastewater Minimization Studies

» Engineer’s Cost Estimates

»  Small Flows Design (Traditional and Innovative
Treatment Systems for Low Volume Flows)

= Sewage Collection and Treatment

»  Water Treatment and Distribution

» Industrial Wastewater Treatment
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Wetlands

Wetlands play a significant role in business and
industry. These unique aquatic habitats can present
problems with regard to development of properties
because they are protected by the Clean Water Act.

Potesta & Associates, Inc. (POTESTA) has a
qualified staff of scientists and engineers who are
trained and experienced in the identification and
permitting of wetlands, the mitigation of displaced
wetlands and the design of constructed wetlands.

INVESTIGATION AND DELINEATION

Wetland investigations and delineations are
conducted by POTESTA’s scientists as part of pre
development site investigation and environmental
impact assessments. During a wetland investigation,
the site is examined for the presence of wetland
indicators, including specific hydrology, soils and
vegetation. Any wetlands discovered are delineated
in accordance with the U.S. Army Corps of
Engineers Wetlands Delineation Manual (1987).

PERMITTING

Once wetlands have been identified and delineated,
POTESTA can prepare application packages for
permits to fill and/or dredge these areas for further
development. The U.S. Army Corps of Engineers
(COE) is the agency responsible for granting
wetland permits under Section 404 of the Clean
Water Act. In addition to the COE permit,
individual states must approve each permit granted,
certifying that it meets the state’s water quality
standards.

Our employees have established  working
relationships with both the federal and state agencies
in this region. We are very familiar with the data
required and can work with the agencies to obtain
timely review and issuance of permits,

MITIGATION AND DESIGN

Wetland mitigation and design come into play when
wetlands being displaced or filled are large enough
to require mitigation under state and federal
standards. In some cases, wetland mitigation can be
achieved solely through the payment of a fee to a
mitigation bank or fund, established for the creation,
protection or enhancement of other wetland areas.
In this case, POTESTA can prepare an appropriate
mitigation offer and negotiate with state and federal
authorities for its approval.

Depending upon the availability of suitable sites,
wetland mitigation can also consist of the actual
design and construction of new wetlands, or the
enhancement of existing wetlands.  Our staff
includes qualified engineers experienced in the
design of created wetlands. Working as a team with
staff biologists, we can produce a cost-effective
functional design for presentation to state and
federal authorities. Once approved, we can provide
construction monitoring of the new wetlands.
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Project Abstract

ACID MINE DRAINAGE TREATMENT
PROJECTS-SOVERN RUN AND UPPER

MUDDY CREEK
Friends of the Cheat

Preston County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the Friends of the Cheat (FOTC) to provide
design assistance for two acid mine drainage treatment projects located in Preston County, West
Virginia. POTESTA’s services included review and modifications of conceptual designs,
topographic surveying, courthouse research for property boundaries, preparation of construction
drawings and technical specifications, development of bidding documents, and construction
observation.

The Upper Muddy Creek project involved acid mine drainage
from four (4) areas that discharged into Muddy Creck upstream
of where it crosses beneath State Route 3 (Brandonville Pike).
Muddy Creek has been significantly impacted by acid mine
drainage, but the upper portion is a trout sream. The proposed
design includes the construction of four (4) limestone leach beds
and nearly 1,500 feet of open limestone channel. The project is
scheduled for completion in 2004,

The Sovern Run (Tichenell) project involved highly acidic
discharge from one source and mildly acidic discharge from two
sources. The design included a limestone leach area and an open
limestone channel to provide treatment for the main acid mine
drainage source. The mildly acidic sources included a limestone
leach bed for treatment and two (2) steel slag leach dams to add
excessive alkalinity to the water in an effort to provide a net
neutralization effect upon its confluence with the high acidity
drainage further downstream. The project is scheduled for
completion in 2004,
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ALLEGHENY ENERGY SUPPLY COMPANY,
LLC - FORT MARTIN CCB LANDFILL
PERMIT APPLICATION/CONSTRUCTION

INSPECTION
Allegheny Energy Supply Company

Monongalia County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Allegheny Energy Supply
Company, LLC to develop a permit renewal application associated with a coal
combustion by-product (CCB) landfill expansion. The project is located in Fort Martin,
West Virginia.  POTESTA developed a West Virginia/NPDES permit renewal
application related to the existing portion of the Class F Industrial Landfill as well as
encompassing the expansion area of just under 100 acres.

POTESTA prepared a solid waste/NPDES
water pollution control permit including;
supplemental evaluation of candidate sites for
the expansion area; field exploration involving
collection of soil, geological, and hydrological
data; wetland and stream impact delineation;
“permit level” design of the landfill expansion.
In conjunction, the project included two
additional sedimentation ponds and a proposed
alternative landfill liner system. The capacity
of the full expansion area is approximately 8.7
million cubic yards of CCB.

erial view of power plant and landfill site

POTESTA also performed construction

observation/construction administration for the landfill project. Services provided by
POTESTA included soil density testing, concrete testing, nondestructive and destructive
testing for liner system. Over a period of more than 12 months, POTESTA provided one
(1) to four (4) construction technicians to cover the
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BEVINS LANDSLIDE EMERGENCY

Commonwealth of Virginia,
Department of Mines, Minerals and Energy

Buchanan County, Virginia

Potesta & Associates, Inc. (POTESTA) has been retained to provide professional engineering design
services to the Commonwealth of Virginia, Department of Mines, Minerals and Energy, Abandoned
Mine Land Program (DMME-AML) under the Small : ? . o
Purchase Procurement Program for Professional Services
(09AMLO06). These services will consist of developing an
engineering report, construction plans and specifications, and ¥
a material schedule for the Bevins Landslide Emergency
Project in Buchanan County, Virginia. )

The project will consist of:

*  Stabilization/removal of a slide that has occurred behind &
the Bevins residence.

* Removal and disposal of slide material that has already
been deposited on the old mine bench. -

* Installation of temporary and permanent drainage control &
measures.

*  Upgrade of the existing entrance roadway onto the mine
bench where the Bevins residence is located.

¢ Installation of required erosion and sedimentation control
measures including revegetation of disturbed areas of the
site.

POTESTA will perform the surveying, subsurface exploration, and geotechnical design necessary to
complete this project.
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BORDERLAND (MATNEY) PORTAL

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Borderland, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s Office
of Abandoned Mine Lands to prepare plans and specifications [§
for installation of mine portal seals and a drainage system around
a residence. The project consisted of correction of uncontrolled
seepage from collapsed mine portals. The drainage presented
problems for the property owners and was having an adverse
impact on the environment. The discharge of impounded water
from the underground mine works is a serious threat to life and g
property due to the potential it poses for a blow-out.

The project required six mine portal seals, three being double
§ block wet seals and three conventional single block wet seals.
N Bat gates were installed in two seals. The portals were adjacent

to aresidence and required plans for drainage channels to divert
discharge from the portals through the residence property to a
 nearby stream. Regrading and revegetation of all areas
8 disturbed during construction were also required.

# POTESTA prepared drawings, technical specifications,
semey contractor’s bid forms, engineer’s construction cost estimate,
and calculations brief for the project. POTESTA also attended
the pre-bid and pre-construction conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com




Project Abstract

BURNWELL (STANDARD/PAINT
CREEK/COLLINSDALE) WATERLINE

EXTENSION

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Eastern Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West
Virginia Department of Environmental Protection’s Office of
Abandoned Mine Lands (WVDEP) to prepare a study evaluating
possible water line extensions to the Collinsdale/Burnwell area from
neighboring public water systems. The WVDEP will review the study ¥
and select the preferred option. An initial study requested by the
WYVDEP determined that the area was 100 percent impacted by pre-
1977 mining activities. The study recommended construction of a
water treatment plant near Burnwell. Upon further review, WVDEP
determined that Collinsdale/Burnwell did not have the personnel or
financial ability to operate and maintain a water treatment plant.

POTESTA performed a file review of the public water systems in the area to verify their production and
financial capabilities. Meetings were held with the WVDEP and public water systems to address concerns
regarding the additional customers and service line. Based upon the aforementioned and site visits,
POTESTA will prepare a preliminary engineering report, including preliminary water design, and a West
Virginia Infrastructure and Jobs Development Council Preliminary Application. The water line extension
is expected to require approximately 48,000 LF of water line, one booster station, a tank, fire hydrants,
meter assemblies, and miscellaneous valves and fittings.

POTESTA will design the water line extension selected by the WVDEP from the preliminary engineering
report. The extension will be mapped, including locating utilities, public water systems connection points,
identifying easements via tax maps, and surveying tank and booster station sites. POTESTA will prepare
and submit the necessary “clearance” letter and permits for construction.

Geotechnical exploration and assessment will be performed for tank and booster sites. Boundary surveys
and plats will be prepared for the property transfer of the tank and booster station sites, and POTESTA will
perform a hydraulic evaluation to estimate the impact of the additional demand on the selected public water

system.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s construction
cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid and pre-
construction conferences to assist WVDEP with the project.
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CLENDENIN COMPRESSOR STATION
LANDSLIDE EVALUATION/REPAIR

Columbia Natural Gas

Clendenin, West Virginia

POTESTA was retained by Columbia Natural Gas
(Columbia) to evaluate and design remedial measures for
a landslide at Columbia’s Clendenin Compressor Station.
The landslide was located adjacent to the office and
maintenance building at the facility and threatened to
damage the structure.

A landslide had occurred within the steep slope adjacent to
the building in August 2002, threatening damage to the
adjacent office and maintenance building.

POTESTA provided surveying services to map the project
area and performed a subsurface exploration to assist in
evaluating the landslide condition. The remedial measures
to correct the landslide area included the design of an
approximately 200-foot steel soldier beam and concrete
lagging retaining wall. The retaining wall included a rock
anchor tie-back system

As part of the project, POTESTA assisted Columbia with
contract administration and performed construction

observation services during the construction phase of the
project.
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Project Abstract

EVALUATION OF MINE DRAINAGE FROM AML
SITES, AS PART OF ENVIRONMENTAL SITE

ASSESSMENT
Jackson & Kelly, PLLC

McDowell County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Jackson & Kelly to perform an
environmental site assessment (ESA) of approximately 1,000 acres of mining property in McDowell
County, West Virginia. The mining property consisted of Surface Mining Control and Reclamation
Act (SMCRA) mining sites and pre-SMCRA mining sites (i.e., AML). Included in the ESA was an
evaluation of mine drainage from the AML sites, as well as the SMCRA sites. AML sites included
unreclaimed refuse piles, open and draining portals, and remnants of other mining structures, The
intent of the mine drainage evaluation portion of the ESA was to identify acid mine drainage (AMD)
sources on the property, and their potential liability for a property purchaser.

The evaluation of mine drainage included:

1. Records Review
2 Interviews with Regulators
3, Field Reconnaissance, Including Water Sampling

Records reviewed included the water quality sections of SMCRA permits (including attempting to
identify documentation confirming whether AMD was from SMCRA or AML sites) and the 303(d)
TMDL list of streams impaired by acid mine drainage. Regulatory officials were also asked about
known AMD sites.

Field reconnaissance and water quality sampling was conducted to:

L. Identify and characterize mine drainage from pre-SMCRA (i.c., AML) and SMCRA
mining operations,
2. Assess the quality of surface waters draining the property.

SMCRA sites were located based on the records review. Pre-SMCRA (i.e., AML) sites were located
based on the records review, review of United States Geological Survey mapping, interviews with
regulatory officials and other people familiar with the property, by chance encounter during the field
reconnaissance, and by “chasing” low pH and/or high specific conductivity field readings and/or
stream discoloration up a stream until a mine drainage source was identified.



Evaluation of Mine Drainage
Page 2

Streams and mine drainage sources were assessed via intensive field sampling including field sampling
of most “unnamed tributaries” with follow-up water quality sampling/analyses of certain streams and
mine drainage sources via a laboratory.

Field sampling primarily consisted of field readings of pH, specific conductivity, temperature, and
visual estimates of flow. Laboratory analysis primarily consisted of pH, acidity, alkalinity, total iron,
total aluminum, total manganese, total dissolved solid, total suspended solids, and sulfates.

A total of 24 field readings were taken with a follow-up 12 samples being collected for laboratory
analyses. The water quality sampling confirmed a limited amount of AML, AMD (actually alkaline,
but with high total iron). However, the water quality sampling did not indicate that the AMD was
causing violations of receiving stream water quality standards.

The results of the mine drainage evaluation were summarized in a report, along with other findings
of the ESA.
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EVALUATION OF MINE DRAINAGE FROM
AML SITES, AS PART OF ENVIRONMENTAL

SITE ASSESSMENT
Jackson & Kelly PLLC

Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Jackson & Kelly to perform an
environmental site assessment (ESA) of approximately 5,000 acres of mining property in Mingo
County, West Virginia. The mining property consisted of Surface Mining Control and Reclamation
Act (SMCRA) mining sites and pre-SMCRA mining sites (i.e., AML). Included in the ESA was an
evaluation of mine drainage from the AML sites, as well as the SMCRA sites. AML sites included
unreclaimed refuse piles, open and draining portals, and remnants of other mining structures. The
intent of the mine drainage evaluation portion of the ESA was to identify acid mine drainage (AMD)
sources on the property, and their potential liability for a property purchaser.

The evaluation of mine drainage included:

L Records Review
2. Interviews with Regulators
3. Field Reconnaissance, Including Water Sampling

Records reviewed included the water quality sections of SMCRA permits (including attempting to
identify documentation confirming whether AMD was from SMCRA or AML sites) and the 303(d)
TMDL list of streams impaired by acid mine drainage. Regulatory officials were also asked about
known AMD sites.

Field reconnaissance and water quality sampling was conducted to:

1, Identify and characterize mine drainage from pre-SMCRA (i.e., AML) and SMCRA
mining operations.,
2. Assess the quality of surface waters draining the property.

SMCRA sites were located based on the records review. Pre-SMCRA (i.e., AML) sites were located
based on the records review, review of United States Geological Survey mapping, interviews with
regulatory officials and other people familiar with the property, by chance



EVALUATION OF MINE DRAINAGE
Page 2

encounter during the field reconnaissance, and by “chasing” low pH and/or high specific conductivity
field readings and/or stream discoloration up a stream until a mine drainage source was identified.

Streams and mine drainage sources were assessed via intensive field sampling including field sampling
of most “unnamed tributaries” with follow-up water quality sampling/analyses of certain streams and
mine drainage sources via a laboratory.

Field sampling primarily consisted of field readings of pH, specific conductivity, temperature, and
visual estimates of flow. Laboratory analysis primarily consisted of pH, acidity, alkalinity, total iron,
total aluminum, total manganese, total dissolved solid, total suspended solids, and sulfates.

A total of 29 field readings were taken with a follow-up 24 samples being collected for laboratory
analyses. The water quality sampling confirmed AML AMD from several deep mine sites. However,
the water quality sampling did not indicate that the AMD was causing violations of receiving stream
water quality standards.

The results of the mine drainage evaluation were summarized in a report, along with other findings
of the ESA.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV » Winchester, VA
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FAIRMONT EAST MINE DRAINAGE

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Fairmont, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to provide engineering
services regarding the conveyance of mine seepage around residential areas and into the City of
Fairmont’s storm sewer system. The project area is located along Palatine Avenue and Mason Street.
Abandoned underground mine works caused flooding problems along these streets.

POTESTA performed the following tasks to complete this project:

Mine map review

Survey to develop mapping

Subsurface exploration

Design of mine drainage collection system and storm sewer system to convey runoff'to the City
of Fairmont’s storm sewer system

Design of collection system consisting of 15-inch corrugated plastic pipe to City of Fairmont’s
standards, including pavement overlay to impacted streets.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV + Winchester, VA
(304) 342-1400/www.potesta.com
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FEASIBILITY STUDY AND PREPARATION
OF FUNDING APPLICATION FOR WATER

SYSTEM EXPANSION
City of Philippi

Philippi, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the City of Philippi to perform a feasibility
study and subsequent funding application for a project involving upgrades to their existing potable
water distribution system.

The project included the following:

— 402,000 gallon storage tank
— 16,000 gallon storage tank
— 600 gpm booster statio

— 300 gpm booster station

— 1,800 feet of 8" pipe

— 2,000 feet of 6" pipe

— Pressure reducing station

POTESTA prepared a preliminary engineering report and
compiled the information necessary for a funding application
with the United States Department of Agriculture - Rural
Utilities Service (USDA-RUS). Additional services will
included final design of the project components, preparation
of construction drawings and technical specifications, permit
applications, and nearly full-time construction monitoring.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV » Winchester, VA
(304) 342-1400/www.potesta.com
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GENERAL CONSULTING SERVICES

Kanawha Eagle, LL.C
Winifrede, West Virginia

Kanawha Eagle, LLC operates a deep mine complex in
eastern Kanawha County. Potesta & Associates, Inc.
(POTESTA) has provided a wide variety of engineering
services to assist in their day-to-day and long-term
operations. Among the many services that have been
provided are:

>

Surveying.

Design of new decant system including
WVDEP and MSHA approvals.

Redesign of Stages 6 and 7 of the slurry impoundment,
Assistance with slurry injection permit.

Compaction tests on the coarse coal refuse placement in both the slurry
impoundment and the side hill embankment.

Foundation recommendations for a new conveyor belt line and coal storage silos.
Weekly inspections of the impoundment and preparation of quarterly reports.

Performance of an environmental/reclamation liability assessment, including
evaluation of abandoned mine lands (pre-1977 mining) on the property.

Construction monitoring during rehabilitation of emergency spillway.
Assistance with a permit modification including drainage calculations.
Preparation and annual update of Emergency Response Plan.
Modification of underdrain system.

Ownership and control change for a river loadout.

POTESTA & ASSOCIATES, INC,
Charleston, WV + Morgantown, WV « Winchester, VA
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GEORGE’S CREEK (LUCAS)
LANDSLIDE MAINTENANCE

West Virginia Department of Environmental Protection-
Office of Abandoned Mine Lands

Kanawha County, West Virginia

POTESTA was retained by the West Virginia Department of Environmental Protection - Office of
Abandoned Mine Lands (WVDEP) to evaluate and perform geotechnical engineering services for
a landslide related to historic mining activity which was threatening a nearby residential structure.

A portion of the existing hillside immediately
adjacent to the rear of the residential structure was
excavated prior to construction of the structure to a
near vertical slope exposing weathered shale and a
coal seam near the slope’s base. The exposed coal
secam was determined to be the No. 2 Gas seam which
was reportedly mined in the 1950s. Some drainage
was noted flowing from the coal seam and the
resulting water was conveyed through a nearby
culvert to Georges Creek. Attempts were made by
WVDEP to excavate loose rock and soil from the
hillside in an effort to improve stability of the slope.
Following this initial work the slope continued to
slough with periodic small slides and slope
movement believed to be caused by continued subsidence of the underground mine works.

POTESTA performed a subsurface exploration to assist in evaluating the landslide condition,
including the type and condition of the rock located in the slope as well as the attitude, thickness and
condition of the underlying coal scam. POTESTA survey crews also completed a topographic
survey of the affected area including the surrounding residential structure, drains and wooded
hillside. The remedial measures to correct the landslide area included the design of a 25-foot high
steel soldier beam and concrete lagging retaining wall with sloped, compacted backfill constructed
from on-site materials. The retaining wall design required the application of a rock anchor tie-back
system due to mine voids existing at the base of the hillside slope that were encountered during the
subsurface exploration

As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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GEORGES CREEK PORTALS

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Georges Creek, Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands to design mine seals for abandoned
mine openings along Georges Creek and U. S. Route 60.

Design included a total of 28 mine seals. The following types of seals were utilized:

. Urethane foam with applied mortar
. Typical West Virginia wet seals

. Wet seals with bat gates

. Dry seals

In addition to mine seals, the design included piping to convey mine drainage to receiving streams.
The conveyance piping layout required two West Virginia Division of Highways road crossing
permits. An underdrain was utilized to convey subsurface drainage.

— —
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JESSOP HIGHWALL #10

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Tunnelton, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia [§
Department of Environmental Protection (WVDEP) to prepare design plans 8

and specifications to reclaim three abandoned mine land (AML) sites located -_ A

near Tunnelton, West Virginia. Work to reclaim the three sites included
sealing of abandoned mine portals, regrading of highwalls and collection of R
drainage from some of the abandoned mine portals and seeps. POTESTA [
utilized aerial mapping and ground survey to create topographic mapping of
the sites.

Site 1

Regraded approximately 1,150 feet of highwall averaging approximately 25 feet in height.

Monitored test borings at the proposed mine portal sites to determine the location and the depth of mine
voids, and the amount of water in the voids.

Designed the closure of seven abandoned mine portals using a wet seal or bat gate mine seal.

Designed drainage channels to collect water from the mine portals to discharge into a nearby stream.
Designed a mine portal collection system that included 18 HDPE manholes.

Incorporated a previously designed acid mine drainage collection and treatment system into our design.

Site 2

°

Regraded approximately 7,500 feet of highwall averaging . I
approximately 20 feet in height. -
Monitored test borings at the proposed mine portal sites to determine the
location and depth of mine voids, and the amount of water in the voids. f
Designed the closure of three abandoned mine portals using a wet seal
or modified mine seal. o B
Designed drainage channels to collect water from the mine portalsto ', =

discharge into a nearby stream. ik*' A

Site 3

Designed an underdrain system behind a residence and garage to prevent damage to the structures from
a seep discharging acid mine drainage.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s construction cost
estimate, and calculations brief for the project. POTESTA also attended the pre-bid and pre-construction

conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV « Winchester, VA
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LANDO (EDWARDS) DRAINAGE

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Lando, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West
Virginia Department of Environmental Protection’s Office of
Abandoned Mine Lands (WVDEP) for a project that included the Kl
regrading of mine spoil that had been formerly disposed of in this |y
area, as well as installation of mine portal seals and drainage
improvements. The project consisted of three sites:

A refuse pile graded to flattened slopes and topped with a soil ;
cover;
* Channeling and diverting into nearby streams some drainage #4
affecting nearby residences; and, ;
* Rehabilitating two existing mine seals and installing one new \

mine seal.

POTESTA’s work on the project included surveying and
development of mapping, as well as development of the
repair, drainage and reclamation plans.

8 POTESTA prepared drawings, technical specifications,
contractor’s bid form, engineer’s construction cost
. ., estimate, and calculations brief for the project. POTESTA
e _: n2. alsoattended the pre-bid and pre-construction conferences
oy to assist WVDEP with the project.

e e —
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LANDSLIDE STABILIZATION PROJECT

Columbia Gas Transmission

Blue Creek, West Virginia

Columbia Gas Transmission (Columbia) operates and
maintaines a natural gas storage field north of Charleston,
West Virginia at Blue Creek. Potesta & Associates, Inc.
(POTESTA) was contacted during the fall of 2004 to
provide professional geotechnical services related to the
preparation of a stabilization plan for a localized soil
slope failure approximately one acre in size. The affected
arca was associated with a valve set and feeder line
servicing a storage field well which was unhooked taking
the well out of service.

POTESTA worked with Columbia over the winter of
2004-05 to design a regrading plan for the slide mass
which included perimeter ditches and drainage control as
well as the construction of an underdrain and toe-key for
the slide. A high pressure gas main located immediately
above the top of the slide had to remain in service. During
the work the slide mass continued to move up the hill
threatening the integrity of the active high pressure gas
main. POTESTA worked with Columbia and the
contractor during the regrading to provide an emergency
plan to stabilize the gas main which included the
excavation of sandstone riprap from an area immediately
adjacent to the site which was utilized as buttressing material stabilizing the gas main and the slide

arca.

The project, which was finalized during the late winter months, resulted in many field changes
which were coordinated with both the owner and the contractor to insure the integrity of the gas
main resulting in the continued service of natural gas produced from the field during peak demand
months.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV + Winchester, VA
(304) 342-1400/www.potesta.com
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LYNN BROOK (BOYD) DRAINAGE AML

RECLAMATION PROJECT
J&B Excavating, Inc.

Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by J&B Excavating, Inc. to provide
construction layout for the Lynn Brook (Boyd) Drainage AML Project in Kanawha County, West
Virginia. J&B Excavating, Inc. was contracted by the West Virginia Division of Environmental
Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to perform
reclamation on an AML landslide.

Proposed reclamation included mobilization and demobilization, construction layout, clearing and
grubbing, unclassified excavation, permanent erosion control matting, channels, mine seals,
subsurface drain, manhole, culvert headwall, sediment control, and revegetation. Total proposed
excavation was approximately 5,540 cubic yards. Construction documents for the project were
prepared by another consultant.

POTESTA'’s tasks for the project include:

I. Construction layout of lines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2. Computation of (or assistance with) certain as-built quantities, including earthwork, channels, and
revegetation.

3. Submittal of “post-construction” cross section drawings depicting existing and final grades.

e = — ===
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MAHAN TIPPLE AND REFUSE AML
MAINTENANCE PROJECT

Thaxton Construction Company

Fayette County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Mahan Tipple and Refuse Maintenance AML Project in Fayette County,
West Virginia. Thaxton Construction Company had been contracted by the West Virginia Division
of Environmental Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML)
to perform maintenance on an AML refuse pile, originally reclaimed in the late 1980's, that had a
significant failure near the toe of the refuse pile.

Proposed maintenance included excavation of material near the toe, installation of a rock buttress at
the toe (approximately 1,000 cubic yards), installation of two grouted riprap channels totaling
approximately 300 feet, and regrading and revegetation. Total proposed excavation was
approximately 10,000 cubic yards. Construction documents for the project were prepared by another

consultant.
POTESTA’s tasks for the project included:

1. Construction layout of lines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2. Construction layout of proposed channels.

3 Computation of (or assistance with) certain as-built quantities, including earthwork, channels,
and revegetation.

4, Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV « Winchester, VA
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MAY PORTAL
HOME LANDSLIDE MAINTENANCE

Virginia Department of Mines, Minerals and Energy
Abandoned Mine Land Unit

Buchanan County, Virginia

POTESTA was retained by the Virginia Department of Mines, [ :
Minerals and Energy — Abandoned Mine Lands (VAAML) to § 3

reestablish and stabilize a previously reclaimed deep mine portal §§
site in Buchanan County, Virginia. The previous project &
included stabilization of a localized slide area, backfill and [
reclamation of the existing highwall; and construction of wet
seals in the existing portals.

A slide area had developed above and within the limits of the
highwall backfill material previously placed at the portal site.
There were also reports that the riprap material used as the toe
buttress provided habitat for snakes which were often seen at or
near the existing residence. During heavy rainfall events, an
existing ditch located near the toe of a previously reclaimed [%
slope reached capacity and overflowed across the lawn areas of
the adjacent residence. ~ Riprap was also displaced in the | &
primary riprap-lined drainage conveyance channel. There was
also no defined ditch to convey mine discharge water from the
wet mine seal area.

POTESTA prepared a regrading plan and design to re-stabilize the failed section of slide, including
installing a new grouted riprap buttress; designing drainage at the toe of the buttress and around the
existing residence; and restoring other problem drainage structures and areas that were installed as
part of the original reclamation project. This work required the construction of a fence to protect
the existing well house and adjacent occupied residence located on the site.

As part of the project, POTESTA assisted the VAAML with the contract bidding and evaluation
of bids.

o e
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MINE DRAINAGE TREATMENT SYSTEM
Elk Run Coal Company

Boone County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by a large coal company to design a collection
and treatment system for mine seeps from a previously reclaimed surface mine site. The mine seepage
had levels of iron and manganese above allowable discharge levels, and the downstream area below
the valley fill was limited in space available for treatment. POTESTA assisted the company in
locating the problem seepage and designing a proposed treatment system. POTESTA'’s scope of
work included:

> Field walkovers.

> Record and data reviews.

> Topographic surveying of the area proposed for the treatment system and location of
the seeps.

> Measurement of seep flow rates.

> Detailed hydrologic and hydraulic modeling of the contributing watershed and

anticipated base flow of mine seepage. Based on the initial calculations and space
available on interconnected system of seven ponds was proposed. Interconnected
pond hydraulic modeling was performed to determine the appropriate spillway sizes
and estimated 100-year, 24-hour storm elevation.

> Excavation/grading plans for the seven pond systems including pond storage volumes
and excavation quantities.

> Calculation of required liming rates to reduce iron and manganese to acceptable
concentrations,
> Design of the pumping and piping network to collect the problem seepage and direct

it to the proposed pond treatment system.,

e .

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV + Winchester, VA

(304) 342-1400/www.potesta.com




Project Abstract

MINE WATER TREATABILITY STUDY
Eastern Associated Coal Corp.

Guyses Run of Tygart Valley River, Marion County, West Virginia

A major coal company was having difficulty meeting permit limits from an AMD treatment facility
which discharged into a tributary of the Tygart Valley River. Several vendors had visited the site and
attempted to meet the permit limits with an assortment of chemical treatment options. Potesta &
Associates, Inc. (POTESTA) determined that the wastewater was supersaturated with carbon dioxide
and that when the pH of the wastewater was adjusted the carbonate radical became insoluble and
formed a precipitate on the bed of the stream. POTESTA did stream sampling (water chemistry and
benthic macroinvertebrates), upstream and downstream of the discharge, to determine the extent of
the impact on the discharge on the receiving stream. Substrate sampling plates were also placed in
the stream to determine the rate of deposition on the streambed.

The field work and reporting were completed in 1998. POTESTA billed approximately $10,000 to
the client for this work. The overall project costs are unknown but the company spent approximately
$3,500,000 to construct the treatment facility.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV » Winchester, VA
(304) 342-1400/www.potesta.com
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MOUNTAIN RUN REFUSE AND PORTALS

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Masontown, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West | |
Virginia Department of Environmental Protection’s Office of “:

Abandoned Mine Lands (WVDEP) to evaluate the Mountain Run |
Refuse and Portals project. This project consisted of 15 collapsed ¥
mine portals, five refuse piles covering three acres, and the
demolition/removal of miscellaneous areas ofmining debris, garbage,
abandoned mine structures, and rail timbers. Our services included:

*  Drilling of the refuse piles, mine portals and potential soil borrow
areas

*  Field survey to develop site mapping

* Regrading of the refuse piles to stabilize the slopes

* Design of drainage control channels including a limestone he:
channel to reduce acid mine drainage

*  Design of five wet mine seals and 11 dry mine seals, with the wet seals including a modified outlet
pipe to maintain the current discharge from the portal which is used as a portion of a local
resident’s water supply.

POTESTA prepared drawings, technical specifications,
» | contractor’s bid forms, engineer’s construction cost

POTESTA & ASSOCIATES, INC,
Charleston, WV + Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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NEW WEST HOLLOW IMPOUNDMENT
Kanawha Eagle Limited Liability Company

Winifrede, West Virginia

Potesta & Associates, Inc. (POTESTA) has provided a number of different services to Kanawha
Eagle Limited Liability Company over the past three years. Kanawha Eagle operates a slurry
impoundment and a coarse refuse side hill embankment with slurry cells. The following is a list of
services provided:

>
4
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Development of new and/or revised staging plans for refuse disposal.
Preparation of permit modifications that are required as a result of changes in the
refuse disposal plans.

Seven-day inspections at both refuse disposal facilities; required by MSHA.
Annual certifications required by MSHA (for both facilities).

Quarterly inspections and reports required by WVDEP (also for both facilities).
Nuclear density testing of the coarse refuse used to construct the embankments.
Decant pipeline design.

Underdrain design.

Construction monitoring.

Surveying.

Development and annual updating of the Monitoring and Emergency Warning
Plan and Procedures.

POTESTA has also provided Kanawha Eagle
with geotechnical services including
exploratory drilling and foundation
recommendations for a new refuse belt and
two concrete silos.

POTESTA is currently preparing an
Underground Injection Control permit
(required by WVDEP, Office of Water
Resources) for Kanawha Eagle so that they
can dispose of slurry in an underground mine.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV « Winchester, VA
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PUCKETT/ELY CREEK ACID MINE
DRAINAGE REMEDIATION PROJECT I

Commonwealth of Virginia, Department of Mines, Minerals
and Energy

Puckett Creek and Ely Creek Watersheds near St. Charles, Virginia

Potesta & Associates, Inc. (POTESTA) was selected by the §
Commonwealth of Virginia’s Department of Mines, Minerals and £
Energy to develop an engineering report, construction plans and
specifications, and a material schedule for Puckett/Ely Creek Acid §
Mine Drainage Remediation Project I. The project responsibilities
are more specifically described as follows:

* Development of engineering reports and construction plans |
and specifications to remediate acid mine drainage (AMD) at
three sites using AMD passive treatment systems,

*  Final designs to meet Natural Resource Conservation Service (NRCS) practice standards and
requirements from other agencies involved with this project, including Virginia Department of
Transportation, U. S. Army Corps of Engineers, Virginia Department of Environmental Quality,
Virginia Marine Resources Commission, Virginia Department of Game and Inland Fisheries, the
U. S. Fish and Wildlife Service and the Daniel Boone Soil and Water Conservation District.

* Placement of spoil and sediments on previously disturbed
areas identified by the Agency.

* Inclusion of stream habitat structures in plans and | |
specifications where feasible.

*  Provision of plans and specifications that include, but are not
limited to, plan views, cross sections, maps, photographs, and
drawings.
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RACHEL REFUSE AND STRUCTURES

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Williamson, West Virginia

Potesta and Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to evaluate three sites to
upgrade access roads, regrade/cover all refuse material with at least twelve inches of topsoil, and to
dismantle and remove all buildings, equipment and debris from the site. The project also included
construction of drainage control structures to carry water safely off-site and revegetation of all areas
disturbed by the construction.

R ‘!?;: Site 1 was regraded and all
-, refuse was covered with one
. foot of soil. An access road for
gas well was regraded across
his site.

1| Site 2 was a refuse pile located
* behind a residence. This area

was regraded to lower the pile
by ten feet and flatten the slopes on the sides. A drainage ditch was placed between the refuse pile

and the house.

Site 3 was an existing impoundment. The site was regraded to remove the dam and place a grouted
riprap drainage system at an existing drainage structure. All buildings and debris were removed from

this site.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s
construction cost estimate, and calculations brieffor the project. POTESTA also attended the pre-bid
and pre-construction conferences to assist WVDEP with the project.
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RED JACKET REFUSE PILE CONSTRUCTION
LAYOUT-AML RECLAMATION PROJECT

Thaxton Construction Company

Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Red Jacket Refuse Pile AML Project in Mingo County, West Virginia.
Thaxton Construction Company was contracted by the West Virginia Division of Environmental
Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to perform
reclamation on an AML refuse pile.

Proposed reclamation included regrading a 500-foot long coal refuse pile and revegetation.
Construction documents were prepared by others.

POTESTA'’s tasks for the project include:
1. Survey of “pre-construction” and “post-construction” cross sections.

2. Computation of (or assistance with) certain as-built quantities, including earthwork and
revegetation.

3 Submittal of “post-construction” cross section drawings depicting existing and final grades.
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SUNDIAL (HATFIELD) REFUSE PILES

West Virginia Department of Environmental Protection-
Office of Abandoned Mine Lands

Raleigh County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s
Office of Abandoned Mine Lands (WVDEP) to prepare a
reclamation design for the Sundial Refuse Piles in Raleigh [
County, West Virginia. The site was a former mining 8
complex and included four distinct refuse piles that lacked [¢

vegetation and were eroding, open mine portals, and I
abandoned structures such as hoist houses. *

As part of this project, the following were completed:

*  Ground survey

*  Geotechnical exploration

* Preparation of construction drawings, technical {8
specifications, bid form, and engineer’s estimate of &
probable construction costs.

The reclamation design anticipated approximately 372,000
cubic yards of earthwork, 15,000 feet of drainage channel, |#
3,000 feet of underdrains, 26 mine seals, and demolition and
removal of numerous structures, including historic mine cars.

The project was bid at a construction price of approximately $3,700,000.

As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase of the project.

POTESTA & ASSOCIATES, INC,
Charleston, WV « Morgantown, WV + Winchester, VA

(304) 342-1400/www.potesta.com




Project Abstract

TAYLORVILLE (CANTRELL) DRAINAGE

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Mingo County, West Virginia

B Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s
~  Office of Abandoned Mine Lands (WVDEP) to evaluate and
~ develop a reclamation design for mine drainage impacting a
. community in Taylorville, Mingo County, West Virginia.

POTESTA completed field reconnaissance and surveying to
i develop topographic mapping, and prepared construction bid
documents for the reclamation design.

The Taylorville project included three different sites. The first
-5 site included mine drainage along the hillside behind a mobile
home. The second site included mine drainage impacting a
driveway and parking area. The third site included mine
drainage above a house.

POTESTA designed underdrains to collect and convey drainage
from the first two sites to the West Virginia Division of
Highways (DOH) right of way. Approximately 1,100 feet of
new corrugated plastic pipe with DOH Type G drop inlets were
designed to convey mine drainage to Pigeon Creek, while also
handling storm water from the DOH roadway. A standard wet mine seal was designed with riprap
channels to handle the mine drainage at the third site.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s
construction cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid
and pre-construction conferences to assist WVDEP with the project.

e A =

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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TAYLORVILLE (RAY) LANDSLIDE
EMERGENCY

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by r :
the West Virginia Department of Environmental '
Protection , Office of Abandoned Mine Lands (WVDEP)
to develop a stabilization plan for a landslide project at
Taylorville, Mingo County, West Virginia. Following a
period of heavy precipitation, a landslide occurred on a
steep hillside behind a mobile home. The landslide pushed
the mobile home off its foundation and destroyed a one-
room extension along the rear of the mobile home. B

POTESTA surveyed the landslide area to develop

topographic mapping, prepared a stabilization plan to remove the landslide soils and backfill the area
with a rock buttress. The stabilization plan also included an underdrain at the base ofthe rock buttress
to convey drainage to the Taylorville (Cantrell) project drainage system. The plan called for 2,000
cubic yards ofunclassified excavation, 1,750 cubic yards of shot rock backfill (buttress construction),
200 cubic yards of soil cover, and 400 feet of underdrain.

POTESTA prepared drawings, technical specifications, contractor’s bid form, engineer’s construction
cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid and pre-
construction conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV ¢+ Morgantown, WV « Winchester, VA

(304) 342-1400/www.potesta.com
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TUPPERS CREEK-(LAYNE) LANDSLIDE AML
RECLAMATION PROJECT

Thaxton Construction Company

Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Tuppers Creek (Layne) Landslide AML Project in Kanawha County, West
Virginia. Thaxton Construction Company was contracted by the West Virginia Division of
Environmental Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to
perform reclamation on an AML landslide.

Proposed reclamation included mobilization and demobilization, construction layout, quality control,
site preparation, access road resurfacing, unclassified excavation, erosion control matting, gravity
line, manholes, wet mine seals, underdrain, energy dissipater, erosion and sediment control, and
revegetation. Total proposed excavation was approximately 2,600 cubic yards. Construction
documents for the project were prepared by another consultant.

POTESTA'’s proposed tasks for the project include:

1. Construction layout oflines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2. Computation of (or assistance with) certain as-built quantities, including earthwork and
revegetation.
3. Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV « Winchester, VA

(304) 342-1400/www.potesta.com
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WILLIAMSON (HATFIELD) NURSING
HOME LANDSLIDE MAINTENANCE

West Virginia Department of Environmental Protection-
Office of Abandoned Mine Lands

Williamson, West Virginia

POTESTA was retained by the West Virginia Department of Environmental Protection - Office of

Abandoned Mine Lands (WVDEP) to evaluate and perform geotechnical engineering services for a

landslide below the parking lot of the Mingo Manor Nursing Home and above the Hatfield residence.

The project area was the site ofa former WVDEP reclamation project 15 years earlier. The previous

project included regrading of the mine spoil that had been formerly disposed of in this area as well
as drainage improvements.

A landslide occurred in the hillside in December 2003,
threatening damage to the residence at the base of the
hillside, as well as causing damage to the nursing home
parking lot at the top of the hillside and potentially
threatening damage to structures at the nursing home
facility.

POTESTA performed a subsurface exploration to assist in
evaluating the landslide condition. The remedial measures
to correct the landslide area included the design of a 456-
foot steel soldier beam and concrete lagging retaining wall.
The retaining wall included a rock anchor tie-back system
to minimize the potential for additional settlement of the
nursing home parking lot area and potential future damage
to the structures within the nursing home facility.

As part of the project, POTESTA assisted the WVDEP
with contract administration and performed construction
observation services during the construction phase of the
project.

—— =

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV « Winchester, VA

(304) 342-1400/www.potesta.com




Project No. 0102-13-0144

AML AND RELATED PROJECT EXPERIENCE MATRIX

March 26, 2013

Project

Exp. Basis
C=Corporate

P=Personal
*

Additional
Information
Provided in
Section(s)
ki

Project Experience Requirements

Primary Staff Participation/Capacity
#*% M=Management

P=Professional

Abandoned Surface
Mine Reclamation

Abandoned Decp
Mine Reclamation

Design/Evaluation

Hydrologic/Hydraulic

Remining Evaluation

Mine/Refuse Fire

Abatement
Subsidence
Investigation
Mitigation
Water Quality
Evaluation/Mitigation/

Hazardous Waste
Disposal

Replacement

Construction
Inspection/Management

Water Treatment

Equipment/Structure
Removal

Stream Restoration

Geotechnical/Stability

Dana L. Burns

D. Mark Kiser

Terence C. Moran

William F. Drinkard

Vincent J. Ammirato

Jason Gandee

Chris A. Grose

Michael Sankoff

Kenneth Kinder

Jarrett Smith

Robbert Ammirato

Pat Taylor

Brian L. Burns

David B. Sharp

Scott A. Bolyard

Chad Griffith

Peter Potesta

Jhonattan Schloeter

Flippin Hollow Complex

s~

East Lynn 11

|| Portal/Shaft Closure

SR

<|S]| Project Specifications

<

MacArthur Subsidence

M

-

Logan County PSD Water Feasibility Study

SR

M

a-l -l ia-]

Wildemess PSD Water Feasibility Study

Sundial (Hatfield) Refuse Piles Re-Bid

M

Mill Creek Refuse Pile

John's Branch Coal Refuse Dam (Koppersten)

AYANAN

SIS

SRR

M

Clay-Roane PSD Water Feasibility Study

w|v|w(w

Bumsville PSD Water Feasibility Study

Brandonville/Pisgah Water Feasibility Study

Cuzzart/4-H Water Feasibility Study

Hudson/Mt. Nebo Water Feasibility Study

SSIRIRR

ZIZIZIR

Jessop Highwall #10

Lando (Edwards) Drainage

AN

SR

Taylorville (Cantrell) Drainage

bR a1 la -4 a4 ka1 o~ ia -t o=l In-4 la=1 he-]

Borderland (Matney) Portals

ool he-Rhe B o

TREEREEER

Peach Ridge Complex

M

Measle Fork Refuse

AL

-

Georges Creek Portals

M

Putney Impoundment

M

S|

Kopperston (John's Branch) Refuse Fmergency

SIS NS

M

Marmet (Wells Drive) Landslide Emergency

M

Marmet (Clark) Drainage

M

-

Pringle Run #2

<

SIS (SIS ISR SIRISISSRSR](IRI]ISS

o=l e~

Mountain Run Refuse and Porlals - AML

SRSIS(RSR] IRIRIRSS

AR

M

Dream Mountain AMD Project - Friends of the Cheat

SISIK RIS IR

la—l ke

M

o =N e~}

Gary Connor AMD - Friends of the Cheat

SR

M

-

Fainmont East Mine Drainage

<

SIRRIRRIRR[RRRRSRRR[R

M

Rachel Refuse

SIRNIRIRIRRSR[RRRRRRRS

M

laeger Water Feasibility Study

M

|~

Burmwell, Standard, and Collinsdale Water Line
Extension

<

M

Morrisvale Cameo Preliminary Engineering

M

T T e

May Portal (Virginia AML)

Webster County Water Studies

SR

Z|=Z

Mill Creek Phase 111 Waterline and Water Treatment
Plant - AML

T |00 O ([Ooeeooanoaienaaooloo(alolaololo|olalalalalolala

SR IR R R

Cow Creek - Sarah Ann Phase ITT Water Line Extension

M

Godby Branch Water Line Extension

Putnam County Commission - Fisher Ridge Phase I

M

Boone County PSD - Lick Creek Water Line Extension

O (O =

M

Boone County PSD - Joes Creek Waler Line Extension

e

M

M

Boone County PSD - Six Mile Extension/Corridor G

M

Boone County PSD - Trace Branch/Robinson Water
Line Extension

(o]

M

M

Boone County PSD - Stephens Auto/Betsy Lane Water
Line Extension

M

M

Town of Ceredo - Water Distribution System Upgrade

M

M

WVAWC - Mifilin/Sharples Water Line Extension

M

M

Town of Ceredo - Cemetery Hill Upgrade

WVYAWC - Putnam County Water Supply Extension

M

WVAWC - Kanawha County Water Supply Extension

M

WVAWC - Cabell County Water Supply Extension

M

City of Philippi Upgrade to Water Distribution System

M

Philippi Water Line Relocation for WVDOH Bypass

M

L2=1 ks -}

WVAWC - Roule 60

M

WVYAWC - Route 60 Contract 4

M

|WVAWC - Buff Creek/Trace Fork

[WVAWC - Poca River

lolloliolis]l(elielb-1k-1k-11e]lslle] e

ASANANANR RN AL

SRIRRIRIRRR|R

AANANAN

M

ba=H o =N fe=l o~

=N le -1 fa=l ke=1 la=1 ko=]

* List whether project experience is corporate or personnel based or both
** Use this area to provide specific sections or pages if needed for reference.
**4 List Primary Design personnel and their functional capacity for the projects listed
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Project No. 0102-13-0144

Project

Exp. Basis
C=Corporate
P=Personal
*

Project Experience Requirements

Abandoned Decp
Mine Reclamation
Abatement
Subsidence
Investigation
Mitigation
Hazardous Waste
Disposal
Water Quality
luation/Mitigation/
Replacement
Construction
Inspection/Management
Water Treatment
Removal
Stream Restoration

Design/Evaluation
Mine/Refuse Fire

Abandoned Surface
Mine Reclamation
Hydrologic/Hydraulic
Remining Evaluation
Equipment/Structure
Geotechnical/Stability

Portal/Shaft Closure

Dana L. Burns

D. Mark Kiser

Terence C. Moran

WVYAWC - Cabell Counly Contract 6

-}

~

WVYAWTC - Cabell County Contract 7

o

WVAWC - Fisher's Ridge Extension

|

WVAWC - Summers County Extension

WVYAWC - Glade Springs Village

ZEIZ|IZIZ

WVAWC - Spite Road

AYASASAANAN
AR SASANAAY

M

Beaver Creek Waterline Extension - AML

M

Cassity Fork Water Supply Extension - AML

M

Gualey River Area Water Line Extension - AML

Heizer/Manila Creek Water Line Extension Phase [1
Study - AML

T |(w|T|T|OO0Ca00

Reynoldsville/Wallace Water Supply Extension - AML

-]

SN RISIRIR[R|R ]| []| Project Specifications

Weaver-Junior Phase 11 Water Supply - AML

-}

Washington Heights to Jeffrey Phase IT Water Study -
AML

Reynoldsville, Wallace, and Clarksburg Phase 11 Water
Study - AML

RSN R

M

Reynoldsville, Wallace, and Clarksburg Phase I Water
Study - AML

M

Weaver-Junior Phase I Water Study - AML

Gauley River Phase 1 Water Study - AML

Upper Rum Creek Phase I1 Water Study - AML

Crooked Creek Phase 11 Water Study - AML

Mill Creek Regional Phase I Water Study - AML

Cow Creck - Sarah Ann Phase 11 Water Study - AML

o|w(w|e|T|w| w

SRR

ZZIZIZIZIZ

Phase I Water Studies Brooke and Fayelte Counties (2
Projects) - AML

M

Mill Creck Regional Water Project Phase 11 Water
Study (Boone, Lincoln and Logan Counties) - AML

s

M

Godby Branch Phase I Water Study - AML

M

Putnam County Phase I Water Studies (3 Projects) -
AML

M

Boone County Phase I Water Studies (10 Projects) -
AML

Phase 1T Water Feasibility Studies for Logan County (3
Projects) - AML

M

Phase I Water Studies for Logan County (7 Projects) -
AML

=

M

Spruce Lick-Stream Flow Menitoring Project for
Eastemn Assoicated Coal Corp. - AML

SIS IS SRS S IRRERRERR S]] s )] =] = =islkkg]gl=l=]=] Eva

Massy Coal Co. AMD Pump Treatment System

(] -

M

Martin County Coal Co, Stream Flow & Fish Surveys-
Coldwater Creek

@]

Martin County Coal Co. Stream Flow & Fish Surveys-
Wolf Creck Watershed

Martin County Coal Co. Stream Flow & Fish Surveys-
Rockeastle Creek

Martin County Coal Co. Stream Flow & Habitat Survey
Coldwater Creek Fork Watershed

(]

O O N B Y

Martin County Coal Co. Stream Flow & Habitat Survey
Wolf Creek Watershed

(@]

Martin County Coal Co. Stream Flow & Habitat Survey
Rockeastle Creek Watershed

Don's Disposal Landfill Stream Flow Measurement

Union Carbide Cooling Water Flow Measurement

Unien Carbide Davis Creek Flow Measurement

Union Carbide Process Wastewater Flow Measurement

MDG-Waslewater Package Plant

WVDEP-Flows at Various Facilities

Arch Coal- Pigeon Creek Stream Flow Measurement

City of Charleston-Sanitary Sewer Flow Measurement

Pison Development Sanitary Sewer Flow Measurement

Solutia-Storm Water Flow Measurement

Solutia-Groundwater Well Levels and Flow Estimates

oonoren] o olo=l o

SIRIRISISISIS | S RRR[ s ([ s s~

SIRIRIRIRRR] | [RIRR[ R | <

* List whether project experience is corporate or personnel based or both
** Use this arca to provide specific sections or pages if nocded for reference.
*** List Primary Design personnel and their functional capacity for the projects listed

Primary Staff Participation/Capacity
*** M=Management

Jason Gandee
Michael Sankoff
Jarrett Smith
Pat Taylor
Brian L. Burns
David B. Sharp
Scott A. Bolyard
Chad Griffith
Peter Potesta

Chris A. Grose
Kenneth Kinder
Jhonattan Schloeter

‘William F. Drinkard
Vincent J. Ammirato
Robbert Ammirato
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Project No. 0102-13-0144

March 26, 2013

F . . Primary Staff Participation/Capacity
Project Experience Requirements #44 M=Management P=Professional
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Chemical Plant - Parkersburg, WV C v v v
Muddy Creek AMD Treatment System (4] v v v v P M
Sovern Run (Tinchnell) AMD Treatment System C v v v v P M
Evaluation of Mine Drainage from AML Sites as Part of| c § v M P
Environmental Site Assessments for Jackson & Kelly
Hawkins AMD - AML P v v v v v M
Allen AMD - AML P v v v v v M P P
Omega Mine Complex P v v v v v v M
Owings Mine Complex - AML P v v v [ v v v v v v v M
Vindex Energy c v v v v v M P P P
Dominion Resources - Upshur Enoxy Complex C v v v v (4 v M P P P P
Osage AMD Treatment System P v
Reliable Mine AMD Treatment System P v
Upshur Passive AMD Treatment System P v
Sundial Refuse - AML C F v v v v v v v v M M P P P
Williamson (Hatfield) Landslide - AML C F v v v M M P p 3 P
Georges Creek (Lucas) Rockslide C F [ v v M M P P
S'oh{tla Landfill Closmle ]?esum .for Various C v v v o » v v M P P P
Environmental Remediation Projects
Kanawha Eagle Coal Refuse Disposal Impeundment C F v v v v M P | P P P
Pocahqnlas County.Lam:IﬁII Expansion, Closure, and c v o v v ” o M P P
Operations Consulting
Energy Services Site Development and Permilling C v v v M P P | P P
Smith Bridge Replacement Cc v M P
Corridor H, Section 6 Davis-Bismark C v M M P
EII\‘]T(}I)I{IEI][B[ Assessment and Closure/Capping Design C v M P P P
for Fleming Landfill
Environmental Assessment and Closure/Capping Plan
for Jackson County Landfill v M M E P
Elkem Metals Jarrett Branch Landfill C M p P P B
Mine Wa.ter Treatability Study, Guyses Run of Tygart c v v v v M P
Valley River
ﬁt;]dwatcr Creek/Luigino's Food Processing Facility, C v v v M P p P P
Construction Layout for Mahan Tipple and Refuse c F
AML Maintenance Project
Construction Layout for Lynn Brook (Boud) Drainage, c F
AML Reclamation Project
Grass Run Refuse P v v v v v v M P P
Allen Sheridan Hazardous Facility (Asbestos) P v v v M
Elk City - Century-Volga Phase I/l Water Study - AML P v M P P
Camp Mohonegan Reprade - AML P v v v v v v v v M P p
Comfort Run Coal Company (Asbestos) - AML P v v M
Tumer Douglas Complex - AML P v v v v v v v v M P P P
Buffalo Creek No. 5 Refuse - AML P v v v v [ v M P P
Dawmont Mine Facility - AML P v [ v v v v v v v M B |
Helen (Lewis) Refuse - AMIL, P v v v v v v v M
Upshur 10/15 Drainage - AML P v v v v v v M
i e iFairview R
r:;_i[ison Street Portals/Fairview Route 218 Portals P v v v v v M
Summerlee Refuse Pile - AML P v v v v v v v v M P P P P
Duncan Hill Subsidence - AML P v v v v v v M P P B
Cora Mine Drainage No. I - AML P v v v v v M P E
Covey Creek Mine Fire - AML P v v M P
Vivian Refuse Pile - AML P v v v v v v M P P P P
Kimball Refuse Pile - AML P v v v v v v v v v M P P P P
Hampden (Smith) Landslide - AML P v v M P
Bear Run Refuse - AML P v v v v v v v v v v M P P P
Charleston (Ratcliffe) Landslide - AML P v M P P
Garrison Complex - AML P v v v v v v M P
Mulberry Fork (Stover) Landslide - AML P v v v M P B
Beckley Subsidence - AML P v v v v M P P
Courtright Highwall - AML P v v v v v M P P P
Jonben (Haga) Subsidence - AML | v v v v v M P P P

* List whether project experience is corporate or personne] based or both
** Use this arca to provide specific sections or pages if nocded for reference.
**+* List Primary Design personncl and their functional capacity for the projects listed
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March 26, 2013

Project Experience Requirements

Primary Staff Participation/Capacity
**& M=Management P=Professional
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Belle Landslide - AML P v v v v v M P P P P
Holden (Padgett) Subsidence - AML P v v v v v v M P
Minden Drilling - AML P v v M P
Kitchen/Gibson Landslide - AML P v v M
Gray and laquinta Subsidence - AML P v v v v M p P
St. John's Road Subsidence - AML P v v v v [ v M P P
| High Coal Tipple - AML P v v v v v M P
Route 19/28 Subsidence - AML P v v v v v v M
Omar Refuse Pile - AML P v v v v v v v v M P P P
Mt. Hope Subsidence - AML P v v v [ M
Morgantown Airport Drainage/Subsidence - AML P v v v v v v M
Logan Drainage - AML P v v v v v M
Huffinan Street Subsidence - AML P v v v v M
Switzer Adams/Robinson Drainage - AML P v v v v v M
Follansbee Drainage - AML P v v v v v M
Fairmont East Subsidence - AML P F v [ v v M
Fairmont IV Subsidence - AML P v v v v M
Vargo Drainage - AML P v v v v v M
Duck Creek Landslide - AML P v v v v v v M
Kistler Mine Fire - AML P v v v v v v v M
Lefthand Fork Buming Refuse - AML P v v v v v v v M P
Williamson Landslide - AMI, P v v v v M P P
Hamis AMD - AML P v v v v v M P
Wyoming County Landfill P/C v v v v v M P P P
Jackson County Landfill C v v v v M P P P
Kanawha Western Landfill P v v v v v M P P
Monengalia County Sanitary Landfill P v v v v v M P P P
Fayette County Landfill P v v v v M
Carolina Refuse - AML P v v v v v v v v M
Majesly Mine Complex - AMIL, P v [ v v v v v v v v M
Grandstaff Subsidence - AML P v v v M
Glen Morgan (Lilly) Site - AML P v v v v M
Viers Highwall - AML P v v v v v v M
Spruce Laurel Stream Flow Monitoring Project - AML C v v M M
Summit at Cheat Lake Residential Subdivision c v v v v v P P P M P P P
Avery Courl C v v P P M P
Hurricane Market Place C P P
Pison Development - Mineral Wells & v M M P
Pison Development - Barboursville € v M M P
Pison Development - Knollview C v v M M P
Pison Development - Cross Roads 2 C v v M M
Pison Development - Elk Crossings C v M M
Pison Development - Elkins (& v v M M
Pison Development - Harrisville C [ v M M P P
Pison Development - Point Pleasant C v M M
Pison Development - Kanawha Court c v M M P
Pison Development - Church Hill Village C v v v M M P P
Grove Park - Campus View LLC Cc v v v P P M P P P
North Hills Development - 600-Acre Property C v v P M
Kenna Indusirial Park C v M P M p
Spring Hill C v v M P
Ives - Orchards Manor C v M P
Ives - Littlepage Terrace C v M P
Ives - Patrick Street C v M P
Tucker County Industrial Park C v v v M M p P p
Bradshaw Schools C v v v M M P P
Marrowbone Waterline Extension - AML P v v M
Ragland Waterline Extension - AML P v v
Pigeon Creek Phase 1 Water Study - AML P v v M
\\’aync. County Commission - Buffalo Creek Waterline P v v p
Extension
Birch River PSD Waterline Extension P v v P
Lincoln County Commission - Town of Harts Extension P v v I
Independence Coal P v v v
Nicholas Energy, Inc. P v v v P

* List whether project expericnce is corporate or personnct based or both
** Use this area to provide specific sections or pages if needed for reference
*#** List Primary Design personnel and their functional capacity for the projects listed
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March 26,2013

Project

Exp. Basis
C=Corporate

P=Personal
*

Additional
Information
Provided in

Section(s)
hk

Project Experience Requirements

Primary Staff Participation/Capacity
*** M=Management P=Professional

Abandoned Surface
Mine Reclamation

Abandoned Deep
Mine Reclamation

Portal/Shaft Closure

Hydrologic/Hydraulic
Design/Evaluation

Remining Evaluation

Mine/Refuse Fire

Abatement
Subsidence
Investigation
Mitigation
Water Quality
Evaluation/Mitigation/

Hazardous Waste
Disposal
Project Specifications

Replacement

Construction
Inspection/Management

Water Treatment

Equipment/Structure
Removal

Stream Restoration

Geotechnical/Stability

Dana L. Burns

D. Mark Kiser

Terence C. Moran

William F. Drinkard

Vincent J. Ammirato

Jason Gandee

Chris A. Grose

Michael Sankoff
Kenneth Kinder
Jarrett Smith
Robbert Ammirato
Pat Taylor
Brian L. Burns
David B. Sharp
Scott A. Bolyard
Chad Griffith
Peter Potesta
Jhonattan Schloeter

WYV Bureau for Public Health - Drinking Water
Treatment Revolving Fund

=z

WVIIDC - Water Technical Committee

WYV Bureau for Public Health - Water/Sewer
Construction Permit Program

M

WVIIDC Manager

Westmoreland Coal Company
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* List whether project experience is corporate or personnel based or both
** Use this arca to provide specific sections or pages if needed for reference.
*+* List Primary Design personnel and their functional capacity for the projects listed
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Field Reconnaissance, Preliminary

Design, and Final Design of
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Construction Documents
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