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April 9,2013

Mr. Guy Nisbet

Department of Administration, Purchasing Division
2019 Washington Street, East

P.O.Box 50130

Charleston, WV 25305-0130

Dear Mr. Nisbet and Members of the Selection Committee:

OWPR Architects and Engineers is pleased to have the opportunity to submit our qualifications
to you to provide professional engineering and architectural services for the design and con-
struction of replacement heating and cooling fluid piping and related mechanical and other
improvements at the McKeever Lodge located at Pipestem Resort State Park. The OWPR, Inc.
team is enthusiastic about the opportunity to partner with the West Virginia Division of Natural
Resources.

The planning and design to seamlessly replace the heating and cooling fluid piping, as well
as related engineering and architectural improvements, at McKeever Lodge requires special
experience and understanding. OWPR’s designs are based on a 48-year commitment to cre-
ative solutions that balance aesthetics, practicality and affordability all within a timely man-
ner. OWPR's design experience covers more than 70 different counties and cities throughout
Virginia and West Virginia. These projects include studies, new facilities, and renovations and
additions to existing facilities, which requires close coordination and scheduling of activities to
avoid conflicts with construction.

OWPR, Inc. is dedicated to providing you with a quality design that is within your budget and
time frame. The partners and staff of OWPR believe that our Clients deserve more service and
attention than they are accustomed to receiving. Our business is built on this principle. You
deal with one and only one Project Manager who, along with our design staff, is available at a
moment'’s notice.

The in-depth knowledge and continued training of our architects and engineers, combined
with our many years of experience and our strong project management and execution capa-
bilities uniquely qualifies OWPR to provide the level of service you expect. We look forward to
an opportunity to meet with your entire committee to discuss the McKeever Lodge heating
and cooling piping replacement in more detail. If you have any questions about this submittal,
or wish to schedule an interview, please contact me. Thank you for your consideration.

Sincerely,

OWPR, Inc.

Chief Executive Officer

5550 Winchester Avenue « Berkeley Business Park « Suite 5 « Martinsburg, West Virginia 25401+ P: 304.620.2379
200 Country Club Drive SW « Building E « Blacksburg, Virginia 24060 « P: 540-552-2151 » F: 540-951-0219
« WWW.OWpr.com e
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CERTIFICATION AND SIGNATURE PAGE

By signing below, I certify that 1 have reviewed this Solicitation in its entirety; understand the requirements,
terms and conditions, and other information contained hereing that T am submitting this bid or proposal for
review and consideration; that | am authorized by the bidder to exccute this bid or any documents related
thereto on bidder’s behalf; that T am authorized 1o bind the bidder in a contractual relationship; and that to the
best of my knowledge, the bidder has properly registered with any State agency that may require

registration.

OWPR Ine.

(Company)

—
o
_ G -

(Authorized Si nau{

s, LE.O.

(Representaljve Name, Title

)
_%04.1z20 590.951.c219

(Phone Number) Fax Number)

4.3.1%

65116)

Revised 1/22/2013



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.;| DNR213077 |

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below,
Failure 1o acknowledge addenda may result in bid disqualification.

Acknowledgment: 1 hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

I7Q Addencdum No, | [ ] Addendum No. 6
[ ] Addendum No. 2 | ] Addendum No. 7
| | Addendum No. 3 [ ] Addendum No. 8
[ ] Addendum No. 4 [ ] Addendum No. 9
[ ] Addendum No. § | ] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. |
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any stale personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding,

OWPK\ \Y\( i

Company

A

Authoriz¢d Signature

4.213

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing,

Revised 11222013
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RFQ No. ‘DH&ZJE:Q—H

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

MANDATE: Under W. Va. Code §5A-3-10a, no conlract or renewal of any conltracl may be awarded by Ihe slate or any
of its polilical subdivisions to any vendor or prospeclive vendor when the vendor or prospeclive vendor or a related parly
to the vendor or prospeclive vendor is a deblor and: (1) the debl owed is an amounl greater than one thousand dollars in
the aggregale; or (2) the deblor is in employer defaull.

EXCEPTION: The prohibition listed above does nol apply where a vendor has conlesled any lax adminislered pursuant lo
chapler eleven of lhe W, Va. Code, workers' compensalion premium, permil fee or environmental fee or assessmenl and
lhe maller has nol become final or where lhe vendor has enlered inlo a payment plan or agreement and the vendor is not
in default of any of the provisions of such plan or agreement.

DEFINITIONS:

“Debt" means any assessmenl, premium, penally, fine, tax or other amount of money owed lo the slale or any of ils
political subdivisions because of a judgment, fine, permil violation, license assessment, defaulled workers'
compensalion premium, penally or olher assessment presenlly delinquent or due and required to be paid to lhe slale
or any of its political subdivisions, including any inlerest or additional penallies accrued thereon,

“Employer default” means having an outstanding balance or liabilily lo the old fund or to the uninsured employers’
fund or being in policy defaull, as defined in W. Va. Code § 23-2¢-2, failure to mainlain mandalory workers'
compensalion coverage, or failure Lo fully meel its obligations as a workers' compensalion sell-insured employer. An
employer is not in employer defaull if it has enlered inlo a repayment agreement wilh the Insurance Commissioner
and remains in compliance wilh the obligations under lhe repayment agreemenl.

"Related party” means a party, whelher an individual, corporation, partnership, associalion, limited liability company
or any olher form or business association or olher enlily whalsoever, related lo any vendor by blood, marriage,
ownership er conlract through which (he parly has a relalionship of ownership or other interest wilh the vendor so thal
the parly will actually or by elfecl receive or conlrol a perlion of the bencfil, profit or olher consideralion from
performance of a vendar conlracl wilh the parly receiving an amounl that meels or excecd five percenl of lhe latal

conlracl amounl,

AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61 -6-3) that neither vendor nor any related parly owe a debt as defined
above and that neither vendor nor any related party are in employer default as defined above, unless the debt or
employer default is permitted under the exception abovae,

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name: OW\?K.‘\Y\D. e

Aulharized Signature: ;;g.(d/y/”ég_’ ___ Date: f;_—;?f /_:;7 -
== // 7 e

C

State of \ )¢ ¢, \)h(g' Kig
County of > - (e Qg  lo-wil;

~ rd . -
Taken, subseribed, and sworn lo before me this ‘8_' day of m DL e 5

- \{.— —
My Commission expires l—\ UE) </ (} . ZOQJ

- :
4 2
NOTARY Punuc\\/_bmt(}_ggt \Qﬂ _@ Aa,c/. (/

AFFIX SEAL HERE

mmur1uu|||m|||m||munummmnmuu- Purchasing Affidavit (Revised 07/01/2012)
EAL

NOTARY PUBLIC

Tamara L. Childs £
318 Alpine Drive =

IS TTTTT

Bunker HIll, wv 25413
s My Commission Explres August 29, 081
mmnmmnnmnmmlnnmmumllIHillllll




CONCEPT

Section 1

A. Discussion of Project

B. Project Approach
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A. General discussion of the project:

The McKeever Lodge heating and cooling piping has deteriorated and needs to be
replaced. The existing piping and associated mechanical systems and piping accessories
will be evaluated to determine current condition and create a priority for repair and
replacement.

B. OWPR's approach to addressing issues and concerns:

OWPR will perform on site evaluations of the existing piping, accessories ( valves,
strainers, etc..) and associated mechanical systems (pumps, air handlers, boilers, etc..)
to determine the condition of existing components, locate imminent failure points, and
estimate remaining life on major system components. Existing system configuration
and operation of the park lodge will be evaluated to determine zoning and scheduling
for repair or replacement. The existing pipe routing, available space and ease of access
we be evaluated to determine how new piping will be routed and installed.

Heating and cooling piping and associated mechanical will be replaced as required to
provide a renovated long term heating and cooling system to McKeever Lodge .

Anticipated issues, concerns and concepts, proposed methods of design and project
sequence

Phasing of renovation work will be designed to minimize disruption to the concurrent
operation of the facility. Limited work hours and contractor access may be required to
isolate construction work from the building occupants and minimize noise. Phasing will
incorporate installation of isolation valves or piping tie-ins to allow continued operation
of the existing heating and cooling system while renovations are progressing in other
areas of the building. Replacement of the piping risers or any deteriorated major system
equipment would be best accomplished in the spring or fall months when heating and
cooling loads are minimal.

The existing piping systems will be evaluated based on as built documentation and field
surveys to determine system configurations, condition and capacity. Field surveys and
interviews would determine any additional deficiencies with the existing heating and
cooling systems to be corrected by the renovation. The renovated heating and cooling
systems serving McKeever Lodge will consist of:

. Heating and cooling piping and accessories ( valves, strainers, etc.).

. Boilers and/ or chillers that are determined though evaluation to need
replacement.

. Air handlers or terminal units determined though evaluation to need
replacement.

. Electrical and control system items required for any replaced equipment or
control devices.



Discussion of similar previous projects and how these issues were resolved.

Below is a list of previous projects completed by the mechanical engineers at OWPR. The
projects illustrate OWPR's experience with renovations to buildings while in operation
and hydronic heating and cooling systems.

Steve Forkner, PE relevant previous project

Roanoke College New Residence Halls (4 total), Roanoke, VA

) Designed and provided administration for the construction of three
new residence halls and renovation on an additional residence hall all
utilizing four pipe hydronic heating and cooling systems.

Springville, Cedar Bluff, North Tazewell, Richlands, Tazewell Elementary Schools
Elementary School Renovations, Tazewell County , VA

0 Designed elementary school HVAC system replacement projects
completed while schools remained in operation.

Eastern Middle/ Elementary School HVAC Renovation, Giles County, VA

0 Designed HVAC system replacement completed while school remained
in operation.

Smyth County Chilhowie Elementary, Smythe County, VA

o} Designed HVAC system replacement project to be completed while
school remained in operation.

Allen McNutt, PE relevant previous projects (some at previous employer)

Curtis Hall Renovation Student Services Mall and Harl Commons Renovations
lowa State University, Ames , lowa

¢ Renovated existing office, classrooms and commons area including
hydronic heating and cooling systems while remainder of the building
was in operation.

VMRI HVAC Renovation - lowa State University, Ames , lowa
o} Replaced all heating and cooling piping for 10,000 sqgft classroom facility.
Biology Renovation and Server Relocation - University of lowa, lowa City, lowa

0 Renovation of existing vivarmium and server rooms within operation
university biology facility, work was coordinated around students
and ongoing classes.

Solon Middle School HVAC Renovation, Solon, lowa

0 Replaced 4 pipe hydronic heating and cooling system.



FIRM/TEAM QUALIFICATIONS
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A. Firm Contact
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A. Firm Contact:
Randy S. Jones, AlA
Chief Executive Officer
OWPR, Inc,
5550 Winchester Avenue
Berkeley Business Park, Suite 5
Martinsburg, WV 25401
304.620.2379 P
540.250.3025 C

rjones@owpr.com

=7 4/
(’,»5-2%' / x@—’
- ’ (S

Signature

B. Project’s Team Members

' , Randy S. Jones, AlA CEO, Project Manager
| Andy Grant, AIA Associate, Architect

Allegra Enochs Architectural Designer
Steve R. Forkner, PE COO, Mechanical Engineer

- Allen J. McNutt, PE Mechanical Engineer
Todd Poff, PE Principal, Structural Engineer
Daniel Gibson, PE Associate, Electrical Engineer
Richard Williams Plumbing Designer
Tim Apisa, LEED AP Construction Adminitration

P C. OWPR'’s Statement

OWPR, Inc. is a full service architecture and engineering firm, all work will be
done solely by OWPR, Inc., no consultants will be used on this project.

OWPR
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R

D. Capability Statement

OWPR, Inc. is uniquely qualified to provide the necessary replacement and
repair of the heating and cooling piping and other related work at the McKeever
Lodge at Pipestem Resort State Park. OWPR has a long history of providing design/
renovation to similar systems.

E. OWPR’s Acceptance Statement

OWPR, Inc. understands and agrees that any and all work produced as a result of
the contract will become property of the State of West Virginia Division of Natural
Resources and can be used or shared as deemed appropriate by the Agency.

F. Litigation

OWPR, Inc. has been providing design services in the State of West Virginia
and Virginia for 48 years. During this time our work has followed all local,
state and federal regulations and at no time have we had any litigation

or arbitration proceedings revolving around our design services.

OWPR
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G. PROFILE OF OWPR, INC.

= . Who We Are - For nearly fifty
years, OWPR has provided
innovative design solutions
for facilities in Virginia and
West Virginia. We partner
with our clients to realize
their vision of the perfect
project. With architects and
all engineering disciplines |
in-house, we offer a holistic,
pragmatic design approach &
that balances creative space
planning, aesthetic goals, and
sustainability.

Our work in a variety of projects, large to small, lets us understand and convey
the latest trends in technology, space planning, and security to our clients. Our
A engineers utilize systems that balance current technology with tried and true design
‘ approaches, resulting in buildings that are low maintenance, energy efficient, and
built for generations.

OWPR will provide unparalleled creativity and service to the West Virginia Division
of Natural Resources. We will serve the WV DNR for the McKeever Lodge Heating
! and Cooling Piping Replacement from both of our offices in Martinsburg, WV and
;/ our office in Blacksburg, VA due to the location of the project and proximity to our

Blacksburg VA location to Pipestem Resort State Park.

OWPR, Inc. understands the need to provide a client with service that is prompt,
efficient and effective. OWPR, Inc. feels that we owe our clients the very best service
available. That is why our principals are involved with our projects right from the
very start. OWPR, Inc. is committed to meeting and exceeding the level of service

requested in this Expression of Interest.

Our reputation for excellence and long-term pledge to consistently provide quality

services has established OWPR, Inc. as a leader in our field. Our professionals have

built a solid track record of practice in a broad range of project types - from schools

and office buildings, to industrial parks, government, and health care facilities.
- Experienced project managers workwith clients throughouttheir projects, frominitial
concept through completion. We have established many long-term relationships
with both public and private-sector clients, and our steady growth since 1965 is the
| result of the dedicated response and service we have provided.

7 OWPR
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H. QUALITY ASSURANCE

1. Projet Methodology and Quality Control

2. Cost Control Measures

3. Specialized Capabilities and Skills
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1. PROJECT METHODOLOGY AND QUALITY CONTROL

Our Management Plan

Experience has taughtus thatsuccessfulmanagementbeginswith simple lines of communication.
At OWPR, this begins with the Project Manager. Our Project Managers are all Principals in the
firm with years of experience. Our proposed Project Manager, Randy Jones, has successfully
managed many other construction projects.

| While our Project Manager is your primary contact, we believe that our 32 personnel should feel
like an extension of your staff. We do not discourage phone calls from owners and contractors
directly to the resource that they believe can help them most effectively and quickly. This does
not diminish the capability of the Project Manager, but does expedite solutions for owner’s and
contractor's.

We routinely deliver projects on time and under budget by implementing the following plan:
Design Phase:

. Establish project parameters, goals, and a completion date. Partner with the client to
vision and program the project.

| + Identify critical path issues.
. Anticipate where problems/delays may occur and create a plan to mitigate.

‘ . Establish adesign schedule with actions of the owner, consultants, and approving agencies
clearly defined as milestone dates

« Project kick-off meeting with the design team. This may include the owner’s representative.
Project roles, expectations, and schedule are clearly conveyed to the team.

« Weekly to biweekly in-house design team meetings with OWPR staff. Allows the team to
identify critical issues, coordinate design efforts,and communicate. The design schedule
is updated after each meeting.

. Cost Estimates are prepared as requested by the owner. Typically, cost estimates are

provided at the schematic, design development, and contract document phases.
f Our close working relationship with area contractors helps make our cost estimates
‘ accurate,

. Owner meetings/review agency meetings are held as necessary to address anticipated or
real-time issues, or to simply provide an update on the progress report.

« Public meetings are sometimes held to include and inform the public. These may be
structured, as small working group meetings, large group visioning sessions, or simply
information sessions.

_ . Owner submittals/agency submittals are given as required. An owner submittal typically
~1 consists of a review package at the completion of each design phase (schematic, design
development, and construction documents).

. Internal oversight and checking by department heads and the Project Manager occurs
continuously. We strive to check and recheck small parts of the project as they are
completed; then one thorough check is done by each department head and the Project
Manager at the completion of the project. We do not believe in designing by addendum

!
|
l after the bid or change order during construction. \

ARCHITECTS AND ENGINEERS



1. PROJECT METHODOLOGY AND QUALITY CONTROL

Bidding Phase:

We have the capability to assist the owner through advertising for bid and
distributing hard copies or electronic copies of contract documents to potential
bidders. We will provide due diligence and will provide recommendations
regarding the acceptance of the lowest responsive bid, and we will prepare and
facilitate the necessary contracts between the contractor and the owner.

Construction Phase:

The construction phase is usually the longest part of the process of bringing a
project to fruition. It is also the last impression on the client. OWPR understands
that the successful execution of a project includes heavy involvement of the
design team during construction. We pride ourselves on fast, thorough responses
to contractor’s questions and timely, detailed resolutions to problems that arise.
We encourage electronic communication during construction to expedite answers
and solutions. This allows contractors to receive responses sometimes within
minutes. We even encourage electronic shop drawing submittals.

ARCHITECTS Anp ENGINFERS



2. COST CONTROL MEASURES

To assist in making decisions concerning energy conservation, which influences
overall costs, OWPR, Inc. utilizes Life Cycle Cost Analysis and also Value Engineering
to determine the most economical cost systems to use.

Life Cycle Cost Analysis

Our design staff utilizes a computer program to evaluate the Life Cycle Cost in Design
(LCCD). The ultimate goal is to arrive at the most energy efficient and economical
system available within the parameters that we must work with.

In our design, our mechanical engineers will consider several different mechanical
systemsand run the LCCD on each option. Inthis analysis, we utilizean Hourly Analysis
Program (HAP) by Carrier which investigates the cost of energy use, considering the
initial costs and the escalation costs. We also use an ASHRAE program which takes
into account the cost of maintenance. After the LCCD is run on each system, we
have all the necessary information which will tell us which system would be best
suited for the facility we are designing.

| OWPR, Inc. performs a Life Cycle Cost Analysis on the majority of the projects we
design.

Value Engineering

Another cost savings tool which OWPR, Inc. uses is Value Engineering. When a
designer can reduce a system, whether it be structural, electrical, mechanical or
architectural, a savings in expended production energy can be realized.

During our design stages, we look at different options that may be used, such as, the
different ways that the structure might be framed; i.e., structural steel, reinforced
concrete, load-bearing walls versus non-load bearing walls. We investigate several
ways of framing the building and compare costs of the different elements to
determine the most cost-efficient system. This is just one example of what we do on
all our projects.

OWPR, Inc. will design your project with your budget foremost in mind. We do our
utmost to keep our Clients informed with regard to costs of their project during
the schematic, preliminary and final stages of design. If costs appear to be over
the established budget, we will let WV Division of Natural Resources know. This
) generally results in two possible avenues of approach; (1) Reduce the scope of the
7 project to reduce costs or (2) WV DNR will increase the budget in order to obtain the
desired facility system.

Regardless, OWPR works with WV Division of Natural Resources to achieve their
' desired results.

» ~ OWPR
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2. COST CONTROL MEASURES

Cost Estimating

OWPR, Inc. utilizes a cost estimating program in each disciEIine. The program
covers every aspect of building construction. We also check costs from MEANS
Cost Estimating manuals.

Further, our personnel check vendors for local prices on long lead items and
any large pieces of equipment such as mechanical and electrical equipment;
vendors that may likely be furnishing such equipment. Our Cost Estimating
methods have proven to be quite accurate.

Maintenance

Maintenance is a very critical consideration and ranks very high with our
engineers during design. Following is a list of items which we consider and
design/specify into our projects which assists the WV Division Natural Resources
with maintenance and helps lower costs:

.+ Operations & Maintenance Manuals - Require the Contractor to furnish at
least three copies of Operations and Maintenance Manuals for equipment
.+  Equipment Service - Equipment/Products shall be supported by a service
! organization which maintains an adequate inventory of repair parts which
are located reasonably close to the facility.
. Maintenance Orientation - Require the Manufacturers’ Representative to

\ conduct a brief orientation class on proper maintenance procedures for the
WV DNR's maintenance personnel.

. Standardization of Design - Design systems which utilize the same
manufacturer of components and which are compatible with existing
equipment/spare parts.

. Photographs - OWPR, Inc. photograph the installation of mechanical/
electrical equipment in phases as it is being installed to assist the WV DNR’s
maintenance personnel for future maintenance. Also, we photograph items
that will be concealed in the final completion.

+  Record Drawings - OWPR, Inc. provides the WV Division of Natural Resources
with record drawings that locate buried lines and other items that may have
changed from the initial drawings.

. Access - Design considers space requirements for access for workers to pull
motors, dampers, filters, coils, boiler tubes, etc. and provide access panels
for equipment, pipes and electrical equipment.

+  Placement - We place valves, gages, thermometers so they are accessible
without use of a ladder. This encourages maintenance personnel to read
them often.

- Warranty Items - Our specifications will also cover warranty items such as
roofing and mechanicaf}electrical items.

+  Quality Assurance - Specifications call for all material to be new and bear

; the manufacturer’s name, trade name and the UL label where a standard has
been established.

. Tested Systems-Our Architects and Engineers design systems that have been
tried and tested; we do not like to utilize a product that literally makes our

{ client a “testing ground” for something that may cost them dearly in a few
| short months. We do, however, use the latest "state-of-the-art” equipment

i and technology.

§ OWPR
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3. SPECIALIZED CAPABILITIES AND SKILLS

Knowledge of Codes and Regulations

OWPR, Inc. has been designing and renovating facilities for over 48 years. During that period
of time, we have had the opportunity to work with many various codes, state regulations and
agencies. OWPR, Inc. is very knowledgeable of the codes and regulations.

Ability to Respond on Short Notice

One of OWPR's strong points is communicating with our clients. The most important aspect
which we stress is that our client will be dealing with the same Project Manager from start to
finish. Our entire staff is available for a meeting any time at the WV Division of Natural Resource’s
office or at the construction site. When you contact our office, you do not have to go through an
automated answering service ot several people; you get our Project Manager right away.

Whenever the Owner has a question or desires to meet on a moment’s notice, our Project
Manager and any design personnel are available for such a meeting. OWPR, Inc. feels that we
owe our clients the very best service available. That's why all the principals are involved with
our projects right from the very start.

We do not promise you setvice then not deliver. Our clients get more attention than they have
been accustomed to receiving. This has lead to several return clients, some spanning a couple
decades of satisfaction. We encourage you to contact the references listed herein.

Resolving Day-to-Day Problems

During the course of construction, questions or problems may arise due to a discrepancy, a
misinterpretation of a detail or because something unforeseen is encountered.

Whenever the General Contractor has a question concerning a particular item, he will issue a
Request for Information (RFI). This is normally done by sending a fax or email which the General
Contractor has in his field office. Immediately upon receiving his question, the following action
is taken:

. The project manager evaluates the problem.

. He coordinates with the design discipline involved and the designer.

. We resolve the problem or explain the detail to the General Contractor.

. In the event a revised detail is required, we issue a sketch and fax or email the solution

back to the General Contractor immediately; no delays.

Sometimes, our Construction Contract Administrator will discover a problem at the job site
which may require the involvement of the engineer. When this occurs, which is not often, he will
call our office, get the engineer on the phone and explain the problem or question. Again, the
engineer will explain the situation or, where necessary, will fax or email a copy of a sketch which
will resolve the problem. All such items are always routed through our project manager.

Regardless, any problem that arises is always addressed immediately by our personnel in order

to avoid construction delays. During such times, the Owner's Representative is always kept
abreast of such events.

OWPR
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3. SPECIALIZED CAPABILITIES AND SKILLS

: ' Building Information Modeling (BIM)

OWPR utilizes Building g
Information Modeling -
(BIM)  software to
digitally construct
the building during -~
design. This avoids g&

coordination  issues
between design
disciplines, creates
more accurate

drawings, and allows 8
designers and owners |
to accurately visualize |
building components
and spaces. The BIM
, can also be used by
' building owners to

track operation and maintenance throughout the life of the building.
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3. SPECIALIZED CAPABILITIES AND SKILLS

Sustainable Concepts and LEED Design

| ' OWPR is deeply committed to sustainable design principles as a
matter of routine practice. OWPR is a member of the U.S. Green
Building Council and we have LEED® Accredited Professionals on staff.
Although not every client is prepared to pursue LEED® certification,
our architects and engineers continually look for every opportunity
to incorporate sustainable design principles into all projects. We
view this as a primary responsibility of our profession.

Sustainable architecture seeks to minimize the negative impact of a -
building on the environment by increasing efficiency and moderation in the use of materials,
energy, and space while connecting people to their natural surroundings.

Several members of the OWPR Design Team are LEED® Accredited Professionals. Sustainable
design practices have influenced our projects for many years. In fact, most projects designed
by the OWPR Design Team exhibit many LEED® design principles, without actual LEED®
certification. Among these principles are:

Sustainable Sites — This category deals with the issues involved with the building’s site such
as ﬁro_sion, transportation, density, storm water management, heat island reduction and light
pollution.

Water Efficiency - This category covers matters involved with the building’s water systems
li such as water efficiency and waste water management.

Energy and Atmosphere - This category handles issues involved in the building’s energy
management systems and power consumption such as energy performance, renewable
energy and refrigerant management.

Materials and Resources - This categorydeals with mattersinvolved with the building’s material
and resource usage and consumption such as recycling, building reuse, waste management,
use of recycled content in materials, using regional materials and using renewable materials.

Indoor Environmental Quality - This category deals with issues involved in the quality of the
indoor environment such as indoor air quality, acoustical performance, ventilation, cleaning
materials, lighting systems, thermal comfort, daylight and views, and mold prevention.

Innovation and Design Process - This category handles unique and innovative items. Having
both ARCHITECTS and ENGINEERS under one roof has provided us with an advantage in coming
up with a completely integrated building design., OWPR understands the interrelationships of

_~ all building systems and materials. With both professions workin together closely in the same
office we can optimize all elements of the design through complete integration resulting in a
cost effective and high performance ‘green’ building.

We find that most of our clients share our values of responsible environmental citizenship, but

many encounter barriers that inhibit the reflection of their personal values in their professional

activities. These barriers may include issues of cost, access to information, and knowledge

of available products and systems. As designers, it Is our responsibility to realize our clients’

commitments, remove these barriers and provide leadership, a balanced planning approach
; and promote innovative solutions.

LEED® Projects

Lylburn Downing Middle School Addition and Renovations - Lexington, Virginia This project
is currently under construction. The school was designed to meet LEED® standards, however,
the client opted not to pursue LEED® certification.

Lucas Hall Addition and Renovations - Roanoke College - Salem, Virginia This project is
currently under construction. This project was designed to meet LEED® standards and acquired
LEED® Silver.

Frederick County Public Schools Transportation Facility - Frederick County,
Virginia This project is currently under development. This project will be V
designed to meet LEED® standards and LEED® certification is being pursued. oo o enaineers
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A. DESIGN TEAM ORGANIZATION CHART

Mr. Randy Jones, AIA , Chief Executive Officer, will serve as the Project Manager for this project.

| Our firm consists of all architectural and engineering design disciplines in-house. Allmembers of
the design team will report directly to Randy Jones. Mr. Jones has the experience and authority
to make critical decisions.

Once the team has been established, all team members will stay on your project through
completion. Even during construction, the designing architects and engineers will support the

project. Our structure is simple, efficient and very effective,

West Virginia
Division of Natural Resources

OWPR, Inc.
Project Manager
Partner in Charge
Randy Jones AIA!

Design/Construction Administration

Architectural Civil Structural Mechanical Electrical Construction
Andy Grant, AIA Engineering Engineering Engineering Engineering Administration
JD Price, AIA? Bill Shelton, PE? George Miller, PE? Steve Forkner, PE? Daniel Gibson, PE** Todd Poff, PE?

Ricky Lawrence, RA Jesse Miller, PE Todd Poff, PE Allen McNutt, PE? Shane Edgell Tim Apisa’

Brandon Maxwell Brent Lawrence, EIT Jake Lamb Richard Williams
Allegra Enochs

i Cindy Epling
a | Frank Hale

i Kayla Harvey

Design and Construction Administration Support

Marketing Bookkeeping Data Specifications Information
Ricky Lawrence, RA George Miller, PE? Processing & Cost Technology
| Christy Underwood Kendra Lane Bill Shelton, PE2 Estimates Daniel Gibson, PE2?
a Allegra Enochs Shirley Shrewsbury — Steve Forkner, PE?
¥ Kyle Mair Lori Wilburn Brenda McKinney

1. Primary Day-to-Day Contact with Owner’s Representative
2.Team Leader
3. LEED Accredited Professional

OWPR
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. B. OWPR DESIGN TEAM RESUMES

OWPR

ARCHITECTS AnD FNGINFFRS




Project Assignment: ~ Project Manager

Randy S. Jones, AIA
CHIEF EXECUTIVE OFFICER

Years of Experience: 23
Education: Bachelor of Architecture - VA Tech 1990

Active Registrations:  Virginia, North Carolina, Tennessee,
West Virginia

Professional Summary

I am one of the principals in charge of architectural projects at OWPR, Inc. | have a diverse career that includes over
20 years of professional practice as a Designer, Project Architect and Project Manager. | bring and cutting-edge
educational design experience and extensive recreational expertise to the team.

As an Architect, | strive for inventive and aesthetically pleasing designs that meet the unique needs of each client.
I want to involve my client in the design process, utilizing both experiences of the past, and the new concepts and
ideas of today. | take great care to design a building that is not only aesthetically pleasing, but also sustainable. |
want to complete each project to the satisfaction of the client.

Leading the talented, highly skilled team at OWPR, Inc. is exciting and rewarding. | encourage and nurture our
career -minded staff, involving them in OWPR's vision for the future. Our commitment to creativity and client

satisfaction are what have continually set OWPR apart for nearly five decades.

Select Project Experience:

Caroline County Public Schools

Caroline County, Virginia

+ System Wide School Study

+ Bowling Green Primary School Addition and Renovation

Covington City Public Schools

City of Covington, Virginia

= System Wide School Study

+ New Elementary School Site Study

+ Joint Alleghany/Covingten High School Study

Frederick County Public Schools

Frederick County, Virginia

» Frederick County Middle School Renovations
« Greenwood Mill Elementary School

+ James Wood Middle School Renovations

» Orchard View Elementary School

« New Transportation Facility Study

+ Redbud Run Elementary School

+ Sherando High School

+ Stonewall Elementary School

City of Galax Public Schools
City of Galax, Virginia
» Galax High School Renovation

Giles County Public Schools

Giles County, Virginia

+ Narrows Elementary/Middle School Addition & Renovations

+ Eastern Elementary School Addition & Renovations Study

- Giles County Vocational Center Addition & Renovations Study

Lexingten City Public Schools

Lexington, Virginia

« Lylburn Downing Middle School Addition & Renovation
+ System Wide School Study

Montgomery County Public Schooels

Montgomery County, Virginia

« Auburn Strand Facility Study

+ Auburn Elementary School

+ Auburn Middle School Renovations

» Blacksburg Middle School

« Christiansburg Middle School

+ Eastern Montgomery High School

+ Shawsville Middle School Kitchen Addition & Renovations
+ Six School Window Replacement

References

Dr. David Sovine
Superintendent

Frederick County Public Schools
1415 Amherst Street
Winchester, VA 22601
540.662.3888
sovined@frederick.k12.va.us

Pulaski County Public Schools

Pulaski County, Virginia

+ Critzer Elementary School Addition & Renovations

+ Snowville Elementary School Addition & Renovations
+ Pulaski Middle School Renovation Study

+ Claremont Elementary Renovation Study

Roanoke Catholic School

Roanoke, Virginia

+ Master Plan Study

+ Multi-Purpose Building

» New Lower School and Gymnasium

» Study for A Gymnasium Addition & Renovations

Roanoke County Public Scheols
Roanoke County, Virginia
» Monterey Elementary Schooel Renovations

Russell County Public Schools

Russell County, Virginia

« Belfast Elementary School Renovations

» Copper Creek Elementary School Renovations
« Givens Elementary School Renovations

Warren County Public Schools;

Warren County, Virginia

« Preliminary Design Study of 4 Schools
« Warren County High School

+ Skyline High Scheol

Wise County Public Schools;
Wise County, Virginia
+ St. Paul High School Study

Wythe County Public Schools

Wythe County, Virginia

« Systermn Wide Facilities Study

« Fort Chiswell Middle School Addition & Renovations

+ Jackson Memorial Elementary School Addition & Renovations
+ Max Meadows Elementary School Addition & Renovations
« Rural Retreat Elementary School

« Rural Retreat Middle/High Agriculture Building

+ Rural Retreat Middle School Addition & Renovation

+ Rural Retreat High School Addition & Renovation

« Scott Memorial Middle School Addition & Renovations

- Spiller Elementary School Addition & Renovations

Dr. Lee Brannon
Superintendent

Wythe County Public Schools
1570 West Reservoir Street
Wytheville, VA 24382
276.228.5411
lee.brannon@wythek12.org



Project Assignment:

Andrew C. Grant, RA
ASSOCIATE

Active Registrations:

Professional Summary

Education:

Architect

Years of Experience: 28

Associate of Architectural Technology -
New River Community College 1985
Virginia, West Virginia

My career spans more than 25 years. | believe that good design can enrich and transform lives. My clients are my
partners in creating places that serve important purposes. My typical duties as Project Architect include design,
document production and supervision, specification writing, client communication, project coordination, cost
estimating, report writing, graphic presentations, and fee proposals.

| have worked in both public and private sectors, this gives me a unique adeptness at synchronizing and
clarifying my clients vision and needs, then properly realizing them in atheistically pleasing, yet financially

prudent form,

After eight years away, | returned because | believe that OWPR provides the bestatmosphere for quality, attentive
architecture. We are dedicated to an integrated approach to design through engagement of all OWPR's design
disciplines. Well designed, legible architecture will continue to grow in importance as our buildings become

ever more complex.

Select Project Experience:
Caroline County Public Schools
Caroline County, Virginia
« System Wide School Study

Central United Methadist Church
Radford, Virginia
+ Family Life Center Addition

Frederick County Public Schools

Frederick County, Virginia

« James Wood Middle School Roof Replacement

+ New Transportation Facility Study

« Senseny Road Elementary School Roof Replacement
« Sherando High School

Lexington City Public Schools
Lexington, Virginia
+ Lylburn Downing Middle School Addition and Renovation
« Lylburn Downing Middle School Annex -
Addition and Renovation

Pulaski County, Virginia
+ New Wellness Center Feasibility Study

Roancke College
Salem, Virginia
« Lucas Hall Renovations

Russell County Public Schools

Russell County, Virginia

- Belfast Elementary School Renovations

+ Copper Creek Elementary School Renovations
- Givens Elementary School Renovations

« Honaker High School Renovations

Roanoke, Virginia*
« State and City Building
« Office Building

References

Mr. David Cozzolino

Director of Maintenance

84 Lorraine C. Turner Drive
Lebanon, VA 24266
276.889.6500
dcozzolino@russell.k12.va.us

Tazewell County Public Schools

Tazewell County, Virginia

+ Cedar Bluff Elementary School Renovations

+ North Tazewell Elementary School Renovations
+ Tazewell Elementary School Renovations

- Richlands Elementary School Renovations

« Springville Elementary School Renovations

Appalachain School of Law*
Grundy, Virginia

+ Classroom and Meeting Room Facility
+ Alex Booth Center

Appalachian School of Pharmacy*
« Classroom and Meeting Room Facility

Cedar Bluff, Virginia*
» Four County Transit, Administration and
Vehicle Maintenance Facility

Radford University*

Radford, Virginia

+ Dalton Dining Hall Food Court Renovations
+ Dalton Dining Hall Entrance Lobby

» Peters Hall Entrance and Reroofing

» Stuart Residence Hall Interior Renovation

« Walker Hall Exterior Facade Replacement

Virginia Tech*
Blacksburg, Virginia
+ Jameson Athletic Center Football Team Players Lounge

Woodrow Wilson Rehabilitation Center
Fisherville, Virginia

- Campus Dormitory Renovation

* Indicates Project Experience with Previous Employer

Mr. Mark Noftsinger

Vice President of Business Affairs
Roanoke College

301 College Avenue

Salem, VA 24153

540.375.2283
noftsinger@roanoke.edu



Project Assignment:  Architectural Designer
A”egra EnOChS Years of Experience: 11
Architectural Designer & Education:
Marketing Manager

Bachelor of Science, Architecture -
The Ohio State University 2002

Professional Summary

Through my years of work, my primary focus has been in the educational sector. | take great pride in the way a
structure can transform from a client's aspirations into a place of learning. | strive to utilize my design abilities
to transform the colors, materials, and flow of the building to create an energy within and about the facility. My
passion is to design an environment which stimulates the senses.

Asanarchitectural designer for OWPR, Inc., | feel we as acompany are here to take the client’s wants, the contractor’s
know-how, and our design skills to create a facility that endures over time. It has been a valuable asset to each
facility created to have a talented team of both architects and engineers within the same company. | enjoy the
interaction with the client and the contractor throughout the various phases of a building. | believe my job is
more than providing a building, it is the connection the design makes within the community. It takes the design’s

innovation to make tomorrow better than today.

Select Project Experience:

Caroline County Public Schools
Caroline County, Virginia
« System Wide School Study

Covington City Public Schools

City of Covington, Virginia

» Edgemont Primary & Jeter-Watson
Intermediate School

Frederick County Public Schools
Frederick County, Virginia
+ Gainesboro Elementary School

Galax City Public Schools
Galax City, Virginia
« Galax High School Addition & Renovation

Giles County Public Schools

Giles County, Virginia

+ Giles County Technology Center Addition
and Renovation

Lexington City Public Schools
Lexington, Virginia
« Lylburn Downing Middle School Addition and
enovation
« Lylburn Downing Middle School Annex
Addition and Renovation

Montgomery County Public Schools
Montgomery County, Virginia
+ Auburn Strand Facility Study

Pulaski County Public Schools
Pulaski County, Virginia
« Riverlawn Elementary School

Roanoke College
Salem, Virginia
« Colket Dining Hall Renovation

References

Dr. Terry Arbogast
Superintendent

Giles County Public Schools
151 School Road
Pearisburg, VA 24134
540.921.1421
tarbogast@gilesk12.org

Tazewell County Public Schools
Tazewell, Virginia
» Graham High School Half-Time Facility

Wythe County Public Schools

Wgthe County, Virginia

. ljaorgedWyt e High School Elevator and ADA

pgrades

« Rural Retreat Middle School Addition and
Renovation

+ Rural Retreat High School Addition and
Renovation

Cabell County Public Schools*

Cabell County, West Virginia

- Barboursville Elementary

+ Beverly Hills Middle School Renovations

Fayette County Public Schools*
Fayette County, West Virginia
« Valley Elementary School Addition

Greenbrier County Public Schools*

Greenbrier County, West Virginia

« Greenbrier East High School Additions and
Renovations

+ White Sulphur Springs Elementary Renovations and
Additions

Kanawha County Public Schools*

Kanawha County, West Virginia

« Dunbar Intermediate School

+ St. Albans High School Additions and Renovations

Lincoln County Public Schools*
Lincoln County, West Virginia
» Lincoln County High School

Dr. Miller*
Teays Valley, West Virginia

+ Miller Orthodontics Clinic
* Indicates Project Experience with Previous Employer

Dr. Daniel Lyons
Superintendent

Lexington City Public Schools
300-A White Street
Lexington, VA 24450
540.463.7146
delyons@lexedu.org



Project Assignment:  Mechanical Engineer

Stephen R. Forkner, PE
CHIEF OPERATIONS OFFICER

Years of Experience: 30
Bachelor of Science - VA Tech 1983

Active Registrations:  Virginia, North Carolina,
Tennessee, West Virginia

Education:

Professional Summary

As a Mechanical Engineer, | use computer technology and experience to develop and design mechanical systems
for a broad range of project types. | apply engineering principles to develop economical solutions to technical
and physical problems. My goal is to make the indoor human environment unnoticeable to the five human senses
for maximum comfort, while minimizing the amount of energy and material used, all the while keeping an eye on
equipment maintainability.

| have provided my services for a variety of projects from conception to completion. My project responsibilities
include life cycle studies, heating system design, air conditioning system design, ventilation system design
(industrial and general indoor air quality), fire protection design, and fuel storage and distribution (above
and below grade). | am experienced in all phases of design development including drawings, cost estimates,
specifications, and inspections.

Through my years of experience, | have gained a comprehensive knowledge of building systems and the
construction process. This enables me to guide the team to deliver exceptional solutions. | want our client to get
the most from their investment. Many years ago a commitment was made to provide our clients with the highest
level of customer service possible. Principal involvement and attention to detail continues to set OWPR apart,

Select Project Experience:

Careline County Public Schools

Caroline County, Virginia

+ System Wide School Study

+ Bowling Green Primary School Additions and Renovations

Frederick County Public Schools

Frederick County, Virginia

+ Armel Elementary School

+ Admiral Richard E. Byrd Middle School

+ Evendale Elementary School

+ Gainesboro Elementary School

» Greenwood Mill Elementary School

» Indian Hollow Elementary School

+ James Wood High School Addition and Renovation
« James Wood Middle School Addition and Renovation
» Middletown Elementary School Addition

- Millbrook High School

« New Transportation Facility Study

+ Orchard View Elementary School

+ Redbud Run Elementary School

+ Sherando High School

+ Sherando High School Addition

« Stonewall Elementary School

Giles County Public Schools

Giles County, Virginia

« Eastern Elementary/Middle School Renovations

+ Giles High School Renovations

- Giles Vocational Center Addition/Renovations

« Macy McClaugherty Elementary/Middle School Addition and
Renovation

+ Narrows Elementary/Middle School Addition and Renovation

» Narrows High School Renovations

Montgomery County Public Schools

Montgomery County, Virginia

« Auburn Elementary School

+ Auburn Strand Facilities Study

+ Blacksburg High & Shawsville Middle Chiller Replacements
« Blacksburg and Christiansburg Middle School

- Eastern Montgomery High School

+ Shawsville Middle School Addition and Renovation

References

Mr. Steve Hamlin
Director of Maintenance
Moog, Inc.

1213 North Main Street
Blacksburg, VA 24060
540.443.4385
rhamlin@moog.com

Pulaski County Public Schools

Pulaski County, Virginia

« Critzer Elementary School Addition and Renovation

+ Dublin Middle School Renovations

« Pulaski County High School Chiller Replacement

- Pulaski Elementary School

+Snowville Elementary School Addition and Renovation

Russell County Public Schools

Russell County, Virginia

+ Belfast Elementary School Renovations

« Copper Creek Elementary School Renovations
+ Givens Elementary School Renovations

+ Honaker High School Renovations

Smyth County Public Schools
Smyth County, Virginia
+ Chilhowie Elementary School HVAC Renovation

Tazewell County Public Schaols

Tazewell County, Virginia

+ Cedar Bluff Elementary School Renovations

+ Graham Intermediate School Addition

+ North Tazewell Elementary School Renovations
+ Richlands Elementary School Renovations

« Springville Elementary School Renovations

+ Tazewell Elementary School Renovations

Warren County Public Schools

Warren County, Virginia

+ E.Wilson Morrison Elementary School Renovations
«Skyline High School

- Warren County High School

Wythe County Public Schools

Wythe County, Virginia

» Fort Chiswell Middle School Addition and Renovation

+ Jackson Memorial Elementary School Addition and Renovation
» Max Meadows Elementary School Addition and Renovation

+ Rural Retreat Elementary School

+ Rural Retreat High School Renovations

+ Scott Memorial Elementary School Addition and Renovation

« Spiller Elementary School Addition and Renovation

Mr. Mike Vaught

Director of Maintenance
Roanoke College

101A Maintenance Shops
Salem, VA 24153
540.375.2280
mvaught@roanoke.edu



Project Assignment:  Mechanical Engineer

A”en J. MCNUtt, PE Years of Experience: 6
MECHANICAL/CHEMICAL Education:
ENGINEER

Bachelor of Chemical Engineer
lowa State University - 2006

Active Registrations:  Virginia
i Certifications: LEED® Accredited Professional
| Professional Summary
As a Mechanical Engineer | use computer technology and experience to develop, and design mechanical systems
to maximize human environmental comfort and building functionality, while minimizing the energy and material
usage of the facility. | have a diverse experience in educational, institutional, commercial, healthcare, industrial,

and governmental projects from programming to completion.

| apply engineering principles to develop efficient, economical solutions with sustainability and maintainability in
mind. My project responsibilities include heating and air conditioning system design, ventilation system design,
load calculation, energy modeling, life cycle cost studies, fire protection design, and fuel storage and distribution.
| am experienced in all phases of design development including programming, drawings, cost estimates,
specifications, construction administration, survey's and inspections.

Over the years | have gained a comprehensive knowledge of building systems and the design and construction
process. | work as a integrated member of the highly skilled team at OWPR, Inc. to provide building designs that
will not only meet their needs but will be a place they can enjoy for many years to come.

Select Project Experience:
Montgomery County Public Schools
Montgomery County, Virginia

» Blacksburg High School

Roancke College

Salem, Virginia

+ New Residence Hall

+ Lucas Hall Renovation & Addition

Frederick County Public Schools
Frederick County, Virginia
+ Transportation Facility

Experiance With Prior Firm

ACTUS Private Army Lodging

Alabama, Kansas
+ Fort Leavenworth
« Fort Rucker

+ Red stone Arsenal

Anna Veterans Home, Anna, Illinois
Bethany Lutheran Church Crystal Lake, lllinois

Wisconsin Rehab Hospital (Centerre Healthcare)
Waukesha, Wisconsin

Covenant Medical Center Pharmacy Renovation
Waterloo, lowa

Davis County Hospital, Bloomfield, lowa
. East Chiller Replacement

References
(While an Employee of Henneman Engineering)

Mr. Brian Dangelser
University Architect
lowa State University
515.450.0634
bdgangels@iastate.edu

Genesis Medical Center
Davenport, lowa

« Genesis Medical Center East Campus Facility Analysis
« Genesis Heart Institute Humidifier

« Genesis ICU Elevator Addition

« East Lab & Blood Bank.

« DeWitt Campus, Facility Analysis

Hammond Henry Hospital, Geneseo, lllinols
+ Hammond Henry Hospital Study

lowa State University

Ames, lowa
+ Recreation Facilities Expansion and Renovation
- State Gym and West Addition
- Lied RAC AC and Vent
- Lied RAC Fire Alarm Replacement
- Lied RAC Roof Replacement
- State Gym and Beyer Hall
+ Chemistry Facilities
- West Utility Corridor
- Hach Hall New Chemistry Building
« Troxel Hall Auditorium
« Curtis Hall Renovations
- Student Services Mall and Smoke Evacuation System
- Harl Commons
+ Fire Protection Upgrade
« Memorial Union - Fire Sprinkler System Imprevements
+ Office and Lab Building Remadel
+ Science 2-AHU Upgrades
+ Union Drive Association Waste Pulper Study
+ Union Drive Association Food Waste Press
+ VMRI HVAC Renovation
» VMRI Building#40- Renovate East Wing BSL3 Lab

lowa Valley Community Schools

lowa Valley, lowa
§ lowa Valley Auditorium Renovation

Mr. Randy Larabee

Chief Electrial Engineer, Utilities
lowa State University
515.294.2716
rlarabee@iastate.edu



Project Assignment:  Structural Engineer

Todd D. Poff, PE
VICE-PRESIDENT

Years of Experience: 26
Bachelor of Science - VA Tech 1987

Virginia, North Carolina West Virginia,
Maryland

Education:

Active Registrations:

Professional Summary

From the beginning of my career at OWPR, Inc. in 1989, | have worn many hats. | started as a Civil Engineer. After
working in that department for several years, | began moving over to the Structural Engineering Department;
where my true interest, and most of my training lies. | also serve as one of our Project Managers.

As a Principal, | enjoy being involved with the day-to-day operation of the company. | particularly enjoy my
responsibilities as Information Technology Director.

As a Structural Engineer, it is my responsibility to insure the safety of the structures | design, as well as that of
any occupants inside those structures. | take that responsibility very seriously. As a member of the design team,
| understand that the structural system of a building needs to have the least amount of impact possible on the
architectural design and on the way our clients use our buildings. It is that kind of teamwork, with all major design
disciplines in-house, that allows me to say with confidence we provide our clients with a building design that will

]
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not only meet their needs but will be a place they can enjoy for many years to come.

Select Project Experience:

Covington City Public Schools

City of Covington, Virginia

» Edgemont Primary & Jeter Watson Intermediate
Combined School

« System Wide Facility Study

Frederick County Public Schools

Frederick County, Virginia

+ Armel Elementary School

« Admiral Richard E. Byrd Middle School

- Evendale Elementary School

« James Wood Middle School Addition and Renovation
+ Middletown Elementary School Addition

- Old Frederick County Middle School Investigation

Giles County Public Schools

Giles County, Virginia

« Narrows Elementary/Middle School Addition &
Renovation

« Giles High School Renovation

» Giles County Technology Center Addition and
Renovation

» Macy McClaugherty Roof Renovation

« Narrows High School Renovation

Lexington City Public Schools

Lexington, Virginia

« System Wide Facilities Study

« Lylburn Downing Middle School Addition and
Renovation

Madison County Public Schools
Madison County, Virginia
 Waverly Yowell Elementary School

Montgomery County Public Schools
Montgomery County, Virginia

+ Blacksburg Middle School

» Christiansburg Middle School
«Auburn Strand Facilities Study

Pulaski County Public Schools

Pulaski County, Virginia

+ Riverlawn Elementary School

« Snowville Elementary School Addition and Renovation

Rappahannock County Public Schools
Rappahannock County, Virginia
- Rappahannock County Elementary School

Smyth County Public Schools
Smyth County, Virginia
« Chilhowie Elementary School HVAC Renovation

Tazewell County Public Schools
Tazewell County, Virginia
» Graham Intermediate School Addition and Renovation

Warren County Public Schools
Warren County, Virginia
+ Skyline High School

Wise County Public Schools
Wise County, Virginia
« St. Paul High School Study

Wythe County Public Schools

Wythe County, Virginia

« George Wythe High School Agriculture Building

+ Jackson Memorial Elementary School Addition &
Renovation

+ Scott Memorial Elementary School Addition and
Renovation

« Spiller Elementary School Addition and Renovation
« Rural Retreat Elementary School

« Rural Retreat Middle School Addition and Renovation
« Rural Retreat High School Addition and Renovation
» System Wide Facilities Study



Project Assignment:  Electrical Engineer

Daniel Gibson, PE
ASSOCIATE

Years of Experience: 9

Education: Bachelor of Science - VA Tech 2004

Active Registrations:  Virginia, North Carolina,
West Virginia

Certifications: LEED" Accredited Professional

Professional Summary

| bring a diverse mix of experience in commercial, industrial, educational and governmental projects to the design

team. This experience allows me to draw from all realms of electrical design to anticipate problems before they

occur and to use new design techniques to produce a higher quality product.

As an Electrical Engineer, | feel that a building needs to be sustainable. The building should be beneficial for the
client and the environment for the life of the building. | want the client to enjoy the building in 20 years as much,
if not more, than he did the first day he walked through the doors. | am also a LEED" (Leadership in Energy &
Environmental Design) Accredited Professional. This enables me to assist in the design process of projects that
aim to be certified by the U.S. Green Building Council. Using my knowledge of green design enables me to provide
a design with a minimal impact on the environment it resides.

Working with the highly skilled team at OWPR, Inc. and seeing each member of the team's dedication to every
client is refreshing. It is a drastic contrast from working within a large architecture and engineering firm where

1
|

every client gets a number. The small firm atmosphere provides for quality care on each project.

Select Project Experience:

Caroline County Public Schools

Caroline County, Virginia

+ System Wide School Study

+ Bowling Green Primary School Additions and Renovations

Covington City Public Schools

City of Covington, Virginia

+ New Elementary School Site Study

« Edgemont Primary and Jeter Watson Intermediate Combined
School

Frederick County Public Schools

Frederick County, Virginia

+ Administration Building Addition and Renovation
+ New Transportation Facility

Galax City Public 5chools

City of Galax, Virginia

« Galax Elementary School Renovations
« Galax High School Renovations

Giles County Public Schools

Giles County, Virginia

« Eastern Elementary & Middle School Addition & Renovation
+ Narrows High School Football Stadium Renovation

Lexington City Public Schools

City of Lexington, Virginia

« Lylburn Downing Middle School Addition & Renovation
+ Lylburn Downing Middle School Annex Renovation

Peninsula Workforce Development Center
Hampton, Virginia
- Mechanical Upgrade

Montgomery County Public Schools
Montgomery County, Virginia

+ Air Conditioning Upgrade

+ Auburn Strand Facilities Study

« Auburn Elementary School Electrical Upgrade

+ New Blacksburg High Schoal

+ Old Blacksburg High School Chiller Replacement
+ Technical Education Building Electrical Upgrade

References

Mr. Tim Crisman

Director of Building and Grounds
Frederick County Public Schools
280 Woodbine Road

Clear Brook, VA 22624
540.667.4865
crismant@frederick.k12.va.us

Pulaski County Public Schools
Pulaski County, Virginia
+ Riverlawn Elementary School

Radford University
Radford, Virginia
+ Heth Hall Renovation

Roanoke College

Salem, Virginia

+ Bowman Hall Replacement

+ CAR Residence Hall Complex Electrical Study

+ Chalmers Hall Service Upgrade

+ Elizabeth Campus Tennis Facility

+ Lucas Hall Addition & Renovation

+ Market St. Residence Hall Complex Addition & Renovation
- Massengil Hall Exterior Stair Replacement

Roanoke County Public Library - Headquarters
Roanoke, Virginia

Russell County Public Schools

Russell County, Virginia

« Belfast Elementary School Renovations

« Copper Creek Elementary School Renovations
« Givens Elementary School Renovations

Tazewell County Public Scheols

Tazewell County, Virginia

« Tazewell Elementary School Renovations
+Springville Elementary School Renovations

« Cedar Bluff Elementary School Renovations

- North Tazewell Elementary School Renovations
« Richlands Elementary School Renovations

Virginia Highlands Community College
Abingdon, Virginia
+ Greenhouse and Maintenance Building Addition

Wythe County Public Schools
Wythe County, Virginia
+ Rural Retreat High School Renovation

Mr. Lou Ferguson
Projects Manager
Radford University

Planning and Construction - David E. Armstrong

Complex
540.831.7781
wlferguso@radford.edu
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Project Assignment:  Plumbing Designer

Richard L. Williams
PLUMBING DESIGNER

Years of Experience: 41

Associate of Science - 1972
Mechanical and Architectural Design
New River Community College

Education:

Professional Summary

As a Plumbing Designer, | have had many years of experience in the mechanical design field with a concentration
in Plumbing and Fire Suppression Design. | approach all designs by looking at how the plumbing system of the
building relates to other design disciplines, owners, installers, operators, users and the community outside the
building. | am committed to providing my clients with the most economical and energy efficient design available
within the set design parameters.

This commitment has been foremost throughout my design of water distribution, storm and sanitary drainage
systems, as well as gas distribution systems. In addition to interior plumbing systems, | have worked with our
Civil Engineers on many projects including water supply, wells, water storage tanks and pumps, gravity sanitary
sewage collection, lift stations, force mains and natural gas distribution.

| enjoy working with the highly skilled OWPR Team because of the immense dedication of each team member. It is

this dedication that makes each client feel like our only client, and each project like our only project.

Select Project Experience:

Caroline County Public Schools
Caroline County, Virginia
+ System Wide School Study

Frederick County Public Schools

Frederick County, Virginia

+ Armel Elementary School

» Admiral Richard E. Byrd Middle School

+ Evendale Elementary School

+ Gainesboro Elementary School

+ Greenwood Mill Elementary School

+ Indian Hollow Elementary School

+ James Wood High School Addition and Renovation
+ James Wood Middle School Addition and Renovation
« Middletown Elementary School Addition

+ Millbrook High School

« New Transportation Facility Study

+ Orchard View Elementary School

+ Redbud Run Elementary School

- Sherando High School

» Sherando High School Addition

- Stonewall Elementary School

Giles County Public Schools

Giles County, Virginia

« Eastern Elementary/Middle School Renovations

« Giles High School Renovations

+ Giles Vocational Center Addition/Renovations

« Macy McClaugherty Elementary/Middle School Addition and
Renovation

» Narrows Elementary/Middle School Addition and Renovation

+ Narrows High School Renovations

Montgomery County Public Schools

Montgomery County, Virginia

« Auburn Elementary School

+ Auburn Strand Facilities Study

+ Blacksburg High & Shawsville Middle Chiller Replacements
+ Blacksburg and Christiansburg Middle School

+ Eastern Montgomery High School

+ Shawsville Middle School Addition and Renovation

References

Mr. John Mills
Building Official

Giles County, Virginia
315 North Main Street
Pearishburg, VA 24134
(540) 921-2527
jmills@gilescounty.org

Pulaski County Public Schoals

Pulaski County, Virginia

« Critzer Elementary School Addition and Renovation

+ Dublin Middle School Renovations

+ Pulaski County High School Chiller Replacement

» Pulaski Elementary School

+ Snowville Elementary School Addition and Renovation

Russell County Public Schools

Russell County, Virginia

+ Belfast Elementary School Renovations

« Copper Creek Elementary School Renovations
+ Givens Elementary School Renovations

+ Honaker High School Renovations

Smyth County Public Schools
Smyth Countr, Virginia
+ Chilhowie Elementary School HVAC Renovation

Tazewell County Public Schools

Tazewell County, Virginia

« Cedar Bluff Elementary School Renovations

» Graham Intermediate School Addition

+ North Tazewell Elementary School Renovations
+ Richlands Elementary School Renovations

+ Springville Elementary School Renovations

« Tazewell Elementary School Renovations

Warren County Public Schools

Warren County, Virginia

« E.Wilson Marrison Elementary School Renovations
+ Skyline High School

«Warren County High School

Wythe County Public Schools

Wythe County, Virginia

+ Fort Ch’lsweﬁ Middle School Addition and Renovation

. Jackson Memorial Elementary School Addition and Renovation
+ Max Meadows Elementary School Addition and Renovation

+ Rural Retreat Elementary School

+ Rural Retreat High School Renovations

« Scott Memorial Elementary School Addition and Renovation

+ Spiller Elementary School Addition and Renovation

Mr. David Cozzolino

Director of Maintenance

84 Lorraine C. Turner Drive
Lebanon, VA 24266
276.889.6500
dcozzolino@russell.k12.va.us



Project Assignment:  Construction Administrator

Years of Experience: 17

Tim Apisa
CONSTRUCTION ADMINISTRATOR

Bachelor of Finance - Radford
University - 1996

Master of Science, Building
Construction

{ Virginia Tech - 2004

| : Professional Summary LEED" Accredited Professional
As a Construction Contract Administrator my responsibilities consist of conducting on site progress meetings and
inspections once a project begins the construction phase. | am also a LEED (Leadership in Energy & Environmental
Design) Accredited Professional. This enables me to assist in the design process of projects that aim to be certified
by the U.S. Green Building Council.

Education:

Certifications:

As a Construction Contract Administrator, | enjoy the many opportunities for personal interaction with our clients
and other professionals in the field through site meetings and correspondences. The real satisfaction comes when
| can see months of design work come to fruition, from drawings on paper to real bricks and mortar. | also take
pride in my attention to detail and meeting the needs of all parties involved in the process, My desire is to achieve

the ultimate goal, a well crafted building that serves the clients needs for many years to come.

Select Project Experience:

Dabney S. Lancaster Community College
Clifton Forge, Virginia

« Amphitheater

« Renovation of Backels Hall

» Renovation of The Sawmill Building

« Renovation of Scott Hall

Covington City Public Schools
Covington, Virginia
+ Jeter-Watson Intermediate School

Galax City Public Schools
Galax, Virginia
» Galax High School Renovation

Giles County Public Schools

Giles County, Virginia

- Eastern Elementary/Middle School Renovations

+ Giles High School Football Stadium Renovation

+ Giles Vocational Center Addition/Renovations

« Narrows High School Football Stadium Renovation

Lexington City Public Schools

Lexington, Virginia

+ Edgemont Primary School

« Lylburn Downing Middle School Addition &
Renovation

+ Lylburn Downing Middle School Annex Renovation

Meadowbrook Public Library
Shawsville, Virginia

Mountain Empire Community College
Richlands, Virginia
+ Maintenance Building

Pulaski County Public Schools
Pulaski, Virginia
+ Riverlawn Elementary School

References

Mr. Tim Crisman

Director of Building and Grounds
Frederick County Public Schools
280 Woodbine Road

Clear Brook, VA 22624
540.667.4865
crismant@frederick.k12.va.us

Radford University
Radford, Virginia
» Renovation of Heth Hall

Roanoke City Public Schools
Roanoke, Virginia
« Monterey Elementary School Upgrade

Roanoke College

Salem, Virginia

« Lucas Hall Addition & Renovation

+ Massengil Hall Exterior Stair Replacement

Russell County Public Schools

Russell County, Virginia

- Belfast Elementary School Renovations

« Copper Creek Elementary School Renovations
« Givens Elementary School Renovations

« Honaker High School Renovations

Southside Virginia Community College
Alberta and Keysville, Virginia

» Maintenance Building - Keysville, VA

» Renovation of Classrooms and Laboratories

Southwest Virginia Community College
Richlands, Virginia

» Maintenance Building

+ Renovation of Classrooms and Laboratories

Ms. Catherine Moretta

Director, Parks and Recreation
City of Manassas Park, VA

99 Adams Street

Manassas Park, VA 20111
703.335.8871
cmoretta@manassasparkva.gov



C. LOCATION OF FIRM

| OWPR recognizes that responsiveness is an important consideration in your selection
of a professional services firm. OWPR's professionals are committed to being available
anytime, anywhere to meet your needs. We want to be the trusted architectural and
engineering service advisors whom you can rely on for valuable advice and creative
solutions.

Our goal is to exceed your expectations. We will guarantee a fast response. Every member
of our project team will come to you with a sense of commitment, responsibility, and an
earnest desire to deliver the value-added service you demand. We are prepared to be
continually involved in helping WV Division of Natural Resources achieve your goals. We
will react quickly to your requests and inquiries and will offer creative, practical advice
on the challenges that designing and replacing the heating and cooling piping system
at McKeever Lodge brings.

One of OWPR’s strengths is communicating with our clients. One important aspect is
that you will be dealing with the same Project Manager from start to finish, and, because
of our convenient locations, our entire staff is available for a meeting any time.

Whenever WV Division of Natural Resources has a question or desires to meet on a

| moment’s notice, our Project Manager and any design personnel are available for such
a meeting. With an average staff size of 32, OWPR is large enough to meet our client’s
needs, yet small enough that each project is overseen by an Owner of the firm. This keeps
our Owner's connected with each project in a way that progress reports and meetings
can't.

OWPR's Corporate Office is located at 200 Country Club Drive in Blacksburg, VA. In order
to provide the level of service we feel our clients need and deserve, we have an office in
Martinsburg, WV. Whether we are 4 minutes from our client or 4 hours - the dedication
to customer service remains the same. Our personnel are always available at a moment's
notice.

1. Corporate Office

200 Country Club Drive
Plaza One, Building E
Blacksburg, Virginia 24060
Phone: 540.552.2151

2. West Virginia Office
5550 Winchester Avenue
Berkeley Business Park, Suite 5
Martinsburg, WV 25401

| Phone: 304.620.2379

g OWPR

L ARCHITECTS AND ENGINEFRS




D. STATEMENT TO PROVIDE SERVICES

; OWPR, Inc. is a full service architecture and "

' engineering design firm that provides our
services to clients across an expansive range of
markets and localities, Our dynamic team of multi- B
disciplined professionals works toward design
solutions that contribute to the quality of the built =
environment while achieving clients’ goals. The
firm’s emphasis on client interaction has helped
build many on-going relationships resulting in
an extensive volume of repeat clients, OWPR's I
ability to provide comprehensive design services
in-house includes:

- Architecture

« Civil Engineering

« Structural Engineering
.« Mechanical Engineering
« Electrical Engineering

« Construction Contract Administration

Our multi-disciplinary services join forces, knowledge, and experience to give you a
single point of contact and a strong business relationship you can count on. The open
work environment in our office allows the opportunity for design collaboration and
constructive problem solving. We are a dynamic team of individuals with the experience
and talent needed to provide our clients with creative, sensible and responsive design
that is cost effective and exceeds client expectations.

OWPR holds a standard of consistently delivering high-quality, client-oriented design,
shaped by sound environmental solutions to create places that are beneficial to the user
as well as the environment.

OWPR, In. has the in- house capabilities and experience to complete the design services
within a timely manner and the project’s schedule.
RANGE OF CAPABILITIES

+  Educational

+ Recreational
« Industrial

.« Commercial

. Government/Military

OWPR

ARCHITECTS AND ENGINEERS
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Giles County Technology Center
Giles County, Virginia

I The Giles County Technology Center serves students from two

Total Renovation GSF
41,500 SF

Total New GSF
25,390 SF

Cost of Construction
$5,980,000

Completion
Fall 2010

Contact:

Dr. Terry Arbogast
Superintendent
540.921.1421

high schools, as well as offering courses to college level students.
Renovations and additions to the Giles County Technology Center
include: approximately 3,700 SF addition for Machine Technology
shop/classroom & locker rooms; approximately 4,500 SF addition for
Nursing classrooms; approximately 2,500 SF addition for 3 new Auto
Technology garage bays; approximately 3,300 SF addition for an
Administrative Area; renovations and joining of two existing 1960's
era buildings, totaling approximately 41,500 SF. The renovations
include new finishes, reconfigured classroom and lab areas, new
HVAC system, new sprinkler system, new electrical system, new
security system, new windows and doors, renovations to provide
handicap accessibility, and a new electronic access control system.

Site work includes a new parking area, creation of a delivery loop
around the building, new perimeter fencing with electronic,
motorized gate access, enhanced storm water

management incorporating ‘green’ design,O“fPR
new 3-bay storage building, new 30" x 60’

greenhouse, and new site lighting. ARCHITECTS AtD ENGINEERS

www.owpr.com



Radford University - Heth Hall
Renovations
Radford, Virginia

Total Renovated Area
72,684 SF

Cost of Construction
$6,018,000

Completion
August
2009

Contact

Roy Saville, Director of
Facilities Planning and
Construction
540.831.7812

In order to better serve the students of Radford University, the
renovated 72,684 SF Heth Hall will house nine different Student Services
Departments currently spread throughout the campus.

Located in the center of Radford University's campus, highlights of this
complete three-story campus building renovation includes asbestos
abatement, new Mechanical, Electrical and Plumbing Systems, new
building entry modifications to meet ADA requirements, and a new
elevator. In order to increase the energy efficiency of the building, the
exterior windows and doors were also replaced.

OWPR

ARCHITECTS AND ENGINEERS

www.owpr.com



Eastern Elementary and Middle School
Additions and Renovations
Giles County, Virginia

- game
i T

i

In the early 1980’s, Eastern Elementary & Middle School (EEMS) was originally
Total New GSF designed by OWPR as an open-plan school with earth berms against the exterior

6,519 5F walls. The school division desired a complete renovation of the existing building
Rigpat and two additions, consisting of a stage addition and a four classroom addition.
Renovation The renovation replaced the coal fired furnace and 4-pipe HVAC system with a
GSF new energy efficient 4-pipe induction unit system. This system dehumidifies and
62,721 SF distributes air from roof-top units, which eliminates all moving parts within the
classroom space and requires no condensate piping. This creates a very comfort-
Cost of able learning environment with no competing mechanical noise, and by eliminat-
Construction  ing condensate piping, it requires less maintenance.
$ 6,524,754

Completion The renovations also included new, larger windows, new casework, and new fin-

2011 ishes throughout the building. The larger windows required that the earth berms
be removed and a new brick wainscot and water table were added to cover the
former berm locations. The renovations also included the creation of individual

Contact classrooms from the open plan.

Information

Dr.Terry Arbo-  This project transformed a dated building with an awkward

gast plan into a building with a bright, current, learning environ- /'P

Superintendent Ment and an exterior aesthetic that identifies the building as V

540.921.1421 a school, yet fits the surrounding community. BRI Sk Ensanete

www.owpr.com



Lylburn Downing Middle School
Additions and Renovations
Lexington, Virginia

Total
Renovation GSF
36,415 SF
Renovation

Total New GSF
14,655 SF

Cost of
Construction
$9,879,862

Completion
Fall 2010

Contact

Dr. Dan Lyons
Superintendent
(540) 463-7146

The architectural style is tempered to reflect the heritage of the surrounding
historical structures in Lexington, Virginia.

The renovation of the existing structure consisted of new windows, new interior
finishes and new casework. In modernizing the athletic facilities, new bleachers,
goals, and flooring were added to the existing gymnasium. The deteriorated
exterior fagade required brick, fascia, and a roofing restoration to restore the
historical value. New high efficient lighting and electrical distribution services
were provided to assist in energy conversation practices. The renovation
replaced the existing system with a new energy efficient hybrid geothermal to
4-pipe system via water-to-water heat pumps. This creates a very comfortable
learning environment with no competing mechanical noise, and by eliminating
any moving parts (i.e. fans in space), it requires less maintenance.

The addition provides new locker rooms, cafeteria, kitchen, band room and
a stage. The new administrative offices are re-oriented to provide for a more

spacious and secure entry point for guests and students.

ARCHITECTS AND ENGINEERS

This project transformed an undersized and dated middle
school into an inviting, spacious and modern learning
environment incorporating local exterior aesthetics.

www.owpr.com



Warren County High School
Additions and Renovations
Warren County, Virginia

=
Total New GSF

109,222 SF

Total
Renovation
GSF

95,085 SF

Cost of
Construction
$31,347,015

Completion
July 2006

Contact
Information
Ms. Pam
Mclnnis

(540) 635-2171

WARREN -
HiGH sy

With the major addition totaling 109,222 SF along with the renovation of 95,085 SF, the
existing Warren County Junior High School was converted into one of two high schools
within Warren County. The project involved a phasing process, enabling continuous
use of the facility during construction with the use of multiple modular classrooms.
This was accomplished through a great level of teamwork between the contractor, the
school district and the architects.

Designed for 1,100 students, the project encompassed a cafeteria expansion,
construction of two main entrances, a library expansion, a large instrumental room,
athletic storage, new food court and student common area. The technical education
center was renovated and updated. The project also included complete mechanical
and electrical upgrades, new interior finishes and door replacement throughout.
Exterior facilities included parking, two soccer/PE fields, baseball and softball fields, a
3,400 seat football/soccer/track stadium, long jump, high jump, discus, shot put areas
and eight tennis courts. Pressbox, concession and toilet buildings were provided for
the football and softball stadiums. A halftime and storage building was also provided

for the football stadium.

ARCHITECTS AND ENGINEERS

www.owpr.com



Dabney S. Lancaster Community College
Lucas Hall Addition and Renovations

e
Total Renovation GSF
23,000 SF

Cost of Construction
$1,596,221

Completion
December 2006

Contact

Mr. Ed Kenny,
Supervisor Buildings
and Grounds
540.863.2880

Clifton Forge, Virginia

=t

The Scope of Work for this project included renovating the existing
second floor janitorial closet into a new unisex handicapped toilet for ADA
compliance, the repair and/or replacement of exterior doors and hardware,
providing ADA hardware on interior doors, replacing stairwell door
hardware, providing a card reader on exterior doors, providing sprinkler
system throughout the entire building, upgrading the fire alarm system,
renovating the Nursing Lab, converting the Physics Lab into a classroom,
converting the existing Biology Lab into a classroom and offices, renovating
the Chemistry Lab, converting existing classrooms into Biology/A&P/Micro
Lab, providing new data wiring in existing raceways, providing new HVAC
system including new chiller, reusing existing boiler (replaced recently),
new piping, new DDC controls, new ceilings with reinstalled existing
light fixtures, asbestos abatement, as well as, new enclosed space for the

OWPR

ARCHITECTS AND ENGINEERS

www.owpr.com
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Roanoke College

Lucas Ha

Salem, Virginia

e
Total
Renovation
GSF

27,939 SF

Cost of Con-
struction
$6,018,000

Completion
August 2010

Contact

Mark
Noftsinger

VP of Business
Affairs
540.375.2283

Il Addition and Renovations

'71

-

Roanoke College’s Lucas Hall reopened after an impressive makeover. The classic
character of the structure remained intact while the renovation expanded the
building from 13,449 SF to over 26,000 SF. On certification, Lucas Hall is Roanoke
College’s first LEED project, signifying the campus's commitment to sustainability.

Early on, a commitment was made to seek LEED certification from the United States
Green Building Council. Sustainable features in Lucas include mechanical, lightin
and electrical systems designed to achieve increased energy efficiency, dual flus
toilets, motion-activated faucets and light fixtures as weﬁ as high performance
windows. A storm water treatment system captures and removes pollutants and
rainfall runoff.

Ninety-five percent of existing walls, floors and roof areas were retained or reused.
At least 87 percent of non-hazardous construction waste was recycled and diverted
from landﬁl!s. Over 50 percent of all wood products are certified by the Forest
Stewardship Council, and more than ten percent of all materials used to renovate
Lucas Hall came from recycled products.

Design elements that include cuttin?-edge technology and flexibility of space
were incorporated as often as possible. The building includes a high-tech media
classroom, a computer lab, larger work spaces to accommodate more modes of
technology and audio-visual equipment prominent in classrooms and meeting
spaces, Two classrooms have retractable walls, which can be used to create one
much larger space if needed. Television monitors in lobby

areas will air telecasts related to foreign languages curricula.
A rooftop garden terrace provides additional outdoor space V
to enhance the meeting and teaching experience. NS — .

www.owpr.com



Frederick County Transportation Facility
Frederick County, Virginia

Total New
Construction
8,750 SF
Administrative
Offices

39,083 SF
Vehicle
Maintenance
Facility

6,452 SF
Wash and Fuel
Facility

4,805 SF
Storage Facility

Cost of
Construction
$17,200,000

Completion
Fall 2012

Contact:

Dr. David Sovine
Superintendent
(540) 662-3888

The design of the transportation complex consists of two separate primary buildings.
One building for administration offices, the other building houses vehicle maintenance.
The administration building will contain 9 offices with 2 future spaces, 2 conference
rooms, a lobby with receptionist area, a work area, a storage area, and restrooms. This
building will also contain a driver training room for a minimum of 50 drivers and a drivers
lounge. The interior will be designed to allow for future expansions.

The vehicle maintenance building will be made up of office space in the center with
repair bays on each side. The office space will have 7 offices (with the potential to grow),
a lobby with receptionist area, restrooms, a waiting room, a separate employee lounge
with restrooms and showers, a technical research room, a work room, and a custodial
closet. A separate area will include a tool storage room, a component room, parts
storage, fluid storage, pump room, and a compressor room. Heavy duty bays will be
grouped together on one side of the facility. The opposite side will house light duty
bays. The service bays will be designed for future expansion and all service bays will be
equipped with the required necessities relevant to the task to be performed.

The Wash and Fuel Facility has 4 Fueling Service Bays, a Tire Service Bay, 2 Wash Bays,
and an Office. The complex also has a Storage Facility.

The Administration Building is designed and will be constructed

to meet basic LEED certification requirements. o“ /-P R
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B. REFERENCES

All references listed are very familiar with our firm. We encourage you to contact these
references.

Dr. David Sovine
Superintendent

Frederick County Public Schools
1415 Amherst Street
Winchester, VA 22601

(540) 662-3888
dsovine@frederick.k12.va.us

Frederick County [
4 Transportation Facility
Frederick County, VA Fge
New Project
Completetion:
Fall 2012
Total gsf: 226,147
Will be LEED certified

The design of the transportation complex consists of two separate primary buildings. One
building for administration offices, the other building houses vehicle maintenance. The facility
will be LEED certified upon completion in late October of this year. The HVAC system at the
transportation building is a variable refrigerant flow system connected to a ground source
geothermal loop with a geothermal air to ground heat exchanger.

{ Dr. Daniel Lyons
' i Superintendent
fi Lexington City Public Schools
300-A White Street
Lexington, VA 24450
(540) 463-7146
y delyons@lexedu.org
Lylburn Downing

Middle School
Lexington, VA
\ Renov/Add. Project
\ Completion: 2010 -
= -“,ﬁ Total new additions sf: =5

um 14,655
Total renovation sf:

36,415

-4 The deteriorated exterior facade required brick, fascia, and a roofing restoration to restore the
historical value. New high efficient lighting and electrical distribution services were provided
to assist in energy conversation practices. The renovation replaced the existing system with a
(- new energy efficient hybrid geothermal to 4-pipe system via water-to-water heat pumps. This
P creates a very comfortable learning environment with no competing

B mechanical noise, and by eliminating any moving parts (i.e. fans V [P
B i in space), it requires less maintenance.
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B. REFERENCES

Ms, Pam Mclnnis
Superintendent

Warren County Public Schools
210 North Commerce Ave
Front Royal, Virginia 22630
(540) 635-2171
pmcinnis@wcps.k12.va.us

Warren County High
School
Warren County, VA
Renov/Add. Project
Completed: 2006
| Total new additions sf:
109,222
Total renovation sf:
95,085

ey

With the major addition totaling 109,222 SF along with the renovation of 95,085 SF, the
existing Warren County Junior High School was converted into one of two high schools
within Warren County. The project also included complete mechanical and electrical
upgrades, new interior finishes and door replacement throughout

Mr. John Mills
Building Official

Giles County, Virginia
315 North Main Street
Pearisburg, VA 24134
(540) 921-2527
jmills@gilescounty.org

Eastern Elementary
and Middle School
Giles County, VA
Renov/Add. Project
Completed: 2011
Total new additions
sf: 6,519
Total renovation sf:

62,721

[ & The renovation replaced the coal fired furnace and 4-pipe HVAC system with a new en-
ergy efficient 4-pipe induction unit system. This system dehumidifies and distributes
air from roof-top units, which eliminates all moving parts within the classroom space
fe 8 and requires no condensate piping. This creates a very comfortable learning environ-
ment with no competing mechanical noise, and by eliminating

| ,‘ ‘ , condensate piping, it requires less maintenance. O“/PR
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Mr. Ed Kenny, Supervisor Buildings and Grounds
1000 Dabney Drive

Clifton Forge, VA 24422

Phone: 540.863.2880

Email: ekenny@dslcc.edu

T ’1 Dabney S. Lancaster
- Community College
Lucas Hall
Clifton Forge, VA
Renov/Add. Project
Completed: 2006
Total renovation sf:
23,000

y s __',.f,i %
The Lucas Hall renovation at Dabney Lancaster Community College provided new
data wiring in existing raceways, provided new HVAC system including new chiller,
reusing existing boiler (replaced prior to start of project), new piping, the repair and/
or replacement of exterior doors and hardware, providing ADA hardware on interior
doors, replacing stairwell door hardware, providing a card reader on exterior doors,
providing sprinkler system throughout the entire building, upgrading the fire alarm
system

| Mr. Mike Vaught

| Director of Maintenance
’ Roanoke College

101A Maintenance Shops
Salem, VA 24153
54(0.375.2280
mvauht@roanoke.edy

~ R AT Lucas Hall
| f Al Roanoke College

Renovation Project |
Completed: 2010 \ l
Total renovation sf: |
27,939
Leed Silver

| 4 Roakoke College’s Luca Hall received LEED Silver certification. Sustainable features in

Lucasinclude mechanical, lighting and electrical systems designed to achieve increased

(. energK efficiency, dual flush toilets, motion-activated faucets and light fixtures as well
g as high performance windows.
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