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INSTRUCTIONS TO VENDORS SUBMITTING BIDS

1. REVIEW DOCUMENTS THOROUGHLY: The attached documents contain a solicitation for bids.
Please read these instructions and all documents attached in their entirety. These instructions provide
critical information about requirements that if overlooked could lead to disqualification of a Vendor’s
bid. All bids must be submitted in accordance with the provisions contained in these instructions and
the Solicitation. Failure to do so may result in disqualification of Vendor’s bid.

2. MANDATORY TERMS: The Solicitation may contain mandatory provisions identified by the use of
the words “must,” “will,” and “shall.” Failure to comply with a mandatory term in the Solicitation will
result in bid disqualification.

3. PREBID MEETING: The item identified below shall applyto this Solicitation.
A pre-bid meeting will not be held prior to bid opening.

[ ] ANON-MANDATORY PRE-BID meeting will be held at the following place and time:

Eb A MANDATORY PRE-BID meeting will be held at the following place and time:

All Vendors submitting a bid must attend the mandatory pre-bid meeting. Failure to attend the
mandatory pre-bid meeting shall result in disqualification of the Vendor’s bid. No one person attending
the pre-bid meeting may represent more than one Vendor.

An attendance sheet provided at the pre-bid meeting shall serve as the official document verifying
attendance. The State will not accept any other form of proof or documentation to verify attendance.
Any person attending the pre-bid meeting on behalf of a Vendor must list on the attendance sheet his
or her name and the name of the Vendor he or she is representing.  Additionally, the person attending
the pre-bid meeting should include the Vendor’s E-Mail address, phone number, and Fax number on
the attendance sheet. It is the Vendor’s responsibility to locate the attendance sheet and provide the
required information. Failure to complete the attendance sheet as required may result in
disqualification of Vendor’s bid.
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All Vendors should arrive prior to the starting time for the pre-bid. Vendors who arrive after the
starting time but prior to the end of the pre-bid will be permitted to sign in, but are charged with
knowing all matters discussed at the pre-bid.

Questions submitted at least five business days prior to a scheduled pre-bid will be discussed at the pre-
bid meeting if possible. Any discussions or answers to questions at the pre-bid meeting are preliminary
in nature and are non-binding. Official and binding answers to questions will be published in a written
addendum to the Solicitation prior to bid opening.

4. VENDOR QUESTION DEADLINE: Vendors may submit questions relating to this Solicitation to the
Purchasing Division. Questions must be submitted in writing. All questions must be submitted on or
before the date listed below and to the address listed below in order to be considered. A written
response will be published in a Solicitation addendum if a response is possible and appropriate. Non-
written discussions, conversations, or questions and answers regarding this Solicitation are preliminary

in nature and are non-binding.

Question Submission Deadline: 10/30/2013

Submit Questions to: Alan Cummings
2019 Washington Street, East

Charleston, WV 25305
Fax: 304-558-3970

Email: Alan.W.Cummings@WV.Gov

5. VERBAL COMMUNICATION: Any verbal communication between the Vendor and any State
personnel is not binding, including that made at the mandatory pre-bid conference. Only information
issued in writing and added to the Solicitation by an official written addendum by the Purchasing

Division is binding,

6. BID SUBMISSION: All bids must be signed and delivered by the Vendor to the Purchasing Division
at the address listed below on or before the date and time of the bid opening. Any bid received by the
Purchasing Division staff is considered to be in the possession of the Purchasing Division and will not
be returned for any reason. The bid delivery address is:

Department of Administration, Purchasing Division

2019 Washington Street East
Charleston, WV 25305-0130
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The bid should contain the information listed below on the face of the envelope or the bid maynot be

considered:
SEAIED BID
BUYER: Alan Cummings
SOLICITATION NO.; 0514089
BID OPENING DATE; 11/06/13
BID OPENING TIME: 1:30 P.M.

FAX NUMBER:

In the event that Vendor is responding to a request for proposal, the Vendor shall submit one original
technical and one original cost proposal plus n/a convenience copies of each to the Purchasing
Division at the address shown above. Additionally, the Vendor should identify the bid type as either a
technical or cost proposal on the face of each bid envelope submitted in response to a request for

proposal as follows:

BID TYPE: Technical
Cost
7. BID OPENING: Bids submitted in response to this Solicitation will be opened at the location
identified below on the date and time listed below. Delivery of a bid after the bid opening date and time
will result in bid disqualification. For purposes of this Solicitation, a bid is considered delivered when
time stamped by the official Purchasing Division time clock.

Bid Opening Date and Time: 11/06/2013 - 1:30 P.M.

Bid Opening Location: Department of Administration, Purchasing Division
2019 Washington Street East
Charleston, WV 25305-0130

8. ADDENDUM ACKNOWLEDGEMENT: Changes or revisions to this Solicitation will be made by
an official written addendum issued by the Purchasing Division. Vendor should acknowledge receipt of
all addenda issued with this Solicitation by completing an Addendum Acknowledgment Form, a copy of
which is included herewith. Failure to acknowledge addenda may result in bid disqualification. The
addendum acknowledgement should be submitted with the bid to expedite document processing,

9. BID FORMATTING: Vendor should type or electronically enter the information onto its bid to

prevent errors in the evaluation. Failure to type or electronically enter the information may result
in bid disqualification.
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GENERAL TERMS AND CONDITIONS:

1. CONTRACTUAL AGREEMENT: Issuance of a Purchase Order signed by the Purchasing Division
Director, or his designee, and approved as to form by the Attorney General’s office constitutes
acceptance of this Contract made by and between the State of West Virginia and the Vendor. Vendor’s
signature on its bid signifies Vendor’s agreement to be bound by and accept the terms and conditions
contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the meanings
attributed to them below. Additional definitions may be found in the specifications included with this
Solicitation/Contract.

2.1 “Agency” or “Agencies” means the agency, board, commission, or other entity of the State of
West Virginia that is identified on the first page of the Solicitation or any other public entity
seeking to procure goods or services under this Contract.

2.2 “Contract” means the binding agreement that is entered into between the State and the Vendor
to provide the goods and services requested in the Solicitation.

2.3 “Director” means the Director of the West Virginia Department of Administration, Purchasing
Division.

2.4 “Purchasing Division” means the West Virginia Department of Administration, Purchasing
Division.

2.5 “Purchase Order” means the document signed by the Agency and the Purchasing Division, and
approved as to form by the Attorney General, that identifies the Vendor as the successful bidder
and Contract holder.

2.6 “Solicitation” means the official solicitation published by the Purchasing Division and identified
by number on the first page thereof.

2.7 “State” means the State of West Virginia and/or any of its agencies, commissions, boards, etc.
as context requires.

2.8 “Vendor” or “Vendors” means any entity submitting a bid in response to the Solicitation, the
entity that has been selected as the lowest responsible bidder, or the entity that has been awarded
the Contract as context requires.
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be determined in
accordance with the category that has been identified as applicable to this Contract below:

D Term Contract

Revised 10/02/2013

Initial Contract Term: This Contract becomes effective on
and extends for a period of year(s).

Renewal Term: This Contract may be renewed upon the mutual written consent of the
Agency, and the Vendor, with approval of the Purchasing Division and the Attorney
General’s office (Attorney General approval is as to form only). Any request for renewal
must be submitted to the Purchasing Division Director thirty (30) days prior to the expiration
date of the initial contract term or appropriate renewal term. A Contract renewal shall be in
accordance with the terms and conditions of the original contract. Renewal of this Contract
is limited to successive one (1) year periods. Automatic renewal of
this Contract is prohibited. Notwithstanding the foregoing, Purchasing Division approval is
not required on agency delegated or exempt purchases. Attorney General approval may be
required for vendor terms and conditions.

Reasonable Time Extemsion: At the sole discretion of the Purchasing Division Director,
and with approval from the Attorney General’s office (Attorney General approval is as to
form only), this Contract may be extended for a reasonable time after the initial Contract
term or after any renewal term as may be necessary to obtain a new contract or renew this
Contract. Any reasonable time extension shall not exceed twelve (12) months. Vendor may
avoid a reasonable time extension by providing the Purchasing Division Director with written
notice of Vendor’s desire to terminate this Contract 30 days prior to the expiration of the then
current term. During any reasonable time extension period, the Vendor may terminate this
Contract for any reason upon giving the Purchasing Division Director 30 days written notice.
Automatic extension of this Contract is prohibited. Notwithstanding the foregoing,
Purchasing Division approval is not required on agency delegated or exempt purchases, but
Attorney General approval may be required.

Release Order Limitations: In the event that this contract permits release orders, a release
order may only be issued during the time this Contract is in effect. Any release order issued
within one year of the expiration of this Contract shall be effective for one year from the date
the release order is issued. No release order may be extended beyond one year after this
Contract has expired.

Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice to
proceed and must be completed within 60 calendar days.



D One Time Purchase: The term of this Contract shall run from the issuance of the Purchase
Order until all of the goods contracted for have been delivered, but in no event shall this Contract

extend for more than one fiscal year.

D Other: See attached.

4. NOTICE TO PROCEED: Vendor shall begin performance of this Contract immediately upon
receiving notice to proceed unless otherwise instructed by the Agency. Unless otherwise specified, the
fully executed Purchase Order will be considered notice to proceed

5. QUANTITIES:  The quantities required under this Contract shall be determined in accordance with
the category that has been identified as applicable to this Contract below.

D Open End Contract: Quantities listed in this Solicitation are approximations only, based on
estimates supplied by the Agency. It is understood and agreed that the Contract shall cover the
quantities actually ordered for delivery during the term of the Contract, whether more or less
than the quantities shown.

D Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

D Combined Service and Goods: The scope of the service and deliverable goods to be provided
will be more clearly defined in the specifications included herewith.

One Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order
approved by the Vendor, Agency, Purchasing Division, and Attorney General’s office.

6. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified elsewhere
within this Solicitation/Contract by the State. A Vendor’s inclusion of price adjustment provisions in its
bid, without an express authorization from the State in the Solicitation to do so, may result in bid

disqualification.

7. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency to
purchase goods or services in the open market that Vendor would otherwise provide under this Contract
if those goods or services are for immediate or expedited delivery in an emergency. Emergencies shall
include, but are not limited to, delays in transportation or an unanticipated increase in the volume of
work. An emergency purchase in the open market, approved by the Purchasing Division Director, shall
not constitute of breach of this Contract and shall not entitle the Vendor to any form of compensation or
damages. This provision does not excuse the State from fulfilling its obligations under a One Time

Purchase contract.

8. REQUIRED DOCUMENTS: All of the items checked below must be provided. to the Purchasing
Division by the Vendor as specified below.
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BID BOND: All Vendors shall furnish a bid bond in the amount of five percent (5%) of the
total amount of the bid protecting the State of West Virginia. The bid bond must be submitted
with the bid.

PERFORMANCE BOND: The apparent successful Vendor shall provide a performance bond
in the amount of . The performance bond must be
issued and received by the Purchasing Division prior to Contract award. On construction

contracts, the performance bond must be 100% of the Contract value.

LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a
labor/material payment bond in the amount of 100% of the Contract value. The labor/material
payment bond must be issued and delivered to the Purchasing Division prior to Contract award.

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the Vendor may provide
certified checks, cashier’s checks, or irrevocable letters of credit. Any certified check, cashier’s check,
or irrevocable letter of credit provided in lieu of a bond must be of the same amount and delivered on the
same schedule as the bond it replaces. A letter of credit submitted in lieu of a performance and
labor/material payment bond will only be allowed for projects under $100,000. Personal or business
checks are not acceptable.

)

L)
()
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MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year
maintenance bond covering the roofing system. The maintenance bond must be issued and
delivered to the Purchasing Division prior to Contract award.

WORKERS’ COMPENSATION INSURANCE: The apparent successful Vendor shall have
appropriate workers’ compensation insurance and shall provide proof thereof upon request.

INSURANCE: The apparent successful Vendor shall furnish proof of the following insurance
prior to Contract award and shall list the state as a certificate holder:

Commercial General Liability Insurance:
or more.

Builders Risk Insurance: builders risk — all risk insurance in an amount equal to
100% of the amount of the Contract.

O0oot oo



The apparent successful Vendor shall also furnish proof of any additional insurance requirements
contained in the specifications prior to Contract award regardless of whether or not that
insurance requirement is listed above.

D LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the
Section entitled Licensing, of the General Terms and Conditions, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits prior to Contract
award, in a form acceptable to the Purchasing Division.

[]
(]

(]
(]

The apparent successful Vendor shall also furnish proof of any additional licenses or certifications
contained in the specifications prior to Contract award regardless of whether or not that
requirement is listed above.

9. LITIGATION BOND: The Director reserves the right to require any Vendor that files a protest of an
award to submit a litigation bond in the amount equal to one percent of the lowest bid submitted or
$5,000, whichever is greater. The entire amount of the bond shall be forfeited if the hearing officer
determines that the protest was filed for frivolous or improper purpose, including but not limited to, the
purpose of harassing, causing unnecessary delay, or needless expense for the Agency. All litigation
bonds shall be made payable to the Purchasing Division. In lieu of a bond, the protester may submit a
cashier’s check or certified check payable to the Purchasing Division. Cashier’s or certified checks will
be deposited with and held by the State Treasurer’s office. If it is determined that the protest has not
been filed for frivolous or improper purpose, the bond or deposit shall be returned in its entirety.

10. ALTERNATES: Any model, brand, or specification listed herein establishes the acceptable level of
quality only and is not intended to reflect a preference for, or in any way favor, a particular brand or
vendor. Vendors may bid alternates to a listed model or brand provided that the alternate is at least
equal to the model or brand and complies with the required specifications. The equality of any alternate
being bid shall be determined by the State at its sole discretion. Any Vendor bidding an alternate model
or brand should clearly identify the alternate items in its bid and should include manufacturer’s
specifications, industry literature, and/or any other relevant documentation demonstrating the equality of
the alternate items. Failure to provide information for alternate items may be grounds for rejection of a
Vendor’s bid.

11. EXCEPTIONS AND CLARIFICATIONS: The Solicitation contains the specifications that shall form
the basis of a contractual agreement. Vendor shall clearly mark any exceptions, clarifications, or
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other proposed modifications in its bid. Exceptions to, clarifications of, or modifications of a requirement
or term and condition of the Solicitation may result in bid disqualification.

12. LIQUIDATED DAMAGES: Vendor shall pay liquidated damages in the amount
specified herein for failure to meet delivery schedule

This clause shall in no way be considered exclusive and shall not limit the State or Agency’s right to

pursue any other available remedy.

13. ACCEPTANCE/REJECTION: The State may accept or reject any bid in whole, or in part. Vendor’s
signature on its bid signifies acceptance of the terms and conditions contained in the Solicitation and
Vendor agrees to be bound by the terms of the Contract, as reflected in the Purchase Order, upon receipt.

14. REGISTRATION: Prior to Contract award, the apparent successful Vendor must be properly
registered with the West Virginia Purchasing Division and must have paid the $125 fee if applicable.

15. COMMUNICATION LIMITATIONS: I accordance with West Virginia Code of State Rules §148-
1-6.6, communication with the State of West Virginia or any of its employees regarding this Solicitation
during the solicitation, bid, evaluation or award periods, except through the Purchasing Division, is
strictly prohibited without prior Purchasing Division approval. Purchasing Division approval for such
communication is implied for all agency delegated and exempt purchases.

16. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds being
appropriated by the Legislature or otherwise being made available. In the event funds are not appropriated
or otherwise made available, this Contract becomes void and of no effect beginning on July 1 of the fiscal
year for which funding has not been appropriated or otherwise made available.

17. PAYMENT: Payment in advance is prohibited under this Contract. Payment may only be made after
the delivery and acceptance of goods or services. The Vendor shall submit invoices, in arrears, to the
Agency at the address on the face of the purchase order labeled “Invoice To.”

18. UNIT PRICE: Unit prices shall prevail in cases of a discrepancyin the Vendor’s bid.
19. DELIVERY: All quotations are considered freight on board destination (“F.O.B. destination™) unless
alternate shipping terms are clearly identified in the bid. Vendor’s listing of shipping terms that

contradict the shipping terms expressly required by this Solicitation may result in bid disqualification.

20. INTEREST: Interest attributable to late payment will only be permitted if authorized by the West
Virginia Code. Presently, there is no provision in the law for interest on late payments.

21. PREFERENCE: Vendor Preference may only be granted upon written request and only in accordance

with the West Virginia Code § 5A-3-37 and the West Virginia Code of State Rules. A Resident Vendor
Certification form has been attached hereto to allow Vendor to apply for the preference. Vendor’s
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failure to submit the Resident Vendor Certification form with its bid will result in denial of Vendor
Preference. Vendor Preference does not applyto construction projects.

22. SMALL, WOMEN-OWNED, OR MINORITY-OWNED BUSINESSES: For any solicitations
publicly advertised for bid on or after July 1, 2012, in accordance with West Virginia Code §5A-3-
37(a)(7) and W. Va. CSR § 148-22-9, any non-resident vendor certified as a small, women-owned, or
minority-owned business under W. Va. CSR § 148-22-9 shall be provided the same preference made
available to any resident vendor. Any non-resident small, women-owned, or minority-owned business
must identify itself as such in writing, must submit that writing to the Purchasing Division with its bid,
and must be properly certified under W. Va. CSR § 148-22-9 prior to submission of its bid to receive the
preferences made available to resident vendors. Preference for a non-resident small, women-owned, or
minority owned business shall be applied in accordance with W. Va. CSR § 148-22-9,

23. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other taxes arising
out of this Contract and the transactions contemplated thereby. The State of West Virginia is exempt
from federal and state taxes and will not pay or reimburse such taxes.

24. CANCELLATION: The Purchasing Division Director reserves the right to cancel this Contract
immediately upon written notice to the vendor if the materials or workmanship supplied do not conform
to the specifications contained in the Contract. The Purchasing Division Director may cancel any
purchase or Contract upon 30 days written notice to the Vendor in accordance with West Virginia Code
of State Rules § 148-1-7.16.2.

25. WAIVER OF MINOR IRREGULARITIES: The Director reserves the right to waive minor
irregularities in bids or specifications in accordance with West Virginia Code of State Rules § 148-1-4.6.

26. TIME: Time is of the essence with regard to all matters of time and performance in this Contract.

27. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia law without
giving effect to its choice of law principles. Any information provided in specification manuals, or any
other source, verbal or written, which contradicts or violates the West Virginia Constitution, West
Virginia Code or West Virginia Code of State Rules is void and of no effect.

28. COMPLIANCE: Vendor shall comply with all applicable federal, state, and local laws, regulations and
ordinances. By submitting a bid, Vendors acknowledge that they have reviewed, understand, and will
comply with all applicable law.

29. PREVAILING WAGE: On any contract for the construction of a public improvement, Vendor and any
subcontractors utilized by Vendor shall pay a rate or rates of wages which shall not be less than the fair
minimum rate or rates of wages (prevailing wage), as established by the West Virginia Division of
Labor under West Virginia Code §§ 21-5A-1 et seq. and available at http://www.sos.wv.gov/administrative-
law/wagerates/Pages/default.aspx. Vendor shall be responsible for ensuring compliance with prevailing
wage requirements and determining when prevailing wage
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requirements are applicable. The required contract provisions contained in West Virginia Code of State
Rules § 42-7-3 are specifically incorporated herein by reference.

30. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s bid, or in
any American Institute of Architects documents pertaining to this Contract are hereby deleted, void, and
of no effect.

31. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding anything
contained in this Contract to the contrary, no modification of this Contract shall be binding without
mutual written consent of the Agency, and the Vendor, with approval of the Purchasing Division and the
Attorney General’s office (Attorney General approval is as to form only). No Change shall be
implemented by the Vendor until such time as the Vendor receives an approved written change
order from the Purchasing Division.

32. WAIVER: The failure of either party to insist upon a strict performance of any of the terms or
provision of this Contract, or to exercise any option, right, or remedy herein contained, shall not be
construed as a waiver or a relinquishment for the future of such term, provision, option, right, or remedy,
but the same shall continue in full force and effect. Any waiver must be expressly stated in writing and
signed by the waiving party.

33. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall supersede any and
all subsequent terms and conditions which may appear on any form documents submitted by Vendor to
the Agency or Purchasing Division such as price lists, order forms, invoices, sales agreements, or
maintenance agreements, and includes internet websites or other electronic documents. Acceptance or
use of Vendor’s forms does not constitute acceptance of the terms and conditions contained thereon.

34. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder, may be
assigned by the Vendor without the express written consent of the Agency, the Purchasing Division, the
Attorney General’s office (as to form only), and any other government agency or office that may be
required to approve such assignments. Notwithstanding the foregoing, Purchasing Division approval
may or may not be required on certain agency delegated or exempt purchases.

35. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by this Contract
will: (a) conform to the specifications, drawings, samples, or other description furnished or specified by
the Agency; (b) be merchantable and fit for the purpose intended; and (c) be free from defect in material
and workmanship. .

36. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for personal use and
the Vendor is prohibited from permitting or facilitating the same.

37. BANKRUPTCY: In the event the Vendor files for bankruptcy protection, the State of West Virginia
may deem this Contract null and void, and terminate this Contract without notice.
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38. [RESERVED]

39. CONFIDENTIALITY: The Vendor agrees that it will not disclose to anyone, directly or indirectly, any
such personally identifiable information or other confidential information gained from the Agency,
unless the individual who is the subject of the information consents to the disclosure in writing or the
disclosure is made pursuant to the Agency’s policies, procedures, and rules. Vendor further agrees to
comply with the Confidentiality Policies and Information Security Accountability Requirements, set

forth in http://www.state wv.us/admin/purchase/privacy/default. htmi.

40. DISCLOSURE: Vendor’s response to the Solicitation and the resulting Contract are considered public
documents and will be disclosed to the public in accordance with the laws, rules, and policies governing
the West Virginia Purchasing Division. Those laws include, but are not limited to, the Freedom of
Information Act found in West Virginia Code § 29B-1-1 et seq.

If a Vendor considers any part of its bid to be exempt from public disclosure, Vendor must so indicate
by specifically identifying the exempt information, identifying the exemption that applies, providing a
detailed justification for the exemption, segregating the exempt information from the general bid
information, and submitting the exempt information as part of its bid but in a segregated and clearly
identifiable format.  Failure to comply with the foregoing requirements will result in public disclosure
of the Vendor’s bid without further notice. A Vendor’s act of marking all or nearly all of its bid as
exempt is not sufficient to avoid disclosure and WILL NOT BE HONORED. Vendor’s act of marking a
bid or any part thereof as “confidential” or “proprietary” is not sufficient to avoid disclosure and WILL
NOT BE HONORED. In addition, a legend or other statement indicating that all or substantially all of
the bid is exempt from disclosure is not sufficient to avoid disclosure and WILL NOT BE HONORED.
Vendor will be required to defend any claimed exemption for nondisclosure in the event of an
administrative or judicial challenge to the State’s nondisclosure. Vendor must indemnify the State for
any costs incurred related to any exemptions claimed by Vendor. Any questions regarding the
applicability of the various public records laws should be addressed to your own legal counsel prior to
bid submission.

41. LICENSING: In accordance with West Virginia Code of State Rules §148-1-6.1.7, Vendor must be
licensed and in good standing in accordance with any and all state and local laws and requirements by
any state or local agency of West Virginia, including, but not limited to, the West Virginia Secretary of
State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any other
state agency or political subdivision. Upon request, the Vendor must provide all necessary releases to
obtain information to enable the Purchasing Division Director or the Agency to verify that the Vendor is
licensed and in good standing with the above entities.

42. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Purchase Order from any
agency of the State of West Virginia, the Vendor agrees to convey, sell, assign, or transfer to the State of
West Virginia all rights, title, and interest in and to all causes of action it may now or hereafter acquire
under the antitrust laws of the United States and the State of West Virginia for price fixing and/or
unreasonable restraints of trade relating to the particular commodities or services purchased or acquired
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by the State of West Virginia. Such assignment shall be made and become effective at the time the
purchasing agency tenders the initial payment to Vendor.

43. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor certifies (1)
that its bid was made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, partnership, person or entity submitting a bid for the same material, supplies,
equipment or services; (2) that its bid is in all respects fair and without collusion or fraud; (3) that this
Contract is accepted or entered into without any prior understanding, agreement, or connection to any
other entity that could be considered a violation of law; and (4) that it has reviewed this RFQ in its
entirety, understands the requirements, terms and conditions, and other information contained herein.
Vendor’s signature on its bid also affirms that neither it nor its representatives have any interest, nor
shall acquire any interest, direct or indirect, which would compromise the performance of its services
hereunder. Any such interests shall be promptly presented in detail to the Agency.

The individual signing this bid on behalf of Vendor certifies that he or she is authorized by the Vendor
to execute this bid or any documents related thereto on Vendor’s behalf; that he or she is authorized to
bind the Vendor in a contractual relationship; and that, to the best of his or her knowledge, the Vendor
has properly registered with any State agency that may require registration.

44, PURCHASING CARD ACCEPTANCE: The State of West Virginia currently utilizes a Purchasing
Card program, administered under contract by a banking institution, to process payment for goods and
services. The Vendor must accept the State of West Virginia’s Purchasing Card for payment of all
orders under this Contract unless the box below is checked.

Vendor is not required to accept the State of West Virginia’s Purchasing Card as payment for all
goods and services.

45. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely liable for
the acts and omissions of its employees and agents. Vendor shall be responsible for selecting, supervising,
and compensating any and all individuals employed pursuant to the terms of this Solicitation
and resulting contract. Neither the Vendor, nor any employees or subcontractors of the Vendor, shall
be deemed to be employees of the State for any purpose whatsoever. Vendor shall be exclusively
responsible for payment of employees and contractors for all wages and salaries, taxes, withholding
payments, penalties, fees, fringe benefits, professional liability insurance premiums, contributions to
insurance and pension, or other deferred compensation plans, including but not limited to, Workers’
Compensation and Social Security obligations, licensing fees, efc. and the filing of all necessary
documents, forms and returns pertinent to all of the foregoing. Vendor shall hold harmless the State, and
shall provide the State and Agency with a defense against any and all claims including, but not limited
to, the foregoing payments, withholdings, contributions, taxes, Social Security taxes, and employer
income tax returns.

46. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses for services rendered

Revised 10/02/2013



47.

48.

49,

50.

51.

15

by any subcontractor, person, or firm performing or supplying services, materials, or supplies in
connection with the performance of the Contract; (2) Any claims or losses resulting to any person or
entity injured or damaged by the Vendor, its officers, employees, or subcontractors by the publication,
translation, reproduction, delivery, performance, use, or disposition of any data used under the
Contract in a manner not authorized by the Contract, or by Federal or State statutes or regulations;
and (3) Any failure of the Vendor, its officers, employees, or subcontractors to observe State and
Federal laws including, but not limited to, labor and wage and hour laws.

PURCHASING AFFIDAVIT: In accordance with West Virginia Code § 5A-3-10a, all Vendors
are required to sign, notarize, and submit the Purchasing Affidavit stating that neither the Vendor nor
arelated party owe a debt to the State in excess of $1,000. The affidavit must be submitted prior to
award, but should be submitted with the Vendor’s bid. A copy of the Purchasing Affidavit is
included herewith.

ADDITIONAL AGENCY AND LOCAL GOVERNMENT USE: This Contract may be utilized
by and extends to other agencies, spending units, and political subdivisions of the State of West
Virginia; county, municipal, and other local government bodies; and school districts (“Other
Government Entities”). This Contract shall be extended to the aforementioned Other Government
Entities on the same prices, terms, and conditions as those offered and agreed to in this Contract. If
the Vendor does not wish to extend the prices, terms, and conditions of its bid and subsequent contract
to the Other Government Entities, the Vendor must clearly indicate such refusal in its bid. A refusal
to extend this Contract to the Other Government Entities shall not impact or influence the award of
this Contract in any manner.

CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not presently
have or acquire any interest, direct or indirect, which would conflict with or compromise the
performance of its obligations hereunder. Vendor shall periodically inquire of its officers, members
and employees to ensure that a conflict of interest does not arise. Any conflict of interest discovered
shall be promptly presented in detail to the Agency.

REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the
following reports identified by a checked box below:

[D Such reports as the Agency and/or the Purchasing Division may request. Requested reports may
include, but are not limited to, quantities purchased, agencies utilizing the contract, total contract

expenditures by agency, etc.

D Quarterly reports detailing the total quantity of purchases in units and dollars, along with a listing
of purchases by agency. Quarterly reports should be delivered to the Purchasing Division via

email at purchasing.requisitions@wv.gov.

BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the Director of the
Division of Protective Services shall require any service provider whose employees are regularly
employed on the grounds or in the buildings of the Capitol complex or who have access to sensitive or

critical information
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to submit to a fingerprint-based state and federal background inquiry through the state repository.
The service provider is responsible for any costs associated with the fingerprint-based state and federal
background inquiry.

After the contract for such services has been approved, but before any such employees are permitted to
be on the grounds or in the buildings of the Capitol complex or have access to sensitive or critical
information, the service provider shall submit a list of all persons who will be physically present and
working at the Capitol complex to the Director of the Division of Protective Services for purposes of
verifying compliance with this provision.

The State reserves the right to prohibit a service provider’s employees from accessing sensitive or
critical information or to be present at the Capitol complex based upon results addressed from a criminal
background check.

_Service providers should contact the West Virginia Division of Protective Services by phone at
(304)558-9911 for more information.

52. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when authorized by the
Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56, no contractor may use or
supply steel products for a State Contract Project other than those steel products made in the United
States. A contractor who uses steel products in violation of this section may be subject to civil penalties
pursuant to W. Va. Code § 5A-3-56. As used in this section:

a. “State Contract Project” means any erection or construction of, or any addition to, alteration of
or other improvement to any building or structure, including, but not limited to, roads or highways,
or the installation of any heating or cooling or ventilating plants or other equipment, or the
supply of and materials for such projects, pursuant to a contract with the State of West
Virginia for which bids were solicited on or after June 6, 2001.

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated
or otherwise similarly processed, or processed by a combination of two or more or
such operations, from steel made by the open heath, basic oxygen, electric furnace, Bessemer or
other steel making process.

The Purchasing Division Director may, in writing, authorize the use of foreign steel products if:

a. The cost for each contract item used does not exceed one tenth of one percent (.1%) of the total
contract cost or two thousand five hundred dollars ($2,500.00), whichever is greater. For the
purposes of this section, the cost is the value of the steel product as delivered to the project; or

b. The Director of the Purchasing Division determines that specified steel materials are not
produced in the United States in sufficient quantity or otherwise are not reasonably available to
meet contract requirements.
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53. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: I Accordance
with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every contract or subcontract,

subject to the limitations contained herein, for the construction, reconstruction, alteration,  repair,
improvement or maintenance of public works or for the purchase of any item of machinery or
equipment to be used at sites of public works, only domestic aluminum, glass or steel products shall be
supplied unless the spending officer determines, in writing, after the receipt of offers or bids, (1) that the
cost of domestic aluminum, glass or steel products is unreasonable or inconsistent with the public
interest of the State of West Virginia, (2) that domestic aluminum, glass or steel products are not
produced in sufficient quantities to meet the contract requirements, or (3) the available domestic
aluminum, glass, or steel do not meet the contract specifications. This provision only applies to public
works contracts awarded in an amount more than fifty thousand dollars ($50,000) or public works
contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more than
twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel products. If
the domestic aluminum, glass or steel products to be supplied or produced in a “substantial labor surplus
area”, as defined by the United States Department of Labor, the cost of domestic aluminum, glass, or
steel products may be unreasonable if the cost is more than thirty percent (30%) of the bid or offered
price for foreign made aluminum, glass, or steel products. ; '

This preference shall be applied to an item of machinery or equipment, as indicated above, when the
item is a single unit of equipment or machinery manufactured primarily of aluminum, glass or steel, is
part of a public works contract and has the sole purpose or of being a permanent part of a single public
works project. This provision does not apply to equipment or machinery purchased by a spending unit
for use by that spending unit and not as part of a single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer prices
including foreign aluminum, glass or steel products after application of the preferences provided in this
provision may be reduced to a price equal to or lower than the lowest bid or offer price for foreign
aluminum, glass or steel products plus the applicable preference. If the reduced bid or offer prices are
made in writing and supersede the prior bid or offer prices, all bids or offers, including the reduced bid
or offer prices, will be reevaluated in accordance with this rule.
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ER TI ND SI T PAGE

By signing below, I certify that I have reviewed this Solicitation in its entirety; understand the requirements,
terms and conditions, and other information contained herein; that 1 am submitting this bid or proposal for
review and consideration; that Iam authorized by the bidder to execute this bid or any documents related
thereto on bidder’s behalf; that I am authorized to bind the bidder in a contractual relationship; and that to the
best of my knowledge, the bidder has properlyregistered with any State agency that may require

registration.

E/"\sl‘gz"‘ \/A:’”‘.‘“ CO. )IHC.

(any)/) % “

(Autﬁorized Sigirlature)\
Br.a~ P Sleves y Ganmrn® AManna(ER
(Representative Name, Title)
Jod-Jis5- Bss 304 425- (1!
{(Phone Number) (Fax Number)
Jl-1-13

(Date)
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ADDENDUM ACKNOWLEDGEMENT FORM

SOLICITATION NO.: 0514089

Instructions: Please acknowledge receipt of all addenda issued with this solicitation bycompleting this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: Ihereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

(Check the box next to each addendum received)

[ ] Addendum No. 1 [ ] Addendum No.6
[ ] Addendum No.2 [} Addendum No. 7
(] Addendum No. 3 [} Addendum No.
[ ] AddendumNo.4 Addendum No. 9

[ ] AddendumNo.s [ ] AddendumNo. 10

Tunderstand that failure to confirm the receipt of addenda may be cause for rejection of this bid. 1
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Onlythe
information issued in writing and added to the specifications by an official addendum is binding.

E-ASlEW \/Nt_"c Co ) TJc.
Company

D/’ Brias P STovace

V4 7/ U

uthorized Signature

Jl~1-13

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.

Revised 10/02/2013



REQUEST FOR QUOTATION
[0514089] [Prestressed Concrete Bridge Beams]

SPECIFICATIONS

1. PURPOSE AND SCOPE: The West Virginia Purchasing Division is soliciting bids on

behalf of the Division of Highways to establish a contract for the one time purchase of
Prestressed Concrete Bridge Beams.

- DEFINITIONS: The terms listed below shall have the meanings assigned to them
below. Additional definitions can be found in section 2 of the General Terms and
Conditions.

2.1 “Contract Item” means Prestressed Concrete Bridge Beams.
2.2 “Pricing Page” means the page upon which Vendor should list its proposed price for

the Contract Items in the manner requested. The Pricing Page is either included on
the last page of this RFQ or attached hereto as Exhibit A.

2.3 “RFQ” means the official request for quotation published by the Purchasing Division
and identified as 0514089.

. GENERAL REQUIREMENTS:

3.1 Contract Items: Vendor shall provide Agency with the Contract Items listed
below.

3.1.1 Contract Item #1 - Exterior Beains

3.1.1.1 Exterior Beams must be 21” depth by 36” width by 37°-6” overall
length. (36°-0" c-c bearing anchor bolt holes).

3.1.1.2 Exterior beams must be shipped complete, with all guardrail,
inserts, guardrail posts, and guardrail attached.

3.1.2 Contract Item #2 - Interior Beams

3.1.2.1 Interior Beams must be 21” depth by 36” width by 37°-6” overall
length. (36°-0" c-c bearing anchor bolt holes).
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REQUEST FOR QUOTATION
[0514089] [Prestressed Concrete Bridge Beams]

3.2

3.1.3 Contract Item #3 — Elastomeric Bearing Pads

3.1.3.1 Elastomeric Bearing Pads must be %” thick by 5” wide by 24”
length.

3.1.4 Contract I[tem #4 — Deformed Anchor Bolts

3.1.4.1 Deformed Anchor Bolts must be No. 8 Grade 60 bar, 1” diameter
by 2°-0” length.

3.1.5 Contract Item #35 — Preformed Joint Filler

3.1.5.1 Preformed Joint Filler must be 1” thick by 21” width.
3.1.6 Contract Item #6 — Post Tensioning Bars

3.1.6.1 Post Tensioning Bars must be 17 diameter by 30’ length.

3.1.6.2 Post Tensioning Bars must be threaded, and supplied with all
plates, hex nuts, and other hardware as required in the plans.

Mandatory Requirements: Vendor must meet or exceed the mandatory
requirements as shown below:

3.2.1 The following sections of the West Virginia Department of Transportation,
Division of Highways Standard Specifications Road and Bridges, adopted 2010 as
modified by any Supplemental Specifications shall apply to the administration of
this requisition: Sections 101, 102.4, 102.5, 105.1, 105.3, 105.4, 105.10, 105.11,
105.12, 105.13, 106.3, 106.4, 106.5, 106.6, 106.7, 106.9, 107.1, 107.2, 107.3,
107.14, 107.19, 107.20, 108.8, 108.9, 109.1, 109.2 and 109.20.

All items supplied under this requisition shall meet the requirements of the “West
Virginia Department of Transportation, Division of Highways Standard
Specifications Road and Bridges, adopted 2010, as modified by any Supplemental
Specifications.



REQUEST FOR QUOTATION 29
[0514089] [Prestressed Concrete Bridge Beams]

3.2.2 All Prestressed Concrete Box Shaped Beams shall be manufactured in
accordance with the attached West Virginia Department of Transportation, Division
of Highways Standard Bridge Plan Sheets dated 9/96 for State Project No. S329-
11-3.50 as follows:

Item Description Standard Sheet No Revision Date
21” Box Beam BR-B21A & BR-B21B 9/96
Beam Details BR-B100, BR-B101,

& BR-B104 9/96

Post-Tensioning
Details BR-B103 9/96

3.2.3 Alternates to the above Division of Highways standards will be permitted if
approved by the District Five Bridge Engineer. Alternate designs must be
submitted for approval based on the Design Data Charts provided as a part of this
requisition and must be approved prior to award of this requisition purchase order.
In addition to the design criteria contained on the Division of Highways Standard
Bridge Plan Sheets referenced above, all alternate designs must be based on the
following criteria:

3.2.3.1 Two lane bridge with a deck width of 27°-0” out to out and
roadway width of 26°-0” rail to rail.

3.2.3.2 Guardrail superimposed dead load of 30 pounds per linear foot
assumed to be applied equally to all beams.

3.2.3.3 Future wearing surface superimposed dead load of 50 psf applied
equally to all beams. ‘

3.2.3.4 Live loading of 1.25X HS20-44 (HS25).

3.2.4 The terms “Contractor” and “Vendor” used in the above
specifications or this requisition are interchangeable. Contractor shall
mean Vendor and Vendor shall mean Contractor.

3.25 West Virginia Department of Transportation, Division of
Highways Standard Specifications Road and Bridges, adopted 2010 and
any Supplemental Specifications may be obtained from:
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[0514089] [Prestressed Concrete Bridge Beams]

WEST VIRGINIA DIVISION OF HIGHWAYS
CONTRACT ADMINISTRATION DIVISION
1900 KANAWHA BLVD, EAST

BLDG. 5, ROOM A-729

CHARLESTON, WV 25305

PHONE (304) 558-2871

West Virginia Department of Transportation, Division of Highways Standard
Bridge Plan Sheets may be obtained from:

WEST VIRGINIA DIVISION OF HIGHWAYS
DISTRICT FIVE HEADQUARTERS, BRIDGE DEPT.
P.0. BOX 99

BURLINGTON, WV 26710-0099

PHONE (304) 289-2220

3.2.6 Cracks developing in a beam may be cause for rejection of the beam.
Cracks that are not detrimental to the structural integrity of the beam, as determined
by the Division of Highways, may be accepted under the following conditions:

3.2.6.1 Cracks of 0.004 inch or less shall be treated with a coat of a
Division of Highways approved concrete sealer.

3.2.6.2 Cracks of more than 0.004 inch shall be treated with a second coat
of a Division of Highways approved concrete sealer, or epoxy
injected.

All concrete sealer and epoxy injection required for acceptance shall be performed
at no additional cost to the Division of Highways.

4. CONTRACT AWARD:

4.1 Contract Award: The Contract is intended to provide Agencies with a
purchase price for the Contract Items. The Contract shall be awarded to the
Vendor that provides the Contract Items meeting the required specifications
for the lowest overall total cost as shown on the Pricing Pages.



REQUEST FOR QUOTATION
[0514089] [Prestressed Concrete Bridge Beams]

4.2 Pricing Page: Vendor should complete the Pricing Page by filling in the Unit
Price for each item, the Amount for the specified Quantity for that item, and
the Total Amount for all items. Failure to bid all items shall be cause for
rejection. Vendor should complete the Pricing Page in full as failure to
complete the Pricing Page in its entirety may result in Vendor’s bid being
disqualified.

Notwithstanding the foregoing, the Purchasing Division may correct errors as
it deems appropriate. Vendor should type or electronically enter the
information into the Pricing Page to prevent errors in the evaluation.

S. PAYMENT:

3.1 Payment: Vendor shall accept payment in accordance with the payment procedures
of the State of West Virginia. Methods of acceptable payment must include the West
Virginia Purchasing Card. Payment in advance is not permitted under this Contract,
except as noted under partial payment below.

5.2 Partial Payment of Approved Beams: Upon completion of manufacture and
approval by the Division of Highways of all Beams, specified on the Requisition
Purchase Order, the vendor may invoice and the Division will pay for the cost of
manufacturing the beams, not to exceed 65% of the total cost of the Beams. Partial
payment for Beams shall be subject to the following conditions:

5.2.1

S.2.2

5.2.3

5.2.4

35.2.5

The vendor must request partial payment and furnish an official invoice
for the manufactured and approved beams.

The partial payment invoice shall be accompanied by a surety bond equal
to the invoiced amount guaranteeing delivery of all items specified on the
Requisition Purchase Order.

The vendor shall furnish a statement of approved beam condition and
exact storage locations.

The vendor shall furnish a legal right-of-entry onto the storage site to
Division of Highways’ employees and/or agents for the purpose of
inspecting, sampling, testing and removing any or all Beams.

The vendor shall certify that the stored beams are suitably marked and
identified as property of the Division of Highways and will not be used for
any purpose not designed by the Division.
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5.3 Vendor Invoice: Vendors invoices must be submitted in original and one
copy and contain the following:

5.3.1 Division of Highways Requisition Purchase Order number.
5.3.2 Total quantity and unit price with the total cost of each Item.
NOTE: Under no circumstance will the West Virginia Division of Highways,

accept or pay for quantities of material in excess of the quantity stated on the
Requisition Purchase Order.

. DELIVERY AND RETURN:

6.1 Shipment and Delivery: Vendor should deliver the Contract Items in accordance
with the following procedure after receiving a purchase order or notice to proceed.
Contract Items must be delivered to agency at the project site shown on the location
map.

Upon receipt of a State Purchase Order the Vendor shall submit shop drawings to
the District Five Bridge Engineer within twenty (20) calendar days. Shop drawings
must be approved by the Division of Highways prior to the manufacture of any
beam sections.

All beam sections and accessories shall be available for delivery to the specified
delivery site within (60) calendar days after Vendor’s receipt of approved shop
drawings. Should the vendor fail to have the beams available within the 60 day
requirement, the vendor may be subject to a penalty of $100.00 per day.
(Saturday’s and Sunday’s excluded.) Although this penalty may be waived by the
Engineer subject to written approval of Vendors request.

The Division of Highways requires that all of the beam sections be delivered on the
same date. Should the Vendor fail to meet the same day delivery requirement, the
vendor shall be assessed a penalty of $2,000.00 per day (Saturday’s and Sunday’s
excluded) up to a maximum of $10,000.

Prior to delivery, all Beams, Accessories, and Optional Items shall be inspected for
acceptance in accordance with Section 603 of the Division of Highways Standard
Specifications Road and Bridges adopted 2010 and as modified by any
Supplemental Specifications.
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6.2

6.3

6.4

6.5

Late Delivery: The Agency placing the order under this Contract must be notified
in writing if the shipment of the Contract Items will be delayed for any reason. Any
delay in delivery that could cause harm to an Agency will be grounds for:

6.2.1 cancellation of the Contract, and

6.2.2 obtaining the Contract Items from a third party.

Any Agency seeking to obtain the Contract Items from a third party under this
provision must first obtain approval of the Purchasing Division.

Delivery Payment/Risk of Loss: Vendor shall deliver the Contract Items F.Q.B.
destination to the Agency’s location or locations identified above.

Return of Unacceptable Items: If the Agency deems the Contract Items to be
unacceptable, the Contract Items shall be returned to Vendor at Vendor’s expense
and with no charge. Vendor shall either make arrangements for the return within
five (5) days of being notified that items are unacceptable, or permit the Agency to
arrange for the return and reimburse Agency for delivery expenses. All returns of
unacceptable items shall be F.0.B. the Agency’s location. The returned product
shall either be replaced, or the Agency shall receive a full credit or refund for the
purchase price, at the Agency’s discretion.

Return Due to Agency Error: Because of the nature of these items, anything
ordered by the Agency in error will be accepted by the Agency at no cost to the
Vendor.
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Bid Evaluation Page

RFQ#: 0514C089
Exhibit A
Item Unit of Unit Total
Number Quantity Measure Description Price ot
) Exterior Beams
1 2 Each 21" depth X 36" width X 37" - 6" length o .
. (ship with guardrail & hardware attached) [Cye00.00 20, 000,00
5 } 7 Each Interior Beams
21" depth X 36" width X 37' - 6" length 310000 125,900.00
il Elastomeric Bearing Pads
18 Each 0o.co “oo. oo
& 2 3/4" thick X 5" wide X 24" length S 5
Deformed Anchor Bolts |
4 8 h .o 540. co
1 keie 1" diameter X 2' - 0" length DT 0
Linear Preformed Joint Filler
[l Lo. oo
¢ 2k Feet 1" thick X 21" width £0: GO
6 1 Each Post.Ten5|onmg Bars . _ 30000 33 o0 po
1" diameter X 30' length with hardware, threaded
o
Grand Total 5 “’) l .00

LT
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DESIGN DATA FOR 21" DEPTH BOX BEAM

(L1) 18y " 4y
@ SPAN LENGTH t 70 ¢ SEARING A az ) a 35 \{I' a ar aw a8 as
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. /e || 35638 \
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(&3]
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NUUBER AND SPACING ¢ OF FIRST INSERT /ra'- ro- r‘s\ rge 9" / o e o~ rs- A \\
OF GUARDRAIL INSERTS facw gwo
OF FIRST INSERT
Eu ¢ sccown Insent | [ Sm0¥e 48" v W r-a¥e e iy 8% 0%
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GUARORAL €0 POUMDS
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SECTION 101
DEFINITION OF TERMS

101.1-ABBREVIATIONS: ‘

Whenever the following abbreviations are used in these Specifications,
Plans or Contract Documents, they are to be construed the same as the respective
expressions represented:

AAN American Association of Nurserymen
AAR . Association of American Railroads
American Association of State Highway and
ASETE Transportation Officials
AIA American Institute of Architects
AISC American Institute of Steel Construction, Incorporated
AISI American Iron and Steel Institute
AMA Automotive Manufacturer's Association
AMS Aerospace Material Specification
ANSI American National Standards Institute
ARA American Railway Association
AREA American Railway Engineering Association
AREMA Amerif:ap Railway Engineering and Maintenance of Way
Association
ASCE American Society of Civil Engineers
ASD Aluminum Standards & Data-Aluminum Association
ASLA American Society of Landscape Architects
ASTM American Society for Testing and Materials
ATSSA American Traffic Safety Services Association
AWWA American Water Works Association
AWS American Welding Society
FHWA Federal Highway Administration
_ Federal Specifications and Standards, General Services
FSS o ;
Administration
IEEE Institute of Electronic and Electrical Engineers
IPCEA Insulated Power Cable Engineers Association
ISA Instrument Society of America
MIL Military Specification
MP Materials Procedure (see 101.2 in definition)
NBFU National Board of Fire Underwriters
NEC National Electric Code
NEMA National Electrical Manufacturer's Association
NFPA National Fire Protection Association
PEI-ALS Porcelain Enamel Institute: Aluminum Standards
UL Underwriters Laboratories
SAE Society of Automotive Engineers
SSPC Society for Protective Coatings

TTE-TTP Federal Specifications and Standards



101.2-DEFINITIONS:

s, K v

ACCESS CONNECTION-Any roadway facility by means of which
vehicles enter or leave arterial highways.

ADVERTISEMENTS-The public announcement, as required by law,
inviting bids for work to be performed, or material to be furnished.

ARTERIAL HIGHWAY-A general term denoting a highway primarily
for through traffic.

AUXILIARY LANE-The portion of the roadway adjoining the traveled
way for parking, speed-change or other purposes supplementary to
through traffic movement.

AWARD-The acceptance by the Division of a bid.
s B

BASE COURSE-A layer or layers of specified material of designated
thickness placed on a subbase or a subgrade to support a surface course or
courses.

BIDDER-An individual, firm, corporation, or combination thereof, acting
directly or through a duly authorized representative, and prequalified
according to the requirements and provisions of the Division, submitting a
bid for the proposed work.

BRIDGE-A structure, including supports, erected over a depression or an
obstruction, such as water, a highway or railway and having a track or
passageway for carrying traffic or other moving loads and having a length
measured along the center of roadway of more than 20 ft. (6.1 meters)
between undercopings of abutments or extreme ends of openings for
multiple boxes.

The length of a bridge structure is the overall length measured along the
line of survey stationing back to back of abutments if present, otherwise,
end to end of the bridge floor, but in no case less than the total clear
opening of the structure. Roadway width is the clear width measured at
right angles to the longitudinal centerline of the bridge between the bottom
of curbs.

sl

CALENDAR DAY-Every day shown on the calendar.

2
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CERTIFIED TECHNICIAN-A Certified Technician is an individual
who has been examined by the joint Industry-Division Certification Board
and deemed competent in the particular technical field for which the
individual has been examined. This competency is documented by written
notification and issuance of a certificate to the individual and remains in
effect for a given period of time as determined by the regulations of the
Board. Should any questions develop concerning the status of an
individual, verification may be made through the Training section of the
Personnel Division of the Division.

CHANGE ORDER-A general term referring to force account work
orders, supplemental agreements, and work orders of the Contract.

CHANNEL-A natural or artificial water course.

CITY, TOWN OR DISTRICT-A subdivision of the county used to
designate or identify the location of the proposed work.

COMMISSIONER-West Virginia Commissioner of Highways.

CONSTRUCTION LIMITS-The physical limits of construction as
described by designated lines drawn on the Plans.

CONTRACT-The written agreement between the Division and the
Contractor covering the performance of the work, the furnishing of labor,
equipment and materials, and the basis of payment. The Contract includes
the invitation of bids, proposal, contract form, contract bond,
specifications, supplemental specifications, special provisions, plans,
notice to proceed, any change orders and supplemental agreements that are
required to complete the construction of the work in an acceptable manner,
including authorized extensions thereof, all of which constitute one
instrument.

CONTRACT BOND-The approved form of security, executed by the
Contractor and their surety, guaranteeing completion of the work and
payment of all legal debts pertaining to the construction of the project.

CONTRACT PERIOD-The period from the specified date of
commencement of work to the specified date of completion of the work,
both dates inclusive, as is specified in the Contract.

CONTRACT TIME-The number of work or calendar days specified in the
proposal, indicating the time allowed for the completion of the work
contemplated, including authorized time extensions.

CONTRACTOR-The individual, firm or corporation, party of the second
part to the Contract, acting directly or through their agents, employees, or
subcontractors.
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CONTROL OF ACCESS, FULL-The condition where the right of
owners or occupants of abutting land or other persons to access, light, air
or view in connection with a highway is fully controlled by public
authority. The authority to control access is exercised to give preference
to through traffic by providing access connections with selected public
roads only and by prohibiting crossings at grade or direct driveway
connections.

CONTROL OF ACCESS, PARTIAL-The condition where the right of
owners or occupants of abutting land or other persons to access, light, air
or view in connection with a highway is partially controlled by public
authority. The authority to control access is exercised to give preference
to through traffic to a degree that, in addition to access connections with
selected public roads, there may be some crossings at grade and some
private driveway connections.

COUNTY-The County or Counties of West Virginia in which the work is
to be done. )

CULVERT-Any structure not classified as a bridge which provides an
opening under the roadway.

o TY ns
DEPARTMENT-West Virginia Department of Transportation.
DIVISION-West Virginia Division of Highways

DIVIDED HIGHWAY-A highway with separated roadways for traffic in
opposite directions.

P

EASEMENT-A right acquired by one party to use land belonging to
another party for a specified purpose.

EMBANKMENT-The structure of soils, soils aggregate and broken rock
between the embankment foundation and the subgrade.

EMBANKMENT FOUNDATION-The material below the original
ground surface whose physical characteristics affect the support of the
embankment. '

EMPLOYEE-Any person working on behalf of the project who is under
the direction of the Contractor or any subcontractor.

ENGINEER-The State Highway Engineer of the Division, or an
authorized representative, limited by the scope of duties assigned.

40



EQUIPMENT-AIl machinery and equipment, together with the necessary
supplies for upkeep and maintenance, and also tools and apparatus
necessary for the proper construction and acceptable completion of the
work.

ESTIMATES The official written 1temlzat10n of the value of materials in
place and work performed.

EXPRESSWAY-A divided arterial highway for through traffic with full
or partial control of access and generally with grade separations at
intersections.

EXTRA WORK-An item of work not provided for in the contract as
awarded, but found essential to the satisfactory completion of the Contract
within its intended scope. See further 104.3.

~F~

FORCE ACCOUNT WORK ORDER-An order signed by the Engineer
or an authorized representative, directing additional work to be performed,
with payments based on labor, materials used, equipment cost, plus
specified percentages.

FREEWAY-An expressway with full control of access.

FRONTAGE STREET OR ROAD-A local street or road auxiliary to
and located on the side of an arterial highway for service to abutting
property and adjacent areas, and for control of access.

~G ~
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HIGHWAY-The entire improvement comprising the entire right-of-way.
See definition for Road in Section 101.

HIGHWAY GRADE SEPARATION-Any structure carrying highway or
street traffic over or under another highway or street.

HOLIDAYS-Official holidays are New Year's Day, Martin Luther King,
Jr. Day, President’s Day, Memorial Day, West Virginia Day,
Independence Day, Labor Day, Columbus Day, Veteran's Day,
Thanksgiving Day, Christmas Day, and any day in which an election
(Primary or General) is held through the State and such other days as the
President, Governor, or other duly constituted authority shall proclaim to
be holidays. If a holiday falls of Sunday, the following Monday shall be
observed in lieu thereof. If a holiday falls on a Saturday, the previous
Friday shall be observed in lieu thereof.
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INSPECTOR-The Engineer's authorized representative assigned to make
any or all necessary inspection of the work as further described in 105.10.

INSTRUCTIONS TO BIDDERS-The notice to Contractors containing
all necessary information as to provisions, requirements, date and time of
submitting Proposals.

INVITATION FOR BIDS-The advertisement for bids, as required by
law, inviting bids for work to be performed or material to be furnished.

ITEM-A specifically described unit of work for which a price is provided
in the contract.

~J~
-
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LABORATORY-The testing laboratories of the Division or any other
testing laboratory designated by the Division.

LOT-A lot is an isolated quantity of specified material from a single
source or a measured amount of specified construction assumed to be
produced by the same process. '

< M

MATERIALS-Any substances speciﬁeé for use in the construction of the
project and its appurtenances. '

MATERIALS PROCEDURE-A procedure defining standard methods or
guidelines for the inspection, sampling, testing, evaluation, and
documentation of the Material's Division activities relative to the quality
assurance program for materials, products, and processes. Each Materials
Procedure is identified by the letters MP followed by seven digits, (i.e. MP
XXX . XX.XX).

MEDIAN-The portion of a divided highway separating the traveled ways
for traffic in opposite directions.

MEDIAN LANE-A speed-change lane within the median to
accommodate left-turning vehicles.

42



MULTIPLE DEFICIENCY-A multiple deficiency is defined as a failure
to meet specified requirements involving more than one characteristic of a
material within the same lot.

=W

NOTICE TO PROCEED-Written notice to the Contractor to proceed

with the contract work including, when applicable, the date of beginning
of contract time.

s
s Pz

PARKING LANE-An auxiliary lane primarily for the purpose of
vehicular parking.

PARKWAY-An arterial highway for non-commercial traffic, with full or
partial control of access, and usually located within a park or a ribbon of
parklike development.

PAVEMENT STRUCTURE-The combination of subbase, base course,
and surface course placed on a subgrade to support the traffic load and
distribute it to the roadbed. :

PLANS-The approved Plans, profiles, typical cross sections, working
drawings, standard drawings, and supplemental drawings, or exact
reproductions thereof, which show the location, character, dimensions and
details of the work to be done.

PRE-CONSTRUCTION CONFERENCE-A conference normally called
by the District Engineer, following award and prior to start of
construction, to be attended by Division officials and by the responsible
officials of the Contractor and other affected parties.

PRE-QUALIFICATION STATEMENT-The approved form or forms
upon which Contractors shall furnish information as to their ability to
perform work, their experience, personnel, equipment and financial
condition.

PROFILE GRADE-The trace of a vertical plane intersecting the top
surface of the proposed wearing surface, usually along the longitudinal
centerline of the roadway. Profile grade means either elevation or gradient
of such trace according to the context. -

PROJECT-The specific section of the highway, together with all
appurtenances and construction to be performed, under the Contract.
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PROJECT ENGINEER OR PROJECT SUPERVISOR-The
representative of the Engineer on a project. See further 105.9.

PROPOSAL-The offer of a bidder, on the prescribed form, to perform the
work and to furnish the labor and material at the prices quoted.

PROPOSAL FORM-The approved form on which the Division requires
a bid to be prepared and submitted for the work.

PROPOSAL GUARANTY-The security furnished with a bid to
guarantee that the bidder will enter into the Contract if their bid is
accepted.

~Q~
e -

RAILWAY-HIGHWAY SEPARATION-Any structure carrying
highway traffic over or under the tracks of any railway.

RAMP-A connecting roadway between two intersecting highways,
usually at a highway grade separation.

RIGHT-OF-WAY-A general term denoting land, property, or interest,
usually in a strip, acquired for or devoted to a highway.

ROAD-A general term denoting a public way for purposes of vehicular
travel, including the entire area within the right-of-way, or needed for the
maintenance of travel. See West Virginia Code, Chapter 17, Article 1,
Section 3.

ROADBED-The grade portion of a highway, within top and side slopes,
prepared as a foundation for the pavement structure and shoulders.

ROADSIDE-A general term denoting the area adjoining the outer edge of
the roadway. Extensive areas between the roadways of a divided highway
may also be considered roadside.

ROADSIDE DEVELOPMENT-Those items necessary to the complete
highway which provide for the preservation of landscape materials and
features; the rehabilitation and protection against erosion of all areas
disturbed by construction through seeding, sodding, mulching and the
placing of other ground covers; such suitable planting and other
improvements as may increase the effectiveness and enhance the
appearance of the highway.

ROADWAY-The portion of the highway within limits of construction.

8
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SEASONAL RESTRICTIONS-Limitations imposed on the work which
prohibit the Contractor from performing certain types of work during
specific seasons of the year.

SHOULDERS-The portion of the roadway contiguous with the traveled
way for accommodation of stopped vehicles, for emergency use, and for
- lateral support of base and surface courses.

SIDEWALK-That portion of the roadway primarily intended for the use
of pedestrians.

SINGLE DEFICIENCY-A single deficiency is defined as a failure to
meet specified requirements involving one characteristic of a material.

SPECIAL PROVISIONS-Additions and revisions to the Standard and
Supplemental Specifications covering conditions peculiar to an individual
project.

SPECIALTY ITEM-An item of work designated as “Specialty Item” in
the proposal that is limited to work which requires highly specialized
knowledge, craftsmanship, or equipment that is not ordinarily available in
contracting organizations prequalified to bid and is usually limited to
minor components of the overall Contract.

SPECIFICATIONS-A general term applied to all directions, provisions,
and requirements pertaining to performance of the work.

STATE-The State of West Virginia.

STREET-A general term denoting a public way for purposes of vehicular
travel, including the entire area within the right-of-way.

STRUCTURES-Bridges, culverts, catch basins, drop inlets, retaining
walls, cribbing, manholes, endwalls, buildings, sewers, service pipes,
underdrains, foundation drains, and other features which may be
encountered in the work and not otherwise classed.

SUBBASE-The layer or layers of specified or selected materials of
designed thickness placed on a subgrade to support a base course.

SUBCONTRACTOR-An individual, firm, or corporation to whom the
Contractor sublets part of the Contract.

SUBGRADE-The upper portion of a roadbed upon which the pavement
structure and shoulders are constructed.
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SUBSTANTIAL COMPLETION or SUBSTANTIALLY
COMPLETE-The work on the Contract will be considered substantially
complete when the Project could be opened continuously for the safe,
convenient, and unimpeded use of the traveling public, or the Project has
met the intention of the plans, as reasonably determined by the Engineer.

SUBSTRUCTURE-AII that part of the structure below the bearings of
simple and continuous spans, skewbacks of arches and tops of footings of
rigid frames, together with the backwalls, wingwalls, and wing protection
railings. ;

SUPERINTENDENT-The Contractor's authorized representative in
responsible charge of the work.

SUPERSTRUCTURE-The entire structure except the substructure.

SUPPLEMENTAL AGREEMENT-A modification of the Contract
covering changes in the Plans or quantities, or both, and establishing the
basis of payment and time adjustment for the work necessitated by reason
of the modification, requiring the signature of the Commissioner, the
Contractor, and the Surety, or their authorized representatives.

SUPPLEMENTAL SPECIFICATIONS-Additions to and revisions of
the Standard Specifications that are approved subsequent to issuance of
the printed book. Supplemental Specifications prevail over Standard

Specifications when in conflict therewith.

SURETY-The corporation, partnership, or individual,' other than the
Contractor, executing a bond furnished by the Contractor.

T

TEMPORARY STRUCTURE-A structure required for the use of traffic
or other purpose while construction is in progress and not to be retained as
a part of the improvement.

TITLES-The titles or headings of the sections and subsections are
intended for convenience of reference and shall not be considered as
having any bearing on their interpretation except those titles and headings
used in conjunction with the definition of terms.

TRAFFIC LANE-The portion of the roadway for the movement of a
single line of vehicles.

TRAVELED WAY-The portion of the roadway for the movement of
vehicles, exclusive of shoulders and auxiliary lanes.

10
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WORK-Work shall mean the furnishing of all labor, materials,
equipment, and other incidentals necessary or convenient to the successful
completion of the project and the carrying out of all duties and obligations
imposed by the contract.

WORKING DAY-Every day shown on the calendar, exclusive of
Saturdays, Sundays, and Holidays as set forth in definitions for Holidays
in Section 101, on which weather and other conditions not under the
control of the Contractor will permit construction operations to proceed
for a minimum of five hours with normal working forces engaged in
performing the controlling item or items of work.

WORKING DRAWINGS-The Contractor shall submit to the Engineer
all stress sheets, shop drawings, erection plans, falsework plans,
framework plans, cofferdam plans, bending diagrams for reinforcing steel,
or any other supplemental plans or similar data for the Engineer’s use.

WORK ORDER-A written order, signed by the Engineer, requiring
certain performance by the Contractor without negotiation. Such order
shall not change quantities of major items beyond the twenty-five percent
(25%) limitations, shall not create new items, nor make revisions to item

prices.
w3
i Y
sl

101.3-INTERPRETATIONS:

In order to avoid cumbersome and confusing repetition of expressions in
these Specifications, it is provided that whenever anything is, or is to be done, if,
as, or, when, or where "contemplated, required, determined, directed, specified,
authorized, ordered, given, designated, indicated, considered necessary, deemed
necessary, permitted, reserved, suspended, established, approval, approved,
disapproved, acceptable, unacceptable, suitable, accepted, satisfactory,
unsatisfactory, sufficient, insufficient, rejected, or condemned," it shall be
understood as if the expression were followed by the words "by the Engineer" or
"to the Engineer".

i
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The Division may at its discretion issue to a Contractor a Proposal
requiring prequalification in excess of the amount allotted the Contractor provided
it considers that this Contractor is particularly fitted by reason of their experience
or equipment, or both, to perform work of this type involved in an amount
exceeding their prequalification limits and further provided that the prospective
bidder furnish the Division with a letter from a reputable Surety advising of their
willingness to furnish bond to the Contractor for the project.

When more than one project is advertised, Proposals will be issued on as
many projects as the Contractor requests, providing the Contractor is qualified as
above for each individual project, but no contracts will be awarded exceeding the
permissible limit of the Contractor's prequalification rating except as otherwise
provided in 103.1. _ : :

102.4-INTERPRETATION OF APPROXIMATE ESTIMATES:

The quantities appearing in the proposal form are approximate only and
are prepared for the comparison of bids. Payment to the Contractor will be made
only for the work accepted, or for materials furnished in accordance with the
Contract. If upon completion of the construction the actual quantities show either
increase or decrease, the unit bid prices offered in the Proposal will prevail except
as further provided.

102.5-EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF
WORK:

The bidder is required to examine carefully the Plans, Specifications,
Supplemental Specifications, contract forms, and the site of the work
contemplated. The submission of a bid shall be considered prima facie evidence
that the bidder has made such examination and has judged for and satisfied
themselves as to the character, quality, and quantity of work to be performed and
material required to be furnished under the Contract.

102.6-PREPARATION OF PROPOSAL:

The bidders Proposal must be submitted through the Division’s Bid
Express Website. The bidder must furnish a unit price or a lump sum price as
called for in the Proposal, in numerical figures, for each pay item listed, except
that in the case of alternates, the bid may be made on only one alternate if so

desired.

The Contractor or qualified and authorized agent shall use a digital
signature as provided at law for the Proposal submission.

The proposal shall comply with West Virginia Contractor Licensing Act,
Chapter 21, Article 11 Code of West Virginia, except that on Federal-Aid Projects
a Contractor’s license is not required at time of bid, but will be required before

work can begin.

102.7-IRREGULAR PROPOSALS:
Proposals will be considered irregular and will be rejected for any of the
following reasons:

14
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SECTION 105+
CONTROL OF WORK

105.1-AUTHORITY OF THE ENGINEER:

The Engineer will decide all questions which may arise as to the quantity,
quality, and acceptability of materials furnished and work performed, and as to
the rate of progress of the work; all questions which may arise as to the
interpretation of the Plans and Specifications; and all questions as to the
acceptable fulfillment of the Contract on the part of the Contractor. The decision
of the Engineer will be final. :

The Engineer will have the authority to suspend the work wholly or in part
due to the failure of the Contractor to correct conditions unsafe for the employees
or the general public, for failure to carry out orders, for such periods as the
Engineer may deem necessary due to unsuitable weather, for conditions
considered unsuitable for the prosecution of the work, or for any other condition
or reason deemed to be in the public interest. All such suspension orders will be
directed to the Contractor in writing. ,

The Engineer is not authorized to increase the obligation of the Division to
any Contract except as provided.

105.2-PLANS AND WORKING DRAWINGS:

Approved Plans will show the location, profile, typical cross section,
structures, except as specified, incidental items, and a summary of all items
appearing in the Proposal. Any deviations which may be required by the
exigencies of the construction will be determined by the Engineer and authorized
by the Engineer in writing. The Contractor shall keep one set of approved Plans
available on the work at all times.

Plans will show such details as are necessary to give a comprehensive idea
of the construction contemplated. Any information which may be shown on
drawings regarding results obtained from test piles or borings will be a record of
conditions encountered at the place where such test piles were driven or borings
were made, as nearly as these conditions could be interpreted by the Engineer
observing the operations. The Contractor shall interpret the data in the light of
their own experience. The Contractor is not bound to accept or rely on the data
shown on the drawings, but may make such additional borings and investigations,
including test piles, as the Contractor may desire in order to satisfy themselves
concerning the lengths of piles and the conditions governing or entering into the
construction of foundations.

The Plans will show the foundation depths and dimensions on which the
estimate of quantities is based. These depths and foundation dimensions,
however, are subject to such variations as may be necessary to secure a
foundation satisfactory to the Engineer, and the right is expressly reserved to
increase or diminish the dimensions and depths of the foundations as the Engineer
may determine.

The Contractor shall submit to the Engineer all stress sheets, shop
drawings, erection plans, falsework plans, framework plans, cofferdam plans,
bending diagrams for reinforcing steel, or any other supplemental plans or similar
data for the Engineers use.
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any submittal which does not comply with the requirements of this Special
Provision. The verification and distribution or rejection of Contractor
approved shop drawings will normally require seven (7) calendar days
after receipt of the drawings.

Additional certifications and/or slightly different wording of the above
tow certification may be used if approval is given by the Legal Division.
This approval must be obtained prior to any submission of contractor
approved shop drawings. This approval may take up to thirty (30) days to
be obtained. If this approval is obtained, a copy of the approval letter
must be submitted with the first submission of shop drawings for
distribution.

The Division shall reserve the right to review any submission of shop
drawings or catalog sheets. This review shall not delay the contractor in
the construction project or delay the distribution of the approved shop
drawings or catalog sheets.

105.3-CONFORMITY WITH PLANS AND SPECIFICATIONS:

All work performed and all materials furnished shall be in reasonably
close conformity with the lines, grades, cross sections, dimensions and material
requirements,” including tolerances, shown on the Plans or indicated in the
Specifications.

Should the Engineer determine the materials, or the finished product do
not conform to the Specifications or the Plans, the Engineer will then make a
determination if the work will be accepted and remain in place in accordance with
106.3.1 and 106.7. In this event, the Engineer will document the basis of
acceptance by contract modification which will provide for an adjusted payment.
All nonconforming material or construction judged to be inadequate for the use
intended shall be either reworked or removed and replaced at no expense to the
Division.

Each supplemental agreement containing an adjusted price will also have
added the sum of Two Hundred Dollars to each adjusted price, for the Divisions
administration costs, to be deducted from monies due the Contractor.

105.4-COORDINATION OF PLANS, SPECIFICATIONS, SUPPLEMENTAL
SPECIFICATIONS, AND SPECIAL PROVISIONS: '

These Specifications, the Supplemental Specifications, the Plans, Special
provisions, and all Supplementary Documents are essential parts of the Contract,
and a requirement occurring in one is as binding as though occurring in all. They
are intended to be complementary and to describe and provide for a complete
work. In case of discrepancy, calculated dimensions will govern over scaled
dimensions; Supplemental Specifications will govern over Specifications; Plans

will govern over Specifications and Supplemental Specifications; Special

Provisions will govern over Specifications, Supplemental Specifications and
Plans. When the plans provide that new work is to connect with existing
structures, the Contractor must verify all dimensions with the Engineer before
~ proceeding with the work.

The Specifications, Supplemental Specifications, and Special Provisions
are in dual units. The first Primary unit is in English with the Metric unit
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following in parentheses “( )”. The Metric values are considered replacements for
the English units and they are not conversions. :

The Contractor shall take no advantage of any apparent error or omission
in the Plans or Specifications. In the event the Contractor discovers such an error
or omission, the Contractor shall inmediately notify the Engineer. The Engineer
will then make such corrections and interpretations as may be deemed necessary
for fulfilling the intent of the Plans and Specifications.

105.5-COOPERATION BY CONTRACTOR:

The Contractor will be furnished One (1) complete set of plans and profile
sheets, and one (1) set of Cross Sections upon request, without charge. The
Contractor shall maintain on the Project at all times one complete set of Plans,
Specifications, and Special Provisions.

The Contractor shall give the work the constant attention necessary to
facilitate the progress thereof, and shall cooperate with the Engineer, their
inspectors, other Contractors, and utilities in every way possible.

The Contractor shall have on the work at all times, as an agent, a
competent superintendent capable of reading and thoroughly understanding the
Plans and Specifications, and thoroughly experienced in the type of work being
performed, who shall receive instructions from the Engineer or an authorized
representatives. The Superintendent shall have full authority to execute orders or
directions of the Engineer without delay, and to promptly supply such materials,
equipment, tools, labor, and incidentals as may be required. Such
superintendence shall be furnished irrespective of the amount of work sublet.

The Contractor shall furnish to the Engineer a list of addresses and
telephone numbers of their personnel who may be reached in case of emergency
during hours when no work is to be performed. On weekends, holidays, during
suspensions of work, and during storms the Contractor shall alert certain of their
personnel to stand by and shall inform the Engineer of arrangements so made.

The Contractor shall provide all reasonable facilities and furnish the
Division the information, assistance and samples required by the Engineer and
Inspector for proper inspecting or testing of materials and workmanship.

On some contracts it may be necessary, to insure proper coordination
between the work of the Contractor and the work of various utilities, to hold a
pre-construction utility meeting. The Division will arrange for the affected
utilities to be present. The Contractor or their representative, authorized to make
decisions for them in regard to the scheduling of the proposed work, is required to
attend the meeting. A report of the pre-construction utility meeting will be
prepared and distributed by the Engineer to all represented at the meeting.

105.6-COOPERATION WITH UTILITIES:

The Division will notify all utility companies, all pipe line owners, or
other parties affected, and endeavor to have all necessary adjustments of the
public or private utility fixtures, sewers, pipe lines, and other appurtenances
within or adjacent to the limits of construction, made as soon as practicable.

Water lines, gas lines, wire lines, sewer lines, service connections, water
and gas meter boxes, water and gas valve boxes, light standards, cableways,
signals, and all other utility appurtenances within the limits of the proposed
construction which are to be relocated or adjusted are to be moved by the owners
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with that of the others in an acceptable manner and shall perform it in proper
sequence to that of the others.

In the event the Engineer finds further coordination effort is necessary, the
Engineer shall call a meeting of the Contractors involved. After the meeting has
been held, the Engineer may notify the Contractors of the action required of each
and the Engineer's decision shall be final.

105.8-CONSTRUCTION STAKES, LINES AND GRADES:

Except when "Construction Layout Stakes", is included in the Contract,
the Engineer will set construction stakes establishing lines, slopes and continuous
profile-grade, together with necessary reference stakes and bench marks. The
Engineer will set sufficient right-of-way stakes to define the right-of-way limits.
The Engineer will set stakes to mark centerline and establish bench marks for
bridges and special structures as may be considered necessary.

The stakes and marks in the paragraph above shall constitute field control
by and in accordance with which the Contractor shall establish all additional
stakes and marks necessary to secure a correct layout of all the work. All stakes,
except those set by the Engineer, shall be furnished by the Contractor. The
Contractor shall not engage the services of any person or person in the employ of
the Division for the performance of any of the Contractor's layout work.

The Contractor shall be responsible for having the finished work in
reasonably close conformity with the lines, grades, elevations, and dimensions
called for on the Plans or established by the Engineer. The Contractor shall be
held responsible for the preservation of stakes, marks, and references, and shall
have them reset at the Contractor's expense when they are damaged, lost,
displaced, or removed. '

105.9-AUTHORITY AND DUTIES OF THE PROJECT ENGINEER OR
PROJECT SUPERVISOR:

The project Engineer or Supervisor has immediate charge of the
engineering details of each construction project. The Engineer or Supervisor are
responsible for the administration and satisfactory completion of the project.

The Project Engineer or Supervisor has the authority to reject defective
material and to suspend any work that is being improperly performed.

The Project Engineer or Supervisor will have the authority to suspend the
work wholly or in part due to the failure of the Contractor to correct conditions
unsafe for the employees or the general public; for failure to carry out provisions
of the Contract; for failure to carry out orders; for such periods as they may deem
necessary due to unsuitable weather. All such suspension orders will be directed
to the Contractor in writing. The suspension of the work for the above reasons
does no relieve the Contractor of their responsibility according to 107.16.

105.10-AUTHORITY AND DUTIES OF THE INSPECTOR:

Inspectors employed by the Division will be authorized to inspect all work
done and materials furnished. Such inspection may extend to all or any part of the
work and to the preparation, fabrication or manufacture of the materials to be
used. The Inspector is not authorized to alter or waive the provisions of the
Contract. The Inspector is authorized to call the attention of the Contractor to any
failure of the work or materials to conform to the Specifications and Contract.
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The Inspector is authorized to reject materials which do not meet specification
requirements or suspend the portion of the work involved until any question at
issue can be referred to the Project Engineer or Project Supervisor. The Inspector
is not authorized to issue instructions contrary to the Plans and Specifications.
The Inspector shall not act as foreman or perform other duties for the Contractor,
nor interfere with the management of the work by the latter. .

105.11-INSPECTION OF WORK AND MATERIALS:

All materials and each part or detail of the work shall be subject to

inspection by the Engineer. The Engineer or a representative shall be allowed
access to all parts of the work and shall be furnished with such information and
assistance by the Contractor as is required to make a complete and detailed
inspection. To facilitate the inspection of materials, all delivery tickets shall
contain as a minimum the information required in MP 700.00.01.
) At the Engineer's request, the Contractor, at any time before acceptance of
the work, shall remove or uncover such portions of the finished work as may be
directed. After examination, the Contractor shall restore said portions of the work
to the standard required by the Specifications. Should the work thus exposed or
examined prove acceptable, the uncovering, or removing, and the replacing of the
covering or making good of the parts removed will be paid for as extra work; but
should the work so exposed or examined prove unacceptable, the uncovering, or
removing, and the replacing of the covering or making good of the parts removed
shall be at the Contractor's expense.

Any work done or materials used without supervision or inspection by an °

authorized Division representative may be ordered removed and replaced at the
Contractor's expense. Failure to reject any defective material or work shall not in
any way prevent later rejection when such defects are discovered, nor obligate the
Division to final acceptance.

When any unit of government or political subdivision or any railroad
corporation is to pay a portion of the cost of the work covered by this Contract, its
respective representatives shall have the right to inspect the work. Such
inspection shall in no sense make any unit of government or political subdivision
or any railroad corporation a party to this Contract, and shall in no way interfere
with the rights of either party hereunder.

No work shall be done at night, Saturdays, Sundays, or Holidays
without documented prior approval of the Engineer.

105.12-REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK:

Except as provided in 105.3, all work which does not conform to the
requirements of the Contract will be considered as unacceptable work.

Unaccepted work, whether the result of poor workmanship, use of
defective materials, damage through carelessness or any other cause, found to
exist prior to the final acceptance of the work, shall be removed immediately and
replaced in an acceptable manner.

Unacceptable material shall be removed from the job site.

No work shall be done without lines and grades having been given or
approved by the Engineer. Work done contrary to the instructions of the
Engineer, work done beyond the lines shown on the Plans, or as given, except as
specified, or any extra work done without authority, will be considered as
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unauthorized and will not be paid for under the provisions of the Contract. Work
so done may be ordered removed or replaced at the Contractor's expense.

Upon failure on the part of the Contractor to comply promptly with any
order of the Engineer, made under the provisions of this Subsection, the Engineer
will have authority to cause unacceptable work to be remedied or removed and
replaced and unauthorized work to be removed, and to deduct the costs from any
monies due or to become due the Contractor. '

105.13-LOAD RESTRICTIONS:

The Contractor shall comply with all legal load restrictions in the hauling
of materials on public roads. A special permit will not relieve the Contractor of
liability for damage which may result from the moving of equipment.

The operation of equipment of such weight or so loaded as to cause
damage to structures or the roadway or to any other type of construction will not
be permitted. Hauling of materials over the base course or surface course under
construction shall be limited as directed. No loads will be permitted on a concrete
pavement, base or structure before the expiration of the curing period. In no case
shall legal load limits be exceeded unless permitted in writing. The Contractor
shall be responsible for all damage done by their own equipment.

105.14-MAINTENANCE DURING CONSTRUCTION:

The Contractor shall maintain the work during construction and until the
project is accepted except as otherwise provided in 105.16.1. This maintenance
shall constitute continuous and effective work prosecuted day by day, with
adequate equipment and forces to the end that the roadway and structures are kept
in satisfactory condition at all times.

In the case of a Contract for the placing of a course upon a course or
subgrade previously constructed, the Contractor shall maintain the previous
course or subgrade during all construction operations.

All cost of maintenance work during construction and before the project is
accepted shall be included in the unit prices bid on the various pay items, and the
Contractor will not be paid an additional amount for such work except as
otherwise provided in 104.5.

105.15-FAILURE TO MAINTAIN ROADWAY OR STRUCTURE:

If the Contractor, at any time, fails to comply with the provisions of
105.14, the Engineer will immediately notify the Contractor of such non-
compliance. If the Contractor fails to remedy unsatisfactory maintenance within
24 hours after receipt of such notice, the Engineer may immediately proceed to
maintain the project, and the entire cost of maintenance will be deducted from
monies due or to become due the Contractor on their Contract.

105.16-ACCEPTANCE:

105.16.1-Partial Acceptance: If at any time during the prosecution of the
project, the Contractor completes a unit or portion of the project, such as a
structure, an interchange, or a section of road or pavement, the Contractor
may request the Engineer to make final inspection of that unit. If the Engineer
finds upon inspection that the unit has been completed in compliance with the
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as provided in 652 without additional compensation. Where practicable,
borrow pits, gravel pits, and quarry sites shall be located so they will not be
visible from the highway.

In accordance with the agreement between the Division of Highways and
the Division of Environmental Protection, the Contractor cannot furnish
material from borrow areas outside the right of way for any other public or
private use.

106.3-SAMPLES, TESTS, CITED SPECIFICATIONS:

All materials will be inspected, tested and approved prior to incorporation
into the work. Any work which incorporates materials prior to the above
evaluation shall be performed at the Contractor's risk, and may subsequently be
considered as unacceptable. Unless otherwise specified, the materials shall meet
the applicable Standard or Interim Specifications of the American Association of
State Highway and Transportation Officials, the Standard or Tentative
Specifications of the American Society for Testing and Materials, or Standards
adopted by other specifying agencies, with preference given in the same order in
which the above agencies are listed. The specification which is current at the time
of advertisement for bids shall govern, except that, with the approval of the
Engineer, subsequent revisions or adoptions may govern. All materials being
used are subject to inspection, testing or rejection at any time prior to final
acceptance of the completed work. '

The Contractor shall be responsible for the quality of construction and
materials incorporated. When called for in the Specifications, the Contractor shall
perform all necessary process control inspection, sampling and testing. All
materials will be approved for acceptance through the Division's acceptance
procedures. The Division has the exclusive right and responsibility for
determining the acceptability of the construction and materials incorporated. The
Division may use the results of the Contractor's inspection, sampling and testing
for acceptance purposes. '

Lot or sublot sizes will normally be designated. In the event that
operational conditions cause work to be interrupted, or only partially completed
before the lot size designated has been achieved, the Iot or sublot may be
redefined by the Engineer as being either the amount of work accomplished
within the day or that work partially completed combined with the next lot or
sublot of work. It is the intent of these Specifications that the number of samples
required to evaluate each lot or sublot will be unchanged even when the lot or
sublot is redefined.

When an acceptance plan is cited, it shall be in accordance with 106.3.1.

106.3.1-Acceptance Plans:

106.3.1.1-Percent Within Tolerance: The percentage of each lot or
sublot of material, product, item of construction, or completed
construction within the specified tolerances will be determined by the
procedures as referenced by the specification requirements. When West
Virginia AP-A is referenced, it will consist of Tables 106-1 to 106-5
inclusive, published in MP 106.00.20.
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106.3.1.2-Sampling of Reworked Lots or Sublots: It is the intent of
these Specifications that lots or sublots of materials, products, items of
construction or completed construction meet specification requirements at
the time of submission. Lots or sublots generally will not be resampled
unless reworked before submission. Sampling after reworking will be at
the expense of the Contractor.

106.4-PLANT INSPECTION:

The Engineer may undertake the inspection of materials at the source.

In the event plant inspection is undertaken, the following conditions shall
be met:

i. The Engineer shall have the cooperation and assistance of the
Contractor and the producer with whom the Contractor has
contracted for materials.

ii. The Engineer shall have full entry at all times to such parts of the plant
as may concern the manufacture or production of the materials
being furnished.

iii. Adequate safety measures are to be provided and maintained.

The Division reserves the right to retest all materials, which have been
tested and accepted at the source of supply, after the materials have been
delivered to the project and prior to incorporation into the work and to reject all
materials which, when retested, do not meet the requirements of these
Specifications or those established for the specific project.

106.5-STORAGE OF MATERIALS:

Materials shall be so stored as to assure the preservation of their quality
and fitness for the work. Stored materials, even though approved before storage,
may again be inspected prior to their use in the work. Stored materials shall be
located so as to facilitate their prompt inspection. Approved portions of the right-
of-way may be used for storage purposes and for the placing of the Contractor’s
plant and equipment, but any additional space required therefore must be provided
by them at their expense. Private property shall not be used for storage purposes
without written permission of the owner or lessee, and if requested by the
Engineer, copies of such written permission shall be furnished. All storage sites
shall be restored to their original condition by the Contractor at their expense.
This shall not apply to the stripping and storing of topsoil, or to other materials
salvaged from the work.

Care shall be exercised to protect finished concrete surfaces from being
stained from storing or placing materials, including but not limited to reinforcing
bars or mesh or unpainted structural steel, on same. Any such material so stored
shall be adequately protected from weather. Any stains resulting from storage of
materials on finished concrete surfaces shall be removed by the Contractor at their
expense.

Aggregate stockpiles may be made on ground that is denuded of
vegetation, hard, and well drained. If necessary, the ground shall be covered with
two inch (50 mm) plank. Different kinds and sizes of aggregates shall be kept
separate during transportation, handling, and storage until batched. If necessary,
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partitions of suitable height and strength shall be constructed between stockpiles
to prevent different materials from becoming mixed. Care must be taken to
prevent segregation of the coarse and fine particles of aggregates from taking
place during handling or hauling. The inclusion of foreign materials will not be
permitted. Aggregates placed directly on the ground shall not be removed from
the stockpiles within one foot (300 mm) of the ground until the final cleaning up
of the work, and then only the clean aggregate will be permitted to be used.

106.6-HANDLING MATERIALS:

All materials shall be handled in such manner as to preserve their quality
and fitness for the work. Aggregates shall be transported from the storage site to
the work in tight vehicles, so constructed as to prevent loss or segregation of
materials after loading and measuring,” in order that there may be no
inconsistencies in the quantities of materials intended for incorporation in the
work as loaded and the quantities as actually received at the place of operations.

106.7-UNACCEPTABLE MATERIALS:

106.7.1-Acceptancé or Rejection: Following the application of the

- appropriate acceptance plan, the decision of the Engineer will be final as to

the acceptance, rejection, or acceptance at an adjusted price of sampled lots or
sublots. '

106.7.2-Disposition of Lots or Sublots: Lots or sublots not conforming
to specification requirements may be reworked or removed and replaced and
resubmitted for acceptance. All nonconforming lots or sublots evaluated as
unsatisfactory for the use intended shall be reworked or removed and replaced
and resubmitted for acceptance. When the evaluation indicates the lots or
sublots may satisfactorily remain in place, acceptance will be an adjusted
price as stated in the Specifications or as directed by the Engineer.

106.8-DIVISION-FURNISHED MATERIAL:

The Contractor shall furnish all materials required to complete the work,
except those specified to be furnished by the Division.

Materials furnished by the Division will be delivered or made available to
the Contractor at the points specified in the Contract.

The cost of handling and placing all materials after they are furnished to
the Contractor shall be considered as included in the contract price for the item in
connection with which they are used.

The Contractor will be held responsible for all material delivered to them,
and deductions will be made from any monies due the Contractor to make good
any shortages and deficiencies, from any cause whatsoever, and for any damage
which may occur after such delivery, and for any demurrage charges.

106.9-SILENCE OF SPECIFICATIONS:

The apparent silence of these Specifications, Supplemental Specifications, -

plans and Special Provisions as to any detail, or the apparent omission from them
of a detailed description concerning any point shall be regarded as meaning that
only material and workmanship of acceptable quality are to be used.
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SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

107.1-LAWS TO BE OBSERVED:

The Contractor shall keep fully informed of all Federal and State laws, all
local laws, ordinances, and regulations and all orders and decrees of bodies or
tribunals having any jurisdiction or authority, which in any manner affect those
engaged or employed on the work, or which in any way affect the conduct of the
work. The Contractor shall at all times observe and comply with all such laws,
ordinances, regulations, orders and decrees; and shall protect and indemnify the
State and its representatives against any claim or liability arising from or based on
the violation of any such laws, ordinances, regulations, orders, or decrees,
whether by themselves, their subcontractors or their employees.

107.2-PERMITS, LICENSES AND TAXES:

The Contractor shall procure all permits and licenses, pay all charges, fees,
and taxes, and give all notices necessary and incidental to the due and lawful
prosecution of the work.

107.3-PATENTED DEVICES, MATERIALS, AND PROCESSES:

If the Contractor employs any design, devise, material, or process covered
by letters of patent or copyright, the Contractor shall provide for such use by
suitable legal agreement with the patentee or owner. The Contractor and the
surety shall indemnify and save harmless the Division, and affected third party, or
political subdivision from and claims for infringement by reasons of the use of
any such patented design, device, material or process, or any trademark or
copyright, and shall indemnify the Division for any costs, expenses, and damages
which it may be obligated to pay by reason of any infringement, at any time
during the prosecution or after the completion of the work.

107.4-RESTORATION OF SURFACES OPENED BY PERMIT:

The right to construct or reconstruct any utility service in the highway or
street or to grant permits for same, at any time, is expressly reserved by the
Division for the proper authorities of the municipality in which the work is done,
and the Contractor shall not be entitled to any damages either for the digging up
of the street or for any delay occasioned.

Any individual, firm, or corporation wishing to make an opening in the
highway must secure a permit from the Division. The Contractor shall allow
parties bearing such permits, and only those parties, to make openings in the
highway. The Contractor shall, when ordered by the Engineer, make in an
acceptable manner all necessary repairs due to such openings and such necessary
work will paid for as "Extra Work", or as provided in these Specifications, and
will be subject to the same conditions as original work performed.

107.5-FEDERAL-AID PROVISIONS:

When the United States Government pays any portion of the cost of a
project, the Federal Laws and the Rules and Regulations made pursuant to such
laws must be observed by the Contractor, and the work shall be subject to the
inspection of the appropriate Federal Agency.
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107.12-PROTECTION AND RESTORATION OF PROPERTY AND

LANDSCAPE:

The Contractor shall be responsible for the preservation of all public and
private property and shall protect carefully from disturbance or damage all land
monuments and property marks until the Engineer has witnessed or otherwise
referenced their location and shall not move them until directed.

The Contractor shall be responsible for all damage or injury to property of
any character, during the prosecution of the work, resulting from any act,
omission, neglect, or misconduct in the Contractor's manner or method of
executing the work, or at any time due to defective work or materials, and this
responsibility will not be released until the project shall have been completed and
accepted. ‘ '

When or where and direct or indirect damage or injury is done to public or
private property by or on account of any act, omission, neglect, or misconduct in
the execution of the work, or in consequence of the nonexecution thereof by the
Contractor, the Contractor shall restore, at their own expense, such property to a
condition similar or equal to that existing before such damage or injury was done,
by repairing, rebuilding, or otherwise restoring as may be directed, or the
Contractor shall make good such damage or injury in as acceptable manner.

107.13-FOREST PROTECTION:

In carrying out work within or adjacent to State or National Forests, the
Contractor shall comply with all regulations of the State Fire Marshall, Division
of Natural Resources, or any other authority having jurisdiction, governing the
protection of forests and the carrying out of work within forests, and shall observe
all sanitary laws and regulations with respect to the performance of work in forest
areas. The Contractor shall keep the areas in an orderly condition, dispose of all
refuse, obtain permits for the construction and maintenance of all construction
camps, stores, warehouses, residences, latrines, cesspools, septic tank, and other
structures in accordance with the requirements of the Forest Supervisor.

The Contractor shall take all reasonable precaution to prevent and
suppress forest fires and shall require their employees and subcontractors, both
independently and at the request of forest officials, to do all reasonably within
their power to prevent and suppress and to assist in preventing and suppressing
forest fires and to make every possible effort to notify a forest official at the
earliest possible moment of the location and extent of any fire seen by them.

107.14-RESPONSIBILITY FOR DAMAGE CLAIMS:

The Contractor shall indemnify and save harmless the Division, its
officers and employees, from all suits, actions, or claims of any character brought
because of any injuries or damage received or sustained by any person, persons,
or property on account of the operations of the Contractor; or on account of or in
consequence of any neglect in safeguarding the work; or through use of
unacceptable materials in constructing the work; or because of any act or
omission, neglect, or misconduct of the Contractor; or because of any claims or
amounts recovered from any infringements of patent, trademark, or copyright; or
from any claims or amounts arising or recovered under the "Worker's
Compensation Act," or any other law, ordinance, order, or decree; and so much of
the money due the Contractor under and by virtue of their Contract as may be
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considered necessary by the Division for such purpose may be retained for the use
of the Division or, in case no money is due, their surety may be held until such
suit or suits, action or actions, claim or claims for injuries or damages as aforesaid
shall have been settled and suitable evidence to that effect furnished to the
Division; except that money due the Contractor will not be withheld when the
Contractor produces satisfactory evidence that the Contractor is adequately
protected by public liability and property damage insurance.

107.15-OPENING SECTIONS OF PROJECT TO TRAFFIC:

At the option of the Engineer, certain sections of the work may be opened
for traffic. Such opening will not constitute acceptance of the work, or any part
thereof, or a waiver of any provisions of the Contract; provided however, that on
such portions of the project as are accepted for use of traffic, the Contractor shall
not be required to assume any expense entailed in maintaining the roadway for
traffic. Such expense will be borne by the Division or will be compensated for in
the manner provided in 109.4. Any damage to the highway not attributable to
traffic which might occur on such section, except slides, shall be repaired by the
Contractor at their expense. The removal of slides shall be performed by the
‘Contractor and payment will be in accordance with 104.3.

If the Contractor is dilatory in completing shoulders, drainage structures,
or other features of the work, the Engineer may order all or a portion of the
project open to traffic, but in such event the Contractor shall not be relieved of
their liability and responsibility during the period the work is so opened prior to
final acceptance. The Contractor shall conduct the remainder of their construction
operations so as to cause the least obstruction to traffic.

107.16-CONTRACTOR'S RESPONSIBILITY FOR WORK:

Until final written acceptance of the project by the Engineer, the
Contractor shall have the charge and care thereof and shall take every precaution
against injury or damage to any part thereof by the action of the elements, or from
the nonexecution of the work. The Contractor shall rebuild, repair, restore, and
make good all injuries or damages to any portion of the work occasioned by any
of the above causes before final acceptance and shall bear the expense thereof
except damage to the work due to unforeseeable causes beyond the control of and
without the fault of or negligence of the Contractor, including but not restricted to
acts of God, of the public enemy or governmental authorities. ‘

In case of suspension of work from any cause whatever, the Contractor
shall be responsible for the project and shall take such precautions as may be
necessary to prevent damage to the project, provide for normal drainage and to
erect any necessary temporary structures, signs, or other facilities at their expense.
During such period of suspension of work, the Contractor shall properly and
continuously maintain in an acceptable growing condition all living material in
newly established plantings, seedings, and soddings furnished under their
Contract, and shall take adequate precautions to protect new tree growth and other
important vegetative growth against injury.

107.17-CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY
AND SERVICES:
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At points where the Contractor's operations are adjacent to properties of
railway, telegraph, telephone, and power companies, or are adjacent to other
property, damage to which might result in considerable expense, loss, or
inconvenience, work shall not be commenced until all arrangements necessary for
the protection thereof have been made.

The Contractor shall cooperate with the owners of any underground or
overhead utility lines in their removal and rearrangement operations in order that
these operations may progress in a reasonable manner, that duplication of
rearrangement work may be reduced to a minimum, and that services rendered by
those parties will not be unnecessarily interrupted.

In the event of interruption to water or utility services as a result of
accidental breakage, or as a result of being exposed or unsupported, the
Contractor shall promptly notify the proper authority and shall cooperate with
such authority in the restoration of service. If water service is interrupted, repair
work shall be continuous until the service is restored. No work shall be
undertaken around fire hydrants until provisions for continued service have been
approved by the local fire authority.

107.18-FURNISHING RIGHT-OF-WAY:
The Division will be responsible for securing all necessary right-of-way in
advance of construction. Any exceptions will be indicated in the Contract.

107.19-PERSONAL LIABILITY OF PUBLIC OFFICIALS:

In carrying out any of the provisions of these Specifications, or is
exercising and power or authority granted to them by or within the scope of the
Contract, there shall be no liability upon the Commissioner, Engineer, or their
authorized representatives, either personally or as officials of the State, it being
understood that in all such matters they act solely as agents and representatives of
the Division.

107.20-NO WAIVER OF LEGAL RIGHTS:

The Division shall not be precluded or estopped by any measurement,
estimate, or certificate made either before or after the completion and acceptance
of the work and payment therefor, from showing the true amount and character of
the work performed and materials furnished by the Contractor, nor from showing
that any such measurement, estimate or certificate is untrue or is incorrectly made,
nor that the work or materials do not in fact conform to the Contract. The
Division shall not be precluded or estopped, notwithstanding and such
measurement, estimate, or certificate and payment in accordance therewith, from
recovering from the Contractor or sureties, or both, such damage as it may sustain
~ by reason of their failure to comply with the terms of the Contract. Neither the
acceptance by the Division or any representative of the Division, nor any payment
for or acceptance of the whole or any part of the work, nor any extension of time,

nor any possession taken by the Division, shall operate as a waiver of any portion’

of the Contract or of any power reserved or of any right to damages. A waiver of
any breach of the Contract shall not be held to be a waiver of any other or
subsequent breach. :
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108.8-DEFAULT AND TERMINATION OF CONTRACT:

If the Contractor: -

1. fails to begin work under the Contract within the time specified in
the "Notice to Proceed"; or

2. fails to perform the work with sufficient employees and equipment
or sufficient materials to assure the prompt completion of the
work; or

3. performs the work unsuitably or neglects or refuses to remove
materials or to perform anew such work as may be rejected as
unacceptable and unsuitable;

4, discontinues the prosecution of the work; or

5. fails to resume work which has been discontinued within a
reasonable time after notice to do so; or

6. becomes insolvent or is declared bankrupt or commits any act of
bankruptcy or insolvency; or

7. allows any final judgment to stand against the Contractor
unsatisfied for a period of ten (10) days; or

8. makes an assignment for the benefit of creditors; or

9. for any other cause whatsoever, fails to carry out the Contract
terms in an acceptable manner;

the Engineer will give notice in writing to the Contractor and his/her Surety of
such delay, neglect or default. If the Contractor or Surety, within a period of ten
(10) days after such notice, shall not proceed in accordance therewith, the
Division will, upon written notification from the Engineer of the fact of such
delay, neglect, or default and the Contractor's failure to comply with such notice,
have full power and authority, without violating the Contract, to terminate the
Contract. The Division may appropriate or use any or all materials and equipment
on the ground as may be suitable and acceptable and may enter into an agreement
with another contractor for the completion of the Contract according to the terms
and provisions thereof, or use such other methods as in the opinion of the
Engineer will be required for the completion of the Contract in an acceptable
manner.

All cost charges incurred by the Division, together with the cost of
completing the work under Contract, will be deducted from any money due or
which may become due the Contractor. If such expense exceeds the sum which
would have been payable under the Contract, then the Contractor and the surety
shall be liable and shall pay to the Division the amount of such excess.

108.9-TERMINATION OF CONTRACT FOR CONVENIENCE OF THE
STATE:

The Division may terminate the entire Contract or any portion thereof, if
the Engineer determines that a termination is in the Division’s interest. The
Engineer will deliver to the Contractor a Notice of Termination specifying the
extent of termination and the effective date.
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1. Submittals and Procedures.  After receipt of a Notice of
Termination, the Contractor shall immediately proceed with the
following obligations: -

a.
b.

Stop work as specified in the notice.

Place no further subcontracts or orders for materials, services,
or facilities for the terminated portion of the Contract.
Terminate all subcontracts that relate to the work terminated.
Settle all outstanding liabilities and termination settlement
Proposals arising from the termination of the contract or
portion thereof. . ,

Transfer title and deliver to the Division (1) fabricated,
partially fabricated, or unfabricated parts, work in process,
completed work, supplies, and other material produced or
acquired for the work terminated, and (2) the completed or
partially completed plans, drawings, information, and other
property that, if the Contract had been completed, would be
required to be furnished to the Division.

Complete performance of the work not terminated.

Acceptable materials obtained by the Contractor for the Project
that have not been incorporated in the work shall be
inventoried in conjunction with the Engineer at a date
identified by the Engineer.

Take any action necessary, or that the Engineer may direct, for
the protection and preservation of the property related to the
Contract that is in the possession of the Contractor and in
which the Division has or may acquire an interest.

2. Settlement Provisions. When the Division orders termination of all
or a part of the Contract effective on a certain date, completed items of
work as of that date will be paid for at the Contract bid price. Payment
for partially completed work will be made either at agreed prices or
under the provisions below. Items that are eliminated in their entirety
by such termination shall be paid for as provided in Subsection 109.5.

a.

Additional Costs. Within sixty working days of the effective
termination date, the Contractor shall submit a claim for
additional damages or costs not covered above or elsewhere in
the Contract. Such claim may include such cost items as
reasonable idle equipment time, mobilization efforts, bidding
and project investigative costs, overhead expenses attributable
to the project terminated, legal and accounting charges
involved in claim preparation, subcontractor costs not
otherwise paid for, actual idle labor cost if work is stopped in
advance of termination date, guaranteed payments for private
land usage as part of the original Contract, and any other cost
or damage for which the Contractor feels reimbursement
should be made.
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The Contractor and the Division may agree upon the whole or
any part of the amount to be paid because of the termination.

The amount may include a reasonable allowance for profit on:

work done. Anticipated profits will not be considered as part
of any settlement. The agreed amount may not exceed the total
Contract price as reduced by the amount of payments
previously made, and the Contract price of work not
terminated. The Contract shall be amended, and the Contractor
paid the agreed amount.

Additional Cost Review. If the Contractor and the Division
fail to agree on the whole amount to be paid the Contractor
because of the termination of work, the Division will pay the
amounts determined as follows, but without duplication of any
amounts agreed upon above:

i. For Contract work performed before the effective date of
termination, the total (without duplication of any items) of:

1) - The cost of work performed;

2) The cost of settling and paying termination
settlement  Proposals under terminated
subcontracts that are properly chargeable to the
termination portion of the Contract if not
included in subparagraph 1 above; and

3) A sum, as profit on (1) above determined by the
Division to be fair and reasonable. The
Division shall allow no profit under this
subdivision if the Contractor’s costs incurred
on work performed exceed the bid item
payments made. '

ii. The reasonable costs of settlement of the work terminated,
including:

1) Accounting, legal, clerical, and other expenses
reasonably necessary for the preparation of
termination settlement proposals and support
data;

2) The termination and. settlement of subcontracts
(excluding the amounts of such settlements);
and

3) Storage, transportation, and other costs incurred,
reasonably necessary for the preservation,
protection, or disposition of the termination
inventory.

iii. Except for normal spoilage, and to the extent that the
Division expressly accepts the risk of loss, Division will
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exclude from the fair value, all that is destroyed, lost,
stolen, or damaged so as to become undeliverable to the
Division or to the buyer.

iv. In arriving at the amount due the Contractor under this
clause, there will be deducted the following:

1) All unliquidated advance or other payments to
the Contractor under the terminated portion of
the Contract;

2) Any claim that the Division has against the
Contractor under the Contract; and

3) The agreed price for or the proceeds from the
sale of materials, supplies, or other things
acquired and sold by the Contractor not
recovered by or credited to the Division.

If termination is partial, the Contractor may file a Proposal with the
Division for an equitable adjustment of the price(s) of the continued portion of the
Contract. The Division will make any equitable adjustment agreed upon. Any
Proposal for an equitable adjustment under this clause shall be requested within
sixty (60) working days from the effective date of termination unless extended in
writing by the Engineer.

The Division may, under the terms and conditions it prescribes, make
partial payments and payments against costs incurred by the Contractor for the
termination portion of the Contract, if these payments will not exceed the amount
to which the Contractor is entitled.

The Contractor shall maintain and make available all project cost records
to the Division for audit to the extent necessary to determine the validity and
amount of each item claimed. This includes all books and other evidence bearing
on the Contractor’s costs and expenses under the Contract. These records and
documents shall be made available to the Division at the Contractor’s office, at all
reasonable times, without any direct charge. If approved by the Division,
photographs, microphotographs, or other authentic reproductions may be
maintained instead of original records and documents.

Termination of the Contract or portion thereof shall not relieve the
Contractor of contractual responsibilities of the work completed, nor shall it

relieve the Surety of its obligation for and concerning any just claim arising out

the work performed.

108.10-FIELD OFFICE OVERHEAD:

The Division may consider compensating the Contractor for Field office
overhead costs as long as the Contractor can provide documentation that the field
office overhead costs are not covered by the project bid items.

108.11-HOME OFFICE OVERHEAD:

The Department shall consider payment to the Contractor for any
unabsorbed or extended home office overhead costs for which payment is not
previously provided for if all of the following criteria are met: '
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SECTION 109
MEASUREMENT AND PAYMENT

109.1-MEASUREMENT OF QUANTITIES:

All work completed under the Contract will be measured by the Engineer
according to United States standard measure.

The method of measurement and computations to be used in determining
of quantities of materials furnished and of work performed under the Contract will
be those methods generally recognized as conforming to good engineering
practice.

Unless otherwise indicated, the requirements prescribed shall govern.

Earthwork will be computed by the average end area method, using the
horizontal length measured along the centerline as the distance between sections,
applying corrections for curvature where the apparent error exceeds 25 percent of
the volume in any one cut. Other acceptable methods may be used.

Unless otherwise specified, longitudinal measurements for area
computations will be made horizontally and no deductions will be made for
individual fixtures having an area of nine square feet (one square meter) or less.
Unless otherwise specified, transverse measurements for area computations will
be the neat dimensions shown on the Plans or ordered in writing by the Engineer.

Structures will be measured according to neat lines shown on the Plans or
as altered to fit field conditions. '

All items which are measured by the linear foot (meter), such as pipe
culverts, guardrail, underdrains, etc., will be measured parallel to the base or
foundations upon which such structures are placed.

The term "gage" when used in connection with the measurements of
plates, will mean the U.S. Standard Gage.

The galvanized sheet thicknesses to be used in the manufacture of metal
cribbing, corrugated steel culvert pipe, underdrain pipe, plate pipe, pipe arches,
plate pipe arches and plate arches shall be as specified in AASHTO M 36 or
AASHTO M 167. The sheet thicknesses to be used in the manufacture of
corrugated aluminum alloy culvert pipe, underdrain pipe, plate pipe, pipe arches,
plate pipe arches and plate arches shall be as specified in AASHTO M 196 or
AASHTO M 219. '

The "size number" used in the measurement of wire will be as specified in
AASHTO M 32 or AASHTO M 225.

The term ton will mean the short ton consisting of 2,000 Ib (The term
megagram is defined as a mass of 1,000 kg). All materials which are measured or
proportioned by weight shall be weighed on approved scales by competent,
qualified personnel. Scales for weighing shall be of either the beam type,
springless-dial type or digital recorder type. All plant and truck scales and
metering devices shall be inspected, approved and sealed in accordance with the
requirements of the West Virginia Division of Labor, Bureau of Weights and
Measures, or other appropriate agencies of the State or its political subdivisions.
Poises shall be designed to be locked in any position to prevent unauthorized
changes. When the beam type scales are used, provisions for a "telltale" dial shall
be made for indicating to the operator that the required load in the weighing
hopper is being approached. A device on the weighing beams shall clearly
indicate the critical position.
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Truck scales shall be provided by the producer or Contractor, except that
truck scales are not required where the material is weighed at properly calibrated
automatic batching plant facilities which are equipped with digital print-out
equipment. The scales shall be of sufficient size and capacity to weigh the
heaviest loaded trucks that are used for delivery of the material. All truck scales
shall be mounted on solid foundations which will ensure their remaining plumb
and level. :

A weigh person shall be provided by the producer. The weigh person
shall certify that the weight of the material, as determined either by the truck

scales or from the digital print-out of the weights, is correct. To signify the

certification of weight the weigh person must either sign their full name on each
ticket, or if the ticket printer prints the weigh person’s full name they must at least
initial each ticket. , ,

Each truck shall be weighed empty prior to each load, except at automatic
batch plants approved to operate without truck scales. A digital recorder shall be
required on all truck scales. The digital recorder shall produce a printed record of
the gross, tare and net weights, and the time, date, truck identification and project
number. Provision shall be made for constant zero compensation and further
provision shall be made so that the scales may not be manually manipulated
during the printing process. The system shall be interlocked so as to allow
printing only when the scale has come to rest.

In case of a breakdown of the automatic equipment, the Engineer may
permit manual operation for a reasonable time, normally not to exceed 48 hours,
while the equipment is being repaired.

If material is shipped by rail, the car weight may be accepted provided the
actual weight of material only will be paid for. However, car weights will not be
acceptable for material to be passed through mixing plants.

Devices, used to meter or measure component or other materials in a
simultaneous manner, shall be located so as to be readily accessible and visible to
a single Inspector, unless otherwise directed by the Engineer. '

Materials to be measured by volume in the hauling vehicle shall be hauled
in approved vehicles and measured at ‘the point of delivery. Vehicles for this
purpose may be of any size or type acceptable to the Engineer, provided that the
body is of such shape that the actual contents may be readily and accurately
determined. All vehicles shall be loaded to at least their water level capacity, and
all loads shall be leveled when the vehicles arrive at the point of delivery.

When approved by the Engineer, material specified to be measured by the
cubic yard (meter) may be weighed and these weights converted to cubic yard
(meter)s for payment purposes. Further, when it is impractical to measure the
material by weighing, or in its original position, the material will be measured in
its final position and adjusted by a volume change factor. These conversion
factors will be determined by the Engineer and shall be agreed to by the
Contractor before these methods of measurement are used. ‘

When bituminous material is measured by volume, the measured volume
at loading temperature shall be converted to volume at 60° F (15° C) using the
temperature correction factors in 705 for asphaltic materials and 706 for tar
materials, except that when volume is measured by an approved temperature
compensated metering device, no further volume correction for temperature shall
be required. When bituminous material is measured by weight, the actual specific
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gravity, API gravity, or weight per gallon (liter) of the material shall be used to
convert the measured weight to volume at 60° F (15° C). The Contractor shall
furnish all information necessary as determined solely by the Division to
determine the amount of bituminous material actually incorporated into the
project. : '

Net certified scale weights or weights based on certified volumes in the
case of rail shipments will be used as a basis of measurement, subject to
correction when bituminous material has been lost from the car or the distributor,
wasted, or otherwise not incorporated in the work.

When bituminous materials are shipped by truck or transport, net certified
weights or volume, subject to correction for loss or foaming may be used for
computing quantities.

Cement will be measured by the cwt (hundredweight = 100 1b) (kilogram).
For the purpose of determining the total amount used in the mixture, one bag of
cement shall be considered as weighing 0.94 cwt (42.64 kg), and one barrel of
cement shall be considered as weighing 3.76 cwt (175.55 kg).

Timber will be measured by the thousand feet board measure (mfbm)
(cubic meters) actually incorporated in the structure. Measurement will be based
on nominal widths and thicknesses and the extreme length of each piece.

The term "lump sum" when used as an item of payment will mean
complete payment for the work described in the Contract.

When a complete structure or structural unit (in effect, "lump sum" work)
is specified as the unit of measurement, the unit will be construed to include all
necessary fittings and accessories.

When standard manufactured items are specified such as fence, wire,
plates, rolled shapes, pipe conduit, etc., and these items are identified by gage,
unit weight, section dimensions, etc., such identification will be considered to be
nominal weights or dimensions. Unless more stringently controlled by tolerances
in cited specifications, manufacturing tolerances established by the industries
involved will be accepted. '

109.2-SCOPE OF PAYMENT:

The Contractor shall receive and accept compensation provided for in the
Contract as full payment for furnishing all materials and for performing all work
under the Contract in a complete and acceptable manner and for all risk, loss,
damage, or expense of whatever character arising out of the nature of the work or
the prosecution thereof, subject to the provisions of 107.20.

If the "Basis of Payment" clause in the Specifications relating to any unit
price in the bid schedule requires that the unit price cover and be considered
compensation for certain work or material essential to the item, this work or
material will not also be measured or paid for under any other pay item which
may appear elsewhere in the Specifications, except as provided in 104.6.

When the Contract specifies payment of an item or a portion of an item on
a plan quantity basis, the quantities for payment will be those shown on the Plans
with deductions from or additions to such quantities resulting from authorized
deviations from the Plans.
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If the Contractor believes that a quantity which is specified for payment on
a plan quantity basis is incorrect, the Contractor may request the Division in
writing to check the questionable quantity. The request shall be accompanied by
calculations, drawing, or other evidence indicating why the plan quantity is
believed to be in error. If the plan quantity is found to be in error, payment will be
made in accordance with the corrected plan quantity. T

The Division reserves the right to check the quantity of an item which is
specified for payment on a plan quantity basis if there is reason to believe that it is
inaccurate. If the quantity is found to be in error, payment will be made in
accordance with the corrected plan quantity.

Should the Division determine during construction that conditions have
varied from those anticipated in design to the extent that actual measurement of a
plan quantity item is warranted, the Division will make such measurement, and
payment will be based in lieu of the plan quantity.

109.2.1-General Basis of Adjusted Payment:

109.2.1.1-Single Deficiency: In the case of the single characteristic
deficiency, the resulting deficiency shall be used directly to determine an
adjusted price. :

109.2.1.2-Multiple Deficiency: In the case of a multiple deficiency,
the related adjusted percentage of contract price as determined by the
acceptance plan for each characteristic shall be determined and the
resulting percent of contract price to be paid shall be the product of these
related adjusted percentages.

109.2.2-Basis of Charges for Additional Testing: When additional
acceptance testing is performed by the Division for reworked lots or
sublots in accordance with 106.3.1.2, the cost of such testing will be
deducted on current estimates from the amount due the Contractor by the
Division. The cost of such testing will be determined in accordance with
the unit costs per test as shown in Table 9-1, published in MP 109.00.20.

109.3-COMPENSATION FOR ALTERED QUANTITIES:

When the accepted quantities of work vary from the quantities in the bid
schedule, the Contractor shall accept as payment in full, so far as contract items
are concerned, payment at the original contract unit price for the accepted
quantities of work done. No allowance except as provided in 104.2 will be made
for any increased expense, loss of expected reimbursement, or loss of anticipated
profits suffered or claimed by the Contractor resulting either directly from such
alterations of indirectly from unbalanced allocation among the contract items of
overhead expense on the part of the bidder and subsequent loss of expected
reimbursements therefore or from any other cause.

Increased work involving supplemental agreements will be paid for as
stipulated in such agreements. The Contractor shall furnish substantiating data
~ required in the preparation of these agreements.
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The “C” values given per gallon of Liquid Asphalt Material is based on the
use of an emulsion which is assumed to contain 65% asphalt material and a gallon
of emulsion weights 8.43 pounds of a liter of emulsion weights 1.00 kg. If a cut-
‘back asphalt is used “C” as given in the above table must be multiplied by 1.54 to
arrive at a modified “C” factor for use in the formula. No change will be made in
the Adjustable Material Cost (C) for variations between these assumptions and
actual factors.

The adjustable materials costs (C;) and (C;) are based on the approved job
mix formula for the specific asphalt mixture being placed in accordance with the
following formulae:

(CH)=L,xA.x1ton or [(Cy)=IpxAcx 1 megagram ]

Where A. equals the approved asphalt content expressed in decimals, i.e. 5.8%
asphalt content equals 0.058. When reclaimed asphalt pavement (RAP) is used in
the mix, A, is the % virgin or new asphalt added to the mix.

(C)=Ipx Acx 1.6 tons/cy or [(Cr)=IpxAcx1.9 mg/m3 x 1 meter ]

where A equals approved asphalt content expressed in decimals and it is assumed
that a cubic yard of asphalt treated open-graded free draining base weights 1.6
tons or 1.9 Mg. No change will be made in C, for variations between this
assumption and the actual factor.

109.11 THROUGH 109.19-BLANK:
109.20-LOAD LIMIT VIOLATIONS AND WEIGH TICKETS:

The Allowable Gross Weight for any vehicle being used to haul materials
on publicly maintained highways under the terms of this contract shall be as
follows.

Title 23 Code of Federal Regulations, Section 658.17, establishes
maximum allowable gross weight on the Interstate System. The maximum
allowable gross weight on WV and US Routes will be as established in Chapter
17C, Articles 17 and 17A of the Official Code of West Virginia, as amended. The
Public Service Commission, Weight Enforcement Section is responsible for the
enforcement of these provisions.

A weigh ticket shall be required with each load of material from a
commercial source which would normally have truck scales. This includes, but is
not limited to, all asphalt paving materials and all aggregates regardless of the
contract pay unit. The weigh ticket shall include gross, tare, and net weights, time
and date of loading, Item Number or Description of Materials, Contract Number
or Project Number, number of axles on haul unit, license number of haul unit, and
signature of the weigher certifying that all information on the ticket is correct. If
the weigher’s name is printed by the computer on the ticket, then it only needs to
be initialed by the weigher.

For material from a commercial source or a batch plant, which would not
normally have truck scales, a weigh ticket documenting the tare weight, number
of axles on the haul unit, license number of haul unit, date weighed, location of
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scales, and signature of the weigher certifying that all information on the ticket is
correct, may be supplied for each haul unit as an alternate to the ticket required in
the previous paragraph. The tare weight ticket shall be supplied for each contract
on a yearly basis and when modifications are made to the vehicle or combination
of vehicles. The weight of the material delivered shall be calculated and
furnished by the vendor/supplier shipping the material to the project site or DOH
facility. This includes, but is not limited to, concrete, structural steel, piling,
reinforcing steel and all prepackaged material of known weight, such as cement,
grout, fertilizer, lime, abrasives, etc. ‘

If the haul unit is a combination of vehicles, the license number shall be
supplied for each component. The tare weight shall be for the complete haul unit.

All weighing shall be done on scales approved and sealed by the West
Virginia Division of Labor, Bureau of Weights and Measures. If the scales are
moved or upon the request of the Engineer, the scales shall be reapproved and
sealed. The Engineer shall be notified of any scale malfunctions. The Division of
Highways may, at its option, accept inspection and sealing by out of state
agencies when the material is being loaded outside West Virginia.

Any material, covered by this provision, which is delivered without the
proper weigh ticket shall not be accepted by the Division of Highways.

Nothing in this .provision relieves any party from compliance with the
State Law on load limits or any fines which may be assessed for violation of said
law.
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VENDOR PREFERENCE CERTIFICATE

Certification and application® is hereby made for Preference in accordance with West Virginia Code, §5A-3-37. (Does not apply to
construction contracts). West Virginia Code, §5A-3-37, provides an opportunity for qualifying vendors to request (at the time of bid)
preference for their residency status. Such preference is an evaluation method only and will be applied only to the cost bid in
accordance with the West Virginia Code. This certificate for application is to be used to request such preference. The Purchasing
Division will make the determination of the Resident Vendor Preference, if applicable.

1. Application is made for 2.5% resident vendor preference for the reason checked:

____ Bidderis an individual resident vendor and has resided continuously in West Virginia for four (4) years immediately preced-
ing the date of this certification; or,

i Bidder is a partnership, association or corporation resident vendor and has maintained its headquarters or principal place of

business continuously in West Virginia for four (4) years immediately preceding the date of this certification; or 80% ofthe

ownership interest of Bidder is held by another individual, partnership, association or corporation resident vendor who has

maintained its headquarters or principal place of business continuously in West Virginia for four (4) years immediately

preceding the date of this certification; or,

Bidder is a nonresident vendor which has an affiliate or subsidiary which employs a minimum of one hundred state residents

and which has maintained its headquarters or principal place of business within West Virginia continuously for the four (4)

years immediately preceding the date of this certification; or,

2. Application is made for 2.5% resident vendor preference for the reason checked:
ZL Bidder is a resident vendor who certifies that, during the life of the contract, on average at least 75% of the employees
working on the project being bid are residents of West Virginia who have resided in the state continuously for the two years
immediately preceding submission of this bid; or;

3. Application is made for 2.5% resident vendor preference for the reason checked:

Bidder is a nonresident vendor employing a minimum of one hundred state residents or is a nonresident vendor with an
affiliate or subsidiary which maintains its headquarters or principal place of business within West Virginia employing a
minimum of one hundred state residents who certifies that, during the life of the contract, on average atleast 75% of the
employees or Bidder's affiliate's or subsidiary’s employees are residents of West Virginia who have resided in the state
conlinuously for the two years immediately-preceding submission of this-bid: ar; ¢ omim r g :

4. 3( Application is made for 5% resident vendor preference for the reason checked:
5

Bidder meets either the requirement of both subdivisions (1) and (2) or subdivision (1) and (3) as stated above; or,

Application is made for 3.5% resident vendor preference who is a veteran for the reason checked:
Bidder is an individual resident vendorwho is a veteran of the United States armed forces, the reserves or the National Guard
and has resided in West Virginia continuously for the four years immediately preceding the date on which the bid is
submitted; or,
6. Application is made for 3.5% resident vendor preference who is a veteran for the reason checked:
Bidder is a resident vendor who is a veteran of the United States armed forces, the reserves or the National Guard, if, for
purposes of producing or distributing the commodities or completing the project which is the subject of the vendor's bid and
continuously over the entire term of the project, on average at least seventy-five percent of the vendor's employees are
residents of West Virginia who have resided in the state continuously for the two immediately preceding years.

7. Application is made for preference as a non-resident small, women- and minority-owned business, in accor-
dance with West Virginia Code §5A-3-59 and West Virginia Code of State Rules. '

Bidder has been or expects to be approved prior to contract award by the Purchasing Division as a certified small, women-
and minority-owned business.

Bidder understands if the Secretary of Revenue determines that a Bidder receiving preference has failed to continue to meet the
requirements for such preference, the Secretary may order the Director of Purchasing to: (a) reject the bid; or (b) assess a penalty
against such Bidder in an amount not to exceed 5% of the bid amount and that such penalty will be paid to the contracting agency
or deducted from any unpaid balance on the contract or purchase order.

By submission of this certificate, Bidder agrees to disclose any reasonably requested information to the Purchasing Division and
authorizes the Department of Revenue to disclose to the Director of Purchasing appropriate information verifying that Bidder has paid
the required business taxes, provided that such information does not contain the amounts of taxes paid nor any other information
deemed by the Tax Commissioner to be confidential.

Under penalty of law for false swearing (West Virginia Code, §61-5-3), Bidder herehy certifies that this certificate is true
and accurate in all respects; and that if a contract is issued to Bidder and if anything contained within this certificate
changes during the term of the contract, Bidder will notify the Purch in/g)D' siof in writing immediately.

A

Bidder: EASTEQ'J \/*W'-"r Co. y Twe. Signed:
Fd A
Date:___ /- 1-)3 Tite:___GENERM- M awa 6ER
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

MANDATE: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any
of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party
to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand dollars in
the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has conlested any tax administered pursuant to
chapter eleven of the W. Va. Code, workers’ compensaltion premium, permit fee or environmental fee or assessment and
the matter has not become final or where the vendor has entered into a paymenl plan or agreement and the vendor is not
in defautlt of any of the provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers'
compensation premium, penalty or other assessment presently delinquent or due and required 1o be paid to, the state
or any of its political subdivisions, including any interest or additional penalties accrued thereon.

“Employer default" means having an outstanding balance or liability to the old fund or to the uninsured employers'
fund or being in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers'
compensation coverage, or failure fo fully meet its obligations as a workers' compensation self-insured employer. An
employer is not in employer defaull if it has entered into a repayment agreement with the insurance Commissioner
and remains in compliance with the obligations under the repayment agreement. :

“Related party” means a party, whether an individual, corporation, partnership, assoclation, limited liability company
or any other form or business association or other entilty whatsoever, related to any vendor by blood, marriage,
ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that
the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from
performance of a vendor contract with the party receiving an amount thal meets or exceed five percent of the total
contract amount.

. AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that neither vendor nor any related party owe a debt as defined
above and that neither vendor nor any related party are in employer default as defined above, unless the debt or
employer default is permitted under the exception above. :

WITNESS THE FOLLOWING SIGNATURE:
Vendor's Name: E ASTERN \/W'-T 00- 3 e Gy

Authorized Signature: BA P jﬁ-‘ Date: ___ [1-1-13
Al ~

State of ul,ggj: IZM %(CQQ J

Countyof W\ g apoa , to-wit:

Taken, subscribed, and sworn o before me this ﬂi‘day of M_ 20_L3

My Commission expires m Ao ,20_23
AFFIX SEAL HERE NOTARY PUBLIC :j.nj,, : @%

Purchasing Affidavit (Revised 07/01/2012)

. OFFICIAL SEAL 1' NOTE:
2 2%, Notary Public, State of West Virginia § *
% LOIS COMEROSE 1: Vendor and Notary’s date must be the same.
{
d

Mg i Notary required to AFFIX SEAL on Purchasing Affidavit.

& Lashmeet, WV 24733
" My commission expires March 26, 2023




