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EXPRESSION OF INTEREST

Professional Mapping and Engineering Design
Services to Assist the Office of Special Reclamation
in Completing Land Reclamation for the Forfeited Permits of
Royal Coal Company P-688 and R-676 in Fayette County

RFQ No. DEP17040, CEOI 0313 DEP1500000003

1.0 QUALIFICATIONS

1.1  Introduction and Scope of Services

Potesta & Associates, Inc. (POTESTA) proposes to provide professional engineering design and
environmental consulting services to the West Virginia Department of Environmental Protection

(WVDEP), Office of Special Reclamation (OSR) to assist OSR in completing land reclamation for
the following forfeited permits:

= Royal Coal Company P-688

n Royal Coal Company R-676
Professional engineering design and environmental consulting services will include mapping of mine
permit areas, property owner boundaries, and engineering design services to assist OSR in land

reclamation by compiling requisition(s) for quote (RFQ) for the project.

Specifically, professional engineering and environmental consulting services required for the project
may include:

. Evaluation of existing features.

. Surveying and development of topographic mapping (if needed).

] ~ Laboratory analysis of soil and/or coal refuse (if needed).

. Location of potential soil borrow areas either on-site or nearby.

= Subsurface explorations to determine types of soils in borrow areas for reclamation.
= Engineering and design of highwall elimination or pits to be reclaimed including

rading plans and cross sections.
o
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Erosion and sediment control plans including upgrading existing drainage controls
and ponds.

Acid mine drainage treatment with design of open limestone channels, chemical
treatment, alkalinity beds, settling ponds, clarifiers, sludge cells, wetlands, ditch

design, pumping, pump stations, lines and electrical service (if needed).

Preparation of construction contract drawings and specifications suitable for letting
of construction bids with the RFQ and bidding process.

Preparation of applicable permit applications.
Work required for right-of-ways and right-of-entries needed for reclamation work.

Securing and supporting OSR in obtaining necessary regulatory approvals required
for the reclamation projects.

Attend pre-bid and pre-construction meetings.

POTESTA will review and check plans, specifications, and requirements developed for each project
to determine compliance and general conformity with original mine permit reclamation plans or
modifications that OSR approves to achieve current industry standards.

OSR requires that engineering design services, and the resulting drawings and specifications address
the following work items:

1.

w2

Prepare work areas by clearing and grubbing.

Install new and refurbish existing drainage controls and erosion protection (sediment
ponds, sediment ditches, and diversions).

Locate, protect and/or avoid existing utility lines, poles, gas lines, etc. Also
coordinate with utility companies for locating and relocating existing facilities and/or
providing for new utility services.

Construct new and upgrade existing access roads and install culverts.

Install mine seals and subsurface drains.

Perform blasting designs and pre-blast surveys, if need for reclamation of site.

Eliminate existing highwalls by backfilling and regrading with materials available
on-site, or designated borrow area sites nearby.
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8. Install surface water ditches where appropriate to control runoff.

9. Repair or eliminate any slip areas on partially backfilled highwalls.

10, Regrade/remove sediment ditches when not needed.

11.  Reshape and add lime amendments to any potentially toxic coal refuse piles.

12. Condition, stabilize, and revegetate disturbed land by the plan view acre, based on

post-mine land use from permit files and landowners.

13. If long-term water treatment is anticipated on the site, prepare and regrade areas to
accommodate space for future structures or facilities.

14. Design efficient passive and active water treatment and pumping systems which
minimize maintenance and meet NPDES water quality standards.

15. Design appropriate sludge handling facilities on site.
16. Final site cleanup.

POTESTA has in-house, experienced professional staff to complete the scope of services described
above and including the identified work items (Items 1 through 16). Our large staff of engineers,
scientists, and CADD designers will allow POTESTA to assemble sufficient design teams to provide
engineering services for all three projects.

Our proposal identifies our corporate experience and capabilities, the experience of our professional
staff, previously projects completed successfully, and other information requested by WVDEP’s
request for quotation.

1.2 Corporate History and Experience

POTESTA is an engineering and environmental consulting firm providing professional services to
deliver innovative, cost-effective solutions to complex problems. Our firm is multi-disciplinary and
has a diversified practice covering engineering (civil, mining, chemical, environmental, geotechnical,
and mechanical), permitting, site characterization and remediation, and general environmental
consulting. Civil/site, geotechnical and mining engineering are areas of extensive expertise at
POTESTA. We have worked on numerous engineering projects (ranging from site grading and
drainage plans for university dorms and commercial/presidential developments, to power plant
foundations to mine layouts/reclamation of abandoned mine lands) throughout the region. Our 17
registered professional engineers have over 400 years of experience among them and are supported
by a large group of engineers, designers, surveyors and a landscape architect. Regulatory liaison and
environmental compliance are areas of exceptional strength for POTESTA as the President of the
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company is a former director of the West Virginia Department of Natural Resources, and a Vice
President is a former director of the West Virginia Division of Environmental Protection.

Our clients include state, local, and federal government agencies, mining companies, manufacturers,
utility companies, waste management companies, chemical companies, architects, attorneys,
financial institutions, insurance companies, land developers, and construction companies.

We carry a full line of insurance coverage including general liability, errors and omissions, and
workers’ compensation; Insurance and Workers Compensation Certificates are included in
Appendix A. We also have quality control procedures to assist in providing our clients with quality
projects.

POTESTA offers the following professional services.

v vy v vy v
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vy v vy v vy Vv vy v v vV ¥V ¥ v v v

404 Permit Preparation and Negotiation
Acid Mine Drainage Control

Asbestos Inspection

Benthic and Biological Studies

CADD Services (AutoCAD 2012, Various
Software Design Packages, Digitizing and
Plotting)

Chemical Engineering

Civil Engineering

Clean Air Act Compliance

Construction Monitoring

Corporate Environmental Management
Design of Slurry Impoundments and Refuse
Disposal Sites

Dewatering Plans

Environmental Engineering
Environmental Impact Studies
Environmental Site Assessments
Environmental Audits

Environmental Engineering

Erosion and Sedimentation Control Plans
Expert Witness and Litigation Support
Feasibility Studies

Foundation Design

Geological Services

Geotechnical Engineering

Ground and Surface Water Sampling
Groundwater Investigation and Remediation
Groundwater Protection Plans

Hazardous Waste Management
Hydrologic and Hydraulic Evaluations
In-Situ and Ex-Situ
Biostimulation/Bioaugmentation

Landfill Design and Land Use and Natural
Resource Planning

Landfill Closure Plans

¥ ¥ v v v

v

Land Use and Natural Resource Planning
Mining Engineering

Multimedia Sampling (Air, Fly Ash, Rock, Soil,
Water)

Pollution Prevention and Waste Minimization
Planning

Permitting (Air, FERC, Fly Ash Haulback,
Mining, NPDES, Quarry and Solid and Hazardous
Waste)

Post Reclamation Land Uses

Pre-Blast and Pre-Subsidence Surveys
Preparation of Construction Documents
(Calculations Brief, Construction Drawings,
Contractot’s Bid Sheet, Engineer’s Cost Estimate,
QA/QC Manual and Technical Specifications)
Reclamation Design and Planning

Reclamation Liability Assessments

Regulatory Liaison Services

Risk-Based Environmental Assessment

SARA Title III, TIER II and Form R Inventory
and Reporting

Sewer Line Design

Site Characterization and Remediation Planning
Site Design/Planning

Soil Science/Agronomy

Spill Prevention Control and Countermeasures
Plans

Stabilization and Closure of Waste Impoundments
Stormwater Management and Permitting

Stream Benthic Macro-Invertebrate Surveys and
Toxicity Evaluations

Stream and Water Restoration

Subsidence Studies

Subsurface Explorations

Surface and Groundwater Monitoring, Statistical
Analysis and Reporting
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» Surveying (Traditional and Global Positioning >  Waste Disposal Design
System) » Water Line Design
» UST Closure and Site Remediation »  Water/Wastewater Treatment Design
» UST Installation Monitoring » Wetland Investigation and Delineation, Mitigation
» Waste Facility Permitting and Design Design and Monitoring

POTESTA has the following staff in our Charleston, West Virginia office:

18 Engineers, Including 11 Professional Engineers

20 Scientists (Biologists, Ecologists, Environmental Scientists, etc.)
3 Geologists/Hydrogeologists/Geological Scientist
1 Hydrologist

9 Surveyors
5 CADD Operators/Designers

14 Technicians/Construction Monitors
1 Chemist

15 Support and Other Staff

POTESTA, since starting in 1997, has grown to over 100 employees in four offices. Included are 17
registered professional engineers (R.P.E.’s), four registered professional licensed land Surveyors
(P.L.S.’s), and two PhD’s whose specialties include aquatic biology and water quality. Our
Charleston office is currently providing engineering services to OSR on the Cheyenne Coal Sales,
Inc. forfeited permits in Upshur County. POTESTA has assembled a team that has historically
served WVDEP, Office of Abandoned Mine Lands (AML) on numerous projects. In fact our staff
has worked on over 100 AML projects for WVDEP (and more in other states) on four different
WVDEP, AML contracts dating back into the mid 1980's. We have an ongoing workload with
WVDEP, AML and OSR. POTESTA also has extensive experience providing complete mine
permitting services in West Virginia. Over the past four years, POTESTA has provided engineering
and environmental consulting services to mine owners and operators. These permitting assignments
included National Pollutant Discharge Elimination System (NPDES) permit applications and
requests for NPDES permit modifications. POTESTA has prepared Article I11 and NPDES permit
applications for several surface mine operations in northern West Virginia ranging in size from 48 to
400 acres.

POTESTA’s environmental consulting group has assisted coal clients as well as governmental
clients in applying for and obtaining approval for Section 404 permits. We have also prepared
applications and successfully obtained Section 401 water quality certification from the WVDEP for
mining related stream impacts.

POTESTA’s relevant experience is highlighted later in this Expression of Interest.

POTESTA will perform the work for this project from our Charleston, West Virginia office. Our
proximity to WVDEP’s Charleston and Philippi offices will facilitate immediate response to your
needs and allow meetings to be attended within minutes notice; in addition, we can draw upon
support from our Morgantown office which also has current, relevant experience with AML and
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mine permitting projects. Our Morgantown office is closer to the WVDEP Philippi office and the
northern West Virginia project locations. The Charleston and Morgantown offices routinely work
together on mine permitting and AML reclamation projects. POTESTA emphasizes that we will
make a priority commitment to this project.

POTESTA has completed projects involving civil, structural, geological, hydrological and
reclamation engineering; water treatment; permitting; land use and natural resource planning; soil
science/agronomy; hydrology/geology; stream and water restoration; and post reclamation land uses.

We also have open ended statewide contracts with the West Virginia Division of Highways
(WVDORH) for environmental remediation and asbestos inspection services. In addition, we have the
preeminent staff in West Virginia for addressing issues regarding water quality and regulatory issues
since (a) two of our principals are former heads of the state environmental regulatory agency and one
was also chief of the water quality regulatory agency, and, (b) we have two PhD’s and numerous
others with master’s degrees whose specialty is water quality. As aresult, POTESTA will provide
the required expertise to complete these OSR permits in a timely, economical, and efficient manner.

POTESTA has assembled a successful team of professionals that have historically worked on OSR
reclamation, AML mine reclamation, and water permitting projects. In fact, our staff has well over
200 years experience working on WVDEP, AML projects and AML projects in other states. Our
recent experience with Article III, NPDES, and Section 404/401 Clean Water Act permitting projects
will benefit OSR on these projects. POTESTA has also completed pre-blast surveys in conjunction
with surface mining in West Virginia.

POTESTA has 15+ employees with experience on WVDEP, AML projects. POTESTA employees
have worked on and have experience with the following WVDEP, AML projects:

= Assessment of Contamination (e.g., PCB’s, asbestos)
B Demolition of Structures
. Diversion of Stormwater

= Identifying and Controlling Acid Mine Drainage
= Landslides

. Mine Fires

] Passive Acid Mine Drainage Treatment

= Reclamation of Refuse Piles

. Highwall Reclamation

. Sealing Mine Portals

u Stream Relocations

. Subsidence Assessment and Remediation
“ USCOE Permitting

= Water Line Design

. Water Supply Feasibility Studies and Design
. Inventory of Residential Water Supplies
= Wetland Assessments
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POTESTA has completed several other relevant projects including design and permitting of refuse
piles and slurry impoundments, evaluating mine drainage from pre-SMCRA and SMCRA sites,
reclamation designs for WVDEP, LCAP, landslides, stream monitoring, development of grading
plans, mine reclamation liability assessments, watershed assessments including evaluation of impact
from AMD including AMD from pre-SMCRA sites, detention pond designs, wetland studies, mine
site design and permitting and design of numerous storm water structures.

Appendix B contains the executed Request for Quotation form and Purchasing Affidavit form.

The following describes POTESTA’s qualifications for the surveying, aerial mapping, subsurface
exploration, and laboratory services necessary for this project:

POTESTA proposes to utilize our own survey crews on this project. POTESTA will perform all of
the surveying required for this contract using in-house personnel. POTESTA has four licensed
professional surveyors with over 50 years of combined surveying experience. Our surveyors are
experienced in all aspects of surveying such as topographic mapping, boundary and property surveys,
and construction surveys for layout of work, record drawings, and quantity measurements. We have
four survey crews and the capability to add a fifth crew if necessary.

POTESTA’s surveyors use state-of-the-art “Field to Finish” equipment such as total station
instruments, Trimble R-8 and R-10 GPS units, data collectors, AutoCAD Civil 3D 2014 design
software, computer hardware for data management, and a Hewlett Packard Designjet 4500mfp color
ink jet plotter.

POTESTA is equipped with modern surveying instruments allowing efficient data processing and
accurate gathering of field information. Total station instruments equipped with data collectors are
utilized for complete field-to-office automation allowing for high levels of productivity in the field.
The latest versions of software are then used to process survey data and create drawings or required
end products.

POTESTA utilizes state of the art computers and hardware, networked through Windows NT, for
interfacing of drafting and surveying departments. Thus, drawing and surveying data files can be
shared efficiently.

Surveys and mapping are completed to the standards as outlined by the National Map Standards as
well as other applicable quality standards.

POTESTA will subcontract aerial mapping, drilling, and laboratory services if required for these
projects. Our Consultant Confidential Qualifications Questionnaire form included in Appendix C
lists our proposed subcontractors. POTESTA has worked with each subcontractor previously on
multiple projects and has an excellent working relationship with each.
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Additional information on POTESTAs corporate structure, personnel, experience and capabilities
are included in the AML Consultant Confidential Qualification Questionnaire included in
Appendix C.

1.3 Experience, Qualifications, and Performance Data of Primary Staff
Primary staff POTESTA commits to this contract and their roles are as follows:

Mr. Dana L. Burns, PE, Vice President at POTESTA, will serve as principal-in-charge for this
project. Mr. Burns has served as project manager or principal-in-charge on three open end contracts
for WVDEP, AML from 1986 through 1997 totaling over 65 projects. In addition, Mr. Burns has
served as the principal-in-charge for numerous other WVDEP, AML projects since 2003 resulting in
over 80 AML projects. Mr. Burns® experience includes over 35 years of civil and environmental
engineering and related projects including surface mine design and permitting, sealing portals,
regrading refuse, highwall regrading, site assessments, mine fires, preliminary feasibility evaluations,
detailed design, and preparation of construction drawings, specifications, and bid documents.
Mr. Burns will ensure that the OSR workload is properly supported and can direct resources of
POTESTA as needed for the efficient and timely completion of the project.

The overall management of the project team will be led by John R. Spencer, MS, a Mineral
Processing Engineer with 35 years experience in various facets of the mining industry. Mr. Spencer
brings extensive environmental and engineering expertise in managing large complex projects
including;:

@ Operations management experience of complex mining, utility, and material handing
operations. This experience included compliance responsibility with all federal and
state environmental standards.

. Management of numerous environmental audits for coal companies throughout
Appalachia.
. Management of the mining and environmental permitting activities for various coal

companies in central Appalachia including all aspects of NPDES compliance issues.

Mr. Spencer is currently managing the Cheyenne Coal Sales reclamation project being completed for
OSR.

Mr. Mark Kiser, P.E., will serve as an advisor/chief engineer to develop the concept for reclamation
including regrading, soil cover, borrow site identification, stormwater management, access to the
site, and stormwater treatment. Mr. Kiser has served as a project manager/project engineer for over
75 AML projects in West Virginia. Mr. Kiser has over 30 years’ experience in civil and
environmental engineering projects including evaluation, design, preparation of plans and
specifications, and construction administration. He has worked on over 75 AML projects as well as
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extensive experience with the coal industry. Mr. Kiser performs constructability reviews on our
projects during and after design.

Mr. Terrance Moran will serve as an advisor regarding stormwater and groundwater management
and treatment. Mr. Moran has served as project manager/project engineer or assisted with over 60
AML projects in West Virginia and Virginia. Mr. Moran has 23 years experience in civil and
environmental engineering projects, including evaluation, design, preparation of plans and
specifications, and construction administration. Mr. Moran has co-authored multiple papers,
including one on the abatement of AMD at the Omega Mine site and another on evaluating AMD at
AML sites during preaquisition site assessments. Mr. Moran has worked on AML projects that
addressed such technical issues as AMD, sealing portals, regrading refuse, diverting stormwater,
landslides, subsidence and water supply.

POTESTA has an additional project manager/project engineer in Mr. Chris Grose who has worked
on numerous WVDEP, AML projects. Mr. Grose has 24 years of experience and will serve as
POTESTA’s geotechnical engineer for work on this contract. Mr. Grose currently oversees aspects
of geotechnical work at POTESTA and worked on WVDEP, AML projects from 1990 to 1997.
Mr. Grose will evaluate slope stability issues with respect to regraded coal refuse, landslide
abatement, or other steep slope applications.

NOTE: Since POTESTA has 17 professional engineers (P.E.), a combined significant track
record with AML projects, POTESTA believes it can handle a substantial OSR
workload. Hence, POTESTA can adequately staff the Special Reclamation Project.

POTESTA has three other P.E.s with AML and related design experience in Messrs. Robert
Ammirato, Bill Drinkard and Jarrett Smith. Their individual experiences and capabilities are
discussed in further detail later in this section and in Appendix D.

Dr. Eli McCoy, our Vice President of Environmental Consulting, spent 18 years with the WVDEP.
Dr. McCoy worked in the Division of Water Resources for 12 years, the last three during which he
was the Chief of Water Resources. He then served as Deputy Director of WVDEP for one year and
ultimately as WVDEP Secretary for three years. He has an intimate knowledge of NPDES, 40 1/404,
and other water related permits. While employed at the WVDEDP (i.e., Chief of Water Resources and
as Director). Dr. McCoy is a former Commissioner of the Ohio River Valley Water Sanitation
Commission and a former chairman of the Ohio River Basin Commission. His key area of
responsibility is the management of air and water projects and complex environmental compliance
issues.

Ms. Jessica L. Yeager, Senior Scientist, has a Bachelor of Science degree in biology, and a master’s
degree in biology/ecotoxicology. Ms. Yeager is an aquatic biologist/toxicologist with extensive
experience in evaluating the effects of anthropogenic activities on aquatic biology. Ms. Yeager has
worked extensively with Section 404/401 permits for the coal industry, highways, wind power, and
other energy sector clients in Kentucky, Virginia and West Virginia. Ms. Yeager was also
responsible for obtaining authorization from the state (401 certification and Public Lands
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Corporation) as well as other federal agencies for these projects. She has prepared numerous
environmental information documents for other large surface disturbances (including surface mines),
compensatory mitigation plans, and other environmental studies. Ms. Yeager has been involved in
several projects in which biological surveys have been conducted in response to a release to surface
waters. The larger projects include work on the Lone Mountain Slurry Spill into the North Fork of
the Powell River and the Martin County Coal Impoundment Release. Ms. Yeager specializes in
aquatic ecology and toxicology, development of baseline, recovery and restoration plans and
environmental risk assessment. Evaluation of toxicity data, conducting habitat assessments and
biological surveys, conduction bio-monitoring and bioaccumulation studies, and NPDES permit
development. She reviews and prepares environmental assessments, biological assessments and
other environmental impact studies. Ms. Yeager is proficient in incorporation of GIS in project
development. Other specialties include developing impact assessments for planned disturbances and
accidental releases, establishing and implementing recovery plans for streams and rivers impacted by
mining, supervising the field personnel conducting impact assessments, designing benthic
macroinvertebrate and fish studies for permitting needs, biological assessments of federally
threatened and endangered species, and advising clients on issues pertaining to the implementation of
West Virginia’s environmental policies.

Ms. Lisa Burgess, Senior Scientist, has over 20 years of experience in the environmental consulting
field. Her primary duties currently involve environmental assessment studies, water quality reviews,
water quality permitting, regulatory compliance associated with water pollution control, and
reporting under the Emergency Planning and Community Right to Know Act. She is an experienced
project manager with special skills as a primary client contact for several industrial clients of
POTESTA, managing the multi media regulatory-based projects common to industrial facilities.
Ms. Burgess received a Bachelor of Science in biology from West Virginia State College in 1987 and
a Master of Science degree in aquatic ecology in 1990 from Marshall University.

Karri Rogers is an ArcView specialist and is highly proficient at incorporating GIS technology into
usable data for various environmental assessment/permitting needs. Ms. Rogers has a Bachelor of
Science degree in biology from West Virginia Institute of Technology and has 9 years of experience.
This includes examination of cumulative impacts utilizing ArcView and tools such as Spatial
Analyst and 3-D Analyst to provide information necessary for the development of environmental
documents which includes the determination of impacts (historic, current, and future) for various
projects (mining, oil, gas, timbering, etc.) for watershed areas and linear footage of streams within a
given study area. Soil mapping, viewshed analysis, land use/land cover mapping, and various other
information are integrated with geographically referenced data so that it can be related to different
types of pertinent data which aid in the development of NEPA documents. Ms. Rogers would serve
as ArcView Specialist for this project.

Abbreviated personal history statements of primary staff and more detailed descriptions of staff
experience are presented in the OSR Consultant Confidential Qualification Questionnaire in
Appendix C, and the OSR and Related Project Experience Matrix in Appendix D.
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14 Experience, Qualifications, and Performance Data of Other Staff

POTESTA has a staff of over 100 technical and support personnel. Combined with our team of
highly experienced subcontractors, POTESTA is exceptionally well suited to: (1) perform site
reconnaissance to determine and document existing conditions and features; (2) complete surveying
and mapping; (3) perform analysis of soil and/or coal refuse samples and interpret analytical results;
(4) determine the location of potential soil borrow areas either on-site or nearby: (5) perform
subsurface explorations and laboratory analysis to evaluate potential borrow soils; (6) engineering
and design of the highwall elimination or pits to be reclaimed including grading plans and cross
sections; (7) design erosion and sediment control plans including upgrading existing drainage
controls and ponds; and (8) develop engineering drawings, contract specifications, permit
applications and other contract documents suitable for letting of construction bids with the RFQ and
bidding process. POTESTA can conduct all design engineering and permitting work required for
this project with present personnel.

POTESTA’s project manager will be supported by a team of engineers, scientists, surveyors,
hydrologists, geologist/hydrogeologists, biologists, CADD operators, and other support personnel
from POTESTA s staff. Included are geotechnical engineers such as Mr. David Sharp, P.E., who has
worked on numerous AML and mining projects; project engineers such as Jason Gandee;
Robert Ammirato, P.E.; Jarrett Smith, P.E.; Chad Griffith, P.E.; Wes Church; Jessica Boggs;
Mr. Bill Drinkard, P.E., a mining engineer whom has worked on numerous projects involving
earthwork, site drainage, AMD, mine land reclamation, calculations, plans and specifications and
construction administration; Mr. Victor Dawson, P.L.S., who has worked on developing mapping or
performing construction layout on projects dating back into the late 1980's; and POTESTA’s team of
CADD Operators whom have also worked on AML projects.

The following discussion summarizes a few recent projects that included similar engineering design
and environmental consulting/permitting services. These project summaries are included to
demonstrate POTESTA’s relevant professional experience and qualifications.

POTESTA’s extensive abandoned mine lands experience is documented in the OSR and Related
Project Experience Matrix included in Appendix D. POTESTA has successfully completed over 20
projects for the Abandoned Mine Lands Reclamation Program over the previous five years. These
projects included highwall reclamation and mine entry sealing for large projects such as the Jessop
Highwall #10 Project near Tunnelton, Preston County, West Virginia. Other projects included large
refuse pile regrading and soil covering with construction of stormwater control systems such as
Johns Branch Refuse Dam and Measle Fork Refuse Pile. POTESTA also completed landslide
reclamation, mine fire abatement, mine portal sealing, impoundment removal, refuse pile regrading,
and other projects for WVDEP, AML during this time period.
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POTESTA has extensive mine permitting experience in West Virginia. More importantly, much of
this experience has been gained in the last five years, a time period in which many difficulties have
been experienced navigating the difficult and ever changing regulatory environment associated with
NPDES permit applications. In southern West Virginia, some of our experience includes:

. POTESTA was hired by a client to convert five old and expiring general NPDES
permits into individual permits. Each has site specific issues which were addressed
by POTESTA in a way that none triggered extensive review by EPA.

. An Incidental Boundary Revision (IBR) to an Article 11 permit was developed for a
client and approved by WVDEP for the extension of a deep mining operation in
Boone County. This project was engineered in such a way that no changes were
necessary to the existing NPDES permit.

. POTESTA provides support activities for a major coal producer in southern West
Virginia regarding work associated with existing NPDES permits and permit
applications including development of Aquatic Ecosystems Protection Plans (AEPP),
Whole Effluent Toxicity (WET) Testing, development and execution of monitoring
plans, Socio-economic justifications (SEJ), and aluminum translators. Each of these
can be critical in production of data required for applications but also in developing
data to support proof that requirements of permits are being met.

In addition to the experience shown above in southern West Virginia, POTESTA has significant
mine permitting experience in northern West Virginia as well.

. Three different surface mine permits and associated NPDES permits have been
obtained for a client in northern West Virginia. Due to existing stream conditions in
the area that have been altered due to 100 years of mining activity, the permits
required extensive pre-mining benthic identification activities. POTESTA serves as
engineer and environmental consultant for all activities of this company.

. Another company for which POTESTA is designated as manager of their engineering
and environmental consulting has just recently received their second Article 3 and
associated NPDES permits for new surface mine operations. Currently, two
additional mining permits are in developmental stages as well as a major IBR
(Incidental Boundary Revision) for a quarry operated by the same concern.

. Numerous permit amendments and Incidental Boundary Revisions have been
submitted on behalf of several clients including those for introduction of coal and
refuse reprocessing facilities on existing sites.

. POTESTA has several Article III and associated NPDES permit applications in
progress, all of which will soon be submitted. These include surface mines of
approximately 140, 180, and 400 acres in size and another that as of yet the size has
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not been determined. These are in areas that have experienced mining for many years
and NPDES permit applications must consider the effects of this mining, as well as
the potential effects of proposed mining. Many of the support activities that have
been performed for other applications and project by POTESTA may be necessary in
the development of these applications.

POTESTA has significant experience with stream and wetland delineation, characterization,
permitting where impacts are necessary, and development of mitigation plans where and when
necessary. The following project summaries highlight some of our relevant experience.

= King Coal Highway — Nicewonder Contracting, Inc. - POTESTA was contracted by
Nicewonder Construction, Inc. to provide environmental consulting services to
support their construction of the Red Jacket section of the King Coal Highway
(KCH) which included approximately 11.5 miles of four-lane highway and 1.6 miles
of a two-lane connector road (referred to as the Horsepen Connector). Coal removal
activities were planned in this area while providing the new highway subgrade as a
post-mining land use. POTESTA conducted field work, prepared environmental
reports and prepared applications for a US Army Corps of Engineers (USACE)
Section 404 permit, West Virginia State Section 401 Water Quality Certification and
Public Lands Corporation approval for the road fills associated with KCH
construction. This work included the NEPA related documents that are associated
with individual or standard Department of Army permits from the USACE.
POTESTA was able to obtain issuance of the 404 permit from the USACE within six
months of beginning work on the project. The 404 permitting included addressing
Endangered Species Act and National Historic Act issues. This was a very
aggressive schedule to obtain an individual 404 permit and facilitated the client’s
initiation of construction on schedule.

. King Coal Highway — Premium Energy, Inc. - POTESTA was contracted by
Premium Energy, Inc. to provide environmental consulting services to support the
construction and operation of Surface Mine No 2 which has a post mining land use of
highway construction. The permit area for Surface Mine No 2 will connect with an
11.5 mile section of the King Coal Highway creating a 15 mile section of road that
will have been completed to road grade. POTESTA conducted field work, prepared
environmental reports and prepared applications for a US Army Corps of Engineers
(USACE) Section 404 permit, West Virginia State Section 401 Water Quality
Certification and Public Lands Corporation approval for the road fills associated with
KCH construction. This work included the NEPA related documents that are
associated with individual or standard Department of Army permits from the
USACE. POTESTA was able to obtain issuance of the 404 permit from the USACE
within six months of beginning work on the project. The 404 permitting included
addressing Endangered Species Act and National Historic Act issues.
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= Various Connector Roads — Nicewonder Contracting, Inc. - POTESTA was
contracted by Nicewonder Construction, Inc. to provide engineering and
environmental consulting services to support the construction of various connector
and relocation roads which were not permitted as part of the original Red Jacket
section of the KCH. POTESTA conducted field work, prepared environmental
reports and prepared applications for USACE Section 404 authorization, West
Virginia State Section 401 Water Quality Certification and Public Lands Corporation
approval for these various road segments. This work included the NEPA related
documents that are associated with USACE permitting requirements. To date
POTESTA has completed four projects associated with connector or relocation roads.

u Jurisdictional Wetland _Determinations/Delineations - Companies Located
Throughout West Virginia - POTESTA has provided numerous jurisdictional wetland
determinations/delineations to private companies and individuals throughout West
Virginia. Work has included field reconnaissance, Section 404 reporting and if
necessary, permitting in both the Huntington and Pittsburgh Districts of the US Army
Corps of Engineers. South Putnam Public Service District, private landowners of the
Cheat Mountain Club, Randolph County, Greer Industries, Fola Coal Company, and
Bright Enterprises are a few of the companies for whom this type of work has been
conducted. Other environmental permitting includes West Virginia Public Lands
Corporation and West Virginia Department of Environmental Protection National
Pollutant Discharge Elimination System general and individual permitting.

. Consolidated Coal Company — Environmental Compliance Surveys and Baseline
Studies - POTESTA has completed annual monitoring surveys for Consolidation
Coal Company (Consol) at their Blacksville No. 2, Robinson Run, Four States,
Loveridge, Shoemaker, and Windsor Mines facilities. These surveys were completed
in the receiving streams associated with the associated facilities. Kicknet samples
were collected using the USEPA’s RBP methods and benthic macroinvertebrate
samples were identified to the genus level. Various analyses were used on these data,
including the calculation of WVSCI scores. This data, as well as habitat and water
quality data collected by POTESTA were incorporated into reports to be submitted to
the WVDEP as part of a study associated with chlorides discharges.

POTESTA has also completed benthic macroinvertebrate surveys for Consol’s
subsidiary, Consol of Kentucky, Inc in Virginia in the Clinch River drainage and at
various locations in Kentucky using Kentucky’s standard collecting protocols.
Benthic macroinvertebrate data collected by POTESTA was identified to the genus or
family level (depending on the project) and submitted to Consol of Kentucky, Inc in
reports that included associated habitat and water quality data for 404/401 permitting
activities.
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. Earthmark — Mitigation Banking Documents and Associated Environmental
Surveys - POTESTA prepared the mitigation banking documents (a introduction
document, a prospectus, and a mitigation banking instrument) for EarthMark and the
development of the West Virginia Mitigation Bank, the first stream and wetland
mitigation bank in West Virginia. POTESTA participated in negotiations with the
Mitigation Banking Review Team with EarthMark and prepared slides for these
meetings. POTESTA completed benthic macroinvertebrate survey to document
baseline conditions at potential bank sites. Data was collected using the United
States Environmental Protection Agency (USEPA) Rapid Bioassessment Protocol
(RBP) methods. Kicknet samples as well as associated habitat and water quality data
were collected. Data were analyzed to the family level and a West Virginia Stream
Condition Index (WVSCI) score was calculated. This data were included in the
Prospectus for EarthMark’s bank sites that was submitted to the United States Army
Corps of Engineers (USACE) and distributed to the West Virginia Department of
Environmental Protection (WVDEP) Division of Mining and Reclamation, the
WVDEP Division of Water and Waste Management, the West Virginia Division of
Natural Resources (WVDNR), the USEPA, the United States Fish and Wildlife
Service (USFWS) and the National Resource Conservation Service (NRCS). In
addition to this work, POTESTA completed land surveys at several of the potential
bank sites for EarthMark.

= Amvest of West Virginia — Various Environmental Studies - POTESTA completed
baseline studies for Amvest of West Virginia (Amvest), a large subsidiary of Consol,
at Interim Protocol sites for the past 10 years. This includes both fish and benthic
macroinvertebrate surveys. These sites are primarily located in Twentymile Creek
and Leatherwood Creek and are associated with activities at Surface Mine 4a and
Surface Mine 5. Additional studies have been completed by POTESTA for Amvest
in the Rich Creek watershed. Surveys in Rich Creek and its tributaries include
benthic macroinvertebrates and a specialized study for the presence of trout.
POTESTA continues to do monitoring in Rich Creek associated with 404/401
mitigation requirements for an Amvest subsidiary. POTESTA has also completed
benthic macroinvertebrate and fish surveys in Ike Fork, Sycamore Run, Lily Fork and
unnamed tributaries of these streams in the Buffalo Creek watershed. Standard
USEPA protocols were used to complete the work and data were submitted to
Amvest for incorporation into 404 and 401 permits. Additional baseline monitoring
studies have been completed by POTESTA at various locations in the Elk River and
Gauley River drainages as well as special studies for site specific issues associated
with Amvest multiple facilities. Typically benthic macroinvertebrates are identified
to the family or genus level and evaluated using standard techniques. In addition to
benthic macroinvertebrate and fish surveys, POTESTA has a completed Biological
Assessment for mussels for Amvest and has monitored the bat surveys completed for
various Amvest projects.
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. Martin County Coal Company — Recovery Monitoring - POTESTA completed a
seven year study which was included as part of a order from the Commonwealth of
Kentucky (and USEPA) following the release of several million tons of coal slurry
from an impoundment operated by Martin County Coal Corporation (MCCC). The
study plan for this monitoring was incorporated into a larger recovery monitoring
document that was accepted by state and federal agencies as part of MCCC
settlement agreements. Studies included weekly water quality and benthic
macroinvertebrate sampling events that eventually became quarterly in the Wolf
Creek watershed, Coldwater Creek/Rockhouse Fork watershed, and the Tug Fork of
the Big Sandy River (Tug Fork). Wolf Creek and Coldwater Creek/Rockhouse Fork
are tributaries of Tug Fork. Benthic macroinvertebrates sampling efforts were
completed in small tributaries (2nd order streams) to the large mainstems (Wolf
Creek and Coldwater Creek/Rockhouse Fork) as well as at six locations in the Tug
Fork.  Sampling efforts included the use of kicknets, surbers and D-nets using
USEPA’s RBP methods and special techniques requested by biologist with
Kentucky’s resource agencies. Fish surveys were also completed at several sites on a
bi-annual basis in these watersheds using USEPA method, in wadeable and
non-wadeable areas. Data were analyzed using multi-metric indices specifically
developed for the project as well as statistical analyses using parametric and
non-parametric methods. Over forty reports containing these data, as well as
extensive habitat surveys and special investigations were submitted to the USEPA
(Region 4) as well as Kentucky’s natural resource agencies on MCCC’s behalf.

" Massey Energy Services — Various Envirommental Studies - POTESTA data
collection in West Virginia and Kentucky. POTESTA has also completed surveys in
response to orders from the WVDEP, Division of Mining and Reclamation as well as
special surveys geared towards monitoring mitigation activities. POTESTA has
completed fish kill assessments and done emergency response surveys for Massey
subsidiaries. Monitoring and response activities were conducted using standard
protocols. Typically benthic macroinvertebrates, when collected were identified to
the family or genus level and analyzed using the WVSCI. Reports prepared for these
projects were submitted to Massey’s subsidiaries or to a third party as requested by
Massey.

. Upshur Properties — Benthic Macroinvertebrate Survey - POTESTA completed a
benthic macroinvertebrate survey for Upshur Properties in Tenmile Creek and the
Right Fork of Tenmile Creek to determine current instream conditions. This
assessment was completed using benthic macroinvertebrates using the USEPA’s
RBP methods. Kicknet samples were identified to the genus level then assessed at
the family level using the WVSCI. Surber samples were also collected and identified
to the genus level. Standard benthic macroinvertebrate metrics were determined for
these data. The kicknet and surber data as well as habitat and water quality data were
summarized and included in a report submitted to Upshur Properties. This
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information was submitted to the WVDEP by Upshur Properties to satisfy the
requirements of NPDES Permit.

" Stream and Wetland Assessment - Mettiki Coal Company - POTESTA was
contracted by Mettiki Coal Company to complete stream and wetland surveys to
determine species richness and composition at several sampling locations in the
North Branch of the Potomac River watershed. These surveys included both benthic
macroinvertebrates and fish, with associated water chemistry. The surveys were used
to determine presence/absence of certain species, as well as current stream condition.
These surveys were used to obtain Clean Water Act permits.

. Threatened and Endangered Species Surveys/ Biological Assessments - Companies
Located Throughout West Virginia - POTESTA has coordinated endangered species
consultation for multiple clients in West Virginia. In addition to making sure
consultation has been initiated, POTESTA has acted as a lead agent, making sure
various surveys are conducted by qualified individuals and submitted final reports
which contained summaries of all work completed related to a facility and their
requirements under Section 7. POTESTA has also completed biological assessment
for the federally listed threatened/endangered mussel species in drainages in West
Virginia. POTESTA has provided the following services: (1) conducted interviews
of recognized experts on the listed species; (2) reviewed up-to-date literature and
other scientific data; (3) analyzed the effects of the action on individuals and
populations of the species at issue and its habitat, including indirect and cumulative
effects of the action; (4) analyzed alternative actions that may provide conservation
measures; and (5) reviewed other relevant information. Other biological assessments
completed by POTESTA have included studies to provide more information on the
species status in the permit area. While POTESTA does not perform actual species
surveys, the staff is current on ESA requirements and is familiar with the listed
species in West Virginia.

Abbreviated personal history statements of key personnel are presented in the OSR Consultant
Confidential Qualification Questionnaire presented in Appendix C. Additional information is
included in Section 1.5 “Management Plan and Location of Facilities.”

Our corporate and staff’s experience involves civil, mining, geological, hydrological, environmental,
geotechnical, and reclamation engineering; land use and natural resource planning; soil
science/agronomy; hydrology/geology; surface/underground coal mining; environmental and
ecological principles in land reclamation, stream and water restoration, and post reclamation land
uses; and contract administration. Our capabilities, qualifications and expertise in design of OSR
projects are further exemplified in Appendix E - Service Briefs and Appendix F- Project
Abstracts.

POTESTA provides multi-disciplinary services and can perform all of the professional services
required under this contract.
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1.5 Management Plan and Location of Facilities

Management Plan

POTESTA’s proposed project organization chart including key staff and subcontractors is contained
in Appendix G. Work will be performed at POTESTA s Charleston, West Virginia office or on-site
as may be required. Our Charleston location is convenient with respect to WVDEP’s Charleston
office; the effort will be supported by our Morgantown office as needed.

POTESTA’s professional, technical, and support staff have extensive experience on mine
reclamation, mine permitting, and stream impact projects. We are well qualified to serve WVDEP
on this project. We stand ready to commit the personnel and resources required to complete this
project in a timely, technically sound, and cost-efficient manner. POTESTAs large staff size will
allow us to work on this project and achieve necessary schedules.

POTESTA’s principal-in-charge will be responsible for contract management (administration) and
shall coordinate and direct all aspects of the project. The principal-in-charge will review the
proposed project, support the project manager, ensure the assignment of the project team and appoint
key staff to develop a proposed scope of work. The principal-in-charge and project manager will
visit the site with WVDEP, OSR to review site conditions and the proposed services to be completed
and guide the preparation of a detailed proposal and cost estimate. A written proposal including a
detailed scope of work and an associated manhour and cost estimate will then be prepared and
submitted to WVDEP, OSR for review. The project manager will review the proposal with the
WVDEP, OSR including a task-by-task discussion of work items and the related costs. Upon
WVDEP, OSR’s approval of the proposal, the project manager will arrange for the start of project
activities. The principal-in-charge will provide the project manager the required staff necessary to
complete the project activities, will review the project budget and schedule during performance of
the project, and will provide a final QA/QC review of the documents prior to submittal to the
WVDEP, OSR. Mr. Dana Burns, P.E. will serve as the principal-in-charge on this project.
Day-to-day project activities for this project will be performed under the direction of our project
manager, Mr. John Spencer. Mr. Spencer has over 35 years working in the coal mining and energy
industry and has worked in production, reclamation, and regulatory/permitting. The project manager
will develop a detailed step-by-step project work plan so that the project activities are completed ina
correct manner, on-budget, and on-time. The project manager will also review work products at
intermediate points and prior to project completion. Mr. Spencer will prepare project status reports
which may include weekly meetings, memos, or telephone calls with the WVDEP, OSR project
manager as required. The project manager will supervise the day to day work in progress, will
coordinate with POTESTA’s subcontractors to provide necessary services, and review work products
at intermediate points and prior to submittal to the WVDEP, OSR.

POTESTA will utilize the appropriate classification of staff to conduct activities required for the
project. Our large, experienced staff allows us to respond quickly, provides flexibility, and will
provide for the opportunity of high level input from in-house experts on complex multi-disciplinary
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projects. Our normal method of staffing projects is to assign a small project team with total
responsibility for completion of the work to the client’s satisfaction and budget. Where necessary,
the team can draw on the expertise available within POTESTA’s large staff. POTESTA offers a
large staff with the efficiency and rates normally associated with a small firm.

WVDEP, OSR has indicated that 60 days are required for submittal of preliminary design
documents. We stand ready to meet your timeframe.

Project Budget Control

The project manager will be responsible for monitoring the project budget and keeping the
principal-in-charge and WVDEP, OSR informed of the status. POTESTA’s staff enters time into
POTESTA’s Timetrax computer system on a daily and/or weekly basis. POTESTA’s project
managers can access Timetrax at any time, thus allowing “real-time” control of project costs. In
addition, field representatives routinely keep track of subcontractor costs on a daily basis. Thus we
can, in effect, keep track of the total project costs on a weekly basis. Our subcontractors commonly
invoice at monthly intervals and there is seldom a discrepancy between our field representative’s pay
items and our subcontractor’s invoice.

Schedule Control

Direct responsibility for schedule control lies with the project manager. Initially, the project manager
will review schedule requirements (understood to be 60 days for submittal of preliminary design
documents) to see how they can be achieved given the anticipated scope of work. As the project
progresses, the project manager will monitor progress and compare it with the established schedule
on a weekly basis keeping the principal-in-charge aware of the schedule’s status. In this manner, the
principal-in-charge can make staff adjustments to allow the project manager to maintain the project
schedule. If circumstances develop that make it impossible to maintain the project schedule, the
project manager will contact the WVDEP project manager to develop a mutually acceptable
adjustment to the schedule and/or work plan.

Location of Facilities

POTESTA will complete the work under this contract in our Charleston, West Virginia office. Our
subcontractors are located in the Charleston area or other strategic regions and are quite familiar with
the coalfields of West Virginia. Our close proximity to WVDEP’s Charleston office will allow the
project to be completed in a timely, economical manner as well as provide WVDEP, OSR with easy
access to us.

Quality Assurance/Quality Control

Submittals to the WVDEP will be reviewed by the project manager and the principal-in-charge prior
to submittal to the WVDEP. POTESTA utilizes standardized Quality Assurance/Quality Control
(QA/QC) practices such as consistency checks, color coding of checked copies/calculations, and
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review of method of measurements versus quantity tallies to insure QA/QC expectations are met.
Additionally, POTESTA performs a constructability review of our design plans prior to their
submittal to the client.

2.0 CLOSING

We look forward to serving WVDEP, OSR on these special reclamation projects. Our commitment
is to provide quality service, rapid response and project completion, and to exceed your expectations
for services performed under this project. We believe the track record of our professionals
demonstrates our ability and commitment.
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7012 MacCorkle Avenue SE insurer D : _Catlin Specialty Insurance Company I 15989
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Potesta & Associates, Inc.
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Charleston, WV
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Potesta & Associates, Inc.
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Charleston, WV 25304
(304) 342-1400
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Frank Whittaker
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CERTIFICATIONAND SIGNATURE PAGE

By signing below, or submitting documentation through wvOASIS, I certify that I have reviewed
this Solicitation in its entirety; understand the requirements, terms and conditions, and other
information contained herein; that I am submitting this bid, offer or proposal for review and
consideration; that I am authorized by the vendor to execute and submit this bid, offer, or
proposal, or any documents related thereto on vendor’s behalf; that I am authorized to bind the
vendor in a contractual relationship; and that to the best of my knowledge, the vendor has
properly registered with any State agency that may require registration.

Potesta & Associates, Inc.

(Company)
Dana L. Burns, PE / Vice President &w %ﬁmx@

(Authorized Signature) (Representative Name, Title)

(304) 342-1400 / (304) 343-9031 / 11-6-2014
(Phone Number) (Fax Number) (Date)

Revised 08/08/2014



RFQ No. DEP17040
CEOI 0313 DEP1500000003

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

MANDATE: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any
of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party
to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand dollars in
the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to
chapter eleven of the W. Va. Code, workers’ compensation premium, permit fee or environmental fee or assessment and
the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not
in default of any of the provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’
compensation premium, penalty or other assessment presently delinguent or due and required to be paid to the state
or any of its political subdivisions, including any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers'
fund or being in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers'
compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer. An
employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner
and remains in compliance with the obligations under the repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company
or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage,
ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that
the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from
performance of a vendor contract with the party receiving an amount that meets or exceed five percent of the total
contract amount.

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that neither vendor nor any related party owe a debt as defined
above and that neither vendor nor any related party are in employer default as defined above, unless the debt or
employer default is permitted under the exception above.

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name: Potesta & Associates, Inc.

Authorized Signature:; /___%hﬂ _/ &M Date: November 6, 2014

State of West Virginia
County of Kanawha , to-wit:
Taken, subscribed, and sworn to before me this 6 day of November ,2014.
My Commission expires February 14 ,2024.
 Khrewde L L

AFFIX SEAL HERE NOTARY PUBLIC o S 22—

gﬂ&”ﬁ'&*ﬂ?’; N °F£'°|'_Mﬁf,:r§50n Purchasing Affidavit (Revised 07/01/2012)

v WEST | onda L.

ok 2;;‘\ Notary Public

My Commission Expires

;gf;\. >-_ '_..
% # Fabruary 14, 2024

Ko, gt o 1978 Woll Pen Drive
e Charlaston, WV 25312

:} State of West Virginia




WEST VIRGINIA DEPARTMENT ENVIRONMENTAL PROTECTION

OSR CONSULTANT CONFIDENTIAL QUALIFICATION QUESTIONNAIRE Attachment “B”

PROJECT NAME DATE (DAY, MONTH, YEAR) FEIN
Royal Coal Company P-688 & R-676 6, November, 2014 311509066
1. FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME
7012 MacCorkle Avenue, SE

Potesta & Associates, Inc. Charleston, West Virginia 25304 N/A

4. HOME OFFICE TELEPHONE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DBE
Individual (Disadvantaged Business
(304) 342-1400 1997 Partnership  Joint-Venture Enterprise)
YES g

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE

7012 MacCorkle Avenue, SE, Charleston, WV 25304 / (304) 342-1400 / Dana L. Burns / 87

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 8a. NAME, TITLE,
Ronald R. Potesta, President
Dana L. Burns, Vice President and Treasurer
Laidley Eli McCoy, Vice President and Secretary

& TELEPHONE NUMBER - OTHER PRINCIPALS

N/A

9. PERSONNEL BY DISCIPLINE

10 ADMINISTRATIVE 3 GEOTECHNICAL ENGINEERS ___ LANDSCAPE ARCHITECTS 3 AQUATIC ECOLOGISTS
_ ARCHITECTS 1 ECONOMISTS _ 2 MECHANICAL ENGINEERS 9 SURVEYORS
12 BIOLOGIST _ ELECTRICAL ENGINEERS _2 MINING ENGINEERS 1 AQUA CULTURALIST
8 CADD OPERATORS _ 1 ENVIRONMENTAL ENGINEER PHOTOGRAMMETRISTS 1 INFORMATION TECHNOLOGIST
"1 CHEMICAL ENGINEERS _ ESTIMATORS ~ PLANNERS: URBAN/REGIONAL 2 FISH & WILDLIFE
23 CIVIL ENGINEERS 3 GEOLOGISTS _1 SANITARY ENGINEERS ~ SPECIALISTS
—g CONSTRUCTION INSPECTORS . HISTORIANS _g SOILS ENGINEERS _l CHEMIST
~ DESIGNERS ~ 1 HYDROLOGISTS 1 SPECIFICATION WRITERS 1 GIS SPECIALIST
T DRAFTSMEN 1 TOXICOLOGIST _ 6 ENVIRONMENTAL SCIENTIST _1 HORTICULTURIST
103 TOTAL PERSONNEL
TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE : 11
*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to
supervise and perform this type of work.
10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? Q vEs a no N/A




11. OUT®" <= KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO USED. Attach “OSR Consultant Confidential Quali

Ques onnaire”.

ation

NAME AND ADDRESS:
Keddal Aerial Mapping

SPECIALTY:

WORKED WITH BEFORE

1121 Boyce Road, Suite 3100 Aerial Photography and Mapping X Yes
Pittsburgh, Pennsylvania 15241
No
NAME AND ADDRESS;: SPECIALTY: WORKED WITH BEFORE
Sturm Environmental Services, Inc.
Brushy Fork Road Environmental and Coal Related Laboratory X _Yes
Bridgeport, West Virginia 26330
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Test Boring Services
140 Mong Road Soil and Rock Boring X Yes
Scenery Hill, Pennsylvania 15360
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
CTL of WV, Inc.
510 C Street Soils and Concrete Testing X Yes
South Charleston, West Virginia 25303
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No




2

Is your firm experienced in Special Reclamatio smediation/Mine Reclamation Engineering?

NO

Description and Number of Projects: POTESTA’s principal-in-charge, Dana L. Burns, P.E. and senior
engineering staff at POTESTA, Messrs. Mark Kiser, P.E. and Terence Moran, P.E. have worked on over
100 AML projects dating back to 1986, including highwall reclamation, coal refuse impoundment
reclamation, landslide investigation and abatement, mine subsidence stabilization projects, acid
mine drainage treatment, refuse piles, mine drainage, mine portal seal, and water supply projects.
POTESTA has over 15 engineers and designers with experience on AML projects. POTESTA’S principal
engineers have extensive experience with preparing design plans and specifications for refuse
piles, highwalls, mine portals, and mine drainage. Many of the previous AML projects won
reclamation awards including: Bear Run Refuse; Kimball Refuse Piles; Owings Mine Complex; Pine
Creek (Omar) Refuse; Turner-Douglas Complex; Grass Run Refuse. These projects were completed by
Dana Burns, Mark Kiser, and Terry Moran. In addition, POTESTA is currently completing the
engineering design and bid documents for reclamation of Cheyenne Sales Company, Inc. permits
0-11-83, 5-2009-96, and 0-2025-86.

Is your firm experienced in soil analysis and coal refuse analyses?

NO

Description and Number of Projects: POTESTA’s staff is experienced in all aspects of soil and coal
refuse analysis, including geotechnical and environmental analyses. Soil analysis for pH, lime
requirements, nutrients, and organic content have been completed to establish revegetation
requirements for mine spoils. Analysis of coal refuse included acid-base accounting to determine
toxicity and to develop alkaline amendment plans to prevent or control acid mine drainage.
POTESTA's staff has worked on 30+ AML projects involving soil science, including slope stability
and revegetation. POTESTA is experienced in soil and coal refuse analysis as it relates to this
project. POTESTA’'s principal engineers have developed and implemented plans for nutrient and lime
requirements testing to determine revegetation requirements, acid-base accounting of rock samples
to evaluate the potential of excavated materials to generate acidity, and analysis of coal refuse
to determine the potential for reprocessing.

Is your firm experienced in hydrology and hydraulics for handling mine water discharges on mining sites?

NO

Description and Number of Projects: POTESTA’'s staff is experienced in hydrology and hydraulics as
it relates to OSR projects in West Virginia. POTESTA’s staff has worked on over 100 AML projects
that involved sizing channels, culverts, and ponds. POTESTA has developed well over 100 storm
water management plans for mines, industrial facilities and new site development projects
throughout West Virginia.




Does your firm produce its own Aerial Photograp..y and Development of Contour Mapping?

S

ES

NO

Description and Number of Projects: POTESTA's staff routinely develops contour mapping for use with
design. We subcontract aerial mapping development, but complete the ground control necessary for
developing mapping. On smaller projects, we perform the topographic survey work and subsequently
develop the contour mapping. POTESTA has completed 200+ mapping development projects in the last
five years. POTESTA operates four survey crews normally. Aerial photography will be subcontracted
to Keddal Aerial Mapping which POTESTA has used successfully several times.

Is your firm experienced in design of highwall elimination, grading and material handling plans for land
reclamation?

NO

Description and Number of Projects: POTESTA'Ss engineering group is experienced in the design of
highwall elimination, grading and material handling plans for land reclamation. Many of the AML
projects we have successfully completed included the design of grading plans for highwall
elimination, regrading of mine spoil, and coal refuse regrading and soil covering. POTESTA also

has relevant, recent experience with the design and permitting of surface coal mines in northern
West Virginia.




13. PER” "AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE SSPONSIBLE FOR OSR PROJECT DESIGN (Furnish compl
dat. .ut keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESIGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
Burng, Dana L. EXPERIENCE:
Vice President 26 35

Brief Explanation of Responsibilities

Mr. Burns will serve as principal-in-charge for this project with his significant experience with AML type projects.
Mr. Burns has served as the project manager or principal-in-charge on three open end contracts for WVDEP, AML from
1986 through 1997, totaling over 60 projects. He will ensure the personnel required to efficiently complete this
project will be identified. He will coordinate contract issues with the State of West Virginia. Mr. Burns served as
Principal-in-Charge on POTESTA’s Cheyenne Sales Company, Inc. project for OSR.

EDUCATION (Degree, Year, Specialization)
MS, 1979, Civil Engineering with Environmental Engineering Emphasis
BS, 1978, Civil Engineering

MEMBERSHIP IN PROFESSIONAIL ORGANIZATIONS REGISTRATION (Type, Year, State)
West Virginia Coal Association
American Society of Civil Engineers PE, 1985, WV
West Virginia Association of Consulting Engineers PS, 1995, WV

American Consulting Engineering Council - Trans Committee

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESIGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
Kiser, D. Mark EXPERIENCE:
Chief Engineer 26 30

Brief Explanation of Responsibilities

As Chief Engineer, with significant experience in coal refuse stabilization design and mine portal closures and
drainage channelization, he will serve as a project advisor. Mr. Kiser will also provide constructability reviews and
Qa/QC for the various draft submissions and final construction documents, as required.

EDUCATION (Degree, Year, Specialization)

BS, 1984, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type , Year, State)

PE, 1980, WV

PE, 1998, IN

PE, 1998, sC

Licensed Remediation Specialist, 1998, WV




13. PER. .AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCTATE: ..ESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complece
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESIGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
Spencer, John R. EXPERTENCE:
Project Manager 17 35

Brief Explanation of Responsibilities

Project manager for coal and energy-related projects at POTESTA including preparation of permit applications, permit
revisions, and regulatory liaison for Article ITI surface mining permits, NPDES permits, no-cost mine reclamation and
other coal-related projects. Mr. Spencer is POTESTA’s project manager on ocur OSR Cheyenne Sales Company, Inc.
reclamation design project.

EDUCATION (Degree, Year, Specialization)
MS, 1979, Mineral Processing Engineering, Coal Preparation option
BS, 1978, Mineral Processing Engineering, Coal Preparation option

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
West Virginia Coal Mining Institute
Peters Creek Coal Association
North Carolina Coal Institute

13. PERSONAIL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESIGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
Yeager, Jessica L. EXPERIENCE:
Senior Scientist 13 16

Brief Explanation of Responsibilities

Clean Water Act permitting and compliance including water pollution control permitting and regulatory compliance,
stream and wetland delineation, and permitting (including mitigation), stat water quality regulations, biological
assessments, environmental impact studies and other NEPA documents.

EDUCATION (Degree, Year, Specialization)

MS, 2003, Biology (Emphasis in Aquatic Ecology and toxicology)

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

Society of Environmental Toxicology and Chemistry




13. PER. AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES <ESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESIGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
Moran, Terence C. EXPERIENCE:
Senior Engineer 22 25

Brief Explanation of Responsibilities

Mr. Moran will serve as senior engineer for engineering design of reclamation plans. Mr. Moran has served as a
project engineer/project manager for over 60 AML projects in West Virginia between 1989 and 1999. More recently, he

has served as principal engineer and project manager for WVDEP-AML projects including water studies and reclamation
plans.

EDUCATION (Degree, Year, Specialization)

MS, 1989, Civil Engineering
BS, 1987, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineers PE, 1996, WV
PE, 1998, VA

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESIGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
Taylor, Patrick A. EXPERIENCE:
Senior Engineer 24 26

Brief Explanation of Responsibilities

Mr. Taylor will serve as a project engineer, including completing field work, design, and preparation of drawings,
technical specifications, bid forms, and cost estimates. Mr. Taylor has project engineer experience in AML projects
consisting of emergency slide remediation, refuse fill and slurry pond reclamation, abandoned portal closures, and
slurry pond reclamation. Mr. Taylor alsc served as a branch manager for a private consulting firm responsible for
surface mining permitting, design and reclamation.

EDUCATION (Degree, Year, Specialization)

MS, 2006, Engineering Management
BS, 1988, Civil Engineering

MEMBERSHIP IN PROFESSIONAI ORGANIZATIONS REGISTRATION (Type, Year, State)

American Society of Civil Engineering PE, 1994, WV




13. PER. AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCTIATES RESPONSIBLE FOR OSR PROJECT DESIGN (Furnish completce
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESIGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
Gandee, Jason G. EXPERIENCE:
Project Engineer i 7

Brief Explanation of Responsibilities

As project engineer, Jason will field verify project mapping, acquire utility information, develop grading plans,
evaluate soil borrow areas, perform hydrologic and hydraulic design calculations, develop contract drawings and
specifications. Mr. Gandee has worked on five AML projects over the last year.

EDUCATION (Degree, Year, Specialization)

BS, 2007, Civil Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESIGN EXPERIENCE: YEARS OF OSR RELATED DESIGN
Potesta, Ronald R. EXPERIENCE:
President 17 39

Brief Explanation of Responsibilities

As President, Mr. Potesta directs the full resources of the firm to meet the complete requirements of this project for
WVDEP.

EDUCATION (Degree, Year, Specialization)

MS, 1975, Economics with a Concentration in Mineral Economics, Econometrics, and Micro Economics
BS, 1971, Business Administration

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
Commissioner, Ohio River Valley Water Sanitation
Commission; Board of Directors, WV Chapter of the Nature
Conservancy; National Institute for Chemical Studies; WV
Environmental Institute; WV Manufacturers Association




13. PER. AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATEs rRESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complece
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESICGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
Rogers, Karri B. EXPERIENCE:
Scientist 8 g

Brief Explanation of Responsibilities

Watershed approach stream and wetland investigations/ delineations throughout West Virginia, Virginia, and Kentucky.
Utilization of site habitat characterization using Rapid Biocassesment Protocols and Rosgen-based applications, '
extensive biomonitoring, wetland design and planting plans. Experience is with stream restoration projects,
preparation of NEPA information for large surface disturbances where individual permits were required by the Army
Corps of Engineers (COE) including cumulative impact assessments. GIS support for Environmental Assessments,
Compensatory Mitigation Plans, and other COE permit application requirements.

EDUCATION (Degree, Year, Specialization)

BS, 2003, Biology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DEIGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
McCoy, Laidley Eli EXPERIENCE :
Vice President 17 40

Brief Explanation of Responsibilities

Dr. McCoy will serve as a back-up principal-in-charge. In addition, Dr. McCoy manages the entire environmental and
natural science division of the company. He will cocordinate required environmental support services for the
completion of this reclamation design.

EDUCATION (Degree, Year, Specialization)

PhD, 1981, Aquatic Ecology
MS, 1974, Biological Science
BS, 1972, Zoology

MEMBERSHIP IN PROFESSIONAI, ORGANIZATIONS REGISTRATION (Type, Year, State)




13. PER. AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES <ESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Tnt.) YEARS OF EXPERIENCE
YEARS OF QSR DESIGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
Grose, Christopher A. EXPERIENCE:
Senior Engineering Associate 20 24

Brief Explanation of Responsibilities

Mr. Grose will coordinate the drilling and geotechnical analysis for slope stability design, identification of borrow

sites for soil cover, and investigation and design of solutions for subsurface hydrogeclogy within the deep mines and
recommendations for mine seals.

EDUCATION {Degree, Year, Specialization)

MS, 1990, Geological Engineering
BS, 1988, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineering
Association of Engineering Geology Licensed Remediation Specialist, 1998, WV

Society of American Military Engineers

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESIGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
Ward, Patrick E. EXPERIENCE:
Senior Engineer 10 22

Brief Explanation of Responsibilities

Mr. Ward will serve as a project engineer and has extensive experience on WVDEP, AML projects, having served as a
project engineer on refuse piles, mine drainage, and subsidence projects in the early to mid-1990's.

EDUCATION (Degree, Year, Specialization)

MS, 1%9%2, Civil Engineering (Geotechnical)
BS, 1990, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 1997, WV




13. PER._.{AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR OSR PROJECT DESIGN (Furnish completce

data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

Litwinowicz, Dennis L.
Senior Scientist

YEARS OF EXPERIENCE

YEARS OF OSR DESIGN EXPERIENCE:

1=

YEARS OF OSR RELATED DESIGN
EXPERIENCE:
34

Brief Explanation of Responsibilities

Mr. Litwinowicz will serve as a project geologist,

assistance on evaluation of other geologic activities.

including observation of subsurface exploration activities and

EDUCATION (Degree, Year, Specializatiocn)

BS, 1980, Geology and Mineralogy

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

American Association of Petroleum Geologists

REGISTRATION (Type, Year, State)

Certified Petroleum Geologist, 1984

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPO

data but keep to essentials)

NSIBLE FOR OSR PROJECT DESIGN (Furnish complete

NAME & TITLE (Last, First, Middle Int.)

Dawson, Victor M.
Survey Supervisor

YEARS OF EXPERIENCE

YEARS OF OSR DESIGN EXPERIENCE:

14

YEARS OF OSR RELATED DESIGN
EXPERIENCE:
32

Brief Explanation of Responsibilities

Mr. Dawson will coordinate required surveying for aerial mapping contreol if needed, establish construction benchmarks
topographic surveys, boundary surveys and/or property and deed research, survey of boring locations and profiling
significant existing drainage courses not clearly defined in the aerial mapping. Mr. Dawson will reduce survey data

and create topographic mapping for AML projects.

I

EDUCATION (Degree, Year, Specialization)

AS, 1983, Surveying

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS
American Congress Surveying and Mapping
West Virginia Association of Land Surveyors
North Carolina Society of Surveyors
South Carolina Society of Surveyors

REGISTRATION (Type, Year, State)

PS, 1988, NC
PS, 1989, SC
PS, 1993, WV




13. PER. AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCTATEs> =ESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complece
data but keep to essentials)
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESIGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
Sankoff, Michael B. EXPERIENCE:
CADD Designer/Supervisor 14 27

Brief Explanation of Responsibilities

Mr.

Sankoff will provide the CADD support in preparation of construction drawings for the project. He will reduce

survey data to provide sufficient mapping to complete the design.

EDUCATION (Degree, Year, Specialization)

BS, 1987, Industrial Management
AS, 1986, Drafting and Design Engineering Technology
AS, 1986, Mechanical Engineering Technology

MEMBERSHIP IN PROFESSIONAI, ORGANIZATIONS REGISTRATION (Type, Year, State)

153 4

PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESIGN EXPERTENCE: | YEARS OF OSR RELATED DESIGN
Ammirato, Robert J. EXPERIENCE:
Engineer 8 13

Brief Explanation of Responsibilities

Mr.

Ammirato will serve as a project engineer for the project. His responsibilities will include hydraulic

calculations, layout, drawing preparation, design, technical specifications, bid forms, cost estimates, and field
work. He has extensive experience in water supply and waste water system design, permitting, and regulations.

Mr.

Ammirato was the project engineer on our Borderland (Matney) Portals project.

EDUCATION (Degree, Year, Specialization)

BS, 1399, Mechanical Engineering

MEMBERSHIP IN PROFESSIONAIL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 2010, WV




3.3
data but keep to essentials)

PER. AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES «E

SPONSIBLE FOR OSR PROJECT DESIGN (Furnish complete

NAME & TITLE (Last, First, Middle Int.)

YEARS OF EXPERIENCE

Smith, Jarrett M.
Staff Engineer

YEARS OF OSR DESIGN EXPERIENCE:

9

YEARS OF OSR RELATED DESIGN
EXPERIENCE:
12

Brief Explanation of Responsibilities

Mr.

grading plans and quantity/cost estimates.
AML project.

Smith has been involved extensively with develo
preparation of NPDES stormwater construction permits.

pment of hydrclogic and hydraulic calculations including
He also has significant expertise in the development of site
Mr. Smith was the project engineer on our Taylorville (Cantrell) Drainage

EDUCATION (Degree, Year, Specialization)

BS, 2002, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

National Society of Professional Engineers

REGISTRATION (Type, Year, State)

PE, 2008, wWv

13..
data but keep to essentials)

PERSONAL HISTCORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complete

NAME & TITLE

(Last, First, Middle Int.)

Griffith, Chad

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

5

Staff Engineer

YEARS OF AML RELATED DESIGN
EXPERIENCE:
7

Brief Explanation of Responsibilities

Mr. Griffith has extensive experience with site grading plans and stormwater management.

mine plans and permitting.

He also has experience with

EDUCATION (Degree, Year, Specialization)

BS, 2004, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION (Type, Year, State)

PE, 2009, WV




13. PER. AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE:> <ESPONSIBLE FOR OSR PROJECT DESIGN (Furnish complece
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF OSR DESIGN EXPERIENCE: | YEARS OF OSR RELATED DESIGN
Drinkard, William F. IIT EXPERIENCE:
Senior Engineer 22 34

Brief Explanation of Responsibilities

Mr. Drinkard will serve as a project engineer and has extensive coal industry design experience in refuse disposal
areas, mine facility construction utilities, access roads, drainage controls, and portal closings. In addition,
Mr. Drinkard will prepare NPDES permit applications for construction activities and other required storm and mine
drainage calculations.

EDUCATION (Degree, Year, Specialization)

MS, 2003, Environmental Engineering
MBA, 1981, Busginess Administration
BS, 1980, Mining Engineering

MEMBERSHIP IN PROFESSIONAI, ORGANIZATIONS REGISTRATION (Type, Year, State)
PE, 1981, WV
PS, 1992, WV




14. PRC. OE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN ... PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE Ob&x
DESIGN SERVICES

Microsoft Office (Excel, Access, Word, PowerPoint)

WordPerfect 11

Adobe PageMaker 8 (Publication Software)

MicroStation (Allows users to create 3D models of permanent assets - the models and all of their components are
electronic simulations of real-world objects); used for CADD drawing preparation.

Autodesk Land Desktop (3D modeling software that provides topo analysis, real-world coordinate systems, volume totals,
roadway geometry.)

Haestead Methods (Numerous software packages used for designing storm water structures [e.g., channels, culverts,
ponds, etc.] and water distribution systems.)

MapTech, Terrain Navigator (Combines regional collections of topo maps with powerful PC navigation software for 2D/3D
viewing, customizing, printing and GPS use.)

AutoCAD Civil 3D 2014 Used for preparing CADD drawings.

ARCview and ARC Catalogue 10.0 is used for geospatial mapping.




15. CUR.

AT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATE. »NGINEER OF RECORD

PROJECT NAME, TYPE AND

LOCATION

NAME AND ADDRESS OF

NATURE OF YOUR FIRM'S

ESTIMATED CONSTRUCTION

PERCENT COMPLETE

Company, Inc.
Special Reclamation
Design and Contract
Documents, Upshur
County, WV

Philippi, WV

prepare reclamation
plan and bid
documents.

OWNER RESPONSIBILITY COST
Monumental Mine, LP Mineral, LLC Preparation of mine $246,000 (fee) 95%
Marion County, WV 471 John Fox Road plan and all permit
Morgantown, WV 26501 applications for new
mine including all
pre-mine environmental
work
Morgan Mine Fire, Mine |WVDEP Preparation of Unknown 60%
Fire Abatement, 601 57”‘Street, SE reclamation plan,
Preston County, WV Charleston, WV 25304 drawings,
specifications, bid
form, engineer’s
construction cost
estimate, and
calculations brief.
Lilly Parker Mine, American Bituminous Preparation of mine $270,000 (fee) 25%
Marion County, WV Power Partners, LP plan and all permit
PO Box 159 applications for new
Grant Town, WV 26574 mine including all
pre-mine environmental
work
Barrackville Mine American Bituminous Preparation of mine $66,000 (fee) 95%
Expansion Power Partners, LP plan and all permit
PO Box 159 applications for
Grant Town, WV 26574 expansion of existing
mine including all
pre-mine environmental
work
Jo Anne Permit American Bituminous Renewal of NPDES and $35,000 (fee) 80%
Renewals Power Partners, LP permits / splitting
PO Box 159 permits and
Grant Town, WV 26574 application for new
NPDES Permit
Humphrey Limestone LP Mineral, LLC Preparation of mine $86,000 (fee) 15%
Quarry 471 John Fox Road plan and all permit
Morgantown, WV 26501 applications for
expansion of existing
quarry including all
pre-mine environmental
work
Cheyenne Sales WVDEP Engineering design to Unknown 50%




15. CUR’

T ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATE

NGINEER OF RECORD

PROJECT NAME, TYPE AND NAME AND ADDRESS OF NATURE OF YOUR FIRM’S ESTIMATED CONSTRUCTION PERCENT COMPLETE
LOCATION OWNER RESPONSIBILITY COST
MacArthur Subsidence WVDEP Preparation of $2,600,000 98%
Phase 2 - AML, 601 57 Street, SE reclamation plan,
MacArthur, WV Charleston, WV 25304 drawings,
specifications, bid
form, engineer’s
construction cost
estimate, and
calculations brief.
Landfill Closure Solutia, Inc. Preparation of closure $17,000,000 80%
Design, Various 1 Monsanto Road designs, construction
Environmental Nitro, WV 25143 drawings and
Remediation Projects specifications,
Nitro, WV environmental
sampling, and
regulatory liaison.
Lake Lynn Complex, WVDEP Design of drainage Unknown 95%
Monongalia County, WV 601 57" Street, SE conveyances,
Charleston, WV 25304 installation of mine
seals, Subsidence area
reclamation, highwall
reclamation, re-
vegetation of
disturbed areas.
Crany Mine Dump WVDEP Regrading, drainage 51,000,000 10%
Reclamation 601 57" Street, SE control, and soil
Wyoming County, WV Charleston, WV 25304 cover to reclaim a
15-acre coal refuse
pile.
TOTAL NUMBER OF PROJECTS: TOTAL ESTIMATED CONSTRUCTION COSTS:
11 (POTESTA has completed well over 1000 projects.) 521,303,000




16. CUR. T ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A L »3-CONSULTANT TO OTHERS

PROJECT NAME, TYPE NATURE OF FIRMS NAME AND ADDRESS ESTIMATED ESTIMATED CONSTRUCTION COST
AND LOCATION RESPONSIBILITY OF OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY
Iaeger Elementary Design Water ZMM, Inc. 2013 $60,000,000 $750, 000

School Roadway and
Site Design

Supply, Sanitary
Sewer, site layout
and Roadways

222 Lee Street, W.

Charleston, WV
25302




17. C. .-LETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM “wAS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)
Fort Martin Power Station Allegheny Energy Supply 524,000,000 2012 In Progress
Coal Combustion By-Product 800 Cabin Hill Drive
Landfill Expansion, Greensburg, PA 15601
Monongalia County, WV
Hatfield-McCoy/Water Ways Boone County PSD $900,000 2012 Yes
Waterline Extension, Boone PO Box 287
County, WV Danville, WV 25053
Ralph Six Mine, Marion LP Mineral, LLC $230,000 (fee) 2013 In Progress
County, WV 471 John Fox Road
Morgantown, WV 26501
May Portal, AML Reclamation Virginia Dept. of Mines, $130,000 2012 Yes
Mine Portal/Fill Slippage Minerals & Energy
Project, Buchanan County, VA | PO Drawer 900
Big Stone Gap, VA 24219
Lick Creek Waterline Boone County PSD $1,200,000 2012 Yes
Extension - Phase I, Boone PO Box 287
County, WV Danville, WV 25053
Town of Ceredo Water Town of Ceredo $831,000 2012 Yes
Distribution System Upgrade PO Box 691
- Contract No. 1, Ceredo, WV |Ceredo, WV 25507
Town of Ceredo Water Town of Ceredo 5885, 000 2012 Yes
Distribution System Upgrade |PO Box 691
- Contract No. 2, Ceredo, WV |Ceredo, WV 25507
Sundial Refuse Pilesg, AML WVDEP $4,000,000 2012 Yes
Reclamation of Coal Refuse 601 57" Street, SE
Piles, Raleigh County, WV Charleston, WV 25304
East Lynn II, Mine Portals WVDEP $1,220,000 2013 Yes

Closure, Refuse Regrading,
Drainage Control, East Lynn,
WV

601 57" Street, SE
Charleston, WV 25304




17. C

LETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIR

AS THE DESIGNATED ENGINEER OF RECORD

+..2JECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)

Flipping Hollow Complex, WVDEP $159,600 2013 Yes
Mine Portal Closure, 601 57" Street, SE
Duhring, WV Charleston, WV 25304
Kopperston (John’s Branch) WVDEP $1,300,000 2012 Yes
Refuse Emergency, AML 601 57" Street, SE
Reclamation of Refuse Pile Charleston, WV 25304
Drainage, Wyoming County, WV
Pringle Run #2, AML WVDEP $675,000 2012 Yes
Reclamation of Refuse Pile, 601 57 Street, SE
Portals, and Structures, Charleston, WV 25304
Preston County, WV
Bucy 3 Mine, Monongalia Shafer Brothers Construction $256,000 (fee) 2012 Yes
County, WV 668 Lower Hildebrand Road

Morgantown, WV 26501
MacArthur Subsidence, WVDEP $3,370,000 2012 Yes
Subsurface Exploration and 601 57" Street, SE
Subsidence Control Plan, Charleston, WV 25304
MacArthur, WV
Wilson Mine Expansion, LP Mineral LLC $64,000 (fee) 2011 Yes
Marion County WV 471 John Fox Road

Morgantown, WV 26501
National Mine, Monongalia Shafer Brothers Construction $174,000 (fee) 2011 Yes
County, WV 668 Lower Hildebrand Road

Morgantown, WV 26501
Peach Ridge Complex, AML WVDEP $500,000 2011 Yes
Reclamation of Refuse Pile 601 57" gtreet, SE
and Mine Portals, McDowell Charleston, WV 25304
County, WV
Measle Fork Refuse Pile, AML | WVDEP $1,200,000 2011 Yes

Reclamation of Refuse Pile
and Drainage Problems,
Wyoming County, WV

601 57" Street, SE
Charleston, WV 25304




17. CC... LETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM w~AS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)
Georges Creek Portals, AML WVDEP $250,000 2010 Yes
Reclamation of Acid Mine 601 57" Street, SE
Drainage Problems, Mingo Charleston, WV 25304
County, WV
Putney Impoundment, AML WVDEP $226,000 2010 Yes
Reclamation of Mine Portals, 601 57" Street, SE
Mingo County, WV Charleston, WV 25304
Marmet (Wells Drive) WVDEP 5475,000 2011 Yes
Landslide Emergency Project, | 601 57" Street, SE
AML Reclamation of Charleston, WV 25304
Landslide, Kanawha County,
wv
Marmet (Clark) Drainage, AML | WVDEP $100,000 2012 Yes
Reclamation of Drainage, 601 57" Street, SE
Kanawha County, WV Charleston, WV 25304
Bucy No. 2 Mine, Monongalia |Shafer Brothers Construction $156,000 (fee) 2010 Yes
County, WV 668 Lower Hildebrand Road
Morgantown, WV 26501
Jessop Highwall #10 WVDEP $1,357,000 2009 Yes
AML Reclamation of 601 57" gtreet, SE
Highwalls, Preston County, Charleston, WV 25304
WV
Lando (Edwards) Drainage, WVDEP $352,000 2009 Yes
AML Reclamation of Refuse 601 57" Street, SE
Pile and Drainage Problems, Charleston, WV 25304
Mingo County, WV
Taylorville (Cantrell) WVDEP $241,000 2009 Yes
Drainage, AML Reclamation of 601 57" Street, SE
Acid Mine Drainage Problems, Charleston, WV 25304
Mingo County, WV
Borderland (Matey) Portals, WVDEP $94,000 2009 Yes

AML Reclamation of Mine
Portals, Mingo County, WV

601 57*" Street, SE
Charleston, WV 25304




17. CC..2LETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE

NAME AND ADDRESS

ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)
Fairmont East Mine Drainage, |WVDEP $100,000 2009 Yes
AML Reclamation of Acid Mine | 601 57" Street, SE
Drainage, Fairmont, WV Charleston, WV 25304
Rachel Refuse, AML WVDEP $300,000 2010 Yes

Reclamation of Mining
Complex, Farmington, WV

601 57 Street, SE
Charleston, WV 25304




18. CuwPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM
OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE)

HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE

Lancaster, PA 17604

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED FIRM ASSOCIATED
AND LOCATION OF OWNER OF YOUR FIRM'’S PORTION (YES OR NO) WITH
Armstrong Mineral Armstrong Industries $20,000 2011 Yes Pickering and

Wool Plant 2500 Columbia Ave. Associates




1.9

Us "his space to provide any additional information description of resources supporting your firm's
qu.._+fications to perform work for the West Virginia ..cice of Special Reclamation.

Potesta & Associates, Inc.’'s (POTESTA) “Expression of Interest for Professional Mapping and Engineering Design
Services to Assist the Office of Special Reclamation in Completing Land Reclamation for the Forfeited Permits of
Royal Coal Company P-688 and R-676 in Fayette County” supports this questionnaire in providing POTESTA's
gualifications and resources for serving the West Virginia Department of Environmental Protection, Office of
Special Reclamation on this project. 1In summary, POTESTA:

1. We are currently completing engineering design of Cheyenne Sales Company, Inc. permits 0-11-83, $-2009-96, and
0-2025-86 to prepare a reclamation plan and bid documents to OSR standards.

2. Has assembled a team of in-house personnel and subcontractors who have historically worked on mine reclamation
and permitting projects. POTESTA’s in-house staff includes 17 Professional Engineers including 10 in the
primary office, three of whom have worked on over 75 AML, projects.

3. Has a large local staff with a unigue multidiscipline technical emphasis (including civil engineering,
structural engineering, geological engineering, hydrological engineering, mine land reclamation, with a strong

emphasis on water quality and aquatic life and toxicity). Two members of POTESTA’s staff have a Ph.D., and 12
have a Master’s Degree.

4. Has 15+ employees with extensive experience on WVDEP AML projects. POTESTA employees have worked on and have
experience in the following type of WVDEP AML projects:

- Water Supply Feasibility Studies and Design - Passive Acid Mine Drainage Treatment

- Assessment of Contamination (e.g., PCB’'s, asbestos) - Reclamation of Refuse Piles and Highwalls
= Demolition of Structures - Sealing Mine Portals

- Diversion Structures = Stream Relocations

- Identifying Acid Mine Drainage - Subsidence Assessment and Remediation

- Inventory of Residential Water Supplies - USCOE Permitting

= Landslides = Wetland Assessments

- Mine Fires
5. Can handle a substantial workload due to our staff size, number of professional engineers, and CADD designers.

6. Office located in Charleston, West Virginia in close proximity to WVDEP’'s Charleston office, with offices in
Morgantown, West Virginia close to WVDEP Philippi office.

7. Staff has had a positive relationship with WVDEP, AML and OSR in the past.
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. The foregoi is a statement of facts.
Signature: 1 e [;%%P;a:zf4/1,4¢,<3 Title: Vice President Date: November 6, 2014

Printed Name: Dana L. Burns




POTESTA & ASSOCIATES, INC.

Civil Engineering and Design

Potesta & Associates, Inc. (POTESTA) helps clients
evaluate and plan projects by completing the
following types of preliminary investigations and
analyses.

= Phase I Environmental Site Assessments

®  Floodplain Determination

= Geotechnical Explorations Including Soil,
Bedrock, and Groundwater Characterization

®  Foundation Recommendations

® Monitoring Well Systems and Site
Characterization Plans

* Boundary, Topographical and
Photogrammetric Surveys

= Utility Planning

* Earthwork Evaluations Including Volume
Analysis

=  Opinion of Probable Costs/Engineer’s
Construction Cost Estimates

Once the project has been determined feasible,
POTESTA’s  design  professionals  complete
preliminary and final designs. Frequent
communication is made with the client and any other
design professionals to review completed activities
and obtain input for the design process. Our goal is
to provide our services to achieve or exceed our
clients’ expectations.

Our design services include:

= Erosion and Sediment Control Plans

® Earth Retaining Structures Design

®  Geometric Site Layout

* Grading and Drainage Plans, Including
Excavation and Fill Optimization

= Access Road Design

® Hydraulic Structure Design

®  Water and Sewer Design

= Slope Stability Analysis

® Subsurface Drainage System Design

* Construction Drawings, Specifications and
Contract Document Preparation

POTESTA  offers experienced environmental
engineers and scientists to prepare applications for
various environmental permits that may be required.
These services include:

®  Stormwater Management Permit/Erosion
and Sediment Control Plans

*  Office of Air Quality Permit to Construct

= Wetland Delineation and Permits

® National Pollutant Discharge Elimination
System (NPDES) Permits

®  Floodplain Management Permits

*  Groundwater Protection Plans

*  Spill Prevention, Control and
Countermeasure Plans

=  Environmental Site Assessments

* Environmental Impact Statements

POTESTA routinely provides professional services
throughout construction of our projects. These
services include survey layout, construction
management, construction monitoring, record
drawing preparation, and bid evaluation assistance.

POTESTA & ASSOCIATES, INC.

APOTESTA

7012 MacCorkle Avenue, SE, Charleston, West Virginia 25304
Phone: (304) 342-1400 = Fax: (304) 343-9031 - www.potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia




POTESTA & ASSOCIATES, INC.

Computer-Aided Drafting and Desion

The Potesta & Associates, Inc. (POTESTA)
computer-aided drafting and design (CADD)
department provides state-of-the-art design and
drafting services for in-house engineering and
environmental consulting projects. We also provide
personnel to clients who have a temporary need for
additional drafting manpower. These services may
be performed at your location or our office as
required.

The CADD department utilizes the latest
drafting/design software and computer hardware to
maintain productivity at the high levels that clients
demand and expect. We utilize the latest version in
AutoCAD Civil 3D civil/survey design software to
prepare, revise, and manipulate drawings and
engineering data efficiently. Drawings and figures
are produced using a Hewlett Packard 4000 and
5500 color ink jet plotters. POTESTA’s
experienced and trained professionals allow clients’
projects and assignments to be completed rapidly
and at reasonable cost.

Our CADD services include:

®= Survey data manipulation including
development of topographic mapping, cross
sections, profiles, isopach drawings, etc.

= Site design including grading plans,
drainage plans, utilities plans, right-of-way
plans, etc.

* Roadway design.
= Water and sewer design.
®  Permit drawings, maps, and exhibits.

= Earthwork and planimetric quantity
development.

* Two and three dimensional graphics.

POTESTA & ASSOCIATES, INC.

APOTESTA

7012 MacCorkle Avenue, SE, Charleston, West Virginia 25304
Phone: (304) 342-1400 - Fax: (304) 343-9031 » www.potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia



POTESTA & ASSOCIATES, INC.

Construction Monitoring

Potesta & Associates, Inc. (POTESTA) provides
construction monitoring and construction
management services to assist clients in achieving
regulatory and contractual compliance, to document
that contractor activities are in compliance with
design requirements, and to serve as an extension of
clients® staff. POTESTA can provide full-time or
part-time field services utilizing one or more
engineers or technicians.

Regulatory compliance is often best documented by
providing full-time construction monitoring services
for a construction project. POTESTA can assist
clients in observation of construction activities and
documenting compliance. Our typical involvement
in such projects includes:

* Conducting a pre-construction review of
design and contract documents to identify
potential problem areas, and consultation
with the owner or client to develop
strategies or procedures to avoid anticipated
problems.

= Assistance in  contractor  selection.
POTESTA can recommend construction
contractors who specialize in the type of
work associated with the project and can
assist in bid evaluation by reviewing
proposed quantities, unit costs, lump sum
costs, and any proposed exceptions or
qualifiers for the project. POTESTA can
conduct pre-bid conferences to help
contractors understand project requirements.
We can also conduct pre-construction
conferences prior to the start of the project
to help establish lines of communication,
review detailed plans, discuss testing
requirements and establish proper reporting
procedures.

POTESTA can provide surveying for
construction layout, measurement for
payment quantities, and documentation
of as-built conditions. Survey results are
downloaded to form computer-aided
drafting (CAD) drawings allowing the
efficient preparation of record drawings and
any subsequent evaluations required.

Construction monitoring can include field
testing to document compliance such as field
density tests, concrete testing, sampling of
materials for laboratory analysis, and
documentation of site conditions and work
performed on a daily basis or as required.

Preparation of summary of construction
reports, including photographs, videotape
documentation, test results, daily
construction  logs, industrial hygiene
monitoring, and other documentation as may
be required by the client.

Preparation of certifications as may be
required.

POTESTA & ASSOCIATES, INC.

APOTESTA

7012 MacCorkle Avenue, SE, Charleston, West Virginia 25304
Phone: (304) 342-1400 = Fax: (304) 343-9031 » www.potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia




POTESTA & ASSOCIATES, INC.

Endangered Species Consultation

The Endangered Species Act (ESA) requirements
can delay if not halt important projects. Being able
to respond promptly and thoroughly to the Fish &
Wildlife Service’s (Service) requests for an
evaluation of probable project impacts on either
endangered species, threatened species, or species of
concern can facilitate needed regulatory approvals.

Potesta & Associates, Inc. (POTESTA) has
extensive experience in biological assessments (BA)
related to the ESA. We utilize a combination of
in-house professionals and recognized experts to
complete projects for our clients. This arrangement
allows us to provide a work product which is
acceptable to the Service.

For the last several years, our office has worked with
natural gas transmission companies preparing
environmental reports which include assessments
and remediation of impacts to rare, threatened, and
endangered species. POTESTA’s biologists have
worked on natural gas projects within the core
summer roosting and maternity range of the Indiana
bat. This work provided the firm’s biologists with
considerable experience in identifying suitable
Indiana bat habitat in Ohio, Kentucky, Virginia, and
West Virginia. Other biologists within our office

also have experience in bat surveys, echo location,
bat identification and mussel surveys.

We have established professional relationships with
local and regional experts on projects in our region.
These relationships allow us to have access to
recognized experts on the appropriate species on an
as-needed basis. The advantage to the client is that
this approach allows us to select the best individual
for the task at hand.

These experts have specialized in the study of their
species of interest for many years and are familiar
with the life cycle, habitat requirements and
sampling techniques for the species. POTESTA
supplements these individuals with our experienced
field staff, who are intimately familiar with the
project, to constitute an effective team to respond
quickly to threatened and endangered species issues.
POTESTA provides final reports with additional
information obtained from the noted expert, as well
as relevant mapping and other supporting
information.

This team approach allows for a complete evaluation
of the potential impact a project may have on a
species of concern. The most basic level of services
in this area is a partial evaluation based only on
literature reviews. An intermediate level of effort
would be the literature review and a thorough field
review of the project site to evaluate habitat. A
complete evaluation would include the literature
review, habitat evaluation, and extensive field
collection program during the appropriate season of
the year. Our subcontractors have the appropriate
permits to collect the species in question.

POTESTA & ASSOCIATES, INC.

APOTESTA

7012 MacCorkle Avenue, SE, Charleston, West Virginia 25304
Phone: (304) 342-1400 = Fax: (304) 343-9031 - www.potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia




POTESTA & ASSOCIATES, INC.

Hydrology and Hydraulics Design

Our engineers have extensive experience in the
application of hydrology and hydraulic principles to
the design of real world systems. These applications
include:

= Drainage Structure Sizing
- Stream Relocations
- Culverts
- Channels
= Pond and Dam Design
- Sediment Ponds and Basins
- Spillways
- Design/Rehabilitation
- Slurry Impoundments
- Lagoons
- Dams
= Detention and Detention Systems
- Ponds
- Pipes
- Underground Bladders
® Floodplain Management Permits/Approval
®  Floodway Studies

- FEMA (Federal Emergency
Management Agency)

- NFIP (National Flood Insurance
Program)
- Flood Elevation Surveys/Certifications
- Flood Routing
®* Dam Break Analysis
®= Hydrology Surveys
= Stream Gauging
= Rainfall and Flow Data Collection
= Stormwater Drainage System Design
®  Pressure Pipe Systems
=  Stream Restoration Plans
* Natural Stream Channel Design/Restoration
= Expert Witness Testimony

To complete these types of applications, our
engineers, scientists, and surveyors work jointly to
develop an effective and economical solution to your
situation. ~ Their analyses use widely accepted
computer models.

Potesta & Associates, Inc. typically uses the
following computer modeling programs:

=  HEC-RAS

=  HEC-HMS

=  TR-20/TR-55
= StormCAD

= CulvertMaster
&« FlowMaster

=  PondPack

= CORMIX

We have provided these services to a wide variety of
public and private sector clients. Our staff not only
understands the technical details, but is very
experienced in working with the various state,
federal, and local regulatory agencies. We know the
level of detail they require and can obtain the
necessary approvals in a timely manner.

POTESTA & ASSOCIATES, INC.

APOTESTA

7012 MacCorkle Avenue, SE, Charleston, West Virginia 25304
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POTESTA & ASSOCIATES, INC.

Geotechnical Engineering

Potesta & Associates, Inc.’s (POTESTA) engineers
and geologists have extensive experience related to
the geotechnical engineering and geological
disciplines. These areas include subsurface
investigations, monitoring well and piezometer
installations, foundation design recommendations,
slope stability analysis, and remedial designs as they
relate to construction, mining, waste disposal,
environmental remediation, and other projects.

SUBSURFACE INVESTIGATIONS

POTESTA’s diverse staff of engineers and
geologists is experienced in the many different
facets of subsurface investigations. Our usual
procedure is to attend an initial meeting with the
client to establish requirements and expectations,
conduct a preliminary site reconnaissance, and
develop a recommended exploration program for
your review and approval. Supplemental
information from the local area is then obtained from
readily available sources to assist the engineer or
geologist in making final recommendations.

POTESTA can provide field engineers and
geologists who are knowledgeable using the latest
technologies to assist in collecting and analyzing
samples. Our knowledge of the proper procedures
and familiarity with local conditions allows office

and field personnel to adjust the investigative plan if
unanticipated field conditions are found.

Our staff is familiar with the following items which
can be associated with subsurface exploration:

* Drilling and Rock Coring Techniques
(augers, rotary bits, Geoprobe™, etc.)

* Sample Collection Methods (split spoons,
shelby tubes, Geoprobe™ sleeves, etc.)

» Classification and Logging of Soil and Rock
Samples
=  Monitoring Well and Piezometer Installation

SLOPE STABILITY ANALYSIS
AND REMEDIAL DESIGN

Slope stability is often a major concern during the
design and construction phases of many projects,
especially those located in the Appalachian terrain.
POTESTA’s engineers are familiar with the various
methods utilized to predict slope stability and are
capable of performing the related analyses. Slope
stability is critical for many projects such as analysis
of existing or proposed soil embankments, rock fills,
dam analysis and design, landfill design and
operation, estimating the causation of slope failure,
and designing remedial measures. Analyses can
involve circular or sliding block methods, interface
friction angles, and estimation of the strength
parameters of the soil or rock. Slope stability
analyses are performed on one of the most
technologically advanced computer programs
available and can be modified using site specific
data.

POTESTA’s engineers can also develop preventive
measures  during initial project design or
recommendations to repair slope failures. Based
upon the project circumstances, our engineers will
consider various remedial measures such as
regrading the site to obtain more suitable conditions,
management of groundwater, and design of retaining

POTESTA & ASSOCIATES, INC.

APOTESTA
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structures. Our staff is familiar with a wide variety
of retaining structures, including gabion baskets,
soldier beam and lagging walls, sheet piles,
reinforced concrete and reinforced earth slopes.

FOUNDATION DESIGN
RECOMMENDATIONS

POTESTA’s staff has experience with various types
of foundations and will recommend the appropriate
type of foundation given the anticipated application
and site conditions.  The different types of
foundations with which our staff is familiar are
spread and strip footings, steel piles, auger-cast
concrete piles, drilled piers, and reinforced mats.

Preliminary foundation design recommendations and
cost analyses are commonly performed during the
initial phases of a project to assist in determining
project feasibility. As project planning progresses,
the preliminary alternatives will be revised into a
final recommendation which can then be
incorporated into the project’s construction
documents or developed as an independent package
for presentation to the contractor.

The final recommendation can include construction
drawings, technical specifications, recommendations
for allowable bearing capacity, engineer’s
construction cost estimate, and contractor’s bid
sheet.

POTESTA & ASSOCIATES, INC.
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POTESTA & ASSOCIATES, INC.

Permitting Services

Potesta & Associates, Inc. (POTESTA) offers its
clients exceptional expertise and experience when it
comes to the permitting process, including all
phases of ~application preparation, negotiations,
modifications, compliance and renewal at all levels
of government. Our permit services cover air,
mining, water and waste disposal permits.

AIR

Our firm offers complete air permitting and
consulting services to assist industry in complying
with today’s complex air quality regulations. Our
staff has experience in identifying, characterizing
and permitting air pollution sources for a variety of
industries, including:

= Coating Operations

® Petroleum and Petrochemical Operations
*=  Chemical Manufacturing

®  Manufacturing Facilities

=  Mining

= Quarries

= Natural Gas Compressor Stations

= Electric Utilities

Our air quality experts have comprehensive
knowledge of federal, state and local regulations, as
well as experience in complex Title V applications.
Our services include identification of potential air
pollution sources, development of control strategies,
preparation of permit applications, emissions
inventories, compliance audits and regulatory
liaison.

At both the state and federal levels, we help clients
interpret and comply with air regulations, including
the New Source Performance Standards (NSPS) and
National Emissions Standards for Hazardous Air
Pollutants (NESHAPS). We can suggest emissions
control strategies to meet both current and
anticipated regulations, including BACT, MACT

and LAER.

MINING

In recent years, mining permits have become
increasingly complex, requiring diverse expertise in
mining techniques, engineering, environmental
regulations, benthic studies, hydrogeology and
hydrology. Our staff has broad experience in
providing innovative solutions to various mining
problems.

Although the objective of a permit application is to
receive agency approval in a timely manner, the
client does not benefit if the application does not
allow for effective operations. We work with our
clients to ensure that your operational needs are met
while allowing for essential flexibility. Several
members of our staff have mining industry
experience, and they understand the requirements
vital to an effective operation.

From the beginning of the permit process,
POTESTA involves the reviewing agency to allow
its concerns to be addressed prior to submittal of the
application. Often, this reduces the need for review
comments and revisions which could slow the
approval process. Our thorough knowledge of the
various phases and requirements of the permitting
process, coupled with our technical expertise, may

POTESTA & ASSOCIATES, INC.
7012 MacCorkle Avenue, SE, Charleston, West Virginia 25304
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facilitate the approval of permits that are operation
based and thus more acceptable to you.

Our staff members have the knowledge and
expertise to develop modification submittals that are
timely and cost effective. We can also expedite
permit renewal applications with minimal input from
our busy clients.

WATER

The Clean Water Act regulates the discharge of
pollutants into surface water through the National
Pollutant Discharge Elimination System (NPDES).
POTESTA has extensive experience in water
permitting  projects, including industrial and
municipal wastewater and storm water discharges.

Perhaps the most important aspect of the permitting
process is determining the approach most beneficial
to the client. Our personnel are familiar with both
state and federal permitting strategies and can
provide capable guidance for appropriate and
applicable permits for a project.

Our staff specializes in reviewing facility wastewater
flows and recommending methods of minimizing or
eliminating these discharges. Our knowledge of
alternatives for wastewater management can save
clients money and potential liability.

We can help the client decide which type of permit
coverage is required for a given project. Also, with
our thorough understanding of state and federal
wastewater permitting, we have been able to
renegotiate numerous draft permits to achieve more
acceptable requirements.

POTESTA can prepare a draft NPDES permit for
submission to the appropriate agency. This gives the
client more input regarding the permit requirements.
Our personnel are experienced in permit writing and
will work closely with agency staff to ensure that the
permit meets both regulatory requirements and the
needs of our clients.

WASTE

POTESTA is highly knowledgeable of the
challenges faced in receiving a permit to allow
proper disposal and/or use of your waste products.
Our staff has experience with municipal and
industrial solid waste and construction demolition
waste and hazardous waste. They have designed
landfills, transfer stations, recycling facilities,
closure plans and corrective action plans.

We have experience in:

= Bioremediation

= Resource Recovery

= Sludge Handling/Stabilization

= Utilization of Coal Combustion By-products
= Construction Monitoring/Management

Our staff of civil, geotechnical, environmental and
mining engineers; geologists; hydrogeologists;
biologists and surveyors strives to obtain the
maximum flexibility for your facility, whether it is a
new operation, the modification of an existing
facility, or a permit renewal. Regulatory liaison
assistance is a key component in our efforts.

POTESTA & ASSOCIATES, INC.
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POTESTA & ASSOCIATES, INC.

Site Design

Potesta & Associates, Inc. has a significant body of
work in site design for residential, commercial and
industrial clients. Projects range from power plant
siting to subdivision design. We have assisted
numerous developers and development agencies
with the creation of business industrial parks
throughout West Virginia, and have been part of
design teams for elementary, secondary and
collegiate projects primarily associated with new
building construction.

Our staff of civil, environmental, and geotechnical
engineers; surveyors and environmental scientists
can provide the following site planning and design
services.

* Surveying — Topo and Boundary

= Base Mapping from Aerial Photography

*  Geotechnical Engineering

= Land Planning

= Environmental Issues Evaluation and
Mitigation

= Site Grading

® Vehicular and Pedestrian Circulation

*  Utility Design

= Site Features

=  Stormwater Management Plans

Some clients who have used our site design services
include:

=  West Virginia Development Office

* Development Authorities: Tucker, Wood
and Roane Counties

*  Bright Enterprises

®* BIDCO (Capital Area Development
Corporation)

®  University of Charleston

*  Timberwolf Development Corporation

*  West Virginia Department of Environmental
Protection

= West Virginia Division of Natural
Resources

®  Marshall University

* Architects: Associated Architects; Bastian
& Harris, Architects; SEM Partners

POTESTA & ASSOCIATES, INC.
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POTESTA & ASSOCIATES, INC.

Surveying and Mapping

Our surveyors are experienced in many aspects of
surveying such as topographic mapping, boundary
surveys (rural/farms, city lots, and subdivisions),
ALTA surveys, control surveys, flood certificate
surveys, well location surveys, construction surveys
for layout of work, record drawings, and quantity
measurements. Related areas include courthouse
research, preparation of right-of-way plans,
and verification of property owners. Potesta &
Associates, Inc. (POTESTA) has licensed
professional surveyors registered in West Virginia,
North Carolina, South Carolina, Ohio, Virginia, and
Pennsylvania. Their total combined surveying
experience comes to well over 50 years.

POTESTA’s  surveyors use state-of-the-art
equipment such as Topcon total stations, Trimble
R-8 GNSS, and SMI Version 8 data collectors with
SMI software. Reduction and design software used
includes AutoCAD, Softdesk Civil/Survey design,
Autodesk Land Design, Microstation, and InRoads
design software.

POTESTA is equipped with modern surveying
instruments, allowing efficient data processing and
accurate gathering of field information. Total station
instruments equipped with data collectors are
utilized for complete field-to-office automation
allowing for high levels of productivity in the field.
The latest versions of software are then used to
process survey data and create drawings or required
end products. These products can be supplied to our
clients in AutoCAD and/or Microstation format.

Small topographic mapping projects can be
completed in-house using the aforementioned
process.  Larger projects are better suited for

mapping using aerial photography.

POTESTA can provide the necessary surveying
required for establishing ground control for aerial
mapping. As a quality control measure, aerial
mapping is field checked for accuracy by surveying
cross sections or random points.

Surveys completed by POTESTA are performed by
or under the direction of a professional licensed
surveyor. Surveys and mapping are completed to
the standards outlined by the National Map
Standards, as well as other applicable quality
standards.

Our staff is experienced in global positioning
surveys (GPS). GPS equipment, Trimble R-8
GNSS, and existing base stations are among
POTESTA’s surveying tools. Based upon the site
location and ultimate use of the survey information,
a recommendation is made to the client as to
whether or not traditional survey or GPS is most
applicable to their project.
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POTESTA & ASSOCIATES, INC.

Water and Wastewater Engineering

Our professional staff is dedicated to providing = Remediation Systems
quality engineering services for various types of ® Landfill Leachate Treatment
water treatment and distribution systems, as well as = Storage Tank Design
wastewater management, collection and treatment *  Flow Measurement
systems. The following is a list of some of the * Surveying/GPS and Mapping
services Potesta & Associates, Inc. is capable of * Permitting and Regulatory Liaison
providing: ®* Combined Sewer Overflow (CSO)
* Management, Sampling and Modeling

STORMWATER MANAGEMENT

* Hydraulic Conveyance Structure Design
(Culverts, Channels, Drop Inlets, Etc.)

*  Stormwater Retention/Detention Pond Design

®* Stormwater Pond Modeling

®= Floodplain Identification and Management
Strategies

®* Hydrologic and Hydraulic Analysis and
Evaluations and Modeling

= Construction Monitoring

= Surveying

®  Permitting and Regulatory Liaison

WATER AND WASTEWATER DESIGN

= Feasibility Studies

= Conceptual Design

*=  Final Design

= Bidding and Construction

= Construction Monitoring

= Wastewater Audits

®  Wastewater Minimization Studies

= Engineer’s Cost Estimates

® Small Flows Design (Traditional and Innovative
Treatment Systems for Low Volume Flows)

= Sewage Collection and Treatment

=  Water Treatment and Distribution

= Industrial Wastewater Treatment

POTESTA & ASSOCIATES, INC.
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POTESTA & ASSOCIATES, INC.

Wetlands play a significant role in business and
industry. These unique aquatic habitats can present
problems with regard to development of properties
because they are protected by the Clean Water Act.

Potesta & Associates, Inc. (POTESTA) has a
qualified staff of scientists and engineers who are
trained and experienced in the identification and
permitting of wetlands, the mitigation of displaced
wetlands and the design of constructed wetlands.

INVESTIGATION AND DELINEATION

Wetland investigations and delineations are
conducted by POTESTA’s scientists as part of pre
development site investigation and environmental
impact assessments. During a wetland investigation,
the site is examined for the presence of wetland
indicators, including specific hydrology, soils and
vegetation. Any wetlands discovered are delineated
in accordance with the U.S. Army Corps of
Engineers Wetlands Delineation Manual (1987).

PERMITTING

Once wetlands have been identified and delineated,
POTESTA can prepare application packages for
permits to fill and/or dredge these areas for further
development. The U.S. Army Corps of Engineers
(COE) is the agency responsible for granting
wetland permits under Section 404 of the Clean
Water Act. In addition to the COE permit,
individual states must approve each permit granted,
certifying that it meets the state’s water quality

standards.

Our  employees have established working
relationships with both the federal and state agencies
in this region. We are very familiar with the data
required and can work with the agencies to obtain
timely review and issuance of permits.

Wetlands

MITIGATION AND DESIGN

Wetland mitigation and design come into play when
wetlands being displaced or filled are large enough
to require mitigation under state and federal
standards. In some cases, wetland mitigation can be
achieved solely through the payment of a fee to a
mitigation bank or fund, established for the creation,
protection or enhancement of other wetland areas.
In this case, POTESTA can prepare an appropriate
mitigation offer and negotiate with state and federal
authorities for its approval.

Depending upon the availability of suitable sites,
wetland mitigation can also consist of the actual
design and construction of new wetlands, or the
enhancement of existing wetlands. Our staff
includes qualified engineers experienced in the
design of created wetlands. Working as a team with
staff biologists, we can produce a cost-effective
functional design for presentation to state and
federal authorities. Once approved, we can provide
construction monitoring of the new wetlands.
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MORGAN MINE ROAD (BURKEY) MINE FIRE

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Arthurdale, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection (WVDEP) to prepare and design plans and specifications to reclaim an
abandoned mine land site located near Arthurdale, West Virginia. The project consisted of an
approximate 6.4-acre area of mine reserve that was burning. The area had previously been strip
mined around the extent of the mine seam being evaluated and the WVDEP AML Emergency Group
had performed reclamation in this area in an attempt to suffocate the fire. '

The area continued to exhibit signs of burning so the WVDEP retained POTESTA to perform an
evaluation of the fire and recommend potential methods to extinguish the area. POTESTA s scope
of services included advancing 20 borings throughout the area being evaluated and by obtaining
downhole temperature readings. Along with temperatures and proximate coal analysis obtained from
some of the borings, POTESTA determined the likely extents of the fire.

POTESTA then prepared preliminary plans to extinguish the fire by removal of the seam and
regrading of the project area. The plans included an excavation plan, erosion control plans, drainage
plans, and final regrading plans. After the plans and technical specifications were developed, the
WVDEP was able to make an informed decision regarding the potential reclamation costs associated
with the project as compared to the potential ramifications of a “No-Reclamation” option.

POTESTA & ASSOCIATES, INC.
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JOHN’S BRANCH COAL REFUSE DAM
AML RECLAMATION PROJECT

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands and Reclamation
Wyoming County, West Virginia

“ 7 Potesta & Associates, Inc. (POTESTA) was selected by
' the West Virginia Department of Environmental
Protection, Office of Abandoned Mine Lands and
Reclamation (WVDEP, AMLR) to design a reclamation
- plan and prepare bidding and contract documents for the
John’s Branch Coal Refuse Dam Project in Wyoming
County. The site was an abandoned, unreclaimed coal
. refuse pile and impoundment, approximately 40 acres in
| size. A large portion of the coal refuse pile was poorly
vegetated with steep slopes and severe erosion. Eroded
coal refuse was eroding from the site and entering surface
water receiving streams. The eroding coal refuse was also impacting the Norfolk Southern Railroad
by filling railroad ditches, blocking cross culverts, and covering the railroad tracks. Rail service on
the tracks was suspended due to the severe erosion.

POTESTA developed a reclamation design; prepared
technical specifications, drawings, contractor’s bid form,
engineer’s construction cost estimate and calculations
brief, prepared a construction stormwater National
Pollutant Discharge Elimination System (NPDES)
application; and assisted WVDEP, AMLR with pre-bid
and pre-construction meetings. POTESTA s reclamation
design included regrading of the coal refuse pile to flatten
steeply sloped portions of the refuse pile and to establish
benches or terraces on the face of the coal refuse pile to
control erosion and surface runoff. POTESTA designed
a system of surface water drainage channels to control runoff. The reclamation plan included soil
covering coal refuse and revegetation. A portion of the top of the coal refuse pile was covered with
wetland vegetation. Two natural gas wells also existing on the top of the refuse pile. POTESTA’s
reclamation plan preserved and protected these areas, avoiding negative impacts.

POTESTA identified soil and rock borrow areas for the contractor’s use for obtaining soil cover
material and rock riprap for surface water channel linings. POTESTA also coordinated with a
natural gas producer to temporarily move natural gas production lines crossing the surface of the coal

refuse pile so that reclamation could be completed.
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MEASLE FORK REFUSE

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Wyoming County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to regrade/cover all refuse
material with at least 12 inches of topsoil, remove all debris from the site, and to stabilize Measle

Fork and the stream bank due to refuse encroaching the water way.

The Measle Fork Refuse area was a 25-acre site with 7 acres of steep slopes with exposed refuse to
be regraded and covered. Approximately 2,600 feet of Measle Fork were stabilized to protect the
stream and prevent further erosion of the stream bank and potential for refuse to enter the stream.
The regrading and stream bank protection included three terraced planting areas. The site was also

provided with 4,500 feet of drainage channels.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s
construction cost estimate, and calculations brief for the project. POTESTA also attended the
pre-bid and pre-construction conferences to assist WVDEP with the project.
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Project Abstract

ACID MINE DRAINAGE TREATMENT
PROJECTS-SOVERN RUN AND UPPER

MUDDY CREEK
Friends of the Cheat

Preston County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the Friends of the Cheat (FOC) to provide
design assistance for two acid mine drainage treatment projects located in Preston County, West
Virginia. POTESTA’s services included review and modifications of conceptual designs,
topographic surveying, courthouse research for property boundaries, preparation of construction
drawings and technical specifications, development of bidding documents, and construction

observation.

The Upper Muddy Creek project involved acid mine drainage
from four (4) areas that discharged into Muddy Creek upstream
of where it crosses beneath State Route 3 (Brandonville Pike).
Muddy Creek has been significantly impacted by acid mine
drainage, but the upper portion is a trout stream. The proposed
design includes the construction of four (4) limestone leach beds
and nearly 1,500 feet of open limestone channel. The project
was completed in 2004,

The Sovern Run (Tichenell) project involved highly acidic
discharge from one source and mildly acidic discharge from two
sources. The design included a limestone leach area and an open
limestone channel to provide treatment for the main acid mine
drainage source. The mildly acidic sources included a limestone
leach bed for treatment and two (2) steel slag leach dams to add
excessive alkalinity to the water in an effort to provide a net
neutralization effect upon its confluence with the high acidity
drainage further downstream. The project was completed in
2004,
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FORT MARTIN CCB LANDFILL PERMIT
APPLICATION/CONSTRUCTION INSPECTION

Allegheny Energy Supply Compan y, LLC
Monongalia County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Allegheny Energy Supply Company, LLC to
develop a permit renewal application associated with a coal combustion by-product (CCB) landfill
expansion. The project is located near Maidsville, West Virginia. POTESTA developed a West
Virginia/NPDES permit renewal application related to the existing portion of the Class F Industrial
Landfill, as well as encompassing the expansion area of just under 100 acres.

POTESTA prepared a solid waste/NPDES water .
pollution control permit including supplemental
evaluation of candidate sites for the expansion
area; field exploration involving collection of soil,
geological, and hydrological data; wetland and
stream impact delineation; detailed design; and
preparation of construction/bid documents for the
landfill expansion. In conjunction, the project
included two large leachate storage ponds and a
composite landfill liner system. The capacity of
the expansion area is approximately 8.7 million
cubic yards of CCB.

POTESTA also performed construction observation/construction administration for the landfill
project.  Services provided by POTESTA included soil density testing, concrete testing,
nondestructive and destructive testing for the liner system. POTESTA provided between one and
four construction technicians to observe the contractor’s construction activities, document
construction activities and construction quality assurance testing, preparation of daily field activity
logs, preparation of records of quality assurance testing, take photographs of the construction, and
attend weekly progress meetings. POTESTA also prepared a summary of construction report for
final approval of the construction by the West Virginia Department of Environmental Protection and
prepared certifications of construction for each layer of the landfill liner system.
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Project Abstract

BEVINS LANDSLIDE EMERGENCY

Commonwealth of Virginia,
Department of Mines, Minerals and Energy

Buchanan County, Virginia

Potesta & Associates, Inc. (POTESTA) has been retained to provide professional engineering design
services to the Commonwealth of Virginia, Department of Mines, Minerals and Energy, Abandoned
Mine Land Program (DMME-AML) under the Small s e
Purchase Procurement Program for Professional Services
(09AMLO6). These services will consist of developing an
engineering report, construction plans and specifications, and W8 LS = e
a material schedule for the Bevins Landslide Emergency g

Project in Buchanan County, Virginia.

The project will consist of:

¢ Stabilization/removal of a slide that has occurred behind

the Bevins residence.
* Removal and disposal of slide material that has already
been deposited on the old mine bench. :
¢ Installation of temporary and permanent drainage contro] L%

measures.
*  Upgrade of the existing entrance roadway onto the mine [

bench where the Bevins residence is located.

¢ Installation of required erosion and sedimentation control :
measures including revegetation of disturbed areas of the 3 Wiwg R
site. 2 : j*i'i E

POTESTA will perform the surveying, subsurface exploration, and geotechnical design necessary to
complete this project.
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Project Abstract

BORDERLAND (MATNEY) PORTAL

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Borderland, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s Office
of Abandoned Mine Lands to prepare plans and specifications [§
for installation ofmine portal seals and a drainage system around
aresidence. The project consisted of correction of uncontrolled
seepage from collapsed mine portals. The drainage presented
problems for the property owners and was having an adverse
impact on the environment. The discharge of impounded water
from the underground mine works is a serious threat to life and :
property due to the potential it poses for a blow-out.

The project required six mine portal seals, three being double
block wet seals and three conventional single block wet seals.
§ Bat gates were installed in two seals. The portals were adjacent

to aresidence and required plans for drainage channels to divert
discharge from the portals through the residence property to a
nearby stream. Regrading and revegetation of all areas
disturbed during construction were also required.

& POTESTA prepared drawings, technical specifications,
contractor’s bid forms, engineer’s construction cost estimate,
and calculations brief for the project. POTESTA also attended

the pre-bid and pre-construction conferences to assist W VDEP with the project.
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Project Abstract

JESSOP HIGHWALL #10

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Tunnelton, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia
Department of Environmental Protection (WVDEP) to prepare design plans §
and specifications to reclaim three abandoned mine land (AML) sites located #
near Tunnelton, West Virginia. Work to reclaim the three sites included
sealing of abandoned mine portals, regrading of highwalls and collection of 4
drainage from some of the abandoned mine portals and seeps. POTESTA [
utilized aerial mapping and ground survey to create topographic mapping of
the sites.

Site 1

*  Regraded approximately 1,150 feet of highwall averaging approximately 25 feet in height.

¢ Monitored test borings at the proposed mine portal sites to determine the location and the depth of mine
voids, and the amount of water in the voids.

*  Designed the closure of seven abandoned mine portals using a wet seal or bat gate mine seal.

*  Designed drainage channels to collect water from the mine portals to discharge into a nearby stream.

¢ Designed a mine portal collection system that included 18 HDPE manholes.

¢ Incorporated a previously designed acid mine drainage collection and treatment system into our design.

Site 2

Regraded approximately 7,500 feet of highwall ~averaging = =
approximately 20 feet in height. e
* Monitored test borings at the proposed mine portal sites to determine the E
location and depth of mine voids, and the amount of water in the voids. |
*  Designed the closure of three abandoned mine portals using a wet seal
or modified mine seal. A
*  Designed drainage channels to collect water from the mine portals to o e

discharge into a nearby stream. F:s N
Site 3

*  Designed an underdrain system behind a residence and garage to prevent damage to the structures from
a seep discharging acid mine drainage,

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s construction cost
estimate, and calculations brief for the project. POTESTA also attended the pre-bid and pre-construction

conferences to assist WVDEP with the project.

e S
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Project Abstract

MOUNTAIN RUN REFUSE AND PORTALS

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Masontown, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West | |f
Virginia Department of Environmental Protection’s Office of |
Abandoned Mine Lands (WVDEP) to evaluate the Mountain Run
Refuse and Portals project. This project consisted of 15 collapsed
mine portals, five refuse piles covering three acres, and the -
demolition/removal of miscellaneous areas ofmining debris, garbage, &
abandoned mine structures, and rail timbers. Our services included:

*  Dirilling of the refuse piles, mine portals and potential soil borrow @
areas

* Field survey to develop site mapping

* Regrading of the refuse piles to stabilize the slopes

* Design of drainage control channels including a limestone
channel to reduce acid mine drainage

¢ Design of five wet mine seals and 11 dry mine seals, with the wet seals including a modified outlet
pipe to maintain the current discharge from the portal which is used as a portion of a local

resident’s water supply.

POTESTA prepared drawings, technical specifications,
contractor’s bid forms, engineer’s construction cost
estimate, and calculations brief for the project. POTESTA
also attended the pre-bid and pre-construction conferences
' to assist WVDEP with the project.

e Caarer
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RACHEL REFUSE AND STRUCTURES
West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Marion County, West Virginia

Potesta and Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to evaluate three sites to
upgrade access roads, regrade/cover all refuse material with at least twelve inches of topsoil, and to
dismantle and remove all buildings, equipment and debris from the site. The project also included
construction of drainage control structures to carry water safely off-site and revegetation of al] areas

disturbed by the construction.

A ~ I Site 1 was regraded and all refuse was covered with one foot of
' - soil. An access road for a gas well was regraded across this site.

#2

Site 2 was a refuse pile located behind a residence. This area was
regraded to lower the pile by ten feet and flatten the slopes on the
sides. A drainage ditch was placed between the refuse pile and the

"% house.

Site 3 was an existing impoundment. The site was regraded to
remove the dam and place a grouted riprap drainage system at an
existing drainage structure. All buildings and debris were
removed from this site.

POTESTA prepared drawings, technical specifications,
contractor’s bid forms, engineer’s construction cost estimate, and
calculations brief for the project. POTESTA also attended the
pre-bid and pre-construction conferences to assist WVDEP with |-

the project.
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SUNDIAL (HATFIELD) REFUSE PILES

West Virginia Department of Environmental Protection-
Office of Abandoned Mine Lands

Raleigh County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s
Office of Abandoned Mine Lands (WVDEP) to prepare a
reclamation design for the Sundial Refuse Piles in Raleigh
County, West Virginia. The site was a former mining
complex and included four distinct refuse piles that lacked
vegetation and were eroding, open mine portals, and
abandoned structures such as hoist houses.

As part of this project, the following were completed:

*  Ground survey

*  Geotechnical exploration

¢ Preparation of construction drawings, technical
specifications, bid form, and engineer’s estimate of
probable construction costs.

The reclamation design anticipated approximately 372,000
cubic yards of earthwork, 15,000 feet of drainage channel,
3,000 feet of underdrains, 26 mine seals, and demolition and
removal of numerous structures, including historic mine cars,

The project was bid at a construction price of approximately $3,700,000.

As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase of the project.

e — == = !
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WILLIAMSON (HATFIELD) NURSING HOME
LANDSLIDE MAINTENANCE

West Virginia Department of Environmental
Protection - Office of Abandoned Mine Lands
Williamson, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by
the West Virginia Department of Environmental
Protection - Office of Abandoned Mine Lands (WVDEP)
to evaluate and perform geotechnical engineering
services for a landslide below the parking lot of the
= Mingo Manor Nursing Home and above the Hatfield
I+ residence. The project area was the site of a former
{ WVDEP reclamation project 15 years earlier. The
. previous project included regrading of the mine spoil that
had been formerly disposed of in this area, as well as
* drainage improvements.

A landslide occurred in the hillside in December 2003, threatening damage to the residence at the
base of the hillside, as well as causing damage to the nursing home parking lot at the top of the
hillside and potentially threatening damage to structures at the nursing home facility.

POTESTA performed a subsurface exploration to assist in evaluating the landslide condition. The
remedial measures to correct the landslide area included the design of a 456-foot steel soldier beam
and concrete lagging retaining wall. The retaining wall included a rock anchor tie-back system to
minimize the potential for additional settlement of the nursing home parking lot area and potential
future damage to the structures within the nursing home facility.

As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase of the project.
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TAYLORVILLE (CANTRELL) DRAINAGE

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Mingo County, West Virginia

B Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s
. Office of Abandoned Mine Lands (WVDERP) to evaluate and
~ develop a reclamation design for mine drainage impacting a

community in Taylorville, Mingo County, West Virginia.
3;2 POTESTA completed field reconnaissance and surveying to
¢ develop topographic mapping, and prepared construction bid
| documents for the reclamation design.

The Taylorville project included three different sites. The first
site included mine drainage along the hillside behind a mobile
home. The second site included mine drainage impacting a
driveway and parking area. The third site included mine
drainage above a house.

POTESTA designed underdrains to collect and convey drainage
from the first two sites to the West Virginia Division of
Highways (DOH) right of way. Approximately 1,100 feet of
new corrugated plastic pipe with DOH Type G drop inlets were
designed to convey mine drainage to Pigeon Creek, while also
handling storm water from the DOH roadway. A standard wet mine seal was designed with riprap
channels to handle the mine drainage at the third site.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engiheer’s
construction cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid
and pre-construction conferences to assist WVDEP with the project.

it — e —— e
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TAYLORVILLE (RAY) LANDSLIDE
EMERGENCY

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by ?ﬁ”
the West Virginia Department of Environmental
Protection , Office of Abandoned Mine Lands (WVDEP)

to develop a stabilization plan for a landslide project at "<
Taylorville, Mingo County, West Virginia. Following a
period of heavy precipitation, a landslide occurred on a
steep hillside behind a mobile home. The landslide pushed
the mobile home off its foundation and destroyed a one-
room extension along the rear of the mobile home.

POTESTA surveyed the landslide area to develop
topographic mapping, prepared a stabilization plan to remove the landslide soils and backfill the area
with a rock buttress. The stabilization plan also included an underdrain at the base ofthe rock buttress
to convey drainage to the Taylorville (Cantrell) project drainage system. The plan called for 2,000
cubic yards ofunclassified excavation, 1,750 cubic yards of shot rock backfill (buttress construction),

200 cubic yards of soil cover, and 400 feet of underdrain.

POTESTA prepared drawings, technical specifications, contractor’s bid form, engineer’s construction
cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid and pre-

construction conferences to assist WVDEP with the project.
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NEW WEST HOLLOW IMPOUNDMENT
Kanawha Eagle Limited Liability Company

Winifrede, West Virginia

Potesta & Associates, Inc. (POTESTA) has provided a number of different services to Kanawha
Eagle Limited Liability Company over the past three years. Kanawha Eagle operates a slurry
impoundment and a coarse refuse side hill embankment with slurry cells. The following is a list of

services provided:

v v

YVYYYVYYY

Development of new and/or revised staging plans for refuse disposal.
Preparation of permit modifications that are required as a result of changes in the
refuse disposal plans.

Seven-day inspections at both refuse disposal facilities; required by MSHA.
Annual certifications required by MSHA (for both facilities).

Quarterly inspections and reports required by WVDEP (also for both facilities).
Nuclear density testing of the coarse refuse used to construct the embankments.
Decant pipeline design.

Underdrain design.

Construction monitoring.

Surveying,

Development and annual updating of the Monitoring and Emergency Warning
Plan and Procedures.

POTESTA has also provided Kanawha Eagle
with geotechnical services including
exploratory drilling and foundation
recommendations for a new refuse belt and
two concrete silos.

POTESTA is currently preparing an
Underground Injection Control permit
(required by WVDEP, Office of Water
Resources) for Kanawha Eagle so that they
can dispose of slurry m an underground mine.

POTESTA & ASSOCIATES, INC.
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GENERAL CONSULTING SERVICES
Kanawha Eagle, LLC

Winifrede, West Virginia

Kanawha Eagle, LLC operates a deep mine complex in
eastern Kanawha County. Potesta & Associates, Inc.
(POTESTA) has provided a wide variety of engineering
services to assist in their day-to-day and long-term
operations. Among the many services that have been

provided are:

> Surveying.
> Design of new decant system including
WVDEP and MSHA approvals.
> Redesign of Stages 6 and 7 of the slurry impoundment.
> Assistance with slurry injection permit.
> Compaction tests on the coarse coal refuse placement in both the shurry
impoundment and the side hill embankment.
> Foundation recommendations for a new conveyor belt line and coal storage silos.
> Weekly inspections of the impoundment and preparation of quarterly reports.
> Performance of an environmental/reclamation liability assessment, including
evaluation of abandoned mine lands (pre-1977 mining) on the property.
> Construction monitoring during rehabilitation of emergency spillway.
> Assistance with a permit modification including drainage calculations.
> Preparation and annual update of Emergency Response Plan.
> Modification of underdrain system.
> Ownership and control change for a river loadout.
e
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LANDO (EDWARDS) DRAINAGE
West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Lando, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West
Virginia  Department of Environmental Protection’s Office of
Abandoned Mine Lands (WVDEP) for a project that included the
regrading of mine spoil that had been formerly disposed of in this 7
area, as well as installation of mine portal seals and drainage |

improvements. The project consisted of three sites: f

* A refuse pile graded to flattened slopes and topped with a soil

cover;
¢ Channeling and diverting into nearby streams some drainage e

affecting nearby residences; and, :
* Rehabilitating two existing mine seals and mstalling one new N
mine seal. b

POTESTA’s work on the project included surveying and
development of mapping, as well as development of the
repair, drainage and reclamation plans.

' POTESTA prepared drawings, technical specifications,
*% contractor’s bid form, engineer’s construction cost
. . estimate, and calculations brief for the project. POTESTA
also attended the pre-bid and pre-construction conferences
- to assist WVDEP with the project.
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BURNWELL (STANDARD/PAINT CREEK/
COLLINSDALE) WATER LINE EXTENSION —
PATHWAY AND SOURCE STUDY

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Kanawha and Fayette Counties, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to prepare a study evaluating
possible water line extensions to the Collinsdale/Burnwell area from neighboring public water systems.
An initial study completed by the WVDEP determined that the area was 100 percent impacted by
pre-1977 mining activities. The study recommended construction of a water treatment plant near
Bumwell. Upon further review, WVDEP determined that Collinsdale/Burnwell did not have the
personnel or financial ability to operate and maintain a water treatment plant. Accordingly, WVDEP
directed POTESTA to complete a study that compared alternate pathways (from alternate sources).

To complete the study, POTESTA performed a file review
of the public water systems in the area to verify their
production and financial capabilities. Meetings were held
with the WVDEP and public water systems to address
concerns regarding the additional customers and service line.
Based upon the aforementioned as well as site Visits,
POTESTA prepared a preliminary engineering report,
including preliminary water system design, and a West
Virginia Infrastructure & Jobs Development Council
Preliminary Application. The study evaluated two pathways
including estimates of construction and project cost, and
summaries of advantages and disadvantages. The recommended water line extension proposed
approximately 48,000 LF of water line, one booster station, a tank, fire hydrants, meter assemblies, and

miscellaneous valves and fittings.

POTESTA will design the water line extension selected by the WVDEP from the preliminary
engineering report. The extension will be mapped, including locating utilities, public water system
connection points, identifying easements via tax maps, and surveying tank and booster station sites.
POTESTA will prepare and submit the necessary “clearance” letters and permits for construction.

Geotechnical exploration and assessment will be performed for tank and booster sites. Boundary
surveys and plats will be prepared for the property transfer of the tank and booster station sites, and
POTESTA will perform a hydraulic evaluation to estimate the impact of the additional demand on the

selected public water system.

Ultimately, POTESTA will prepare drawings, technical specifications, contractor’s bid forms,
engineer’s construction cost estimate, and calculations brief for the project.

'POTESTA & ASSOCIATES, INC.
Charleston, WV Morgantown, WV e Winchester, VA Cambridge, OH
(304) 342-1400 * www.potesta.com




CLENDENIN COMPRESSOR STATION
LANDSLIDE EVALUATION REPAIR

Columbia Natural Gas
Clendenin, West Virginia

Potesta & Associates, Inc. (POTESTA) was
retained by Columbia Natural Gas (Columbia) to
evaluate and design remedial measures for a
landslide at Columbia’s Clendenin Compressor
Station. The landslide was located adjacent to the
office and maintenance building at the facility and
threatened to damage the structure.

POTESTA provided surveying services to map the
project area and performed a subsurface exploration
, to assist in evaluating the landslide condition. The

B S A o LR remedial measures to correct the landslide area
included the design of an approximately 200-foot steel soldier beam and concrete lagging retaining
wall. The retaining wall included a rock anchor tie-back system.

As part of the project, POTESTA assisted Columbia with contract administration and performed
construction observation services during the construction phase of the project.
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EVALUATION OF MINE DRAINAGE FROM
AML SITES, AS PART OF ENVIRONMENTAL

SITE ASSESSMENT
Jackson & Kelly PLLC

Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Jackson & Kelly to perform an
environmental site assessment (ESA) of approximately 5,000 acres of mining property in Mingo
County, West Virginia. The mining property consisted of Surface Mining Control and Reclamation
Act (SMCRA) mining sites and pre-SMCRA mining sites (i.e., AML). Included in the ESA was an
evaluation of mine drainage from the AML sites, as well as the SMCRA sites. AML sites included
unreclaimed refuse piles, open and draining portals, and remmnants of other mining structures. The
intent of the mine drainage evaluation portion of the ESA was to identify acid mine drainage (AMD)
sources on the property, and their potential liability for a property purchaser,

The evaluation of mine drainage included:

i 4 Records Review
2 Interviews with Regulators
3. Field Reconnaissance, Including Water Sampling

Records reviewed included the water quality sections of SMCRA permits (including attempting to
identify documentation confirming whether AMD was from SMCRA or AML sites) and the 303(d)
TMDL list of streams impaired by acid mine drainage. Regulatory officials were also asked about

known AMD sites.
Field reconnaissance and water quality sampling was conducted to:

L. Identify and characterize mine drainage from pre-SMCRA (i.e., AML) and SMCRA

mining operations.
2. Assess the quality of surface waters draining the property.

SMCRA sites were located based on the records review. Pre-SMCRA (i.e., AML) sites were located
based on the records review, review of United States Geological Survey mapping, interviews with
regulatory officials and other people familiar with the property, by chance



EVALUATION OF MINE DRAINAGE
Page 2

encounter during the field reconnaissance, and by “chasing” low pH and/or high specific conductivity
field readings and/or stream discoloration up a stream until a mine drainage source was identified.

Streams and mine drainage sources were assessed via intensive field sampling including field sampling
of most “unnamed tributaries” with fo llow-up water quality sampling/analyses of certain streams and

mine drainage sources via a laboratory.

Field sampling primarily consisted of field readings of pH, specific conductivity, temperature, and
visual estimates of flow. Laboratory analysis primarily consisted of pH, acidity, alkalinity, total iron,
total aluminum, total manganese, total dissolved solid, total suspended solids, and sulfates.

A total of 29 field readings were taken with a follow-up 24 samples being collected for laboratory
analyses. The water quality sampling confirmed AML AMD from several deep mine sites. However,
the water quality sampling did not indicate that the AMD was causing violations of receiving stream

water quality standards.

The results of the mine drainage evaluation were summarized in a report, along with other findings
of'the ESA.
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EVALUATION OF MINE DRAINAGE FROM AML
SITES, AS PART OF ENVIRONMENTAL SITE

ASSESSMENT
Jackson & Kelly, PLLC

McDowell County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Jackson & Kelly to perform an
environmental site assessment (ESA) of approximately 1,000 acres of mining property in McDowell
County, West Virginia. The mining property consisted of Surface Mining Control and Reclamation
Act (SMCRA) mining sites and pre-SMCRA mining sites (i.e., AML). Included in the ESA was an
evaluation of mine drainage from the AML sites, as well as the SMCRA sites. AML sites included
unreclaimed refuse piles, open and draining portals, and remnants of other mining structures. The
intent of the mine drainage evaluation portion of the ESA was to identify acid mine drainage (AMD)
sources on the property, and their potential liability for a property purchaser.

The evaluation of mine drainage included:

1. Records Review
2. Interviews with Regulators
3, Field Reconnaissance, Including Water Sampling

Records reviewed included the water quality sections of SMCRA permits (including attempting to
identify documentation confirming whether AMD was from SMCRA or AML sites) and the 303(d)
TMDL list of streams impaired by acid mine drainage. Regulatory officials were also asked about

known AMD sites.
Field reconnaissance and water quality sampling was conducted to:

1. Identify and characterize mine drainage from pre-SMCRA (i.e., AML) and SMCRA

mining operations.
2, Assess the quality of surface waters draining the property.

SMCRA sites were located based on the records review. Pre-SMCRA (i.e., AML) sites were located
based on the records review, review of United States Geological Survey mapping, interviews with
regulatory officials and other people familiar with the property, by chance encounter during the field
reconnaissance, and by “chasing” low pH and/or high specific conductivity field readings and/or
stream discoloration up a stream until a mine drainage source was identified.



Evaluation of Mine Drainage
Page 2

Streams and mine drainage sources were assessed via intensive field sampling including field sampling
ofmost “unnamed tributaries” with follow-up water quality sampling/analyses of certain streams and

mine drainage sources via a laboratory.

Field sampling primarily consisted of field readings of pH, specific conductivity, temperature, and
visual estimates of flow. Laboratory analysis primarily consisted of pH, acidity, alkalinity, total iron,
total aluminum, total manganese, total dissolved solid, total suspended solids, and sulfates.

A total of 24 field readings were taken with a follow-up 12 samples being collected for laboratory
analyses. The water quality sampling confirmed a limited amount of AML AMD (actually alkaline,
but with high total iron). However, the water quality sampling did not indicate that the AMD was

causing violations of receiving stream water quality standards.

The results of the mine drainage evaluation were summarized in a report, along with other findings
of'the ESA.
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FAIRMONT EAST MINE DRAINAGE

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Fairmont, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to provide engineering
services regarding the conveyance of mine seepage around residential areas and into the City of
Fairmont’s storm sewer system. The project area is located along Palatine Avenue and Mason Street.
Abandoned underground mine works caused flooding problems along these streets.

POTESTA performed the following tasks to complete this project:

Mine map review

Survey to develop mapping

Subsurface exploration

Design of mine drainage collection system and storm sewer system to convey runoff to the City
of Fairmont’s storm sewer system

Design of collection system consisting of 15-inch corrugated plastic pipe to City of Fairmont’s

standards, including pavement overlay to impacted streets.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV » Winchester, VA
(304) 342-1400/www.potesta.com _‘




GEORGE’S CREEK (LUCAS)
LANDSLIDE MAINTENANCE

West Virginia Department of Environmental
Protection - Office of Abandoned Mine Lands
Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by
the West Virginia Department of Environmental
Protection - Office of Abandoned Mine Lands
(WVDEP) to evaluate and perform geotechnical
engineering services for a landslide related to historic
mining activity which was threatening a nearby
residential structure.

A portion of the existing hillside immediately adjacent
| to the rear of the residential structure was excavated

; . prior to construction of the structure to a near vertical
slope exposing weathered shale and a coal seam near the slope’s base. The exposed coal seam was
determined to be the No. 2 Gas secam which was reportedly mined in the 1950s. Some drainage was
noted flowing from the coal seam and the resulting water was conveyed through a nearby culvert to
Georges Creek. Attempts were made by WVDEP to excavate loose rock and soil from the hillside in
an effort to improve stability of the slope. Following this initial work, the slope continued to slough
with periodic small slides and slope movement believed to be caused by continued subsidence of the

underground mine works.

POTESTA performed a subsurface exploration to assist
in evaluating the landslide condition, including the type
and condition of the rock located in the slope, as well as
the attitude, thickness and condition of the underlying
coal seam. POTESTA survey crews also completed a
topographic survey of the affected area including the
surrounding residential structure, drains and wooded
hillside. The remedial measures to correct the landslide
area included the design of a 25-foot high steel soldier
beam and concrete lagging retaining wall with sloped,

compacted backfill constructed from on-site materials. SN e w
The retaining wall design required the application of a rock anchor tie-back system due to mine voids

existing at the base of the hillside slope that were encountered during the subsurface exploration.

.

As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase.
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GEORGES CREEK PORTALS

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Georges Creek, Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands to design mine seals for abandoned
mine openings along Georges Creek and U. S. Route 60.

Design included a total of 28 mine seals. The following types of seals were utilized:

. Urethane foam with applied mortar
. Typical West Virginia wet seals

. Wet seals with bat gates

° Dry seals

In addition to mine seals, the design included piping to convey mine drainage to receiving streams.
The conveyance piping layout required two West Virginia Division of Highways road crossing
permits. An underdrain was utilized to convey subsurface drainage.
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LANDSLIDE STABILIZATION PROJECT

Columbia Gas Transmission

Blue Creek, West Virginia

Columbia Gas Transmission (Columbia) operates and
maintaines a natural gas storage field north of Charleston,
West Virginia at Blue Creek. Potesta & Associates, Inc.
(POTESTA) was contacted during the fall of 2004 to
provide professional geotechnical services related to the
preparation of a stabilization plan for a localized soil
slope failure approximately one acre in size. The affected
area was associated with a valve set and feeder line
servicing a storage field well which was unhooked taking
the well out of service.

POTESTA worked with Columbia over the winter of
2004-05 to design a regrading plan for the slide mass
which included perimeter ditches and drainage control as
well as the construction of an underdrain and toe-key for
the slide. A high pressure gas main located immediately
above the top of the slide had to remain in service. During
the work the slide mass continued to move up the hill
threatening the integrity of the active high pressure gas
main. POTESTA worked with Columbia and the
contractor during the regrading to provide an emergency
plan to stabilize the gas main which included the
excavation of sandstone riprap from an area immediately
adjacent to the site which was utilized as buttressing material stabilizing the gas main and the slide

area.

The project, which was finalized during the late winter months, resulted in many field changes
which were coordinated with both the owner and the contractor to insure the integrity of the gas
main resulting in the continued service of natural gas produced from the field during peak demand

months.
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LYNN BROOK (BOYD) DRAINAGE AML

RECLAMATION PROJECT
J&B Excavating, Inc.

Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by J&B Excavating, Inc. to provide
construction layout for the Lynn Brook (Boyd) Drainage AML Project in Kanawha County, West
Virginia. J&B Excavating, Inc. was contracted by the West Virginia Division of Environmental
Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to perform

reclamation on an AML landslide.

Proposed reclamation included mobilization and demobilization, construction layout, clearing and
grubbing, unclassified excavation, permanent erosion control matting, channels, mine seals,
subsurface drain, manhole, culvert headwall, sediment control, and revegetation. Total proposed
excavation was approximately 5,540 cubic yards. Construction documents for the project were

prepared by another consultant.

POTESTA's tasks for the project include:

1. Construction layout of lines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2. Computation of (or assistance with) certain as-built quantities, including earthwork, channels, and
revegetation.

3. Submittal of “post-construction” cross section drawings depicting existing and final grades.
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MAHAN TIPPLE AND REFUSE AML
MAINTENANCE PROJECT

Thaxton Construction Company

Fayette County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Mahan Tipple and Refuse Maintenance AML Project in Fayette County,
West Virginia. Thaxton Construction Company had been contracted by the West Virginia Division
of Environmental Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML)
to perform maintenance on an AML refuse pile, originally reclaimed in the late 1980's, that had a
significant failure near the toe of the refuse pile.

Proposed maintenance included excavation of material near the toe, installation of a rock buttress at
the toe (approximately 1,000 cubic yards), installation of two grouted riprap channels totaling
approximately 300 feet, and regrading and revegetation. Total proposed excavation was
approximately 10,000 cubic yards. Construction documents for the project were prepared by another

consultant,
POTESTA’s tasks for the project included:

L Construction layout of lines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2. Construction layout of proposed channels.

3. Computation of (or assistance with) certain as-built quantities, including earthwork, channels,
and revegetation.

4, Submittal of “post-construction” cross section drawings depicting existing and final grades.
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MAY PORTAL
HOME LANDSLIDE MAINTENANCE

Virginia Department of Mines, Minerals and Energy
Abandoned Mine Land Unit

Buchanan County, Virginia

POTESTA was retained by the Virginia Department of Mines,
Minerals and Energy — Abandoned Mine Lands (VAAML) to
reestablish and stabilize a previously reclaimed deep mine portal §
site. m Buchanan County, Virginia. The previous project jes
included stabilization of a localized slide area, backfill and
reclamation of the existing highwall; and construction of wet
seals in the existing portals.

A slide area had developed above and within the limits of the
highwall backfill material previously placed at the portal site.
There were also reports that the riprap material used as the toe
buttress provided habitat for snakes which were often seen at or
near the existing residence. During heavy rainfall events, an
existing ditch located near the toe of a previously reclaimed
slope reached capacity and overflowed across the lawn areas of
the adjacent residence. Riprap was also displaced in the
primary riprap-lined drainage conveyance channel. There was .
also no defined ditch to convey mine discharge water from the :
wet mine seal area.

POTESTA prepared a regrading plan and design to re-stabilize the failed section of slide, including
installing a new grouted riprap buttress; designing drainage at the toe of the buttress and around the
existing residence; and restoring other problem drainage structures and areas that were installed as
part of the original reclamation project. This work required the construction of a fence to protect
the existing well house and adjacent occupied residence located on the site.

As part of the project, POTESTA assisted the VAAML with the contract bidding and evaluation
of bids.

)
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MINE DRAINAGE TREATMENT SYSTEM
Elk Run Coal Company

Boone County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by a large coal company to design a collection
and treatment system for mine seeps froma previously reclaimed surface mine site. The mine seepage
had levels of iron and manganese above allowable discharge levels, and the downstream area below
the valley fill was limited in space available for treatment. POTESTA assisted the company in
locating the problem seepage and designing a proposed treatment system. POTESTA’s scope of

work included:

> Field walkovers.

> Record and data reviews.

> Topographic surveying of the area proposed for the treatment system and location of
the seeps.

> Measurement of seep flow rates.

> Detailed hydrologic and hydraulic modeling of the contributing watershed and

anticipated base flow of mine seepage. Based on the initial calculations and space
available on interconnected system of seven ponds was proposed. Interconnected
pond hydraulic modeling was performed to determine the appropriate spillway sizes
and estimated 100-year, 24-hour storm elevation.

> Excavation/grading plans for the seven pond systems including pond storage volumes
and excavation quantities.

> Calculation of required liming rates to reduce iron and manganese to acceptable
concentrations.
> Design of the pumping and piping network to collect the problem seepage and direct

it to the proposed pond treatment system.
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MINE WATER TREATABILITY STUDY

Eastern Associated Coal Corp.

Guyses Run of Tygart Valley River, Marion County, West Virginia

A major coal company was having difficulty meeting permit limits from an AMD treatment facility
which discharged into a tributary of the Tygart Valley River. Several vendors had visited the site and
attempted to meet the permit limits with an assortment of chemical treatment options. Potesta &
Associates, Inc. (POTESTA) determined that the wastewater was supersaturated with carbon dioxide
and that when the pH of the wastewater was adjusted the carbonate radical became insoluble and
formed a precipitate on the bed of the stream. POTESTA did stream sampling (water chemistry and
benthic macroinvertebrates), upstream and downstream of the discharge, to determine the extent of
the impact on the discharge on the receiving stream. Substrate sampling plates were also placed in
the stream to determine the rate of deposition on the streambed.

The field work and reporting were completed in 1998. POTESTA billed approximately $10,000 to
the client for this work. The overall project costs are unknown but the company spent approximately

$3,500,000 to construct the treatment facility.
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PUCKETT/ELY CREEK ACID MINE DRAINAGE
REMEDIATION PROJECT I

Commonwealth of Virginia, Department of Mines, Minerals and Energy
Puckett Creek and Ely Creek Watersheds near St. Ch arles, Virginia

Potesta & Associates, Inc. (POTESTA) was selected by the Commonwealth of Virginia’s
Department of Mines, Minerals and Energy to develop an engineering report, construction plans and
specifications, and a material schedule for Puckett/Ely Creek Acid Mine Drainage Remediation
Project I The project responsibilities are more specifically described as follows:

® Development of engineering reports and
construction plans and specifications to
remediate acid mine drainage (AMD) at three
sites using AMD passive treatment systems.

® Final designs to meet Natural Resource
Conservation Service (NRCS) practice standards
and requirements from other agencies
involved with this project, including Virginia
Department of Transportation, U. §. Army
Corps of Engineers, Virginia Department of

Environmental Quality, Virginia Marine Resources Commission, Virginia Department of Game
and Inland Fisheries, the U. S. Fish & Wildlife Service and the Daniel Boone Soil and Water

Conservation District.

®  Placement of spoil and sediments on previously
disturbed areas identified by the Agency.

® Inclusion of stream habitat structures in plans
and specifications where feasible.

® Provision of plans and specifications that
include, but are not limited to, plan views, cross
sections, maps, photographs, and drawings.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV e Winchester, VA ¢ Cambridge, OH

(304) 342-1400 * www.potesta.com




Project Abstract

RED JACKET REFUSE PILE CONSTRUCTION
LAYOUT-AML RECLAMATION PROJECT

Thaxton Construction Company

Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Red Jacket Refuse Pile AML Project in Mingo County, West Virginia.
Thaxton Construction Company was contracted by the West Virginia Division of Environmental
Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to perform

reclamation on an AML refuse pile.

Proposed reclamation included regrading a 500-foot long coal refuse pile and revegetation.
Construction documents were prepared by others.

POTESTA’s tasks for the project include:

l. Survey of “pre-construction” and “post-construction” cross sections.

2. Computation of (or assistance with) certain as-built quantities, including earthwork and
revegetation.

3 Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV e Winchester, VA

(304) 342-1400/www.potesta.com




Project Abstract

TUPPERS CREEK-(LAYNE) LANDSLIDE AML
RECLAMATION PROJECT

Thaxton Construction Company

Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Tuppers Creek (Layne) Landslide AML Pro ject inKanawha County, West
Virginia. Thaxton Construction Company was contracted by the West Virginia Division of
Environmental Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to

perform reclamation on an AML landslide.

Proposed reclamation included mobilization and demobilization, construction layout, quality control,
site preparation, access road resurfacing, unclassified excavation, erosion control matting, gravity
line, manholes, wet mine seals, underdrain, energy dissipater, erosion and sediment control, and
revegetation. Total proposed excavation was approximately 2,600 cubic yards. Construction
documents for the project were prepared by another consultant.

POTESTA'’s proposed tasks for the project include:

L. Construction layout of lines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2 Computation of (or assistance with) certain as-built quantities, including earthwork and
revegetation.
3. Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV « Winchester, VA

(304) 342-1400/www.potesta.com
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OSR AND RELATED PROJECT EXPERIENCE MATRIX

Primary Staff Participation/Capacity

Project Experience Requirements
d P 4 ##k M=Management P=Profi 1

Additional
Information
Provided in
Section(s)
*k

Exp. Basis
C=Corporate,

P=Personal
£

Project

Removal
Chad Griffith
Peter Potesta

Abandoned Surface
Mine Reclamation
Abandoned Deep
Mine Reclamation
Portal/Shaft Closure
Hydrologic/Hydraulic
Design/Evaluation
Mine/Refuse Fire
Abatement
Subsidence
Investigation
Mitigation
Hazardous Waste
Disposal
Project Specifications
Water Quality
%|%| Evaluation/Mitigation/
Replacement
Construction
Inspection/Management
Water Treatment
Equipment/Structure
Stream Restoration
Mine Design and Article
3 Permitting
USACE Permitting
Dana L. Burns
D. Mark Kiser
Terence C. Moran
William F. Drinkard
John R. Spencer
Jason Gandee
Chris A. Grose
Michael Sankoff
Jarrett Smith
Robbert Ammirato
Pat Taylor
David B. Sharp
Scott A. Bolyard

<
-
z
b~
ba~ |

WVDEP, OSR Cheyenne Sales Company, Inc.
WVDEP, AML Little Whitestick Refuse

WVDEP, AML Crany Mine Dump

WVDEP, AML Morgan Mine Fire

Monumental Mine

Lilly Parker Mine

Barrackville Mine Expansion

Jo Anne Permit Renewals

Humphrey Limestone Quarry

WVDEP, AML MacArthur Phase 2 Subsidence AML
WVDEP, AML Lake Lynn Complex

WVDEP, AML MacArthur Mine Subsidence
WVDEP, AML East Lynn II

WVDEP, AML Flipping Hollow Complex
WVDEP, AML Sundial (Hatfield) Refuse

Piles Re-Bid

WVDEP, AML Mill Creek Refuse Pile

WVDEP, AML John's Branch Coal Refuse Dam
(Kopperston)

WVDEP, AML Clay-Roane PSD Water Feasibility
Study

WVDEP, AML Bumsville PSD Water

Feasibility Study

WVDEP, AML Brandonville/Pisgah Water Feasibility
Study

WVDEP, AML Cuzzart/4-H Water Feasibility Study
WVDEP, AML Hudson/Mt, Nebo Water Feasibility
Study

WVDEP, AML Jessop Highwall #10

WVDEP, AML Lando (Edwards) Drainage
WVDEP, AML Taylorville (Cantrell) Drainage
WVDEP, AML Borderland (Matney) Portals
WVDEP, AML Peach Ridge Complex

WVDEP, AML Measle Fork Refuse

WVDEP, AML Georges Creek Portals

WVDEP, AML Putney Impoundment

WVDEP, AML Kopperston (John's Branch) Refuse
Emergency

WVDEP, AML Marmet (Wells Drive) Landslide
Emergency

WVDEP, AML Marmet (Clark) Drainage

WVDEP, AML Pringle Run #2

WVDEP, AML Mountain Run Refuse and Portals
Dream Mountain AMD Project - Friends of the Cheat
Gary Connor AMD - Friends of the Cheat

WVDEP, AML Fairmont East Mine Drainage
WVDEP, AML Rachel Refuse

WVDEP, AML Iaeger Water Feasibility Study
WVDEP, AML Burnwell, Standard, and Collinsdale
Water Line Extension

WVDEP, AML Morrisvale Cameo Preliminary
Engineering

May Portal (Virginia AML)

Webster County Water Studies

Mill Creek Phase IIl Waterline and Water Treatment
Plant - AML

Cow Creek - Sarah Ann Phase I11 Water Line Extension
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Godby Branch Water Line Extension
Putnam County Commission - Fisher Ridge Phase 11
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Boone County PSD - Lick Creeck Water Line Extension

Boone County PSD - Joes Creeck Water Line Extension

]

Boone County PSD - Six Mile Extension/Corridor G
Boone County PSD - Trace Branch/Robinson Water
Line Extension
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* List whether project experience is corporate or personnel based or both,
** Use this arca to provide specific sections or pages if needed for reference.
*%* List Primary Design personnel and their functional capacity for the projects listed.
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Primary Staff Participation/Capacity

Project Experience Requirements ok M—Mana%e t P=P
o men =X

Additional
Information
Provided in

Section(s)

k&

Exp. Basis
C=Corporate

P=Personal
*

Project

Miti
Chad Griffith
Peter Potesta

Abandoned Surface
Mine Reclamation
Abandoned Deep
Mine Reclamation
Portal/Shaft Closure
Hydrologic/Hydraulic
Design/Evaluation
Remining Evaluation
Mine/Refuse Fire
Abatement
Subsidence
Investigation
Hazardous Waste
Disposal
Project Specifications
Water Quality
Evaluation/Mitigation/
Replacement
Construction
Inspection/Management
Water Treatment
Equipment/Structure
Removal
Stream Restoration
Geotechnical/Stability
Mine Design and Article
3 Permitting
NPDES Permitting
USACE Permitting
Dana L. Burns
D. Mark Kiser
Terence C. Moran
‘William F. Drinkard
John R. Spencer
Jason Gandee
Chris A. Grose
Michael Sankoff
Jarrett Smith
Robbert Ammirato
Pat Taylor
David B. Sharp
Scott A, Bolyard

Boone County PSD - Stephens Auto/Betsy Lane Water
Line Extension

Town of Ceredo - Water Distribution System Upgrade
WVAWC - Mifflin/Sharples Water Line Extension
Town of Ceredo - Cemetery Hill Upgrade

WVAWC - Putnam County Water Supply Extension
WVAWC - Kanawha County Water Supply Extension
WVAWC - Cabell County Water Supply Extension
City of Philippi Upgrade to Water Distribution System
Philippi Water Line Relocation for WVDOH Bypass
WVAWC - Route 60

WVAWC - Route 60 Contract 4

WVAWC - Buff Creek/Trace Fork

WVAWC - Poca River

WVAWC - Cabell County Contract 6

WVAWC - Cabell County Contract 7

WVAWC - Fisher's Ridge Extension

WVAWC - Summers County Extension

WVAWC - Glade Springs Village

WVAWC - Spite Road

Beaver Creek Waterline Extension - AML

Cassity Fork Water Supply Extension - AML

Gualey River Area Water Line Extension - AML
Heizer/Manila Creek Water Line Extension Phase II
Study - AML
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Reynoldsville/Wallace Water Supply Extension - AML

ZIE | B [Z[|ee

‘Weaver-Junior Phase 11 Water Supply - AML B
Washington Heights to Jeffrey Phase 11 Water Study - P
AML
Reynoldsville, Wallace, and Clarksburg Phase Il Water P
Study - AML

Reynoldsville, Wallace, and Clarksburg Phase [ Water
Study - AML

Weaver-Junior Phase I Water Study - AML

Gauley River Phase 1 Water Study - AML

Upper Rum Creek Phase Il Water Study - AML
Crooked Creek Phase [I Water Study - AML

Mill Creek Regional Phase [[ Water Study - AML
Cow Creek - Sarah Ann Phase 11 Water Study - AML
Phase 1 Water Studies Brooke and Fayette Counties (2
Projects) - AML

Mill Creek Regional Water Project Phase IT Water
Study (Boone, Lincoln and Logan Counties) - AML
Godby Branch Phase II Water Study - AML P L
Putnam County Phase I Water Studies (3 Projects) -
AML

Boone County Phase I Water Studies (10 Projects) -
AML

Phase Il Water Feasibility Studies for Logan County (3 P v
Projects) - AML

Phase I Water Studies for Logan County (7 Projects) -
AML

Spruce Lick-Stream Flow Monitoring Project for P
Eastern Assoicated Coal Corp. - AML

Massy Coal Co. AMD Pump Treatment System
Martin County Coal Co. Stream Flow & Fish Surveys-
Coldwater Creek

Martin County Coal Co. Stream Flow & Fish Surveys- C
Wolf Creck Watershed
Martin County Coal Co. Stream Flow & Fish Surveys- C
Rockcastle Creek
Martin County Coal Co. Stream Flow & Habitat Survey] c
Coldwater Creek Fork Watershed
Martin County Coal Co. Stream Flow & Habitat Survey| c
Wolf Creek Watershed
Martin County Coal Co. Stream Flow & Habitat Survey|
Rockcastle Creek Watershed

Don's Disposal Landfill Stream Flow Measurement
Union Carbide Cooling Water Flow Measurement
Union Carbide Davis Creek Flow Measurement
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* List whether project experience is corporate or personnel based or both,
** Use this arca to provide specific sections or pages if needed for reference.
*¥%* List Primary Design personnel and their functional capacity for the projects listed.
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Project

Exp. Basis
C=Corporate

P=Personal
*

Project Experience Requirements

Primary Staff Participation/Capacity

**% M=Management

P=Professional

Additional
Information
Provided in
Section(s)
L

Abandoned Surface
Mine Reclamation

Abandoned Deep
Mine Reclamation

Portal/Shaft Closure

Hydrologic/Hydraulic
Design/Evaluation

Remining Evaluation

Mine/Refuse Fire
Abatement

Subsidence

Investigation
Mitigation

Hazardous Waste

Disposal

Project Specifications

Water Quality
Evaluation/Mitigation/

Replacement

Construction
Inspection/Management

‘Water Treatment

Equipment/Structure
Removal

Stream Restoration

Geotechnical/Stability

Mine Design and Article

3 Permitting

NFPDES Permitting

USACE Permitting

Dana L. Burns

D. Mark Kiser

Terence C. Moran

William F. Drinkard

John R. Spencer

Jason Gandee

Chris A. Grose

Michael Sankoff

Jarrett Smith

Robbert Ammirato

Pat Taylor

David B. Sharp

Scott A. Bolyard

Chad Griffith

Peter Potesta

Union Carbide Process Wastewater Flow Measurement

MDG-Wastewater Package Plant

WVDEP-Flows at Various Facilities

Arch Coal- Pigeon Creek Stream Flow Measurement

City of Charleston-Sanitary Sewer Flow Measurement

Pison Development Sanitary Sewer Flow Measurement

Solutia-Storm Water Flow Measurement

Solutia-Groundwater Well Levels and Flow Estimates

Chemical Plant - Parkersburg, WV

Muddy Creek AMD Treatment System

Z=

Sovern Run (Tinchnell) AMD Treatinent System

[olieliel(e]ele]l (o] ie] k-llo] Ke!
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SR

Evaluation of Mine Drainage from AML Sites as Part
of Environmental Site Assessments for Jackson &
Kelly
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Hawkins AMD - AML

Allen AMD - AML

A3

Z|Z

Omega Mine Complex

=

Owings Mine Complex - AML

AYAYAYAY

Vindex Energy

AYASANANANAY

AYANASANANAN

gl

Dominion Resources - Upshur Enoxy Complex

AYAYANANANAN

AYAS

Osage AMD Treatment System

Reliable Mine AMD Treatment System

Upshur Passive AMD Treatment System

AYASANANANL AN

Sundial Refuse - AML

<

AS

Williamson (Hatfield} Landslide - AML

Georges Creek (Lucas) Rockslide

M |

]R

Solutia Landfill Closure Design for Various
Environmental Remediation Projects

| = o

Kanawha Eagle Coal Refuse Disposal Impoundment

Pocahontas County Landfill Expansion, Closure, and
Operations Consulting
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Energy Services Site Development and Permitting
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Smith Bridge Replacement

SRR R R ]RIRIS

Corridor H, Section 6 Davis-Bismark

Environmental Assessment and Closure/Capping
Design for Fleming Landfill

O [aaal o |0 o 00w x=|alalvl=iv|e
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Environmental Assessment and Closure/Capping Plan
for Jackson County Landfill

@]

Elkem Metals Jarrett Branch Landfill

[

= | E

Mine Water Treatability Study, Guyses Run of Tygart
Valley River

g gl 4

Coldwater Creek/Luigino's Food Processing Facility,
Inc.

@]

Z

Construction Layout for Mahan Tipple and Refuse
AML Maintenance Project

o]

Construction Layout for Lynn Brook (Boud) Drainage,
AML Reclamation Project

Grass Run Refuse

Allen Sheridan Hazardous Facility (Asbestos)

ASAY

YA
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Elk City - Century-Volga Phase I/Il Water Study -
AML

A

Camp Mohonegan Reprade - AML
Comfort Run Coal Company (Asbestos) - AML

Tumer Douglas Complex - AML

Buffalo Creek No. 5 Refuse - AML

Dawmont Mine Fagility - AML

Helen (Lewis) Refuse - AML
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Upshur 10/15 Drainage - AML
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Madison Street Portals/Fairview Route 218 Portals -
AML
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Summerlee Refuse Pile - AML
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Duncan Hill Subsidence - AML

Cora Mine Drainage No. II - AML

Covey Creek Mine Fire - AML

RYANAN

Vivian Refuse Pile - AML

Kimball Refuse Pile - AML

YA

AN

ANAN

Hampden (Smith) Landslide - AML

Bear Run Refuse - AML

<

Charleston (Ratcliffe) Landslide - AML
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*  List whether project experience is corporate or personnel based or both.
** Use this area to provide specific sections or pages if needed for reference.

*** List Primary Design personnel and their functional capacity for the projects listed



' Project No. U101-14-0503 November 5, 2014

Project Experience Requirements *f:imfr{"staﬂ' Parﬁcipa;ll);,‘c:pa.nity!
M t _ P=Professional

Additional
Information
Provided in
Section(s)
dede

Exp. Basis
C=Corporate

P=Personal
*

Project

Subsidence
Investigation
Mitigation
Replacement
Construction
Inspection/Management
Removal
3 Permitting
Danpa L. Burns
D. Mark Kiser
Jason Gandee
Chris A. Grose
Jarrett Smith
Pat Taylor
David B. Sharp
Chad Griffith
Peter Potesta

Abatement
Michael Sankoff

Mine Reclamation
Abandoned Deep
Mine Reclamation
Portal/Shaft Closure
Hydrologic/Hydraulic
Design/Evaluation
Remining Evaluation
Mine/Refuse Fire
Hazardous Waste
Disposal
Water Quality
Evaluation/Mitigation/
‘Water Treatment
Equipment/Structure
Stream Restoration
NPDES Permitting
USACE Permitting
Terence C. Moran
William F. Drinkard
John R. Spencer
Robbert Ammirato
Scott A. Bolyard

Abandoned Surface
Mine Design and Article

AS
o
=

Mulberry Fork (Stover) Landslide - AML
Beckley Subsidence - AML

Courtright Highwall - AML

Jonben (Haga) Subsidence - AML

Belle Landslide - AML

Holden (Padgett) Subsidence - AML
Minden Drilling - AML

Kitchen/Gibson Landslide - AML

Gray and Iaquinta Subsidence - AML

St. John's Road Subsidence - AML

High Coal Tipple - AML

Route 19/28 Subsidence - AML

Omar Refuse Pile - AML

Mt. Hope Subsidence - AML
Morgantown Airport Drainage/Subsidence - AML
Logan Drainage - AML

Huffman Street Subsidence - AML
Switzer Adams/Robinson Drainage - AML
Follansbee Drainage - AML

Fairmont East Subsidence - AML
Fairmont [V Subsidence - AML

Vargo Drainage - AML

Duck Creek Landslide - AML

Kistler Mine Fire - AML

Lefthand Fork Buming Refuse - AML
Williamson Landslide - AML

Harris AMD - AML

Wyoming County Landfill

Jackson County Landfill

Kanawha Western Landfill

Monongalia County Sanitary Landfill
Fayette County Landfill

Carolina Refuse - AML

Majesty Mine Complex - AML
Grandstaff Subsidence - AML

Glen Morgan (Lilly) Site - AML

Viers Highwall - AML

Spruce Laurel Stream Flow Monitoring Project - AML
Summit at Cheat Lake Residential Subdivision
Avery Court

Hurricane Market Place

Pison Development - Mineral Wells

Pison Development - Barboursville

Pison Development - Knollview

Pison Development - Cross Roads 2

Pison Development - Elk Crossings

Pison Development - Elkins

Pison Development - Harrisville

Pison Development - Point Pleasant

Pison Development - Kanawha Court
Pison Development - Church Hill Village
Grove Park - Campus View LLC

North Hills Development - 600-Acre Property
Kenna Industrial Park

Spring Hill

Ives - Orchards Manor

Ives - Littlepage Terrace

Ives - Patrick Street

Tucker County Industrial Park

Bradshaw Schools

Marrowbone Waterline Extension - AML
Ragland Waterline Extension - AML
Pigeon Creek Phase Il Water Study - AML
Wayne County Commission - Buffalo Creek Waterline
Extension

Birch River PSD Waterline Extension
Lincoln County Commission - Town of Harts
Extension

Independence Coal

Nicholas Energy, Inc.
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* List whether project experience is corporate or personnel based or both.
** Use this area to provide specific sections or pages if needed for reference
*** List Primary Design personnel and their functional capacity for the projects listed.
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Project

Exp. Basis
C=Corporate

P=Personal
*

Additional
Information
Provided in

Project Experience Requirements

Primary Staff Participation/Capacity

P=p,

)

Section(s)
ek

Abandoned Surface
Mine Reclamation

Abandoned Deep
Mine Reclamation

Portal/Shaft Closure

Hydrologic/Hydraulic
Design/Evaluation

Remining Evaluation

Mine/Refuse Fire

Abatement
Subsidence
Investigation
Mitigation
Hazardous Waste
Disposal
Project Specifications
Water Quality
Evaluation/Mitigation/

Replacement

Construction
Inspection/Management

‘Water Treatment

Equipment/Structure
Removal

Stream Restoration

Geotechnical/Stability

Mine Design and Article

3 Permitting

NPDES Permitting

USACE Permitting

Dana L. Burns

D. Mark Kiser

Terence C. Moran

William F, Drinkard

John R, Spencer

bl M=Mana7ement P=Pr

Jason Gandee
Chris A. Grose
Michael Sankoff
Jarrett Smith

Robbert Ammirato

Pat Taylor

David B. Sharp

Scott A. Bolyard

Chad Griffith

Peter Potesta

WV Bureau for Public Health - Drinking Water
Treatment Revolving Fund

WVIIDC - Water Technical Committee

WYV Bureau for Public Health - Water/Sewer
Construction Permit Program

|l Z 2] =

WVIIDC Manager
Westmoreland Coal Company

SR

Mingo Logan Coal Company
Marfork Coal Company
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Elk Run Coal Company
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Nicholas County Landfill
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Peabody Coal Company

A

T

Massey Coal Services
Poor Charlie & Company, Inc.

Pace Carbon Fuels, LLC

Ambherst Industries, Inc.

ANANASA SN AN

ANANANLAN

Hobet Mining, Inc.

Montgomery Landfill

AYAYAN
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North Fork Landfill

Sycamore Landfill

Vaughan Railroad

U

CSX Ramp Replacement

S&S Landfill

ASANASENANANAS

Harwood Mine Complex
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** Use this area to provide specific sections or pages if needed for reference,

*** List Primary Design personnel and their finctional capacity for the projects listed.
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