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November 17, 2015

Mr. Guy Nisbet, Buyer Supervisor

Department of Administration, Purchasing Division
2019 Washington Street, East

Charleston, West Virginia 25305-0130

Re: Moncove Lake and Lost River State Parks Wastewater Treatment Plant
Replacement and Waterline Renovation
Expression of Interest
CECI 0310 DNR1600000008

Dear Mr. Nisbet:

E.L. Robinson Engineering Co. (ELR) is please to submit this Expression of Interest for providing
engineering, planning and design services for the referenced project.

ELR will provide project design, management and coordination with the WVDNR from our Cross Lanes,
West Virginia office. We have completed a multitude of water and wastewater projects during our 38 years
serving the citizens of West Virginia and its agencies, including the WVDNR.

Thank you for this opportunity to submit our Expression of Interest for your consideration on this
wastewater and water supply improvements project.

Sincerely,

Equal Opportunity Employer
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Section 1: Project Approach

Site Understanding

Moncove State Park Site Understanding:

Established in 1990, Moncove Lake State Park was developed from 250 acres set aside by the Moncove Lake Wildlife
Management Area. The park is located in Monroe County and features 48 camp sites, a swimming pool, picnic
areas and the main attraction, Moncove Lake.

The existing wastewater plant is a 12,000 gallons per day extended aeration plant that began servicing the park in
1876. The project will consist of evaluating and developing alternatives best suited to the current conditions at the
park.
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Section 1: Project Approach

Site Understanding

Lost River State Park Site Understanding:

Established in 1934, Lost River State Park is located in Hardy County near the community of Mathias. The parkis
comprised of 3,712 acres and features 26 vacation cabins, hiking trails, horses, a swimming pool, and other sports
facilities.

Lost River State Park’s existing water system consists of several separate wells and storage tanks along with
galvanized steel pipe. The project will consist of evaluating the existing conditions and developing alternatives that
will best serve the park.
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Section 1: Project Approach

Design Approach:

* Project kick off includes meetings at each park with WV State Parks engineering staff and park’s operation staff
to verify the project scope, existing well and utility services and locations, and expected budget for each park’s
upgrades.

* A topographic scan of each project area will be required. This will provide topographic spot elevations of
any given point desired within the location in addition to contours at 1-2' contour interval. Also locate all the
existing connection points of the existing utilities and existing well.

* Review all available reports on existing services.
* [dentify the probable permitting required.

* With the topographic mapping completed, prepare preliminary design and develop a cost estimate of
construction with possible phasing if beyond budget considerations.

* Present preliminary design for review by WVDNR and assist in selection of project final scope for construction
documents.

* Complete construction documents
* Assist with bidding as required.

* Perform construction observation and administration to level requested by WVDNR.

Communication Procedures:

Eric Coberly, P.E. will be the project manager for these water and wastewater improvement projects. He will be
WVDNR's point of contact from preliminary design through the construction phase. He will rely on Rick Roberts,
P.E., Tim Cart, P.E., Ray Tilley, P.E., and Bob Hazelwood, P.E. for support during the infrastructure design phase.
Our design team will meet periodically on site with WVDNR staff to review outstanding issues, design progress,
permitting and regulatory issues and other items. Meeting summaries will be emailed to each team member for
review and affirmation.

Budget & Schedule Approach:

ELR has a history with WVDNR and other clients across the state meeting the owner’s budget and schedule.

Our most recent example is the Beech Fork State Park Lodge Development where we provided civil, electrical,
mechanical, and geotechnical engineering in addition to landscape architecture and surveying on the 75 room lodge
development. Although the design has progressed only through the design development phase the project was
managed to stay in budget and on schedule until the construction documents phase was put on hoid due to funding
related issues for its construction. Additionally, ELR successfully completed both the Blackwater Falls State Park
Sewage Treatment Plant Replacement and the Chief Logan State Park Recreational Facility on time and budget.
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Section 1: Project Approach

E.L. Robinson Engineering has a long history working with not only the WVDNR but also on water and sewer projects
for towns, PSDs and counties across the State of West Virginia. Our projects have ranged from all package piants for
gas stations to multi million dollar water and sewer projects. We have the capacity to work on many projects at the
same time delivering the high quality you expect.

Our project management of projects are focused on achieving as much as possible of the owners goals within the

budget available. Reaching that goal is three fold:

¢ First we meet and determine with discussion from the decision makers what are the critical items to be
completed within the project. Early on in the design, E.L. Robinson confirms those goals can be met or how they
can be phased.

*  Secondly, ELR will organize the bid documents to allow owners flexibility by using unit prices and additive or
deductive alternates in the bidding process.

* Third, E.L. Robinson manages the construction process partnering with the client to manage our time to best
serve the project during construction administration and observation. Although not perfect we have found this
allows the owners to take some responsibility for day to day observation during construction because they will
have to maintain the project after completion and ELR performs periodic observation and all the canstruction
administration.
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Section 2: Qualifications

Firm Overview

E.L. Robinson is a multi-disciplined engineering and planning firm with a staff of over 125 full-time professionals
and support personnel located in eight offices throughout West Virginia (Beckley, Charleston, Bridgeport, and
Chapmanville), Kentucky, and Ohio. Over the last 38 years, E.L. Robinson has grown to be one of the most
respected firms in the region, offering a diverse scope of services. Since 1978, E.L. Robinson has provided a full
range of quality engineering services, from planning and analysis to design and implementation.

Named for its founder and president, Edward L. Robinson, P.E., P.S., the firm has based its success on a
commitment to quality projects and superior client service. Finding new and creative ways to say yes to challenges
has brought the firm's vision of excellence into reality. Aiong with this “yes, we can do it” attitude, the firm has
grown to understand the ingredients of a professional service firm include not only brick and mortar, but also
leading edge technology and a talented, motivated staff that is continually growing and advancing their skills. This
dedication rewarded ELR with being named one of the Engineering News Record’s top 500 engineering firms in the
country.

The use of technology has allowed the firm to expand engineering capabilities and make use of new resources
such as satellite imagery and digital mapping. In addition to the use of technology, E.L. Robinson also continues to
strive to invent new and more effective ways to serve our clients. One of these ways is to provide a thorough pre-
analysis of every project, saving the client time, money, and legal exposure. When the client is educated on every
phase of the job and every challenge, the reputation of the firm grows stronger and attracts business from a larger
marketplace.

E.L. Robinson has been providing its clients with quality products and superior service since 1978. Our staff
combines state-of-the-art technology, experienced professionals, and innovative methods to help our clients meet
their challenges.

* Infrastructure

*  Transportation

e« Bridge Design

¢  Structural Engineering

*  Geotechnical Engineering

=  Environmental Engineering

*  Site Development

¢ Right-of-Way Services

¢ Construction Administration/Observation
»  Surveying/Global Positioning

s Landscape Architecture
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Section 2: Project Team Qualifications

Team Qualifications

Our team will be led by Mr. Eric Coberly, P.E., who heads our Infrastructure Department and has substantial
experience in the management and design of water and wastewater systems. Having spent 22 years of his 32 year
career at the WVDEF, Mr. Coberly can provide an unparalleled familiarity with the expectations of West Virginia
agencies like the WVDNR.

Other key staff members that will be assigned to this project are as follows:

Mr. Ed Robinson, P.E., P.S., will serve as Quality Control and Quality Assurance representative for the project team.
Mr. Robinson has over 40 years experience in the engineering and construction field, where he has been a member
of many associations and boards within the design field.

Mr. Rick Roberts, P.E., Mr. Roberts has more than 25 years of experience as a water/wastewater designer, regulator
and utility manager. He has extensive experience in project planning, specifically in water and wastewater
extensions and the establishment and implementation of maintenance and preventative maintenance programs.

Mr. Tim Cart, P.E. is a Civil, Structural and Geotechnical Engineer who has provided all the reports, plans and
specifications for the referenced demolition projects previously identified. Tim has over 30 years of experience with
landslide and abandoned mine land design solutions, infrastructure design for sewer and water line extensions and
structural design for many buildings across the state.

Mr. Ray Tilley, P.E., has worked as a regulator, a PSD Manager and operator, and as a consulting engineer. His
varied expertise offers clients an engineer who can assist in the funding of projects, prepare the necessary studies,
design the project, work with regulators to secure approvals and oversee implementation.

Mr. Bob Hazelwood, P.E., has more than 37 years of experience as a civil engineer with specific experience in a
multitude of engineering subfields. His extensive background includes water source distribution and treatment
facilities, wastewater collection systems, storm water management, industrial and business parks, access roads,
bridges, airports, various land development and structure renovations.

Mr. Tom Rayburn, P.S., will be assigned to oversee all Surveying activities. Our team of surveyors, managed by Mr.
Rayburn, provides the latest in technology and experience in surveying and mapping. By using GIS based mapping
and high-tech instrumentation, E.L. Robinson’s survey team can evaluate any type of surface including iakes and
river bottoms. Other services pertaining to surveying that our company specializes in are aerial photogrammetry
consulting, hydrographic surveying, land surveying and GPS surveying.

Ms. Heather Woods-Shaffer, Construction Manager, has 20 years experience In all phases of construction
projects. She has worked as inspector on WV Highway and Bridge projects throughout the state and has extensive
knowledge and certification in all aspects of field testing for soils, concrete and aggregates.

Mr. Michael Hodges, Construction Inspector, has provided construction observation for the non traditional
transportation project and other projects in West Virginia and will provide that same service for this project.
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Section 2: Project Team Qualifications

Team Qualifications

Capacity to do Work

We are currently preparing plans for WVDOH, local Public Service Districts, WVDNR and other clients. E.L.
Robinson assures West Virginia Division of Natural Resources that the Babcock and Droop Mountain State Parks
Wastewater and Water Supply Improvements Project assigned to us will be performed by the experienced team
assembled because we have the capacity to perform numerous projects at any given time frame.

Past Performance

The list of projects in Section 3 reflect recently completed projects with many funded by state and federal funds.
All of the projects completed have been done within the available grant and local funds accomplishing the scope of
work envisioned prior to construction. The short outline of each project addresses cost control, project schedules
and the quality of work is reflected in projects completed within budget and with limited changes orders.

Additional detail within the project profiles will be found later in this expression of interest.
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Section 2: Project Team Qualifications
Organizational Chart

West Virginia Division of

Natural Resources
Parks & Recreation Section

Chief, Engineering
Brad Leslie, P.E.

QAs/QC

Ed Robinson, P.E., P.S. I

Project Manager
Eric Coberly, P.E.

—
Endl ] Construction
- ngineerin :
Surveying ng 9 Inspection
J. Tom Ravburn. B.S Rick Roberts, P.E. Heather Woods-Shaffer
it iaihing Tim Cart, P.E. Michael Hodges
Jack Worstell Ray Tilley, P.E. Ronnie Williams
Bob Hazelwood, P.E.
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Edward L. Robinson, PE., P.S.

President

Education

M.S. Civil Engineering, University of West Virginia (COGS), 1981

B.S. Civil Engineering, West Virginia Institute of Technology, 1969

Registrations

Registered Professional Engineer in West Virginia, Kentucky, Qhio, Pennsylvania, North Carolina,
South Carolina, Virginia, Georgia, Maryland and Colorado

Registered Professional Surveyor in West Virginia

Professional Experience

Mr. Robinson founded E. L. Robinson Engineering Co. in 1978 with four employees. Initially the firm provided
land surveying and land development services. Over the course of the next 20 years, the firm added water and
wastewater engineering as well as structural inspection services simultaneously growing to 14 employees.

Under his leadership, E. L. Robinson enters the new millennium as a multi-disciplined professional services firm that
utilizes the latest technology in the design of highways, bridges, structures, environmental, civil, and geotechnical
projects as well as gliobal position satellite surveying, right-of-way, construction inspection and architectural
services.

The firm now employs more than 85 engineers, landscape architects, surveyors and support personnel and has
been converted to an employee owned company through an Employee Stock Ownership Plan (ESOP).

Professional Memberships

National Society of Professional Engineers
American Society of Civil Engineers

Water Environmental Federation

Offices Held

Chairman of WVUIT Advisory Board
President of West Virginia Council of Engineering Companies

Chairman Transportation Committee — WV Association of Consulting Engineers
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Edward L. Robinson, PE., P.S.

[eertinued!

State Director of West Virginia Society of Professional Engineers
President of West Virginia Society of Professional Engineers
Assistant Treasurer of the American Society of Civil Engineers
National Director of the ASCE representing WV, NC, SC and VA

President of West Virginia Section of ASCE

Honors Awarded

Alumnus of the Year — West Virginia University [nstitute of Technology, 1992
Engineer of the Year — West Virginia Society of Professional Engineers, 1997
Engineer of the Year — American Society of Civil Engineers, 1998

National Entrepreneur of the Year Finalist — Ernst & Young, 2001

Engineering Entrepreneur of the Year — Ernst & Young, 2001

Honorary PhD, Doctor of Science — West Virginia Institute of Technology 2002
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Eric Coberly, P.E.

Project Manager

Education

M.S. Engineering of Mines, West Virginia University, 1990

B.S. Engineering of Mines, West Virginia University, 1983
Registrations
Registered Professional Engineer in West Virginia, Kentucky, Ohio, and Maryland

Professional Experience

Mr. Coberly has more than 30 years of experience as an infrastructure and mining engineer. He has extensive expe-
rience in project planning, specifically in mining, site development, water and wastewater projects.

Mr. Coberly served as the Chief for the West Virginia Department of Environmental Protection Abandoned Mine
Lands Division for more than 4 years. In this position, he was responsible for managing and directing the opera-
tions of the Abandoned Mine Lands Office. This program is responsibie for reclaiming lands damaged due to coal
mining that oceurred prior to 1877. The Office investigates, plans, designs, bids and oversees construction projects
reclaiming these abandoned mines. The budget for the Office is approximately $66 Million with a staff of nearly 60
employees.

Mr. Coberly has managed projects with ELR which have involved site development, infrastructure planning, water,
sewer, geotechnical analysis, abandoned mine reclamation projects, building construction, active surface mining

projects, insurance investigations, providing expert witness services and various post mining land use projects.

Representative Projects

Project Manager on over 80 West Virginia Department of Environmental Protection Abandoned Mine Lands recla-
mation projects

Glen Rogers waterline replacement Project: Project Manager responsible for design and construction oversight of
waterline replacement project.

Lavalette PSD Route 52 Waterline Extension Project: Project Manager responsible for design and construction over-
sight of $5 Million waterline extension project.

Mingo County Redevelopment Wood and Belo Industrial Parks: Project Manager responsible for design and con-
struction oversight of $4.5 million site development project that involved over 2 million cubic yards of earthwork
and infrastructure development of over 120 acres.

Williamson DHHR Facility: Project Manager responsible for design and construction oversight of $2.5 million office
facility. Project included the gectechnical analysis, foundation design, site grading, water, sewer and storm water

design for the facility.

Mason County 911 Facility: Project Manager responsible for design and construction oversight of $1.5 million office
facility. Project included the geotechnical analysis, foundation design, site grading, water, sewer and storm water

design for the facility.

Flatwoods Canoe Run PSD - Exchange Road Waterline Extension Project Phase |: Project Manager responsible for
n the design of a $3 million waterline extension project.
|
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Eric Coberly, P.E.

{contigued]

Norton Harding Jimtown PSD - Scott Hoad/Findley Orad Waterline Extension Project: Project Manager responsible
for design of $1.2 million waterline extension project.

Putnam Development Authority - Business Park Utility Extension Phase |l: Project Manager responsible for design
of $1 million multiple utility extension.

Wayne County 2010 Plan - Project Manager responsible for the development and implementation of a county wide
plan for waterline extensions.

Additionally, Mr. Coberly was the initial Project Manager through funding an several projects including Lavalette
Route 37, Crum PSD Route 152, Dingess Phase |, Twin Branch Racetrack and Holden Water Project.
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Rick Roberts, P.E.

Project Engineer

Education
B.S. Civil Engineering, West Virginia Institute of Technology, 1982
Registrations

Registered Professional Engineer in West Virginia, Former West Virginia Class | Water Operator, West Virginia Class
| - S Wastewater Operator

Professional Experience

Mr. Roberts has more than 25 years of experience as a water/wastewater designer, regulator and utility manager.
He has extensive experience in project planning, specifically in water and wastewater extensions and the establish-
ment and implementation of maintenance and preventative maintenance programs.

Mr. Roberts worked as a Utility Engineer with the Public Service Commission in the late 1980s. His primary respon-
sibilities included gathering data and approving county plans as authorized by Senate Bill 191.

Mr. Reberts was the Managing Engineer for he Logan County PSD for more than 30 years. In this position, he was
responsible for all aspects of the District’s operations including financial planning, budgeting, operation mainte-
nance, environmental compliance and testing, project planning and implementation, and regulatory over site and

compliance.

Specific Accomplishments

Oversaw the completion of the construction of twenty-three major water and wastewater projects totaling over
$73,000,000.

Responsible for the construction of a 2,800 GPM surface water treatment plant that was ¢constructed so that it may
be affordably upgraded to 5,600 GPM should the need arise. The plant went online in October 2002 and is exceed-
ing all state and federal treatment requirements.

Oversaw the construction of a regional 1.0 MGD Wastewater Treatment Plant capable of treating wastewater for
over 2,000 customers. Further, the plant is upgradable to 3.0 MGD.

Managed the purchase and upgrade of 23 privately owned water systems in Logan County. At the time of purchase,
each was in poor condition and under “boil water advisories.” All of these systems have, or soon will be replaced
orupgraded.

Assisted in flood recovery in the 1996 Logan County and 2001 Wyoming County floods. Mr. Roberts responsibilities
included damage assessment, coordination with state and federal officials including FEMA and the actual repair and
disinfection of the affected systems.

Oversaw the extension of water and/or wastewater service to various economic development sites including the
Logan County Airport, Southwestern Regional Jail, Earl Ray Tomblin Industrial Park, Wood Products Industrial Park,
Chief Logan State Park Convention Center, Fountain Place Mall/Complex, Hatfield and McCoy Trail Facilities as well
as eight exits of U.S. 119. All were completed on time and at or under budget.
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Rick Roberts, P.E.

{continued!

Precipitated a phenomenal growth and expansion at Logan County PSD. This growth can be attributed to several
key factors: increased number of customers served; increased annual operating revenues; increased Utility Plant in
service; increased amount of water mains in service; installed additional fire hydrants; and constructed additional

storage tanks.

Representative Projects

Logan County PSD Upper Little Harts Creek Water Extension $2,710,000 Complete
Logan County PSD Marsh Fork Water Extension $2,910,00 Construction
Logan County PSD Hidden Valley Water Upgrade $690,000 Complete
Logan County PSD Regional Wastewater Project $154,000,000 Planning
Town of Delbarton Wastewater Upgrade and Extensions $10,693,420 Construction
Town of Gilbert Slabtown Water Extension $2,889,478 Complete
Town of Gilbert Horsepen/Gilbert Creek Water Extension $4,843,000 Construction
Town of Gilbert Browning Fork Water Extension $1,486,000 Construction
Lubeck PSD Lake Washington Wastewater Extension $3,400,000 Construction
Town of Matewan Red Jacket Wastewater Upgrade $5,324,000 Design
Mingo County Redevelopment Authority

King Coal Hwy Water and Sewer Extensions $6,278,000 Complete
Mingo Ceunty Redevelopment Authority

Mingo Co. H.S. Water and Sewer Extensions $1,950,000 Complete
Queen Shoals PSD Water System Upgrade and Extension $1,900,000 Complete
City of Williamson Wastewater Improvement Project $1,055,000 Complete
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Timothy B. Cart, PE,, P.S.

Project Engineer

Education

B.S. Civil Engineering, West Virginia University, 1981

Registrations

Registered Professional Engineer in West Virginia and Chio

Registered Professional Surveyor in West Virginia
Professional Memberships

American Society of Civil Engineers
Professional Experience

Mr. Cart has over 25 years of experience in providing consulting engineering services. Clients served have included
Industrial, Public and Private Institutions and State and Federal Agencies.

Mr. Cart has served as Project Engineer on numerous geotechnical investigations over the years. These projects
have included highways, bridges, industrial sites and private development.

Mr. Cart has been involved in numerous projects where demolition of an existing structure was deemed the best
way to alleviate dangers to the public. These projects have ranged from providing structural inspections of existing
structures for government agencies, for single family dwellings in rural areas and multi-story hotels in urban areas.

Mr. Cart has also served as the Sewer Project Engineer for numerous projects revolving new structures where the
existing property was occupied by an existing building. Demolition of the existing structure was necessary to pre-
pare the site for the new facility.

He has designed numerous waterline extensions and sewer collection systems. These extensions have included
providing service to many residential as well as industrial customers. The sewer collection systems have included
design of systems to collect sewage from residential and industrial sites. Mr. Cart served as project engineer on
several major waste water treatment plant upgrades for industrial clients in the Kanawha Valley. He has designed
several plants to serve industrial as well.

Mr. Cart has performed over 100 Abandoned Mine Land Reclamations projects throughout Appalachia. These proj-
ects have been mainly in Ohio, West Virginia and Eastern Kentucky. These projects have involved draining flooded
mine workings, support of ground experiencing or subject to Mine subsidence and the stabilization of landslides.

Mr. Cart has designed numerous retention and retaining ponds for sites. These designs have involved the determi-
nation of storm runoff and design of structures to safely retain and pass the required storm peak flows.
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Timothy B. Cart, PE., P.S.

[zantinued]

His experience includes permitting activities for projects which have included:

* Railroad Occupancy Permits for Utilities

* NPDES Permits for Industrial and Public Wastewater Facilities

* Highway Permits for Utility Occupancy and Access Road Tie Ins
¢ Health Department Permits for Water and Sewer Projects

» US Corps of Engineers Permits - Nationwide and Individual

* West Virginia Public Lands Permits

Representative Projects

WVDOH - Nicholas County - Maintenance Headquarters Facility: Mr. Cart performed a structural analysis on wall
panels, garage door headers and pre-fabricated truss system for a wood framed building. Panels and trusses were
originally designed by 84 Components Company. St. Albans West Virginia and E.L. Robinson Engineering Staff de-
termined loads based on BOCA and ASCE-7 and performed check calculations of all wall panels, trusses and other
building components. Where stresses were found to be too high, additional members or alternative members were
added. After correction a summary report of the analysis was provided to the WVDOH for review.

Pump Station Buildings - South Putnam PSD: Mr. Cart designed several pump station buildings to house the po-
table water pumps for the South Putnam PSD - Water System. These designs included overhead rail systems To
assist maintenance personnel in the removal of pumps from the facilities.

Preston County - Buckwheat Express - Bus Storage Facility: Mr. Cart designed the concrete foundation system for
the 132" x 80" metal building to be erected in a high snow load and high wind load environment. Building loading
was based on the International Building Code and applicable portions of the ASCE-7 for wind loading.

Blackwater Falls State Park: He has designed 75 x 60 timber framed building to provide shelter and screening of a
WWTP in a state park. The design included a foundation system capable of resisting both vertical, lateral and uplift
loading. The design incorporates rough timber to blend the building into the natural surroundings.

Mr. Cart has performed numerous structural inspections of homes and buildings throughout the Kanawha Valley
and State of West Virginia. He has also prepared reports which detail the structural deficiencies and recommenda-
tions on necessary repairs.
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Ray Tilley, P.E.

Project Engineer

Education

B.S. Civil Engineering, West Virginia Institute of Technology, 1975

Master of Science Sanitary Engineering, Virginia Polytechnic Institute and State University, 1976

Registrations

Registered Professional Engineer in West Virginia and Florida
Class Il Public Water Supply Operator |

Class IS Wastewater Treatment Works

Professional Experience

Mr. Tilley's experience in the water and wastewater field brings clients a unique perspective to their projects. He has
worked as a regulator, a PSD Manager and operator as a consulting engineer, and has experience in grantsmanship.
His varied experience offers clients an engineer who can assist in the funding of projects, prepare the necessary
studies, design the project, work with regulators to secure approvals and oversee implementation. Most important-
ly, Mr. Tilley has the background necessary to see a project from the perspective of not only an engineer but also a
utility manager and operator.

During his career, Mr. Tilley has taken many water and wastewater projects from inception to successful comple-
tion. Mr. Tilley has also read meters, flushed water systems and operated water treatment plans and wastewater

systems. The understanding gained from that experience offers valuable insight to his clients.

Representative Projects

Wastewater System Planning:

Town of Ansted: Mr. Tilley drafted the facility plan for making improvements to the Town’s wastewater collection
and treatment facilities.

City of Charleston: QOversaw portions of a Combined Sewer Overflow {CSQ) study as a sub-consultant to a national
engineering firm.

White Oak PSD: Assisted the District in revising plans to upgrade its wastewater treatment facility.

Town of Burnsville: Assisted the Town in revising planned improvements to its wastewater
treatment system.
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Ray Tilley, P.E.
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Wastewater System Design & Construction

Crab Orchard, MacArthur PSD: Mr. Tilley served as Design Engineer on the layout of the northern area of the waste-
water collection system. He also designed the pretreatment and flow measuring facilities at the wastewater treat-
ment plant.

White Oak PSD: Mr. Tilley served as Project Manager for the upgrade of this PSD’s wastewater treatment facility
which included pretreatment and flow measuring facilities and addition of a second clarifier.

City of Mullens: Mr. Tilley served on the Sanitary Board of Mullens overseeing construction during wastewater col-
lection system improvements and construction of a new Sequencing Batch Reactor treatment plant. The collection
system improvements included relining of much of the system.

Town of Burnsville: Design of improvements to a 100,000 gallon per day {GPD} aerated lagoon and replacement of
portions of the collection system.

Wastewater Systemn Operation

While serving as Managing Engineer of Logan County PSD, Mr. Tilley oversaw the refurbishment and return to
service of a 20,000 GPD package sewage treatment plant serving the community of Green Valley. He also served as
plant operator.

As Bluewell PSD General Manager, Mr. Tilley oversaw operation of the wastewater collection and disposal systems
of Bluewell PSD and Bramwell PSD. The Bluewell PSD system includes gravity collection, five lift stations and a
400,000 GPD contact stabilization treatment plant. The Bramwell PSD collection system includes both vacuum and

pressure sewers. A 100,000 GPD extended aeration plant provides treatment.

Water System Planning

Mercer County Water Study, Mercer County Commission: In the early 1980’s, Mr. Tilley prepared a county-wide
water study for the Mercer County Commission looking at areas of Mercer County that needed water service, Over
the last two decades, that plan has been used as the basis for many projects, and continues to provide a valuable
planning tool today.

Logan County PSD Rum and Huff Creek Regional Water System Studies: Mr. Tilley prepared the Rum Creek Water
Study and oversaw the preparation of the Huff Creek Study. These documents were used as a planning tool to ex-
tend water service to much of Logan County.

Northern Fayette County Regional Water Study: In the 1980's, Mr. Tilley prepared this engineering report. It has
provided an outline for providing water to northern Fayette County.

McDowell County PSD Water Study: Because of his previous experience in county-wide water system pianning, Mr.
Tilley was sought to prepare the engineering report for replacing failing water systems in McDowell County. The
complete study recommended a phased approach which has been closely
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followed to successfully replace those failing systems.

Water System Design & Construction

Raleigh County PSD: As a Design Engineer, Mr. Tilley worked to layout and quantify this project to extend water
service to Arnett and other communities along WV Route 3. He also served as Design Engineer on the extension of
the Sycamore Water System near Colcord.

Logan County PSD: Working as Project Manager, Mr. Tilley was involved in the design and construction of the Mud
Fork Water System Extension, Rum Junction-Lyburn Water System Extension, Greenville Water System (including
a 700 gpm surface water treatment plant), Dehue Water System Extension and designed and bid the Huff Junction-
Green Valley Water System Extension. He also oversaw the design of the Atenville extension of the PSD’s Big Creek
water system.

Town of Ansted: As Project Manager, Mr. Tillesy worked to implement this project to add 330,000 gallons of storage
to the Town's water system and to provide raw water intake in the New River.

McDowell County PSD: Mr. Tilley served as Project Manager on the separate Coalwood and Caretta Water Systems.

Each of these systerns involved a ground water treatment plant to remove iron and manganese. Mr. Tilley also de-
signed water system extensions to serve Hemphill, Capels, Havaco, Wilco and Premier and did the preliminary de-
sign for the Bartley-English Water System. He also assisted the District in the installation of a microfiltration water
plant for the community of Buchanan and consulted with the PSD during the development, design and construction
of the Berwind Water Project.

Cool Ridge-Flat Top PSD: Served as Project Manager for this effort to increase the pumping capacity of this water
system.

Bluewell PSD: Mr. Tilley served as Project Manager for the extension of water along the Falls Mills Road to the Vir-
ginia State Line. He also served as Project Manager on the project to extend water along Route 20 to the community
of Littlesburg and along the upper portion of the Littlesburg Road. During that same project, water was extended to
the communities of Duhring and Flipping. As the PSD's General Manager, he prepared the preliminary engineering
report for a project to extend water to the Kirby Addition area of Bluewell and to make improvements to the Town of
Bramwell Water System and incorporate it into Bluewell PSD.

Lincoln PSD: Oversaw design of the Garreit's Bend/Molly Branch water system extension, design of an upgrade to
the water treatment plant and booster stations and design of the Pine Grove/Priestley Ridge water project.

Water System Operation

As Managing Engineer at Logan County PSD, Mr. Tilley operated a 700 gallon per minute {gpm) surface water treat-
ment plant having an upflow clarifier and mixed media filtration. He also operated a 100 gpm groundwater plant
having pressure greensand filters. Logan County PSD had approximately 1,200 customers in five water systems
when Mr. Tilley left in 1989.
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Bob Hazelwood, P.E.

Project Engineer

Education

M.S. Sanitary Engineering, VPl and State University (Virginia Tech), 1976

B.S. Civil Engineering, West Virginia Institute of Technology, 1975

Registrations

Registered Professional Engineer in West Virginia
Registered Professional Surveyor in West Virginia

Professional Experience

Mr. Hazelwood has more than 37 years of experience as a civil engineer with specific experience in a muititude of
engineering fields. His extensive background includes water source distribution and treatment facilities, wastewa-
ter collection systems, storm water management, industrial and business parks, access roads, bridges, airports,

various land development and structure renovations.

Mr. Hazelwood served as senior design engineer for 30 years vice president for 14 years for the
Pentree/Thrasher Company. In the latter position, he was responsible for project design and management, quality

control and construction administration.

Representative Projects

Town of Union - Water System Upgrade Project ($2 million} - Consisted of water distribution system extensions
along Route 3 to Gap Mills in Monroe County, Raw spring water development, water treatment plant, and two water

storage tanks.

Gap Mills PSD - Water System Upgrade and Extensions Project {$1.7 million) - Consisted of water distribution sys-
tem extensions along Moncove Lake Road, water distribution system upgrades, upgrade of raw spring water facili-
ties, water plant building and one water storage tank.

Red Sulphur PSD - Water System Upgrade and Extensions Project Phase 1 {$2.8 million} - Consisted of upgrading
water treatment plant settling basin, raw water intake and pumping station, one water storage tank, and water dis-
tribution system extensions in the Pine Grove and Dry Pond areas.

Red Sulphur PSD - Water System Upgrade and Extensions Project Phase 2 ($5 million) - Consisted of water distribu-

tion system extensions in the Bozoo, Cashmere, Rock Camp and Back Valley Road areas and one water storage tank.

Red Sulphur PSD - Ballard Water Project ($0.6 million) - Consisted of water distribution system facilities to take in
the Ballard Water Works system and water distribution system extensions in the Ballard area.

Red Sulphur PSD - Lindside Valley Water Project ($2.5 million) - Consisted of water distribution system extensions
to the Lindside area, 700 gpm water treatment plant, 100 gpm water treatment plant, and three water storage tanks.

Town of Union - Wastewater System Upgrade and Extensions Project {$2 million) - Consisted of upgrades to pump-
ing stations and generators, wastewater collection system extensions, wastewater collection and pumping system
and upgrading existing 90,000 gpd wastewater treatment plant.

ESTABLISHED EXPERIENGE. PROVEN PERFORMANGE.
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Bob Hazelwood, P.E.

{Canthued)

Town of Union - Main Street Sidewalk Streetscape Project ($260,000} - Consisting of brick accented sidewalks,
streetscaping, lighting and plantings on Main Street.

Town of Union - North Street Sidewalk Streetscape Project Phase | {$150,000) - Consisted of brick accented side-
walks, streetscaping, lighting and plantings on North Street.

Town of Union - North Street Sidewalk Streetscape Project Phase Il {$150,000) - Consisted of brick accented side-
walks, streetscaping, lighting and plantings on North Street.

Town of Union - North Street Sidewalk Streetscape Project Phase Il {$100,000) - Consisted of brick accented side-
walks, streetscaping,| lighting and plantings on North Street.

Town of Union - Fitness Trail Park Project ($100,000) - Consisted of paved waling and biking trails, fithess stations
and a parking lot near Union Health Center.

Town of Union - Log Home Relocation and Restoration Project ($100,000) - Consisting of relocating an existing log
home to the Town of Union and restoring the log home.
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J. Tom Rayburn, P.S.

Chief Surveyor

Education

A.S. Mechanical Engineering, West Virginia institute of Technology, 1970

Registrations

Registered Professional Surveyor in West Virginia :

Professional Memberships

American Congress on Surveying and Mapping

The American Association for Geodetic Surveying (AAGS)

Member Organization of ACSM.

Cartography and Geographic Information Society (CaGIS)
Geographic and Land Information Society (GLIS)
National Society of Professional Surveyors (NSPS)

West Virginia Association of Land Surveyors, Inc.

Professional Experience

Mr. Rayburn currently serves as Manager of Surveying for E.L. Robinson Engineering (ELR) and has more than

30 years of Design Surveying and Construction Surveying experience. The responsibilities include management

of surveying and control for various design projects, including highways, buildings, and bridges. In addition, Mr.
Rayburn manages and performs work consisting of courthouse research for property ownership resolution for the
above mentioned project types. This includes preparation of property resolution maps, deed descriptions for prop-
erty acquisitions required for project plan preparation. Mr. Rayburn has experience in Geodetic Control Surveys, 3D
Laser Scanning, Photogrammetric Control, Topographic Surveys, Cemetery Surveys, Boundary Surveys, Construc-
tion Stakeout, Subdivision Surveys, along with Hydrographic surveys of river and lake bottoms. A few of the more
notable surveying projects performed by ELR under the supervision of Mr. Rayburn, has been the Blennerhassett
Bridge Project, 11 continuous miles of Corridor H design surveys, GPS Control for the West Virginia Statewide Map-
ping and Addressing Board Project, 3D Laser Scan and mapping of the CAMC Parking Garage partial collapse, and i
3D Laser Scanning of 164/177 Retaining Wall for Monitoring.
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Representative Projects

Design Surveys

¢+ Corridor H (WVDOT) Hardy Gounty, WV: Lead Surveyor for Design Surveys, Right of Way Staking, stc. for
approximately 11 miles of Corridor H in Hardy County, WV. This was for Sections 6 & 7 of Corridor H, both
Sections of which are now under construction. Estimated construction cost of $150 million dollars.

* WV Route 10 (WVDOT) Logan to Man WV, Logan County, WV: Lead Surveyor for Design Surveys for a section
approximately five miles in length from Man, WV, to Rita, WV, including the Man Bridge. Also provided control
surveying for the entire project length of approximately 12 miles. The approximate five miles section of roadway
is now under construction at an estimated cost of $51 million dollars.

* Blennerhassett Bridge, Corridor D (WVDOT), Wood County, WV: Lead Surveyor for Design Surveys for this
landmark Bridge Project which is now under construction at an estimated cost of $120 million dollars.

* James Ramsey Bridge (WVDOT) Poiomac River, Shepardstown, WV: Lead Surveyor for Design Surveys for this
Bridge Project which is now completed at an estimated cost $15.5 million dollars. This project involved working
in an environmentally historic area, which adjoined a National Park.

* US Route 35 (WVDOT) Mason County, WV: Lead Surveyor for Design Surveys for two Design Sections each
approximately 2.5 miles in length from Lower Five Mile Road to Upper Nine Mile Road. Also provided control
surveying for the entire US 35 design project length of approximately 22 miles.

* 164/US 35 {(WVDOT} 164 to US 34 Crooked Creek, Putnam County, WV: Lead Surveyor for Design Surveys,
Right of Way Staking, etc. for approximately four miles of US 35 including Interstate 64 Ramps and Flyovers in
Putnam County, WV. This included the 164 Bridges and Flyovers, which is now under construction.

¢ ATB-Parrish Road {ODOT) Ashtabula County, Ohio: Project Design Surveyor for rail grade separation project.
Project involved roadway realignment, 800" new bridge, new waterline, storm and sanitary sewers. Project is
currently under construction. Estimated construction cost: $8.6 million.

*» PIC-23-3.21 and Various (ODOT) Pickaway County, Ohio: Project Design Surveyor for ODOT Project PIC-23-3.21
and Various. Project involves deck replacements along 11 miles of US 23 in Pickaway County. Project includes
large diameter culvert liner, interchange upgrade that includes mainline profile correction, ramp reconstruction, |
and addition of barrier wall and storm drainage. Project is currently under design (20%). Project scheduled for :
construction in 2007, Estimated construction cost: $12 million.

¢ ATB-90-22.06 {ODOT) Ashtabula County, Ohio: Project Design Surveyor for Interstate Reconstruction Project.
Project includes total pavement replacement, bridge widening, and contra — crossover maintenance of traffic,
culvert replacements and storm sewer rehabilitation and sign replacements. Project is currently under design
(50%) and scheduled for construction in 2011, Estimated construction cost: $36 miilion.

Construction Surveys

* Corridor D (WVDOT) Wood County, WV: Lead Surveyor for Highway/Bridge Construction Monitoring surveys
for the following segments of Corridor D and related relocation projects:

’
i
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*  Godbey Athletic Field Relocation Construction

= Godbey Colt Field and Soccer Field Construction

*  Woest WV 47-East WV 47 Highway/Bridge Construction

«  East Buckeye-West Little Kanawha River Highway/Bridge Construction

 Interstate 1-79 Widening and Median Barrier {WVDOT) Harrison County, WV: Lead Surveyor for construction
layout surveys for the widening of I-79 from the Meadowbrook Exit, north to the Jerry Dove Exit approximately
three miles in length, as a subcontractor to the prime contractor.

* CAMC 33rd Street Relocation and Building Expansion, Charleston, WV: Lead Surveyor for construction layout
surveys for 33rd Street relocation along with ancillary items including sidewalks, drainage and utilities. Also
layout surveys for building expansion project.

* Saturn Dealership, Hurricane, WV: Lead Surveyor for Saturn Dealership site development and access roads at
Hurricane Interchange of Interstate 64.

* Arch Coal WV Mining Operations: Lead Surveyor as a subcontractor to Arch Coal operations for Valley Fill
Construction (Up to 27 million cubic yard fills}, mine haul road layout, drill line staking, and dragline pit layout.
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Heather Woods-Shaffer

Construction Inspection Administrator

Education

Meigs High School, Meigs County, Ohio, 1989

Certifications

Bridgmont, Transportation Engineering Technician Level ll|

Portland Cement Concrete Technician

Portland Cement Concrete Inspector

Aggregate Sampling Inspector

Compaction inspector

Radiation Safety Officer {RSO)

OSHA 30-hour Occupational Safety & Health Training Course in Construction
E.L. Robinson Safety Officer

Professional Experience

Mrs. Woods-Shaffer has 20 years experience in all phases of construction projects. She has worked as inspector on
WYV Highway and Bridge projects throughout the state and has extensive knowledge in all aspects of field testing for
soils, concrete and aggregates.

Mrs. Woods-Shaffer now works as E.L. Robinson Engineering’s Construction Inspection Administrator. Her
duties include, but are not limited to, providing for and overseeing the Construction Inspection portion of E.L.
Robinson Engineering. She is charged with preparing for and securing construction inspection and the testing of
jobs throughout the State of West Virginia, assigning personnel, and preparing invoices for reimbursement from
inspection jobs.

Representative Projects

Corridor D Projects, Parkersburg, WV - Lead Field Inspector: 2 projects associated with the construction of a 4 lane
highway as part of Appalachian Corridor D

Big Tyler Widening Project, Cross Lanes, WV - Lead Field Inspector: This project consisted of building a third lane
through 1.5 miles of Cross Lanes with 109 driveways, pipe and inlets that ran the length of the project, along with
curb and gutter, sidewalks and all utilities.

Hamlin Public Service District, Hamlin, WV - Lead Field Inspector: This project consisted of PSD sewer line upgrade
for the new Lincoln County High School. Project consisted of a new pump station and wet well, 2 river crossings
and 4900 LF of new sewer line.

Route 35 Design Build, Putnam County, WV Assistant Quality Control Manager: Manager of Field Quality Control
Testing and Field Inspection for all phases of construction.

Quality Control Manager: Manager of Field Quality Control Testing and Invoices: Mason County Us 35 Project
RPSDN-O%-BafigC?z)' Mon Fayette Project X331-109-0.00; Corridor H Project APD - 0484 (308}); and Corridor H Project
- b).

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.
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Michael Hodges

Inspector / Technician

Education

B.A. Finance, Marshall University, 1995

Completed right-of-way Acquisition seminar while employed by E.L. Robinson Engineering Co.

Certifications

Certified WVDOH Compaction Technician
Certified WVDOH Aggregate Inspector
ACI Concrete Technician

Certified Water Sample Coliector

Professional Experience

Mr. Hodges has been with E.L. Robinson Engineering Co. since graduating from Marshall University. While still in
school, he worked on E.L. Robinson Engineering Co.’s survey crew during the summer months and school breaks on

E.L. Robinson’s DEP projects.

Mr. Hodges has experience running Total Stations on several surveys in regards to: highways, roads and bridges,
property lines, boundary surveys, topographic surveys, utility surveys and subdivision lots. He has experience run-
ning GPS units for aerial mapping and topographic surveys.

Representative Projects

Mr. Hodges has performed construction inspections on the following projects:

Putnam County Sewer line at 1-64 Interchange, Pigeon Creek Waterline for DEP in Mingo County, 18 Mile Creek Wa-
terline for Putnam County Commission West Virginia American Water Company and Coolridge PSD Waterline.

In 1998, he inspected a $1 million waterline project in Kanawha County. In addition, he has extensive experience in
pipe laying, and working with heavy machinery.

Mr. Hodges has inspected bridge construction including core drilling, pile driving, rebar placement and concrete
pours. He has inspected cut and fill operations including compactions tests and has checked grade work and asphalt
placement. Mr. Hodges has also inspected utility and lighting placement, erosion and sediment control projects as
required by WVDEP. He has been involved in the inspection of at least seven bridges on the Corridor D project.

Mr. Hodges has been the inspector on the Charles Pointe project in Bridgeport, West Virginia. He has performed
the inspection of infrastructure for a business park including utilities, storm, road, lighting, sidewalk, curbs, gutter,
asphalt and landscaping.
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Experience

Water

WV 80 Anthony Creek Water Project

Project Location: Nicholas County, West Virginia

Completion Date: September 2011

Client: Burch River PSD

Project Description: The project included the construction of approximately 32,000 LF of 8" and smaller
diameter water lines and of a small constant pressure booster station.

Miller Mountain Water Main Extension Phase |

Project Location: Webster County, West Virginia

Completion Date: October 2010

Client: Webster County Economic Development Authority

Project Description: This project made service available to approximately 82 custormers and consisted of the
construction of approximately 47,700 LF of 8" and smaller diameter water main, two booster stations, a 163,000
gallon storage tank, a transfer tank, fire hydrants, valves, and individual customer services.

Elkhorn Creek Water Project

Project Location: McDowell County, West Virginia

Completion Date: December 2014

Client: McDowell County PSD

Project Description: Phase | of this project included building a 600 gpm water treatment plant to serve the
entire study area and a 400,000-gallon tank to serve all but Ashland and Crumpler.

Horsepen and Gilbert Creek Waterline

Project Location: Mingo County, West Virginia

Completion Date: 2014

Client: Town of Gilbert

Project Description: This project consisted of a waterline expansion to serve approximately 286 residences
and included construction of a 200,000 gallon water storage tank and booster pump station.
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Experience
Water

Dingess Phase | Waterline Extension Project

Project Location: Mingo County, West Virginia

Completion Date: October 2011

Client: Mingo County PSD

Project Description: The project included and new waterline system consisting of over 28 miles of new 8", 6",
and 2" water lines, 3 water storage tanks, 3 booster pump stations and 2 pressure reducing stations.

Putnam Clarifications Enhancement Project

Project Location: Putnam County, West Virginia

Completion Date: February 2012

Client: Putnam PSD

Project Description: This project involved the replacement of the clarification facilities at the Poplar Fork VWater

Treatment Plant which included the construction of a 4.5 MGD mixing/flocculation/settling basin.

Jolo Phase | Water Project

Project Location: McDowell County, West Virginia

Completion Date: August 2009

Client: McDowell County PSD

Project Description: The project involved constructing approximately 38,000 LF of 10" and smaller diameter
water lines, and constructing a 200,000 gallon water storage tank to serve 130 new customers and provide the
basis for further phases.

Crum PSD Route 152 Water Project

Project Location: Wayne County, West Virginia

Completion Date: June 2013

Client: Crum PSD

Project Description: The three phases of this project will supply potable water and fire protection to
approximately 850 residents and includes over 63 miles of 8" and smaller diameter water line constructed though

all three phases of the project.
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Experience

Water

King Coal Highway Phase |

Project Location; Mingo County, West Virginia

Completion Date: Fall 2012

Client: Mingo County Redevelopment Authority

Project Description: This project involved extending water and wastewater service to a 9 mile segment of this

highway and consisted of approximately 49,700 feet of 10" water main, valves, fire hydrants and other related
appurtenances.

Holden Water Project

Project Location: Logan County, West Virginia

Completion Date: 2009

Client: Logan County PSD

Project Description: This new water line system consisted of over twelve miles {12) miles of new 8", 6" and 2"
water lines, as well as two water storage tanks with a water pump station to serve approximately 690 customers.

Mingo County High School Water & Wastewater Utility Extension

Project Location: Mingo County, West Virginia

Completion Date: April 2010

Client: Mingo County Redevelopment Authority

Froject Description: This project consisted of 22,000 feet of 12" water main, water booster stations(s), water
storage tank(s); 22,500 feet of gravity sewer, sewage lift stations(s}, and 4,000 feet of force main.

Drews Creek Water Project

Project Location: Raleigh County, West Virginia

Completion Date: July 2009

Client: Raleigh County PSD

Project Description: The project involved constructing approximately 57,000 LF of 8" and smaller diameter
water lines, a booster station and a 105,000 gallon storage tank.
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Experience
Wastewater

Lake Washington Sanitary Sewer System Extension

Project Location: Wood County, West Virginia

Completion Date: Summer 2013

Client: Lubeck PSD

Project Description: This project involved 16,000 feet of gravity sewer, 2 sewage lift stations and 4,000 feet of
force main. Further, service was provided to approximately 100 homes and allowed for wastewater collection
from an existing system that had been treated by a community lagoon.

Putnam PSD 2009 Sanitary Sewer Project

Project Location: Putnam County, West Virginia

Completion Date: 2015

Client: Putnam PSD

Project Description: This project was comprised of approximately 145,700 L.F. of gravity sewer lines; 14,611
L.F. of force main sewer lines; 6 lift stations, upgrade to two (2) existing lift stations, installation of manholes,
cleanouts, etc.

Logan County PSD Regional Wastewater Extension Project

Project Location: Logan County, West Virginia

Completion Date: Current

Client: Logan County PSD

Project Description: The project consists of approximately 421,750 LF (80 miles) of 14" and smaller diameter
gravity sewer mains, 10,450 feet of 12" and smaller diameter force main, 3 major pumping stations, 21 grinder
pumping stations, 2,641 manholes, cleanouts, customer services and cother related appurtenances.

Mozart Sanitary Sewer Project

Project Location: Marshalli County, West Virginia

Completion Date: Current

Client: Marshall County Sewerage District

Project Description: This project involves 30,000 feet of gravity sewer, 9 sewage lift stations and 8,500 feet of

force main.
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Experience

Wastewater

Town of Delbarton Sewer Replacement Upgrade

Project Location; Mingo County, West Virginia

Completion Date: Spring 2013

Client: Town of Delbarton

Project Description: The project included: Coliection service to 397 residential and commercial customers in
and around the town; 49,100 LF of sewer main line, 3 lift stations, upgrade to existing wastewater treatment
facility, manholes, cleanouts, etc.

Logan County PSD Phase llI-A Wastewater Extension Project

Project Location: Logan County, West Virginia

Completion Date: December 2013

Client: Logan County PSD

Project Description: The project consists of the construction of approximately 35,900 feet of 12" and smaller
diameter gravity pipe, 550 feet of 10" and smaller diameter force main, 304 manholes, one major pumping
station, 9 grinder pumping stations, cleanouts, service laterals and other related appurtenances.

Mingo County Wood Products Industrial Park

Project Location: Mingo County, West Virginia

Completion Date: April 2010

Client: Mingo County Redevelopment Authority

Project Description: This project consisted of 22,000 feet of 12" water main, water booster stations(s), water
storage tank(s); 22,500 feet of gravity sewer, sewage lift stations(s), and 4,000 feet of force main.

Twin Branch Racetrack Sewer

Project Location; Mingo County, West Virginia

Completion Date: 2009

Client: Mingo County Cornmission

Project Description: This project consisted of construction of water and sewer facilities for a proposed
racetrack. The sewer was designed as a zero discharge system using an absorption field.
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Business References

Ms. Vivian Livingood
Town of Gilbert !
P.0O. Box 188

Gilbert, WV 25621

{304) 664-9625

Ms. Mavis Brewster

McDowell County Public Service District
HC 31 Box 436 J

Welch, WV 24801

(304) 297-2622

Mr. Mike McNulty
Putnam Public Service District
107 South Poplar Fork Road
Scott Depot, WV 25560

{304) 757-6551

Mr. William Baisden

Logan County Pubiic Service District
P.O. Box 506

Logan, WYV 25601 i
(304} 846-2641

Ms. Dwana Murphy
Town of Clay

P.C. Box bb

Clay, WV 25043

(304) 6587-4233

Mr. J.B. Heflin

Mingo County Public Service District
1 Riverside Drive

Naugatuck, WV 256856

(304} 235-2244

Mr. Joe Blankenship
City of Hinton

322 Summers Street

Hinton, WV 25951

(304) 466-3255
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Addendum
Addendum No.01; issued to publish and distribute the following information as attached te the vendor community.

Expression of Inferest

The West Virginla Purchasing Division for the Agency, The West Vinginia Division of Natural Resources (WVDNR), Parks and recreation Division
is soliciting responses from qualified firms to provide engineering, and other related ﬁr:fesslonal services to design and construct the replacement
of a “Wastewater treatment plant at Moncove L.ake State Park, Gap Mills, WV. and t

Mathias, WV. per the attached specificaticns, and terms & conditions.

renovation of a water system at L.ost River State Park,

DIVISION OF NATURAL RESOURCES STATE OF WEST VIRGINIA

PARKS & RECREATION-PEM SECTION JOBSITE - SEE SPECIFICATIONS

324 4TH AVE

SOUTH CHARLESTON WvV25305 No City WV 99099
us us

Line Comm Ln Desc Qty Unit Issue

1 Architactural engineering 0.00000
Comm Code Manufasturer Specification Model #
81101508
Extendad Description :

AE Sarvices for Moncove Lake Wastewater Treatment Plant Replacement and Lost River Water System Renovations,

Page: 2




SOLICITATION NUMBER : CEOI 0310 DNR1600000008
Addendum Number: No.01

The purpose of this addendum is to modify the solicitation identified as
(“Solicitation™) to reflect the change(s) identified and described below.

Applicable Addendum Category:
[ | Modify bid opening date and time
[¢] Modify specifications of product or service being sought

(] Attachment of vendor questions and responses

[ ] Attachment of pre-bid sign-in sheet
[ ] Correction of error
[ | Other

Description of Modification to Solicitation:
Addendum issued to publish and distribute the attached documentation to the vendor community.

1. Relssue the solicitation in its entirety, Section Three {3) Project Specifications revised.

2. Publish Vendor submitted questions with Agency responses.

No other Changes.

Additional Documentation: Documentation related to this Addendum (if any) has been
included herewith as Attachment A and is specifically incorporated herein by reference,

Terms and Conditions:

1. All provisions of the Solicitation and other addenda not modified herein shall Temain in
full force and effect.

2. Vendor should acknowledge receipt of all addenda issued for this Soiicitation by
completing an Addendum Acknowledgment, a copy of which is included herewith,
Failure to acknowledge addenda may result in bid disqualification. The addendum
acknowledgement should be submitted with the bid to expedite document processing.

Revised 6/8/2012
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EXPRESSION OF INTEREST |

Moncove Lake and Lost River State Parks
Wastewater Treatment Plant Replacement and
Water Line Renovation

TABLE OF CONTENTS:

Table of Contents

Section One: General Information

Section Two: Instructions to Vendors Submitting Bids
Section Three: Project Specifications

Section Four: Vendor Propoesal, Evaluation, and Award
Section Five: Terms and Conditions

Certification and Signature Page
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SECTION ONE: GENERAL INFORMATION

1. PURPOSE: The Acquisition and Contract Administration Section of the Purchasing
Division (“Purchasing Division”) is soliciting Expression(s) of Interest (“EOI” or “Bids™) for
The Division of Natural Resources (“Agency”), from qualified firms to provide
architectural/engineering services (“Vendors™) as defined herein.

2. PROJECT: The mission or purpose of the project for which bids are being solicited is to
provide necessary engineering and other related professional services to design and provide
construction contract administration services for the construction and replacement of a
wastewater treatment plant at Moncove Lake State Park and the renovation of a water system
at Lost River State Park(“Project™),

3. SCHEDULE OF EVENTS:

Release of the EOL....... c.cvvenressreerencacann eresrberesrrearacseasseneseenenaenann 09/29/2015
Firm’s Written Questions Submission Deadline. .......10/22/15 at 9;:00 A.M.EST.
Addendum Issued ................o.... Cerreresarrenereraenas berrtrieearreeeneens TBD
Expressions of Interest Opening Date..........c.ocrvere 11/17/2015 at 1:30 PM.EST.
Estimated Date for Interviews (WK. 0f).......ccoverrennerecscscsnsssnseessrasssnrseses TBD

Expression of Interest Standard Format Revised 08/01/15



INSTRUCTIONS TO VENDORS SUBMITTING BIDS
222 a L LA 2L VENDORS SUBMITTING BIDS

1. REVIEW DOCUMENTS THOROUGHLY: The attached documents contain a solicitation
for bids. Please read these instructions and all documents attached in their entirety. These
instructions provide critical information about requirements that if overlooked could lead to
disqualification of a Vendor’s bid, All bids must be submitted in accordance with the
provisions contained in these instructions and the Solicitation. Failure to do so may result in

disqualification of Vendor's bid.

2. MANDATORY TERMS: The Solicitation may contain mandatory provisions identified by
the use of the words “must,” “will,” and “shall.” Failure to comply with a mandatory term in
the Solicitation will result in bid disqualification.

3. PREBID MEETING: The item identified below shall apply to this Solicitation.

A pre-bid meeting will not be held prior to bid opening,

[J A NON-MANDATORY PRE-BID meeting will be held at the following place and
e:

tm

[] A MANDATQRY PRE-BID meeting will be held at the following place and time:

All Vendors submitting a bid must attend the mandatory pre-bid meeting. Failure to attend
the mandatory pre-bid meeting shall result in disqualification of the Vendor’s bid. No one
person attending the pre-bid meeting may represent more than one Vendor.

An attendance sheet provided at the pre-bid meeting shall serve as the official document
verifying attendance. The State will not accept any other formn of proof or documentation to
verify attendance. Any person attending the pre-bid meeting on behalf of a Vendor must list
on the attendance sheet his or her name and the name of the Vendor he or she is representing,
Additionally, the person attending the pre-bid meeting should include the Vendor’s E-Mail
address, phone number, and Fax number on the attendance sheet. It is the Vendor's
responsibility to locate the attendance sheet and provide the required information, Failure to
complete the attendance sheet as required may result in disqualification of Vendor’s bid.
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4.

6.

All Vendors should arrive prior to the starting time for the pre-bid. Vendors who arrive after
the starting time but prior to the end of the pre-bid will be permitted to sign in, but are
charged with knowing all matters discussed at the pre-bid.

Questions submitted at least five business days prior to a scheduled pre-bid will be discussed
at the pre-bid meeting if possible. Any discussions or answers to questions at the pre-bid
meeting are preliminary in nature and are non-binding. Official and binding answers to
questions will be published in a written addendum to the Solicitation prior to bid opening.

VENDOR QUESTION DEADLINE: Vendors may submit questions relating to this
Solicitation to the Purchasing Division. Questions must be submitted in writing. All
questions must be submitted on or before the date listed below and to the address listed
below in order to be considered. A written response will be published in a Solicitation
addendum if a response is possible and appropriate. Non-written discussions, conversations,
or questions and answers regarding this Solicitation are preliminary in nature and are non-
binding. Submitted e-mails should have solicitation number in the subject line.

Question Submission Deadline: Thursday, October 22nd, 2015 at 9:00 AM, EST.

Submit Questions to: Guy Nisbet, Buyer Supervisor

2019 Washington Street, East

Charleston, WV 25303 .

Fax: (304) 558-4115 (Vendors should not use this fax number for bid submission)
Email: Guy.L.Nisbet@wv.gov

VERBAL COMMUNICATION: Any verbal communication between the Vendor and any
State personnel is not binding, including verbal communication at the mandatory pre-bid
conference, Only information issued in writing and added to the Solicitation by an official

written addendum by the Purchasing Division is binding.

BID SUBMISSION: All bids must be submitted electronically through wvOASIS or signed
and delivered by the Vendor to the Purchasing Division at the address listed below on or
before the date and time of the bid opening. Any bid received by the Purchasing Division
staff is considered to be in the possession of the Purchasing Division and will not be returned
for any reason. The Purchasing Division will not accept bids, modification of bids, or
addendum acknowledgment forms via e-mail. Acceptable delivery methods include
electronic submission via wvOASIS, hand delivery, delivery by courier, or facsimile. The bid

delivery address is:

Department of Administration, Purchasing Division
2019 Washington Street East
Charleston, WV 25305-0130
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A bid that is not submitted electronically through wvOASIS should contain the information
listed below on the face of the envelope or the bid may be rejected by the Purchasing

Division.:

SEALED BID:
BUYER:
SOLICITATION NO.:
BID OPENING DATE:
BID OPENING TIME:
FAX NUMBER:

In the event that Vendor is responding to a request for proposal, and choses to respond in a
manner other than by electronic submission through wvOASIS, the Vendor shall submit one
original technical and one original cost proposal plus three (3) convenience copies of each to
the Purchasing Division at the address shown above. Additionally, if Vendor does not submit
its bid through wvQASIS, the Vendor should identify the bid type as either a technical or
cost proposal on the face of each bid envelope submitted in response to a request for proposal

as follows:
BID TYPE: (This only applies to CRFP)

[[] Technical

[] Cost

7. BID OPENING: Bids submitted in response to this Solicitation will be opened at the
location identified below on the date and time listed below. Delivery of a bid after the bid
opening date and time will result in bid disqualification. For purposes of this Solicitation, a
bid is considered delivered when confirmation of delivery is provided by wvOASIS (in the
case of electronic submission) or when the bid is time stamped by the official Purchasing

Division time clock (in the case of hand delivery).
Bid Opening Date and Time: Tuesday, November 17th, 2015 at 1:30 PM, EST.

Bid Opening Location: Department of Administration, Purchasing Division
2019 Washington Street East
Charleston, WV 25305-0130

8. ADDENDUM ACKNOWLEDGEMENT: Changes or revisions to this Solicitation will be
made by an official written addendum issued by the Purchasing Division. Vendor should
acknowledge receipt of all addenda issued with this Solicitation by completing an Addendum
Acknowledgment Form, a copy of which is included herewith. Failure to acknowledge
addenda may result in bid disqualification. The addendum acknowledgement should be
submitted with the bid to expedite document processing.
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9,

10.

11.

BID FORMATTING: Vendor should type or electronically enter the information onto its
bid to prevent errors in the evaluation. Failure to type or electronically enter the information

may result in bid disqualification.

ALTERNATES: Any model, brand, or specification listed in this Solicitation establishes
the acceptable level of quality only and is not intended to reflect a preference for, or in any
way favor, a particular brand or vendor. Vendors may bid alternates to a listed mode) or
brand provided that the alternate is at least equal to the model or brand and complies with the
required specifications. The equality of any alternate being bid shall be determined by the
State at its sole discretion. Any Vendor bidding an alternate model or brand should clearly
identify the alternate jtems in its bid and should include manufacturer’s specifications,
industry literature, and/or any other relevant documentation demonstrating the equality of the
alternate items. Failure to provide information for altemate items may be grounds for

rejection of a Vendor’s bid.

EXCEPTIONS AND CLARIFICATIONS: The Solicitation contains the specifications that
shall form the basis of a contractual agreement. Vendor shall clearly mark any exceptions,
clarifications, or other proposed modifications in its bid. Exceptions to, clarifications of, or
modifications of a requirement or term and condition of the Solicitation may result in bid
disqualification.

12. COMMUNICATION LIMITATIONS: In accordance with West Virginia Code of State

13.

14.

15.

16.

Rules §148-1-6.6, communication with the State of West Virginia or any of its employees
regarding this Solicitation during the solicitation, bid, evaluation or award periods, except
through the Purchasing Division, is strictly prohibited without prior Purchasing Division
approval. Purchasing Division approval for such communication is implied for all agency
delegated and exempt purchases,

REGISTRATION: Prior to Contract award, the apparent successful Vendor must be
propetly tegistered with the West Virginia Purchasing Division and must have paid the $125

fee, if applicable.
UNIT PRICE: Unit prices shall prevail in cases of a discrepancy in the Vendor’s bid.

PREFERENCE: Vendor Preference may only be granted upon written request and only in
accordance with the West Virginia Code § SA-3-37 and the West Virginia Code of State
Rules. A Vendor Preference Certificate form has been attached hereto to allow Vendor to
apply for the preference. Vendor’s failure to submit the Vendor Preference Certificate form
with its bid will result in denial of Vendor Preference. Vendor Preference does not apply to

construction projects.

SMALL, WOMEN-OWNED, OR MINORITY-OWNED BUSINESSES: For any
solicitations publicly advertised for bid, in accordance with West Virginia Code §5A-3-
37(a)7) and W. Va. CSR § 148-22-9, any non-resident vendor certified as a small, women-
owned, or minority-owned business under W. Va. CSR § 148-22-9 shall be provided the

Revised 08/01/2015
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same preference meade available to any resident vendor. Any non-resident small, women-
owned, or minority-owned business must identify itself as such in writing, must submit that
‘writing to the Purchasing Division with its bid, and must be properly certified under W, Va.
CSR § 148-22-9 prior to contract award to receive the prefersnces made available to resident
vendors. Preference for a non-resident small, women-owned, or minority owned business
shall be applied in accordance with W, Va. CSR. § 148-22-9.

17. WAIVER OF MINOR IRREGULARITIES: The Director reserves the right to waive
minor irregularities in bids or specifications in accordance with West Virginia Code of State

Rules § 148-1-4.6.

18. ELECTRONIC FILE ACCESS RESTRICTIONS: Vendor must ensure that its
subtnission in wvOASIS can be accessed by the Purchasing Division staff immediately upon
bid epening. The Purchasing Division will consider any file that cannot be immediately
opened and/or viewed at the time of the bid opening (such as, encrypted files, password
protected files, or incompatible files) to be blank or incomplete as context requires, and are
therefore unacceptable. A vendor will not be permitted to unencrypt files, remove password
protections, or resubmit documents after bid opening if those documents are required with

the hid.
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EXPRESSION OF INTEREST

Moncove Lake and Lost River State Parks
Wastewater Treatment Plant Replacement and
Water Line Renovation

SECTION THREE: PROJECT SPECIFICATIONS

Location: Agency is located at 324 4% Ave, South Chatleston, WV and the Project will he
completed Moncove Lake State Park, HC 83 Box 73A, Gap Mills 24941-9413 and Lost River State
Park, 321 Park Drive, Mathias 26812-8088

1. Background: The Division of Natural Resources operates 4 State Park and related facilities
at the above referenced locations. The existing wastewater plant at Moncove Lake State Park
is a 12,000 GPD extended acration plant originally put in service in 1976. The existing water
system at Lost River State Park consists of several separate wells and storage tanks and
1950°s era galvanized steel pipe. Both the wastewater system and the water systems

described need replacement.

2. Qualifications and Experience: Vendors should provide information regarding its
employees, such as staff qualifications and experience in completing similar projects;
references; copies of any staff certifications or degrees applicable to this project; proposed
staffing plan; descriptions of past projects completed entailing the location of the project,
project manager name and contact information, type of project, and what the project goals
and objectives where and how they were met.

2.1 In addition to the above, the Vendor should provide information regarding the
following:

a. The successful firm or team should demonstrate a clear procedure for
communication with the owner during all phases of the project.

b. The successful firm or team should demonstrate a history of projects that met
the owner’s budget and a clear plan to ensure this project can be constructed
within the project budget. This plan should be described in detail.

¢. The successful firm or team should demonstrate a history of projects that have

been constructed in the time allotted in the contract documents and a clear

plan to ensure this project will be constructed within the agreed construction
period. This plan should be described in detail,

Expression of Interest Standard Format Revised 08/01/15
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EXPRESSION OF INTEREST

Moncove Lake and Lost River State Parks
Wastewater Treatment Plant Replacement and
Water Line Renovation

d. The successful firm or team should demonstrate competent and acceptable
experience in all expected professional disciplines necessary for the design
and completion of the project.

3. Project and Goals: The project goals and objectives are:

3.1 Goal/Objective 1:  Review existing plans and conditions as well as the operation
of the park and evalvate while communicating effectively with the owner to
determine a plan that can be implemented in a manner that will minimize disruption
to concurrent operation of the facility and meet all objectives.

3.2.  Gosl/Objective2: Asa portion of this process outlined in Objective 1, provide all
necessary services to design the facilities described in this BQOI in 2 manner that is
consistent with The Division of Natural Resources needs, objectives, current law,
and current code; while following the plan to design and execute the project within

the project budget,

3.3.  Goal/Objective 3: Provide Construction Contract Administration Services with
competent professionals that ensures the project is constructed and functions as

designed,

4. Oral Presentations (Agency Option): The Agency has the option of requiring oral
presentations of all Vendors participating in the EOI process. If this option is exercised, it
would be listed in the Schedule of Events (Section 1.3) of this BOL During oral
presentations, Vendors may not alter or add to their submitted proposal, but only clarify
information. A description of the materials and information to be presented is provided

below:
5.1,  Materials and Information Required at Oral Presentation:

The Vendor must be prepared to discuss and clarify required items submitted with the EOI as
indicated in Section 2.

Expression of Interest Standard Format Revised 08/01/15
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EXPRESSION OF INTEREST

Moncove Lake and Lost River State Parks
Wastewater Treatment Plant Replacement and
Water Line Renovation

SECTION FOUR: VENDOR PROPOSAL, EVALUATION, & AWARD

l.

2.

3.

Expression of Interest Standard Format

Economy of Preparation: EOI's should be prepared simply and economically, providing a
straightforward, concise description of firm’s abilities to satisfy the requirements and goals
and objectives of the EOL Emphasis should be placed on completeness and clarity of
content. The response sections should be labeled for ease of evaluation.

BIDS MUST NOT CONTAIN PRICE QUOTATIONS: The State shall select the best
value solution according to §5G-1-3 of the West Virginia State Code. In accordance with the
Code requirements, no “price” or “fee” information is requested or permitted in the bid
response,

Evaluation and Award Process:  Expressions of Interest for projects estimated to cost
$250,000 or more will be evaluated and awarded in accordance with West Virginia Code
§5G-1-3. That Code section requires the following:

3.1.  Required Elements of EOI Response: The director of purchasing shall encourage
such firms engaged in the lawful practice of the profession to submit an expression of
interest, which shall include a statement of qualifications, and performance data and
may include anticipated concepts and proposed methods of approach to the project.

3.2.  Public Advertisement: All EOI requests shall be announced by public notice
published as a Class I legal advertisement in compliance with the provisions of West

Virginia Code §59-3-1 et seq.

3.3.  Selection Committee Evaluation & Negotiation: A committee comprised of three
to five representatives of the agency initiating the request shall:

3.3.1. evaluate the statements of qualifications and performance data and other
material submitted by the interested firms and select three firms which in
their opinion are the best qualified to perform the desired service.

3.3.2. conduct interviews with each firm selected and the conduct discussions
regarding anticipaied concepis and the proposed methods of approach to the
assignment,

3.3.3. rankinorderof preference no less than three professional firms deemed to be
Revised 08/01/15
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EXPRESSION OF INTEREST

Moncove Lake and Lost River State Parks
Wastewater Treatment Plant Replacement and
Water Line Renovation

the most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest qualified
professional firm,

3.3.4. Should the agency be unable to negotiate a satisfactory contract with the
professional firm considered to be the most qualified, at a fee determined to
be fair and reasonable, price negotiations with the firm of second choice shall
commence. Failing accord with the second most qualified professional firm,
the committee shall undertake price negotiations with the third most qualified

professional firm.

3.3.5. Should the agency be unable to negotiate a satisfactory contract with any of
the selected professional firms, it shall select additional professional firms in
order of their competence and qualifications and it shall continue negotiations
in accordance with this section until an agreement is reached.

34. Vendor Ranking: All evaluation criteria is defined in the Procurement
Specifications section and based on a 100 point total score. Points shall be assigned
based upon the Vendor’s response to the evaluation criteria as follows:

Qualifications and experience 40 Points Possible
Approach and methodology for
meeting Goals and Objectives 40 Points Possible
*  Oral Interview 20 Points Possible
Total 100 Points

Expression of Interest Standzrd Format Revised 08/01/15
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CEOI DNR160000060008
Wastewater Treatment and Water System Renovations at Moncove Lake and Lost River State
Parks

Vendor submitted Questions and Agency responses
10/22/2015

MONCOVE LAKE STATE PARK
Q.1. Is there any existing digital mapping of the park? If so, how old is the mapping?
A.1. Not in the Owners possession.

Q.2, Is there mapping of the existing utilities? If so, will this mapping be made available prior to the bid
deadline?

A2. There are old plans of the utilities. The existing plans will be shared and reviewed with the
chosen firm. The purpose of this CEOI process is to select the most qualified firm to provide the

needed services, not to review preliminary designs.
Q.3. What is the power service available to the existing treatment plant?
A.3. The existing electrical power service will be reviewed with the chosen firm,
Q.4. Is there a preferred style of plant? (i.e. Concrete, Steel, HDPE)
Ad. There is no preferred type of WWTP nor is there any preferred type of freatment.
Q.5. Is the current plant secondary treatment or is tertiary treatment required?
A.5. Secondary Treatment is existing.
Q.6. Is the NPDES permit current?
A6, Yes.
Q.7. Will the replacement plant be in the same general location as the existing plant?
A.7. That will be determined with the chosen firm.
LOST RIVER STATE PARK
Q.8. Is there any existing digital mapping of the park? If so, how old is the mapping?

A.8, Not in the Owners possession.

Q.9. Is there mapping of the existing utilities? If so, will this mapping be made available prior to the bid
deadline?
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A.9. There are old plans of the utilities. The existing plans will be shared and reviewed with the
chosen firm. The purpose of this CEOI process is to select the most qualified firm to provide the

needed services, not to review preliminary designs.
Q.10. Are there any extensions associated with the water system renovations?

A.10. The water system serves and will serve the park only.

Q.11. Is there a public utility that provides water to Lost River State Park? If so, what utility company
provides this service?

A.11. No.

Q.12, What components of the existing system are to remain in service?
A.12, That will be evaluated by the chosen firm.

Q.13, What is the water source?
A.13. Ground water well.

Q.14. Is any of the existing supply system to remain in service?

A.14, See the answer to Q.12 above,



EXPRESSION OF INTEREST

Moncove Lake and Lost River State Parks
Wastewater Treatment Plant Replacement and
Water Line Renovation

SECTION FIVE: TERMS AND CONDITIONS

Terms and conditions begin on the next page.

Expression of Interest Standard Format Revised 08/01/15
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GENERAL TERMS AND CONDITIONS:

1. CONTRACTUAL AGREEMENT: Issuance of a Award Document signed by the
Purchasing Division Director, or his designee, and approved as to form by the Attorey
General’s office constitutes acceptance of this Contract made by and between the State of
West Virginis and the Vendor, Vendor’s signature on its bid signifies Vendor’s agreement to
be bound by and accept the terms and conditions contained in this Contract.

2, DEFINITIONS: As used in this Solicitation/Contract, the foilowing terms shall have the
meanings atfributed to them below. Additional definitions may be found in the specifications

included with this Solicitation/Contract.

2.1

2.2,

2'3.

2'4.

2.5.

“Agency” or “Agencies” means the agency, board, commission, or other entity of the
State of West Virginia that is identified on the first page of the Solicitation or any
other public entity seeking to procure goods or services under this Contract.

“Contract” means the binding agreement that is entered into between the State and
the Vendor to provide the goods or services requested in the Solicitation.

“Director” means the Ditector of the West Virginia Department of Administration,
Purchasing Division.

“Purchasing Division” means the West Virginia Department of Administration,
Purchasing Division,

“Award Document™ means the docurnent signed by the Agency and the Purchasing
Division, and approved as to form by the Attorney General, that identifies the Vendor

as the coniract holder.

. “Solicitation” means the official notice of an opportunity to supply the State with

goods or services that is published by the Purchasing Division,

“State” means the State of West Virginia and/or any of its agencies, commissions,
boards, etc. as confext requires.

“Vendor” or “Vendors” means any entity submitting a bid in response to the
Solicitation, the entity that has been selected as the lowest responsible bidder, or the
entity that has been awarded the Contract as context requires.

Revised 08/01/2015
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this

Contract below:

Term Contract

Initial Contract Term: This Contract  becomes effective on
award and extends for a period of One (1)

year(s).

Renewal Term: This Contract may be renewed upon the mutual written consent of
the Agency, and the Vendor, with approval of the Purchasing Division and the
Attomney General’s office (Attorney General approval is as to form only). Any
request for renewal should be submitted to the Purchasing Division thirty (30) days
prior to the expiration date of the initial contract term or appropriate renewal term. A
Contract tenewal shall be in accordance with the terms and conditions of the original
contract. Renewal of this Contract is limited to three (3) successive one (1)
year periods or multiple renewal periods of less than one year, provided that the
multiple renewal periods do not exceed thitysix (36) months in total. Automatic
renewal of this Contract is prohibited. Notwithstanding the foregoing, Purchasing
Division approval is not required on agency delegated or exempt purchases. Attorney
General approval may be required for vendor terms and conditions,

Delivery Order Limitations: In the event that this contract permits delivery orders, a
delivery order may only be issued during the time this Contract is in effect. Any
delivery order issued within one year of the expiration of this Contract shall be
effective for one year from the date the delivery order is issued. No delivery order
may be extended beyond one year after this Contract has expired.

[] Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the
notice to proceed and must be completed within days.

[[] Fixed Period Contract with Renewals: This Contract becomes effective upon Vendor’s
receipt of the notice to proceed and part of the Contract more fully described in the
attached specifications must be completed within days.
Upon completion, the vendor agrees that maintenance, monitoring, or warranty services
will be provided for one year thereafter with an additional successive
one year renewal periods or multiple renewal periods of less than one year provided that
the multiple renewal periods do not exceed months in total.
Automatic renewal of this Confract is prohibited.

L_| One Time Purchase: The term of this Contract shall run from the issuance of the Award
Document until all of the goods contracted for have been delivered, but in no event will
this Contract extend for more than one fiscal year.

D Ofther: See attached.

Revised 08/01/2015
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4.

5.

7.

NOTICE TO PROCEED: Vendor shell begin petformance of this Contract immediately
upon. receiving notice to proceed unless otherwise instructed by the Agency. Unless
otherwise specified, the fully executed Award Document will be considered notice to

proceed.

QUANTITIES: The quantities required under this Contract shall be determined in
accordance with the category that has been identified as applicable to this Contract below.

[_] Open End Contract: Quantities listed in this Solicitation are approximations only, based
on estimates supplied by the Agency. It is understood and agreed that the Contract shall
cover the quantities actually ordered for delivery during the term of the Contract, whether
more or less than the quantities shown.

Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

[[] Combined Service and Goods: The scope of the service and deliverable goods to be
provided will be more clearly defined in the specifications included herewith.

[] One Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith, Once those items have been delivered,
no additional goods may be procured under this Contract without an appropriate change
order approved by the Vendor, Agency, Purchasing Division, and Attorney General’s

office.

PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price
adjustment provisions in its bid, without an express authorization from the State in the
Solicitation to do so, may result in bid disqualification.

EMERGENCY PURCHASES: The Purchasing Division Director may authorize the
Agency to purchase goods or services in the open market that Vendor would otherwise
provide under this Contract if those goods or services are for immediate or expedited delivery
in an emergency. Emergencies shall include, but are not limited to, delays in transportation or
an unanticipated increase in the volume of work. An emergency purchase in the open market,
approved by the Purchasing Division Director, shall not constitute of breach of this Contract
and shall not entitle the Vendor to any form of compensation or damages. This provision
does not excuse the State from fuifilling its obligations under a One Time Purchase contract.

REQUIRED DOCUMENTS: All of the items checked below must be provided to the
Purchasing Division by the Vendor as specified below.,

Revised 08/01/2015
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[ ]| BID BOND: All Vendors shall furnish a bid bond in the amount of five percent
(5%) of the total amount of the bid protecting the State of West Virginia. The bid
bond must be submitted with the bid,

[[] PERFORMANCE BOND: The apparent successful Vendor shall provide a
perfonnance bond in the amount of . The performance bond
must be received by the Purchasing Division prior to Contract award. On
construction contracts, the performance bond must be 100% of the Contract value.

[[] LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall
provide a labor/material payment bond in the amount of 100% of the Contract value.
The labor/material payment bond must be delivered to the Purchasing Division prior

to Coniract award.

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the
Vendor may provide certified checks, cashier’s checks, or irrevocable letters of credit.
Any certified check, cashier’s check, or irrevocable letter of credit provided in lieu of a
bond must be of the same amount and delivered on the same schedule as the bond it
replaces. A letter of credit submitted in lieu of a performance and labor/material payment
bond will only be allowed for projects under $100,000. Personal or business checks are

not acceptable.

(] MAINTENANCE BOND: The apparent successfil Vendor shall provide a two (2)
year maintenance bond covering the roofing system, The maintenance bond must be
issued and delivered to the Purchasing Division prior to Contract award,

[[] INSURANCE: The apparent successful Vendor shall furnish proof of the following
insurance prior to Contract award and shall list the state as a certificate holder:

Commercial General Liability Insurance: In the amount of $1,000,000
or more,

D Builders Risk Insurance: In an amount equal to 100% of the amount of the
Contract.

Professional Liability insurance in the amount of $1,000,000 or more.

0000
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The apparent successful Vendor shall also furnish proof of any additional insurance
requirements contained in the specifications prior to Contract award regardless of
whether or not that insurance requirement is listed above.

D LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required
under the Section entitled Licensing, of the General Terms and Conditions, the
apparent successful Vendor shall fumish proof of the following licenses,
certifications, and/or permits prior to Contract award, in a form acceptable to the

Purchasing Division,
O
O
O
4

The apparent successful Vendor shall elso furnish proof of any additional licenses or
certifications contained in the specifications prior to Contract award regardless of

whether or not that requirement is listed above.

9. WORKERS’ COMPENSATION INSURANCE: The apparent successful Vendor shall
comply with laws relating to workers compensation, shall maintain workers’ compensation
insurance when required, and shall furnish proof of workers® compensation insurance upon

request.

10. LITIGATION BOND: The Director reserves the right to require any Vendor that files a
protest of an award to submit a litigation bond in the amount equal to cne percent of the
lowest bid submitted or $5,000, whichever is greater. The entire amount of the bond shail be
forfeited if the hearing officer determines that the protest was filed for frivolous or improper
purpoge, including but not limited to, the purpose of harassing, causing unnecessary delay, or
needless expense for the Agency. All litigation bonds shall be made payabie to the
Purchasing Division. In lieu of a bond, the protester may submit a cashier’s check or certified
¢heck payable to the Purchasing Division. Cashier’s or certified checks will be deposited
with and held by the State Treasurer’s office, If it is determined that the protest has not been
filed for frivolous or improper putpose, the bond or deposit shall be returned in its entirety,

11, LXQUIDATED DAMAGES: Vendor shall pay liquidated damages in the amount of

for .
This clause shall in no way be considered exclusive and shall not limit the State or Agency’s

right to pursue any other available remedy.
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12. ACCEPTANCE/REJECTION: The State may accept or reject any bid in whole, or in part,
Vendor’s signature on its bid signifies acceptance of the terms and conditions contained in
the Solicitation and Vendor agrees to be bound by the terms of the Contract, as reflected in

the Award Document, upon receipt.

13. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds
are not appropriated or otherwise made available, this Contract becomes void and of no
effect beginning on July 1 of the fiscal year for which funding has not been appropriated or

otherwise made available.

14. PAYMENT: Payment in advance is prohibited under this Contract, Payment may only be
made after the delivery and acceptance of goods or services. The Vendor shall submit

invoices, in arrears.

15. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other
taxes arising out of this Contract and the transactions contemplated thereby. The State of
West Virginia is exempt from federal and state taxes and will not pay or reimburse such

taxes,

16. CANCELLATION: The Purchasing Division Director reserves the right to cancel this
Contract immediately upon written notice to the vendor if the materials or workmanship
supplied do not conform to the specifications contained in the Contract. The Purchasing
Division Director may also cancel any purchase or Contract upon 30 days written notice to
the Vendor in accordance with West Virginia Code of State Rules § 148-1-7.16.2,

17. TIME: Time is of the essence with regard to all matiers of time and performance in this
Confract.

18. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia
law without giving effect to its choice of law principles. Any information provided in
specification manuals, or any other source, verbal or written, which contradicts or violates
the West Virginia Constitution, West Virginia Code or West Virginia Code of State Rules is
void and of no effect.

19. COMPLIANCE: Vendor shall comply with all applicable federal, state, and local laws,
regulations and ordinances, By submitting a bid, Vendor acknowledges that it has reviewed,

understands, and will comply with all applicable law.
20. PREVAILING WAGE: Vendor shall be responsible for ensuring compliance with

prevailing wage requiremenis and determining when prevailing wage requirements are
applicable.
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21. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s
bid, or in any American Institute of Architects documents pertaining to this Contract are
hereby deleted, void, and of no effect.

22. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding
anything contained in this Contract to the contrary, no modification of this Contract shall be
binding without mutual written consent of the Agency, and the Vendor, with approval of the
Purchasing Division and the Attorney General’s office (Attorney General approval is as to
form only). No Change shall be implemented by the Vendor until such time as the Vendor
receives an approved written change order from the Purchasing Division.

23. WAIVER: The failure of either party to insist upon a strict performance of any of the terms
or provision of this Contract, or to exercise any option, right, or remedy herein contained,
shall not be construed as a waiver or a relinquishment for the future of such term, provision,
option, right, or remedy, but the same shall continue in full force and effect, Any waiver must

be expressly stated in writing and signed by the waiving party.

24. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall
supersede any and all subsequent terms and conditions which may appear on any form
documents submitted by Vendor to the Agency or Purchasing Division such as price lists,
order forms, invoices, sales agreements, or maintenance agreements, and includes internet
websites or other electronic documents. Acceptance or use of Vendor's forms does not
constitute acceptance of the terms and conditions contained thereon.

25. ASSIGNMENT: Neither this Contract nor any monies due, or to become duc hereymder,
may be assigned by the Vendor without the express written consent of the Agency, the
Purchasing Division, the Attorney General’s office (as to form only}, and any other
government agency or office that may be required to approve such assignments.
Notwithstanding the foregoing, Purchasing Division approval may or may not be required on
certain agency delegated or exempt purchases.

26. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by
this Contract will: (a) conform to the specifications, drawings, samples, or other description
furnished or specified by the Agency; (b) be merchantable and fit for the purpose intended;
and (c) be free from defect in material and workmanship.

27. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

28. BANKRUPTCY: In the event the Vendor files for bankruptcy protection, the State of West
Virginia may deem this Contract null and void, and terminate this Coniract without notice.

29. CONFIDENTIALITY: The Vendor agrees that it will not disclose to anyone, directly or

indirectly, any such personally identifiable information or other confidential information
gained from the Agency, unless the individual who is the subject of the information consents
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to the disclosure in writing or the disclosure is made pursuant to the Agency’s policies,
procedures, and rules. Vendor further agrees to comply with the Confidentiality Policies and
Information Security Accountability Requirements, set forth in

hitp://www state. wv.us/admin/purchase/privacy/default.html.

30. DISCLOSURE: Vendor’s response to the Solicitation and the resulting Contract are
considered public doecuments and will be disclosed to the public in accordance with the laws,
rules, and policies governing the West Virginia Purchasing Division. Those laws include, but
are not limited to, the Freedom of Information Act found in West Virginia Code §§ 29B-1-1
et seq. and the competitive bidding laws found West Virginia Code §§ 5A-3-1 et seq., 5-22-1
et seq., and 5G-1-1 et seq.

If a Vendor considers any part of its bid to be exempt from public disclosure, Vendor must so
indicate by specifically identifying the exempt information, identifying the exemption that
applies, providing a detailed justification for the exemption, segregating the exempt
information from the general bid information, and submitting the exempt information as part
of its bid but in a segregated and clearly identifiable format. Failure to comply with the
foregoing requirements will result in public disclosure of the Vendor’s bid without further
notice. A Vendor’s act of marking all or nearly all of its bid as exempt is not sufficient t¢
avoid disclosure and WILL NOT BE HONORED. Vendor’s act of marking a bid or any part
thereof as “confidential” or “proprietary” is not sufficient to avoid disclosure and WILL
NOT BE HONORED. A legend or other statement indicating that all or substantially all of
the bid is exempt from disclosure is not sufficient to avoid disclosure and WILL NOT BE
HONORED. Additionally, pricing or cost information will not be considered exempt from
disclosure and requests to withhold publication of pricing or cost information WILL NOT

BE HONORED.

Vendor will be required to defend any claimed exemption for nondisclosure in the event of
an administrative or judicial challenge to the State’s nondisclosure. Vendor must indemnify
the State for any costs incurred related to any exemptions claimed by Vendor. Any questions
regarding the applicability of the various public records laws should be addressed to your

own legal counsel prior to bid submission,

31, LICENSING: In accordance with West Virgimia Code of State Rules §148-1-6.1.7, Vendor
must be licensed and in good standing in accordance with any and all state and locat laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the
West Virginia Secretary of State’s Office, the West Virginia Tax Department, West Virginia
Insurance Commission, or any other state agency or political subdivision. Upon request, the
Vendor must provide all necessary releases to obtain information to enable the Purchasing
Division Director or the Agency to verify that the Vendor is licensed and in good standing

with the above entities.

32. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award
Document from any agency of the State of West Virginia, the Vendor agrees to convey, sell,
assign, or transfer to the State of West Virginia al! rights, title, and interest in and to all
causes of action it may now or hereafter acquire under the antitrust laws of the United States
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and the State of West Virginia for price fixing and/or unreasonable restraints of trade relating
to the particular commodities or services purchased or acquired by the State of West
Virginia, Such assignment shall be made and become effective at the time the purchasing

agency tenders the initial payment to Vendor,

33. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor
certifies (1) that its bid or offer was made without prior understanding, agreement, or
connection with any corporation, firm, limited liability company, partnership, person or
entity submitting a bid or offer for the same material, supplies, equipment or services; (2)
that its bid or offer is in all respects fair and without collusion or fraud; (3) that this Contract
is accepted or entered into without any prior understanding, agreement, or connection to any
other entity that could be considered a violation of law; and (4) that it has reviewed this
Solicitation in its entirety; understands the requirements, terms and conditions, and other
information contained herein. Vendor’s signature on its bid or offer also affirms that neither
it nor its representatives have any interest, nor shall acquire any interest, direct or indirect,
which would compromise the performance of its services hereunder. Any such interests shall
be promptly presented in detail to the Agency. The individual signing this bid or offer on
behalf of Vendor certifies that he or she is authotized by the Vendor to execute this bid or
offer or any documents related thereto on Vendor’s behalf; that he or she is authorized to
bind the Vendor in a contractual relationship; and that, to the best of his or her knowledge,

the Vendor has properly registered with any State agency that may require registration.

34. PURCHASING CARD ACCEPTANCE: The State of West Virginia currently utilizes a
Purchasing Card program, administered under contract by a banking institution, to process
payment for goods and services. The Vendor must accept the State of West Virginia’s
Purchasing Card for payment of all orders under this Contract unless the box below is

checked.

Vendor is not required to accept the State of West Virginia’s Purchasing Card as
payment for all goods and services.

35. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee
relationship is contemplated or created by this Contract. The Vendor as an independent
contractor js solely liable for the acts and omissions of its employees and agents. Vendor
shall be responsible for selecting, supervising, and compensating any and all individuals
employed pursuant to the terms of this Solicitation and resulting contract, Neither the
Vendor, nor any employees or subcontractors of the Vendor, shall be deemed to be
employees of the State for any purpose whatsoever. Vendor shall be exclusively responsible
for payment of employees and contractors for all wages and salaries, taxes, withholding
payments, penalties, fees, fringe benefits, professional liability insurance premiums,
contributions to insurance and pension, or other deferred compensation plans, including but
not limited to, Workers” Compensation and Social Security obligations, licensing fees, etc,
and the filing of all necessary documients, forms, and returns pertinent to ail of the foregoing.
Vendor shall hold harmless the State, and shall provide the State and Agency with a defense
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against any and all claims including, but not limited to, the foregoing payments,
withholdings, contributions, taxes, Social Security taxes, and employer income tax returns.

36. INDEMNIFICATION: The Vendor agrees to indemuify, defend, and hold barmless the
State and the Agency, their officers, and employees from and against: (1) Any claims or
losses for services rendered by any subcontractor, person, or firm performing or supplying
services, materials, or supplies in connection with the performance of the Contract; (2) Any
claims or losses resulting to any person or entity injured or damaged by the Vendor, its
officers, employees, or subcontractors by the publication, translation, reproduction, delivery,
performance, use, or disposition of any data used under the Contract in a manner not
authorized by the Contract, or by Federal or State statutes or regulations; and (3) Any failure
of the Vendor, its officers, employees, or subcontractors to observe State and Federal laws

including, but not limited to, labor and wage and hour laws.

37. PURCHASING AFFIDAVIT: In accordance with West Virginia Code § 5A-3-10a, all
Vendors are required to sign, notarize, and submit the Purchasing Affidavit stating that
neither the Vendor nor a related party owe a debt to the State in excess of $1,000. The
affidavit must be submitted prior to award, but should be submitted with the Vendor’s bid. A

copy of the Purchasing Affidavit is included herewith.

38. ADDITIONAL AGENCY AND LOCAL GOVERNMENT USE: This Coniract may be
utilized by and extends to other agencies, spending units, and political subdivisions of the
State of West Virginia; county, municipal, and other local government bodies; and school
districts (“Other Govemnment Entities”). This Contract shall be extended to the
aforementioned Other Government Entities on the same prices, terms, and conditions as
those offered and agreed to in this Contract. If the Vendor does not wish to extend the prices,
terms, and conditions of its bid and subsequent contract to the Other Government Entities,
the Vendor must clearly indicate such refusal in its bid. A refusal to extend this Contract to
the Other Government Entities shall not impact or influence the award of this Contract in any

manner.

39. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not
presently have or acquire an interest, direct or indirect, which would conflict with or
compromise the performance of its obligations hereunder. Vendor shall periodically inquire
of its officers, members and employees to ensure that a conflict of interest does not arise.
Any conflict of interest discovered shall be promptly presented in detail to the Agency.

40. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the
following reports ideatified by a checked box below:

[/] Such reports as the Agency and/or the Purchasing Division may request. Requested

reports may include, but are not limited to, quantities purchased, agencies utilizing the
contract, total contract expenditures by agency, etc.
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[ 1 Quarterly reports detailing the total quantity of purchases in units and dollars, along with
a listing of purchases by agency. Quarterly reports should be delivered to the Purchasing

Division via email at purchaging requisilions@wv.gov.

41. BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the Director of the
Division of Protective Services shall require any service provider whose employees are
regularly employed on the grounds or in the buildings of the Capitol complex or who have
access to sensitive or critical information to submit to a fingerprint-based state and federal
background inquiry through the state repository. The service provider is responsible for any
costs associated with the fingerprint-based state and federal background inquiry.

After the contract for such services has been approved, but before any such employees are
permitted to be on the grounds or in the buildings of the Capitol complex or have access to
sensitive or critical information, the service provider shall submit a list of all persons who
will be physically present and working at the Capitol complex to the Director of the Division
of Protective Services for purposes of verifying compliance with this provision.

The State reserves the right to prohibit a service provider’s employees from accessing
sensitive or critical information or to be present at the Capitol complex based upon results
addressed from a criminal background check.

Service providers should contact the West Virginia Division of Protective Services by phone
at (304) 558-9911 for more information.

42. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when
authorized by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56,
no contractor may use or supply steel products for a State Contract Project other than those
steel products made in the United States. A contractor who uses stee! products in violation of
this section may be subject to civil penalties pursuant to W. Va. Code § 5A-3-56. As used in

this section:

a. “State Contract Project” means any erection or construction of, or any addition to,
alteration of or other improvement to any building or structure, including, but not limited
to, roads or highways, or the installation of any heating or cooling or ventilating plants or
other equipment, or the supply of and materials for such projects, pursuant to a contract
with the State of West Virginia for which bids were solicited on or after Yune 6, 2001,

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or more
or such eperations, from steel made by the open heath, basic oxygen, electric farnace,
Bessemer or other steel making process. The Purchasing Division Director may, in
writing, authorize the use of foreign steel products if:

¢. The cost for each contract item used does not exceed one tenth of one percent {.1%) of the
total contract cost or two thousand five hundred dollars ($2,500.00), whichever is greater,
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For the purposes of this section, the cost is the value of the steel product as delivered to
the project; or

d. The Director of the Purchasing Division determines that specified steel materials are not
produced in the United States in sufficient quantity or otherwise are not reasonably

available to meet contract requirements,

43. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W. Va, Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for
every contract or subcontract, subject to the limitations contained herein, for the construction,
reconstruction, alteration, repair, improvement or maintenance of public works or for the
purchase of any item of machinery or equipment to be used at sites of public works, only
domestic aluminum, glass or steel products shall be supplied unless the spending officer
determines, in writing, after the receipt of offers or bids, (1) that the cost of domestic
aluminum, glass or steel products is unreasonable or inconsistent with the public interest of
the State of West Virginia, (2) that domestic aluminum, glass or steel products are not
produced in sufficient quantities to meet the contract requirements, or (3) the available
domestic aluminum, glass, or steel do not meet the contract specifications. This provision
only applies to public works contracts awarded in an amount more than fifty thousand dollars
($50,000) or public works contracts that require more than ten thousand pounds of steel

products,

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is
more than twenty percent (20%) of the bid or offered price for foreign made aleminum,
glass, or steel products. If the domestic aluminum, glass or steel products to be supplied or
produced in a “substantiai labor surplus area”, as defined by the United States Department of
Labor, the cost of domestic aluminum, glass, or steel products may be unreasonable if the
cost is more than thirty percent (30%) of the bid or offered price for foreign made aluminum,

glass, or steel products.

This preference shall be applied to an item of machinery or equipment, as indicated above,
when the item is a single unit of equipment or machinery manufactured primarily of
aluminum, glass or steel, is part of a public works contract and has the sole purpose or of
being a permanent part of a single public works project. This provision does not apply to
equipment ot machinery purchased by a spending unit for use by that spending unit and not
as part of a single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or
offer prices including foreign aluminum, glass or steel products afier application of the
preferences provided in this provision may be reduced to a price equal to or lower than the
lowest bid or offer price for foreign aluminum, glass or steel products pius the applicable
preference. If the reduced bid or offer prices are made in writing and supersede the prior bid
or offer prices, all bids or offers, including the reduced bid or offer prices, will be reevaluated

in accordance with this rule.
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ADDITIONAL TERMS AND CONDITIONS (Architectural and Engineering Contracts
Only)

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and
available for distribution at icast five business days prior to a scheduled pre-bid meeting for
the construction or other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall
be required to abide by the following schedule in issuing construction project addenda, The
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a
list of all vendors that have obtained drawings and specifications for the project. The
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors
to the State Agency for which the contract is issued to allow the Agency fo make any
necessary modifications. The addendum and list shall then be forwarded to the Purchasing
Division buyer by the Agency. The Purchasing Division buyer shall send the addendum to alt
interested vendors and, if necessary, extend the bid opening date. Any addendum should be
received by the Purchasing Division at least fourteen (14) days prior to the bid opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans,

drawings, or specifications prepared by the Architect/Engineer.

4. AIA DOCUMENTS: Contracts for architectural and engineering services will be governed
by the AIA document B101-2007, as amended by the Supplementary Conditions for the State
of West Virginia, in addition to the terms and conditions contained herein when procured

under Chapter 5G of the West Virginia Code.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West
Virginia Code § 22-29-4, all new bailding construction projects of public agencies that have
not entered the schematic design phase prior to July 1, 2012, or any building construction
project receiving state grant funds and appropriations, inchuding public schools, that have not
entered the schematic design phase prior to Julyl, 2012, shall be designed and constructed
complying with the ICC International Energy Conservation Code, adopted by the State Fire
Commission, and the ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any
construction project has a commitment of federal funds to pay for a portion of such project,
this provision shall only apply to the extent such standards are consistent with the federal

standards.
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:

Instructions: Please acknowledge receipt of all addenda issned with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may resuit in bid disqualification.

Acknowledgment: 1 hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[} Addendum No. 1 Addendum No. 6

[} AddendumNo.2 [} AddendumNo.7
Addendum No. 3 (T} Addendum No. 8
[ ] AddendumNo.4 [ ] AddendumNo.9
[} Addendum No.5 [} Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding, Only
the information issued in writing and added to the specifications by an official addendum is

binding.
E L. Ro®mSed ErnedEERat (b,
Company

= (o
Ku/th;‘zed SIgnatury

vlals

Dafe

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.

Revised 08/01/2015



CERTIFICATIONAND SIGNATURE PAGE

By signing below, or submitting documentation through wvOASIS, I certify that I have reviewed
this Solicitation in its entirety; understand the requirements, terms and conditions, and other
information contained herein; that I am submitting this bid, offer or proposal for review and
consideration; that I am authorized by the vendor to execute and submit this bid, offer, or
proposal, or any documents related thereto on vendor’s behalf: that I am authorized to bind the
vendor in a contractual relationship; and that to the best of my knowledge, the vendor has
properly registered with any State agency that may require registration.

L. Rod ol BER6I€eio6e (o
(Company)

g(&’b’\ e d. Cuﬁet?.u{ ?Eo_\ELTHMA&»?e
uthoriﬁature) (Representative Name, Title)
A10A1413 3ok 1L pdze |11

(Phone Number) (Fax Number) (Date) '
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT
MANDATE: Under W. Va. Gode §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any
of its peliticat subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party

to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand dollars in
the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to
chapter eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and
the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not
in default of any of the provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulled workers’
compensation premium, penalty or other assessment presently delinquent or due and required to be paid to the state
or any of its political subdivisions, including any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers'
fund or being in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers'
compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer. An
employer is not in employer default if it has entered into a repayment agreement with the insurance Commissioner
and remains in compliance with the obligations under the repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company
or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage,
ownership or contract through which the parly has a relationship of ownership or other Interest with the vendor so that
the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from
performance of a vendor confract with the party receiving an amount that mesets or exceed five percent of the total
contract amount.

AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that neither vendor nor any related party owe a debt as defired
above and that nelther vendor nor any related parly are in employer default as defined above, unless the debt or
employer default is permitted under the exception above.

WITNESS THE FOLLOWING SIGNATURE:
Vendor's Name: .. 2‘7’6' ASoA EQG'AEBQ\Q(’ Co.

Date: i lL\-l \*‘W;

Authorized Signature:

State of

County of
Taken, subscribed, and sworn to before me this |1 day of Na \I‘embe r L2018,
My Commission expires / l_’ Ovem bg[ &l , 204,
AFFIX SE ' - NOTARY PUBLIC
S OFFICIAL SEAL :
¥ ST ST VIRGINIA sing Affidavit (Revised D8/01/2015)

[ ) 7 imbarly R. Meadows
| E L Rabinson Engineering Ca. {

506G Washington Street W.

gl e e




5088 Washington Street, West
Charleston, West Virginia 25313

T: 304.776.7473
F: 304.776.6426

elrebinsonenginecring.com






