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EXPRESSION OF INTEREST FOR
PROFESSIONAL ENGINEERING DESIGN
SERVICES AND CONSTRUCTION
MONITORING SERVICES FOR THE
BICKMORE REFUSE #2 PROJECT
RFQ NO. DEP16396, CEOI 0313 DEP1600000002

1.0 QUALIFICATIONS
1.1 Corporate History and Experience

Potesta & Associates, Inc. (POTESTA) proposes to provide professional engineering design services
and construction monitoring services to the West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands & Reclamation (WVDEP, AML). These services will consist of
attendance at pre-bid and pre-construction conferences, construction monitoring, providing a revised
Engineer’s Cost Estimate, review of plan and specification and other miscellaneous services as may
be required for the Bickmore Refuse #2 Project located in Clay County, West Virginia. The project
will consist of:

Design of drainage conveyances.
Installation of mine seals.
Reclamation of refuse.

Installation of streambank protection.
Revegetation of disturbed areas.

* > o >0

POTESTA is an engineering and environmental consulting firm providing professional services to
deliver innovative, cost-effective solutions to complex problems. Qur firm is multi-disciplinary and
has a diversified practice covering engineering (civil, chemical, environmental, geotechnical,
mechanical, and mining), permitting, site characterization and remediation, and general
environmental consulting. Civil/site, geotechnical and mining engineering are areas of extensive
expertise at POTESTA. We have worked on numerous engineering projects (ranging from site
grading and drainage plans for university dorms and commercial/presidential developments, to
power plant foundations to mine layouts/reclamation of abandoned mine lands) throughout the
region. Our 13 registered professional engineers have over 300 years of experience among them and
are supported by a large group of engineers, designers, surveyors and a landscape architect.
Regulatory liaison and environmental compliance are areas of exceptional strength for POTESTA as
the President of the company is a former director of the West Virginia Department of Natural
Resources.

Our clients include state, local, and federal government agencies, mining companies, manufacturers,
utility companies, waste management companies, chemical companies, architects, attorneys,
financial institutions, insurance companies, land developers, and construction companies.
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We carry a full line of insurance coverage including general liability, errors and omissions, and
workers’ compensation; Insurance and Workers Compensation Certificates are included in
Appendix A. We also have quality control procedures to assist in providing our clients with quality

projects.

POTESTA offers the following professional services.

404 Permit Preparation and Negotiation
Acid Mine Drainage Control

Asbestos Inspection

Benthic and Biological Studies

CADD Services (AutoCAD 2007, Various
Software Design Packages, Digitizing and
Piotting)

Chemical Engineering

Civil Engineering

Clean Air Act Compliance

Construction Monitoring

Corporate Environmental Management
Design of Slurry Impoundments and Refuse
Disposal Sites

Dewatering Plans

Environmental Engineering
Environmental Impact Studies
Environmental Site Assessments
Environmental Audits

Environmental Engineering

Erosion and Sedimentation Contro] Plans
Expert Witness and Litigation Support
Feasibility Studies

Foundation Design

Geological Services

Geotechnical Engineering

Ground and Surface Water Sampling
Groundwater Investigation and Remediation
Groundwater Protection Plans

Hazardous Waste Management
Hydrologic and Hydraulic Evaluations
In-Situ and Ex-Situ
Biostimulation/Bioaugmentation

L.andfill Design and Land Use and Natural
Resource Planning

Landfill Closure Plans

Land Use and Natural Resource Planning
Mining Engineering

Multimedia Sampling (Air, Fly Ash, Rock, Soil,
Water)

* Pollution Prevention and Waste Minimization
Planning
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Permitting (Air, FERC, Fly Ash Haulback,
Mining, NPDES, Quarry and Solid and Hazardous
Waste)

Post Reclamation Land Uses

Pre-Blast and Pre-Subsidence Surveys
Preparation of Construction Documents
(Calculations Brief, Construction Drawings,
Contractor’s Bid Sheet, Engineer’s Cost Estimate,
QA/QC Manual and Technical Specifications)
Reclamation Design and Planming

Reclamation Liability Assessments

Regulatory Liaison Services

Risk-Based Environmental Assessment

SARA Title III, TIER II and Form R Inventory
and Reporting

Sewer Line Design

Site Characterization and Remediation Planning
Site Design/Planning

Soil Science/Agronomy

Spill Prevention Control and Countermeasure
Plans

Stabilization and Closure of Waste Impoundments
Stormwater Management and Permitting

Stream Benthic Macro-Invertebrate Surveys and
Toxicity Evaluations

Stream and Water Restoration

Subsidence Studies

Subsurface Explorations

Surface and Groundwater Monitoring, Statistical
Analysis and Reporting

Surveying (Traditional and Global Positioning
System)

UST Closure and Site Remediation

UST Installation Monitoring

Waste Facility Permitting and Design

Waste Disposal Design

Water Line Design

Water/Wastewater Treatment Design

Wetland Investigation and Delineation, Mitigation.
Design and Monitoring
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POTESTA has the following staff in our Charleston, West Virginia office:

19 Engineers, Including 11 Professional Engineers
18 Scientists (Biologists, Ecologists, Environmental Scientists, Etc.)
3 Geologists/Hydrogeologists/Geological Scientist
1 Hydrologist
8 Surveyors
6 CADD Operators/Designers
14 Technicians/Construction Monitors
17 Support and Other Staff

POTESTA, since starting in 1997, has grown to over 100 employees in three offices. Included are
13 registered professional engineers (R.P.E.’s), four registered professional licensed land surveyors
(P.L.S.’s), and one Ph.D. whose specialties include aquatic biology and water quality. POTESTA
has assembled a team that has historically served WVDEP, AML on numerous AML projects. In
fact our staff has worked on over 160 AML projects for WVDEP (and more in other states) on four
different WVDEP, AML contracts dating back into the mid 1980's. We have an ongoing workload
with WVDEP, AML.

POTESTA will perform the work for this project from our Charleston, West Virginia office. Our
proximity to WVDEP’s Charleston office will facilitate immediate response to your needs and allow
meetings to be attended within minutes notice; in addition, we can draw upon support from our
Morgantown office which also has experience with AML projects. POTESTA emphasizes that we
will make a priority commitment to this project.

POTESTA has completed projects involving civil, structural, geological, hydrological and
reclamation engineering; land use and natural resource planning; soil science/agronomy;
hydrology/geology;stream and water restoration; and post reclamation land uses. We also have open
ended statewide contracts with the West Virginia Division of Highways (WVDOH) for
environmental remediation and asbestos inspection services. In addition, we have the preeminent
staff in West Virginia for addressing issues regarding water quality and regulatory issues since
(a) one of our principals is a former head of the state environmental regulatory agency, and (b) we
have one Ph.D. and numerous others with master’s degrees whose specialty is water quality. Asa
result, POTESTA will provide the required expertise to complete this AML project in a timely,
economical, and efficient manner.

POTESTA has assembled a successful team of employees that have historically worked on WVDEP,
AML projects. In fact, our staff has 125+ years experience working on WVDEP, AML projects and
AML projects in other states. Our staff’s direct knowledge of the AML program guidelines and
personnel, our familiarity with the applicable state regulations, and our commitment to success will
benefit WVDEP, AML.
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POTESTA has 10+ employees with experience on WVDEP, AML projects. POTESTA employees
have worked on and have experience in the following WVDEP, AML projects:

Assessment of Contamination (e.g., PCB’s, asbestos)
Demolition of Structures

Diversion of Stormwater

Identifying and Controlling Acid Mine Drainage
Landslides

Mine Fires

Passive Acid Mine Drainage Treatment
Reclamation of Refuse Piles

Sealing Mine Portals

Stream Relocations

Subsidence Assessment and Remediation
USCOE Permitting

Water Line Design

Water Supply Feasibility Studies and Design
Inventory of Residential Water Supplies
Wetland Assessments

LA b B 2B JB JE B JE 5 JF 2F P S AR a4

POTESTA has completed several AML projects and projects similar to a WVDEP, AML type
project. These include water line design and construction administration and observation, design and
permitting of refuse piles and slurry impoundments, evaluating mine drainage from pre-SMCRA
sites, reclamation designs for WVDEP, LCAP, landslides, stream monitoring, development of
grading plans, mine reclamation liability assessments, watershed assessments including evaluation of
impact from AMD including AMD from pre-SMCRA sites, detention pond designs, wetland studies,
mine site design and permitting and design of numerous storm water structures.

Appendix B contains the executed Request for Solicitation, Certification and Signature Page,
Addendum Acknowledgement Form, and Purchasing Affidavit form.

The following describes POTESTA’s qualifications for the surveying, aerial mapping, subsurface
exploration, and laboratory services necessary for this project:

POTESTA proposes to utilize our own survey crews on this project. POTESTA will perform all of
the surveying required for this contract using in-house personnel. POTESTA has four licensed
professional surveyors with over 50 years of combined surveying experience. Our surveyors are
experienced in all aspects of surveying such as topographic mapping, boundary and property surveys,
and construction surveys for layout of work, record drawings, and quantity measurements, We have
three survey crews and the capability to add a fourth crew if necessary.

POTESTA’s surveyors use state-of-the-art “Field to Finish” equipment such as total station
instruments, Trimble R-8 Glonass, data collectors, AutoCAD 2014, Autodesk Land Desktop and
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Autodesk Civil 3D design software, computer hardware for data management, and a Hewlett Packard
Designjet 7100 color ink jet plotter.

POTESTA is equipped with modern surveying instruments allowing efficient data processing and
accurate gathering of field information. Total station instruments equipped with data collectors are
utilized for complete field-to-oftice automation allowing for high levels of productivity in the field.
The latest versions of software are then used to process survey data and create drawings or required
end products.

POTESTA utilizes state of the art computers and hardware, networked through Windows NT, for
interfacing of drafting and surveying departments. Thus, drawing and surveying data files can be
shared efficiently.

Surveys and mapping are completed to the standards as outlined by the National Map Standards as
well as other applicable quality standards.

Additional information on POTESTA’s corporate history and experience is included in the AML
Consultant Confidential Qualification Questionnaire included in Appendix C.

1.2 Experience, Qualifications, and Performance Data of Primary Staff
Primary staff POTESTA commits to this contract and their roles are as follows:

Mr. Dana L. Burns, PE, Vice President at POTESTA, will serve as principal-in-charge for this
project. Mr. Burns has served as project manager or principal-in-charge on three open end contracts
for WVDEP, AML from 1986 through 1997 totaling over 65 projects. In addition, Mr, Burns has
served as the principal-in-charge for numerous other WVDEP, AML projects since 2003.
Mr. Burns® experience includes over 31 years of civil and environmental engineering and related
projects including water line extensions, sealing portals, regrading refuse, site assessments, mine
fires, preliminary feasibility evaluations, detailed design, and preparation of construction drawings,
specifications, and bid documents. Mr. Burns will ensure that the AML workload is properly
supported.

Messrs. Mark Kiser, P.E., and Terence Moran, P.E., will serve as a project manager/design team
leader. Mr. Kiser has served as a project manager/project engineer for over 40 AML projects in
West Virginia. Mr. Kiser has over 31 years experience in civil and environmental engineering
projects including evaluation, design, preparation of plans and specifications, and construction
administration. He has worked on over 65 AML projects, as well as extensive expetience with the
coal industry. Mr. Kiser performs constructability reviews on our projects during and after design.
Mr. Kiser is currently POTESTA’s project manager for POTESTA’s WVDEP, LCAP contract.

Mr. Moran has served as project manager/project engineer or assisted with over 60 AML projects in
West Virginia and Virginia. Mr. Moran has 26 years experience in civil and environmental
engineering projects, including evaluation, design, preparation of plans and specifications, and
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construction administration. Mr. Moran has co-authored multiple papers, including one on the
abatement of AMD at the Omega Mine site and another on evaluating AMD of AML sites during
preaquisition site assessments. Messrs. Kiser and Moran have worked on AML projects that
addressed such technical issues as AMD, sealing portals, regrading refuse, diverting stormwater,
landslides, subsidence and water supply. Messrs. Kiser and Moran are both familiar with
requirements of AML projects and will ensure that WVDEP is satisfied with POTESTA’s work by
ensuring that proper QA/QC and timeliness are adhered to.

NOTE: Since POTESTA has 13 professional engineers (P.E.), a combined significant track
record with AML projects, POTESTA believes it can handle a substantial AML
workload. Hence, POTESTA can adequately staff the Bickmore Refuse #2 Project.

POTESTA has one other PE with AML and related design experience in Mr. Patrick Ward. His
individual experience and capabilities are discussed in further detail later in this section and in
Appendix D.

POTESTA has an additional project manager/project engineer in Mr. Chris Grose who has worked
on numerous WVDEP, AML projects. Mr. Grose has 25 years of experience and will serve as
POTESTA’s geotechnical scientist for work on this contract. Mr, Grose currently oversees aspects
of geotechnical work at POTESTA and has worked on WVDEP, AML projects since 1990.
Mr. Grose will evaluate slope stability issues with respect to regraded coal refuse, landslide
abatement, or other steep slope applications.

Abbreviated personal history statements of primary staff and more detailed descriptions of staff
experience are presented in the AML Consultant Confidential Qualification Questionnaire in
Appendix C, and the AML and Related Project Experience Matrix in Appendix D.

1.3 Experience, Qualifications, and Performance Data of Other Staff

POTESTA has a staff of over 100 technical and support personnel. Combined with our team of
highly experienced subcontractors, POTESTA is exceptionally well suited to: (1) complete
surveying and mapping; (2) perform geotechnical services including subsurface exploration and
laboratory analysis; (3) design drainage diversion structures such as mine seals, reinforced concrete
caps over vertical openings, channels and culverts, perform regrading plans for the refuse areas, and
design dewatering plans, if necessary; (4) develop engineering drawings, contract specifications,
permit applications and other contract documents; and (5) attend a pre-bid meeting and
preconstruction conference as may be required for the Bickmore Refuse #2 Project. POTESTA can
conduct all design engineering work required for this project with present personnel.

POTESTA’s project managers will be supported by a team of engineers, scientists, surveyors,
hydrologists, geologist/hydrogeologists, biologists, CADD operators, and other support personnel
from POTESTA’s staff. Included are geotechnical scientists and geotechnical engineers such as
Mr. Chris Grose and Mr. Patrick Ward, PE, who have both worked on numerous AML projects;
project engineers such as Jason Gandee, Robert Ammirato, PE, and Jarrett Smith, PE;
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Mr. Victor Dawson, PLS, who has worked on developing mapping or performing construction layout
on projects dating back into the late 1980's; and POTESTA’s team of CADD Operators whom have
also worked on AML projects.

Abbreviated personal history statements of key personnel are presented in the AML Consultant
Confidential Qualification Questionnaire presented in Appendix C. Additional information is
included in Section 1.4 “Management Plan and Location of Facilities.”

Our corporate and staff’s experience involves civil (including water supply systems), structural,
geological, hydrological, environmental, mining, geotechnical, and reclamation engineering; land use
and natural resource planning; soil science/agronomy; hydrology/geology; surface/underground coal
mining; environmental and ecological principles in land reclamation, stream and water restoration,
and post reclamation land uses; and contract administration. Our capabilities, qualifications and
expertise in design of AML projects are further exemplified in Appendix E - Service Briefs and
Appendix F- Project Abstracts,

POTESTA provides multi-disciplinary services and can perform all of the professional services
required under this contract.

1.4  Management Plan and Location of Facilities

Management Plan

POTESTA’s proposed project organization chart including key staff and subcontractors is contained
in Appendix G. Work will be performed at POTESTA’s Charleston, West Virginia office or on-site
as may be required. Our Charleston location is convenient with respect to WVDEP’s Charleston
office; the effort will be supported by our Morgantown office if needed.

POTESTA’s professional, technical, and support staff have extensive experience on water supply
and WVDEP, AML projects. We are well qualified to serve WVDEP on this project. We stand
ready to commit the personnel and resources required to complete this project in a timely, technically
sound, and cost-efficient manner. POTESTAs large staff size will allow us to work on this project
on an accelerated schedule if necessary.

POTESTA'’s principal-in-charge will be responsible for contract management (administration) and
shall coordinate and direct all aspects of the project. The principal-in-charge will review the
proposed project, assign a project manager, assemble a project team and appoint key staffto develop
a proposed scope of work. The principal-in-charge and project manager will visit the site with
WVDEP, AML to review site conditions and the proposed services to be completed and guide the
preparation of a detailed proposal and cost estimate. A written proposal including a detailed scope of
work and an associated manhour and cost estimate will then be prepared and submitted to WVDEP,
AML for review. The project manager will review the proposal with the WVDEP, AML including a
task-by-task discussion of work items and the related costs. Upon WVDEP, AML’s approval of the
proposal, the project manager will arrange for the start of project activities. The principal-in-charge
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will provide the project manager the required staff necessary to complete the project activities, will
review the project budget and schedule during performance of the project, and will provide a final
QA/QC review of the documents prior to submittal to the WVDEP, AML. Mr. Dana Burns, P.E.
will serve as the principal-in-charge on this project. Day-to-day project activities for this project will
be performed under the direction of our project manager, Mr. Mark Kiser, P.E. Mr. Terence Moran,
P.E. will serve as a “backup” project manager for quality assurance/quality control. The project
manager will develop a detailed step-by-step project work plan so that the project activities are
completed in a correct manner, on-budget, and on-time. They will also review work products at
intermediate points and prior to project completion. They will conduct project status reports which
may include weekly meetings, memos, or telephone calls with the WVDEP, AML project manager
as required. The project manager will supervise the day to day work in progress, will coordinate with
POTESTA's subcontractors to provide necessary services, and review work products at intermediate
points and prior to submittal to the WVDEP, AML.

POTESTA will utilize the appropriate classification of staff to conduct activities required for the
project. Our large, experienced staff allows us to respond quickly, provides flexibility, and will
provide for the opportunity of high level input from in-house experts on complex multi-disciplinary
projects. Our normal method of staffing projects is to assign a small project team with total
responsibility for completion of the work to the client’s satisfaction and budget. Where necessary,
the team can draw on the expertise available within POTESTA’s large staff POTESTA offers a
large staff with the efficiency and rates normally associated with a small firm.

WVDEP, AML has indicated that 60 days are required for submittal of deliverables for the Bickmore
Refuse #2 Project. We stand ready to meet your timeframe.

Project Budget Control

The project manager will be responsible for monitoring the project budget and keeping the
principal-in-charge informed of its status. POTESTA’s staff enters time into POTESTA’s InFocus
computer system on a daily and/or weekly basis. POTESTA’s project managers can access InFocus
at any time, thus allowing “real-time” control of project costs. In addition, field representatives
routinely keep track of subcontractor costs on a daily basis. Thus we can, in effect, keep track of the
total project costs on a weekly basis. Our subcontractors commonly invoice at monthly intervals and
there is seldom a discrepancy between our field representative’s pay items and our subcontractor’s
invoice.

Schedule Control

Direct responsibility for schedule control lies with the project manager. Initially, the project manager
will review schedule requirements (understood to be 60 days for submittal of preliminary design
documents) to see how they can be achieved given the anticipated scope of work. As the project
progresses, the project manager will monitor progress and compare it with the established schedule
on a weekly basis keeping the principal-in-charge aware of the schedule’s status. In this manner, the
principal-in-charge can make staff adjustments to allow the project manager to maintain the project
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schedule. If circumstances develop that make it impossible to maintain the project schedule, the
project manager will contact the WVDEP project manager to develop a mutually acceptable
adjustment to the schedule and/or work plan.

Location of Facilities

POTESTA will complete the work under this contract in our Charleston, West Virginia office. Our
subcontractors are located in the Charleston area or other strategic regions and are quite familiar with
the coalfields of West Virginia where the Bickmore Refuse #2 Project is located. Our close
proximity to WVDEP’s Charleston office will allow the project to be completed in a timely,
economical manner as well as provide WVDEP, AML with easy access to us.

Quality Assurance/Quality Control

Submittals to the WVDEP will be reviewed and commented on by the project manager and the
principal-in-charge prior to submittal to the WVDEP. Both the project managers and the
principal-in-charge have worked on numerous WVDEP, AML projects, and thus understand the level
of detail and expectations for WVDEP, AML projects. POTESTA utilizes standardized Quality
Assurance/Quality Control (QA/QC) practices such as consistency checks, color coding of checked
copies/calculations, and review of method of measurements versus quantity tallies to insure QA/QC
expectations are met.

20 CLOSING

We look forward to continuing to serve WVDEP, AML on the Bickmore Refuse #2 Project and
bring it to completion. Our commitment is to provide quality service, rapid response and project
completion, and to exceed your expectations for services performed under this project. We believe
the track record of our professionals demonstrates our ability and commitment.

Expression of Interest for RFQ No. DEP16396 (0101-15-0372), November 3, 2015 Page 9



Client#: 11 14469 POTESASS

ACORD.. CERTIFICATE OF LIABILITY INSURANCE ey
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EXCESS LIAB CLAIMS-MADE AGGREGATE 59,000,000
pep | X| RerenTions10000 5
B | WIRKERS COMPENSATION N 40WEBU6524 3/07/2015|03/07/2016 X [Y5STiL%s [ [
CPACE A BR Y e Ubeba = CUTVE ] (14 EL, EACH ACGIDENT $1,000,000
(Mandatory In NH) E.L. DISEASE - EA EMPLOYEE| §1,000,000
gésé&?ﬁ'ﬁgﬁ '5":5 GPERATIONS below E.L. DISEASE - POLICY leﬂH,DOD,OOO
C |Pollution CPV6743700316 03/07/2015|03/07/2016 5,000,000
Professional j 5,000,000
Ded. 25,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {Attach ACORD 101, Additional Remarks Schedule, f more space Is required)

CERTIFICATE HOLDER CANCELLATION
. SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Potesta & Associates, Inc, THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

7012 MacCorkle Avenue SE ACCORDANCE WITH THE POLICY PROVISIONS.
Charleston, WV 25304

AUTHORIZED REPRESENTATIVE

Ao l——

© 1988-2010 ACORD CORPORATION. All rights reserved.

ACORD 25 {2010/05) 1 of1 The ACORD name and logo are registered marks of ACORD
#514591944/M14565602 KSBFG




2 ;:;;Pﬁsinlg Di:isogtre ¢ East State of West Virginia
=N ashington et Eas! H P of |
| Bost Office Bas 50150 Centralized Expression of Interest

59,8 Charleston, WV 25305-0130 02 — Architect/Engr

Proc Folder: 114103
Doc Description: Addendum 02 EQ| Bickmore Refuse #2
Proc Type: Central Contract - Fixed Amt

Date Issued Solicitation Closes | Solicitation No Version
2015-10-06 2015-11-03 CEQI 0313 DEP1600000002 3 '
13:30:00

DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON ST E

CHARLESTON wv 25305
us

E _‘:!“S,B A ' . i ol i /| - = L : — — . T 4 T - i : - L L o s '.‘I.- e oo opn e S » El . .',,‘ e

Vendor Name, Address and Telephone Number: Potesta & Associates, Inc.

7012 MacCorkle Avenue, SE
Charleston, WV 25304

(304) 342-1400

FOR INFORMATION CONTACT THE BUYER
Beth Collins

(304) 558-2157

beth.a.collins@wv.gov

Signaturexb@/‘,g zdx 2 FEIN# 311509066 DATE November 3, 2015
ectto

All offers su all terms and conditions contained in this solicitation

Page : 1 FORM ID : WV-PRC-CEOI-001



[ADDIMGONAL INFORMATION:

Addendum No. G2

This addendum is issued to modify the solicitation per the attached documentation and the following:
1. To modify the bid opening date to November 3, 2015 at 1:30PM, EST.

No other changes.

Addendum Na, 01

This addendum is issued to medify the solicitation per the attached documentation and the following:

1. To correct a legal advertisement error.

2. To change the question submittal deadline to September 25, 2015 at 5:00 PM, EST

3. To modify the bid opening date to October 8, 2015 at 1:30 PM, EST

No other changes.

The West Virginia Purchasing Division, for the Agency, the West Virginia Department of Environmental Protection, is soliciting Expressions of
Interest for professional mapping and deSIQn services for the Bickmore Refuse #2 project in Clay County, West V|rg|n|a per the attached bid

requiremants and specifications.

INVOICE TQ

SHiP TO

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R

601 57TH ST SE

CHARLESTON Wv25304

us

ENVIRONMENTAL PROTECTICN
OFFICE OF AML&R

601 57TH ST SE

CHARLESTON WV 25304

us

Line Comm Ln Desc Qty

Unit Issue

1 EQI Engineering Design Services

|Comm Code Manufacturer

Specification Model #

'31100000

Extended Description :

*Dates of service are estimated for bidding purpsoses only.

[SCHEDULE OF EVENTS

Line

1_
2

Event Event Date

Tech Questions Deadline at 5:00 PM, EST 2015-08-31
Revised Tech Question Deadline at 5:00 PM,203%-09-25

Page: 2



DEP1600000002

Document Phase

Final

Document Description
Addendum 02 EOQI Bickmore Refu se #2

Page 3
of 3

ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions




7%, | Purchasing Divison

2| 2019 Washington Street East
e‘-; Post Office Box 50130 .
4| Charleston, Wv 25305-0130 02 — Architect/Engr

State of West Virginia

Centralized Expression of Interest

Proc Folder: 114103
Doc Description: Addendum 01 EQl Bickmore Refuse #2
Proc Type: Central Contract - Fixed Amt

Date Issued Solicitation Closes | Solicitation No Version
2015-08-14 2015-10-08 CEOI 0313 DEP1600000002 2
13:30:00
“f’ ;:*‘ «:\; , ; ‘r “" .:I: , .[.mey. g L el 1 ' &2 ﬁ‘?;'q ‘:ia-' Ry - iy

DEPARTMENT OF ADMINISTRATION

FPURCHASING DIVISION

2019 WASHINGTON STE

CHARLESTON wv 25305
us

EE T T ——ema - S = i
A T S i e 3 R, i T . R
o B e T e F il g = T

Vendor Name, Address and Telsphone Number: Potesta & Associates, Inc.
7012 MacCorkle Avenue, SE
Charleston, WV 25304

(304) 342-1400

[FOR INFORMATIOR CONTACT THE BUYER
Beth Collins

(304) 558-2157

beth.a.collins@wv.gov

Signature X ﬁ/n/g / ﬁM <> FEIN# 311509066

DATE November 3, 2015

All offers subject to all terms and conditions contained in this solicitation

Page: 1

FORM ID : WY-PRC-CEOQI-001

B R e e




{ADDITIONAL INFORMATION:

Addendum No. 01

This addendum is issued to modify the solicitation per the attached documentation and the following:

1. To correct a legal advertisement error.

2. To change the question submittal deadline to September 25, 2015 at 5:00 PM, EST
3. To modify the bid opening date to October 8, 2015 at 1:30 PM, EST

No other changes.

The West Virginia Purchasing Division, for the Agency, the West Virginia Department of Environmental Protection, Is soliciting Expressions of
Interest for professional mapping and design servicss for the Bickmore Refuse #2 project in Clay County, West Virginia, per the attached bid

requirements and specifications.

INVOICE TO

SHIPTO

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R

601 57TH ST SE

ENVIRONMENTAL PROTECTICN
OFFICE OF AML&R

601 57TH ST SE

CHARLESTON Wv25304 CHARLESTON WV 25304
us us

Line Comm Ln Desc Qty Unit Issue

1 EOI Engineering Design Services

Comm Code Manufacturer Speclfication Model #
81100000

Extended Description :

*Dates of service are estimated for bidding purpsoses only.

[SCHEDULE OF EVENTS _
Line Event Event Date
1 Tech Questions Deadline at 5:00 PM, EST 2015-08-31
2 Revised Tech Question Deadline at 5:00 PM,2833-09-25

Page: 2




DEP1600000002

Document Phase
Final

Document Description
Addendum 01 EOI Bickmore Refu se #2

Page 3
of 3

ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions




%, | Purchasing Divison

%4 | 2019 Washington Street East
5| Post Office Box 50130

7 #| Charleston, WV 25305-0130

State of West Virginia
Centralized Expression of Interest

02 — Architect/Engr

Proc Folder: 114103

Proc Type: Central Contract - Fixed Amit

Doc Description: EQI Bickmore Refuse #2 DEP16396

Date Issued Solicitation Closes

Solicitation No

Version

2015-08-11 2015-08-23

13:30:00

CEQI

0313 DEP1600000002 1

BECERMIG LOCATION -~

BID CLERK
DEPARTMENT OF ADMINISTRATION
PURCHASING DiVISION

2019 WASHINGTON ST E
CHARLESTON

us

25305

s ak

WY AT

Pl a

Vendor Name, Address and Telephone Number:

Potesta & Associates, Inc.
7012 MacCorkle Avenue, SE
Charleston, WV 25304

(304) 342-1400

FOR INFORMATION CONTACT THE BUYER
Beth Collins

(304) 558-2157

beth.a.collins@wv.gov

jignature X

L)

FEIN# 311509066

All offers subjett to all terms and conditions contained in this solicitation

Page: 1

DATE November 3, 2015

FORM ID : WV-PRC-CEOI-001



INVOICETO .

| SHIP TO

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R

601 57TH ST SE

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R

601 57TH ST SE

CHARLESTON WV25304 CHARLESTON WV 25304
us us

Line Comm Ln Desc Qty Unit Issue

1 EQ! Engineering Design Services

Comm Code Manufacturer Specification Model #
81100000

Extended Description :

*Dates of service are estimated for bidding purpsoses only.

Page: 2




DEP1600000002

Document Phase

Final

Document Description
EOI Bickmore Refuse #2 DEP1 6396

Page 3
of 3

ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions




ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: CEOI 0313 DEP1660000002

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: 1hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[ x] Addendum No. 1 [
[ x] Addendum No.2 [
[ ] AddendumNo.3 [
[ ] Addendum No.4 [
[ ] Addendum No.5 [

Addendum No. 6

Addendum No. 7

Addendum No. 8

Addendum No. 9

Addendum No. 10

T'understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor's representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

Potesta & Associates, Inc.

ﬂ Company i

Authorized Signature

November 3, 2015

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.

Revised 6/8/2012



CERTIFICATIONAND SIGNATURE PAGE

By signing below, or submitting documentation through wvOABSIS, I certify that I have reviewed
this Solicitation in its entirety; understand the requirements, terms and conditions, and other
information contaired herein; that I am submitting this bid, offer or proposal for review and
consideration; that I am authorized by the vendor to execute and submit this bid, offer, or
proposal, or any documents related thereto on vendor’s behalf: that T am authorized to bind the
vendor in a contractual relationship; and that to the best of my knowledge, the vendor has
properly registered with any State agency that may require registration.

Potesta & Associates, Inc.
(Company)

Dana L. Burns, PE / Vice President ,@ LG, % é&{/wuo

(Authorized Signature) (Representative Name, Title)

(304) 342-1400 / (304) 343-9031 / November 3, 2015
(Phone Number) (Fax Number) (Date)

Revised 08/01/2015




RFQ No, DEP16396

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

MANDATE: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any
of its political subdivisions to any vendor or prespective vendor when the vendor or prospective vendor or a related party
to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand dollars in
the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to
chapter eleven of the W. Va. Code, workers’ compensation premium, permit fee or environmental fee or assessment and
the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not
in default of any of the provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any agsessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers'’
compensation premium, penalty or other assessment presently delinquent or due and required to be paid to the state
or any of its political subdivisions, including any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured empioyers'
fund or being in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers'
compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer, An
employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner
and remains in compliance with the obligations under the repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company
or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage,
ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that
the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from
performance of a vendor contract with the party receiving an amount that meets or exceed five percent of the total
contract amount.

AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that neither vendor nor any related party owe a debt as defined
above and that neither vendor nor any related party are in employer default as defined above, unless the debt or
employer default is permitted under the exception above.

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name: Potesta &/-'.Fsomates Inc.

Authorized Signature: m % @WM Date: November 3, 2015

State of West Virginia

County of Kanawha , to-wit:

Taken, subscribed, and swomn to before me this 3_ day of November ; 202.
My Commission expires February 14 . 20&.

AFFIX SE

ot QQ/\_@W\AC\ Of M
Rhonda L. Henson NOTARY PUBLIC

Notary Publlc
; State ot West Virginia Purchasing Affidavit (Revised 07/01/2012}
My Commission Expires
February 14, 2024
1978 Wolf Pen Drive
Charleston, Wv 25312




WEST VIRGINIA DEPARTMENT
AML CONSULTANT CONFIDENTIAL QUALIFICATION QUESTIONNAIRE

ENVIRONMENTAL PROTECTION

Attachment “B”

PROJECT NAME
Bickmore Refuse #2

DATE (DAY, MONTH, YEAR}

3, November, 2015

FEIN

311509066

FIRM NAME

Potesta & Associates, Inc.

2.

HOME OFFICE BUSINESS ADDRESS
7012 MacCorkle Avenue, SE

3.

FORMER FIRM NAME

Charleston,

West Virginia

25304

N/A

HOME OFFICE TELEPHONE 5.

(304) 342-1400

ESTABLISHED (YEAR)

1997

6.

TYPE OWNERSHIP

Individual  [Corporation]
Partnership Joint-Venture

6a. WV REGISTERED DRE
(Disadvantaged Business
Enterprige)
- -1
YES @E

7012 MacCorkle Avenue, SE, Charleston, WV 25304 / (304) 342-1400 / Dana L. Burns / 87

PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE

Ronald R. Potesta, President
Dana L. Burns, Vice President

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM

and Treasurer

N/A

PERSONNEL BY DISCIPLINE

8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS

1le ADMINISTRATIVE _3 ECOLOGISTS _ 1 LANDSCAPE ARCHITECTS _1 STRUCTURAL ENGINEER
__ ARCHITECTS _1 ECONOMISTS _1 MECHANTCAL ENGINEERS 10 SURVEYQORS
10 BIOCLOGIST ___ ELECTRICAL ENGINEERS _2MINTING ENGINEERS _ 1 TRANSPORTATION ENGINEERS
8 CADD OPERATCRS _1 ENVIRONMENTAL ENGINEER __ PHOTOGRAMMETRISTS _1 INFORMATION TECHNOLOGIST
"1 CHEMICAL ENGINEERS __ ESTIMATORS __ PLANNERS: URBAN/REGIONAL _1 SAFETY/INDUSTRIAL HYGIENE
17 CIVIL ENGINEERS 3 GEOLOGISTS _1SANITARY ENGINEERS _ 2 CHEMIST
5 CONSTRUCTION INSPECTORS __ HISTORIANS _3 80ILS ENGINEERS ___OTHER
1 DESIGNERS _1 HYDROLOGISTS _2 SPECIFICATION WRITERS
~ DRAFTSMEN _1 TOXICOLOGIST _7 ENVIRCNMENTAL SCIENTIST
102 TOTAL PERSONNEIL,
TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 11
*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to
supervise and perform this type of work.
10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? Q vEs O wo N/A




11. OUTS I KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO USED. Attach “AML Consultant Confidential Quali

Ques onnaire”.

‘ation

NAME AND ADDRESS: SPECIALTY: WORKED WITIH BEFORE
Keddal Aerial Mapping
1121 Boyce Road, Suite 3100 Aerial Photography and Mapping X Yes
Pittsburgh, Pennsylvania 15241
! No
NAME AND ADDRESS: | SPECIALTY: WORKED WITH BEFORE
Sturm Environmental Services, Inc,
Brushy Fork Road Environmental and Coal Related Laboratory X _ Yes
Bridgeport, West Virginia 26330
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Test Boring Services
140 Mong Road 8oil and Rock Boring X  Yes
Scenery Hill, Pennsylvania 15360
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
CTL of WV, Inc,
510 C Street Soils and Concrete Testing X Yes
South Charleston, West Virginia 25303
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
~ Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
~ Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
) Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No

e —




12.

Is your firm experienced in Abandoned Mine Lan: Remediation/Mine Reclamation Engineering?

NO

Description and Number of Projects: POTESTA’s principal-in-charge, Dana L. Burns, P.E. and three
project managers, Messrs. Mark Kiser, P.E., Terence Moran, P.E., and Tim Rice, E.I.T. have each
worked on over 70 AML projects dating back to 1986, inecluding landslide exploration and abatement,
mine subsidence stabilization projects, acid mine drainage treatment, refuse piles, mine drainage,
mine portal seal, and water supply projects. POTESTA has 15 staff with experience on AML projects.
POTESTA's principal engineers have extensive experience with preparing design plans for refuse
piles. Many of the previous AML projects won reclamation awards including: Bear Run Refuse;
Kimball Refuse Piles; Owings Mine Complex; Pine Creek (Omar) Refuge; Turner-Douglas Complex; Grass
Run Refuse. These projects were completed by Dana Burns, Mark Kiser, and Terry Moran.

Is your firm experienced in Scil Analysis?

NO

Description and Number of Projects: POTESTA’s staff is experienced in all aspects of so0il analysis,
including gectechnical and environmental soil analysis. POTESTA’s staff has worked on 30+ AML
projects involving soil science, including slope stability and revegetation. POTESTA is
experienced in soil analysis as it relates to this project. POTESTA’s principal engineers have
developed and implemented plans for nutrient and lime requirements testing to determine
revegetation requirements, acid-base accounting of rock samples to evaluate the potential of
excavated materials to generate acidity, and analysis of ccal refuse to determine the potential for
reprocessing.

Is your firm experienced in hydrology and hydraulics?

NO

Description and Number of Projects: POTESTA’s staff is experienced in hydrology and hydraulics as
it relates to AML projects in West Virginia. POTESTA’s staff has worked on over 70 AML projects
that involved sizing channels, culverts, and waterlines. POTESTA has developed well over 100 storm
water management plans for mines, industrial facilities and new site development projects
throughout West Virginia.

Does your firm produce its own Aerial Photography and Develop Contour Mapping?

)

NO

Description and Number of Projects: POTESTA’'s staff routinely develop contour mapping for use with
design. We subcontract aerial mapping development, but complete the ground control necegsary for
developing mapping. On smaller projects, we perform the topographic survey work and subsequently
develop the contour mapping. POTESTA has completed 200+ mapping development projects in the last
five years.




Is your firm experienced in domestic waterline = sign? (Include any experience your firm has in
evaluation of aquifer degradation as a result . mining.)

EE

NO

Description and Number of Projects: POTESTA's staff is exceptionally experienced at domestic
waterline design. POTESTA’s staff has worked on waterline designs and water treatment plant
designs for municipalities, WVDEP AML, and private utilities. POTESTA’s staff includes one project
manager, Terence C. Moran, PE, who has managed design of numerous AML waterlines, including

20+ mile Cow Creek-Sarah Ann Extension and 30+ mile/2,800 GEM Water Treatment Plant Mill Creek
Regional Water Supply project. We are also exceptionally well gualified to evaluate aquifer
degradation, including aquifer degradation by AML sites. Our staff has worked on 80+ evaluations
of aquifer degradation. POTESTA has performed over 40 water line design projects totaling several
hundred miles of installed water line.

Is your firm experienced in Acid Mine Drainage
Evaluation and Abatement Design?

NO

Description and Number of Projects: POTESTA has completed numerous projects addressing acid mine
drainage evaluation and abatement design. POTESTA’s staff has worked on 30+ projects involving AMD
evaluation and 10+ projects involving AMD abatement design. In both cases, many of the projects
involved AML sites. We have worked extensively with Anker Energy, Dominion Generation, and the
WVDOH, among others with acid-base accounting evaluations and the subsequent development of plans
to prevent/abate AMD generation. Additionally, we worked extensively with Elk Run Coal Company to
devise a plan to limit AMD generation and to treat the remaining AMD.




13. PER’ 3], HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE  <®SPONSIBLE FOR AML PROJECT DESIGN (Furnish compl-
dat. _ut keep to essertials)

MAME & TITLE ({(Last, First, Middle Int.} YEARS OF EXPERIENCE
YEARS OF AMI, DESIGN EXPERIENCE: | YEARS OF AML RELATED DESICGN YEARS OF DOMESTIC
Burns, Dana L. EXPIRIENCE: WATERLINE DESIGN
Vice President 23 32 EXPERIENCE: 21

Brief Explanation of Responsibilities

Mr. Burns will serve as principal-in-charge for this project with his significant experience with AML type projects.
Mr. Burns has served as the project manager or principal-in-charge on three open end contracts for WVDEP, AML from
1986 through 1997, totaling over 60 projects. He will ensure the perscnnel required to efficiently complete this
project will be identified. He will coordinate contract issues with the State of West Virginia.

EDUCATION (Degree, Year, Specialization)
MS, 1979, Civil Engineering with Envirconmental Engineering Emphasis
BS, 1978, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
West Virginia Coal Association
American Society of Civil Engineers PE, 1985, WV
West Virginia Association of Consulting Engineers PS5, 1995, WV
American Consulting Engineering Council - Trans Committee

T
13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FCR AMI, PROJECT DESIGN (Furnish complete
data but keep to essentialsm)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Kiser, D. Mark EXPERIENCE : WATERLINE DESIGN
Chief Engineer 20 27 EXPERIENCE: 21

Brief Explanation of Responsibilities

As Chief Engineer, with significant experience in coal refuse stabilization design and mine portal closures and
drainage channelization, he will serve as a project manager. Mr. Kiser will also provide constructability reviews and
QA/QC for the various draft submissions and final construction documents.

EDUCATION (Degree, Year, Specialization)

BS, 1984, Civil Engineering

MEMBERSHIF IN PROFESSIONAL ORGANIZATIONS REGCISTRATION (Type, Year, State)

PE, 1990, WV

PE, 1998, IN

PE, 1998, SC

Licensed Remediation Specialist, 1998, WV
_




113. PER" AL, HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE: LSPONSIBLE FOR AML PROJECT DESIGN (Furnish complrs
dat. .ut keep to essentials)

e —————————
NAME & TITLE (Last, Pirst, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Moran, Terence C. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 1g 22 EXPERIENCE: 22

Brief Explanation of Responsibilities

Mr. Moran will serve as project manager coordinating interaction between the WVDEP, design team members, and
subconsultants. Mr. Moran has served as a project engineer/project manager for over 60 AML projects in West Virginia
between 1989 and 1999. More recently, he has served as principal engineer and project manager for WVDEP-AML projects
including water studies and reclamation plans. He will set the schedule and ensure it is met on a weekly basis. He
will also serve as one of the principal designers of the reclamation design solution.

EDUCATION (Degree, Year, Specialization)

MS, 1989, Civil Engineering
BS, 1987, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineers PE, 1996, WV
PE, 1998, VA

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Taylor, Patrick A. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 21 21 EXPERIENCE: le

Brief Explanation of Regponsibilities

Mr. Taylor will serve as a project engineer, including completing field work, design, and preparation of drawings,
technical specifications, bid forms, and cost estimates. Mr. Taylor has project engineer experience in AML projects
consisting of emergency slide remediation, refuse £ill and slurry pond reclamation, abandoned portal closures, and
slurry pond reclamation. Mr. Taylor also served as a branch manager for a private consulting firm responsible for
surface mining permitting, design and reclamation.

EDUCATION (Degree, Year, Specialization)

MS, 2006, Engineering Management
BS, 1988, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

American Society of Civil Engineering PE, 1994, WV




13. PEE.. AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE: ..ESPCNSIBLE FOR AML PROJECT DESICN (Furnish comple
data but keep to esgsentials)

M
JNAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Gandee, Jason G. EXPERIENCE: WATERLINE DESIGN
Project Engineer 6 6 EXPERIENCE:

Brief Explanation of Responsibilities

As project engineer, Jason will field verify project mapping, acquire utility information, develop grading plans,
evaluate soil borrow areas, perform hydrologic and hydraulic design calculations, develop contract drawings and
specifications. Mr. Gandee has worked on five AML projects over the last year.

EDUCATION (Degree, Year, Specialization)

BS, 2007, Civil Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESICN YEARS QF DOMESTIC
Potesta, Ronald R. EXPERIENCE : WATERLINE DESIGN
President EXPERIENCE:

Brief Explanation of Regponsibilities

As Pregident, Mr. Potesta directs the full resources of the firm to meet the complete requirements of this project for
WVDEP.

EDUCATION (Degree, Year, Specialization)

MS, 1875, Economics with a Concentration in Mineral Economics, Econometrics, and Micro Economics
BS, 1971, Businegs Administration

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
Commissioner, Ohio River Valley Water Sanitation
Commigsion; Board of Directors, WV Chapter of the Nature
Conservancy; National Institute for Chemical Studies; WV
Environmental Institute; WV Manufacturers Association




data but keep to essentials)

E—c—
NAME & TITLE (Last, First, Middle Int.)

Sharp, David B.

e e— P B e — ———
13. PERt .AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE: _ESPONSIBLE FOR AMIL PROJECT DESIGN (Furnish comple .
e e e — -
YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: { YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
EXPERIENCE: WATERLINE DESIGN
21 21 EXPERIENCE: 21

Morgantown Branch Manager

Brief Explanation of Regponsibilities

Mr. Sharp will serve as a project manager for this
throughout the region. Mr. Sharp has served as the Branch Manager in Morgantown for 11 vyears.
personnel required to efficiently complete this project will be identified.

project with his significant experience with AML type projects

He will ensure the

He will coordinate contract issues with

the State of Weet Virginia. Mr. Sharp has worked on and managed AML projects and has gpent most of his career
involved in geotechnical engineering and construction management projects.

EDUCATION {(Degree, Year, Specialization)

MS, 1995, Civil Engineering with Geo-environmental Engineering Emphasis

BS, 1993, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

West Virginia Coal Association

American Society of Civil Engineers
West Virginia Association of Consulting Engineers
American Consulting Engineering Council - Trans Committee

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AMI, PROJECT DESIGN

data but keep to essentials)

REGISTRATION (Type, Year, State)
PE, 1999, WV PE, 2001, KY
PE, 19%%, MD PE, 2001, OH

PE, 2000, PA

(Furnish complete

NAME & TITLE (Last, First, Middle Int.)

Grose, Christopher A.
Senior Engineering Assocciate

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERYENCE:

17

YEARS OF AML RELATED DESIGN
EXPERIENCE:
21

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE: 13

Brief Explanation of Responsibilities

Mr. Grose will coordinate the drilling and geotechnical analysis for slope stability design, identification of borrow

sites for soil cover, and investigation and desi

recommendations for mine seals.

gn of solutions for subsurface hydrogeclogy within the deep mines and

EDUCATION (Degree, Year, Specialization)

M3, 1990, Geological Engineering

BS, 1988, Civil Engineering

MEMBERSHIF IN PROFESSTIONAL ORGANIZATIONS
American Society of Civil Engineering
Association of Engineering Geology
Society of American Military Engineers

REGISTRATION (Type, Year,

State)

Licensed Remediation Specialist, 1998, WV




]
13. PER. AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE:. ..ESPONSIBLE FOR AML PROJECT DESIGN {(Furnish comple .
data but keep to essentialg)

NAME & TITLE (Last, First, Middile Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Rice, Timothy M. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 28 32 EXPERIENCE : 28

Brief Explanation of Responsibilities

As senior engineer and primary contact, Mr. Rice will communicate between WVDEP and the design teams, subcontractors,
and project advisors for this project. His 28 years of AML projects in West Virginia, Maryland, Chio and Pennsylvania
and various types of projects will provide the technical knowledge and experience to complete this AML project.

EDUCATION (Degree, Year, Specialization)

BS, 1982, Civil Engineering

MEMBERSHIP IN PROFESSICNAL ORGANIZATIONS REGISTRATION (Type, Year, State)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN {Furnish complete
data but keep to essentials)

NAME & TITLE {Last, First, Middle Int.} YEARS OF EXPERIENCE
YEARS OF AML DEZIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Ward, Patrick E. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 7 14 EXPERIENCE: 5

Brief Explanation of Responsibilities

Mr. Ward will serve as a project engineer and has extensive experience on WVDEP, AML projects, having served as a
project engineer on refuse piles, mine drainage, and subsidence projects in the early to mid-1990's.

EDUCATION (Degree, Year, Specialization)

MS, 1992, Civil Engineering (Geotechnical)
BS, 19290, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 1997, WV




13. PER. +AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE. «ESPONSIBLE FCR AML PROJECT DESIGN (Furnisgh comple ..

data but keep to essentials)
L

T __ . _ L
NAME & TITLE (Last, First, Middle Int.) YEARE OF EXPERIENCE
YEARS OF AML DESIGN EXPERIFNCE: | YEARS OF AML RELATED DESICN YEBRS OF DOMESTIC
Litwinowicz, Dennig L. EXPERIENCE: WATERLINE DESIGN
Senior Scientist 31 EXPERIENCE:

Brief Explanation of Responsibilities

Mr. Litwinowicz will serve as a project geologist, including observation of subsurface exploration activities and
assistance on evaluation of other geologic activities.

EDUCATION (Degree, Year, Specialization}

BS, 1980, Geclogy and Mineralogy

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATICON (Type, Year, State)

American Association of Petroleum Geologists Certified Petroleum Geoclogist, 1984

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN {Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) ] YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESICGN YEARS OF DOMESTIC
Dawson, Victor M. EXPERIENCE: WATERLINE DESIGN
Survey Supervisor 11 29 EXPERIENCE: 13

Brief Explanation of Responsibilities

Mr. Dawson will coordinate required surveying for aerial mapping control, if needed, establish construction
benchmarks, topographic surveys, boundary surveys and/or property and deed research, survey of boring locations and
profiling significant existing drainage courses not clearly defined in the aerial mapping. Mr. Dawson will reduce
survey data and create topographic mapping for AML projects.

EDUCATION (Degree, Year, Specialization)

AS, 1983, Surveying

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Congress Surveying and Mapping
West Virginia Agsociation of Land Surveyors PS, 1988, NC
North Carolina Society of Surveyors PS8, 1989, &C
South Carolina Society of Surveyors PSS, 1993, WV




P
13. PER. JAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE: <ESPONSIBLE FOR AML PROJECT DESIGN (Furnish comple =
data but keep to essentials)

NAME & TITLE {Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS QF DOMESTIC
Sankoff, Michael B. EXPERTENCE: WATERLINE DESIGN
CADD Designer/Supervisor 11 24 EXPERIENCE: 13

Brief Explanation of Responsibilities

Mr. Sankoff will provide the CADD support in preparation of construction drawings for the project. He will reduce
survey data to provide sufficient mapping to complete the design.

EDUCATION ({(Degree, Year, Specialization}

BS, 1987, Industrial Management
AS, 1986, Drafting and Design Engineering Technology
AS, 1986, Mechanical Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION {(Type, Year, State)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (lLast, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Ammirato, Robert J. EXPERIENCE : WATERLINE DESIGN
Engineer 5 8 EXPERIENCE: 8

Brief Explanation of Responsibilities

Mr. Ammirato will serve as a project engineer for the project. His responsibilities will include hydraulic
calculations, layout, drawing preparation, design, technical specifications, bid forms, cost estimates, and field
work. He has extensive experience in water supply and waste water system design, permitting, and regulations.
Mr. Ammirato was the project engineer on our Borderland (Matney) Portals project.

EDUCATION (Degree, Year, Specialization)

BS, 1999, Mechanical Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 2010, WV




——— ]
13. PERL..{AL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE: (ESPONSIELE FOR AMI PROJECT DESIGN (Furmish comple -
data but keep to essentials)

NAME & TITLE (last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS QF DOMESTIC
Smith, Jarrett M. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 3 8 EXPERIENCE: 8

Brief Explanation of Responsibilities

Mr. Smith has been involved extensively with development of hydrologic and hydraulic calculations including
preparation of NPDES stormwater construction permits. He also has significant expertise in the development of site
grading plans and gquantity/cost estimates. Mr. Smith was the project engineer on our Taylorville (Cantrell) Drainage
AML project.

EDUCATION (Degree, Year, Specialization)

BS, 2002, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

National Society of Professicnal Engineers PE, 2008, WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AMI, PROJECT DESIGN (Furnish complete
data but keep to essentials)

R
NAME & TITLE ({Last, First, Middle Int.)} YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Griffith, Chad EXPERIENCE: WATERLINE DESIGN
Staff Engineer 2 4 EXPERIENCE: 7

Brief Explanation of Responsibilities

Mr, Griffith has extensive experience with site grading plans and stormwater management. He also has experience with
mine plans and permitting.

EDUCATION (Degree, Year, Specialization)

BS, 2004, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 2009, WV




14. PRO\ .UE A LIST OF SOFTWARE AND EQUIPMENT AVATLABLE IN ... PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE Al.
DESIGN SERVICES

Microsoft Office 2003 (Excel, Access, Word, PowerPoint) and Microsoft Office 2010 {Excel, Access, Word, PowerPoint)

WordPerfect 11

Adobe PageMaker 8 (Publication Software)

MicroStation {Allows users to create 3D models of permanent assets - the models and all of their components are
electronic simulations of real-world objects); used for CADD drawing preparation.

Haestead Methods (Numerous software packages used for designing storm water structures [e.g., channels, culverts,
ponds, etc.] and water distribution systems.)

MapTech, Terrain Navigator (Combines regional collections of topographic maps with powerful PC navigation software for
2D/3D viewing, customizing, printing and GPS use.)

Autodesk Civil 3D Design Software 2014 Used for preparing CADD drawings (3D modeling software that provides
topographic¢ analysis, real-world coordinate systems, volume totals, roadway geometry.)




15. CURh

T ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATEL ..NGINEER OF RECORD

PROJECT NAME, TYPE AND

NAME AND ADDRESS OF

e
NATURE OF YQUR FIRM’'S

e
ESTIMATED CONSTRUCTICN

—
PERCENT COMPLETE

LOCATION OWNER RESPONSIBILITY COST
Landfill Closure Solutia, Inc. Preparation of closure $17,000,000 95%
Design, Various 1 Monsanto Road designs, construction
Environmental Nitro, WV 25143 drawings and
Remediation Projects gpecifications,
Nitro, WV environmental
sampling, and
regulatory liaison.
Kingwcod Landfill, WVDEP Preparation of 86,000,000 90%
Landfill Closure 601 57" Street, SE construction drawings,
Design Charleston, WV 25304 technical
Kingwood, WV specifications,
engineer’s
construction cost
estimate, and
calculations brief for
closure of landfill.
South Charleston WVDEP Preparation of $2,500,000 95%
Landfill, Landfill 601 57" Street, SE construction drawings,
Closure Design Charleston, WV 25304 technical
South Charleston, WV gspecifications,
engineer’s
construction cost
estimate, and
calculations brief for
closure of landfill.
Cheyenne Coal Sales WVDEP Preparation of $2,500,000 99%
Office of Special reclamation plan,
Reclamation drawings,
47 School Street, specifications, bid
Suite 301 form, engineer’'s
Philippi, WV 26416 construction cost
estimate, and
calculations brief.
Chicopee Coal Company WVDEP Preparation of $6,000,000 40%
Office of Special reclamation plan,
Reclamation drawings,
47 Schocl Street, specifications, bid
Suite 301 form, engineer’'s
Philippi, WV 26416 construction cost
estimate, and
calculations brief.
Boone County Public Boone County PSD Final design of 54,000,000 75%

Service District
Wastewater Treatment
Plant Upgrade

Boone County, WV

PO Box 287
Danville, WV 25053

wastewater treatment
plant upgrade.




15. CUR"

T ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATE’

NGINEER OF RECORD

PROJECT NAME, TYPE AND

NAME AND ADDRESS OF

NATURE OF YOUR FIRM'S

ESTIMATED CONSTRUCTION

PERCENT COMPLETE

LOCATION OWNER RESPONSIBILITY COSsT
Region III Source Region IIT Planning & Development of source N/A 98%
Water Assessment and Development Council water assessment and
Protection Plans 315 D Street protection plans for
S Charleston, WV 25303 |various communiities.

Town of Mill Creek Town of Mill Creek Design of water line $2,650,000 a95%
Water System High Street replacement including
Improvements Mill Creek, WV 26280 construction
Mill Creek, WV documentasa,
Cowen Public Service Cowen PSD Design of 8 mile water $6,500,000 20%
District, Erbacon 7017 Webster Road line extension
Water Line Extension Cowen, WV 26206 including construction

documents.
West Virginia American |West Virginia Design of Olcott water 45,000,000 30%
Water Master Services American Water line extension,
Agreement PO Box 1906 construction

Charleston, WV 25327 monitoring of various

water line

constructicn projects,

and river water study.
TOTAL NUMBER OF PROJECTS: TOTAL ESTIMATED CONSTRUCTION (OSTS:

10 (POTESTA has completed well over 1000 projects.} $52,150,000




|16. CUR:. T ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A t _L-CONSULTANT TO OTHERS
I PRCJECT NAME, TYPE NATURE OF FIRMS NAME AND ADDRESS ESTIMATED ESTIMATED CONSTRUCTION COST
AND LOCATION RESPONSIBILITY OF OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS

RESPONSIBILITY




17. CL _LETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRL.

A5 THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)

Sundial Refuse Piles, AML WVDEP 54,000,000 Yes
Reclamation of Coal Refuse 601 57" gtreet, SE
Piles, Raleigh County, WV Charleston, WV 25304
The Vvillages at Coolfont, Berkeley Springs Develop, LLC $50,000,000 Yes
Morgan County, WV 99 N. Washington Ave. Excluding Home Construction Costs

Berkeley Springs, WV
Flipping Hollow Complex WVDEP $160,000 Yes |
Mercer County, WV 601 57" Street, SE

Charleston, WV 25304
East Lynn II WVDEP $1,220,000 Yes
Wayne County, WV 601 57" Street, SE

Charleston, WV 25304
MacArthur Subsidence WVDEP $3,400,000 Yesa
Raleigh County, Wv 601 57" gStreet, SE

Charleston, WV 25304
Logan County PSD WVDEP $400, 000 Yes
Feasibility Study 601 57" Street, SE
Logan County, WV Charleston, WV 25304
Wilderness PSD WVDEP 5450, 000 Yes
Feasibility Study 601 57" Street, SE
Nicheclas County, WV Charleston, WV 25304
Peach Ridge Complex, AML WVDEP $500,000 Yes
Reclamation of Refuse Pile 601 57" Street, SE
and Mine Portals, McDowell Charleston, WV 25304
County, WV
Measle Fork Refuse Pile, AML | WVDEP $1,200,000 Yes

Reclamation of Refuse Pile
and Drainage Problems,
Wyoming County, WV

601 57" Street, SE
Charleston, WV 25304




17. Cf ETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRFJ 1S THE DESIGNATED ENGINEER OF RECORD I
t..2oJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTICN COST YEAR COL....RUCTED
AND LOCATION OF OWNER {(YES OR NO)
Georges Creek Portals, AML WVDEP $250,000 Yes
Reclamation of Acid Mine 601 57" Street, SE
Drainage Problems, Mingo Charleston, WV 25304
County, WV
Putney Impoundment, AML WVDEP $226,000 Yes
Reclamation of Mine Portals, |601 57" Street, SE
Mingo County, WV Charleston, WV 25304
Kopperston (John’s Branch) WVDEP $1,300,000 Yes
Refuse Emergency, AML 601 57 Street, SE
Reclamation of Refuse Pile Charleston, WV 25304
Drainage, Wyoming County, WV
Marmet (Wells Drive) WVDEP $475,000 Yes
Landslide Emergency Project, | 601 57 Street, SE
AML Reclamation of Charleston, WV 25304
Landslide, Kanawha County,
Wv
Marmet (Clark) Drainage, AML | WVDEP $100,000 Yes
Reclamation of Drainage, 601 57" Street, SE
Kanawha County, WV Charleston, WV 25304
Pringle Run#2, AML WVDEP $675, 000 Yes
Reclamation of Refuse Pile, |601 57" Street, SE
Portals, and Structures, Charleston, WV 25304
Preston County, WV
May Portal, AML Reclamatiocn |Virginia Dept. of Mines, $130,000 Yes
Mine Portal/Fill Slippage Minerals & Energy
Project, Buchanan County, VA | PO Drawer 900
Big Stone Gap, VA 24219
Lick Creek Waterline Boone County PSD $1,200,000 Yeg
Extension - Phase I, Boone PO Box 287
County, WV Danville, WV 25053
Town of Ceredo Water Town of Ceredo $831,000 Yes
Distribution System Upgrade |PO Box 691
— Contract No. 1, Ceredo, WV |Ceredo, WV 25507
Towvnn of Ceredo Water Town of Ceredo £885, 000 Yes

Distribution System Upgrade
— Contract No. 2, Ceredc, WV

PO Box 691
Ceredo, WV 25507




17. C LETED WORK WITHIN LAST 5 YEARS ON WHICH YQUR FIR'

A5 THE DESIGNATED ENGINEER OF RECORD

t..JJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR COL. - /RUCTED
AND LOCATICN OF OWNER {YES OR NO)
Hatfield-McCoy/Water Ways Boone County PSD 5900, 000 Yes
Waterline Extension, Boone PO Box 287

County, WV

Danville, WV 25053

Fort Martin Power Station
Coal Combustion By-Product
ILandfill Expansion,
Monongalia County, WV

Allegheny Energy Supply
800 Cabin Hill Drive
Greensburg, PA 15601

524,000,000

Yes




18. C...’LETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIR.. A& BEEN A SUB-CONSULTANT TO OTHER FIRMS

OF WORK FOR WHICH YOUR FIRM WAS RESPONSIELE)

(INDICAT. JHASE I

PROJECT NAME, TYPE
AND LOCATION

NAME AND ADDRESS
OF OWNER

ESTIMATED CONSTRUCTION COST
OF YOUR FIRM’'S PORTION

YEAR

CONSTRUCTED
{YES OR NO}

FIRM ASSOCIATED
WITH




18. Us

his space to provide any additional information description of resources supporting your firm's

gu.. -+fications to perform work for the West Virginia .. .andoned Mine Lands Program.

Potesta & Agsociates, Inc.’s (POTESTA) “Expression of Interest for Professional Engineering Design Services and
Construction Monitoring Services for the Bickmore Refuse #2 Project” supports this guesticnnaire in providing
POTESTA's qualifications and resources for serving the West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands and Reclamation on this project. In summary, POTESTA:

1.

Has assembled a team of in-house personnel and subcontractors who have historically worked on AML projects.
POTESTA’s in-house staff includes 13 Professional Engineers including 11 in the primary office, three of whom
have worked on over 75 AML projects.

Has a large local staff with a unique multidiscipline technical emphasis {(including civil engineering,
structural engineering, geological engineering, hydrological engineering, mine land reclamation, with a strong
emphasis on water quality and aquatic life and toxicity). One member of POTESTA's staff has their Ph.D. and
12 have their master’s degree.

Has 15+ employees with experience on WVDEP AML projects. POTESTA employees have worked on and have experience
in the following type of WVDEP AML projects:

- Water Supply Feasibility Studies and Design - Passive Acid Mine Drainage Treatment
- Assessment of Contamination (e.g., PCB’s, asbestos) - Reclamation of Refuse Piles
- Demolition of Structures - Sealing Mine Portals
- Diversion Structures - Stream Relocations

Identifying Acid Mine Drainage - Subsidence Assessment and Remediation
- Inventory of Residential Water Supplies - USCOE Permitting

- Landslides - Wetland Assessments
- Mine Fires

Can handle a substantial AML workload {(more than our competitors) since POTESTA has two Professional Engineer
(P.E.) Project Managers each with experience on 75+ AML projects.

Offices located in Charleston, West Virginia in close proximity to WVDEP’s Charleston office, with offices in
Morgantown, West Virginia close to WVDEP Bridgeport office and Winchester, Virginia.

Staff has had a positive relationship with WVDEP, AML in the past, which we would like to continue.

20
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. ol iz a statement of facts.
Signature: AL | ;Z{ﬁ AZ A _ Title: Vice President Date: November 3, 2015

Printed Name: Dana L. Burns




POTESTA & ASSOCIATES, INC.

Civil Enginecering and Design

Potesta & Associates, Inc. (POTESTA) helps clients
evaluate and plan projects by completing the
following types of preliminary investigations and
analyses.

Phase I Environmental Site Assessments

Floodplain Determination

Geotechnical Explorations Including Soil,

Bedrock, and Groundwater Characterization

Foundation Recommendations

= Monitoring Well Systems and Site
Characterization Plans

=  Boundary, Topographical and
Photogrammetric Surveys

@ Utility Planning

= Earthwork Evaluations Including Volume
Analysis

*  Opinion of Probable Costs/Engineer’s

Construction Cost Estimates

W ® ®

Once the project has been determined feasible,
POTESTA’s design professionals complete
preliminary and final designs. Frequent
communication is made with the client and any other
design professionals to review completed activities
and obtain input for the design process. Our goal is
to provide our services to achieve or exceed our
clients’ expectations.

Our design services include:

Erosion and Sediment Control Plans
Earth Retaining Structures Design
Geometric Site Layout

Grading and Drainage Plans, Including
Excavation and Fill Optimization
Access Road Design

Hydraulic Structure Design

Water and Sewer Design

Slope Stability Analysis

Subsurface Drainage System Design
Construction Drawings, Specifications and
Contract Document Preparation

APOTESTA

POTESTA offers experienced environmental
engineers and scientists to prepare applications for
various environmental permits that may be required.
These services include:

=  Stormwater Management Permit/Erosion
and Sediment Control Plans
Office of Air Quality Permit to Construct
= Wetland Delineation and Permits
* National Pollutant Discharge Elimination

System (NPDES) Permits
= Floodplain Management Permits
&  Groundwater Protection Plans
= Spill Prevention, Control and
Countermeasure Plans

= Environmental Site Assessments
* Environmental Impact Statements

POTESTA routinely provides professional services
throughout construction of our projects. These
services include survey layout, construction
management, construction monitoring, record
drawing preparation, and bid evaluation assistance.

POTESTA & ASSOCIATES, INC.

TOTZMeeConkie Avenle, SE, Charleston, West Virginia 25304

Ehene: (304) 342-1400 « Fax: (304) 342-3031 - Wwww.polesta com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia




POTESTA & ASSOCIATES, INC.

Computer-Aided Drafting and Design

The Potesta & Associates, Inc. (POTESTA)
computer-aided drafting and design (CADD)
department provides state-of-the-art design and
drafting services for in-house engineering and
environmental consulting projects. We also provide
personnel to clients who have a temporary need for
additional drafting manpower. These services may
be performed at your location or our office as
required.

The CADD department utilizes the latest
drafting/design software and computer hardware to
maintain productivity at the high levels that clients
demand and expect. We utilize the latest version in
AutoCAD Civil 3D civil/survey design software to
prepare, revise, and manipulate drawings and
engineering data efficiently. Drawings and figures
are produced using a Hewlett Packard 4000 and
5500 color ink jet plotters. POTESTA’s
experienced and trained professionals allow clients’
projects and assignments to be completed rapidly
and at reasonable cost.

Our CADD services include:

=  Survey data manipulation including
development of topographic mapping, cross
sections, profiles, isopach drawings, etc.

=  Site design including grading plans,
drainage plans, utilities plans, right-of-way
plans, etc.

®  Roadway design.
®  Water and sewer design.
=  Permit drawings, maps, and exhibits.

* Earthwork and planimetric quantity
development.

= Two and three dimensional graphics.

POTESTA & ASSOCIATES, INC.

72 MacCorkle Avenue, SE, Charleston, West Virginia 25304

APOTESTA

Phone: (304) 342-1400 = Eax: (304) 343-9031
Regional Offices: Morgantown, West Virginla and Winchester, Virgimia

= werw palesta.com




POTESTA & ASSOCIATES, INC.

Construction Monitoring

Potesta & Associates, Inc. (POTESTA) provides
construction  monitoring and  construction
management services to assist clients in achieving
regulatory and contractual compliance, to document
that contractor activities are in compliance with
design requirements, and to serve as an extension of
clients’ staff. POTESTA can provide full-time or
part-time field services utilizing one or more
engineers or technicians.

Regulatory compliance is often best documented by
providing full-time construction monitoring services
for a construction project. POTESTA can assist
clients in observation of construction activities and
documenting compliance. Our typical involvement
in such projects includes:

*= Conducting a pre-construction review of
design and contract documents to identify
potential problem areas, and consultation
with the owner or client to develop
strategies or procedures to avoid anticipated
problems.

= Assistance in  contractor  selection.
POTESTA can recommend construction
contractors who specialize in the type of
work associated with the project and can
assist in bid evaluation by reviewing
proposed quantities, unit costs, lump sum
costs, and any proposed exceptions or
qualifiers for the project. POTESTA can
conduct pre-bid conferences to help
contractors understand project requirements.
We can also conduct pre-construction
conferences prior to the start of the project
to help establish lines of communication,
review detailed plans, discuss testing
requirements and establish proper reporting
procedures.

APOTESTA

* POTESTA can provide surveying for
construction layout, measurement for
payment quantities, and documentation
of as-built conditions. Survey resulis are
downloaded to form computer-aided
drafting (CAD) drawings allowing the
efficient preparation of record drawings and
any subsequent evaluations required.

* Construction monitoring can include field
testing to document compliance such as field
density tests, concrete testing, sampling of
materials for laboratory analysis, and
documentation of site conditions and work
performed on a daily basis or as required.

® Preparation of summary of construction
reports, including photographs, videotape
documentation,  test  results, daily
construction logs, industrial hygiene
monitoring, and other documentation as may
be required by the client.

® Preparation of certifications as may be
required.

FOTESTA & ASSOCIATES, INC.

TO12 MacCorkle Avenue, SE. Charleston, West Mirginia 25304
Phone: {304) 3421400 = Fax: (304)343-9031
Regional Offices: Margantown, West Virginia and Winchester, Virginia

* www potesta.com




POTESTA & ASSOCIATES, INC.

Endangered Species Consultation

The Endangered Species Act (ESA) requirements
can delay if not halt important projects. Being able
to respond promptly and thoroughly to the Fish &
Wildlife Service’s (Service) requests for an
evaluation of probable project impacts on either
endangered species, threatened species, or species of
concern can facilitate needed regulatory approvals.

Potesta & Associates, Inc. (POTESTA) has
extensive experience in biological assessments (BA)
related to the ESA. We utilize a combination of
in-house professionals and recognized experts to
complete projects for our clients. This arrangement
allows us to provide a work product which is
acceptable to the Service.

For the last several years, our office has worked with
natural gas ftransmission companies preparing
environmental reports which include assessments
and remediation of impacts to rare, threatened, and
endangered species. POTESTA’s biologists have
worked on natural gas projects within the core
summer roosting and maternity range of the Indiana
bat. This work provided the firm’s biologists with
considerable experience in identifying suitable
Indiana bat habitat in Ohio, Kentucky, Virginia, and
West Virginia. Other biologists within our office

APOTESTA

also have experience in bat surveys, echo location,
bat identification and mussel surveys.

We have established professional relationships with
local and regional experts on projects in our region.
These relationships allow us to have access to
recognized experts on the appropriate species on an
as-needed basts. The advantage to the client is that
this approach allows us to select the best individual
for the task at hand.

These experts have specialized in the study of their
species of interest for many years and are familiar
with the life cycle, habitat requirements and
sampling techniques for the species. POTESTA
supplements these individuals with our experienced
field staff, who are intimately familiar with the
project, to constitute an effective team to respond
quickly to threatened and endangered species issues.
POTESTA provides final reports with additional
information obtained from the noted expert, as well
as relevant mapping and other supporting
information.

This team approach allows for a complete evaluation
of the potential impact a project may have on a
species of concem. The most basic level of services
in this area is a partial evaluation based only on
literature reviews. An intermediate level of effort
would be the literature review and a thorough field
review of the project site to evaluate habitat. A
complete evaluation would include the literature
review, habitat evaluation, and extensive field
collection program during the appropriate season of
the year. Our subcontractors have the appropriate
permits to collect the species in question.

POTESTA & ASSOCIATES. INC.
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POTESTA & ASSOCIATES, INC.

Hydrology and Hydraulics Design

Our engineers have extensive experience in the
application of hydrology and hydraulic principles to
the design of real world systems. These applications
include:

® Drainage Structure Sizing
- Stream Relocations
- Culverts
- Channels
© Pond and Dam Design
- Sediment Ponds and Basins
- Spiliways
- Design/Rehabilitation
- Slurry Impoundments
- Lagoons
-  Dams
® Detention and Detention Systems
- Ponds
Pipes
- Underground Bladders
= Floodplain Management Permits/Approval
=  Floodway Studies
- FEMA (Federal Emergency
Management Agency)
- NFIP (National Flood Insurance
Program)
- Flood Elevation Surveys/Certifications
- Flood Routing
= Dam Break Analysis
= Hydrology Surveys
=  Stream Gauging
= Rainfall and Flow Data Collection
® Stormwater Drainage System Design
»  Pressure Pipe Systems
& Stream Restoration Plans
= Natural Stream Channel Design/Restoration
= Expert Witness Testimony

To complete these types of applications, our
engineers, scientists, and surveyors work jointly to
develop an effective and economical solution to your
situation, Their analyses use widely accepted
computer models.

Potesta & Associates, Inc. typically uses the
following computer modeling programs:

#  HEC-RAS

= HEC-HMS

#  TR-20/TR-55
" StormCAD

= CulvertMaster
*  FlowMaster

=  PondPack

* CORMIX

We have provided these services to a wide variety of
public and private sector clients. Our staff not only
understands the technical details, but is very
experienced in working with the various state,
federal, and local regulatory agencies. We know the
level of detail they require and can obtain the
necessary approvals in a timely manner,
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POTESTA & ASSOCIATES, INC,

Geotechnical Engsineerine
o &5

Potesta & Associates, Inc.’s (POTESTA) engineers
and geologists have extensive experience related to
the geotechnical engineering and geological
disciplines. These areas include subsurface
investigations, monitoring well and piezometer
installations, foundation design recommendations,
slope stability analysis, and remedial designs as they
relate to construction, mining, waste disposal,
environmental remediation, and other projects.

SUBSURFACE INVESTIGATIONS

POTESTA’s diverse staff of engineers and
geologists is experienced in the many different
facets of subsurface investigations. QOur usual
procedure is to attend an initial meeting with the
client to establish requirements and expectations,
conduct a preliminary site reconnaissance, and
develop a recommended exploration program for
your review and approval. Supplemental

information from the local area is then obtained from
readily available sources to assist the engineer or
geologist in making final recommendations.

POTESTA can provide field engineers and
geologists who are knowledgeable using the latest
technologies to assist in collecting and analyzing
samples. Our knowledge of the proper procedures
and familiarity with local conditions altows office

APOTESTA

and field personne! fo adjust the investigative plan if
unanticipated field conditions are found.

Our staff is familiar with the following items which
can be associated with subsurface exploration:

* Drilling and Rock Coring Techniques
(augers, rotary bits, Geoprobe™, etc.)

» Sample Collection Methods (split spoons,
shelby tubes, Geoprobe™ sleeves, etc.)

®  Classification and Logging of Soil and Rock
Samples

= Monitoring Well and Piezometer Installation

SLOPE STABILITY ANALYSIS
AND REMEDIAL DESIGN

Slope stability is often a major concern during the
design and construction phases of many projects,
especially those located in the Appalachian terrain.
POTESTA’s engineers are familiar with the various
methods utilized to predict slope stability and are
capable of performing the related analyses. Slope
stability is critical for many projects such as analysis
of existing or proposed soil embankments, rock fills,
dam analysis and design, landfill design and
operation, estimating the causation of slope failure,
and designing remedial measures. Analyses can
involve circular or sliding block methods, interface
friction angles, and estimation of the sirength
parameters of the soil or rock. Slope stability
analyses are performed on one of the most
technologically advanced computer programs
available and can be modified using site specific
data.

POTESTA’s engineers can also develop preventive
measures during initial project design or
recommendations to repair slope failures. Based
upon the project circumstances, our engineers will
consider various remedial measures such as
regrading the site to obtain more suitable conditions,
management of groundwater, and design of retaining
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POTESTA & ASSOCIATES, INC.

Permitting Services

Potesta & Associates, Inc. (POTESTA) offers its
clients exceptional expertise and experience when it
comes to the permitting process, including all
phases of application preparation, negotiations,
modifications, compliance and renewal at all levels
of government. Our permit services cover air,
mining, water and waste disposal permits.

AIR

Our firm offers complete air permitting and
consulting services to assist industry in complying
with today’s complex air quality regulations. Our
staff has experience in identifying, characterizing
and permitting air pollution sources for a variety of
industries, including:

Coating Operations

Petroleum and Petrochemical Operations
Chemical Manufacturing

Manufacturing Facilities

Mining

Quarries

Natural Gas Compressor Stations
Electric Utilities

® B N E B B E ®m

Our air quality experts have comprehensive
knowledge of federal, state and local regulations, as
well as experience in complex Title V applications.
Our services include identification of potential air
pollution sources, development of control strategies,
preparation of permit applications, emissions
inventories, compliance audits and regulatory
liaison.

At both the state and federal levels, we help clients
interpret and comply with air regulations, including
the New Source Performance Standards (NSPS) and
National Emissions Standards for Hazardous Air
Pollutants (NESHAPS). We can suggest emissions
control strategies to meet both current and
anticipated regulations, including BACT, MACT
and LAER.

APOTESTA

MINING

In recent years, mining permits have become
increasingly complex, requiring diverse expertise in
mining techniques, engineering, environmental
regulations, benthic studies, hydrogeology and
hydrology. Our staff has broad experience in
providing innovative solutions to various mining
problems.

Although the objective of a permit application is to
receive agency approval in a timely manner, the
client does not benefit if the application does not
allow for effective operations. We work with our
clients to ensure that your operational needs are met
while allowing for essential flexibility. Several
members of our staff have mining industry
experience, and they understand the requirements
vital to an effective operation.

From the beginning of the permit process,
POTESTA involves the reviewing agency to allow
its concerns to be addressed prior to submittal of the
application. Often, this reduces the need for review
comments and revisions which could slow the
approval process. Our thorough knowledge of the
various phases and requirements of the permitting
process, coupled with our technical expertise, may
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POTESTA & ASSOCIATES, INC.

Site Desion

Some clients who have used our site design services
include:

West Virginia Development Office

= Development Authorities: Tucker, Wood
and Roane Counties

*  Bright Enterprises

= BIDCO (Capital Area Development
Corporation)
University of Charleston

= Timberwolf Development Corporation

= West Virginia Department of Environmental
Protection

= West Virginia Division of Natural
Resources

= Marshall University

=  Architects: Associated Architects; Bastian
& Harris, Architects; SEM Partners

Potesta & Associates, Inc. has a significant body of
work in site design for residential, commercial and
industrial clients. Projects range from power plant
siting to subdivision design. We have assisted
numerous developers and development agencies
with the creation of business industrial parks
throughout West Virginia, and have been part of
design teams for eclementary, secondary and
collegiate projects primarily associated with new
building construction.

Our staff of civil, environmental, and geotechnical
engineers; surveyors and environmental scientists
can provide the following site planning and design
services.

Surveying — Topo and Boundary
Base Mapping from Aerial Photography
Geotechnical Engineering

Land Planning

Environmental Issues Evaluation and
Mitigation

Site Grading

Vehicular and Pedestrian Circulation
Utility Design

Site Features

Stormwater Management Plans

® 8 m 8 @
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POTESTA & ASSOCIATES, INC.

Surveying and Mapping

Our surveyors are experienced in many aspects of
surveying such as topographic mapping, boundary
surveys (rural/farms, city lots, and subdivisions),
ALTA surveys, control surveys, flood certificate
surveys, well location surveys, construction surveys
for layout of work, record drawings, and quantity
measurements. Related areas include courthouse
research, preparation of right-of-way plans,
and verification of property owners. Poiesta &
Associates, Inc. (POTESTA) has licensed
professional surveyors registered in West Virginia,
North Carolina, South Carolina, Ohio, Virginia, and
Pennsylvania. Their total combined surveying
experience comes to well over 50 years.

POTESTA’s  surveyors use  state-of-the-art
equipment such as Topcon total stations, Trimble
R-8 GNSS, and SMI Version 8 data collectors with
SMI software. Reduction and design software used
includes AutoCAD, Softdesk Civil/Survey design,
Autodesk Land Design, Microstation, and InRoads
design software.

POTESTA is equipped with modern surveying
instruments, allowing efficient data processing and
accurate gathering of field information. Total station
instruments equipped with data collectors are
utilized for complete field-to-office automation
allowing for high levels of productivity in the field.
The latest versions of software are then used to
process survey data and create drawings or required
end products. These products can be supplied to our
clients in AutoCAD and/or Microstation format.

Small topographic mapping projects can be
completed in-house using the aforementioned

process. Larger projects are better suited for
mapping using aerial photography.

APOTESTA

POTESTA can provide the necessary surveying
required for establishing ground control for aerial
mapping. As a quality control measure, aerial
mapping is field checked for accuracy by surveying
cross sections or random points.

Surveys completed by POTESTA are performed by
or under the direction of a professional licensed
surveyor. Surveys and mapping are completed to
the standards outlined by the National Map
Standards, as well as other applicable quality
standards.

Our staff is experienced in global positioning
surveys (GPS). GPS equipment, Trimble R-8
GNSS, and existing base stations are among
POTESTA’s surveying tools. Based upon the site
location and ultimate use of the survey information,
a recommendation is made to the client as to
whether or not traditional survey or GPS is most
applicable to their project.
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Water and Wastewater Engineering

Our professional staff is dedicated to providing *  Remediation Systems

quality engineering services for various types of * Landfill Leachate Treatment
water treatment and distribution systems, as well as & Storage Tank Design

wastewater management, collection and treatment =  Flow Measurement

systems. The following is a list of some of the Surveying/GPS and Mapping
services Potesta & Associates, Inc. is capable of Permitting and Regulatory Liaison

Combined Sewer Overflow (CSO)
Management, Sampling and Modeling

providing:

E B @ @

STORMWATER MANAGEMENT

= Hydraulic Conveyance Structure Design
(Culverts, Channels, Drop Inlets, Etc.)
Stormwater Retention/Detention Pond Design

= Stormwater Pond Modeling

* Floodplain Identification and Management

Strategies

® Hydrologic and Hydraulic Analysis and
Evaluations and Modeling

=  Construction Monitoring

= Surveying

= Permitting and Regulatory Liaison

WATER AND WASTEWATER DESIGN s rar s [

Feasibility Studies

Conceptual Design

Final Design

Bidding and Construction

Construction Monitoring

Wastewater Audits

Wastewater Minimization Studies
Engineer’s Cost Estimates

Small Flows Design (Traditional and Innovative
Treatment Systems for Low Volume Flows)
Sewage Collection and Treatment

= Water Treatment and Distribution

* Industrial Wastewater Treatment

¥ ¥ ® @ B S5 @ a1 w
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Wetlands

Wetlands play a significant role in business and
industry. These unique aquatic habitats can present
problems with regard to development of properties
because they are protected by the Clean Water Act.

Potesta & Associates, Inc. (POTESTA) has a
qualified staff of scientists and engineers who are
trained and experienced in the identification and
permitting of wetlands, the mitigation of displaced
wetlands and the design of constructed wetlands.

INVESTIGATION AND DELINEATION

Wetland investigations and delineations are
conducted by POTESTA’s scientists as part of pre
development site investigation and environmental
impact assessments. During a wetland investigation,
the site is examined for the presence of wetland
indicators, including specific hydrology, soils and
vegetation. Any wetlands discovered are delineated
in accordance with the U.S. Army Corps of
Engineers Wetlands Delineation Manual (1987).

PERMITTING

Once wetlands have been identified and delineated,
POTESTA can prepare application packages for
permits to fill and/or dredge these areas for further
development. The U.S. Army Corps of Engineers
(COE) is the agency responsible for granting
wetland permits under Section 404 of the Clean
Water Act. In addition to the COE permit,
individual states must approve each permit granted,
certifying that it meets the state’s water quality
standards.

Our employees have established working
relationships with both the federal and state agencies
in this region. We are very familiar with the data
required and can work with the agencies to obtain
timely review and issuance of permits.

MITIGATION AND DESIGN

Wetland mitigation and design come into play when
wetlands being displaced or filled are large enough
to require mitigation under state and federal
standards. In some cases, wetland mitigation can be
achieved solely through the payment of a fee to a
mitigation bank or fund, established for the creation,
protection or enhancement of other wetland areas.
In this case, POTESTA can prepare an appropriate
mitigation offer and negotiate with state and federal
authorities for its approval,

Depending upon the availability of suitable sites,
wetland mitigation can also consist of the actual
design and construction of new wetlands, or the
enhancement of existing wetlands. Our staff
includes qualified engineers experienced in the
design of created wetlands. Working as a team with
staff biologists, we can produce a cost-effective
functional design for presentation to state and
federal aunthorities. Once approved, we can provide
construction monitoring of the new wetlands.

POTESTA & ASSOCIATES, INC.
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Project Abstract

ACID MINE DRAINAGE TREATMENT
PROJECTS-SOVERN RUN AND UPPER

MUDDY CREEK
Friends of the Cheat

Preston County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the Friends of the Cheat (FOTC) to provide
design assistance for two acid mine drainage treatment projects located in Preston County, West
Virginia. POTESTA’s services included review and modifications of conceptual designs,
topographic surveying, courthouse research for property boundaries, preparation of construction
drawings and technical specifications, development of bidding documents, and construction
observation.

The Upper Muddy Creek project involved acid mine drainage
from four (4) areas that discharged into Muddy Creek upstream
of where it crosses beneath State Route 3 (Brandonville Pike).
Muddy Creek has been significantly impacted by acid mine
drainage, but the upper portion is a trout sream. The proposed
design includes the construction of four (4) limestone leach beds
and nearly 1,500 feet of open limestone channel. The project is
scheduled for completion in 2004.

The Sovern Run (Tichenell) project involved highly acidic
discharge from one source and mildly acidic discharge from two
sources. The design included a limestone leach area and an open
limestone channel to provide treatment for the main acid mine
drainage source. The mildly acidic sources included a limestone
leach bed for treatment and two (2) steel slag leach dams to add
excessive alkalinity to the water in an effort to provide a net
neutralization effect upon its confluence with the high acidity
drainage further downstream. The project is scheduled for
completion in 2004,

POTESTA & ASSOCIATES, INC.
Charlesion, WV « Morgantown, WV « Winchester, VA
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ALLEGHENY ENERGY SUPPLY COMPANY,
LLC - FORT MARTIN CCB LANDFILL
PERMIT APPLICATION/CONSTRUCTION

INSPECTION
Allegheny Energy Supply Company

Monongalia County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Allegheny Energy Supply
Company, LLC to develop a permit renewal application associated with a coal
combustion by-product (CCB) landfill expansion. The project is located in Fort Martin,
West Virginia. POTESTA developed a West Virginia/NPDES permit renewal
application related to the existing portion of the Class F Industrial Landfill as well as
encompassing the expansion area of just under 100 acres.

POTESTA prepared a solid waste/NPDES
water pollution control permit including:
supplemental evaluation of candidate sites for
the expansion area; field exploration involving
collection of soil, geological, and hydrological
data; wetland and stream impact delineation;
“permit level” design of the landfill expansion.
In conjunction, the project included two
additional sedimentation ponds and a proposed
alternative landfill liner system. The capacity
of the full expansion area is approximately 8.7
million cubic yards of CCB.

POTESTA also performed construction

observation/construction administration for the landfill project. Services provided by
POTESTA included soil density testing, concrete testing, nondestructive and destructive
testing for liner system. Over a period of more than 12 months, POTESTA provided one
(1) to four (4) construction technicians to cover the

POTESTA & ASSOCIATES, INC.
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BEVINS LANDSLIDE EMERGENCY

Commonwealth of Virginia,
Department of Mines, Minerals and Energy

Buchanan County, Virginia

Potesta & Associates, Inc. (POTESTA) has been retained to provide professional engineering design
services to the Commonwealth of Virginia, Department of Mines, Mmerals and Energy, Abandoned

Mine Land Program (DMME-AML) under the Small g
Purchase Procurement Program for Professional Services [§
(09AMLO6). These services will consist of developing an
engineering report, construction plans and specifications, and

a material schedule for the Bevins Landslide Emergency A=

Project in Buchanan County, Virginia.

The project will consist of:

L]

Stabilization/removal of a slide that has occurred behind
the Bevins residence.

Removal and disposal of slide material that has already
been deposited on the old mine bench. i
Installation of temporary and permanent drainage control &2
measures. s
Upgrade of the existing entrance roadway onto the mine
bench where the Bevins residence is located.

Installation of required erosion and sedimentation control
measures including revegetation of disturbed areas of the % ~ '
site. . = ﬂ‘*’ﬁ‘ 3"

POTESTA will perform the surveying, subsurface exploration, and geotechnical design necessary to
complete this project.

—
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BORDERLAND (MATNEY) PORTAL

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Borderland, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s Office | §
of Abandoned Mine Lands to prepare plans and specifications |8
for installation of mine portal seals and a drainage system around §
aresidence. The project consisted of correction of uncontrolled
seepage from collapsed mine portals. The drainage presented
problems for the property owners and was having an adverse
impact on the environment. The discharge of impounded water
from the underground mine works is a serious threat to life and @St
property due to the potential it poses for a blow-out.

The project required six mine portal seals, three being double

4 block wet seals and three conventional single block wet seals.

Bat gates were installed in two seals. The portals were adjacent

to a residence and required plans for drainage channels to divert

discharge from the portals through the residence property to a

& nearby stream. Regrading and revegetation of all areas
disturbed during construction were also required.

POTESTA prepared drawings, technical specifications,
contractor’s bid forms, engineer’s construction cost estimate,
and calculations brief for the project. POTESTA also attended
the pre-bid and pre-construction conferences to assist WVDEP with the project.
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BURNWELL (STANDARD/PAINT
CREEK/COLLINSDALE) WATERLINE
EXTENSION

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Eastern Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retammed by the West
Virginia Department of Environmental Protection’s Office of
Abandoned Mine Lands (WVDEP) to prepare a study evaluating
possible water line extensions to the Collinsdale/Burnwell area from
neighboring public water systems. The WVDEP will review the study i
and select the preferred option. An initial study requested by the .
WVDEP determined that the area was 100 percent impacted by pre-
1977 mining activities. The study recommended construction of a |
water treatment plant near Burnwell. Upon further review, WVDEP } L
determined that Collinsdale/Burnwell did not have the personnel or F5
financial ability to operate and maintain a water treatment plant.

POTESTA performed a file review of the public water systems in the area to verify their production and
financial capabilities. Meetings were held with the WVDEP and public water systems to address concerns
regarding the additional customers and service line. Based upon the aforementioned and site visits,
POTESTA will prepare a preliminary engineering report, including preliminary water design, and a West
Virginia Infrastructure and Jobs Development Council Preliminary Application. The water line extension
is expected to require approximately 48,000 LF of water line, one booster station, a tank, fire hydrants,
meter assemblies, and miscellaneous valves and fittings.

POTESTA will design the water line extension selected by the WVDEP from the preliminary engineering
report. The extension will be mapped, including locating utilities, public water systems connection points,
identifying easements via tax maps, and surveying tank and booster station sites. POTESTA will prepare
and submit the necessary “clearance” letter and permits for construction.

Geotechnical exploration and assessment will be performed for tank and booster sites. Boundary surveys
and plats will be prepared for the property transfer of the tank and booster station sites, and POTESTA will
perform a hydraulic evaluation to estimate the impact of the additional demand on the selected public water
system.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s construction
cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid and pre-
construction conferences to assist WVDEP with the project.
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CLENDENIN COMPRESSOR STATION
LANDSLIDE EVALUATION/REPAIR

Columbia Natural Gas

Clendenin, West Virginia

POTESTA was retained by Columbia Natural Gas
(Columbia) to evaluate and design remedial measures for
a landslide at Columbia’s Clendenin Compressor Station.
The landslide was located adjacent to the office and
maintenance building at the facility and threatened to
damage the structure.

A landslide had occurred within the steep slope adjacent to
the building in August 2002, threatening damage to the
adjacent office and maintenance building.

POTESTA provided surveying services to map the project
area and performed a subsurface exploration to assist in
evaluating the landslide condition. The remedial measures
to correct the landslide area included the design of an
approximately 200-foot steel soldier beam and concrete
lagging retaining wall. The retaining wall included a rock
anchor tie-back system

As part of the project, POTESTA assisted Columbia with
contract administration and performed construction
observation services during the construction phase of the
project.

Finished wall with anchors

POTESTA & ASSOCIATES, INC.

Charleston, WV « Morgantown, WV « Winchester, VA \l

(304) 342-1400/www.potesta com




Project Abstract

EVALUATION OF MINE DRAINAGE FROM AML
SITES, AS PART OF ENVIRONMENTAL SITE

ASSESSMENT
Jackson & Kelly, PLL.C

McDowell County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Jackson & Kelly to perform an
environmental site assessment (ESA) of approximately 1,000 acres of mining property in McDowell
County, West Virginia. The mining property consisted of Surface Mining Control and Reclamation
Act (SMCRA) mining sites and pre-SMCRA mining sites (i.e., AML). Included in the ESA was an
evaluation of mine dramnage from the AML sites, as well as the SMCRA sites. AML sites included
unreclaimed refuse piles, open and draining portals, and remnants of other mining structures. The
intent of the mine drainage evaluation portion ofthe ESA was to identify acid mine drainage (AMD)
sources on the property, and their potential liability for a property purchaser.

The evaluation of mine drainage included:

1. Records Review
2. Interviews with Regulators
3. Field Reconnaissance, Including Water Sampling

Records reviewed included the water quality sections of SMCRA permits (including attempting to
identify documentation confirming whether AMD was from SMCRA or AML sites) and the 303(d)
TMDL list of streams impaired by acid mine drainage. Regulatory officials were also asked about
known AMD sites.

Field reconnaissance and water quality sampling was conducted to:

1. Identify and characterize mine drainage from pre-SMCRA (i.e., AML) and SMCRA
mining operations. '
2 Assess the quality of surface waters draining the property.

SMCRA sites were located based on the records review. Pre-SMCRA (i.e., AML) sites were located
based on the records review, review of United States Geological Survey mapping, interviews with
regulatory officials and other people familiar with the property, by chance encounter during the field
reconnaissance, and by “chasing” low pH and/or high specific conductivity field readings and/or
stream discoloration up a stream until a mine drainage source was identified.



Evaluation of Mine Drainage
Page 2

Streams and mine drainage sources were assessed via intensive field sampling including field sampling
of most “unnamed tributaries” with follow-up water quality sampling/analyses of certain streams and
mine drainage sources via a laboratory.

Field sampling primarily consisted of field readings of pH, specific conductivity, temperature, and
visual estimates of flow. Laboratory analysis primarily consisted of pH, acidity, alkalinity, total iron,
total aluminum, total manganese, total dissolved solid, total suspended solids, and sulfates.

A total of 24 field readings were taken with a follow-up 12 samples being collected for laboratory
analyses. The water quality sampling confirmed a limited amount of AML. AMD (actually alkaline,
but with high total iron). However, the water quality sampling did not indicate that the AMD was
causing violations of receiving stream water quality standards.

The results of the mine drainage evaluation were summarized in a report, along with other findings
of the ESA.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV « Winchester, VA

(304) 342-1400/www.potesta. com |
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EVALUATION OF MINE DRAINAGE FROM
AML SITES, AS PART OF ENVIRONMENTAL

SITE ASSESSMENT
Jackson & Kelly PLLC

Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Jackson & Kelly to perform an
environmental site assessment (ESA) of approximately 5,000 acres of mining property in Mingo
County, West Virginia. The mining property consisted of Surface Mining Control and Reclamation
Act (SMCRA) mining sites and pre-SMCRA mining sites (i.e., AML). Included in the ESA was an
evaluation of mine drainage from the AML sites, as well as the SMCRA sites. AML sites included
unreclaimed refuse piles, open and draining portals, and remnants of other mining structures. The
intent of the mine drainage evaluation portion of the ESA was to identify acid mine drainage (AMD)
sources on the property, and their potential Liability for a property purchaser.

The evaluation of mine drainage included:

1. Records Review
2 Interviews with Regulators
3. Field Reconnaissance, Including Water Sampling

Records reviewed included the water quality sections of SMCRA permits (including attempting to
identify documentation confirming whether AMD was from SMCRA or AML sites) and the 303(d)
TMDL list of streams impaired by acid mine drainage. Regulatory officials were also asked about
known AMD sites.

Field reconnaissance and water quality sampling was conducted to:

1. Identify and characterize mine drainage from pre-SMCRA (i.e., AML) and SMCRA
mining operations.
2, Assess the quality of surface waters draining the property.

SMCRA sites were located based on the records review. Pre-SMCRA (i.e., AML) sites were located
based on the records review, review of United States Geological Survey mapping, interviews with
regulatory officials and other people familiar with the property, by chance
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encounter during the field reconnaissance, and by “chasing” low pH and/or high specific conductivity
field readings and/or stream discoloration up a stream until a mine drainage source was identified.

Streams and mine drainage sources were assessed via intensive field sampling including field sampling
of' most “unnamed tributaries” with follow-up water quality sampling/analyses of certain streams and
mine drainage sources via a laboratory.

Field sampling primarily consisted of field readings of pH, specific conductivity, temperature, and
visual estimates of flow. Laboratory analysis primarily consisted of pH, acidity, alkalinity, total iron,
total aluminum, total manganese, total dissolved solid, total suspended solids, and sulfates.

A total of 29 field readings were taken with a follow-up 24 samples being collected for laboratory
analyses. The water quality sampling confirmed AML AMD from several deep mine sites. However,
the water quality sampling did not indicate that the AMD was causing violations of receiving stream
water quality standards.

The results of the mine drainage evaluation were summarized in a report, along with other findings
of the ESA.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV » Winchester, VA
(304) 342-1400/www.potesta.com
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FAIRMONT EAST MINE BRAINAGE

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Fairmont, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to provide engineering
services regarding the conveyance of mine seepage around residential areas and into the City of
Fairmont’s storm sewer system. The project area is located along Palatine Avenue and Mason Street.
Abandoned underground mine works caused flooding problems along these streets.

POTESTA performed the following tasks to complete this project:

Mine map review

Survey to develop mapping

Subsurface exploration

Design of mine drainage collection system and storm sewer system to convey runoff to the City
of Fairmont’s storm sewer system

Design of collection system consisting of 15-inch corrugated plastic pipe to City of Fairmont’s
standards, including pavement overlay to impacted streets.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.corg
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FEASIBILITY STUDY AND PREPARATION
OF FUNDING APPLICATION FOR WATER

SYSTEM EXPANSION
City of Philippi

Philippi, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the City of Philippi to perform a feasibility
study and subsequent funding application for a project involving upgrades to their existing potable
water distribution system.

The project included the following:

— 402,000 gallon storage tank
— 16,000 gallon storage tank
— 600 gpm booster statio

— 300 gpm booster station

— 1,800 feet of 8" pipe

— 2,000 feet of 6" pipe

— Pressure reducing station

POTESTA prepared a preliminary engineering report and
compiled the information necessary for a funding application
with the United States Department of Agriculture - Rural
Utilities Service (USDA-RUS). Additional services will
included final design of the project components, preparation
of construction drawings and technical specifications, permit
applications, and nearly full-time construction monitoring.

Iﬂ
POTESTA & ASSOCIATES, INC.

Charleston, WV « Morganiown, WV « Winchester, VA
(304) 342-1400/www potesta. com
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GENERAL CONSULTING SERVICES
Kanawha Eagle, LLC

Winifrede, West Virginia

Kanawha Eagle, LLC operates a deep mine complex in
castern Kanawha County. Potesta & Associates, Inc.
(POTESTA) has provided a wide variety of engineering
services to assist in their day-to-day and long-term
operations. Among the many services that have been
provided are:

> Surveying.

> Design of new decant system including
WVDEP and MSHA approvals.

> Redesign of Stages 6 and 7 of the shurry impoundment.
> Assistance with shurry injection permit.

> Compaction tests on the coarse coal refuse placement in both the shury
impoundment and the side hill embankment.

» Foundation recommendations for a new conveyor belt line and coal storage silos.

> Weekly inspections of the impoundment and preparation of quarterly reports.

» Performance of an environmental/reclamation liability assessment, including
evaluation of abandoned mine lands (pre-1977 mining) on the property.

> Construction monitoring during rehabilitation of emergency spillway.

» Assistance with a permit modification including drainage calculations,

> Preparation and annual update of Emergency Response Plan.
> Modification of underdrain system.

> Ownership and control change for a river loadout.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV = Winchester, VA
(304) 342-1400/www.potesta. com
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GEORGE’S CREEK (LUCAS)
LANDSLIDE MAINTENANCE

West Virginia Department of Environmental Protection-
Office of Abandoned Mine Lands

Kanawha County, West Virginia

POTESTA was retained by the West Virginia Department of Environmental Protection - Office of
Abandoned Mine Lands (WVDEP) to evaluate and perform geotechnical engineering services for
a landslide related to historic mining activity which was threatening a nearby residential structure.

A portion of the existing hillside immediately
adjacent to the rear of the residential structure was
excavated prior to construction of the structure to a
near vertical slope exposing weathered shale and a
coal seamn near the slope’s base. The exposed coal
seam was determined to be the No. 2 Gas seam which
was reportedly mined in the 1950s. Some drainage
was noted flowing from the coal seam and the
resulting water was conveyed through a nearby
culvert to Georges Creek. Attempts were made by
WVDEP to excavate loose rock and soil from the
hillside in an effort to improve stability of the slope.
Following this initial work the slope continued to
slough with periodic small slides and slope
movement believed to be caused by continued subsidence of the underground mine works.

POTESTA performed a subsurface exploration to assist in evaluating the landslide condition,
including the type and condition of the rock located in the slope as well as the attitude, thickness and
condition of the underlying coal seam. POTESTA survey crews also completed a topographic
survey of the affected area including the surrounding residential structure, drains and wooded
hillside. The remedial measures to correct the landslide area included the design of a 25-foot high
steel soldier beam and concrete lagging retaining wall with sloped, compacted backfill constructed
from on-site materials. The retaining wall design required the application of a rock anchor tie-back
system due to mine voids existing at the base of the hillside slope that were encountered during the
subsurface exploration

As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV « Winchester, VA
(304) 342-1400/www potesta.com
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GEORGES CREEK PORTALS

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Georges Creek, Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands to design mine seals for abandoned
mine openings along Georges Creek and U. S. Route 60.
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Design included a total of 28 mine seals. The following types of seals were utilized:
. Urethane foam with applied mortar

. Typical West Virginia wet seals

. Wet seals with bat gates

. Dry seals

In addition to mine seals, the design included piping to convey mine drainage to receiving streams.
The conveyance piping layout required two West Virginia Division of Highways road crossing
permits. An underdrain was utilized to convey subsurface drainage.

POTESTA & ASSOCIATES, INC.
Charleston, WV ¢ Morgantown, WV « Winchester, VA

(304) 342-1400/wwrw,potesta.com
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JESSOP HIGHWALL #10

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Tunnelton, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia
Department of Environmental Protection (WVDEP) to prepare design plans
and specifications to reclaim three abandoned mine land (AML) sites located
near Tunnelton, West Virginia. Work to reclaim the three sites included
sealing of abandoned mine portals, regrading of highwalls and collection of
drainage from some of the abandoned mine portals and seeps. POTESTA
utilized aerial mapping and ground survey to create topographic mapping of
the sites.

Site 1

* Regraded approximately 1,150 feet of highwall averaging approximately 25 feet in height.

*  Monitored test borings at the proposed mine portal sites to determine the location and the depth of mine
voids, and the amount of water in the voids.
Designed the closure of seven abandoned mine portals using a wet seal or bat gate mine seal.

*  Designed drainage channels to collect water from the mine portals to discharge into a nearby stream.

* Designed a mine portal collection system that included 18 HDPE manholes.

* Incorporated a previously designed acid mine drainage collection and treatment system into our design.

Site 2

* Regraded approximately 7,500 feet of highwall averaging
approximately 20 feet in height.
Monitored test borings at the proposed mine portal sites to determine the
location and depth of mine voids, and the amount of water in the voids. !
Designed the closure of three abandoned mine portals using a wet seal jr
or modified mine seal.
Designed drainage channels to collect water from the mine portals to
discharge mio a nearby stream. L

Site 3

»  Designed an underdrain system behind a residence and garage to prevent damage to the structures from
a seep discharging acid mine drainage.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s construction cost
estimate, and calculations brief for the project. POTESTA also attended the pre-bid and pre-construction
conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV « Winchesier, VA

(304) 342-1400/www.potesta.com
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LANDO (EDWARDS) DRAINAGE

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Lando, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West
Virginia Department of Environmental Protection’s Office of
Abandoned Mine Lands (WVDEP) for a project that included the
regrading of mine spoil that had been formerly disposed of in this e
area, as well as installation of mine portal seals and dralnagc
improvements. The project consisted of three sites:

« A refuse pile graded to flattened slopes and topped with a soil
cover;

*  Channeling and diverting into nearby streams some drainage jfst
affecting nearby residences; and, " s

. Rehab:htatmg two existing mine seals and installing one new R"i"" [
mine seal. =

POTESTA’s work on the project included surveying and
development of mapping, as well as development of the
repair, drainage and reclamation plans.

"~ POTESTA prepared drawings, technical specifications,
* contractor’s bid form, engineer’s construction cost

-4 also attended the pre-bid and pre-construction conferences
to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV = Winchester, VA
(304) 342-1400/www.potesta.com
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LANDSLIDE STABILIZATION PROJECT

Columbia Gas Transmission

Blue Creek, West Virginia

Columbia Gas Transmission {(Columbia) operates and
maintaines a natural gas storage field north of Charleston,
West Virginia at Blue Creek. Potesta & Associates, Inc.
(POTESTA) was contacted during the fall of 2004 to
provide professional geotechnical services related to the
preparation of a stabilization plan for a localized soil
slope failure approximately one acre in size. The affected
area was associated with a valve set and feeder line
servicing a storage field well which was unhooked taking
the well out of service.

POTESTA worked with Columbia over the winter of
2004-05 to design a regrading plan for the slide mass
which included perimeter ditches and drainage control as
well as the construction of an underdrain and toe-key for
the slide. A high pressure gas main located immediately
above the top of the slide had to remain in service. During
the work the slide mass continued to move up the hill
threatening the integrity of the active high pressure gas
main. POTESTA worked with Columbia and the
contractor during the regrading to provide an emergency
plan to stabilize the gas main which included the
excavation of sandstone riprap from an area immediately
adjacent to the site which was utilized as buttressing material stabilizing the gas main and the slide
area.

The project, which was finalized during the late winter months, resulted in many field changes
which were coordinated with both the owner and the contractor to insure the integrity of the gas
main resulting in the continued service of natural gas produced from the field during peak demand
months.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV = Winchester, VA
(304) 342-1400/www.potesta.com
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LYNN BROOK (BOYD) DRAINAGE AML

RECLAMATION PROJECT
J&B Excavating, Inc.

Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by J&B Excavating, Inc. to provide
construction layout for the Lynn Brook (Boyd) Drainage AML Project in Kanawha County, West
Virginia. J&B Excavating, Inc. was contracted by the West Virginia Division of Environmental
Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to perform
reclamation on an AML landslide.

Proposed reclamation included mobilization and demobilization, construction layout, clearing and
grubbing, unclassified excavation, permanent erosion control matting, channels, mine seals,
subsurface drain, manhole, culvert headwall, sediment control, and revegetation. Total proposed
excavation was approximately 5,540 cubic yards. Construction documents for the project were
prepared by another consultant.

POTESTA'’s tasks for the project include:

1. Construction layout of lines/grades for earthwork, including survey of “pre-construction™ and
“post-construction” cross sections.

2. Computation of (or assistance with) certain as-built quantities, including earthwork, channels, and
revegetation.

3. Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta com
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MAHAN TIPPLE AND REFUSE AML
MAINTENANCE PROJECT

Thaxton Construction Company

Fayette County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Mahan Tipple and Refuse Maintenance AML Project in Fayette County,
West Virginia. Thaxton Construction Company had been contracted by the West Virginia Division
of Environmental Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML)
to perform maintenance on an AML refuse pile, originally reclaimed in the late 1980's, that had a
significant failure near the toe of the refuse pile.

Proposed maintenance included excavation of material near the toe, installation of a rock buttress at
the toe (approximately 1,000 cubic yards), installation of two grouted riprap channels totaling
approximately 300 feet, and regrading and revegetation. Total proposed excavation was
approximately 10,000 cubic yards. Construction documents for the project were prepared by another
consultant.

POTESTA'’s tasks for the project included:

1. Construction layout of lines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2 Construction layout of proposed channels.
3. Computation of (or assistance with) certain as-built quantities, including earthwork, channels,
and revegetation.

4. Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV + Winchester, VA

(304) 342-1400/www.potesta com
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MAY PORTAL
HOME LANDSLIDE MAINTENANCE

Virginia Department of Mines, Minerals and Energy
Abandoned Mine Land Unit

Buchanan County, Virginia

POTESTA was retained by the Virginia Department of Mines, :
Minerals and Energy — Abandoned Mine Lands (VAAML) to fSS=
reestablish and stabilize a previously reclaimed deep mine portal §§
site in Buchanan County, Virginia. The previous project 5%
included stabilization of a localized slide area, backfill and [
reclamation of the existing highwall; and construction of wet

seals in the existing portals. :

A slide area had developed above and within the limits of the =
highwall backfill material previously placed at the portal site.
There were also reports that the riprap material used as the toe
buttress provided habitat for snakes which were often seen at or
near the existing residence. During heavy rainfall events, an |5
existing ditch located near the toe of a previously reclaimed [&
slope reached capacity and overflowed across the lawn areas of I~
the adjacent residence. Riprap was also displaced in the |'! gi
primary riprap-lined drainage conveyance channel. There was =
also no defined ditch to convey mine discharge water from the
wet mine seal area.

POTESTA prepared a regrading plan and design to re-stabilize the failed section of slide, including
installing a new grouted riprap buttress; designing drainage at the toe of the buttress and around the
existing residence; and restoring other problem drainage structures and areas that were installed as
part of the original reclamation project. This work required the construction of a fence to protect
the existing well house and adjacent occupied residence located on the site.

As part of the project, POTESTA assisted the VAAML with the contract bidding and evaluation
of bids.

POTESTA & ASSOCIATES, INC.
Charleston, WV = Morgantown, WV = Winchester, VA
(304) 342-1400/www.potesta.com




Project Abstract

MINE DRAINAGE TREATMENT SYSTEM
Elk Run Coal Company

Boone County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by a large coal company to design a collection
and treatment system for mine seeps from a previously reclaimed surface mine site. The mine seepage
had levels of iron and manganese above allowable discharge levels, and the downstream area below
the valley fill was limited in space available for treatment. POTESTA assisted the company in
locating the problem seepage and designing a proposed treatment system. POTESTA’s scope of
work included:

» Field walkovers.

» Record and data reviews.

> Topographic surveying of the area proposed for the treatment system and location of
the seeps.

» Measurement of seep flow rates.

> Detailed hydrologic and hydraulic modeling ot the contributing watershed and

anticipated base flow of mine seepage. Based on the initial calculations and space
available on interconnected system of seven ponds was proposed. Interconnected
pond hydraulic modeling was performed to determine the appropriate spiliway sizes
and estimated 100-year, 24-hour storm elevation.

> Excavation/grading plans for the seven pond systems including pond storage volumes
and excavation quantities.

> Calculation of required liming rates to reduce iron and manganese to acceptable
concentrations.

> Design of the pumping and piping network to collect the problem seepage and direct
it to the proposed pond treatment system.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV « Winchester, VA
(304) 342-1400/www.potesta.com
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MINE WATER TREATABILITY STUDY
Eastern Associated Coal Corp.

Guyses Run of Tygart Valley River, Marion County, West Virginia

A major coal company was having difficulty meeting permit limits from an AMD treatment facility
which discharged into a tributary of the Tygart Valley River. Several vendors had visited the site and
attempted to meet the permit limits with an assortment of chemical treatment options. Potesta &
Associates, Inc. (POTESTA) determined that the wastewater was supersaturated with carbon dioxide
and that when the pH of the wastewater was adjusted the carbonate radical became insoluble and
formed a precipitate on the bed of the stream. POTESTA did stream sampling (water chemistry and
benthic macroinvertebrates), upstream and downstream of the discharge, to determine the extent of
the impact on the discharge on the receiving stream. Substrate sampling plates were also placed in
the stream to determine the rate of deposition on the streambed.

The field work and reporting were completed in 1998. POTESTA billed approximately $10,000 to
the client for this work. The overall project costs are unknown but the company spent approximately
$3,500,000 to construct the treatment facility.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV + Winchester, VA

(304) 342-1400/wrww.potesta.com
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MOUNTAIN RUN REFUSE AND PORTALS

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Masontown, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West ¢ if
Virginia Department of Environmental Protection’s Office of R
Abandoned Mine Lands (WVDEP) to evaluate the Mountain Run &
Refuse and Portals project. This project consisted of 15 collapsed
mine portals, five refuse piles covering three acres, and the
demolition/removal of miscellaneous areas of mining debris, garbage,
abandoned mine structures, and rail timbers. Our services included:

* Dirilling of the refuse piles, mine portals and potential soil borrow
areas

* Field survey to develop site mapping

* Regrading of the refuse piles to stabilize the slopes o

« Design of drainage control channels including a limestone
channel to reduce acid mine drainage

» Design of five wet mine seals and 11 dry mine seals, with the wet seals including a modified outlet
pipe to maintain the current discharge from the portal which is used as a portion of a local
resident’s water supply.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV « Winchester, VA
(304) 342-1400/www,potesta.com
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NEW WEST HOLLOW IMPOUNDMENT
Kanawha Eagle Limited Liability Company

Winifrede, West Virginia

Potesta & Associates, Inc. (POTESTA) has provided a number of different services to Kanawha
Eagle Limited Liability Company over the past three years. Kanawha Eagle operates a slurry
impoundment and a coarse refuse side hill embankment with slurry cells. The following is a list of
services provided:

vy v
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Development of new and/or revised staging plans for refuse disposal.
Preparation of permit modifications that are required as a result of changes in the
refuse disposal plans.

Seven-day inspections at both refuse disposal facilities; required by MSHA.
Annual certifications required by MSHA (for both facilities).

Quarterly inspections and reports required by WVDEP (also for both facilities).
Nuclear density testing of the coarse refuse used to construct the embankments.
Decant pipeline design.

Underdrain design.

Construction monitoring.

Surveying.

Development and annual updating of the Monitoring and Emergency Warning
Plan and Procedures.

POTESTA has also provided Kanawha Eagle
with geotechnical services including
exploratory drilling and foundation
recommendations for a new refuse belt and
two concrete silos.

POTESTA is currently preparing an
Underground Injection Control permit
(required by WVDEP, Office of Water
Resources) for Kanawha Eagle so that they
can dispose of slurry in an underground mine.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV * Winchester, VA
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PUCKETT/ELY CREEK ACID MINE
DRAINAGE REMEDIATION PROJECT I

Commonwealth of Virginia, Department of Mines, Minerals
and Energy

Puckett Creek and Ely Creek Watersheds near St. Charles, Virginia

Potesta & Associates, Inc. (POTESTA) was selected by the § 4 P
Commonwealth of Virginia’s Department of Mines, Minerals and [ &
Energy to develop an engineering report, construction plans and
specifications, and a material schedule for Puckett/Ely Creek Acid
Mine Drainage Remediation Project I. The project responsibilities

are more specifically described as follows: -

« Development of engineering reports and construction plans &
and specifications to remediate acid mine drainage (AMD) at
three sites using AMD passive treatment systems.

» Final designs to meet Natural Resource Conservation Service (NRCS) practice standards and
requirements from other agencies involved with this project, including Virginia Department of
Transportation, U. S. Army Corps of Engineers, Virginia Department of Environmental Quality,
Virginia Marine Resources Commission, Virginia Department of Game and Inland Fisheries, the
U. 8. Fish and Wildlife Service and the Daniel Boone Soil and Water Conservation District.

» Placement of spoil and sediments on previously disturbed
areas identified by the Agency.

+ Inclusion of stream habitat structures in plans and
specifications where feasible.

« Provision of plans and specifications that include, but are not
limited to, plan views, cross sections, maps, photographs, and
drawings.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV = Winchester, VA
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RACHEL REFUSE AND STRUCTURES

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Williamson, West Virginia

Potesta and Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to evaluate three sites to
upgrade access roads, regrade/cover all refuse material with at least twelve inches of topsoil, and to
dismantle and remove all buildings, equipment and debris from the site. The project also included
construction of drainage control structures to carry water safely off-site and revegetation of all areas
disturbed by the construction.

~ Site 1 was regraded and all
, ' refuse was covered with one
_ ., foot of soil. An access road for

- : Site 2 was a refuse pile located
' behind a residence. This area =
was regraded to lower the pile
by ten feet and flatten the slopes on the sides. A drainage ditch was placed between the refuse pile
and the house.

Site 3 was an existing impoundment. The site was regraded to remove the dam and place a grouted
riprap drainage system at an existing drainage structure. All buildings and debris were removed from
this site.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s
construction cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid
and pre-construction conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV ¢ Morgantown, WV = Winchester, VA

(304) 342-1400/www.potesta.com
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RED JACKET REFUSE PILE CONSTRUCTION
LAYOUT-AML RECLAMATION PROJECT

Thaxton Construction Company

Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Red Jacket Refuse Pile AML Project in Mingo County, West Virginia.
Thaxton Construction Company was contracted by the West Virginia Division of Environmental
Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to perform
reclamation on an AML refuse pile.

Proposed reclamation included regrading a 500-foot long coal refuse pile and revegetation.
Construction documents were prepared by others.

POTESTA'’s tasks for the project include:

1. Survey of “pre-construction” and “post-construction” cross sections.

2. Computation of (or assistance with) certain as-built quantities, including earthwork and
revegetation.

3. Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
Charleston, WV = Morgantown, WV = Winchester, VA

(304) 342-1400/www.potesta.com
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SUNDIAL (HATFIELD) REFUSE PILES

West Virginia Department of Environmental Protection-
Office of Abandoned Mine Lands

Raleigh County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s
Office of Abandoned Mine Lands (WVDEP) to prepare a
reclamation design for the Sundial Refuse Piles in Raleigh [
County, West Virginia. The site was a former mining |§
complex and included four distinct refuse piles that lacked &
vegetation and were eroding, open mine portals, and !
abandoned structures such as hoist houses.

As part of this project, the following were completed:

*  Ground survey

* Geotechnical exploration

* Preparation of construction drawings, technical §
specifications, bid form, and engineer’s estimate of
probable construction costs.

The reclamation design anticipated approximately 372,000 &=
cubic yards of earthwork, 15,000 feet of drainage channel, §

3,000 feet of underdrains, 26 mine seals, and demolition and
removal of numerous structures, including historic mine cars.

The project was bid at a construction price of approximately $3,700,000.

As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase of the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV + Winchester, VA
(304) 342-1400/www potesta.com




Project Abstract

TAYLORVILLE (CANTRELL) DRAINAGE

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Mingo County, West Virginia

B Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s
Office of Abandoned Mine Lands (WVDEP) to evaluate and
develop a reclamation design for mine drainage impacting a
- community in Taylorville, Mingo County, West Virginia.

-~ POTESTA completed field reconnaissance and surveying to
sl 1 develop topographic mapping, and prepared construction bid

. ' documents for the reclamation design.

L The Taylorville project included three different sites. The first
e site included mine drainage along the hillside behind a mobile
i home. The second site included mine drainage impacting a
_ 1) driveway and parking area. The third site included mine
| drainage above a house.

POTESTA designed underdrains to collect and convey drainage
from the first two sites to the West Virginia Division of
Highways (DOH) right of way. Approximately 1,100 feet of
new corrugated plastic pipe with DOH Type G drop inlets were

: designed to convey mine drainage to Pigeon Creek, while also
handling storm water from the DOH roadway. A standard wet mine seal was designed with riprap
channels to handle the mine drainage at the third site.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s
construction cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid
and pre-construction conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV » Winchester, VA
(304) 342-1400/www.potesta.com




Project Abstract

TAYLORVILLE (RAY) LANDSLIDE
EMERGENCY

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands

Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by r
the West Virginia Department of Environmental =
Protection , Office of Abandoned Mine Lands (WVDEP) =

Taylorville, Mingo County, West Virginia. Following a .
period of heavy precipitation, a landslide occurred on a
steep hillside behind a mobile home. The landslide pushed
the mobile home off its foundation and destroyed a one- -
room extension along the rear of the mobile home.

POTESTA surveyed the landslide area to develop

topographic mapping, prepared a stabilization plan to remove the landslide soils and backfill the area
with a rock buttress. The stabilization plan also included an underdrain at the base ofthe rock buttress
to convey drainage to the Taylorville (Cantrell) project drainage system. The plan called for 2,000
cubic yards ofunclassified excavation, 1,750 cubic yards of shot rock backfill (buttress construction),
200 cubic yards of soil cover, and 400 feet of underdrain.

POTESTA prepared drawings, technical specifications, contractor’s bid form, engineer’s construction
cost estimate, and calculations brief for the project. POTESTA also attended the pre-bid and pre-
construction conferences to assist WVDEP with the project.

POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV + Winchester, VA
(304) 342-1400/www.potesta.com




Project Abstract

TUPPERS CREEK-(LAYNE) LANDSLIDE AML
RECLAMATION PROJECT

Thaxton Construction Company

Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Tuppers Creek (Layne) Landslide AML Project in Kanawha County, West
Virginia. Thaxton Construction Company was contracted by the West Virginia Division of
Environmental Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to
perform reclamation on an AML landslide.

Proposed reclamation included mobilization and demobilization, construction layout, quality control,
stte preparation, access road resurfacing, unclassified excavation, erosion control matting, gravity
line, manholes, wet mine seals, underdrain, energy dissipater, erosion and sediment control, and
revegetation. Total proposed excavation was approximately 2,600 cubic yards. Construction
documents for the project were prepared by another consultant.

POTESTA'’s proposed tasks for the project include:

1. Constructionlayout oflines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2. Computation of (or assistance with) certain as-built quantities, including earthwork and
revegetation.

3. Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
Charleston, WV = Morgantown, WV = Winchester, VA

(304) 342-1400/www.potesta.com




Project Abstract

WILLIAMSON (HATFIELD) NURSING
HOME LANDSLIDE MAINTENANCE

West Virginia Department of Environmental Protection-
Office of Abandoned Mine Lands

Williamson, West Virginia

POTESTA was retained by the West Virginia Department of Environmental Protection - Office of

Abandoned Mine Lands (WVDEP) to evaluate and perform geotechnical engineering services for a

landslide below the parking lot of the Mingo Manor Nursing Home and above the Hatfield residence.

The project area was the site ofa former WVDEP reclamation project 15 years earlier, The previous

project included regrading of the mine spoil that had been formerly disposed of in this area as well
as drainage improvements.

A landslide occurred in the hillside in December 2003,
threatening damage to the residence at the base of the
hillside, as well as causing damage to the nursing home
parking lot at the top of the hillside and potentiaily
threatening damage to structures at the nursing home
facility.

POTESTA performed a subsurface exploration to assist in
evaluating the landslide condition. The remedial measures
to correct the landslide area included the design of a 456-
foot steel soldier beam and concrete lagging retaining wall.
The retaining wall included a rock anchor tie-back system
to minimize the potential for additional settlement of the
nursing home parking lot area and potential future damage
to the structures within the nursing home facility.

As part of the project, POTESTA assisted the WVDEP
with contract administration and performed construction
observation services during the construction phase of the
project.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV = Winchester, VA
(304) 342-1400/www.potesta.com




Project No, 0101-15-0372

AML AND RELATED PROJECT EXPERIENCE MATRIX

November 3, 2015

Project

Exp. Basis
C=Corporate
P=Personal

*

Additional
Information
Provided in
Section(s)
"

Project Experience Requirements

Primary Staff Participation/Capacity

*#+ M=Management P=Professional

Mine Reclamation

Abandoned Surface

Abandoned Deep
Mine Reclamation

Portal/Shaft Closure

Hydrologic/Hydraulic
Design/Evaluation

Mine/Refuse Fire
Abatement

Subsidence

Investigation

Mitigation

Hazardous Waste
Disposal

‘Water Quality

Heplacement

Construction
Tnspection/Mansgement

‘Water Treatment

Removal

Equipment/Structure

Siream Restoration

3 Permiiitting

Mimne Design and Article

USACE Permitting

Danz L. Borns

D. Mark Kiser

Terence C. Moran

John R. Spencer

Jason Gandee

Chris A, Grose

Michael Sankoff

Tim M. Rice

Jarrett Smith

Robbert Ammirate

Pat Taylor

David B. Sharp

Scott A, Bolyard

Chad Griffith

Peter Potesta

'WVDEP, OSR. Cheyenne Sales Company, Inc,

A

=
o

'WVDEP, AML Little Whitestick Refnse

<

<

% |%| Evaluation/Mitigation/

o= -]

WVDEP, AML Crany Mine Dump

AYAS

o=

||

-]

|WVDEP, AML Morgan Mine Fire

AYAIANAY

<

%| [%|%] Remining Evalnation

Monumenial Mine

MP

Lilly Parker Mine

Barrackville Mine Expansion

MP

Jo Anne Permit Renewals

M,P

Humphrey Limestone Quarty

AAYAIAYAS

<|x|s|s]s] |%|x|x| NPDES Permitting

AYAYAYAYAY I ALY

MP

] la=] fa-] la=1 1a~]

WVDEP, AMI. MacArthwr Phase 2 Subsidence AML

lo-]

WVDEP, AML Lake Lynn Complex

AYANANAYANANAS

‘WVDEP, AML. MacArthur Mine Subsidence

MpP

'WVDEP, AML East Lynn I1

RIS SIS SIS SS]RS]S

SOISSISS|SSR[S[]| ] [R] Geotechnical/Stability

MP

‘WVDEP, AML Flipping Hollow Compl

M,P

WVDEP, AML Sundial (Hatficld) Refuse
Piles Re-Bid

LIRSS

<

<

'WVDEP, AML Mill Creck Refuse Pile

<

<

'WVDEP, AML Johtt's Branch Coal Refuse Dam
(Kopperston)

a |6 O |alajaaa|a|olo|a|o|a|e|o|c

SIS R [RRRS|RS SRS YR R|% || Project Specifications

o= - - - - T e

o || = |w|wiwe

WVDEP, AML Clay-Roane PSD Water Feasibility
Study

o]

L]

WVDEP, AML Burnsville BSD Water
Feasibility Study

[}

=

‘WVDEP, AML Brandonville/Pisgah Water Feasibility
Study

'WVDEP, AML Cuzzart/4-H Water Feasibility Study

'WVDEP, AML Hudson/Mt. Nebo Water Feasibility
Study

SIS S S S SIS R RIRIRIS

LR[S RS

WVDEP, AML Jessop Highwall #10

'WVDEP, AMLI. I.ando (Edwards) Drainage

ALY

A4\

'WVDEP, AML Taylorville (Cantrell} Drainage

Wi 9 | e

'WVDEP, AML Borderland (Matney) Portals

| |

'WVDEP, AML Peach Ridge Complex

WVDEP, AML Measle Fork Refuse

R

'WVDEP, AML Georges Creck Portals

M A A RIS

SISE O ISSIS(R(S

L] -l -1 -]

=~

'WVDEP, AML Putney Impoundment

‘WVDEP, AML Kopperston (John's Branch} Refuse

Q |Q(Oa|aon|o] a o 0

LS A B A AN

| Emergency
'WVDEP, AML Marmet (Wells Drive) Landslide

AY

| Emergency
WVDEP, AML Marmet (Clark) Drainage

'WVDEP, AML Pringle Run #2

ALY

e~ [o-]

'WVDEP, AML Mountsin Run Refuse and Portals

AYANAN IR

AYAN

SRRl E |2 =EEEREREie sl e 2] EE e =EER IREREEEZEEZERZ

EREl B | B BERERERREE 2| =

Dream Mountain AMD Project - Friends of the Cheat

AYARAS

Gary Connor AMD - Friends of the Cheat

AYAN

AYAN

ZI=

-1l ]

'WVDEP, AML Fairmont East Mine Drainage

AR AYAS AT A I I S A S A YA AL YL LAY

SISIRR[RR] ] S IRIRR[R[RR[R]R

WVDEFP, AML Rachel Refuse

zl=

'WVDEP, AML Jacger Water Feasibility Study

A

o=

el el

WVDEP, AML Burnwell, Standard, and Collinsdale
‘Water Ling Extension

a |o|o|alalaln|olo] o

<

A

g (EE=

z

WVDEP, AML Morrigvale Cameo Preliminary

ing
May Portal {Virginia AML)

Webster County Water Studies

AYAY

4 4

=

Mill Creek Phase I Waterline and Water Treatment
Plant - AML

o (A0 O

Cow Creek - Sarah Ann Phase IIT Water Line Extension

Godby Branch Water Line Extensicn

Puinam County Commission - Fisher Ridge Phase [T

Boone County PSD - Lick Creek Water Line Extension

e M o]l

Boone County PSD - Joes Creck Water Line Extension

o]

Boone County PSD - Six Mile Extension/Corridor G

Boone County PSD - Trace Branch/Robinson Water

Line Extension
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* Ligt whother project experi is orp ] based or both.
#+ Usethis area to pravide specific sections or pages if needed for reference.

#+4 List Primary Design personnel and their fanctional capacity for the projects listed.
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Project Experience Requirements Primary Staff Participation/Capacity
w4+ M—Management P=Professional

Additional
Information
Provided in

Section(s)

i

Exp. Basis
C=Corporate
P=Personal
*

Project

Abandoned Surface
Mine Reclamation
Abandoned Deep
Miue Reclamation
Portal/Shaft Closure
Hydrologic/Hydraulic
Design/Evalvation
Remining Evaluation
Mine/Refuse Fire
Abatement
Subsidence
Investigation
Mitigation
Hazardous Waste
Disposal
Project Specifications
Water Quality
Evaluation/Mitigation/
Replacement
Consiruction
Inspection/Management
Water Treatment
Equipment/Structure
Removal
Stream Restoration
Geotechnical/Stability
3 Permitting
NPDES Permitting
VSACE Permitting
Dans L. Burns
D. Mark Kiser
Terence C. Moran
John R. Spencer
Jason Gandee
Chris A. Grose
Michael Sankoff
Tim M. Rice

Jarrett Smith
Robbert Ammirato
Pat Taylor
David B. Sharp
Scott A. Bolyard
Chad Griffith
Peter Potesta

Mine Design and Article

Bocne County PSD - Stephens Auto/Betsy Lane Water
Line Extension
Town of Ceredo - Water Distribution System Upgrade

WVAWC - Mifflin/Sharples Water Line Extension
Town of Ceredo - Cemetery Hill Upgrade

WVAWC - Putnam County Water Supply Bxtension
WVAWC - Kanawha County Water Supply Extension

WVAWC - Cabell Coumty Water Supply Extension

| City of Philippi Upgrade to Water Distribution System
Philippi Water Line Relocation for WVLOH Bypass
WVAWC - Route 60

WVAWC - Route 60 Contract 4
'WVAWC - Buff Creek/Trace Fork
WVAWC - Poca River

WVAWC - Cabell County Contract 6
WVAWC - Cabell County Contract 7
WVAWC - Fishet's Ridge Extensicn
'WWYAWC - Summers County Extension
WVAWC - Glade Springs Village
WVAWC - Spite Road

Beaver Creck Waterline Extension - AML
Cassity Fork Water Supply Extension - AML
Gualey River Arca Water Line E jon - AML
Heizer/Manila Creck Water Line Extension Phase IT
Study - AML
Reynoldsville/Wallace Water Supply Extension - AML

‘Weaver-Junior Phase I Water Supply - AML
'Washington Heights to Jeffrey Phase IT Water Study -
AML

Reynoldsville, Wallace, and Clarksburg Phase 11 Water
Study - AML
Reynoldsville, Wallace, and Clarksburg Phase 1 Water
Study - AML
'Weaver-Junior Phase I Water Study - AML
Gamley River Phase | Water Study - AML
|Uppet Rum Creek Phase Il Water Study - AML
Crooked Creek Phase I1 Water Study - AML

Mill Creek Regional Phase IT Water Study - AML
Cow Creek - Sarah Ann Phase [T Water Study - AML
Phase I Water Studies Brooke and Fayette Comnties (2
Projects) - AML

Mill Creek Regional Water Project Phase 11 Water
Study (Boone, Lincoln and Logan Counties) - AML

Godby Branch Phase IT Water Study - AML
Putnam County Phase I Water Studies (3 Projects) -
AML

o
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Boone County Phase 1 Water Studies (10 Projects) -
AML

Phase 11 Water Feasibility Studies for Logan County (3
Projects) - AML
Phase ] Water Studies for Logan County {7 Projects) -
AML

Spruce Lick-Stream Flow Monitoring Project for
Eastern Asspicated Coal Corp. - AML

Massy Coal Co. AMD Pump Treatment System
Martin County Coal Co. Stream Flow & Fish Surveys-
Coldwater Creek

Martin Coutity Coal Co. Stream Flow & Fish Surveys-
Wolf Cresk Wi hed

Martin County Coal Co. Stream Flow & Fish Surveys-
Rockeastle Creek

Martin County Coal Co. Stream Flow & Habitat Survey]
Coldwater Creek Fork Watershed
Martin County Coal Co. Stream Fiow & Habitat Survey|
Wolf Creek Watershed
Martin County Coal Co. Stream Flow & Habitat Sutvey]|
Rockeastle Creek Watershed

|Don's Disposal Landfill Stream Flow Measurement
Union Carbide Cooling Water Flow M sent
Union Carbide Davis Creek Flow Measurement

o
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*  List whether project ience is corp P { based or both.
** Use this area to provide specific sections or pages if needed for reference.
w+4 List Primary Design persormel and their fanctional capacity for the projects listed.




Project No. 0101-15-0372

November 3, 2015

Project

Exp. Basis
C=Corporate
P=Personal

Additional
Informetion
Provided in
Sectlon(s)
E 1]

Project Experlence Requirementy

Primary Staff Participation/Capacity

Mine Reclamation

Abandoned Surface

Abandoned Deep
Mine Reclamation

Portal/Shaft Closure

Hydrologlc/Hydraulic
Design/Evaloation

Remining Evaluation

Mine/Refuse Fire

Abatement

Subsidence

Investigation

Mitigation

Hazardous Waste
Disposal

Project Specifications

‘Water Quality

Replacement

Construction

Inspection/Management

Water Treatment

Equipment/Structure
Remaval

Stream Restoration

Geotechnleal/Stability

3 Permilting

Mine Design and Article

NFDES Permitting

USACE Permitting

Dana L. Burns

D. Mark Kiser

Terence C. Moran

John R. Spencer

Jason Gandee

e M=Manaﬁement

Chris A. Grose

Michael Sankoff

Tim M, Rice

P=Professional
T

Jarrett Smith

rato

Robbert Ammni

Pat Taylor

David B, Sharp

Scott A, Bolyard

Chad Griffith

Peter Potesta

Union Carbide Process W Flow Meast

MDG-Wastewater Package Plant

<

WVDEP-Flows at Various Facilities

Arch Coal- Pigeon Creck Stream Flow Measurement

City of Charleston-Sanitary Sewer Flow Measurement

Pison Development Sanitary Sewer Flow Measurement

Solutia-Storm Water Flow Measurement

Solutia-Groundwater Well Levels and Flow Estimates

Chemical Plant - Parkersburg, WV

Muddy Creek AMD Treatment System

(#]lie] [#livlielie]llelle]icl sl el

SUISRIRISISIS[SIR(S] S

AYAYAY

Sovem Run (Tinchnell} AMD Treatment Systern

A\

2=

Evalustion of Mine Drainage from AML. Sites as Part
of Environmental Site Assessments for Jackson &

ety

9]

TR [S[SSKIS|SS| S | Evaluation/Mitigation/

Hawkins AMD - AML

Allen AMD - AML

AYAS

zl=

Omega Mine Complex - AML

Owings Mine Complex - AML

AYANANLS

gl=

Vindex Energy

a1

Doeminion Resources - Upshur Enoxy Complex

AYANAN ALY AN

AYAVANANLNAN

YA

AYAANANANAN

=

|

Osage AMD Treatment Sy

Reliable Mine AMD Treatment System

Upshur Passive AMD Treatment System

LRIS[RIRIRS

Sundial Refuse ~ AML

<

Williamson (Hatfield) Landslide - AML

el bl b

Georges Creek (Lucas) Rockslide

AN

Solutia Landfill Closure Design for Various
Environmental Remedisation Projects

Kanawha Eagle Coal Refuse Disposal lmpoundment

=| v (v|w

Pocahontas County Landfill Expansion, Closure, and
Operations Consulting

ASNAYER S ATAYAS

|Energy Services Site Development and Permitting

AV A

AV SN LI

(= e |ZIEE

=] v (v w9 ||

Smith Bridge Replacement

Corridor H, Section 6 Davis-Bismark

SN R R R R IRISS

W

Environmental Assessment and Closure/Capping
Desipn for Flemning Landfflt

2N [o](e]lie] el (o] eI (#] (o] (o] bl bl il (el fol b-d bl Rl e

L

Environmental Assessment and Closure/Capping Plan
for Jackson Coumty Landfill

Elkemn Metals Jarrett Branch Landfill

wl =

Mine Water Treatability Study, Guyses Run of Tygart
Valley River

Coldwater Creek/Luigine's Food Processing Facility,
Inc.

Ao |ala

EIEIE[R |2 R E R E ZE=EE=

Construction Layout for Mahan Tipple and Refuse
AML Maintenance Project

9]

Construction Layout for Lymn Brook {Boud) Drainage,
AML Reclamaticn Project

Grass Ram Refiise - AML

Allen Sheridan Hazardous Fagility {Asbestos)

AT\

ALY

Elk City - Century-Volga Phase [Tl Water Study -
AML

Camp Mohonegan Reprade - AMT

Cormfort Run Coal Company (Asbestos) - AML

Tumer D Complex - AML

Buffalo Creek No. 5 Refuse - AML

Dawmont Mine Facility - AML

ARV AAS

AYAYANAY AN

AYAYAS A I AN

LNl ]

Helen (Tewis) Refiise - AML

AYAY

Upshur 10/15 Drainage - AML

SEOISISS] [

R I AN A AN I AN

Madison Street Portals/Fairview Route 218 Portals -
AML

A

S IRRIR] IS

| Summerlee Refuse Pile - AML

<

b

A

-1

Duncen Hill Subsidence - AML

Cora Mine Drainage No. IT - AML

= ||

Covey Creek Mine Fire - AML

Vivian Refuse Pile - AML

Kimball Refuse Pile - AML

LAY

A\

Hampden (Smith) Landslide - AML

Bear Run Refuse - AML

Charleston (Ratcliffe) Landslide - AML

(| e e e

Garrison Complex - AML
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* List whether project i is coTp orp J based or both.
*+ Use this area to provide specific sections or pages if needed fior refexence.

##4 Ligt Primary Design personnel and their functions! capacity for the projects listed.
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Project Experience Requirements Primary Staff Participation/Capeeity
#4+ M=Management P=Professional

Additional
Information
Provided in

Section(s)

e

Exp. Basis
C=Corporate

Project P=Personal
w

Abatement

Subsidence

Mitigation

Hazardous Waste
Disposal
cement
Construction
Inspection/Management

3 Permitting

Investigation

Abandoned Deep

Mine Reclamation

‘Water Quality
Evaluation/Mitigation/
‘Water Treatment
Dana L. Burns
D. Mark Kiser
John R. Spencer
Jason Gandee
Chris A. Grose
Michael Sankoff
Tim M. Rice
Jarvett Smtith
Scott A. Bolyard
Chad Griffith
Peter Potegta

Mine/Refuse Fire

Hydrologic/Hydraunlic

Abandoned Surface
Mine Reclamation
Portal/Shaft Closure
Design/Evaluation
Remining Evaluation
Equipment/Structare
Removal
Stream Restoration
NPDES Permitting
USACE Permitting
Terence C. Moran
Robbert Amrmirato
Pat Taylor
David B, Sharp

Mine Deslgn and Article

Mulberry Fork (Stover) Landslide - AML
Beckley Subsidence - AML
Courtright Highwall - AML

Jonben Subsidence - AML
Belle Landslide - AML

Holden {Padgett) Subsidence - AML
Minden Drilling - AMT
Kitchen/Gibson Landslide - AML
Gray and Iaquinta Subsidence - AML
St. John's Road Subsidence - AML
High Coal Tipple - AML
Route 19/28 Subsidence - AML

Omar Refuse Pile - AML

Mt. Hope Subgidence - AML

Morpantown Airport Drainage/Subsidence - AMI,
|Logsm Drainage - AML

Huffinan Street Subsidence - AML

Switzer Adams/Robi Drainage - AML
Follansbee Drainage - AML
Fairmont East Subsidence - AML
Fairmont IV Subsidence - AML
Vargo Drainage - AML

Duck Creek Landslide - AML

Kistler Mine Fire - AML

Lefthand Fork Bumning Refuse - AML
Williamson Landslide - AML

Harrig AMD - AML

Wyoming County Landfill

Jackson County Landfill

Kanawha Western Landfill
Monongslin County Sanitary Landfill
Fayette County Landfill
Carolina Refuge - AML
Majesty Mine Complex - AML
Grandstaff Subsid - AML
Glen Morgan (Lilly) Site - AML
Viers Highwall - AML

5 Laurel Siream Flow Monitoring Project - AML
Sutnmit at Cheat Lake Residential Subdivigion

Awery Court
Hurricane Market Place

Pison Development - Mineral Wells
Pison Developnent - Barboursville
Pison D - Knollview
Pison Developinent - Cross Roads 2
Pison D - Elk Crossi
Pison Development - Eiking
{Pison Development - Harrisville
Pison Development - Point Pieasant
Pison Development - Kanawha Court
Pisen Development - Church Hill Village
Grove Park - Campus View LLC

North Hills Development - 600-Acre Property
Kenna Indystirial Park
[Spring Hill

Ives ~ Orchards Manor
Ives - Littlepage Temrace

Ives - Patrick Street

Tucker County Indusirial Partk
Bradshaw Schools
Marrowbone Waterline Extension - AML
Ragland Waterline Extension - AML
Pigeon Creck Phase Il Water Study - AML
'Wayne Counly Comnission - Buffalo Creck Waterline
Extengion

Birch River PSD Waterdite E.
{Lincoln County Commission - Town of Harts
Extension

Ind di Coal

Nicholas Energy, Inc,
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* List whether projoct i is ] baged or both.
** Usethis area to provide specific sections or pages if needed for reference,
s | st Primary Design and their ional capacity for the projects listed.
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Project No. 0101150372
Project Experience Requirements Primary Staff Participation/Capactty
*+* M=Management P=Professional
. | Additional | 8 g g g | 2. g g E g . g ] g % Py o
Exp. Basis |, o ion £ E 2 £ g E . a g g |2, . 8 g g 8 g A £ J . 5 E & y 2 e
o e e I I R T IR EH R R R AR R AR AR AR AR AN A R AR AN A A AN AN AN
A E IR R B R AL IR SlEle g1 e 3|32 AEAENRNE.
w [E&) % gplEE|28g 28| & |53 2| 85| = | 5 y | 2 | % 3 £ |8
ﬁ;ig%é%ég«ﬁsa“asﬁﬁs-§§“§35:5‘255552%;«53%5335%
2% (<% £ |34 3 = | E|E e 2|88 | 2|68 SR g s
WV Bureau for Public Health - Drinking Water P
Treatment Revolving Fund M
WVIDC - Water Technical Committes P v v v M
WV Bureau for Public Health - Water/Sewer P o o o
Construction Permit Program L
WVIIDC Manager P v v v P
‘Westmoreland Coal Company P v v v v v v v v [ v v v
Mingo Logan Coal Company P v v v v v v v v v
Marfork Coal C P v v v v v v v v v v
Elk Run Coal Company P F v v v v v v v v v v v v P
Nicholas County Landfill C v M P
Peabody Coal Company C [ v v M
Massey Coal Services C v v
Poor Charlie & Company, Inc, C [ v P
Pace Carbon Fuels, LLC C v v v M
Amberst Industries, Inc. C ['d v
Hobet Mining, Inc. C v v v ™M 7
[Montgomery Landfill F v v v v M F F
North Fork Landfill P v v v P M P
Sycamore Landfill P v M
| Vamghan Railroad P v v M P
CSX Ramp Replacement P v
5&8 Landfill P v v v P P P P
Harwood Mine Complex P [ M P P
Southern Ohio Coal - Pump Tests F v | v v M P T )
WVDEP - Fairmont DAC P v v v v v v v v M
WVDEP - Pepper Portls and Drainage F v v v v v v_| v v v v M
WVDEP - Hilderbrand Highwall P v v v v v v v v M
WVDEP - Winona Complex P v v v v v v PM
WVDEP - Dale R. Thrasher P v v v BM
WVDEP - Wheeling (15th Street) P v v M
WVDEP - Dotson Tipple P v v v v v v PM
WVDEP - Montana Mines Subsidence P v v v BM
WVDEP - Pendleton Creek Strip P v v v v v v v P.M
WVDEP - Heather Run #2 P v v v v v v v v v v PM
WYVDEP - Barker Portals and Strip P v v v v v v v v v PM
WVDEP - Whipering Woods Feasibilify Stady P v v M
WVDEP - Ruper to Rainelle Feasibility Study P v v PM
WVDEP - Shinnston (Osboume) Subsidence P v v P M
WVDEP - Bethlehem (Toothman) Subsidence P v v v P
WYVDEP - Pallotts Subsidence F v v v P.M
WVDREP - Blackwater (OSM Appalachian Regional
Award) P v v v PM
WVDEF - Shallamar Doser P v P,M
WVDEF - Blue Pennant Mine Fire P v v v v v v v v v P,M
WVDEP - Red Hollow Burning Refuse P [ v v v v v v v P,M
WVDEP - Amigo Refusc P v v v v v v v BM
'WVDEP - Jamison Buming Refiss P v v v v v v 4 P.M
[WVDEP - Amigo Smokeless Impoundment P v v v v v v v v v P.M
WVDEP - Tayloer Creek Impoundment (OSM National
Award) P v v v v v 4 v v v v PM
{WVDEF - Wheatley Branch Landslide 3 v v v v v v PM
'WVDEP - Chig Avenue P v v v P,M
WVDEP - Robinson Run Landsilde P v v v v v v P.M
'WVDEP - Stealey Avenue Subsidence P v v PM
'WVDEP - Timnelton Gob P v v v v v v v v v v PM
'WVDEP - Slab Camp Run P v v v v v v v v P,M
WVDEP - Sovem Run P v v v v v v P,M
WVDEP - Ford's Run Refuse P v v v v v v v v v v PM
WVDEP - North Fork Refuse P v v v v PM
WVDEP - Dillan Cresk P % v v v v v PM
WVDEP - Austen Highwall P v v v v v v v P.M
'WVDEP - Stab Fork Mine Dump P v v v v v v v v v v PM
'WVDEP - Edna Refuse P v v v v v v [ v v PM
WVDEP - Piney Creek T v v v v v v v v FM
WVDEP - Alderson Branch P v v v v v v PM
WVDEP - Everettville P v v v v v v v v v PM
WVDEP - McComas Refuse P v v v v v v PM
WVDEP - Pierce Refuse P v v PM
'WVDEP - Fish Run P v v PM
WVDEP - Lamar Refuse T v v v v v v v v PM

®  List whether project i is 1 based or bath,
*% Use this arca tn provide specific seetions or pages if needed for reference,

*** Lixt Primary Design personnel and their fanctional capacity for the projects listed.
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Project Experience Requirements Primary Staff Particlpation/Capacity
**% M=Management P=Professional
Additional | 8 g 2 g gq £ g E ] o & g %'
Exp. Basls Information | £ & E £ E £ & E é g g é &g H E E, g g g &0 g : ] E g 2 g B i+
= ' k s - E 3 H] H E
Froes ‘;:iz:.?:rrwngagﬁzﬁég=s§§%§§§§§;§s§5=f £ 1| ] AEAE AR AR AR R AR IR IR AR NN
p Section(s) 3 g 3 § E @ é 3 |1 g (O % 5 2 ) 3 # d w < @ = 8 & & ] 5
o | 34| 8 2 21283 24| & |EEE ¢ : §' g 81 2 g | & | 2| 3| P =T - B T I
R R R RN LR L R S AR R R AR AR A AN R AR R AR AR AR R IR AR AR 1R N
2 <= £ =8| & = E z | B g & 3 é = = = S | A @
'WVDEP - Indian Ri P v v v v v v v v PM
WVDEP - Davy Branch P v v v v v v v v v PM
WVDEP - Eckman Refisc P v | v | v | v | v v v v P M
'WVDEP - Horsepen Ridge P v v v v v v P.M
WVDEP - Thomas Northeast P v v v v PM
WVDEP - Thomas Phase IT P v v PM
'WVDEP - Thomas Phase I Subsidence P v v v v v v v P.M
WVDEP - Glenwood Hills Subsid P v v P.M
WVDEP - Deckers Creek P v v v P.M
MBOM - Kingsland Mine Pool P v v v P.M
MBOM - Kempton Mine Drainapge P v v v v P.M
MBOM - Shallmar Doger P v v v v v P M
MBOM - Jackson Mowntain Mine Fire P v v v v v v v P.M
MBOM - Spruce Hollow Flood Mitigation P v v B
MBOM - Miller Road Subsidence P v v v P.M
MBOM - Oak Hill Landslide - P v v v PM
MBOM - Broken Hart Refuse P v v v v v PM
MBOM - Ocean Gob Pile P v v v v v PM
MBOM - Porter Road Subsidence P v v v PM
MBOM - Midlothian and Shaft Road Subsidence P v v v v PM
MBOM - Tasts Freez Subsidence P v v v PM
ODNE - Frontz / Folly Mine Fire P v v v v v v v M
ODNR - Blue Bell Mining Refuse Fire P v v v v v v v PM
ODNR - Enoch Township Impoundment P v v v v P.M
ODNR - Pauline Mine Impound P v v v ["3 PM
ODNR - Chickwan Landslide P v v v v v v PM
ODNR - Z & H Landslids P v v v v v v PM
ODNR - Washington Strect Subsideace P v v v .M
ODNR - Nelan Road Subsidence P v v v PM
ODNR. - Bull Run Restoration P v v v v PM
ODNR - Ell Ave. Subsidence LILIL, & IV P v v v PM
ODNR - El Camino Subsidence P v v v PM
ODNR - Van Afta Subsidence P v v v PM
ODNR - ST RT. 646 Subsidence P v v v P.M
PADEP - Russell Joki Refuse P v v v v PM .

* List whether project i is el based or both.
** Use this aren to provide specific sections or pages if nesded for reference.
#+* Ligt Primary Design personnel and their functional capacity for the projocts listed.




i Project No. 0101-15-0372

November 3, 2015
West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands & Reclamation
B e A e 2 AN S N L T o T LA el e ). MY B S e Pt s LD i R s
I Principal-in-Charge
Dana L. Burns, PE — 36 Yrs.
e e e e
Project Manager
D. Mark Kiser, PE — 31 Yrs.
Terence C. Moran, PE — 26 Yrs.
Field Reconnaissance, Preliminary Seils, Geological, and Subcontractors Surveying Construction Monitoring CAD Designers
Design, and Final Design of Hydrological Evaluations ‘ | I
Reclamation Plan, Preparation of Drilling of Soil Borings, Victor Dawson, PS — 34 Yrs. | Robert Lamm — 17 Yrs. Michael Sankoff — 28 Yrs. | s
Construction Documents : Dave Sharp, PE — 21 Yrs. ( Laboratory Soils, and & Brad Starkey — 27 Yis. , Gary Bridgette — 12 Yrs, . Brian Leedy — 19 Yrs.
¥ Chris Grose — 25 Yrs. ! Water Testing Charles Shaffer — 16 Yrs. j Bill Cox — 17 Yrs. Q Russ Lester — 26 Yrs. |
Jason Gandee — 11 Yrs. Dennis Litwinowicz - 35 Yrs. | | TR R ek Rusty Hunter — 33 Yrs. Paul Kinzer -1 Yr. Joe Martin — 21 Yrs. ?
Jarrett Smith, PE — 14 Yrs. Peter Potesta — 4 Yrs. : Howard Samples — 17 Yrs. Mike Whitman - 25 Yrs. : Chuck Willis — 38 Yrs.
Patrick Taylor, PE ~ 23 Yrs. | “— —— Richard Smith — 3 Yrs. | R e R e Chuck Bird — 22 Yrs. f
Robert Ammirato, PE — 16 Yrs. Greg Hodges — 20 Yrs. - e R T,
Mark Isabell — 9 Yrs. : A s = e S g :
John Spencer — 34 Yrs. ;
Jordan Beard — 1 YT. ) . .
. : Jvater Line Uesign
Jessica Boggs — 3 Yrs. ~ e s
— Angela ?ugh -7 Yrs ______Hi Mark Sankoff, PE — 33 Yrs.
T e Michael Smith, PE - 5 Yts.

Terry Myers — 31 Yrs.

Potesta & Associates, Inc.

Figure 1



