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February 22, 2019

Mr. Guy Nisbet, Buyer

Department of Administration, Purchasing Division
2019 Washington Street, East

Charleston, West Virginia 25305-0130

Re: Blackwater Falls State Park Wastewater Improvements Project

Expression of Interest

CEOI 0310 DNR 1900000004

Dear Mr. Nisbet,

E.L. Robinson Engineering Co. (ELR) is please to submit this Expression of Interest for providing engineering,
planning and design services for the referenced project.

ELR will provide project design, management and coordination with the WVDNR from our Charleston, West
Virginia office. We have completed a multitude of wastewater projects during our 40 years serving the citizens of
West Virginia and its agencies, including the WVDNR.

Thank you for this opportunity to submit our Expression of Interest for your consideration on this wastewater
improvements project.

Sincerely,

Z.

E.L. Robinson Enginee
Eric ]. Coberly, P.E.

Project Manager
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SECTION 1: PROJECT APPROACH

Design Approach:

+  Project kick off includes meetings at Blackwater State Park with WV State Parks engineering staff and park’s
operation staff to verify the project scope, existing utility services and locations, and expected budget for the
park’s improvements.

* A topographic scan of the project area will be required. This will provide topographic spot elevations of any
given point desired within the location in addition to contours at 1-2* contour interval. Also locate all the
existing connection points of the existing utilities.

» Review all available reports on existing services.
» Identify the probable permitting required.

* With the topographic mapping completed, prepare preliminary design and develop a cost estimate of
construction.

*  Present preliminary design for review by WVDNR and assist in selection of project final scope for construction
documents.

» Complete construction documents

*  Assist with bidding as required.

«  Perform construction observation and administration to level requested by WVDNR.
Communication Procedures:

Eric Coberly, P.E. will serve as the Project Manager for this wastewater improvements project. He will be WVDNR’s
point of contact from preliminary design through the construction phase. He will rely on Jack Ramsey, P.E., Jeff
Petry, P.E., and Rick Roberts, P.E., for support during the infrastructure design phase. Qur design team will meet
periodically on site with WVDNR staff to review outstanding issues, design progress, permitting and regulatory
issues and other items. Meeting summaries will be emailed to each team member for review and affirmation.

Budget & Schedule Approach:

ELR has a proven history with the WVDNR and other clients across the state meeting project budgets and
schedules. One such example is the Beech Fork State Park Lodge Development where we provided civil, electrical,
mechanical, and geotechnical engineering in addition to landscape architecture and surveying on the 75 room
lodge development. Although the project only progressed through the design development phase, it was managed
efficiently thus staying in budget and on schedule until the project was put on hold due to construction funding
issues. Additionally, ELR successfully completed the Watoga Wastewater Treatment Plant Replacement, the
Blackwater Falls State Park Sewage Treatment Plant Replacement and the Chief Logan State Park Recreational
Facility on time and budget.
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SECTION 1: PROJECT APPROACH

E.L. Robinson Engineering has a long history of working on wastewater projects with not only the WVDNR
but also for towns, PSDs and counties across the State of West Virginia. Our exceptional background includes
wastewater system planning, funding and design. Our team members have decades of combined experience
working with communities in West Virginia, Ohio, among other states. Our areas of expertise include wastewater
treatment plant planning, sewage pump station design, sanitary sewer line extensions, collection systems capacity
analysis, wastewater collection system modeling, combined sewer overflow planning, wastewater facilities security,
infiltration and inflow investigations, permitting, and capital improvements funding.

Our management of projects is focused on achieving as much as possible of the owners goals within the budget
available. Reaching that goal is three fold:

o First we meet and determine with discussion from the decision makers what are the critical items to be
completed within the project. Early on in the design, E.L. Robinson confirms those goals can be met or how
they can be phased.

«  Secondly, ELR will organize the bid documents to allow owners flexibility by using unit prices and additive or
deductive alternates in the bidding process.

¢  Third, E.L. Robinson manages the construction process partnering with the client to manage our time to best
serve the project during construction administration and observation. We have found this method allows the
owners to take some responsibility for day to day observation during construction which better prepares them
to maintain the system after completion.

E.L. Robinson understands the WVDNR is seeking improvements and renovations to the wastewater treatment
system as well as the collection system at the old “cabin area” The existing system needs evaluated for efficiency
and condition with suggestions made for either replacement or renovations.
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SECTION 2: QUALIFICATIONS

We come from humble beginnings and were founded and named after our
president, Edward L. Robinson, P.E., P.S,, in 1978. The company began as a
small surveying firm with only four employees and has grown exponentially
to what it is today - a highly diversified engineering and surveying firm with
over 150 full time, experienced professionals and support personnel located
in ten offices throughout West Virginia (Charleston, Beckley, Bridgeport,
and Chapmanville), Kentucky, Ohio and North Carolina. Over the past four
decades, E.L. Robinson has grown to be one of the most respected firms in
the region, offering a diverse scope of services. E.L. Robinson provides a full
range of quality engineering services, from planning and analysis to design
and implementation.

We attribute much of our continued success to our commitment to complete
customer service, unwavering quality, and innovative solutions. ELR prides
itself on overcoming obstacles and adapting to changing times. The firm uses
diligence and a dedicated work ethic to complete every project on time, on or
under budget.

E.L. Robinson Engineering boasts of a highly skilled and professional staff. We
know that in order to take care of our clients, we must also take care of our own
employees. The firm maintains an unheard of employee retention rate. ELR
pairs its past experience with the technology of the future to provide the most
thorough and advanced engineering knowledge and skills.

The use of technology has allowed the firm to expand engineering capabilities
and make use of new resources such as satellite imagery and digital mapping.
In addition to the use of technology, E.L. Robinson also continues to strive to
invent new and more effective ways to serve our clients. One of these waysis to
provide a thorough pre-analysis of every project, saving the client time, money,
and legal exposure. When the client is educated on every phase of the job and
every challenge, the reputation of the firm grows stronger and attracts business
from a larger marketplace.

Our Services
 Utilities Engineering « Land Planning

» Transportation Engineering « Landscape Architecture

= Construction Management Site Development

Qil and Natural Gas

+  Geotechnical Engineering

*  Surveying and Technology
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SECTION 2: QUALIFICATIONS

Mr. Eric Coberly, P.E., will serve as Project Manager. Mr. Coberly is a leader in our Infrastructure Department
and has substantial experience in the management and design of wastewater systems. Having spent 22 years of his
nearly 35 year career at the WVDEP, Mr. Coberly can provide an unparalleled familiarity with the expectations of
West Virginia agencies like the WVDNR.

Other key staff members that will be assigned to this project are as follows:

Mr. Ed Robinson, P.E., P.S., will serve as Quality Control and Quality Assurance representative for the project
team. Mr. Robinson has over 40 years experience in the engineering and construction field, where he has been a
member of many associations and boards within the design field.

Mr. Jack Ramsey, P.E., will serve as Project Engineer. Mr. Ramsey has 25 years of experience in the planning, design
and construction management of water and wastewater systems. His proficiencies include preliminary engineering
reports, feasibility studies, line layout, hydraulic design, lift and booster station design, water storage tank design,
water and wastewater treatment plant design and rehabilitations, preparation of construction documents and
specifications, preparation of permit applications and coordination with regulatory and funding agencies.

Mr. Jeff Petry, P.E., will serve as Project Engineer. Mr. Petry has nearly 10 years of experience as an infrastructure
engineer. He’s proficient in a2 multitude of areas such as project planning, design, modeling, bidding, construction
monitoring and wastewater collection system analysis. He has played an integral part in a number of collection
system analysis projects from initial studies to project scope development.

Mr. Rick Roberts, P.E., will serve as Project Engineer. Mr. Roberts has over 30 years of experience as a water/
wastewater designer, regulator and utility manager. He has extensive experience in project planning, design and
construction of water and wastewater extensions. During his time as a utility manager he oversaw the acquisition
and upgrade/replacement of over 30 public water systems,

Mr. Tom Rayburn, P.S., will be assigned to oversee all Surveying activities. Qur team of surveyors, managed by Mr.
Rayburn, provides the latest in technology and experience in surveying and mapping. By using GIS based mapping
and high-tech instrumentation, E.L. Robinson’s survey team can evaluate any type of surface including lakes and
river bottoms. Other services pertaining to surveying that our compary specializes in are aerial photogrammetry
consulting, hydrographic surveying, land surveying and GPS surveying,

Mr. Ronald Williams and Mr. Michael Hodges will be assigned to oversee construction inspection activities.
ELR maintains a permanent and highly qualified construction inspection staff with outstanding experience and
knowledge to very capably oversee the construction of your project.
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SECTION 2: QUALIFICATIONS

Capacity to do Work

We are currently preparing plans for WVDOH, local Public Service Districts, and the WVDNR, among other
clients. E.L. Robinson assures the West Virginia Division of Natural Resources that when the Blackwater Falls State
Park Wastewater Improvements Project is assigned to us it will be performed by the experienced team assembled
because we have the capacity to perform numerous projects at any given time frame.

Past Performance

The list of projects in Section 3 reflect recently completed projects with many funded by state and federal funds.
All of the projects completed have been done within the available grant and local funds accomplishing the scope of
work envisioned prior to construction. The short outline of each project addresses cost control, project schedules
and the quality of work is reflected in projects completed within budget and with limited changes orders.

Additional detail within the project profiles will be found iater in this expression of interest.
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SECTION 3: PROJECT TEAM

West Virginia Division of
Natural Resources
Parks & Recreation Section
Chief, Engineering
Brad Leslie, P.E.

I
_OA/OC |
Edward Robinson, P.E.
Jeff Petry, P.E.
Rick Roberts, P.E.
e ecin R C e h—
Ronald Williams J. Tom Raybﬁrn, P.S.
Michael Hodges
E
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Epwarp L. RoBinson, PE., BS.

PRESIDENT

Education

M.S. Civil Engineering, University of West Virginia
College of Graduate Studies, 1981

B.S. Civil Engineering, West Virginia Institute of Technology, 1969

Registrations
Registered Professional Engineer in West Virginia, Kentucky, Ohio, Florida, Virginia, and North arolina
Registered Professional Surveyor in West Virginia

Professional Experience

Mr. Robinson founded E. L. Robinson Engineering in 1978 with four employees. Initially the firm provided
land surveying and land development services. Over the course of the next 20 years, the firm added water and
wastewater engineering as well as structural inspection services simultaneously growing to 14 employees.

Under his leadership, E. L. Robinson enters the new millennium as a multi-disciplined professional services
firm that utilizes the latest technology in the design of added infrastructure, highways, bridges, structures,
environmental, civil, and geotechnical projects as well as global position satellite surveying, right-of-way,
construction inspection and architectural services.

The firm now employs more than 135 engineers, architects, surveyors and support personnel and has been
converted to an employee owned company through an Employee Stock Ownership Plan (ESOP),

Professional Memberships

National Society of Professional Engineers
American Society of Civil Engineers

Water Environmental Federation
Offices Held

Chairman of WVUIT Advisory PSD

President of West Virginia Council of Consulting Engineers

Chairman Transportation Committee - WV Association of Consulting Engineers
State Director of West Virginia Society of Professional Engineers

President of West Virginia Society of Professional Engineers
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EpwarD L. RoBinson, PE., P.S.

(CONTINUED)

Assistant Treasurer of the American Society of Civil Engineers
National Director of the ASCE representing WV, NC, SC and VA
President of West Virginia Section of ASCE

Honors Awarded

Alumnus of the Year ~ West Virginia University Institute of Technology, 1992
Engineer of the Year — West Virginia Society of Professional Engineers, 1997
Engineer of the Year — American Society of Civil Engineers, 1998

National Entrepreneur of the Year Finalist — Ernst & Young, 2001
Engineering Entrepreneur of the Year - Ernst & Young, 2001

Honorary PhD, Doctor of Science - West Virginia Institute of Technology 2002
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Eric CoBeERLY, PE.

ProjEcT MANAGER

Education

M.S. Engineering of Mines, West Virginia University, 1990

B.S. Engineering of Mines, West Virginia University, 1983
Registrations
Registered Professional Engineer in West Virginia, Ohio, and Maryland

Professional Experience

M. Coberly has more than 30 years of experience as an infrastructure and mining engineer. He has extensive
experience in project planning, funding coordination and design. Mr. Coberly has managed projects with ELR
which have involved site development, infrastructure planning, water, sewer, geotechnical analysis, abandoned
mine reclamation projects, building construction, active surface mining projects, insurance investigations,
providing expert witness services and various post mining land use projects.

Additionally, Mr. Coberly served as the Chief for the West Virginia Department of Environmental Protection
Abandoned Mine Lands Division for more than 4 years. In this position he was he was responsible for managing
and directing all operations. He has spent his career working to better the State of West Virginia in both the
private and public sectors.

Representative Projects

The following is a sample list of recent projects on which Mr. Coberly has served as Project Manager
»  City of Bluefield Commercialization Center - $2.55 Million

+  Greenfield Cabinetry Building Expansion - $3.64 Million

¢ Scott Findley Road Waterline Extension Project - $1.2 Million

 Exchange Road Phase I Waterline Extension - $3.1 Million

»  Putnam Business Park Utility Extension Phase II - $1 Million

« Kenova Downtown Water Systern Upgrade - $1.9 Million

»  Kenova Prichard Waterline Replacement and Upgrade Project - $4.7 Million
» Route 18 South-Snowbird Road Waterline Extension Project - $969,000
 Big Flint Waterline Extension Project - $7.8 Million

«  Poca Belt Press - $1.6 Million
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Eric CoBERLY, P.E.

(CONTINUED)

+  Blue Knob Waterline Extension Project - $2.3 Million

» Town of Burnsville Sewer Study - $2.7 Million

» Bergoo Wastewater Collection and Treatment System Project - $2.7 Million
»  Cow Creek Waterline Extension Project - $815,000

«  WYVDEP OSR Viking Preston Mining Project - $2.3 Million

»  Over 100 West Virginia Department of Environmental Protection Abandoned Mine Lands reclamation
projects
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Jack Ramsey, P.E,

PROJECT ENGINEER

Education

B.S. Civil Engineering, West Virginia Institute of Technology, 1994

Registrations

Registered Professional Engineer in West Virginia, Ohio, Pennsylvania,
and Virginia

Professional Experience

Mr. Ramsey has nearly 25 years of experience in the planning, design and construction management of water and
wastewater systems. His proficiencies include preliminary engineering reports, feasibility studies, line layout,
hydraulic design, lift and booster station design, water storage tank design, water and wastewater treatment plant
design and rehabilitations, preparation of construction documents and specifications, preparation of permit
applications and coordination with regulatory and funding agencies.

Mr. Ramsey has worked on projects ranging in size from $10,000 to over $40 million. They include everything
from single water line extensions to large-scale advanced technology wastewater treatment plants.

Mr. Ramsey has been recognized by the American Registry of Outstanding Professionals as well as Cambridge
Who’s Who in the field of water and wastewater engineering. He has also written several articles that have been
published in the WV Rural Water Association’s Quarterly. Mr. Ramsey also served as the Planning Director for
the Town of Winfield Planning Commission from 2003 to 2007.

Representative Projects
Wastewater:

Buffalo Creek PSD: Wrote the preliminary engineering report for a $13.4 million dollar sanitary sewer

project. The project included new sanitary sewer lines in the Greenville / Landville area to serve 114 customers,
replacement of the main lift station and force main to the WWTP and an upgrade to the existing WWTP, The
upgrade included converting the process from RBCs to a VLR, replacement of the headworks, addition of a
secondary clarifier, expansion of the chlorine contact chamber and other miscellaneous improvements.

City of Catlettsburg: Performed the design for a WWTP upgrade which included replacement of the grit removal
system, expansion of the splitter box, installation of a third treatment unit, rehabilitation of the two (2) existing
treatment units, installation of a centralized chlorine contact tank, installation of a belt filter press, replacement
of the aeration blowers and other miscellaneous improvements. The project bid was $2,684,000. This project is
currently under construction.

Kanawha Falls PSD: Wrote the preliminary engineering report and performed the design for a $6.7 million dollar
sanitary sewer project. The project included replacement of a 12-inch force main, upgrades to 11 existing lift
stations, equipment purchases and improvements to the existing WWTP. Improvements included renovations to
the plant lift station, headworks upgrade, treatment unit repairs and other miscellaneous improvements.
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JAck RAMSEY, PE.

(CONTINUED)

Village of Cadiz: Performed the design and construction administration for the North Trunk Collection
Systemn Improvements - High Priority project. Project included replacement of 1,200 LF of 8-inch sewer line,
rehabilitation of 3,675 LF of existing sewer line, rehabilitation of existing manholes and other miscellaneous
improvements. The project bid was $514,686.55.

Village of Cadiz: Wrote the preliminary engineering report for the South and Center Trunk Collection System
Improvements project. Project included replacement of 26,900 LF of 8-inch and 6-inch sewer lines, rehabilitation
of 22,950 LF of existing sewer line, rehabilitation of existing manholes and other miscellaneous improvements,
The estimate construction cost is $6,475,000. The project is currently in design.

Village of Rio Grande: Wrote the preliminary engineering report for the Wastewater System Improvements
project. Project included replacement of 3,645 LF of 8-inch and 6-inch sewer lines, rehabilitation of 2,075 LF of
existing sewer line, rehabilitation of existing manholes, installation of an automatic headworks unit and other
miscellaneous improvements. The estimate construction cost is $1,583,000. The project is currently in design.

Village of Woodsfield: Wrote the preliminary engineering report and performed the design for a $2.3 million
dollar sanitary sewer project. The project included separation of sanitary and storm lines, installation of an
automatic bar screen, sludge drying bed improvements and other miscellaneous improvements.

Webster Springs PSD: Wrote the preliminary engineering report and performed the design for a $2.7 million
dollar sanitary sewer project. The project included new sanitary sewer lines / lift stations (Cluster System) in the
Bergoo area to serve 61 customers and installation of a decentralized WW'TP.

Water:

Excela Westmoreland Hospital: Design and permitting for three (3) secondary disinfection units within the
facility to aide in combating Legionaries Disease.

Green Valley Glenwood PSD: Bidding and Construction Management for the water treatment plant upgrade,
which consists of increasing the capacity from 600 gpm to 2,000 gpm by installing new sedimentation basins, new
filters, replacing all pumps, construction of an underground clearwell, construction of a new high service pump

/ chlorine and fluoride building, construction of a new raw water chemical feed building, construction of a new
raw water pump station and other improvements. The project bid was $7,955,585. This project is currently under
construction.

Green Valley Glenwood PSD: Bidding and Construction Management for the new raw water intake system,
which consists of installation of approximately 15,515 LF of 16" PVC Raw Water Line, eleven (11) 16” Butterfly
Valves and Boxes, nine (9) Air Relief Valves and all necessary appurtenances. The final construction cost was
$1,744,055.60.

Green Valley Glenwood PSD: Bjdding and Construction Management for the Harmon School Road Extension,
which consists of installation of approximately 7,865 LF of 6" PVC C900 Water Line, SIX (6) 6” Gate Valves and
Boxes, two (2) Air Relief Valves, 22 Meter Settings, four (4) Fire Hydrants, one (1) Hydropneumatic Booster
Station and all necessary appurtenances. The final construction cost was $541,442.30.
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JaeKk RaMSEY, PE.

(CONTINUED)

Green Valley Glenwood PSD: Bidding and Construction Management for the purchase and installation of
approximately 3,885 radio read meters ranging in size from 5/8” to 6” and all necessary appurtenances. The final
construction cost was $910,246.

Kanawha Falls PSD: Design, Bidding and Construction Management of the Gauley River Water Line
Replacement project. Project included design and permitting of approximately 550 LF of 10" HPDE pipe via
directional drill under the Gauley River. The final construction cost was $278,622.

Village of Cadiz: Performed the Design and Bidding for the Water System Improvements project. Project
included replacement of 14,875 LF of 2-inch and 12-inch water lines, 30 gate valves and other miscellaneous
improvements. The project bid was $1,398,946.04. The project is currently in construction.
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JEEE PETRY, P.E.

ProOJECT ENGINEER

Education

B.S. Civil Engineering, West Virginia Institute of Technology, 2008
Registrations

Registered Professional Engineer in West Virginia

Professional Experience

Mr. Petry has almost 10 years of experience as an infrastructure engineer. He has experience in a variety of areas
including potable water distribution system extensions, wastewater collection system extensions, wastewater
collection and treatment systems inflow and infiltration studies, and wastewater collection system remediation
projects. He is proficient in a multitude of areas such as project planning, design, modeling, bidding, construction
monitoring and wastewater collection system analysis.

Representative Projects

Mr. Petry has been a Project Designer/Project Engineer on the following projects:

Town of Wayne Waste Water Treatment Plant Project

Town of Burnsville Sanitary Sewer Evaluation Survey

Town of Bradshaw Comprehensive Sanitary Sewer Upgrade Plan

Branchland-Midkiff PSD - Two Mile Creck Water Extension Project

Town of Gilbert - Upper Gilbert Creek Water Extension Project

Town of Gilbert - River Bend Road Water Extension Project

Marshall County PSD - Mozart Sewer Extension Project

Town of Salem - Sewer System Evaluation Survey Project

Town of Salem - Storm Water Elimination Project

City of Williamson - Sewer System Upgrade Project
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Rick RoBERTS, PE.

PrOJECT ENGINEER

Education

B.S. Civil Engineering, West Virginia Institute of Technology, 1982

Registrations

Registered Professional Engineer in West Virginia
Former West Virginia Class II Water Operator
West Virginia Class I — § Wastewater Operator

Professional Experience

Mr. Roberts has more than 36 years of experience as a water/wastewater designer, regulator and utility manager.
He has extensive experience in project planning, specifically in water and wastewater extensions and the estab-
lishment and implementation of maintenance and preventative maintenance programs.

Mr. Roberts worked as a Utility Engineer with the Public Service Commission in the late 1980s. His primary
responsibilities included gathering data and approving county plans as authorized by Senate Bill 191.

Mr. Roberts was the Managing Engineer for he Logan County PSD for more than 20 years, In this position, he
was responsible for all aspects of the District’s operations including financial planning, budgeting, operation
maintenance, environmental compliance and testing, project planning and implementation, and regulatory over
site and compliance.

Specific Accomplishments

«  Oversaw the completion of the construction of twenty-three major water and wastewater projects totaling
over $73,000,000.

*  Responsible for the construction of a 2,800 GPM surface water treatment plant that was constructed so that it
may be affordably upgraded to 5,600 GPM should the need arise. The plant went online in October 2002 and
is exceeding all state and federal treatment requirements,

*  Oversaw the construction of a regional 1.0 MGD Wastewater Treatment Plant capable of treating wastewater
for over 2,000 customers. Further, the plant is upgradable to 3.0 MGD.

«  Managed the purchase and upgrade of 23 privately owned water systems in Logan County. At the time of
purchase, each was in poor condition and under “boil water advisories.” All of these systems have, or soon
will be replaced or upgraded.

»  Assisted in flood recovery in the 1996 Logan County and 2001 Wyoming County floods. Mr. Roberts respon-
sibilities included damage assessment, coordination with state and federal officials including FEMA and the
actual repair and disinfection of the affected systems.
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Rick RoBerTs, PE.

(CONTINUED)

+  Oversaw the extension of water and/or wastewater service to various economic development sites including
the Logan County Airport, Southwestern Regional Jail, Earl Ray Tomblin Industrial Park, Wood Products In-
dustrial Park, Chief Logan State Park Convention Center, Fountain Place Mall/Complex, Hatfield and McCoy
Trail Facilities as well as eight exits of U.S. 119. All were completed on time and at or under budget.

+  Precipitated a phenomenal growth and expansion at Logan County PSD. This growth can be attributed to
several key factors: increased number of customers served; increased annual operating revenues; increased
Utility Plant in service; increased amount of water mains in service; installed additional fire hydrants; and
constructed additional storage tanks.

Representative Projects
Client Project Cost
Logan County PSD Big Harts Phase I Water $7,288,000}
Logan County PSD Big Harts Phase II Watert $4,952,000
Logan County PSD Big Harts Phase III Water $2,732,000
Logan County PSD Phase IITA Sewer $11,740,600]
Logan County PSD Phase ITIB-1 Sewer $5,832,276
Town of Chapmanville Phase I Water $3,005,000
Town of Chapmanville Phase II Water $2,529,000
Town of Gilbert Horsepen Water $4,843,000
Town of Gilbert Browning Fork Water $1,486,000
Town of Gilbert River Bend Water $2,229,000
Town of Delbarton WWTP Upgrade $10,693,420
Lubeck PSD Lake Washington Sewer $3,400,000
Marshall Co Sewerage Dis  |Mozart Sewer $8,318,507
Town of Matewan Red Jacket Sewer $5,240,000
Eastern Wyoming PSD Covel Water $5,719,000
Eastern Wyoming PSD Barkers Ridge Phase I Water $6,655,000
Eastern Wyoming PSD Barkers Ridge Phase II Water $3,020,615
Eastern Wyoming PSD Beartown Water $9,410,000]
Buffalo Creek PSD WWTP Upgrade $14,867,700
Lincoln PSD Lower Mud River Phase I $4,289,135
Lincoln PSD Lower Mud River Phase II $2,337,000
ILincoln PSD Alum Creek Sewer $20,000,000
2
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]. Tom RayBURN, P.S.

SURVEYING MANAGER

Education

A.S. Mechanical Engineering, West Virginia Institute of Technology, 1970

Registrations

Registered Professional Surveyor in West Virginia

Professional Experience

Mr. Rayburn currently serves as Manager of Surveying for E.L. Robinson Engineering (ELR) and has more than
30 years of Design Surveying and Construction Surveying experience. The responsibilities include management
of surveying and control for various design projects, including highways, buildings, and bridges. In addition,
Mr. Rayburn manages and performs work consisting of courthouse research for property ownership resolution
for the above mentioned project types. This includes preparation of property resolution maps, deed descriptions
for property acquisitions required for project plan preparation. Mr. Rayburn has experience in Geodetic Control
Surveys, 3D Laser Scanning, Photogrammetric Control, Topographic Surveys, Cemetery Surveys, Boundary
Surveys, Construction Stakeout, Subdivision Surveys, along with Hydrographic surveys of river and lake bottoms.
A few of the more notable surveying projects performed by ELR under the supervision of Mr. Rayburn, has been
the Blennerhassett Bridge Project, 11 continuous miles of Corridor H design surveys, GPS Control for the West
Virginia Statewide Mapping and Addressing PSD Project, 3D Laser Scan and mapping of the CAMC Parking
Garage partial collapse, and 3D Laser Scanning of 164/177 Retaining Wall for Monitoring.

Representative Projects
Design Surveys:

Corridor H (WVDOT) Hardy County, WV: Lead Surveyor for Design Surveys, Right of Way Staking, etc. for
approximately 11 miles of Corridor H in Hardy County, WV. This was for Sections 6 & 7 of Corridor H, both
Sections of which are now under construction. Estimated construction cost of $150 million dollars.

WYV Route 10 (WVDOT) Logan to Man WV, Logan County, WV: Lead Surveyor for Design Surveys for a section
approximately five miles in length from Man, WYV, to Rita, WV, including the Man Bridge. Also provided control
surveying for the entire project length of approximately 12 miles. The approximate five miles section of roadway is
now under construction at an estimated cost of $51 million dollars.

Blennerhassett Bridge, Corridor D (WVDOT), Wood County, WV: Lead Surveyor for Design Surveys for this
landmark Bridge Project which is now under construction at an estimated cost of $120 million dollars.

James Ramsey Bridge (WVDOT) Potomac River, Shepardstown, WV: Lead Surveyor for Design Surveys for this
Bridge Project which is now completed at an estimated cost $15.5 million dollars. This project involved working in
an environmentally historic area, which adjoined a National Park.
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]. ToMm RAYBURN, P.S.

(CONTINUED)

US Route 35 (WVDOT) Mason County, WV: Lead Surveyor for Design Surveys for two Design Sections each
approximately 2.5 miles in length from Lower Five Mile Road to Upper Nine Mile Road. Also provided control
surveying for the entire US 35 design project length of approximately 22 miles,

164/US 35 (WVDOT) I64 to US 34 Crooked Creek, Putnam County, WV: Lead Surveyor for Design Surveys,
Right of Way Staking, etc. for approximately four miles of US 35 including Interstate 64 Ramps and Flyovers in
Putnam County, WV. This included the 164 Bridges and Flyovers, which is now under construction.

ATB-Parrish Road (ODOT) Ashtabula County, Ohio: Project Design Surveyor for rail grade separation project.
Project involved roadway realignment, 900’ new bridge, new waterline, storm and sanitary sewers. Project is
currently under construction. Estimated construction cost: $8.6 million.

PIC-23-3.21 and Various (ODOT) Pickaway County, Ohio: Project Design Surveyor for ODOT Project PIC-
23-3.21 and Various. Project involves deck replacements along 11 miles of US 23 in Pickaway County. Project
inciudes large diameter cuivert liner, interchange upgrade that includes mainline profile correction, ramp
reconstruction, and addition of barrier wall and storm drainage. Project is currently under design (90%). Project
scheduled for construction in 2007, Estimated construction cost: $12 million.

ATB-90-22.06 (ODOT) Ashtabula County, Ohio: Project Design Surveyor for Interstate Reconstruction Project.
Project includes total pavement replacement, bridge widening, and contra — crossover maintenance of traffic,
culvert replacements and storm sewer rehabilitation and sign replacements. Project is currently under design
{50%) and scheduled for

construction in 2011. Estimated construction cost: $36 million.

Construction Surveys:

Corridor D (WVDOT) Wood County, WV: Lead Surveyor for Highway/Bridge Construction Monitoring surveys
for the following segments of Corridor D and related relocation projects:

Godbey Athletic Field Relocation Construction

Godbey Colt Field and Soccer Field Construction

West WV 47-East WV 47 Highway/Bridge Construction

East Buckeye-West Little Kanawha River Highway/Bridge Construction

Interstate I-79 Widening and Median Barrier (WVDOT) Harrison County, WV: Lead Surveyor for construction
layout surveys for the widening of I-79 from the Meadowbrook Exit, north to the Jerry Dove Exit approximately
three miles in length, as a subcontractor to the prime contractor.

CAMC 33rd Street Relocation and Building Expansion, Charleston, WV: Lead Surveyor for construction layout
surveys for 33rd Street relocation along with ancillary items including sidewalks, drainage and utilities. Also
layout surveys for building expansion project.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. Blackwater Falls State Park Wastewater Improvements Project



J. Tom RAYBURN, P.S.

(CONTINUED)

Saturn Dealership, Hurricane, WV: Lead Surveyor for Saturn Dealership site development and access roads at
Hurricane Interchange of Interstate 64.

Arch Coal WV Mining Operations: Lead Surveyor as a subcontractor to Arch Coal operations for Valley Fill
Construction (Up to 27 million cubic yard fills), mine haul road layout, drill line staking, and dragline pit layout.

Professional Memberships

American Congress on Surveying and Mapping

The American Association for Geodetic Surveying (AAGS)
Member Organization of ACSM,

Cartography and Geographic Information Society (CaGIS)
Geographic and Land Information Society (GLIS)
National Society of Professional Surveyors (NSPS)

West Virginia Association of Land Surveyors, Inc.

ESTABLISHED EXPERIENCE. FROVEN PERFORMANGE. Blackwater Falls State Park Wastewater Improvements Project



RoNALD WILLIAMS

CONSTRUCTION INSPECTOR

Education

High School Diploma, Sissonville High School, 1978

Professional Experience

Mr. Williams has been employed at ELR since 1978. Mr. Williams has had primary responsibility for the
inspection of water, wastewater, and gas line construction and drilling projects.

He has also inspected the construction of sanitary sewer installation for the City of Charleston, Greater St. Albans
PSD and South Putnam PSD.

Waterline projects he has inspected include: Cooper’s Creek, Oak Hill, Uneeda/Quinland, Town of Danville,
Southern PSC, South Putnam PSD, Kanawha Orchard PSD, Webster County Commission, Kanawha County’s
1997 Water Extension

projects and most recently RDA 1999 water extension projects.

Mr. Williams has inspected the construction of storm sewers for the City of Charleston and the City of Parkers-
burg, He has also inspected the relocation of gas lines for the Southern PSC and Consumer’s Gas.

Mr. Williams has been involved both as a surveyor and inspector on all major projects performed by ELR. Mr.
Williams has performed extensive courthouse research on numerous survey projects and is responsible for the
field work associated with the AML projects.

Representative Projects

Sewer Installation for the Town of Delbarton

Sewer Installation for the City of Gilbert

Sewer Installation for the City of Weston

Highway Construction Inspection on Corridor D in Parkersburg, WV

Construction of water and sewer lines for South Putnam PSD on Teays Valley RD+1 and 34 Widening in Scott
Depot

Inspected replacement of sewage treatment plant at Holly River State Park

Inspected construction of a storm sewers in Charleston and Parkersburg

Inspected rclocations of gas and waterlines for Southern PSD for the construction of U.S. 119 in Holden

Inspected relocation of gas lines for Consumers Gas on Docks Creek, Whites Creek and Harrisville

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. Blackwater Falls State Park Wastewater Improvements Project



MicHAEL HODGES

CONSTRUCTION INSPECTOR

Education

B.A. Finance, Marshall University, 1995

Professional Experience

Mr. Hodges has been with E.L. Robinson Engineering since graduating from Marshall University. While still in
school, he worked on E.L. Robinson Engineering’s survey crew during the summer months and school breaks on
E.L. Robinson’s DEP projects.

Mr. Hodges has experience running Total Stations on several surveys in regards to: highways, roads and bridges,
property lines, boundary surveys, topographic surveys, utility surveys and subdivision lots. Additionally, he has

experience running GPS units for aerial mapping and topographic surveys.

Representative Projects

Mr. Hodges has worked as an inspector on the following projects:

Delbarton Wastewater Treatment Plant Upgrade
Putnam PSD 2009 Sewer Project

Pigeon Creek Waterline Extension Project

18 Mile Creek Waterline Extension Project
Coolridge PSD Waterline

Green Valley Glenwood PSD Water System Upgrade
Eastern Wyoming PSD Covel Water Project

Logan County PSD Big Harts Water Extension
Logan County PSD Phase III C1 Sewer Project
Eastern Wyoming Otsego Water Project

Logan County PSD Frances Creek Water Project

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.

Blackwater Falls State Park Wastewater Improvements Project



SECTION 4: PROJECTS

Holly River State Park Wastewater Treatment

Project Location; Webster County, West Virginia
Completion Date; 1999
Client: WVDNR

Project Description: This project involved the replacement of the existing treatment plant with a 2,000 gallon per day
package plant, with new controls and electrical equipment. The new plant serves part of the campground.

Watoga Wastewater Treatment Plant

Project Location: Pocahontas County, West Virginia
Completion Date: 2017
Client: WVDNR

Project Description: This project involved the replacement of the existing treatment plant with a new package plant, with
new controls and electrical equipment. The new plant serves the campground.

Blackwater Falls State Park Sewage Treatment Plant Replacement

Project Location: Tucker County, West Virginia

Completion Date: 2008

Client: WVDNR

Project Description: The project consisted of a new concrete sewage treatment plant which eliminated the potential for

rust and provides a sand filter prior to discharge into the Blackwater Canyon. Additionally, due to ELR’s design, the
existing plant was able to remain in service during construction.

Tygart Lake State Park Wastewater Treatment Plant

Project Location: Taylor County, West Virginia

Completion Date: 1998

Client: WVDNR

Project Description: This project involved the replacement of the existing treatment plant with a 8,000 gallon per day

package plant, with new controls and electrical equipment. The new plant serves the lodge. A concrete retaining wall was
also constructed due to poor soil conditions at the plant site.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. Blackwater Falls State Park Wastewater Improvements Project



SECTION 4: PROJECTS

Lake Washington Sanitary Sewer System Extension

Project Location: Wood County, West Virginia

Completion Date: Summer 2013

Client: Lubeck PSD

Project Description: This project involved 16,000 feet of gravity sewer, 2 sewage lift stations and 4,000 feet of force main.
Further, service was provided to approximately 100 homes and allowed for wastewater collection from an existing system
that had been treated by a community lagoon.

Putnam PSD 2009 Sanitary Sewer Project

Project Location: Putnam County, West Virginia

Completion Date: 2015

Client: Putnam PSD

Project Description: This project was comprised of approximately 145,700 L.F. of gravity sewer lines; 14,611 L.E. of force
main sewer lines; 6 lift stations, upgrade to two (2) existing lift stations, installation of manholes, cleanouts, etc.

Logan County PSD Regional Wastewater Extension Project

Project Location: Logan County, West Virginia

Completion Date: Current

Client: Logan County PSD

Project Description: The project consists of approximately 421,750 LF (80 miles) of 14” and smaller diameter gravity sewer
mains, 10,450 feet of 12" and smaller diameter force main, 3 major pumping stations, 91 grinder pumping stations, 2,641
manholes, cleanouts, customer services and other related appurtenances.

Mozart Sanitary Sewer Project

Project Location: Marshall County, West Virginia

Completion Date: Current

Client: Marshall County Sewerage District

Project Description: This project involves 30,000 feet of gravity sewer, 9 sewage lift stations and 8,500 feet of force main.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. Blackwater Falls State Park Wastewater Improvements Project



SECTION 4: PROJECTS

Town of Delbarton Sewer Replacement Upgrade

Project Location: Mingo County, West Virginia

Completion Date: Spring 2013

Client: Town of Delbarton

Project Description: The project included: Collection service to 397 residential and commercial customers in and around

the town; 49,100 LF of sewer main line, 3 lift stations, upgrade to existing wastewater treatment facility, manholes,
cleanouts, etc.

Logan County PSD Phase ITI-A Wastewater Extension Project

Project Location: Logan County, West Virginia

Completion Date: December 2013

Client: Logan County PSD

Project Description: The project consists of the construction of approximately 35,900 feet of 12” and smaller diameter
gravity pipe, 550 feet of 10” and smaller diameter force main, 304 manholes, one major pumping station, 9 grinder
pumping stations, cleanouts, service laterals and other related appurtenances.

Mingo County Wood Products Industrial Park

Project Location: Mingo County, West Virginia

Completion Date: April 2010

Client: Mingo County Redevelopment Authority

Project Description: This project consisted of 22,000 feet of 12” water main, water booster stations(s), water storage
tank(s); 22,500 feet of gravity sewer, sewage lift stations(s), and 4,000 feet of force main.

Belo Industrial Park

Project Location: Mingo County, West Virginia

Completion Date: 2005

Client: Mingo County Redevelopment Authority

Project Description: This project involved site design including storm water drainage and a wastewater package plant.
ELR prepared the plans and specifications, completed surveying and mapping, prepared all necessary permitting
applications, evaluated bids and performed construction inspection.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. Blackwater Falls State Park Wastewater Improvements Project



REFERENCES

Mr. Jim Boggs

Wayne County Commission

700 Hendricks Street

Wayne, WV 25570

(304) 272-6350
jimmyboggs@waynecountywv.org

Mr. Richard Smith

Lavalette Public Service District
5308 WV 152

Lavalette, WV 25535

(304) 525-3771
RichardSmith@lavalettepsd.com

M. Lloyd Coleman

Pocahontas County Public Service District

14066 Back Mountain Road
Bartow, WV 24920

(304) 456-3127
Icoleman@pcpsd.org

Mr. Curtis Elmore

Norton Harding Jimtown PSD
104 Hayes Street

Norton, WV 26285

(304) 636-3457

Mr. Rodney Pritt

Flatwoods Canoe Run Public Service District

406 Main Street
Sutton, WV 26601
(304) 765-2300
ferpsd@yahoo.com

Mr. Jimmy Nichols

Town of Rupert

Drawer B

Rupert, WV 25984

(304) 392-5682
townofrupert@suddenlinkmail.com

Mr. William Baisden

Logan County Public Service District
P.O. Box 506

Logan, WV 25601

(304) 946-2641

wb@lcpsd.com

Mr. Mike McNulty
Putnam Public Service District
107 South Poplar Fork Road
Scott Depot, WV 25560

(304) 757-6551
mikemcnulty@putnampsd.com

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.

Blackwater Falls State Park Wastewater Improvements Project
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ington Street Eas i i

Y e P By BAT Centralized !Expresslon of Interest
s j| Charleston, WV 263050130 02 — Architect/Engr

Proc Folder: 544951

Doc Description: A/E Services for Blackwater Falls SP Wastewater Improvements
Pro¢ Type: Central Contract - Fixed Amt

Date Issued Solicitation Closes i Solicitation No Version
2018-02-01 2018-02-22 CEQ} 0310 DNR1500000004 1
13:30:00
BID RECEVING LOCATION
BID CLERK
DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION
2019 WASHINGTON STE
CHARLESTON wv 25305
us
| VENDOR —

Vendor Name, Address and Telephone Number:

FOR INFORMATION CONTACT THE BUYER
Guy Nisbet

(304) 558-2596

guy.l.nisbet@wv.gov

Signature X é\ /‘ C,ﬂ—ul FEN®  55-0594633 pATE 2-22-2019

All offers subject to all terms jﬂ conditions contained in this solicitation

Page: 1 FORM D ; WV-PRC-CEDI-001




ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:

Instnuctions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addeadum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
{Check the box next to each addendum received)
L] Addendum No. 1 [[] Addendum No. 6
[] Addendum No. 2 [] Addendum No. 7
[] Addendum No. 3 [T] Addendum No.
Addendum No. 4 M1 Addendum No. 9
Addendum No. 5 [] Addendum No. 10

1 understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.

I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding, Only
the information issued in writing and added to the specifications by an official addendum is

binding.

E.L. Robinson Engineering

Company CIRU\

Authorized Signature ¢
2-22-2019

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.

Revised 06/08/2018

31



West Virginia Ethics Commission

™ T gy ¥
Disclosurs of In

e o Contracis

Pursuant to W. Va. Cods § 6D-1-2, & state agency may not enter into & contract, or a series of related
contracts, that has/have an actual or estimated value of $1 million or more until the business entity submits
to the contracting state agency a Disclosure of Interested Parties to the applicable contract. In addition,
the business entity awardad a contract is obligated to submit a suppiemental Disclosure of Interested
Parties reflecting any new or differing interested parties to the contract within 30 days following the

compietion or termination of the applicable contract.
For purposes of complying with these requirements, the following definitions apply:

"Business entity” means any entity recognized by law through which business is conducted, including a
sole proprietorship, partnarship or corporation, but doas not include publicly traded companies listed on a

national or International stock exchange.

"inferested parly” or “Interested parties” means:

(1) A business entity psrforming work or setvice pursuant 10, or in furtherance of, the applicabla contract,

Inciuding specifically sub-contractors;
(2) the person{s) who have an ownership interest equal to or greater than 25% in the business entity

performing work or service pursuant to, or in furtherance of, the applicable contract. (This subdivision

does not apply to a publicly traded company); and
(3) the person or business entity, if any, that served as a compensated broker or intermediary to actively

facliitate the applicable contract or negotiated the terms of the applicable contract with the state agency.
(This subdivision does not apply to persons or business entities performing legel services related to

the negotiation or drefting of the applicable contract.)
“State agency” means a board, commission, office, depariment or other agency in the executive, judicial

or legislative branch of state govemment, including publicly funded instituions of higher education:
Provided, that for purposes of W, Va. Code § 6D-1-2, the West Virginia Investment Management Board

shall not be deemed a state agency nor subject fo the requinements of that provision.

The contracting business entity must complete this form and submit it fo the contracting state agency prior
to contract award and to complete another form within 30 days of contract completion or termination.

This form was created by the Stale of West Virginia Ethles Commission, 210 Brooks Street, Sulte 300,
Charleston, WV 25301-1804. Telephone: (304)558-0664; fax: (304)558-2169; e-mail: sthics@wv.gov;

website: www.ethics. wv.gov.,

Revised June 8, 2018

a2
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Viest Virginia Ethics Commisslon

Disclosure of interssted Partiss to Contract
{Required by W. Ya. Code § 6D-1-2)

5088 Washington Street, West
Charleston WV 25313

0

iMame of Contracting Business Entity: E.L. Robinson Engineering Addrase:

5088 Washingion Street, West
Charleston WV 25313

Nama of Authorized Agant Eric . Coberly Addrags:
Blackwater Falls Wastewater

WVDNR

Govermmenial agency muarding contract:

[} Chack hore if this I8 a Supplemantal Dicclosure

List the Names of interested Parties to the contract which are known or reasonably anticipated by the contracting business
entity for each category below (aftach additional pages i necessary}):

1. 3ubcontractors or otheor entitiae performing work or osrvice undar tha Contract
O Check here if nong, otherwise list entity/individual names below.

Any person or entily wwho owns 25% or mors of contracting entity (not epplicable to publicly treded antities)
{1 Check here i hone, otherwise list entity/individual names below.

0

Any person or entity that facilltaied, or negotlzted the lerms of, the sppHcable contract (sxcluding lega!
sorvicas relzied te the negotiation or dra®ing of the appliceble contract)

Ui Check here if none, oiherwise iist eniity/individual names beiow.

Signature: 2\) & C’(A/\ Date Signed: 2-2 l- ‘ 9’
otary %farﬁ"ica?ion/ f

state of _\\ oSy \ i rain o . County of Yoo

I <. /( P) ., the authorized agent of the contracting business
ly swdfﬁ acknowledge that the Disclosure herein is being mede under oath and under the

I\ dey of e Douay \ , 2019,
(-?\\N\\ MM

entity lisied above, belng
penalty of perjury.

Taken, swomn to and subscribad before me this

N"WS sg”““"‘r#m"m‘t. SEAL

NGTARY PUBLIC
STATE Ok WEST VIRC! A
Himbarly 5. kendows

wr A
Date Received by State Agancy { |
Gov et BEoncy o Comnlas on: A 1. Rerinson tnm A Do, "\

SMSE Hustingk 1.t et | 4

Governmental agency submitting Disclosure:
!L n y My Comimission B Revi
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STATE OF WEST VIRGINIA
Purchasing Division

o i . B i S e g R G e WL AR [y
SING AFFIDAVIT

CORSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(l), the contracting public entity shall not eward a
construction contract to any bidder that Is known to be in default on any monetary obligation owed {o the state or a
palitical subdivision of the state, inciuding, but not limited to, cbligations refated to payroll taxes, property taxes, sales and

use taxes, fire service fees, or other fines or fees,

ALEL CONTRACYS: Under W. Va, Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or any of its political subdivislons to any vendor or prospective vendor when the vendar or prospective vendor or & related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand

doliars in the aggregate; or (2) the debtor i in employer defauit.

EXCEPTION: Tha prohibition listed abova does not apply where a vendor has contested any tax administered pursuant io chapter
cleven of the W. Va. Code, workers’ compansation premium, permit fes or environmental fee or assassment and the matter has

not become final or where the vandor has entersd into 2 payment plan or agresment and the vendor is not in default of any of the
provisions of such plan or agresment,

DEFLRATIONS:

“Dabt” meens any assessment. premium, penally, fine, tax or other amount of money owed to tha state or any of its political
subdivisions because of a Judgment, fine, parmit violation, license aesessment, defauited workers' compensation premium, penalty
or other assessmant presenfly delinquent or dus and requirad to be paid to the state or any of s political subdivisions, including

any interest or additional penalties accrued thereon.

“Employar default” means having an outstanding balance or jiabllity to the oid fund or to the uninsured empioyers' fund or being
in policy default, as defined in W. Va. Code § 23-2¢-2, failure to malntain mandatory workers' cornpensation coverags, or faliure fo
fully meet its obiigations as & workers' compensation seif-insured employer. An employer is not in employer default if it has entered
ink a repayment agresement with the Insurance Commissioner and remains in compllance with the obligations under the

repayment agreement.

“Relsted party” menns a parly, whether an individual, corporation, partnership, essociation, limited liability company or eny other
form or business association or cther entity whatsosver, relsted to any vendor by blood, marage, ownership or contract through
which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect recelve or
control & portion of the banefit, profit or other consideration from performance of a vendar contract with the party receiving an

amount that meets or exceed five parcent of the total contract amount.

AFFIRMATION: By sigiing this Jorm, the vendor's authorized signer afrms and acknowledges under penalty of
law for feize swaaring (W. Va. Code §61-5-3) that: {1) for construction contracts, the vendor is not in default on

any monstary obligation ovved to the ciate or & political subdivislon of the state, and {2 for all other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are in employer default =s defined above, unless the debt or asmployer default is permitted undsr the

excention sbove.

WITMESS THE FOLLOWING SiGNATURE:

Vendor's Name: __E_LW
Authorized Signature: Date; 2-22-2019

State of \l\)ﬁ&\!\&i\;\;&o\ d/
Countyof _Y20NOWOG.  owit

Taken, subscribed, and sworn to before me this 2. day of e 0 LU (s ]l

COFFICIAL SEAL
NOTARY PUBLIC
STATE OF WEST VIRGINIA
Kimbertly R. Meadows
%538 E L Robinson Engineering Co.
/ 5088 Washington Stroet W.
Charleston, WY 25313
My Commission Expires Nov. 21, 2021

i Afdcavit (Revised D1/19/2018)




