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Date Printed: Sep 16, 2021 Page: 2 FORM ID: WV-PRC-SR-001 2020/05

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 EOI Engineering Design Services - Flatbush 

Highwall
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:

*Dates of Service are estimated for bidding purposes only.

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
2 EOI Engineering Design Services - Fords 

Run Drainage
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:

*Dates of Service are estimated for bidding purposes only.
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1 EXPRESSION OF INTEREST  
Ascent Consulting and Engineering, LLC (Ascent) presents an Expression of Interest (EOI) to participate 
in the request released by the WVDEP-DLR-AML.  In accordance with the proposed EOI, Ascent is 
interested in providing engineering services for the design of Group C Projects which include the 
Flatbush Highwall Project and the Fords Run Drainage Project. Ascent is fully equipped and locally 
positioned to provide the subsequent design services for each; including but not limited to
(as may be applicable to each project): 

 Perform Site and Geotechnical Investigations
 Design temporary and permanent access or accesses for construction and future maintenance,

and active treatment site access.
 Design to repair drainageway through exposed and heavily scoured refuse to convey runoff.
 Design replacement drainage structure to convey Fords Run through the site.
 Design to repair or replace existing drainage structures.
 Design highway relocation, if required.
 Design to mitigate exposed refuse.
 Locate onsite borrow material to cover exposed refuse.
 Design to stabilize landslides, if required.
 Design of highwall reclamation.
 Design to mitigate AMD drainage, including possible horizontal borings.
 Design to mitigate AMD impacted ponded area and drainage.
 Design reclamation of exposed mine spoil and refuse.
 Design of drainage conveyances, including drainage channels, underdrains, and/or other

controls to safely convey water off-site.
 Condition and revegetate all disturbed areas.
 Obtain required permits as determined at the Pre-Design Meeting.

Ascent Consulting and Engineering, LLC (Ascent) is a Small Business headquartered in Clarksburg, West 
Virginia.  Collectively, our management team has over 50 years of related experience. Ascent is equipped 
with a team of professionals, who are experts in their fields and have a comprehensive understanding of 
construction, engineering, environmental, and best management practices. Ascent has built a network of 
reliable subcontractors and will pull out all stops for the successful completion of this project! Ascent also 
maintains an AASHTO accredited materials testing laboratory and provides construction management and 
inspection services.  A true full-service firm!   

The Ascent Team stands out because of our core competencies that match the requirements of this 
solicitation:   

 Locally owned and operated.
 Experience working highly complex engineering design services projects.
 Fully licensed and insured.
 Direct project experience and strong references.
 Substantial experience with managing hundreds of projects and task orders simultaneously.
 An intimate understanding of state and federal standards for safety, and quality.
 Ability to determine the most efficient and cost-effective solutions that meet project goals.
 The Ascent Team has significant project experience in over 15 states.
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 The Ascent Team can quickly respond to any Task Order that may be issued through this 
contract, wherever services are needed. 

Ascent sincerely thanks the WVDEP-DLR-AML for this unique and exciting opportunity. We greatly 
appreciate the opportunity to showcase our Team.    

2  KEY PERSONNEL 
Leadership and staffing are the most important quality of the company of each associate. Ascent’s 
strategy and competitive advantage is founded on providing the most professional, technically 
competent, and highly trained leaders for each client. The Ascent Team brings industry leading leadership 
to the project because our core foundational principle within our strategy is knowing and applying servant 
leadership principles. Team Ascent has assembled a team with extensive project planning experience. Our 
staffing plan approach is a systematic process ensuring we bring the right-sized team with the right skills 
and knowledge to any project. Our team will bring transparency, innovation, and adaptability to solve 
problems and provide solutions for the WVDEP-DLR-AML Projects.  All key personnel will have the 
required training and certifications. Ascent’s structure is underscored by a knowledgeable and responsive 
organization.  Our staffing plan embodies clear lines of authority, responsibility, and communications.  
Detailed resumes are contained in ATTACHMENT C.   

Project Management Personnel: Below is a listing of management personnel who would be assigned to 
the WVDEP-DLR-AML Projects.  

Jeff Knepper will be the Project Manager and Lead Liaison for Ascent services. Jeff Knepper is a Licensed 
Remediation Specialist (LRS) and former program manager for the West Virginia Department of 
Environmental Protection with over 24 years of experience.  He worked with the Division of Water and 
Waste Management to review, develop and approve groundwater protection and remediation plans.  He 
has worked closely with the WV Voluntary Remediation Program (VRP) and spent significant time 
negotiating as a regulator and consultant for remedial activities for the WVDEP and the EPA.   
Mike Nestor will be a subject matter expert for site development and conceptual plans. Mike Nestor has 
18 years of experience with complex site development and plan concepts and serves as the Managing 
Member of Ascent Consulting and Engineering, LLC. He holds a Professional Engineering license in WV, 
PA, OH, VA and MD. His engineering and consulting experience has focused on major land development 
projects and concept designs.  

Amanda Wright will be a subject matter expert while providing overall project management and 
guidance. Amanda Wright has over 17 years’ experience managing large scale and complex environmental 
projects throughout WV, OH, & PA.  Amanda currently serves as a Senior Project Manager at Ascent 
Consulting and Engineering, LLC. 

Support Personnel: Below is a listing of support personnel who could be assigned to the WVDEP-DLR-
AML Projects.  

Devon Shrewsbury:  B.S.E.T Civil Engineering – Bluefield State College, B.S. Civil Engineering – West 
Virginia University; Experienced Project Engineer with over 10 years of experience in engineering plan 
production, stormwater management design and technical reports.  

Keith Axton: B.S. Civil Engineering Technology – Fairmont State University, 2015. Project Engineer with 5 
years of experience with storm sewer designs, lot and road grading and AutoCAD civil 3D designs.  



 
EOI-2021 Design Group C Projects WVDEP-DLR-AML  

Ascent Response Page 3 September 15, 2021 

 

Megan Wagner: B.S Environmental Science – California University of Pennsylvania, 2014. Environmental 
Scientist with over 6 years of experience in environmental assessments, regulatory compliance permitting 
and technical reports.  

 

3  PROJECT METHODOLOGY  

Team Ascent will use our proven management methodology, as noted in Figure 1, and tools to provide 
engineering services for the WVDEP-DLR-AML.  Ascent strongly believes that clear communication and 
expectations are at the core of every successful project. We will encourage a kickoff meeting with your 
staff and our design team at the onset of the project for discussion about existing conditions, project 
goals, availability of funds, site operations, and perceived challenges, etc. This meeting allows us to fully 
understand the project and to tailor our approach and communication to that of your liking.  

We do not look to reinvent the wheel at Ascent. Instead, it is our goal to support the overall vision by 
providing a third-party professional conditions review, using our experienced team to offer valuable   
suggestions, looking for efficient ways to accomplish the project goals, and executing a plan that is easily 
understood, constructed, and ultimately fixes the problem.  

During the initial planning phase, it is imperative to clearly identify project specifics, goals, and schedule, 
while adhering to a standard operating procedure.  As outlined in the scope provided, it is understood 
that the following projects and goals have previously been identified by the WVDEP-DLR-AML.   

PROJECT LOCATIONS  

 

Project 1:   Flatbush Highwall is located off County Route 151 between Ellamore and Norton in 
Randolph County, WV, and is for the reclamation of the existing highwall and the previously constructed 
AMD ponded area.  
Project 2:   Fords Run Drainage is located off County Route 24/2 east of Philippi in Barbour County, WV, 
and is for the repair and replacement of existing AML reclamation features and facilities and mitigation 
of failing structures and grading. 
 

GOALS 

 Develop construction plans and technical specifications to stabilize the landslide, and design new 
drainage features and structures if the existing structures are unable to be repaired or replaced.  

 Design plans and develop specifications to control any associated water with the site.  
 Design plans and develop specifications for limits of disturbance, storm water control and erosion 

and sediment prevention.  All disturbed areas are to be regraded and revegetated.  
 Design plans and develop specifications for all conditions encountered on the project sites. 

 
SCHEDULE  
 
In addition to developing a project budget during the kickoff meeting, Ascent will communicate with 
WVDEP-DLR-AML to set expectations for the complete delivery of project plans, permits, and ultimately 
the construction of the project. The design team will work backwards from the ultimate delivery date and 
schedule milestone events in order to get the project completed on time. Careful consideration is put into 
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construction schedules and permitting as well as time needed for completion of project plans, surveying, 
Geotechnical investigations and more. Every effort is made to give contractors a reasonable timetable to 
complete the construction of each project and each project is evaluated for sensitivity of final delivery. 
Contracts are drafted with liquidated damages to help ensure contractors are held accountable once 
agreements are in place.                                                          
 
PROCEDURE 
 
At a minimum, Ascent facilitates projects according to the following procedure: 

Project Kickoff Meeting 

 Sets expectations for scope, budget, schedule, communication procedure, etc. 
 Informs team with respect to subconsultants and other outside factors. 
 Review of site history and preferred plan. 
 Discuss preferences and limitations to site access and other important items. 
 Develops “action items” and delivery dates based on various decision points. 

 
Conceptual Layout and Preliminary Cost Estimation 

 During this process, various items are completed concurrently such as concept design, base 
mapping, and ground survey. 

 On a conceptual level, Ascent will prepare recommendations for project implementation along 
with preliminary construction cost estimates.  The intent of this phase is to find the “most bang 
for your buck”.  

 After the concepts have been presented to and discussed with the stakeholders, Ascent will move 
forward with the design of the preferred alternative(s). 

 Permit requirements will be evaluated and drafted during this phase.   
 
Plan Production 

 After budgets, feasibility, land acquisitions, etc. are confirmed, Ascent will begin assembling final 
design plans and specifications for construction as well as permit submittals.  

 The Ascent Project Manager will provide a weekly email update to the WVDEP-DLR-AML outlining 
work completed, the schedule ahead, and any changes. Significant changes or new information 
found that is anticipated to require project adjustments will be brought to the WVDEP-DRR-AML 
immediately. Initial contact in this instance is always a phone call, followed by a recap email and 
in some cases, face to face meetings if representatives are available. Project budgets and 
schedules are re-evaluated at milestones (typically at 30%, 60%, and 90% completion). 
 

 Finally, the design will be evaluated for long term sustainability to reduce or eliminate 
maintenance after construction is complete.  The plan will be devised in a way that fixes the 
problem at hand yet minimizes disturbance to the existing landscape. The team assembled for 
this project has extensive experience in civil site design, compliance, construction management, 
remediation, hydrology/hydraulics, drainage design, permitting, as well as many other relevant 
project tasks. 
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Construction Management and Project Inspection 

The project manager in charge will also serve as the Project Manager throughout construction. He will 
help to identify the proper field personnel to inspect the project, will speak to the inspector daily, and will 
attend contractor/progress meetings throughout the duration of the project. He will review and submit 
daily reports to ownership and notify the Client immediately if any problems arise. The Project Manager 
will also review/approve pay applications submitted by the contractor. 

Project Finalization  

Ascent will constantly evaluate progress to ensure that the project is on schedule and that pay 
applications are consistent with the work completed. 
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Figure 1- Ascent Team Management Methodology  

The primary objectives of the management framework / processes are: 

 Time, Cost and Scope – Cost, schedule, and quality control are key components of the Ascent Team’s 
management approach. This module is primarily concerned 
with defining and controlling the project; tracking, 
modifying, and controlling the steps for realizing the 
anticipated project benefits; and providing a structure to 
manage change. We will use cost, schedule, and quality 
performance measures agreed to during the kickoff 
meeting to monitor progress. 
 Communications and Reporting: Ascent understands 
communication is a key to success for this effort, and good 
communication will deliver key messages to stakeholders 
and other team members. This includes status of activities, 
schedule, and informational awareness on the project 
and/or task, as well as reporting on a weekly, monthly, or 
contract basis. 
 Financials: Ascent utilizes resource planning, cost 
estimating based on effort, cost budgeting and cost control     

processes to ensure that the project is completed within the approved budget. Projects are tracked financially, 
and billing activities are monitored and controlled along with the collection processes. 

 Quality Management: All studies for the project will be performed to the industry standard to adhere to proven 
guidelines.  The reports that are generated are peer reviewed internally as a quality control measure.   

 Resource Management: Our resource management approach ensures that pre-planning, scheduling, and the 
allocation of Ascent’s resources will maximize efficiency for the Brownfield Environmental Assessment and 
Planning project.  

 Change Management: Ascent’s change management approach is to first stop and pause to understand what 
is driving the change.  Once this is understood, it is communicated directly to the client so that a clear path 
forward can be developed.  

 Knowledge Management: Our knowledge management process includes collecting, organizing, clarifying, and 
disseminating information and knowledge throughout an organization and our customers.  Ascent has 
developed and maintains an in-house SharePoint knowledge management site.  This knowledge management 
site is used to house project specific documentation including workflows for routing and approvals. 

 Risk / Issue Management: Our risk management approach is to reduce the variation in expected project 
results, including cost, schedule, and performance. Risk management begins with the development of our Risk 
Management Plan that will continue throughout the life of the project with active participation by all 
stakeholders. Our PM will manage the Risk Plan, which will contain a description of the risk, the risk category, 
the risk impact assessment, the risk ranking and urgency, the originator, and the name of the assigned 
manager/staff member. All problems and issues associated with project performance or related issues will be 
identified, qualified, and documented in the form of action items, assigned to a responsible individual, entered 
our Quality Control database, and tracked to resolution. We will employ our rapid issue escalation process via 
daily stand-up meetings and weekly status reports from our key personnel staff. The Project Manager will 
ensure that any adverse trends are analyzed for root causes and that appropriate corrective actions are taken. 

 
 



 
EOI-2021 Design Group C Projects WVDEP-DLR-AML  

Ascent Response Page 7 September 15, 2021 

 

4 REFERENCES 
 
Tom Brown 
City of Clarksburg Engineer 
222 West Main Street 
Clarksburg, WV 26301 
tbrown@cityofclarksburgwv.com 
304.677.1132 
 
Beau Henderson 
City Construction, President 
284 Factory Street 
Clarksburg, WV 26301 
beau@cccwv.us 
304.623.5179 
 
Justin Darrah 
ND Paper, EHS Manager 
702 AFR Drive 
Fairmont, WV 26554 
Justin.darrah@us.ndpaper.com 
304.333.6158 
 
Roy Randolph 
Scigliano Asset Holdings, LLC 
189 Randolph Hollow Road 
Clarksburg, WV 26301 
304.677.3000 
 

 



  
 
 

 

  

 ATTACHMENT A 
 

  
 



WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION 
AML CONSULTANT QUALIFICATION QUESTIONNAIRE       Attachment “A”

PROJECT NAME 
EOI Engineering Design Services-Group 
C Design Projects 

DATE (DAY, MONTH, YEAR) 
September 13, 2021 

FEIN 
82-4069240

1. FIRM NAME
Ascent Consulting and Engineering,
LLC

2. HOME OFFICE BUSINESS ADDRESS
2361 Davisson Run Rd Suite 103
Clarksburg, WV 26301

3. FORMER FIRM NAME
N/A

4. HOME OFFICE TELEPHONE
(304) 933-3463

5. ESTABLISHED (YEAR)
2018 

6. TYPE OWNERSHIP
Individual    Corporation 
Partnership   Joint-Venture

6a. WV REGISTERED DBE 
(Disadvantaged Business 
Enterprise) 

YES        NO
7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE
2361 Davisson Run Rd Suite 103 Clarksburg, WV 26301/ (304)933-3463/ Michael Nestor, PE / 9

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM
Michael R. Nestor, PE (Managing Member)
Zachary L. Assaro (Member)

8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS 

9. PERSONNEL BY DISCIPLINE

2  ADMINISTRATIVE 
 ARCHITECTS 
 BIOLOGIST 
1  CADD OPERATORS 
 CHEMICAL ENGINEERS 
7  CIVIL ENGINEERS 
23 CONSTRUCTION INSPECTORS 
 DESIGNERS 
 DRAFTSMEN 

 ECOLOGISTS 
 ECONOMISTS    
 ELECTRICAL ENGINEERS   
3  ENVIRONMENTALISTS    
 ESTIMATORS 
1  GEOLOGISTS 
 HISTORIANS 
 HYDROLOGISTS   

 LANDSCAPE ARCHITECTS 
   MECHANICAL ENGINEERS    
 MINING ENGINEERS    
 PHOTOGRAMMETRISTS    
 PLANNERS: URBAN/REGIONAL   
 SANITARY ENGINEERS  
 SOILS ENGINEERS 
 SPECIFICATION  
   WRITERS 

 STRUCTURAL ENGINEERS 
2   SURVEYORS 
 TRAFFIC ENGINEERS 
 OTHER 

39 TOTAL PERSONNELL 

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 1 
*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to
supervise and perform this type of work.

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? N/A � YES      � NO



11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED.  Attach “AML Consultant Qualification Questionnaire”. 

NAME AND ADDRESS: 
American Geotech  
601 Ohio Ave  
Charleston, WV  

SPECIALTY: 
Geotech  

WORKED WITH BEFORE 
 

_____ Yes 
 

_____ No 
NAME AND ADDRESS: 
Brandon Rumbaugh Solutions  
319 Paintersville Road 
Hunker, PA 15639 

SPECIALTY: 
Survey  

WORKED WITH BEFORE 
 

_____ Yes 
 

_____ No 
NAME AND ADDRESS: 
6 Guns, LLC 
10990 Mason Dixon Highway 
Burton, WV 26562 

SPECIALTY: 
Mapping 

WORKED WITH BEFORE 
 

_____ Yes 
 

_____ No 
NAME AND ADDRESS: 
EnviroProbe 
963 Canyon Road 
Morgantown, WV 26508 

SPECIALTY: 
Geotech 

WORKED WITH BEFORE 
 

_____ Yes 
 

_____ No 
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 
_____ Yes 

 
_____ No 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 
 

_____ Yes 
 

_____ No 
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 
_____ Yes 

 
_____ No 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 
 

_____ Yes 
 

_____ No 
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 
_____ Yes 

 
_____ No 

 



12. A. Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering? 
 
      YES Description and Number of Projects:_Performed design for various projects dealing with mine seepage                                        
and ground instability. Coordinated drilling/monitoring activities, designed wet mine seals, drainage conveyances, 
E&S measures, and slip repairs, etc. Approximately 5 or 6 projects completed. Specifically, Mr. Nestor was heavily 
involved in the Anglins Run, Roaring Creek and Leon Street projects as well as several others.  
 
    

 

      B. Is your firm experienced in Soil Analysis? 
 
   YES Description and Number of Projects: Ascent staff is experienced with identifying hydric soils 
applicable to wetlands and subsequent permitting needs. Ascent is also experienced with reading boring logs and 
coordinating with Geotechnical Engineers in order to apply information to practical designs. Ascent personnel has 
provided such services on dozens of projects. Ascent’s Environmental Division Manager is a certified Geologist.                                    
 
   NO 

C. Is your firm experienced in hydrology and hydraulics? 
 
   YES Description and Number of Projects:_Ascent personnel performs pre and post watershed analyses on a 
variety of projects. We have completed drainage studies for municipalities, private development projects, and AML 
projects. We have also performed stream analyses for bridge replacement projects and development in flood prone 
areas. This type of work is performed in nearly every project Ascent works on and has been completed in hundreds of 
projects.  
                                       
 
    
 

D. Does your firm produce its own Aerial Photography and Develop Contour Mapping? 
 

   YES Description and Number of Projects:  
 
   NO    Ascent works with subconsultants to identify the most cost-effective way of producing design worthy 
mapping. We have purchased mapping that was already developed, produced mapping with drone flights, and utilized 
Brandon Rumbaugh Solutions in order to develop survey mapping from “boots on the ground” survey. Each project is 
analyzed and mapping production is selected based on the appropriate level of accuracy and cost efficiency.  

E. Is your firm experienced in domestic waterline design?  (Include any experience your firm has in 
evaluation of aquifer degradation as a result of mining.) 

 
       YES Description and Number of Projects:_Ascent is experienced with the design and layout of potable 
water systems for commercial and residential development projects. We have completed dozens of mainline extensions 
and/or replacement projects, however we do not have experience in aquifer degradation.  

 NO 

 



F. Is your firm experienced in Acid Mine Drainage  
Evaluation and Abatement Design? 
 

       YES Description and Number of Projects:__Ascent Personnel has developed several projects dealing with 
evaluation of Acid Mine Drainage and design of conveyance/treatment systems.  Approximately 5 or 6 projects 
completed. In addition, Jeff Knepper (Ascent) has extensive experience in Acid Mine drainage treatment both on the 
consulting side as well as the Regulatory side.  

 
NO 
 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) 
 
Nestor, Michael, R.  

YEARS OF EXPERIENCE 
YEARS OF AML DESIGN EXPERIENCE: 
10 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 18 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 18 
 

Brief Explanation of Responsibilities 
 
Mr. Nestor has served in various roles for AML projects as well as numerous projects with related design activities. 
Mr. Nestor worked as a staff engineer, project engineer, project manager, and then led an entire site development 
division for a large regional design firm before starting Ascent Consulting and Engineering in January of 2018. He now 
serves as the Managing Member for the firm. He is very heavily involved in all aspects of the firm’s work including 
design and review for projects. Mr. Nestor has and continues to work with drainage, stormwater, land development, 
public utility, transportation/access roads, landslides, etc.  
______________________________________________________________________________________________________________________ 
 
 
EDUCATION (Degree, Year, Specialization) 
Bachelor of Science in Engineering Technology, 2003 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
American Society of Civil Engineers  
American Society of Highway Engineers (Past President of NCWV 
Region)  

REGISTRATION (Type, Year, State) 
Professional Engineer, 2009, WV 
Professional Engineer, 2020, PA 
Professional Engineer, 2020, VA 
Professional Engineer, 2020, MD  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) 
Assaro, Zachary, L.   

YEARS OF EXPERIENCE 

 YEARS OF AML DESIGN EXPERIENCE: 
5 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 8 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:7 
 

Brief Explanation of Responsibilities 
Mr. Assaro served as a staff engineer, project engineer, and then project manager within a large regional design firm 
prior to joining Ascent Consulting and Engineering as a co-owner/member. Mr. Assaro has performed design and 
management work for a variety of project types including but not limited to access roads, drainage and stormwater 
management, land development, public utilities, slip repairs, etc.  
 

 
EDUCATION (Degree, Year, Specialization) 
Bachelor of Science in Engineering Technology, 2012 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 

REGISTRATION (Type, Year, State) 
N/A 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
Short, Eric, M.  YEARS OF AML DESIGN EXPERIENCE: 

10 
YEARS OF AML RELATED DESIGN 
EXPERIENCE:18 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:18 
 

Brief Explanation of Responsibilities 
Mr. Short has been involved in nearly every facet of civil engineering design. He serves as the engineering manager 
for Ascent Consulting and Engineering. Mr. Shorts experiences covers large land development projects, slip repair, 
access road design, E&S plans, drainage/stormwater management, etc.  
 
EDUCATION (Degree, Year, Specialization) 
Bachelor of science in Engineering Technology, 2003 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
American Society of Civil Engineers  
American Society of Highway Engineers 

REGISTRATION (Type, Year, State) 
N/A 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
Knepper, Jeffrey  YEARS OF AML DESIGN EXPERIENCE: 

14 
YEARS OF AML RELATED DESIGN 
EXPERIENCE:24 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:0 
 

Brief Explanation of Responsibilities 
Mr. Knepper serves as Ascent’s Environmental Division Manager however maintains a wide variety of duties within the  
Company. Jeff is a certified professional Geologist, licensed remediation specialist, and carries certifications in 
above ground storage tanks. Jeff previously served as the statewide Environmental Resources Program Manager for WVDEP, 
handing permitting and compliance approvals for mining facilities in the state of WV. His background covers 
investigation work, regulatory/compliance, and hydrogeology.  
______________________________________________________________________________________________________________________ 
  
EDUCATION (Degree, Year, Specialization) 
Bachelor of Science in Geology, 1998 (West Virginia University) 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
American Institute of Professional Geologists 
West Virginia Manufacturers Association  
IOGA of WV 
PIOGA (PA) 

REGISTRATION (Type, Year, State) 
Professional Geologist, VA 
Licensed Remediation Specialist, WV 
Certified Aboveground Storage Tank Inspector, STI-
SP001 
Certified Aboveground Storage Tank Inspector, PA 

 
 
 



 

14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML  
    DESIGN SERVICES 

 
 
Auto CAD Civil 3D (2020), Microsoft Suite, Vehicle Tracking, Hydraflow Add on from Auto Desk, HEC-RAS, Google Earth, 
 
GPS Pathfinder Office, Terrain Navigator Pro, Adobe Acrobat DC, Sage (Financial Software)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE AND 
LOCATION 

NAME AND ADDRESS OF 
OWNER 

NATURE OF YOUR FIRM’S 
RESPONSIBILITY 

ESTIMATED 
CONSTRUCTION 

COST 

PERCENT COMPLETE 

Cherry Grove Estates 
Clarksburg, WV 

Stella Construction 
51 Middletown Road 
Fairmont, WV 26554 

Design of Residential 
subdivision, permitting, 
etc.  

$1,200,000 98%  

Leon Street Slip AML 
Clarksburg, WV 

City of Clarksburg, WV 
222 West Main Street 
Clarksburg, WV 26301 
 

NEPA EA and the construction 
of a stabilization wall over 
pre-existing mine voids.  
Services provided:  survey & 
mapping, geotechnical, 
engineering, & construction 
administration, 
archeological survey, & 
endangered species.     

$1,100,000 90% 

Lost Creek Natural Gas 
replacement, 4.8 mile 
replacement, Harrison 
County WV  
 

Eastern Gas 
Transmission and 
Storage 
6603 West Broad St. 
Richmond, VA 

Transmission Line design, 
environmental clearances & 
permitting, construction 
administration, survey, 
inspection 

$10,000,000 5% 

Mineral Wells Par Mar Croesus Holdings 
8199 McKnight Road 
Pittsburgh, PA 15237 

Site plan and utility 
upgrades  

$1,000,000 10%  

Shannon Fields Well 
Pad 

Southwestern Energy 
1300 Fort Pierpont Dr 
Morgantown, WV 26508 

Hydrologic Analysis, road 
improvement and well pad 
design, construction 
management and inspection 

$500,000 75%  
 

Miller Well Pad Southwestern Energy 
1300 Fort Pierpont Dr 
Morgantown, WV 26508 

Hydrologic Analysis, road 
improvement and well pad 
design, construction 
management and inspection 

$500,000 65%  
 

TOTAL NUMBER OF PROJECTS:5 TOTAL ESTIMATED CONSTRUCTION COSTS:  $14,300,000 

 
 
 
 



16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS 

PROJECT NAME, TYPE 
AND LOCATION 

NATURE OF FIRMS 
RESPONSIBILITY 

NAME AND 
ADDRESS OF 

OWNER 

ESTIMATED 
COMPLETION DATE 

ESTIMATED CONSTRUCTION COST 

ENTIRE 
PROJECT 

YOUR FIRMS 
RESPONSIBILITY 

Frontier Weirton 
Crossings 

Engineering Design Frontier 
Group 
500 Seneca 
St. 
Buffalo, NY 
14204 
 

Ongoing  $80,000,000 Varies 

Paving Projects  
Numerous 

Testing and Inspections Wolfe 
Excavating  
Bear 
Contracting  
Mountaineer 
Contractors 
Stantec 

Ongoing  Varies  Varies  
 

WV Botanical 
Gardens 

Engineering Design March Westin Fall 2021 Unknown Varies 

 ND Paper – 
various projects 

Structure engineering 
and mechanical component 
drawings 

ND Paper  
702 AFR 
Drive 
Fairmont, WV 
26554 

Ongoing  $40,000,000 Varies 

Realizations 789 
Globe Mine  
Newell, WV 

Design and install a new 
lime dosing system to 
treat concentrated Acid 
Mine Drainage (AMD) from 
two old clay mines.   

Newell, WV Spring 2021 $1,500,000 The old dosing system 
was removed, and the new 
system was engineered 
and installed to 
specifications. 
Hydrogeologic and 
surface water 
investigations and 
submitting necessary 
permit applications. 

 



 

17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD 
PROJECT NAME, TYPE 

AND LOCATION 
NAME AND ADDRESS 

OF OWNER 
ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED 

(YES OR NO) 
Fort Martin Road Maintenance 
Monongalia County, WV   
& turning lane/entry 
improvements 

Longview Power  
1375 Fort Martin Rd 
Maidsville, WV 26541 

$125,00 & $600,000 2018/ 
2019 

YES  
YES 

Lowndes Hill Slip Repair  
Harrison County, WV  

City of Clarksburg 
222 West Main Street 
Clarksburg, WV 26301 

$200,000 2018 YES  

The Vale, Residential  
Housing,  
Bridgeport, WV  

Trailhead Investments, LLC.  
721 Brightridge Drive 
Bridgeport, WV 26330 

$1,900,000 2018-
2019 

YES 
 

Jenkins Subaru, Commercial  
Site Development,  
Bridgeport, WV  

Jenkins Subaru 
750 Lodgeville Rd.  
Bridgeport, WV 26330 

$160,000 2019 YES  

Camden Slip Repair & 
Drainage Improvements 

Mountain V Oil and Gas 
Bridgeport, WV 

$500,000 2020 YES 

TL 255 Natural Gas 
replacement, 5 mile 
replacement, Wood County WV  
 

Dominion Energy Transmission  
Southern Regional  
Headquarters, Weston, WV 

$9,900,000 2020 YES 

Sole/Morris Compressor 
Station, 12 acre compressor 
pad for natural gas 
operations, Tyler County, WV  
 

Antero Resources 
White Oaks Blvd.  
Bridgeport, WV 

$1,000,000 2019 YES 

ND Paper Slip, repair of 
slip along Monongahela 
River, Marion County 

ND Paper  
702 AFR Drive 
Fairmont, WV 26554 

$500,000 2020 YES 

 



 

18.  COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE  
   OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE) 

PROJECT NAME, TYPE 
AND LOCATION 

NAME AND ADDRESS 
OF OWNER 

ESTIMATED CONSTRUCTION COST 
OF YOUR FIRM’S PORTION 

YEAR CONSTRUCTED 
(YES OR NO) 

FIRM ASSOCIATED 
WITH 

Clay Battelle Health 
Center 

Unknown 
Ascent was a 
subconsultant to the 
Architect 

$150,000 2020 YES Desmone 
Architecture 

WVU Hospitals 
Rehab Center   

WVU Hospitals $500,000 2019 NO Paradigm 
Architecture 

      

      

      

      

19. Use this space to provide any additional information or description of resources supporting your firm's 
qualifications to perform work for the West Virginia Abandoned Mine Lands Program. Ascent has assembled a team of 
senior level design professionals that have a wide variety of experience in the industry. Our size allows us to 
communicate effectively internally as well as with our clientele, often producing innovative ideas helping to 
avoid pitfalls that larger firms fall into with inexperienced designers and ineffective communication. Our design 
personnel specialize in earthwork and drainage which is very well suited for this project and we have close 
relationships with valued subs that make Geotechnical and Survey project components seamless with the rest of our 
operations.  

 

20. The foregoing is a statement of facts. 
 
Signature:___________________________________________   Title: Managing Member__ 
 
Printed Name:____Michael R. Nestor_______________ 
 

 
 
Date:__9/13/21_______ 
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* List whether project experience is corporate or personnel based or both.
** Use this area to provide specific sections or pages if needed for reference.
*** List Primary Design personnel and their functional capacity for the projects listed.
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Attachment "B" 
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AML and RELATED PROJECT EXPERIENCE MATRIX

PROJECT
Exp. Basis           

C=Corp.   
P=Personnel     

*
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Info Provided 
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Construction  
Management/Inspection  

(20 Field Service Specialists) 
 

Civil Engineering  
(6 Project/Staff Engineers) 

 

Environmental 
(4 Scientists) 

   
 

Michael Nestor, PE 
QA/QC Manager 

 
 

Ascent Partner 
Company 

 

Ascent In-House Services 

Materials Testing  
(AASHTO Certified Laboratory) 

 

Mechanical Engineering 
(2 Engineers) 

 

Surveying 
 

 

Zachary Assaro 
Project Manager 

 
 

 PROJECT TEAM 
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