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Date Printed: Jun 28, 2022 Page: 2 FORM ID: WV-PRC-SR-001 2020/05

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 Professional Svcs - Three Fork Creek 

Watershed Restoration
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Professional Svcs - Three Fork Creek Watershed Restoration

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
2 Professional Svcs - Abram Creek AMD 

Treatment Phase II
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Professional Svcs - Abram Creek AMD Treatment Phase II

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
3 Professional Svcs - Richard (Shaver) 

Drainage
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Professional Svcs - Richard (Shaver) Drainage
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1 EXPRESSION OF INTEREST   
Ascent Consulting and Engineering, LLC (Ascent) presents this centralized expression of interest (CEOI) to 
participate in this project released by the WVDEP Office of Abandoned Mine Lands and Reclamation 
(WVDEP-DLR-AML).  Ascent is prepared to meet the WVDEP’s expectations sited within the original CEOI 
to provide the following engineering design services for Contract 9 – West Virginia North Projects (Three 
Fork Creek Watershed Restoration, Abram Creek AMD Treatment Phase II, Richard Shaver Drainage): 

 NEPA consultation and documentation 
 Public Participation 
 Infrastructure Investment Job Act (IIJA) compliance 
 Determine legal ownership of properties 
 Obtain exploratory and construction rights of entry 
 Provide legal documentation to justify legal ownership findings 
 Provide current mapping, perform survey and other related services 
 Perform site and geotechnical investigations 
 Design temporary and permanent access or accesses for construction and future maintenance 
 Design demolition and disposal of existing systems and facilities 
 Design replacement, fully automated in-stream, auger-feeding hydrated lime dosing active 

treatment systems and facilities 
 Provide sit redesigns and/or create new designs 
 Design to extend and provide utility services, including electric lines, fiber/telephone lines and/or 

cellular based communications systems 
 Design to install, repair or replace existing drainage structures/systems 
 Design and mitigate AMD Drainage 
 Design an AMD pumping system to an existing treatment facility (including a stream crossing) 
 Design reclamation of exposed coal refuse and mine spoil 
 Design drainage conveyances, including drainage channels underdrains, and/or other controls to 

safely convey water off-site 
 Condition and revegetate all disturbed areas 
 Construction quality assurance and quality control (QA/QC) 
 Provide resident project representative/inspector 
 Prepare daily construction activity logs summarizing activities 
 Provide engineering support and services throughout construction 
 Provide Engineers certification report 

We acknowledge the importance of this opportunity and commit our experience and cooperation as 
outlined in the sections below: 

 Experience – Listing of Projects 
 Outline (resources, sub-contractors, and key personnel) 

Ascent Consulting and Engineering, LLC (Ascent) is a Small Business headquartered in Clarksburg, West 
Virginia.  Collectively, our management team has over 50 years of related experience. Ascent is equipped 
with a team of professionals, who are experts in their fields and have a comprehensive understanding of 
construction, engineering, environmental, and best management practices. Ascent has built a network of 
reliable subcontractors and will pull out all stops for the successful completion of this project! Ascent also 
maintains an AASHTO accredited materials testing laboratory and provides construction management and 
inspection services.  A true full-service firm!   
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The Ascent Team stands out because of our core competencies that match the requirements of this 
solicitation:   

 

 Experience working highly complex engineering design services projects. 
 Fully licensed and insured.  
 Direct AML project experience and strong references. 
 Substantial experience with managing various of projects and task orders simultaneously. 
 An intimate understanding of state and federal standards for safety, and quality. 
 Ability to determine the most efficient and cost-effective solutions that meet project goals. 
 The Ascent Team has significant project experience in over 15 states. 
 The Ascent Team can quickly respond to any Task Order that may be issued through this 

contract, wherever services are needed. 

Ascent sincerely thanks the WV Purchasing Division and the WVDEP-DLR-AML for this unique and exciting 
opportunity. We greatly appreciate the opportunity to showcase our Team.    
 

2 EXPERIENCE – PROJECT LISTING INSERTS 
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Environmental Considerations 

• Environmental assessments and reports will be prepared and submitted based on the project 
parameters. 

• Reports/Assessments may include NEPA, characterization reports, treatment/mitigation studies, 
AMD treatment alternatives and design.  Other reports or investigations may be prepared based 
on the requested agency. 

Conceptual Layout and Preliminary Cost Estimation 

 On a conceptual level, Ascent will prepare recommendations for project implementation along 
with preliminary construction cost estimates and input on what each alternative will improve for 
overall drainage.  The intent of this phase is to find the “most bang for your buck”.  

 After the concepts have been presented to and discussed with the stakeholders, Ascent will move 
forward with the design of the preferred alternative(s). 

 During this process, various items are completed concurrently such as base mapping, ground 
survey, geotechnical evaluations, and the ultimate maintenance of the site. Any site work such as 
clearing and grubbing or minor grading for rig access should be coordinated with the proposed 
plan in order minimize rework and help to hold down project costs. 

 This stage allows the project team to refine the concept and identify anything initially unforeseen 
that would have an impact to project cost or constructability.  

 Permit requirements will be evaluated and drafted during this phase.   
 

Plan Production 

 After budgets, feasibility, land acquisitions, etc. are confirmed, Ascent will begin assembling plans 
and specifications for construction as well as permit submittals.  

 The Ascent Project Manager will provide a weekly email update to the WVDEP outlining work 
completed, the schedule ahead, and any changes. Significant changes or new information found 
that is anticipated to require project adjustments will be brought to the WVDEP immediately. 
Initial contact in this instance is always a phone call, followed by a recap email and in some cases, 
face to face meetings if representatives are available. Project budgets and schedules are re-
evaluated at milestones (typically at 30%, 60%, and 90% completion). 

 The keys to project success for this site include but are not limited to site investigation, removal 
of existing treatment systems, conveyance and mitigation of AMD drainage, conveyance of site 
runoff and impounded water, re-grading of the project area, and revegetation of all disturbed 
areas. 
The existing treatment systems will be modified or removed based on design specifications. The 
level of modification will be determined based on the initial site investigation. 
AMD will need to be relieved; they will focus on the design of the drainage conveyances as well 
as mitigation strategies. It will be important to plan not only for the final conditions but also for 
construction activities and grading operations that may need to be staged to prepare for possible 
release of water during construction activities.  

 Finally, the design will be evaluated for long term sustainability to reduce or completely eliminate 
maintenance after construction is complete.  The plan will be devised in a way that fixes the 
problem at hand yet minimizes disturbance to the existing landscape. We understand that 
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vegetation is an important factor to stabilization so any areas that can remain undisturbed will be 
exonerated from clearing and grubbing activities.  In addition, areas that require clear cut will be 
planned for revegetation to re-stabilize the surface as quickly as possible.  The team assembled 
for this project has extensive experience in geotechnical exploration and design, landslide 
remediation, hydrology/hydraulics, drainage design, permitting, and AMD treatment processes 
as well as many other relevant project tasks.  

 

Construction Management and Project Inspection 

 The project manager in charge will also serve as the Project Manager throughout construction. 
He/She will help to identify the proper field personnel to inspect the project, will speak to the 
inspector daily, and will attend contractor/progress meetings throughout the duration of the 
project. He/She will review and submit daily reports to ownership and notify the Client 
immediately if any problems arise. The Project Manager will also review/approve pay applications 
submitted by the contractor. 
 

Project Finalization  

 Ascent will constantly evaluate progress to ensure that the project is on schedule and that pay 
applications are consistent with the work completed. 

 
The primary objectives of the management framework / processes are: 

 Time, Cost and Scope – Cost, schedule, and quality control are key components of the Ascent Team’s 
management approach. This module is primarily concerned with defining and controlling the project; 
tracking, modifying, and controlling the steps for realizing the anticipated project benefits; and providing 
a structure to manage change. We will use cost, schedule, and quality performance measures agreed to 
during the kickoff meeting to monitor progress. 
 Communications and Reporting: Ascent understands communication is a key to success for this 
effort, and good communication will deliver key messages to stakeholders and other team members. This 
includes status of activities, schedule, and informational awareness on the project and/or task, as well as 
reporting on a weekly, monthly, or contract basis. 
 Financials: Ascent utilizes resource planning, cost estimating based on effort, cost budgeting and cost 

control     processes to ensure that the project is completed within the approved budget. Projects are 
tracked financially, and billing activities are monitored and controlled along with the collection 
processes. 

 Quality Management: All studies for the project will be performed to the industry standard to adhere 
to proven guidelines.  The reports that are generated are peer reviewed internally as a quality control 
measure.   

 Resource Management: Our resource management approach ensures that pre-planning, scheduling, 
and the allocation of Ascent’s resources will maximize efficiency for the Brownfield Environmental 
Assessment and Planning project.  

 Change Management: Ascent’s change management approach is to first stop and pause to 
understand what is driving the change.  Once this is understood, it is communicated directly to the 
client so that a clear path forward can be developed.  

 Knowledge Management: Our knowledge management process includes collecting, organizing, 
clarifying, and disseminating information and knowledge throughout an organization and our 
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customers.  Ascent has developed and maintains an in-house Sharepoint knowledge management 
site.  This knowledge management site is used to house project specific documentation including 
workflows for routing and approvals. 

 Risk / Issue Management: Our risk management approach is to reduce the variation in expected 
project results, including cost, schedule, and performance. Risk management begins with the 
development of our Risk Management Plan that will continue throughout the life of the project with 
active participation by all stakeholders. Our PM will manage the Risk Plan, which will contain a 
description of the risk, the risk category, the risk impact assessment, the risk ranking and urgency, the 
originator, and the name of the assigned manager/staff member. All problems and issues associated 
with project performance or related issues will be identified, qualified, and documented in the form 
of action items, assigned to a responsible individual, entered our Quality Control database, and 
tracked to resolution. We will employ our rapid issue escalation process via daily stand-up meetings 
and weekly status reports from our key personnel staff. The Project Manager will ensure that any 
adverse trends are analyzed for root causes and that appropriate corrective actions are taken. 



  
 
 

 

  

 ATTACHMENT A 
 

  
 



WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION 

AML CONSULTANT QUALIFICATION QUESTIONNAIRE Attachment “A” 

PROJECT NAME 

AML 2022 Contract 9 - North 
DATE (DAY, MONTH, YEAR) 

June 22, 2022 

FEIN 

82-4069240

1. FIRM NAME

Ascent Consulting and Engineering,

LLC

2. HOME OFFICE BUSINESS ADDRESS

2361 Davisson Run Rd Suite 103

Clarksburg, WV 26301

3. FORMER FIRM NAME

N/A

4. HOME OFFICE TELEPHONE

(304) 933-3463

5. ESTABLISHED (YEAR)

2018 

6. TYPE OWNERSHIP

Individual Corporation 

Partnership   Joint-Venture 

6a. WV REGISTERED DBE 

(Disadvantaged Business 

Enterprise) 

YES        NO 

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE

2361 Davisson Run Rd Suite 103 Clarksburg, WV 26301/ (304)933-3463/ Michael Nestor, PE / 9

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM

Michael R. Nestor, PE (Managing Member)

Zachary L. Assaro (Member)

8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS 

9. PERSONNEL BY DISCIPLINE

1  ADMINISTRATIVE

⎯ ARCHITECTS 

⎯ BIOLOGIST 

2  CADD OPERATORS 

⎯ CHEMICAL ENGINEERS 

7  CIVIL ENGINEERS 

21 CONSTRUCTION INSPECTORS 

⎯ DESIGNERS 

⎯ DRAFTSMEN 

⎯ ECOLOGISTS 

⎯ ECONOMISTS   

⎯ ELECTRICAL ENGINEERS   

3  ENVIRONMENTALISTS   

⎯ ESTIMATORS 

1  GEOLOGISTS 

⎯ HISTORIANS 

1 HYDROLOGISTS 

⎯ LANDSCAPE ARCHITECTS 

  MECHANICAL ENGINEERS   

⎯ MINING ENGINEERS 

⎯ PHOTOGRAMMETRISTS   

⎯ PLANNERS: URBAN/REGIONAL   

⎯ SANITARY ENGINEERS 

⎯ SOILS ENGINEERS 

⎯ SPECIFICATION  

   WRITERS 

⎯ STRUCTURAL ENGINEERS 

6 SURVEYORS 

⎯ TRAFFIC ENGINEERS 

⎯ OTHER 

42 TOTAL PERSONNELL 

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 2 

*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to

supervise and perform this type of work.

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? N/A  YES  NO



11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED.  Attach “AML Consultant Qualification Questionnaire”. 

NAME AND ADDRESS: 

  

SPECIALTY: 

Geotech  

WORKED WITH BEFORE 

 

_____ Yes 

 

_____ No 

NAME AND ADDRESS: 

 

SPECIALTY: 

 

WORKED WITH BEFORE 

 

_____ Yes 

 

_____ No 

NAME AND ADDRESS: 

 

SPECIALTY: 

 

WORKED WITH BEFORE 

 

_____ Yes 

 

_____ No 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 

_____ Yes 

 

_____ No 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 

_____ Yes 

 

_____ No 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 

_____ Yes 

 

_____ No 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 

_____ Yes 

 

_____ No 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 

_____ Yes 

 

_____ No 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 

_____ Yes 

 

_____ No 

 



12. A. Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering? 

 

      YES Description and Number of Projects:_Performed design for various projects dealing with mine seepage                                        

and ground instability. Coordinated drilling/monitoring activities, designed wet mine seals, drainage conveyances, 

E&S measures, and slip repairs, etc. Approximately 13 projects completed. Specifically, Mr. Nestor was heavily 

involved in the Anglins Run and Roaring Creek projects as well as several others. Mr. Knepper has been involved with 

several AMD remediation active and passive treatment systems. 

 

   NO 

 

      B. Is your firm experienced in Soil Analysis? 

 

   YES Description and Number of Projects: Ascent staff is experienced with identifying hydric soils 

applicable to wetlands and subsequent permitting needs. Ascent is also experienced with reading boring logs and 

coordinating with Geotechnical Engineers in order to apply information to practical designs. Ascent personnel has 

provided such services on dozens of projects. Ascent’s Environmental Division Manager is a Certified Professional 

Geologist.                                    

 

   NO 

C. Is your firm experienced in hydrology and hydraulics? 

 

   YES Description and Number of Projects:_Ascent personnel performs pre and post watershed analyses on a 

variety of projects. We have completed drainage studies for municipalities, private development projects, and AML 

projects. We have also performed stream analyses for bridge replacement projects and development in flood prone 

areas. This type of work is performed in nearly every project Ascent works on and has been completed in hundreds of 

projects.  

                                       

 

   NO 

 

D. Does your firm produce its own Aerial Photography and Develop Contour Mapping? 

 

   YES Description and Number of Projects:  

 

   NO    Ascent produces aerial photography and develops contour mapping in-house. Ascent recently formed a 

survey division which includes 6 in-house surveyors. 

E. Is your firm experienced in domestic waterline design?  (Include any experience your firm has in 

evaluation of aquifer degradation as a result of mining.) 

 

       YES Description and Number of Projects:_Ascent is experienced with the design and layout of potable 

water systems for commercial and residential development projects. We have completed dozens of mainline extensions 

and/or replacement projects. Ascent’s Environmental Manager does have experience with aquifer degradation as it 

relates to mining. He was previously and Environmental Resource Program Manager for the Division of Mining and 

Reclamation. 

 NO 

 



F. Is your firm experienced in Acid Mine Drainage  

Evaluation and Abatement Design? 

 

       YES Description and Number of Projects:__Ascent Personnel has developed several projects dealing with 

evaluation of Acid Mine Drainage and design of conveyance/treatment systems.  Approximately 13 projects completed. In 

addition, Jeff Knepper (Ascent) has extensive experience in Acid Mine drainage treatment both on the consulting side 

as well as the Regulatory side. He was formerly an Environmental Resources Program Manager for the Department of 

Mining and Reclamation for the WVDEP. 

 

NO 

 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) 
 

Nestor, Michael, R.  

YEARS OF EXPERIENCE 

YEARS OF AML DESIGN EXPERIENCE: 

15 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 18 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE: 18 

 

Brief Explanation of Responsibilities 

 

Mr. Nestor has served in various roles for AML projects as well as numerous projects with related design activities. 

Mr. Nestor worked as a staff engineer, project engineer, project manager, and then led an entire site development 

division for a large regional design firm before starting Ascent Consulting and Engineering. He now serves as the 

Managing Member for the firm. He is very heavily involved in all aspects of the firm’s work including design and 

review for projects. Mr. Nestor has and continues to work with drainage, stormwater, land development, public utility, 

transportation/access roads, landslides, etc.  

______________________________________________________________________________________________________________________ 

 

 

EDUCATION (Degree, Year, Specialization) 

Bachelor of Science in Engineering Technology, 2003 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

American Society of Civil Engineers  

American Society of Highway Engineers (Past President of NCWV 

Region)  

REGISTRATION (Type, Year, State) 

Professional Engineer, 2009, WV 

Professional Engineer, 2020, PA 

Professional Engineer, 2020, VA 

Professional Engineer, 2020, MD  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) 
Assaro, Zachary, L.   

YEARS OF EXPERIENCE 

 YEARS OF AML DESIGN EXPERIENCE: 

7 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 9 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:9 

 

Brief Explanation of Responsibilities 

Mr. Assaro served as a staff engineer, project engineer, and then project manager within a large regional design firm 

prior to joining Ascent Consulting and Engineering as a co-owner/member. Mr. Assaro has performed design and 

management work for a variety of project types including but not limited to access roads, drainage and stormwater 

management, land development, public utilities, slip repairs, etc.  

 

 

EDUCATION (Degree, Year, Specialization) 

Bachelor of Science in Engineering Technology, 2012 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

REGISTRATION (Type, Year, State) 

N/A 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

Short, Eric, M.  YEARS OF AML DESIGN EXPERIENCE: 

13 

YEARS OF AML RELATED DESIGN 

EXPERIENCE:18 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:18 

 

Brief Explanation of Responsibilities 

Mr. Short has been involved in nearly every facet of civil engineering design. He serves as the engineering manager 

for Ascent Consulting and Engineering. Mr. Shorts experiences covers large land development projects, slip repair, 

access road design, E&S plans, drainage/stormwater management, etc.  

 

EDUCATION (Degree, Year, Specialization) 

Bachelor of science in Engineering Technology, 2003 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

American Society of Civil Engineers  

American Society of Highway Engineers 

REGISTRATION (Type, Year, State) 

N/A 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

Knepper, Jeffrey  YEARS OF AML DESIGN EXPERIENCE: 

16 

YEARS OF AML RELATED DESIGN 

EXPERIENCE:24 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:0 

 

Brief Explanation of Responsibilities 

Mr. Knepper serves as Ascent’s Environmental Division Manager however maintains a wide variety of duties within the  

Company. Jeff is a certified professional Geologist, licensed remediation specialist, and carries certifications in 

above ground storage tanks. Jeff previously served as an Environmental Resources Program Manager for WVDEP, handing 

permitting and compliance approvals for mining facilities in the state of WV. His background covers investigation 

work, regulatory/compliance, hydrogeology, remediation and treatment systems.  

______________________________________________________________________________________________________________________ 

  

EDUCATION (Degree, Year, Specialization) 

Bachelor of Science in Geology, 1998 (West Virginia University) 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

American Institute of Professional Geologists 

West Virginia Manufacturers Association  

GO WV 

PIOGA (PA) 

REGISTRATION (Type, Year, State) 

Professional Geologist, VA 

Licensed Remediation Specialist, WV 

Certified Aboveground Storage Tank Inspector, STI-

SP001 

Certified Aboveground Storage Tank Inspector, PA 

 

 

 



 

14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML  

    DESIGN SERVICES 

 

 

Auto CAD Civil 3D (2020), Microsoft Suite, Vehicle Tracking, Hydraflow Add on from Auto Desk, HEC-RAS, Google Earth, 

 

GPS Pathfinder Office, Terrain Navigator Pro, ARC GIS, Adobe Acrobat DC, Sage (Financial Software)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE AND 

LOCATION 

NAME AND ADDRESS OF 

OWNER 

NATURE OF YOUR FIRM’S 

RESPONSIBILITY 

ESTIMATED CONSTRUCTION 

COST 

PERCENT COMPLETE 

Cacapon Resort State 

Park I&I Study 

WVDNR 

324 4Th Avenue 

South Charleston, WV 

25303 

Preliminary 

Engineering Study to 

determine needed 

system upgrades 

Not yet determined 15% Design 

Realizations 789, AMD 

Treatment, Hancock 

County WV 

Vesuvius 

250 Parkwest drive 

Pittsburgh PA 

Active and passive AMD 

treatment systems, 

Permitting, UIC. 

$1,500,000 100% Complete 

 

 

Lost Creek Natural Gas 

replacement, 8 mile 

replacement, Harrison 

County WV  

 

Dominion Energy 

Transmission  

Southern Regional  

Headquarters, Weston, 

WV  

Transmission Line 

design, environmental 

clearances & 

permitting, 

construction 

administration, 

survey, inspection 

$5,000,000 Design Complete/ 

Construction Starts 

Spring 2021  

Leon Street Slip, AML 

Grant, Clarksburg WV  

Town of Clarksburg, WV Hydrologic Analysis, 

Slip Repair, NEPA 

development, AML grant 

preparation 

$1,000,000 50% complete – 

Construction phase 

Yocum Slip Repair Southwester Energy 

1300 Fort Pierpont Dr 

Morgantown, WV 26508 

Evaluate Existing slip 

in roadway, perform 

geotechnical 

investigation, and 

design slip repair 

plan 

$1,000,000 25% Design 

Lewis County Broadband Lewis County 

Commission 

 

110 Center Avenue 

Weston, WV 26452 

$500,000 2% 

Gnats Run Road Slip Antero Resources 

White Oaks Blvd. 

Bridgeport, WV  

Geotechnical 

Evaluation, slip 

repair design 

$250,000 95% Design 

TOTAL NUMBER OF PROJECTS:7 TOTAL ESTIMATED CONSTRUCTION COSTS:  $8,250,000 

 



 

16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS 

PROJECT NAME, TYPE 

AND LOCATION 

NATURE OF FIRMS 

RESPONSIBILITY 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED 

COMPLETION DATE 

ESTIMATED CONSTRUCTION COST 

ENTIRE PROJECT YOUR FIRMS 

RESPONSIBILITY 

 Concrete Testing  

And Inspections 

 Testing and 

Inspections 

 Antero Resources,  

Bear Contracting,  

City of 

Buckhannon, 

Wolfe’s Excavating 

Ongoing  Varies Varies 

Paving Projects  

Numerous 

Testing and 

Inspections 

 Wolfe Excavating  

Bear Contracting  

Mountaineer 

Contractors 

Stantec 

Ongoing  Varies  Varies  

 

Bartlett House Site Plan for new 

structure 

Bartlett House 

1110 University 

Ave 

Morgantown, WV 

26505 

September 2020 Unknown $50,000 

 ND Paper – 

various projects 

Structure 

engineering and 

mechanical 

component drawings 

ND Paper  

702 AFR Drive 

Fairmont, WV 26554 

Ongoing  $40,000,000 Varies 

Ridgedale 

Retaining Wall 

Retaining Wall 

Design and 

detailing 

Monongalia County 

Schools 

Just completed Unknown $50,000 

 



 

17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE 

AND LOCATION 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED 

(YES OR NO) 

Fort Martin Road Maintenance 

Monongalia County, WV   

& turning lane/entry 

improvements 

Longview Power  

1375 Fort Martin Rd 

Maidsville, WV 26541 

$125,00 & $600,000 2018/ 

2019 

YES  

YES 

Lowndes Hill Slip Repair  

Harrison County, WV  

City of Clarksburg 

222 West Main Street 

Clarksburg, WV 26301 

$200,000 2018 YES  

The Vale, Residential  

Housing,  

Bridgeport, WV  

Trailhead Investments, LLC.  

721 Brightridge Drive 

Bridgeport, WV 26330 

$1,900,000 2018-

2019 

YES 

 

Realisations 789, AMD 

Treatment, Hancock County WV  

Vesuvius 

250 Parkwest Drive 

Pittsburgh PA 

$1,500,000 2018-

2020 

YES  

Camden Slip Repair & 

Drainage Improvements 

Mountain V Oil and Gas 

Bridgeport, WV 

$500,000 2020 YES 

TL 255 Natural Gas 

replacement, 5 mile 

replacement, Wood County WV  

 

Dominion Energy Transmission  

Southern Regional  

Headquarters, Weston, WV 

$9,900,000 2020 YES 

Sole/Morris Compressor 

Station, 12 acre compressor 

pad for natural gas 

operations, Tyler County, WV  

 

Antero Resources 

White Oaks Blvd.  

Bridgeport, WV 

$1,000,000 2019 YES 

ND Paper Slip, repair of 

slip along Monongahela 

River, Marion County 

ND Paper  

702 AFR Drive 

Fairmont, WV 26554 

$500,000 2020 YES 

 



 

18.  COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE  

   OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE) 

PROJECT NAME, TYPE 

AND LOCATION 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED CONSTRUCTION COST 

OF YOUR FIRM’S PORTION 

YEAR CONSTRUCTED 

(YES OR NO) 

FIRM ASSOCIATED 

WITH 

Leon Street Slip, 

AML grant funded, 

Clarksburg WV 

Town of Clarksburg, WV $1,000,000 2021 Design 

Complete 

Desmone 

Architecture 

WVU Hospitals 

Rehab Center   

WVU Hospitals $500,000 2019 NO Paradigm 

Architecture 

      

      

      

      

19. Use this space to provide any additional information or description of resources supporting your firm's 

qualifications to perform work for the West Virginia Abandoned Mine Lands Program. Ascent has assembled a team of 

senior level design professionals that have a wide variety of experience in the industry. Our size allows us to 

communicate effectively internally as well as with our clientele, often producing innovative ideas helping to 

avoid pitfalls that larger firms fall into with inexperienced designers and ineffective communication. Our design 

personnel specialize in earthwork and drainage which is very well suited for this project and we have close 

relationships with valued subs that make Geotechnical and Survey project components seamless with the rest of our 

operations.  

 

20. The foregoing is a statement of facts. 

 

Signature:___________________________________________   Title:_____________________ 

 

Printed Name:________________________________________ 

 

 

 

Date:__________________________ 
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* List whether project experience is corporate or personnel based or both.
** Use this area to provide specific sections or pages if needed for reference.
*** List Primary Design personnel and their functional capacity for the projects listed.
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Leon Street Slip Repair - AML
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Division of Land Restoration Harold D. Ward, Cabinet Secretary 
601 57th Street SE www.dep.wv.gov  
Charleston, WV 25304 

October 13, 2021 

Jeffrey Knepper 
Ascent Consulting & Engineering, LLC 
2361 Davisson Run Road 
Clarksburg, WV 26301 

Renewal - Licensed Remediation Specialist Certification  

Dear Mr. Knepper: 

Congratulations! We are pleased to inform you that you have filed your renewal application in 
accordance with appropriate time frames along with evidence of continuing education in the 
environmental remediation field. You have completed in a timely manner all of the license 
renewal requirements. 

Please find your Licensed Remediation Specialist Renewed License Certificate 
enclosed and you may continue to practice as a licensed remediation specialist. 

Sincerely, 

Michael Sheehan  
Acting Director 

Enclosure: LRS License Renewal Certificate  
ec: LRS file: Registration Number  

Promoting a healthy environment. 



10/01/2021 - 09/30/2023

West Virginia
Department of

Environmental Protection

KNEPPER, JEFFREY S

Licensed Remediation Specialist
Registration Number:                  

Director, Division of Land Restoration Date Issued  -  Date Expires

Renewal
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