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FOR INFORMATION CONTACT THE BUYER
Jessica L Hovanec

304-558-2314

jessica.l.hovanec@wv.gov

Vendor
Signature X FEIN#

DATE

All offers subject to all terms and conditions contained in this solicitation
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount

1 Professional Engineering/Architectural 0.00
Services

Comm Code Manufacturer Specification Model #

81101508

Commodity Line Comments: n/a

Extended Description:

The scope of work involves adding an additional 3,000 sq. ft .to the existing building. Within the 3,000 sq. ft. expansion are contained additional
offices, a training room, restrooms, a driver's room, a parts supply room and an extension of the current parking lot. In addition, the scope of work
inchides new | FD linhtina in the huildina. relocation of the huildina's existina downsnotits. landscanina and site desian. utilitv coordination/

Date Printed:  Dec 20, 2021 Page: 2 FORM ID: WV-PRC-SR-001 2020/05
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WV DIVISION OF PUBLIC TRANSIT

Mountain Transit Authority Upgrade and Expansion
CEQI 0805 PTR2200000001

Submitted by:
The Thrasher Group, Inc.
December 20, 2021

300 Association Drive | Charleston, WV 25311 | 1-800-273-6541 | www.thethrashergroup.com
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December 20, 2021

Attn: Ms. Jessica Hovanec, Buyer
2019 Washington St. East
Charleston, WV 25305—0130

RE: WV Division of Public Transit — Mountain Transit Authority Upgrade and Expansion
Dear Ms. Hovanec and Selection Committee Members:

The WV Division of Public Transit has upgrades and expansions planned for the Mountain Transit
Authority Building. With an ever-growing population to serve, this project will be of vital importance
for the region and will provide much needed services to residents. The Thrasher Group is the right
firm for the job.

Thrasher has been serving communities across West Virginia and the greater Mid-Atlantic region for
nearly 40 years. We have worked in all corners of the state and partnered on projects for communities
of all sizes. Thrasher understands the importance of the services that the Mountain Transit Authority
provides and have the capacity to get started on this work right away.

We offer a full suite of in-house services that will make this project a success. Our architectural team
will lead this effort, bringing licensed architects and a full support staff who will work with the WV
Division of Public Transit to create a space that meets your needs. Additionally, Thrasher’s licensed
engineers will work side-by-side with our designer to take every piece of the project into account
from the beginning. From exterior renovations to parking lot expansions, Thrasher’s got it.

With a multi-disciplinary team of experts on staff and a portfolio of successful architectural
projects, Thrasher is the right consultant for this project. We appreciate the opportunity to share
our qualifications with you and look forward to further discussing how The Thrasher Group can be a
partner to the WV Division of Public Transit on this project and for the long haul.

Sincerely,
The Thrasher Group, Inc.

e T

Craig Baker, ALEP
Principal

300 Association Drive | Charleston, WV 25311 | tel: 1-800-273-6541 | www.thethrashergroup.com



DESIGNATED CONTACT

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

L ‘ol TH
(lgaTn,é, Title)

raig Baker, Principal
(Printed Name and Title)

600 White Oaks Blvd. | Bridgeport, WV 26330

(Address)
304-624-4108 | 304-624-7831

(Phone Number) / (Fax Number)

cbaker@thethrashergroup.com
(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that: I have reviewed this Solicitation in its entirety; that I
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation for that product or service, unless otherwise stated herein; that the Vendor accepts the
terms and conditions contained in the Solicitation, unless otherwise stated herein; that I am
submitting this bid, offer or proposal for review and consideration; that I am authorized by the
vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on
vendor’s behalf; that I am authorized to bind the vendor in a contractual relationship; and that to
the best of my knowledge, the vendor has properly registered with any State agency that may
require registration.

By signing below, I further certify that I understand this Contract is subject to the
provisions of West Virginia Code § 54-3-62, which automatically voids certain contract

clauses that violate State law.

The Thrasher Group, Inc.
(Company)

: 4
O 4—//’/, Yo
(Authorized Signature) (Representative Name, Title)

Craig Baker, Principal
(Printed Name and Title of Authorized Representative)

12/13/21
(Date)

304-624-4108 | 304-624-7831
(Phone Number) (Fax Number)

Revised 07/01/2021

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion Ui AC |ILCID
TRRASIRER



ADDENDUM ACKNOLWEDGEMENT

ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: CEOI PTR2200000001

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[X] Addendum No. 1 [ ] Addendum No. 6
[ 1 Addendum No. 2 [ ] Addendum No. 7
[ T Addendum No. 3 [ ] Addendum No. 8
[ 1 Addendum No. 4 [ 1 Addendum No.9
[ T Addendum No. 5 [ 1 Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. 1
further understand that that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

The Thrasher Group, Inc.

Company

%?/// Yol

Authorized Signature

12/17/21

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion Ui AC |ILCID
THRASIRER



PURCHASING AFFIDAVIT

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(j), the contracting public entity shall not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and
use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand
dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W. Va. Code, workers’ compensation premium, pemit fee or environmental fee or assessment and the matter has
not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the
provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation premium, penalty
or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, including
any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being
in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers' compensation coverage, or failure to
fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered
into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the
repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company or any other
form or business association or other entity whatscever, related to any vendor by biood, marriage, ownership or contract through
which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or
control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an
amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are in employer default as defined above, unless the debt or employer default is permitted under the
exception above.

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name: _The Thrasher Group. Inc

' 7
Authorized Signature:(__° L-/// %7 Date: _ 12/13/21
State of _West Virgir{a ,7

County of _Harrison , to-wit:
Taken, subscribed, and swom to before me this & day of DCC'CYY\bCY 5 20_(91.
My Commission expires Makﬁ 4 ,20.8 % M .
AFFIX SEAL HERE rmzzmreesemeees==-~OTARY PUBLIC /\ZWM
§ AT NOTARY PUBLIC I\

STATE OF WEST VIRGINIA

Caroline E. Marion Purchasing Affidavit (Revised 01/19/2018)
: 131 5th Street

H
Bridgeport WV 26330
Lum.u-mgmm May 4, 2026 i

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion -I.I-I.II=II|D A\CHEIF)\



BID FORM #1

EXPRESSION OF INTEREST
Mountain Transit Authority Upgrade and Expansion

BID FORM #1

BID FORM - SUBMITTED WITH BID

CERTIFICATION OF PRIMARY PARTICIPANT REGARDING
DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS

The Primary Participant (applicant for an FTA grant or cooperative agreement, or potential
contractor for a major third party contract),

The Thrasher Group, Inc. (COMPANY NAME) certifies
to the best of its knowledge and belief, that it and its principals:

1. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

2. Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property.

3. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph (2) of this certification; and

4.  Have not within a three-year period preceding this application/proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

If the primary participant (applicant for an FTA grant, or cooperative agreement, or potential
third party contractor) is unable to certify to any of the statements in this certification, the
participant shall attach an explanation to this certification.)

THE PRIMARY PARTICIPANT (APPLICANT FOR AN FTA GRANT OR COOPERATIVE
AGREEMENT, OR POTENTIAL CONTRACTOR FOR A MAJOR THIRD PARTY
CONTRACT),

The Thrasher Group Inc __, CERTIFIES OR AFFIRMS THE
TRUTHFULNESS AND ACCURACY OF THE CONTENTS OF THE STATEMENTS
SUBMITTED ON OR WITH THIS CERTIFICATION AND UNDERSTANDS THAT THE
PROVISIONS OF 31 U.S.C. SECTIONS 3801 ET SEQ. ARE APPLICABLE THERETO.

) 4
§< 7 / %)L Principal

Signature and Title of Authorized Official

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion Ui AC |ILCID
TRRASIRER



BID FORM #2

EXPRESSION OF INTEREST
Mountain Transit Authority Upgrade and Expansion

BID FORM #2
BID FORM - SUBMITTED WITH BID

CERTIFICATION OF RESTRICTIONS ON LOBBYING

The undersigned (Vendor, Contractor) certifies, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid by or on behalf of the undersigned, to any
person for influence or attempt to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress regarding the
award of a Federal grant, loan (including a line of credit), cooperative agreement, loan guarantee, or loan
insurance, or the extension, continuation, renewal, amendment, or modification of any Federal grant, loan
(including a line of credit), cooperative agreement, loan guarantee, or loan insurance.

2. If any funds other than Federal appropriated funds have been or will be paid to any person to influence or
attempt to influence an officer or employee of any Federal agency, a Member of Congress, an officer or
employee of Congress, or any employee of a Member of Congress in connection with any application for
a Federal grant, loan (including a line of credit), cooperative agreement, loan guarantee, or loan insurance,
the undersigned assures that it will complete and submit Standard Form-LLL, “Disclosure of Lobbying
Activities,” Rev. 7-97; and

3. The undersigned understands that the language of this certification shall be included in the award
documents for all sub awards at all tiers (including subcontracts, sub grants, sub agreements. and
contracts under grants, loans (including a line of credit), cooperative agreements, loan guarantees, and
loan insurance.

Undersigned understands that this certification is a material representation of fact upon which reliance is
placed by the Federal government and that submission of this certification is a prerequisite for providing a
Federal grant, loan (including a line of credit), cooperative agreement, loan guarantee, or loan insurance for

a transaction covered by 31 U.S.C. 1352. The undersigned also understands that any person who fails to file
a required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000
for each such failure.

The (Vendor, Contractor) The Thrasher Group, Inc. , certifies or affirms the truthfulnes
and accuracy of each statement of its certification and disclosure, if any. In addition, the (Vendor, Contractor
understands and agrees that the provisions of 31 U.S.C. §§ 3801, et seq., apply to this certification and

disclosure.

ol 77
12/13/21 > 7L, ()
Date Authorized Signature
Principal
Title

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion Ui AC |ILCID
| THRASHER
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OFFICES

in five states:

West Virginia
Virginia
Pennsylvania
Ohio
Maryland

Diverse services that grow communities.

Architecture Main Point of Contact:

Site Engineering Matt Breakey, AIA, LEED AP, NCARB
Utility Engineering Project Manager

Environmental mbreakey@thethrashergroup.com
Survey Cell: 304-641-3741

Transportation Office: 304-848-6494

Construction Services
Geospatial

300

EMPLOYEES

34 Licensed

Professional Engineers

10 Licensed

Professional Surveyors

Licensed
7 Professional Architects

Licensed
2 Professional
Landscape Architects

=) 38

YEARS

of delivering
successful
projects

THRASHER'S GOT IT.

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion Ui AC |ILCID
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APPROACH TO YOUR GOALS

A critical step in meeting your goals is first ensuring we understand them. Thrasher’s team has
thoroughly reviewed the Expression of Interest request and is confident in our ability to deliver the
highest-quality solutions to your problems. We are capable of meeting each goal/objective you
have outlined and feel strongly that you will be satisfied with the outcomes you receive.

We understand your goals for the upgrades and expansion needed by the Mountain Transit
Authority and will handle them in the following manner:

Goal 2.1| Review of Plans

The Thrasher Group can provide the West Virginia Division of Public Transit with all of the services
required for this project. Our in-house team of experts can handle all of the necessary components,
including architectural design of additional offices, training room, restrooms, driver’s room, and
parts supply room. Our engineers and technical professionals will also be available for this project.
They will handle LED lighting additions, parking lot evaluation, downspout relocation, landscaping
plans and site design, and utility relocations.

Goal 2.2 | Develop NEPA Documentation
Another of Thrasher’s in-house offerings is environmental services. We have a depth of experience
with NEPA documentation. Our team of environmental professionals will lead the effort for this

portion of the project.

Goal 2.3 | Bid Documents
Part of the Thrasher package is assistance through the bidding process. Our team will develop bid

documents for each necessary piece of the project. We have been through this process countless
times before and have a thorough understanding of the challenges that may arise. The Thrasher
team will help the Division of Public Transit through each step of the process.

Goal 2.4 | Construction Management

Our construction services team always plays a major role in the Thrasher full-service package. We
have a Construction Estimator and licensed General Contractor on staff - Jim Decker - who will
help oversee the work being done at the Mountain Transit Authority. Jim and the team have the
competence you need to ensure your project is constructed correctly and functions as designed.

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion Ui AC |ILCID
THRASIRER



APPROACH TO YOUR GOALS

Thrasher will keep your project goals in mind throughout the process. We will address each in turn,
working directly with the West Virginia Division of Public Transit to meet your needs with the project
approach outlined below. Thrasher will conduct design review meetings with your team at each phase
of the process, making sure we are keeping with the overall intention of the project.

Our general steps for project management are as follows:

Step 1- Site Visit

Your assembled team of engineers and
technicians will conduct a site visit. This
group will evaluate the project conditions
and identify and document potential problem
areas. We will coordinate with your team and
any identified key stakeholders to take all the
facts into consideration during this process.

Step 2 - Conceptual Design and Report
Thrasher will prepare a conceptual design
for the needed services at the Mountain
Transit Authority Building. Where applicable,
we will also provide design alternatives for
consideration. We will then prepare a written
report of the conceptual designs and outline
any issues.

Step 3 - Construction Documents

Our team will provide design solutions and
construction documents to the appropriate
personnel for the project. These plans will be
carried forward to final design based upon
the conceptual design report. Thrasher will
provide construction documents and cost
estimates at your requested intervals. We will
complete the final design documents based
upon comments received and conclusions
throughout the design review process. Our
field evaluations and design approach will
specifically address these issues in the
construction documents.

Step 4 - Bid Process

We will assist the WV Division of Public Transit
and stakeholders in preparation of the bid
documents and will attend pre-bid meetings
and assist in issuance of addenda.

Step 5 - Construction Administration

The Thrasher team will review project
submittals, attend project meetings, and
provide inspection of the construction
being completed. The project team will also
provide final punch list inspection at project
completion.

Additionally, Thrasher will develop a program
to keep your team abreast of potential
construction issues. We will prepare design
repairs with the adjacent property owners in
mind. We plan to address any issues that may
arise through clear and concise construction
notes, details, and specifications to ensure
the safety of the workers and environment.

Step 6 - Project Close Out

Upon completion of the project, the Thrasher
team will provide final as-built drawings in
both CAD and PDF format to any appropriate
personnel as needed.

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion
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COMMUNICATION APPROACH

Communication throughout any project is a primary key to success. To that end, Thrasher will begin
communication with the WV Division of Public Transit immediately upon notification of award and will
maintain consistent lines of communication for the duration of the project. This will ensure all parties
involved - owner, contractor, and engineer - will always be apprised of the project happenings.

The two main components of the project approach will be design and construction. Each will have its
own plan for communication.

Communication During Design

Prior to the initiation of design services, Thrasher’s Project Manager, Matt Breakey, will discuss
preferred methods of communication with the WV Division of Public Transit’s point of contact.
Updates during the design phase can occur in numerous ways:

» Weekly status updates via email
» Weekly conference calls
» Monthly progress meetings

No matter the methods preferred, our project teams are well versed in keeping our clients abreast
of project status. We can customize your project’s communication plans to best fit your teams’ wants
and needs.

Communication During Construction

Before construction begins, Matt will again meet with the WV Division of Public Transit team
to determine preferred communication tools for this phase of the project. Open, consistent
communication will be paramount to keep the project on-time and within budget.

Additionally, Thrasher will conduct monthly progress meetings with the contractor, the WV Division
of Public Transit, and key project stakeholders throughout the duration of the project. Meeting
minutes will be distributed to all attendees and any other agents identified by the WV Division of
Public Transit. Action items will be documented within the meeting minutes.

Throughout construction, Thrasher will have people on-site for project representation as well as
material testing. Anytime a Thrasher employee is on site during construction, a field report will be
prepared. Field reports will be reviewed by the engineering team and distributed to the WV Division
of Public Transit’s construction representative on a weekly basis.

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion Ui AC |ILCID
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QUALITY CONTROL

Thrasher has an internal Quality Control Policy to ensure our projects move forward efficiently and
effectively. The objectives of this manual are to continually improve the quality of the design and
technical deliverables Thrasher provides to its internal and external clients.

This manual illustrates the basic requirements for quality control in our projects. It describes the
methods for checking and reviewing product elements and client deliverables and includes rigorous
comprehensive written check-lists for each stage of the design process, document production, and
construction activities.

The purpose of these QC methodologies is to reduce or eliminate the potential for errors, omissions,
ambiguities, and inconsistencies.

The policy outlines three main areas:

General
Defines the purpose, intent and limitations, definitions, and implementation

Project Management Procedures
Presents required procedures specific to this practice that allow for the efficient and accurate
management of projects

Check and Final Review Procedures
Presents required procedures specific to this practice that are used to insure technical accuracy of
the work product

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion LD AC LI ID
TRIRASIFEIR



MEETING YOUR TIMELINES

R

Thrasher realizes the importance of establishing and maintaining project schedules. Time means
money and making sure we help you spend your money wisely is our number one goal. Because
of this, our team puts an emphasis on ensuring project timetables are met and communication is
upheld throughout the process.

Scheduling

To accomplish these goals, Thrasher utilizes scheduling to track every stage of a project - from
design and bidding through construction completion. We also require contractors working on
our projects to regularly update their project schedules and give a detailed progress report at
each job meeting, again focusing on the communication component of scheduling. This helps to
ensure all parties are informed and aware of potential delays. Keeping our owners up to speed
with progress is always our priority and ensures occupancy and owner supplied equipment are
scheduled accordingly. Then, we use our thorough understanding of the local market and material
costs to accurately design within your budget.

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion LD AC LI ID
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PROJECT EXPERIENCE

DODDRIDGE COUNTY SCHOOLS

New Bus Garage Design

Client Contact:

Mr. Adam Cheeseman, Superintendent
1117 WV Rt 18 N | West Union, WV 26456
304-873-2300

P

The Thrasher architecture team designed the
new Board of Education bus garage to house
and perform maintenance on the county’s
school buses. Thrasher was responsible for
designing and developing schematics and
construction documents for the project. The
pre-engineered building is over 6,000 SF with
three drive-through bays. The building also
consists of a storage area, a mechanic pit,
offices and restrooms for its employees.

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion LD AC LI ID
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PROJECT EXPERIENCE

HARRISON COUNTY SCHOOLS

New Bus Garage Design

The Thrasher Group was hired by the Harrison
County Board of Education to design a new
centrally located bus maintenance facility. The
3,500 SF, three bay pre-engineered metal
building is constructed next to the County
maintenance facility and is used by County
mechanics to service the bus fleet.

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion Ui AC |ILCID
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PROJECT EXPERIENCE

Thrasher was hired by the Pea Ridge Public
PEA RIDGE PUBLIC SERVICE DISTRICT Service District to design and construct a
Maintenance Facility new maintenance facility for their wastewater
treatment plant. Pea Ridge was familiar with
the quality of service from Thrasher after

Client Contact: years of working on various wastewater
Ms. Dina Foster, General Manager projects.

500 Nova St | Huntington, WV 25705

304-736-6711 This two story office building primary purpose
is an office and maintenance facility for the
PSD. The building is 1,500 SF has two garage
bays and five covered storage bays. The
project cost $900,000.

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion Ui AC |ILCID
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PROJECT EXPERIENCE

CITY OF BECKLEY
Fire Station #3

Client Contact:

Mr. Rob Rappold, Mayor

409 S. Kanawha Street | Beckley, WV 25802
304-256-1768

Thrasher was hired by the City of Beckley for the
design of their new Fire Station #3 building. The
services provided included architectural design;
site, structural, mechanical, electrical, and
plumbing engineering; survey; interior design;
construction administration; and materials
testing. This 20,000 square foot fire station
includes four apparatus bays, male and female
bunk rooms, offices, day room, exercise room, a
50-person training room, support areas, and a
storage mezzanine.

The site work was a large portion of this project.
Thrasher’s design provided two separate access
points for the site, with one employee entrance
and one that allows EMS crews to exit directly
off-site. Additionally, the pad was designed to
allow vehicles to flow through, including access
for the Fire Department to utilize the training
tower without interfering with daily activities.
Site work also included running utilities for
sanitary sewer, potable water, and natural gas
service.

Another component Thrasher was responsible
for was stormwater management. A bio-
retention pond was designed to collect and treat
the stormwater runoff, per local regulations.
The Thrasher team oversaw these regulations
as well as permitting for the West Virginia
Division of Highways, Beckley Sanitary Board,
and West Virginia Department of Environmental
Protection.

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion LD AC LI ID
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PROJECT EXPERIENCE

PRESTON COUNTY BOARD OF EDUCATION

Paving Project

Client Contact:

Mr. Matt Murray, Maintenance Supervisor
731 Preston Dr. | Kingwood, WV 26537
304-329-0580

The Thrasher Group, Inc. has had the pleasure
of providing Preston County Schools with Civil
Engineering services associated with paving
upgrades in both 2020 and 2021 to the High
School and Bruceton School. Thrasher’s team
provided a paving assessment, surveying
services, construction documents, bidding
documentation, construction administration,
materials testing, and construction inspection.
Services were completed during the 2020 and
2021 summer breaks.
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PROJECT EXPERIENCE

DOMINION HOPE
New Goshen Road Facility

Client Contact:

Mr. William Murphy, Manager - Gas Transmission Operations
Dominion Energy Transmission, Inc. Western Area HQ

518 East Pittsburgh Street | Greensburg, PA

724-996-5907

Thrasher was hired by Dominion Transmission
to do a design/build project located along
Goshen Road in Monongalia County, WV. The
project consisted of 17,000 SF and houses
an administrative office space, storage areas,
garage, and a welding shop.

For this $4 million project, Thrasher was
responsible for all of the quality assurance
management in addition to the design, site
work, survey, and construction management.

WYV Division of Public Transit | Mountain Transit Authority Upgrade and Expansion Ui AC |ILCID
THRASIRER



PROJECT EXPERIENCE

DOMINION ENERGY WV

Summersville City Plant

Client Contact:

Mr. William Murphy, Manager -

Gas Transmission Operations Dominion
Energy Transmission, Inc. Western Area HQ
518 East Pittsburgh Street | Greensburg, PA
724-996-5907

The Summersville City Plant is the first
warehouse in West Virginia to certify under
LEED v4. The 9,500 square foot building
serves as a distribution center for Dominion
field workers and two full-time office staff. The
building was designed using an integrative
process that began at pre-design and
continued through all phases of design.

Through enhancements to the envelope and
building systems, the facility is 28 percent
more energy efficient than a standard
building of this size, style, and type. All of
the electricity comes from green power.
The building envelope is comprised of ultra-
high insulated panels. White roofing material
and light-colored concrete reduce the solar
heat gain and “heat island effect.” Permeable
concrete at the perimeters of the driving
surface returns rainwater to the aquifers, and
a series of bio-swales and bio-retention cells
retain any hardscape run-off and rainwater
from the roof.

On the interior, focus was placed on creating
a safe and healthy environment utilizing
materials, glues, sealants, paints, etc. with
little to no V.O.C. off-gassing. The interior
environment benefits from high-level acoustic
performance, high-efficient air filtration, and
daylighting for all regularly occupied spaces.
By using high-efficiency water fixtures the
building uses 43% less water than the standard
baseline building.

During construction, extensive measures were
taken to reduce indoor air pollutants and
ensure that the owner would receive a building
free of contaminants. The project team
developed and implemented a construction
waste management plan that generated less
than 2.5lbs of construction waste per square
foot. Additionally, the project used several
innovative strategies, including a green
cleaning and maintenance plan, to achieve
exceptional performance and contribute to
user well-being.
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PROJECT TEAM

WV DIVISION OF
PUBLIC TRANSIT

Craig Baker, ALEP
Principal

Matt Breakey, AIA, NCARB,
LEED AP
Project Manager

Kenton Blackwood, Assoc.
AlA, LEED AP
Senior Designer

Jim Decker, MBA
Construction Estimator

Jeff Gola, PE
Site/Civil Engineer

Brian Hensley Ken Smith, PE Duane Boyle
Electrical Designer Mechanical Engineer Plumbing Designer

Survey Services Construction Services Environmental Services
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CRAIG BAKER, ALEP

Principal

Craig Baker, ALEP is an experienced designer and manager with an
extensive background working with clients to design, plan, and manage
projects both large and small. As an Accredited Learning Environment
Planner (ALEP), he has a special interest in the functionality and design
of educational facilities.

Craig has worked on a wide variety of projects during his tenure at
Thrasher. His knowledge includes a thorough understanding of industrial
facilities, administrative office spaces, academic building design,
government buildings, residences, medical facilities, and hospitality.

Education

Bachelor of Science,
Architectural Engineering
Fairmont State University

As manager of Thrasher’s Building’s and Facilities Market, Craig works
hand-in-hand with staff and clients to ensure projects remain on time
and within budget. In addition to his strong technical skills, Craig's
attention to client communication and responsiveness make him an
excellent manager. He manages coordination of construction, detailed
construction document preparation, bidding, construction management,

Advanced Certificate,
Educational Facilities Planning
San Diego State University

Affiliations

> American Institute of
Architects - Associate,
West Virginia and National
Chapters

> Accredited Learning
Environment Planner (ALEP)

> Council of Educational
Facilities Planner

> West Virginia Energy
Services Coalition

> The Education Alliance
Business and Community for
Public Schools - Board of
Directors

and contract administration.

Experience

Doddridge County Board of
Education Bus Garage

Role: Principal

> Doddridge County, WV

Harrison County

New Gore Bus Garage
Role: Principal

> Harrison County, WV

City of Beckley Fire Station #3
Role: Principal
> Raleigh County, WV

Upshur County Development
Authority Innovation Center
Role: Principal

> Upshur County, WV

Wirt County High School
New Roof, HVAC, and Fire
Alarm Replacement

Role: Principal

> Wirt County, WV

Dominion Resources

New Goshen Road Facility
Role: Principal

> Monongalia County, WV

Dominion Hope Summersville
Role: Principal
> Nicholas County, WV

City of White Sulphur Springs
New Maintenance Facility
Role: Principal

> Greenbrier County, WV

Harrison County Courthouse
Interior and Exterior Renovations
Role: Principal

> Harrison County, WV

Camden-on-Gauley Medical
Center Summersville Clinic
Role: Principal

> Nicholas County, WV
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MATT BREAKEY, AIA, NCARB, LEED AP

Project Manager

Matt Breakey, AlIA, NCARB, LEED AP has over 20 years of experience
providing architectural design and management services. He has
worked with a wide range of clients, including those in the education
section (K-12 and higher education), state, federal, correctional,
commercial, and multi-unit residential and healthcare providers.

£ Matt spent part of his career providing oversight for major capital
“\\W‘ construction projects for two auxiliary entities at a higher education
institute. This experience gave him a refined eye for the design aspect
as well as project construction and feasibility. As a LEED Accredited
Professional, Matt works with clients to find cost saving and sustainable
features that will enhance their projects. His educational background

Education
Bachelor of Architecture,
Pennsylvania State University

combined with his well-executed projects make Matt a highly sought-

Bachelor of Science,
Architecture
Pennsylvania State University

Registrations
Professional Architect:
West Virginia
Maryland
Pennsylvania
Michigan

Indiana

Kentucky

Ohio

Virginia

vV V V vV VvV VvV Vv VvV

Affiliations

> LEED Accredited
Professional, US Green
Building Council

> American Institute of
Architects - Board Member
(AIA)

> President of WV Chapter
of American Institute of
Architects

> National Council of
Architectural Registration
Boards (NCARB)

after architect.

Experience
Camden-on-Gauley Medical
Center Summersville
Elementary Clinic

Role: Project Manager

> Nicholas County, WV

Dominion Resources
New Goshen Road Facility
Role: Project Manager
> Pocahontas County, WV

City of Beckley

New Police Station
Role: Project Manager
> Raleigh County, WV

WVU Towers Dorms HVAC,
Sprinkler, and Fire Alarm
Renovations

Role: Project Manager

> Monongalia County, WV

Camden-on-Gauley Medical
Center Summersville
Dental Clinic

Role: Project Manager

> Nicholas County, WV

Town of Romney

Public Works Building
Role: Project Architect

> Hampshire County, WV

Jefferson County Convention
and Visitor's Bureau

Addition and Renovations
Role: Project Manager

> Jefferson County, WV

Wetzel County Commission
Shiben Building Judicial
Annex Renovation

Role: Project Manager

> Wetzel County, WV

WVDEP New Office Facility
Role: Project Architect
> Fayette County, WV

Doddridge County
Commission New
Administrative Annex
Role: Project Manager

> Doddridge County, WV
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KENTON BLACKWOOD, ASSOC. AIA, LEED AP

Senior Designer

Education
West Virginia University,
Engineering Curriculum

Fairmont State University,
Architecture Curriculum

Certifications
> LEED Accredited
Professional

Affiliations

> Associate Member of
American Institute of Architects

Kenton Blackwood has 35 years of experience in the planning, design,
bidding and construction of architectural projects throughout the
State of West Virginia, and in the past decade he has designed and
managed over $85 million of construction. Kenton is well-versed
in site evaluation and design, building program evaluation, planning
and design, construction document development, bidding and
construction administration, on-site construction observation, and is
very knowledgeable in Fire/Life-Safety Code requirements and ADA/
Accessibility Design Standards. He has extensive experience with
WVSBA funded projects and is familiar with the agency’s Policy and
Procedures and Quality/Performance Standards.

Kenton has an wunsurpassed understanding of technological
architectural media with his knowledge of vector-based 3D modeling
and CAD applications. His proficiency with virtual-reality modeling
allows Thrasher to take a client around and through a design, study

different forms, lighting, color schemes and finishes to make revisions

before the project begins.

Experience

WVDHHR Call Center Office
Professional Suite Build-Out
Role: Senior Designer

> Marion County, WV

4H/Harrison County
Recreational New Community
Center Construction

Role: Project Architect

> Harrison County, WV

Boy Scouts of America
JW and Hazel Ruby
Welcome Center

Role: Senior Designer

> Fayette County, WV

Boy Scouts of America
Rex W. Tillerson
Leadership Center
Role: Senior Designer

> Fayette County, WV

West Virginia Visitor Center
Conceptual Plan

Role: Senior Designer

> Cabell County, WV

WVDHHR Regional/
Community Service Office
Professional Suite Build-Out
Role: Senior Designer

> Marion County, WV

Greater Bridgeport
Convention & Visitors Bureau
Role: Project Manager

> Harrison County, WV

New Rupert Elementary and
Renovations and Additions to
Western Greenbrier

Middle School

Role: Senior Designer

> Greenbrier County, WV
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JIM DECKER, MBA

Construction Estimator

Education

Master of Business
Administration,

Project Management Emphasis
Fairmont State University

Bachelor of Science,
Civil Engineering
Fairmont State University

Associates Degree,
Mechanical Engineering
Fairmont State University

Registrations
General Contractor:
> West Virginia

Affiliations

> Leadership Marion County
> Leadership Fairmont State
University

Jim Decker, MBA brings nearly 30 years of experience in construction
estimating and management for the private and public sectors. He
provides services with inspections, site monitoring, cost control,
schedules, contract administration, payment processing, shop and
coordination drawings, change orders and project reports.

His role as a construction estimator allows for clients to be able to
recognize a true price when it comes to their projects. Jim is also
a Licensed General Contractor in the State of West Virginia. As a
General Contractor he is able to oversee the day-to-day functions of
the construction site.

Previously, Jim was the facilities director at a local educational
institution for 10 years. Jim relates well with his clients because he
approaches the situation from both a consultant and client perspective.

Experience

Dominion Energy Mount
Storm Office Building Building New Facility

Role: Construction Estimator Role: Construction Estimator
> Grant County, WV > Hampshire County, WV

Town of Romney Public Works

Dominion Resources

New Goshen Road Facility
Role: Construction Estimator
> Monongalia County, WV

City of Morgantown

Public Safety Building

Roof Replacement

Role: Construction Estimator
> Monongalia County, WV
Boy Scouts of America John
Tickle Training Center

Role: Construction Estimator
> Fayette County, WV

Hardy County Public Service
District Office Building
Renovations

Role: Construction Estimator
City of Beckley Fire > Hardy County, WV
Department Station #3 and
Code Enforcement Offices
Role: Construction Estimator
> Raleigh County, WV

Wetzel County Commission
Shiben Building Judicial Annex
Renovations

Role: Construction Estimator
North Central West Virginia > Wetzel County, WV
Airport New Hangar

Role: Construction Estimator

> Harrison County, WV

Doddridge County Commission
Administrative Annex

Role: Construction Estimator

> Doddridge County, WV
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JEFF GOLA, PE

Site/Civil Engineer

Education

Bachelor of Science,
Civil Engineering

West Virginia University

Registrations
Professional Engineer:
>  West Virginia

> Maryland

Affiliations

> American Society of Civil
Engineers

> American Society of Highway
Engineers

Jeff Gola, PE is an integral part of The Thrasher Group’s Land
Development Market. He has accrued more than 20 years of experience
in the design and construction of public works projects. In that time,
Jeff has been a part of a variety of project types, including sidewalks,
dams, bridges, roadways, stormwater systems, and retaining walls.
He has dedicated much of his career to understanding the structural
design elements that govern these infrastructure projects and takes
a methodical design process to ensure his work takes these elements
into account so his projects remain safe, stable, and secure throughout
their use.

In addition to his public works projects, Jeff is also highly experienced
in the transportation world. He has built a large portfolio of these
projects over the years, having been involved in more than $100
million worth of critical transportation infrastructure. He has worked
alongside the West Virginia Division of Highways for 17 years and has
also become an expert in airport design and construction, working
directly with the Federal Aviation Administration.

Experience
Doddridge County
Board of Education

City of Pleasant Valley
Parking Lot Upgrades

Bus Garage
Role: Project Engineer
> Doddridge County, WV

City of Beckley Multi-
Purpose Building and Plaza
Role: Project Engineer
> Raleigh County, WV

WVU Medicine Hospital
Parking Garage Expansion
Role: Project Manager

> Monongalia County, WV

North Central West Virginia
Airport Aircraft Rescue and
Fire Fighting (ARFF) Building
Role: Project Engineer

> Harrison County, WV

Doddridge County Board of

Education Maintenance Building

Role: Project Engineer
> Doddridge County, WV

Role: Project Manager
> Marion County, WV

Canal Place Heritage Area
Site Improvements

Role: Project Engineer

> Allegany County, MD

WVU Lot 82

Parking Lot Design

Role: Project Manager

> Monongalia County, WV

WVU Medicine Women'’s and
Children’s Hospital

Site Development

Role: Project Engineer

> Monongalia County, WV
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KEN SMITH, PE

Mechanical Engineer

Education

Bachelor of Science,
Mechanical Engineering
West Virginia University

Registrations
Professional Engineer:
>  West Virginia

> Ohio

> Virginia
> Kentucky

Affiliations

> American Society of Heating,

Refrigerating, and Air
Conditioning Engineers -
Member

Ken Smith, PE has become a vital member of the Thrasher team
with his impressive experience in mechanical engineering, project
management, and construction administration. His skills in HVAC
system design (heating, ventilation, and air conditioning), bidding and
estimating, and energy efficiency has led to the success of numerous

projects.

Ken utilizes notable leadership and communication skills as a Project
Manager by coordinating with clients and engineers regarding project
requirements. Additionally, he has extensive proficiency in designing
HVAC systems for offices, schools, multifamily residential buildings,
and other structures including water and wastewater facilities.

Experience

Doddridge County
Maintenance Building
Role: Mechanical Engineer
> Doddridge County, WV

Dominion Energy

Mount Storm New Facility
Role: Mechanical Engineer
> Grant County, WV

Berkeley County Development
Authority HVAC Upgrades
Role: Project Manager and
Mechanical Engineer

> Berkeley County, WV

Hardy County Public Service
District Office Building

Role: Project Engineer,

HVAC system design

> Hardy County, WV

Harrison County

Public Safety Building
Role: Mechanical Engineer
> Harrison County, WV

Yeager Airport

Restroom Renovations
Role: Mechanical Engineer
> Kanawha County, WV

Houston Coal Company Store
Interior Restoration Phase |
Role: Mechanical Engineer

> McDowell County, WV
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BRIAN HENSLEY

Electrical Designer

Education

Bachelor of Science,
Electrical Engineering
West Virginia University
Institute of Technology

Certifications
and Trainings

> Underground Coal Miner
-15, Surface Coal Miner
-46, Certified

> Electrician Low/Medium/
High-19, Surface Mine
Foreman-04, Class

> 33 EMT-M, Certified
Unlimited Instructor
EC.EE,IS,IU

> AEP Class C Substation

> P&H Mining Equipment
4100XPB Mechanical and
Electrical

> Rockwell Automation
PLC5 Maintenance and
Troubleshooting

> Rockwell Automation
SLC500 Maintenance and
Troubleshooting

Brian Hensley is an Electrical Designer serving Thrasher in a number
of capacities. He works primarily with the Buildings and Facilities and
Water Resources Markets, providing expertise in electrical work of all
types. He has served as an MEP specialist for both public and private
clients, working on everything from educational facilities to utility
extensions and much more. Prior to joining Thrasher, Brian supervised
projects such as installation and maintenance of complex mining
equipment and power lines, substation maintenance, and underground
communications. His understanding of electrical design paired with his
ability to find innovative solutions makes Brian a valued member of the

Thrasher team.

Experience

Dominion Energy Mount
Storm Office Building
Role: Electrical Designer
> Grant County, WV

Chapmanville Towers
Senior Housing Renovation
Role: Electrical Designer

> Logan County, WV

Carl D Perkins
Apartments Renovations
Role: Electrical Designer

> Pike County, KY

Parkland Place

Senior Housing Renovation
Role: Electrical Designer

> Wood County, WV

Hatfield-McCoy Regional
Recreation Authority
Ashland Resort

Role: Electrical Designer

> McDowell County, WV

Boy Scouts of America
Steve A. Antoline
Conservation Center
Role: Electrical Designer
> Fayette County, WV

Boy Scouts of America
John Tickle Training Center
Role: Electrical Designer

> Fayette County, WV

Village of Mingo Junction
Sanitary Sewer Upgrades
Role: Electrical Designer
> Jefferson County, OH
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DUANE BOYLE

Plumbing Designer

Education

Associate Degree,
Mechanical Design

Ashland Regional Technology
Center

Certifications
> Mechanical Drafting,
AutoCAD R13&14

Affiliations

> Associated Builders and
Contractors, Inc.

Duane Boyle, Plumbing Designer, brings Thrasher value in several
capacities. He has provided plumbing designs for various project
types over the years, such as tenant build-outs, schools, assisted living
and memory care facilities, and warehouses. Several of Duane’s daily
duties consist of performing plumbing calculations, fixture selections,
attending project development meetings, checking shop drawings,
and coordinating with all other disciplines. Most of his work involves
providing these design services from the beginning to end of a project
using the most current versions of AutoCAD and Revit. Duane is
capable of providing field verified documents of all existing plumbing
systems on site and hand drawn existing systems for use in the design
and development of new construction documents. He also performs
field inspections and generates field reports of observations.

Experience

Dominion Energy Mount
Storm New Office Building
Role: Plumbing Designer

> Grant County, WV

Boy Scouts of America
Steve A. Antoline
Conservation Center
Role: Plumbing Designer
> Fayette County, WV
Pocahontas Memorial
Hospital Rural Health Addition
Role: Plumbing Designer

> Pocahontas County, WV

Calhoun-Gilmer Career and
Technical Center
Restroom Renovations
Role: Plumbing Designer
Roane County Schools Safe > Calhoun County, WV
School Entrances

Role: Plumbing Designer
> Roane County, WV

DEA Academy Flexible
Operations Facility
Fieldhouse Improvements
Yeager Airport Role: Plumbing Designer
Restroom Renovations > Quantico, VA

Role: Plumbing Designer

> Kanawha County, WV
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REFERENCES

Doddridge County Schools

Mr. Adam Cheeseman, Superintendent
1117 WV Rt 18 N | West Union, WV 26456
304-873-2300

Pea Ridge Public Service District
Ms. Dina Foster, General Manager
500 Nova St | Huntington, WV 25705
304-736-6711

Boy Scouts of America

Mr. Rob Ridgeway, Facilities and
Development Director

2550 Jack Furst Drive | Glen Jean, WV 25846
304-646-2312
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