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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 Bridgeport (Tomes) Landslide    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Bridgeport (Tomes) Landslide

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
2 Burl Gould Highwall    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Burl Gould Highwall

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
3 Burl Gould Landslides    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Burl Gould Landslides

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
4 Fairmont (Windsor Dr) Subsidence & Highwall    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Fairmont (Windsor Dr) Subsidence & Highwall

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
5 Falls Run (Abruzzino) DH & DS    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Falls Run (Abruzzino) DH & DS
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
6 Glade Run Highwall    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Glade Run Highwall

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
7 Glade Run Landslides    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Glade Run Landslides
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Potesta & Associates, Inc. (POTESTA) is pleased with the opportunity to provide this Expression of 
Interest to the West Virginia Department of Environmental Protection, Division of Land Restoration, Office 
of Abandoned Mine Lands and Reclamation (WVDEP-DLR-AML). 
 
POTESTA is familiar with the reclamation of abandoned mine lands similar to the 2023 AML Contract N2 
Project group of seven projects including: (1) Bridgeport (Tomes) Landslide, (2) Burl Gould Highwall, 
(3) Burl Gould Landslides, (4) Fairmont (Windsor Drive) Subsidence and Highwall, (5) Falls Run 
(Abruzzino) DH and DS, (6) Glade Run Highwall, and (7) Glade Run Landslides.  POTESTA has a 
successful track record for the design of AML projects.  POTESTA’s design professionals include civil 
engineers, geologists, and hydrology specialists with extensive AML reclamation design experience.  We 
are prepared to utilize our firm’s resources and experienced staff to provide planning, realty, design, and 
construction oversight services.
 
POTESTA will perform our services to comply with: 
 

▪ Infrastructure Investment Jobs Act (IIJA) 
▪ Davis-Bacon and Build America, Buy American (BABA) 
▪ Applicable federal, state, and local laws 

 
POTESTA is familiar with the planning services required for this project and will provide consultations, 
investigations, report generation, applications, etc. including: 
 

▪ National Environmental Policy Act (NEPA) consultations 
▪ West Virginia Division of Natural Resources (WVDNR) consultations 
▪ West Virginia Historic Preservation Office (SHPO) consultations 
▪ West Virginia Regional Planning consultations 
▪ US Forest Service consultations 
▪ US Fish and Wildlife Service (USFWS) consultations 
▪ Bat studies 
▪ Threatened and endangered species investigation, analysis, and reports 
▪ Water quality sampling 
▪ Data collection/analysis 

 
POTESTA will complete realty services in order to obtain right of entry agreements covering each site 
including: 
 

▪ Performing courthouse research to determine legal property ownership and dutifully documenting 
the findings 

▪ Obtaining exploratory rights of entry (EROE) from affected landowners 
▪ Obtaining construction rights of entry (CROE) from landowners 
▪ Keeping logs of all conversations with landowners 
▪ Data collection 
▪ Reporting 
▪ Performing boundary surveys as needed 
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POTESTA will complete design work.  This work may vary with the type of AML problem.  POTESTA has 
experience with and will complete as necessary: 
 

▪ Civil, geological, hydrological, survey (mapping), process, structural, electrical, etc. design 
services 

▪ Engineering and surveying necessary to design an engineered, permanent solution that fully 
addresses the issues and problems each project presents 

▪ Site geotechnical investigations 
▪ Designs that fully remove/mitigate dangers to private individuals or the public that are currently 

present and that do not introduce new dangers 
▪ Designs that are signed and sealed by a registered professional engineer for design and a 

registered professional surveyor for survey deliverables 
▪ Preparation and submission of permits including National Pollutant Discharge Elimination System 

(NPDES) construction stormwater General Permit registration, West Virginia Division of Highways 
(WVDOH) MM-109 encroachment permits, Army Corps of Engineers (USACE) consultations, 
Department of Health Permits (for water lines, if applicable), and county permits as applicable, 
including floodplain permits 

▪ Design work could include, but is not limited to, developing construction plans and technical 
specifications for all aspects to reclaim mine portals, drainage controls and systems, slope 
stabilization, coal refuse and mine spoil reclamation, stream and/or channel restoration, 
subsidence repair, temporary and permanent access or accesses for construction and future 
maintenance, stormwater and erosion and sediment control, regrading and revegetation, any 
required water treatment systems, and any remediation for all other conditions encountered on 
the project sites 

▪ Obtain/maintain/release all required permits 
 
POTESTA will complete construction oversight work for each project.  POTESTA routinely provides 
construction oversight services on our projects and has experienced, qualified monitors/inspectors.  
These services will include: 
 

▪ Daily inspection with documentation for the duration of construction and through the warranty 
period until final release 

▪ Engineering oversight/support, review and approval of contractor-provided as-builts 
▪ Final Engineer’s Certification Report for the project 

 
POTESTA focuses on understanding the client’s goals, needs, and requirements to achieve a successful 
project outcome.  We believe POTESTA’s track record with AML and civil engineering projects 
demonstrates our ability, experience, and commitment for the 2023 AML Contract N2 Project group of 
seven projects. 
 
POTESTA has assembled a team that has historically served WVDEP, AML on numerous AML projects.  
In fact, our staff has worked on over 160 AML projects for WVDEP (and more in other states) on four 
different WVDEP, AML contracts dating back into the mid-1980s.  We have an ongoing workload with 
WVDEP, AML. 
 
We are currently providing engineering services to WVDEP, AML on the 2022 AML Contract 5 North 
group of four projects. 
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POTESTA has completed projects involving geotechnical, civil, structural, geological, hydrological and 
reclamation engineering; land use and natural resource planning; soil science/agronomy; 
hydrology/geology; stream and water restoration; and post reclamation land uses.  We also have open 
ended statewide contracts with various state agencies.  In addition, we have the preeminent staff in West 
Virginia for addressing issues regarding geotechnical design and remediation.  As a result, POTESTA 
will provide the required expertise to complete this AML project in a timely, economical, and efficient 
manner. 
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HISTORY 
 
POTESTA was founded in 1997 as a full-service engineering and 
environmental consulting firm headquartered in Charleston, 
West Virginia.  We have now expanded to a diverse staff of 83 
experienced engineers, scientists, and support personnel with branch 
offices in Morgantown, West Virginia, and Winchester, Virginia.  Our 
clients include local, state and federal agencies; mining, 
manufacturing and chemical companies; utility companies; waste 
management companies; K-12 schools/colleges/universities; land 
developers; attorneys; financial institutions; insurance companies; 
construction companies; and architects. 
 

SERVICES 
 

▪ AML Reclamation Engineering and 

Design 

▪ Air Permitting 

▪ Biological and Toxicological 

▪ CADD/GIS 

▪ Civil Engineering and Design 

▪ Construction Monitoring 

▪ Environmental Site Assessment 

▪ Geotechnical Engineering 

▪ Groundwater 

▪ Hydrology and Hydraulics 

▪ Landfills and Solid Waste 

▪ Litigation Support 

▪ Mining 

▪ Occupational Safety and Health 

▪ Oil and Natural Gas Consulting 

▪ Permitting 

▪ Remediation 

▪ Roadway Engineering 

▪ Sampling 

▪ Site Design 

▪ Storage Tanks 

▪ Surveying and Mapping 

▪ Water and Wastewater 

▪ Water Quality 

▪ Wetlands 

 

LEADERSHIP 
 

Our firm is managed by two principals driving POTESTA forward with their experience 
and emphasis on exceeding expectations.  Ronald R. Potesta, President, has served 
as the Director and Deputy Director of West Virginia’s Department of Natural 
Resources (WVDNR) which, during his tenure housed all of the environmental 
regulatory programs, had an annual budget of $23 million and 700 full-time employees.  
The agency at that time encompassed state environmental regulatory programs, 
wildlife management, and law enforcement. 
 
Dana L. Burns, P.E., Vice President, has more than 44 years’ experience with civil, 
geotechnical, mining and environmental engineering projects.  Mr. Burns, P.S., P.E., 
has managed numerous multi-discipline projects, including numerous AML projects 
and understands the importance of client communication and the internal coordination 
of various disciplines on a project.  The public service and experience of our principals 
has provided POTESTA with personal relationships with many of the regulatory staff 
members and in-depth program knowledge of West Virginia and surrounding state’s 
regulatory programs.  POTESTA builds our contact base, stays informed on current 
issues, and strengthens relationships with the regulatory community by contributing 
and serving on various boards and commissions.

Ronald R. Potesta 

Dana L. Burns 
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ABANDONED MINE LANDS 
 

The diversity of POTESTA’s staff and their personal coal industry experience enable POTESTA to 
complete mining projects in all phases, from design to permitting.  POTESTA’s staff members belong to 
the Kanawha Valley Mining Institute, West Virginia Coal Association, Kentucky Coal Association, and 
groups that meet periodically to discuss technical, regulatory, environmental and other mining-related 
issues.  Knowledge of potential changes in policies, regulations, etc. is vital to keep our companies 
informed and projects on the forefront of a constantly moving regulatory system.  POTESTA understands 
that cost-effective designs and responsiveness are of the utmost importance in order to complete our 
clients’ projects. 
 
POTESTA has completed numerous AML projects and projects similar to a WVDEP, AML type project.  
These include design and permitting of landslide stabilization measures, refuse piles and slurry 
impoundments, evaluating mine drainage from pre-SMCRA sites, evaluation of mine subsidence and 
developing subsidence stabilization plans, highwall reclamation and stabilization plans, reclamation 
designs for WVDEP, coal refuse/mine fires, sanitary and storm sewer design, landfill closure assistance 
program (LCAP) projects, stream monitoring, development of grading plans, mine reclamation liability 
assessments, watershed assessments including evaluation of impact from acid mine drainage (AMD) 
including AMD from pre-SMCRA sites, detention pond designs, wetland/stream studies, natural stream 
design, mine site design and permitting, and design of numerous storm water structures. 
 
We have the preeminent staff in West Virginia for addressing issues regarding the abatement of problems 
associated with abandoned mine lands.  POTESTA has assembled a successful team of employees that 
have 125+ years’ experience working on WVDEP, AML projects and AML projects in other states.  
POTESTA has 20+ employees with experience on WVDEP, AML projects. 
 
▪ Passive Acid Mine Drainage Treatment  
▪ Assessment of Contamination (e.g., PCBs, 

asbestos), Hazardous Waste Remediation 
▪ Demolition of Structures 
▪ Diversion and Control of Stormwater 
▪ Identifying and Controlling  

Acid Mine Drainage 
▪ Mine Fires 
▪ Landslide Stabilization 
▪ Slope Stabilization 
▪ Reclamation of Refuse Piles 

▪ Sealing Mine Portals 
▪ Stream Relocations 
▪ Subsidence Assessment and Remediation 
▪ USCOE Permitting 
▪ Water Line Design 
▪ Water Supply Feasibility Studies and Design 
▪ Inventory of Residential Water Supplies 
▪ Wetland Assessments 
▪ Revegetation Plan 
▪ Environmental Permitting 

 
POTESTA is familiar with completing realty and planning/environmental services as required for these 
AML projects.  Our experienced realty and environmental staff is ready to begin work on this contract. 
 
POTESTA routinely provides construction phase services for projects including resident project 
representative, sampling and conformance testing, QA/QC certification, and preparation of daily field 
activity logs to document construction activities. 
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Appendix A includes our completed AML 
Consultant Confidential Qualification 
Questionnaire.  Appendix B includes our 
AML and Related Project Experience Matrix.  
These documents provide information on the 
education, qualifications, and previous 
experience of our professionals and support 
staff.  The AML and Related Project 
Experience Matrix especially shows the 
number of AML reclamation projects 
completed. 
 

CIVIL ENGINEERING/SITE PLANNING 

 
POTESTA’s engineering staff has a broad background related to the vast field of civil engineering, 
including utility/infrastructure design, roadway design, development of grading plans, and storm water 
management.  Our diverse staff of engineers, geologists, and scientists is routinely involved in these 
types of projects and works to support the project teams assigned to these projects on a daily basis to 
achieve a completed project that meets the client’s expectations. 
 
Once a project has been determined feasible through the preliminary planning stages, POTESTA’s 
design professionals work to complete preliminary and final design plans.  Frequent communication is 
made with the client and other design professionals to review the completed activities and obtain input 
for the design process. 
 
▪ Site Selection/Siting Studies 
▪ Access Roadway Design and Layout 
▪ Utility Design/Relocation 
▪ Earthwork Optimization 
▪ Site Development Grading and Drainage 

Plans 
▪ Hydraulic Structure Design 
▪ Earth Retaining Structures 
▪ Stormwater Management Plans 
▪ Erosion and Sediment Control Plans 

▪ Geometric Site Layout 
▪ Vehicular and Pedestrian Circulation 
▪ Grading and Drainage Plans, Including 

Excavation and Fill Optimization 
▪ Water and Sewer Design 
▪ Slope Stability Analysis 
▪ Subsurface Drainage System Design 
▪ Construction Drawings, Specifications, and 

Contract Document Preparation 

 
POTESTA has a significant body of 
work in site design for residential, 
commercial and industrial clients.  We 
have assisted numerous developers 
and development agencies with the 
creation of business industrial parks 
throughout West Virginia, and have 
been part of design teams for 
elementary, secondary and collegiate 
projects primarily associated with new 
building construction. 
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SURVEYING 

 
POTESTA proposes to utilize our own survey crews for work 
on this project.  POTESTA will perform the surveying 
required for this project using in-house personnel.  Our 
surveyors are experienced in all aspects of surveying such 
as topographic mapping, boundary and property surveys, 
and construction surveys for layout of work, record 
drawings, and quantity measurements.  Our surveyors have 
worked on numerous site development, roadway and bridge 
construction, utility construction, and landfill development. 
 
POTESTA is equipped with modern surveying instruments 
allowing efficient data processing and accurate gathering of 
field information.  Total station instruments equipped with data collectors are utilized for complete field to 
office automation allowing for high levels of productivity in the field.  The latest versions of software are 
then used to process survey data and create drawings or required end products. 
 
Small topographic mapping projects can be completed in-house using the aforementioned process.  
Larger projects are better suited for mapping using aerial photography.  If necessary, POTESTA will 
provide the necessary surveying required for establishing ground control for aerial mapping in conjunction 
with our aerial mapping subcontractor.  As a quality control measure, aerial mapping is field checked for 
accuracy by surveying cross sections or random points. 
 
Surveys and mapping are completed to the standards as outlined by the National Map Standards as well 
as other applicable quality standards. 
 

CADD 

 
The CADD department utilizes the latest drafting/design software and computer hardware to maintain 
productivity at the high levels that clients demand and expect.  We utilize Autodesk Civil 3D design 
software to prepare, revise, and manipulate drawings and engineering data efficiently.  POTESTA’s 
experienced and trained professionals allow clients’ projects and assignments to be completed rapidly 
and at a reasonable cost. 
 
▪ Surveying data manipulation including 

development of topographic mapping, cross 
sections, profiles, isopach drawings, etc. 

▪ Site design including grading plans, drainage 
plans, utilities plans, right-of-way plans, etc. 

▪ Roadway design 
▪ Water, sanitary, sewer, electric, natural gas, and 

telecommunications design 
▪ Permit drawings, maps, and exhibits 
▪ Earthwork and planimetric quantity development 
▪ Two- and three-dimensional graphics 
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GEOTECHNICAL ENGINEERING 
 
POTESTA’s staff is very familiar with terrain ranging from plateaus to mountains.  West Virginia 
encompasses rugged terrain, which presents unique challenges and hazards to mitigate threats.  Our 
vast experience in our region has resulted in innovative approaches to the various challenges that the 
topography and geology present. 
 
POTESTA can provide field engineers and geologists who are knowledgeable using the latest 
technologies subsurface explorations, monitoring well and piezometer installations, foundation design 
recommendations, slope stability analysis, retaining walls, and remedial designs as they relate to 
construction, mining, waste disposal, environmental remediation, and other projects.  Our knowledge of 
the proper procedures and familiarity with local conditions allows office and field personnel to adjust the 
exploration plan if unanticipated field conditions are found. 
 
SUBSURFACE EXPLORATIONS 
 
▪ Attend an initial meeting with the client 
▪ Conduct preliminary site reconnaissance 
▪ Develop a recommended exploration program 
 
SLOPE STABILITY ANALYSIS AND REMEDIAL DESIGN 
 
▪ Utilize various methods to predict slope stability 
▪ Analysis of existing or proposed soil embankments, rock fills, dam analysis and design, landfill design 

and operation, assessing the causation of slope failure, and designing remedial measures 
▪ Analyses - circular or sliding block methods, interface friction angles, and estimate of the strength 

parameters of the soil or rock 
▪ Develop preventive measures during initial project design or recommendations for to repair slope 

failures 
▪ Consider various remedial measure - regrading the site to obtain more suitable conditions, 

management of groundwater, and design of retaining structures 
▪ Familiar with wide variety of retaining structures - gabion baskets, soldier beam and lagging walls, 

sheet piles, reinforced concrete and reinforced earth slopes 
 
FOUNDATION DESIGN RECOMMENDATIONS 
 
▪ Experience with various types of foundations and will recommend the appropriate type of foundation 

given the anticipated application and site conditions 
▪ Foundations - spread and strip footings, steel piles, auger-cast concrete piles, drilled piers, and 

reinforced mats 
▪ Preliminary foundation design recommendations and cost analyses 
▪ Preliminary alternatives for final recommendation 
▪ Construction documents 
▪ Final recommendation - construction drawings, technical specifications, recommendations for 

allowable bearing capacity, engineer’s construction cost estimate, and contractor’s bid sheet  
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PERMITTING 
 
Acquiring environmental permits is a critical element for the success of every project.  POTESTA offers 
its clients exceptional expertise and experience when it comes to the permitting process, including all 
phases of application preparation, negotiations, modifications, compliance, and renewal at all levels of 
government.  POTESTA has prepared the required environmental documents for numerous roadways, 
cross country pipelines/high voltage power lines, and site developments.  POTESTA has the experience 
and knowledge and the regulatory relationships to provide timely, cost-effective solutions to your 
permitting needs. 
 
POTESTA has completed numerous projects including environmental assessments, environmental 
impact statements, categorical exclusions, cultural resource studies, endangered species assessments, 
environmental compliance with various federal and state regulations (Clean Water Act [CWA], NEPA, 
and Endangered Species Act), permitting, wetlands delineation/mitigation, sampling and remediation. 
 
Permits typically required for projects: 
 
▪ Environmental Site Assessments 
▪ Environmental Impact Statements 
▪ Stormwater Management Permits 
▪ Air Quality Permits 
▪ Wetland Delineation and Mitigation Permits 
▪ National Pollutant Discharge Elimination System (NPDES) Permits 
▪ Groundwater Protection Plans 
▪ Spill Prevention, Control and Countermeasure Plans 
▪ Floodplain Management Studies and Permits 
▪ Stream Activity Permits 
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STAFF PROFILE 

 
Total Staff:  83 
 

18 Civil Engineers 
15 Construction Technicians 
4 Geotechnical Engineers 
1 Geologist 
8 CADD Operators/Draftsman 
6 Surveyors 
1 Mechanical Engineer 
1 Mining Engineer 
2 Ecologists 
5 Biologists 
1 Environmental Engineer 

 
 
2 Energy Land Management 
2 Fish & Wildlife Specialists 
1 GIS Specialist 
1 Horticulturalist 
1 Environmental Scientist 
1 Toxicologist 
1 Economist 
1 Aquaculturalist 
1 Information Technologist 
10 Administrative Personnel 

 
Included are 14 registered professional engineers (P.E.), 5 registered professional licensed land 
surveyors (P.S.), 5 Licensed Remediation Specialists (L.R.S.), 6 West Virginia Transportation 
Engineering Technicians, and one Ph.D. whose specialties include aquatic biology and water quality. 
 

ABILITY OF STAFF 
 
▪ POTESTA’s current workload is such that we can immediately provide construction technicians, 

engineers, CADD designers, and survey crews to work on this project. 
▪ Low turnover means interacting with the same POTESTA staff - 14 registered Professional Engineers 

on staff with combined experience over 400 years and are supported by a capable team of engineers, 
designers, and surveyors. 

▪ We have ability to take project from planning through construction - we have successfully completed 
similar projects. 

▪ We stand ready to commit the personnel and resources required to complete this project in a timely, 
technically sound, and cost-efficient manner. 

▪ POTESTA’s large staff size will allow us to work on this project on an accelerated schedule, if 
necessary. 

▪ POTESTA carries a full line of insurance coverage, including general liability, errors and omissions, 
and workers’ compensation. 

▪ We also have and follow a stringent internal quality control system designed to provide our clients 
with quality products. 

▪ POTESTA believes the quality of our work is best exemplified by approximately 85 percent of our 
workload coming from repeat clients. 

 
Charleston Office Morgantown Office Winchester Office 
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KEY SENIOR PROJECT TEAM 
 
Good communication is the key for successful project completion.  POTESTA listens to our clients and 
works to specify products that meet your needs.  POTESTA has experience in developing this type of 
project and moving them through the process from start to finish. 
 

Mr. Dana L. Burns, P.E., Vice President at POTESTA, will serve as 
principal-in-charge for this project.  As such, he will direct POTESTA’s staff, answer 
questions, address problems encountered and review the project budget.  Mr. Burns 
has over 44 years of experience with civil and environmental engineering projects, 
including water line extensions, sealing portals, regrading refuse, site assessments, 
mine fires, preliminary feasibility evaluations, detailed design, and preparation of 
construction drawings, specifications, and bid documents.  Mr. Burns has served as 
project manager or principal-in-charge on three open end contracts for WVDEP, AML 
from 1986 through 1997 totaling over 65 projects.  In addition, Mr. Burns has served 
as the principal-in-charge for numerous other WVDEP, AML projects since 2003. 

 
Mr. Tim Rice, E.I.T., Senior Engineer, will serve as the project manager and 
primary contact for this project.  Mr. Rice has over 40 years of full-time experience 
and has worked on nearly 80 different AML projects for West Virginia, Maryland, 
Ohio, and Pennsylvania.  His AML experience includes abandoned surface and deep 
mine reclamation; mine portal and shaft closures; hydraulic and hydrologic 
design/evaluation; remining explorations; mine refuse and deep mine fire abatement 
and extinguishing plans; slope stability analyses; preparation of construction 
drawings, specifications and engineers estimates; and directing both pre-bid and 
pre-construction meetings.  Mr. Rice is familiar with management of subcontractors, 
as well as managing staff and equipment needs for the design team. 
 

Mr. David B. Sharp, P.E., is the Branch Manager of POTESTA’s Morgantown office, 
and will serve as the alternate project manager/technical reviewer.  Additionally, he 
will serve as the responsible engineer in charge for the project and will sign and seal 
final documents.  Mr. Sharp is a registered professional engineer in Maryland, West 
Virginia, Pennsylvania, Ohio, and Kentucky.  Mr. Sharp has over 27 years of 
experience with engineering and environmental consulting projects throughout the 
region.  Mr. Sharp obtained his bachelor’s and master’s degrees from West Virginia 
University and has spent a large part of his career involved with geotechnical 
engineering and construction observation/management projects.  Mr. Sharp has 
worked on and managed numerous projects involving landslide investigation and 

repair projects, mine permitting, mine reclamation, acid mine drainage, hydrology, and many other 
components that would typically be encountered on an abandoned mine reclamation project.  Many of 
these projects have included preliminary planning and assessments, as well as geotechnical engineering, 
assessments of potential treatment technologies, and preparation of bidding and construction 
documents.  
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Mr. Christopher Grose, L.R.S., Senior Engineering Associate, has over 32 years 
of experience and will serve as geotechnical engineer for this project.  His areas of 
expertise include geological/geotechnical explorations, surface/subsurface 
hydrology, hydrogeology, and landslide causation analysis/stability modeling/failed 
slope restoration.  Mr. Grose’s experience includes the design and evaluation of 
geotechnical explorations related to bridges, culverts, earth retention structures, 
slope stability and engineered fill construction.  Mr. Grose currently oversees 
aspects of geotechnical work at POTESTA in their Charleston, West Virginia office 
and has worked on WVDEP, AML projects since 1990.  Mr. Grose will evaluate slope 
stability issues with respect to regraded coal refuse, landslide abatement, or other 
steep slope applications. 
 

Mr. Mark Kiser, P.E., Chief Engineer, will serve as the project advisor if needed for 
this project.  Mr. Kiser has over 39 years of engineering experience and has worked 
on over 75 different AML projects for WVDEP.  His AML experience includes 
abandoned surface and deep mine reclamation; mine portal and shaft closures; 
hydraulic and hydrologic design/evaluation; landslide investigation and stabilization; 
remining explorations; mine refuse fire abatement and extinguishing plans; 
subsidence explorations and stabilization plans; water feasibility studies and water 
system design; construction observation and management plans; natural stream 
restoration projects; geotechnical explorations; slope stability analyses; preparation 
of construction drawings, specifications and engineers estimates; and directing both 

pre-bid and pre-construction meetings.  Mr. Kiser is familiar with management of subcontractors, as well 
as managing staff and equipment needs for the design team. 
 
Mr. Terence C. Moran, P.E., Senior Engineer, will serve as project advisor if 
needed for this project.  Mr. Moran has served as project manager/project engineer 
or assisted with over 60 AML projects in West Virginia and Virginia.  Mr. Moran has 
35 years of experience in civil and environmental engineering projects, including 
evaluation, design, preparation of plans and specifications, and construction 
administration.  Mr. Moran has co-authored multiple papers, including one on the 
abatement of AMD at the Omega Mine site and another on evaluating AMD of AML 
sites during pre-acquisition site assessments.  Messrs. Kiser and Moran have 
worked on AML projects that addressed such technical issues as AMD, sealing 
portals, regrading refuse, diverting stormwater, landslides, subsidence and water 
supply.  Mr. Moran is familiar with requirements of AML projects and will ensure that WVDEP is satisfied 
with POTESTA’s work by ensuring that proper QA/QC and timeliness are adhered to. 
 

Mr. Peter S. Potesta, Staff Engineer, has 10 years of experience in geotechnical 
engineering with an emphasis in landslide design, repair, and causation investigation.  
Other areas of expertise include civil and site development projects with an emphasis 
in geotechnical engineering and construction. Responsibilities have included 
geotechnical evaluations including management of subsurface explorations, 
settlement analysis, slope stability modeling, foundation analysis, well pad and 
horizontal directional drill construction, roadway improvements/repairs, and 
commercial/residential construction. 
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Ms. Jessica Yeager, MS, Senior Scientist, is an aquatic biologist and toxicologist 
with 29 years of experience in evaluating the effects of anthropogenic activities on 
aquatic communities.  She reviews and prepares environmental assessments, 
biological assessments and other environmental impact studies, as well as 
environmental permits for energy and industrial clients.  Ms. Yeager is proficient in 
incorporation of GIS in project development and has worked as a project manager 
for T&E and SHPO coordination/consultation.  Other specialties include developing 
impact assessments for planned disturbances and accidental releases, establishing 
and implementing recovery plans for streams and rivers, supervising the field 
personnel conducting impact assessments, designing benthic macroinvertebrate 
and fish studies for permitting needs, biological assessments of federally threatened and endangered 
species, and advising clients on issues pertaining to the Endangered Species Act, CWA, and the National 
Environmental Policy Act.  Ms. Yeager is a certified wetland soil scientist, botanist, and hydrologist with 
field experience in Kentucky, Virginia and West Virginia.  Ms. Yeager is also a recognized forensic 
delineation professional.  She has completed numerous environmental studies for large energy projects. 
 

Mr. Timothy Ferguson, Senior Scientist, has over 17 years’ experience in 
environmental compliance and permitting and has served as project manager for 
numerous projects.  He specializes in stream and wetland identification and 
delineation, mitigation development and planning, and permitting with the following 
agencies:  USACE, WVDEP, WVDNR, West Virginia State Historical Preservation 
Office (SHPO), United States Fish and Wildlife Service and United States 
Environmental Protection Agency.  He is formally trained in the use of the 1987 
USACE Wetland Delineation Manual from Ohio State University in 2008 and has 
been utilizing the Eastern Mountains and Piedmont Regional Supplement since its 
issuance. 

 
Abbreviated personal history statements of primary staff and more detailed descriptions of staff 
experience are presented in the AML Consultant Confidential Qualification Questionnaire in Appendix A, 
and the AML and Related Project Experience Matrix in Appendix B. 
 
Mr. Burns’ and Mr. Sharp’s Registered Professional Engineer certificates are included on the following 
pages, along with an organizational chart.  Our capabilities, qualifications, and expertise in design of AML 
projects are further exemplified in the Prior Experience section. 
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PRIMARY STAFF PROFESSIONAL CERTIFICATIONS 
 
Principal-in-Charge 
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Alternate Project Manager, Responsible Engineer-in-Charge 
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GEOTECHNICAL SERVICES – WVSR 4 

REPAIR AND STABILIZATION 
 

WVDOT/WVDOH 

Various Locations, West Virginia 
 

 

Potesta & Associates, Inc. (POTESTA) has recent experience working for the 

WVDOT/DOH for repairs and stabilization of three separate sections of WVSR 4, which 

were undercut and washed out during the June 2016 floods.  The project was completed 

for Orders Construction Company and CDM Smith under an Emergency Design/Build 

contract.  POTESTA’s services included the completion of a subsurface exploration, 

evaluation of subsurface soil and rock conditions, and the development of geotechnical 

design recommendations for the installation of two sections of soldier beam and lagging 

retaining walls, as well as the sizing and foundation design for a new structural box culvert 

to replace a failed and washed out section of culvert under WVSR 4 at a third location. 
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Management Plan 
 
POTESTA’s proposed project organization chart including key staff and 
subcontractors was presented previously in this EOI.  Work will be performed 
out of POTESTA’s Morgantown, West Virginia office or on site as may be 
required. 
 
POTESTA’s professional, technical, and support staff have extensive 
experience on WVDEP-AML reclamation projects including many coal refuse 
reclamation, mine portal reclamation, drainage control, landslide abatement, 
subsidence stabilization, and other AML problem areas.  We are well 
qualified to serve WVDEP on this project.  We stand ready to commit the 
personnel and resources required to complete this project in a timely, 
technically sound, and cost-efficient manner.  POTESTA’s large staff size 
will allow us to work on this project on an accelerated schedule if necessary. 

 
POTESTA’s principal-in-charge will be responsible for contract 
management (administration) and shall coordinate and direct 
all aspects of the project.  The principal-in-charge will review 
the proposed project, work with the project manager to 
assemble a project team and appoint key staff to develop a 
proposed scope of work.  The principal-in-charge and project 
manager will visit the site with WVDEP, AML to review site 
conditions and the proposed services to be completed and 
guide the preparation of a detailed proposal and cost estimate.  
A written proposal including a detailed scope of work and an 
associated manhour and cost estimate will then be prepared 
and submitted to WVDEP, AML for review.  The project 

manager will review the proposal with the WVDEP, AML including a task-by-task discussion of work items 
and the related costs.  Upon WVDEP, AML’s approval of the proposal, the project manager will arrange 
for the start of project activities.  The principal-in-charge will provide the project manager the required 
staff and resources necessary to complete the project activities, will review the project budget and 
schedule during performance of the project, and will provide a final QA/QC review of the documents prior 
to submittal to the WVDEP, AML.  Mr. Dana Burns, P.E. will serve as the principal-in-charge on this 
project.  Day-to-day project activities for this project will be 
performed under the direction of our project manager, 
Mr. Tim Rice.  The project manager will develop a detailed step 
by step project work plan so that the project activities are 
completed in a correct manner, on budget, and on time.  They 
will also review work products at intermediate points and prior 
to project completion.  They will conduct project status reports 
which may include weekly meetings, memos, or telephone 
calls with the WVDEP, AML project manager as required. The 
project manager will supervise the day-to-day work in 
progress, will coordinate with POTESTA’s subcontractors to 
provide necessary services, and review work products at 
intermediate points and prior to submittal to the WVDEP, AML. 
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POTESTA will utilize the appropriate classification of staff to conduct activities required for the project.  
Our large, experienced staff allows us to respond quickly, provides flexibility, and will provide for the 
opportunity of high-level input from in house experts on complex multi-disciplinary projects.  Our normal 
method of staffing projects is to assign a small project team with total responsibility for completion of the 
work to the client’s satisfaction and budget.  Where necessary, the team can draw on the expertise 
available within POTESTA’s large staff.  POTESTA offers a large staff with the efficiency and rates 
normally associated with a small firm. 
 

Project Budget Control 
 
The project manager will be responsible for monitoring the project budget and keeping the 
principal-in-charge and WVDEP informed of its status.  POTESTA’s staff enters time into POTESTA’s 
InFocus computer system on a daily and/or weekly basis.  POTESTA’s project managers can access 
InFocus at any time, thus allowing “real time” control of project costs.  In addition, field representatives 
routinely keep track of subcontractor costs on a daily basis.  Thus, we can, in effect, keep track of the 
total project costs on a weekly basis.  Our subcontractors commonly invoice at monthly intervals and 
there is seldom a discrepancy between our field representative’s pay items and our subcontractor’s 
invoice. 
 

Schedule Control 
 
Direct responsibility for schedule control lies with the project manager.  Initially, the project manager will 
review schedule requirements to see how they can be achieved given the anticipated scope of work.  As 
the project progresses, the project manager will monitor progress and compare it with the established 
schedule on a weekly basis keeping the principal-in-charge aware of the schedule’s status.  In this 
manner, the principal-in-charge can make staff adjustments to allow the project manager to maintain the 
project schedule.  If circumstances develop that make it impossible to maintain the project schedule, the 
project manager will contact the WVDEP project manager to develop a mutually acceptable adjustment 
to the schedule and/or work plan. 
 

Location of Facilities 

 
POTESTA will complete the work under this contract in our Morgantown, West Virginia office.  Our 
subcontractors are located in the Morgantown area or other strategic locations and are quite familiar with 
work anticipated for this project. 
 

Quality Assurance/Quality Control 
 
Submittals to the WVDEP will be reviewed and commented on by the project manager and the 
principal-in-charge prior to submittal to the WVDEP.  Both the project manager and the 
principal-in-charge have worked on numerous WVDEP, AML projects, and thus understand the level of 
detail and expectations for WVDEP, AML projects.  POTESTA utilizes standardized Quality 
Assurance/Quality Control (QA/QC) practices such as consistency checks, color coding of checked 
copies/calculations, and review of method of measurements versus quantity tallies to meet QA/QC 
expectations. 
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Certificate of Liability Insurance 
 
POTESTA carries a full line of insurance coverage including general liability, errors and omissions, and 
workers’ compensation. 
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We look forward to continuing to serve WVDEP, AML on the 2023 AML Contract N2 Project and bring it 
to completion.  Our staff has an abundance of experience with AML reclamation projects throughout 
West Virginia and will make our experienced personnel immediately available for this project.  Our 
commitment is to provide quality service, rapid response, project completion, and to exceed your 
expectations for services performed under this project.  We believe the track record of our professionals 
demonstrates our abilities and we look forward to once again serving WVDEP AML and our great 
Mountain State. 
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Attachment “A” 

WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION 

AML CONSULTANT QUALIFICATION QUESTIONNAIRE 

PROJECT NAME 

 2023 AML Contract N2 

DATE (DAY, MONTH, YEAR) 

 29, August, 2023 

FEIN 

     311509066 

FIRM NAME 

 

     Potesta & Associates, Inc. 

2. HOME OFFICE BUSINESS ADDRESS 

     7012 MacCorkle Avenue, SE 

     Charleston, West Virginia  25304 

3. FORMER FIRM NAME 

 

     N/A 

4. HOME OFFICE TELEPHONE 

 

     (304)342-1400 

5. ESTABLISHED (YEAR) 

 

     1997 

6. TYPE OWNERSHIP 

☐ Individual    ☒ Corporation 

☐ Partnership   ☐ Joint-Venture 

6a. WV REGISTERED DBE 

(Disadvantaged Business 

Enterprise) 

    ☐ YES     ☒ NO 

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE 

7012 MacCorkle Avenue, SE, Charleston, West Virginia  25304 / (304) 342-1400 / Dana L. Burns, Vice President 

Charleston – 27 / Morgantown – 8 / Winchester - 2 

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 

    Ronald Potesta, President 

    Dana L. Burns, Vice President 

8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS 

 

     N/A 

9. PERSONNEL BY DISCIPLINE  

 

10 ADMINISTRATIVE 

   ARCHITECTS 

 1 AQUA CULTURALIST 

 5 BIOLOGISTS 

 8 CADD OPERATORS 

   CHEMICAL ENGINEER 

18 CIVIL ENGINEERS 

15 CONSTRUCTION INSPECTORS 

   DESIGNERS 

   DRAFTSMEN 

 2 ECOLOGISTS 

 

 

1 ECONOMISTS 

   ELECTRICAL ENGINEERS 

 2 ENERGY LAND MANAGEMENT 

 1 ENVIRONMENTAL ENGINEER  

 1 ENVIRONMENTALISTS 

   ESTIMATORS 

 2 FISH & WILDLIFE                 

SPECIALISTS 

 1 GEOLOGISTS 

 4 GEOTECHNICAL ENGINEERS 

 1 GIS SPECIALIST 

 

 

   HISTORIANS 

 1 HORTICULTURALIST 

   HYDROLOGISTS 

 1 INFORMATION TECHNOLOGIST 

   LANDSCAPE ARCHITECTS 

 1 MECHANICAL ENGINEERS 

 1 MINING ENGINEERS 

   PHOTOGRAMMETRISTS 

   PLANNERS: URBAN/REGIONAL 

   SANITARY ENGINEERS 

   SOILS ENGINEERS 

 

 

 

 

 

   SPECIFICATION WRITERS 

   STRUCTURAL ENGINEERS 

 6 SURVEYORS 

 1 TOXICOLOGIST 

   TRAFFIC ENGINEERS 

   OTHER 

 

 

 

 

83 TOTAL PERSONNEL 

      TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE:  ___  10_____           

      *RPEs other than Civil and Mining must provide supporting documentation that qualifies them to  

      supervise and perform this type of work. 

 

 

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?     ☐ YES     ☐ NO     ☒ N/A 
 



11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Qualification Questionnaire”. 

NAME AND ADDRESS: 

 

Keddal Aerial Mapping 

1121 Boyce Road, Suite 3100 

Pittsburgh, Pennsylvania  15241 

SPECIALTY: 

 

Aerial Photography and Mapping 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

GeoMechanics, Inc. 

600 Munir Drive 

P.O. Box 386 

Elizabeth, PA  15037 

SPECIALTY: 

 

Environmental and Coal Related Laboratory 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

Test Boring Services 

140 Mong Road 

Scenery Hill, Pennsylvania  15360 

SPECIALTY: 

 

Soils and Rock Boring 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

GeoMechanics, Inc. 

600 Munir Drive 

P.O. Box 386 

Elizabeth, PA  15037 

SPECIALTY: 

 

Soils and Concrete Testing 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

Pace Analytical 

5 Weatheridge Drive 

Hurricane, WV  25526 

SPECIALTY: 

 

Water Analytical 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

D. L. Martin Construction & Excavating Company 

PO Box 494 

Scott Depot, WV  25560 

SPECIALTY: 

 

Soils and Rock Boring 

 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

Terracon 

912 Morris Street 

Charleston, WV  25301 

SPECIALTY: 

 

Soils and Concrete Testing 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 
☐ YES 
 

☐ NO 

 



12. A. Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering? 

☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s principal-in-charge, Dana L. Burns, P.E. and project managers, 

Messrs. Mark Kiser, P.E., Terence Moran, P.E., and Tim Rice, EIT, have each worked on over 70 AML projects 

dating back to 1986, including landslide exploration and abatement, mine subsidence stabilization projects, acid 

mine drainage treatment, refuse piles, mine drainage, mine portal seals, and water supply projects. POTESTA has 

35 plus staff with experience on AML projects. Many of the previous AML projects won reclamation awards 

including: Bear Run Refuse; Kimball Refuse Piles; Owings Mine Complex; Pine Creek (Omar) Refuse; Turner-Douglas 

Complex; and Grass Run Refuse. These projects were completed by Dana Burns, Mark Kiser, and Terry Moran. 

 

      B. Is your firm experienced in Soil Analysis? 

☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s staff is experienced in all aspects of soil analysis, including 

geotechnical and environmental soil analysis. POTESTA’s staff has worked on 30+ AML projects involving soil 

science, including slope stability and revegetation. POTESTA is experienced in soil analysis as it relates to 

this project. POTESTA’s principal engineers have developed and implemented plans for nutrient and lime 

requirements testing to determine revegetation requirements, acid-base accounting of rock samples to evaluate 

the potential of excavated materials to generate acidity, and analysis of coal refuse to determine the potential 

for reprocessing.   

C. Is your firm experienced in hydrology and hydraulics? 

 ☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s staff is experienced in hydrology and hydraulics as it relates to 

AML projects in West Virginia. POTESTA’s staff has worked on over 70 AML projects that involved sizing channels, 

culverts, and waterlines. POTESTA has developed well over 100 storm water management plans for mines, industrial 

facilities, and new site development projects throughout West Virginia. 

D. Does your firm produce its own Aerial Photography and Develop Contour Mapping? 

 ☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s staff routinely develop contour mapping for use with design. We 

subcontract aerial mapping development but complete the ground control necessary for developing mapping. On 

smaller projects, we perform the topographic survey work and subsequently develop the contour mapping.  POTESTA 

has completed 200+ mapping development projects in the last five years. 

E. Is your firm experienced in domestic waterline design?  (Include any experience your firm has in 

evaluation of aquifer degradation as a result of mining.) 

 ☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s staff is exceptionally experienced at domestic waterline design. 

POTESTA’s staff has worked on waterline designs and water treatment plant designs for municipalities, WVDEP AML, 

and private utilities. POTESTA’s staff includes one project manager, Terence C. Moran, P.E., who has managed 

design of numerous AML waterlines, including 20+ mile Cow Creek-Sarah Ann Extension and 30+ mile/2,800 GPM Water 

Treatment Plant Mill Creek Regional Water Supply project. We are also exceptionally well qualified to evaluate 

aquifer degradation, including aquifer degradation by AML sites. Our staff has worked on 80+ evaluations of 

aquifer degradation. POTESTA has performed over 40 water line design projects totaling several hundred miles of 

installed water line. 

 

F. Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design? 

 ☒ YES ☐ NO   

Description and Number of Projects:  POTESTA has completed numerous projects addressing acid mine drainage 

evaluation and abatement design. POTESTA’s staff has worked on 30+ projects involving AMD evaluation and 10+ 

projects involving AMD abatement design. In both cases, many of the projects involved AML sites. We have worked 

extensively with Anker Energy, Dominion Generation, and the WVDOH, among others with acid-base accounting 

evaluations and the subsequent development of plans to prevent/abate AMD generation.  Additionally, we worked 

extensively with Elk Run Coal Company to devise a plan to limit AMD generation and to treat the remaining AMD. 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Burns, Dana L. 

 Vice President 

YEARS OF AML DESIGN EXPERIENCE: 

 

44 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

44 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:        31 

 

Brief Explanation of Responsibilities 

 

Mr. Burns will serve as principal-in-charge for this project with his significant experience with AML type projects.  

Mr. Burns has served as the project manager or principal-in-charge on three open end contracts for WVDEP, AML from 

1986 through 1997, totaling over 90 projects.  He will ensure the personnel required to efficiently complete this 

project will be identified.  He will coordinate contract issues with the State of West Virginia. 

 

EDUCATION (Degree, Year, Specialization) 

 

MS, 1979, Civil Engineering with Environmental Engineering Emphasis 

 BS, 1978, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

West Virginia Coal Association 

 American Society of Civil Engineers 

 West Virginia Association of Consulting Engineers 

 American Consulting Engineering Council - Trans Committee 

REGISTRATION (Type, Year, State) 

 

 PE, 1985, WV 

 PS, 1995, WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Kiser, D. Mark 

 Chief Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

35 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

39 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  27 

 

Brief Explanation of Responsibilities 

 

Mr. Kiser will serve as Project Manager for this project.  Mr. Kiser’s 35 years of AML experience includes over 80 

projects in West Virginia, Maryland, Ohio, and Pennsylvania.  Mr. Kiser will provide the technical knowledge and 

experience necessary to complete this AML project. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1984, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

PE, 1990, WV 

 Licensed Remediation Specialist, 1998, WV 

 

  



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Maggard, Paul 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

31 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

31 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  26 

 

Brief Explanation of Responsibilities 

 

Mr. Maggard will serve as a project engineer on this project.  He has served as project manager/project engineer on 
over 40 AML related projects in West Virginia and Virginia.  Mr. Maggard has over 25 years of experience completing 

mining and environmental services related projects. AML projects included landslide stabilization, AMD assessment and 

treatment, subsidence remediation, portal closures, refuse regrading and revegetation and drainage control including 

flood mitigation. 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1994, Civil Engineering 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

  

 

REGISTRATION (Type, Year, State) 

 

 PE, 2012, WV PE, 1998, KY 

 PE, 1998, VA PE, 2009, TN 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Sharp, David B. 

 Branch Manager 

YEARS OF AML DESIGN EXPERIENCE: 

 

27 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

27 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  27 

 

Brief Explanation of Responsibilities 

 

Mr. Sharp will serve as technical review contact as needed for this project with his significant experience with AML 

type and geotechnical projects throughout the region.  Mr. Sharp has served as the Branch Manager in Morgantown for 

12 years.  Mr. Sharp has worked on and managed AML projects and has spent most of his career involved in geotechnical 

engineering and construction management projects. 

 

EDUCATION (Degree, Year, Specialization) 

 MS, 1995, Civil Engineering with Geo-environmental Engineering Emphasis 

 BS, 1993, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 West Virginia Coal Association 

 American Society of Civil Engineers 

 West Virginia Association of Consulting Engineers 

 American Consulting Engineering Council - Trans Committee 

REGISTRATION (Type, Year, State) 

 

 PE, 1999, WV PE, 2001, KY 

 PE, 1999, MD PE, 2001, OH 

 PE, 2000, PA 

  



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Grose, Christopher A. 

 Senior Engineering Associate 

YEARS OF AML DESIGN EXPERIENCE: 

 

32 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

32 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  19 

 

Brief Explanation of Responsibilities 

 

Mr. Grose will coordinate the drilling and geotechnical analysis for slope stability design, identification of borrow 

sites for soil cover, and investigation and design of solutions for subsurface hydrogeology within the deep mines and 

recommendations for mine seals. 

 

EDUCATION (Degree, Year, Specialization) 

 

 MS, 1990, Geological Engineering 

 BS, 1988, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

 American Society of Civil Engineering 

 Association of Engineering Geology 

 Society of American Military Engineers 

REGISTRATION (Type, Year, State) 

 

 Licensed Remediation Specialist, 1998, WV 

 
  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Rice, Timothy M. 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

40 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

40 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  31 

 

Brief Explanation of Responsibilities 

 

Mr. Rice has significant experience including completion of over 80 AML projects for WVDEP in coal refuse 

stabilization design, mine portal closures, landslide stabilization, mine subsidence stabilization, and drainage 

channelization, and has served as a project manager on many similar projects.  Mr. Rice will serve as the project 

engineer for this project as needed. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1982, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

  

 

REGISTRATION (Type, Year, State) 

 

 EI, 2005, WV 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Potesta, Ronald R. 

 President 

 

YEARS OF AML DESIGN EXPERIENCE: 

 

 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE: 

 

Brief Explanation of Responsibilities 

 

As President, Mr. Potesta directs the full resources of the firm to meet the complete requirements of this project for 

WVDEP. 

EDUCATION (Degree, Year, Specialization) 

 

 MS, 1975, Economics with a Concentration in Mineral Economics, Econometrics, and Micro Economics 

 BS, 1971, Business Administration 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 Commissioner, Ohio River Valley Water Sanitation 

 Commission; Board of Directors, WV Chapter of the Nature 

 Conservancy; National Institute for Chemical Studies; WV 

 Environmental Institute; WV Manufacturers Association 

 

REGISTRATION (Type, Year, State) 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Peter S. Potesta 

 Staff Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

10 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

10 

 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:     6 

 

Brief Explanation of Responsibilities 

 

Mr. Peter Potesta, Staff Engineer, has over ten years of experience and will serve as a geotechnical engineer for this 

project.  His areas of expertise include geotechnical engineering with an emphasis in landslide repair design, natural 

gas production well pads and access roads, retaining wall design and analysis, foundation recommendations, slope 

stability analysis, civil/site design, and landslide causation investigation. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 2011, Civil Engineering 

BA, 2007, Environmental Geosciences 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

      

REGISTRATION (Type, Year, State) 

  

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Bragg, Bob L., PE 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

2 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

5 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:        25 

 

Brief Explanation of Responsibilities 

 

Mr. Bragg designs municipal wastewater and potable water distribution systems including treatment plants, pipeline 

collection and distribution, water storge tanks, and pump stations. 

______________________________________________________________________________________________________________________ 

EDUCATION (Degree, Year, Specialization) 

 

AS, 1980, Electrical Engineering Technology 

 BS, 1983, Electronic Engineering Technology 

 BS, 1991, Civil Engineering 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

American Water Works Association 

Project Management Institute   

REGISTRATION (Type, Year, State) 

 

Professional Engineer, 1997, WV 

Professional Engineer, 2020, KY 

Professional Engineer, 2007, VA 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

Moran, Terence C. 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

35 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

35 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:         31 

 

Brief Explanation of Responsibilities 

 

Mr. Moran will serve as project engineer coordinating interaction between the WVDEP, design team members, and 

subconsultants.  Mr. Moran has served as a project engineer/project manager for over 60 AML projects in West Virginia 

between 1989 and 1999.  More recently, he has served as principal engineer and project manager for WVDEP-AML projects 

including water studies and reclamation plans.  He will also serve as one of the principal designers of the reclamation 

design solution. 

EDUCATION (Degree, Year, Specialization) 

 

MS, 1989, Civil Engineering 

 BS, 1987, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

American Society of Civil Engineers 

REGISTRATION (Type, Year, State) 

 

 PE, 1996, WV 

 PE, 1998, VA 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Litwinowicz, Dennis L. 

 Senior Scientist 

YEARS OF AML DESIGN EXPERIENCE: YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

42 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE: 

 

Brief Explanation of Responsibilities 

 

Mr. Litwinowicz will serve as a project geologist, including observation of subsurface exploration activities and 

assistance on evaluation of other geologic activities. 

 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1980, Geology and Mineralogy 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

 American Association of Petroleum Geologists 

REGISTRATION (Type, Year, State) 

 

 Certified Petroleum Geologist, 1984 

  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Griffith, Chad 

 Staff Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

18 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

18 

YEARS OF DOMESTIC WATERLINE 

DESIGN EXPERIENCE: 

 13 

 

Brief Explanation of Responsibilities 

 

Mr. Griffith has extensive experience with surface mine application Article 3 (coal) and Article 4 (quarry) permitting, 

mining related NPDES permits, mining related bonding phase releases, prospecting permits, residential and commercial 

site layout, road design, geotechnical engineering, civil/site design, stormwater management, stormwater/NPDES 

permitting, construction monitoring, hydrology, and other areas of civil engineering. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 2004, Civil Engineering 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

REGISTRATION (Type, Year, State) 

       PE, 2008, WV  



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Dawson, Victor M. 

 Survey Supervisor 

YEARS OF AML DESIGN EXPERIENCE: 

 

31 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

40 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  19 

 

Brief Explanation of Responsibilities 

 

Mr. Dawson will coordinate required surveying for aerial mapping control, if needed, establish construction 

benchmarks, topographic surveys, boundary surveys and/or property and deed research, survey of boring locations and 

profiling significant existing drainage courses not clearly defined in the aerial mapping.  Mr. Dawson will reduce 

survey data and create topographic mapping for AML projects. 

 

EDUCATION (Degree, Year, Specialization) 

 

 AS, 1983, Surveying 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 American Congress Surveying and Mapping 

 West Virginia Association of Land Surveyors 

 North Carolina Society of Surveyors 

 South Carolina Society of Surveyors 

 

REGISTRATION (Type, Year, State) 

 

 PS, 1988, NC 

 PS, 1989, SC 

 PS, 1993, WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Sankoff, Michael B. 

 CADD Designer/Supervisor 

YEARS OF AML DESIGN EXPERIENCE: 

 

25 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

33 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  19 

 

Brief Explanation of Responsibilities 

 

Mr. Sankoff will provide the CADD support in preparation of construction drawings for the project.  He will reduce 

survey data to provide sufficient mapping to complete the design. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1987, Industrial Management 

 AS, 1986, Drafting and Design Engineering Technology 

 AS, 1986, Mechanical Engineering Technology 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Ammirato, Robert J. 

 Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

17 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

22 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  17 

 

Brief Explanation of Responsibilities 

 

Mr. Ammirato will serve as a project engineer for the project.  His responsibilities will include hydraulic 

calculations, layout, drawing preparation, design, technical specifications, bid forms, cost estimates, and field 

work.  He has extensive experience in water supply and wastewater system design, permitting, and regulations.  

Mr. Ammirato was the project engineer on our Borderland (Matney) Portals project. 

 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1999, Mechanical Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

 

 PE, 2010, WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Smith, Jarrett M. 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

16 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

20 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  16 

 

Brief Explanation of Responsibilities 

 

Mr. Smith has been involved extensively with development of hydrologic and hydraulic calculations including 

preparation of NPDES stormwater construction permits.  He also has significant expertise in the development of site 

grading plans and quantity/cost estimates.  Mr. Smith was the project engineer on our Taylorville (Cantrell) Drainage 

AML project. 

 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 2002, Civil Engineering 

 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

 National Society of Professional Engineers 

 

REGISTRATION (Type, Year, State) 

 

 PE, 2008, WV 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Ward, Patrick E. 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

26 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

29 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  11 

 

Brief Explanation of Responsibilities 

 

Mr. Ward will serve as a project engineer and has extensive experience on WVDEP, AML projects, having served as a 

project engineer on refuse piles, mine drainage, and subsidence projects in the early to mid-1990s. 

 

 

EDUCATION (Degree, Year, Specialization) 

 

 MS, 1992, Civil Engineering (Geotechnical) 

 BS, 1990, Civil Engineering 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

 

 PE, 1997, WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Rader, Derek C. 

 

YEARS OF AML DESIGN EXPERIENCE: 

 

 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

2 Yrs. 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:   

2 Yrs. 

Brief Explanation of Responsibilities 

 Senior Technician – Assist engineers in field reconnaissance, title research, design, property acquisition, 

 rights-of-way negotiations, and construction monitoring. 

 

 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 2020, Energy Land Management 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

 

  



 

14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML  

    DESIGN SERVICES 

 

Microsoft Office 365 

 

WordPerfect 11 

 

Adobe PageMaker 8 (Publication Software) 

 

MicroStation (Allows users to create 3D models of permanent assets - the models and all of their components are 

electronic simulations of real-world objects); used for CADD drawing preparation. 

 

Haestead Methods (Numerous software packages used for designing storm water structures [e.g., channels, culverts, 

ponds, etc.] and water distribution systems.) 

 

MapTech, Terrain Navigator (Combines regional collections of topographic maps with powerful PC navigation software for 

2D/3D viewing, customizing, printing and GPS use.) 

 

Autodesk Civil 3D Design Software 2021 Used for preparing CADD drawings (3D modeling software that provides 

topographic analysis, real-world coordinate systems, volume totals, roadway geometry.) 

 

PCSTabl stability analysis program to perform stability analysis of failed slopes and proposed landslide repair 

solutions.   

 

 

 

 

 

 

 

 

 



 

15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE AND 

LOCATION 

NAME AND ADDRESS 

OF OWNER 

NATURE OF YOUR FIRM’S 

RESPONSIBILITY 

ESTIMATED 

CONSTRUCTION COST 

PERCENT 

COMPLETE 

Sardis (Saas) Landslide WVDEP 

Abandoned Mine Lands 

101 Cambridge Place 

Bridgeport, WV 26330 

Surveying, subsurface exploration, 

design, and construction phase 

services for landslide remediation, 

wet mine seals and/or seep 

collectors, and drainage channels to 

convey mine water. 

$800,000 

(Pre-Design 

Engineer’s 

Estimate) 

95% 

Upper Grave Creek Dam 

Landslide Evaluation, 

Cameron, WV 

Northern Panhandle 

Conservation District 

1 Ball Park Drive 

McMechen, WV  26040 

Surveying, Subsurface Exploration, 

and Design of Landslide 

Remediation.   

$350,000 50% 

Wheeling Creek Dam #7 

Landslide Evaluation, 

Ohio County, WV 

Northern Panhandle 

Conservation District 

1 Ball Park Drive 

McMechen, WV  26040 

Surveying, Subsurface Exploration, 

and Design of Landslide 

Remediation.   

$800,000 20% 

Herring Sub Area 1 & 3 

Water Line Extension 

Preston County, WV 

 

Project entirely 

funded by WVDEP, AML 

Preston County PSD #2 

c/o Kingwood Water Works 

313 Tunnelton Street 

Kingwood, WV  26537 

Design and construction management 

of water line extension, including 

9 miles of line. 

 

$2,190,000 10% 

Paint Branch Complex 

AML Project, 

Kanawha County, WV 

WVDEP-AML 

601 57th Street, SE 

Charleston, WV  25304 

Design, Preparation of Bid 

Documents, and Permitting 

$630,000 95% 

Leivasy (Dorsey) 

Subsidence 

AML Emergency Project, 

Nicholas County, WV 

WVDEP-AML 

601 57th Street, SE 

Charleston, WV  25304 

Subsurface Exploration, 

Stabilization Plan, Preparation of 

Bid Documents 

Unknown 95% 

2022 Contract 5 North 

AML Projects 

Various Locations 

WVDEP-AML 

101 Cambridge Place 

Bridgeport, WV  26330 

Realty, Planning/Environmental, 

Design Bid Documents, and 

Construction Phase Services 

$1,900,000 

Preliminary budget 

10% 

Laurel Avenue 

Poca, WV 

WVDOH 

Building 5 

1900 Kanawha Blvd. E 

Charleston, WV  25305 

 

 

 

 

Preparation of Design and Bid 

Documents 

$200,000 

Estimated 

20% 



15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE AND 

LOCATION 

NAME AND ADDRESS 

OF OWNER 

NATURE OF YOUR FIRM’S 

RESPONSIBILITY 

ESTIMATED 

CONSTRUCTION COST 

PERCENT 

COMPLETE 

Union Street CR6 

Bruceton Mills, WV 

WVDOH 

Building 5 

1900 Kanawha Blvd. E 

Charleston, WV  25305 

Preparation of Design and Bid 

Documents 

$300,000 95% 

Fairway Crossing 

Subdivision 

South Charleston, WV 

South Charleston 

Development Authority 

PO Box 8597 

So. Charleston, WV 25303 

Surveying and Engineering Design 

of Roads and Utilities for New 

Subdivision 

$1,200,000 95% 

Rand Drainage 

Rand, WV 

WVDOH 

Building 5 

1900 Kanawha Blvd. E 

Charleston, WV  25305 

Design of Stormwater Collection 

System, Plan Development 

$17,000,000 40% 

Howesville Area Water 

Line Extension 

Preston County, WV 

 

Project mostly funded by 

WVDEP, AML 

Preston County PSD #2 

c/o Kingwood Water Works 

313 Tunnelton Street 

Kingwood, WV  26537 

Design and construction management 

of water line extension, including 

12 miles of line and one 60,000-

gallon tank. 

 

$2,801,344 98% 

Boone County PSD 

Wastewater Treatment 

Plant Upgrade 

Boone County, WV 

Boone County PSD 

PO Box 287 

Danville, WV  25053 

Final design of wastewater 

treatment plant upgrade. 

$4,000,000 75% 

Town of Mill Creek Water 

System Improvements 

Mill Creek, WV 

Town of Mill Creek 

High Street 

Mill Creek, WV  26280 

Design of water line replacement 

including construction documents. 

$2,650,000 95% 

West Virginia American 

Water Master Services 

Agreement 

West Virginia 

American Water 

PO Box 1906 

Charleston, WV  25327 

Design of Olcott water line 

extension, construction monitoring 

of various water line construction 

projects, and river water study. 

$5,000,000 80% 

South Charleston Park 

Place Development 

Retail Shopping Center) 

South Charleston 

Development Authority 

PO Box 8597 

South Charleston, WV 25303 

Civil/site, geotechnical design, 

construction monitoring to close, 

fill, and develop 80-acre shopping 

center over a waste impoundment. 

$30,000,000 80% 

TOTAL NUMBER OF PROJECTS: 

16 (POTESTA has completed well over 1000 projects.) 

TOTAL ESTIMATED CONSTRUCTION COSTS:   

     $69,821,344 



16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS 

PROJECT NAME, TYPE 

AND LOCATION 

NATURE OF FIRMS 

RESPONSIBILITY 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED 

COMPLETION DATE 

ESTIMATED CONSTRUCTION COST 

ENTIRE PROJECT YOUR FIRMS 

RESPONSIBILITY 

Phase I, 

Morgantown 

Municipal Airport 

Runway 18-36 

Extension 

Permitting, AMD 

treatment, and 

coal removal. 

Michael Baker 

International, LLC 

Airside Business Park 

100 Airside Drive 

Morgantown, WV 26505 

 

2022 $5,700,000  $150,000 

13th Street Pump 

Station Renovation 

Huntington 

Sanitary Board 

Permitting, 

Geotech, Mapping, 

Civil Site, and 

Temporary Pumping.  

Strand Associates, 

Inc. 

910 West Wingra Drive 

Madison, WI  53715 

2026 $19,500,000 $4,000,000 

4th Street Pump 

Station Renovation 

Huntington 

Sanitary Board 

Permitting, 

Geotech, Mapping, 

Civil Site, and 

Temporary Pumping. 

Strand Associates, 

Inc. 

910 West Wingra Drive 

Madison, WI  53715 

2026 $15,500,000 $3,000,000 

WWTP Upgrade 

Renovation 

Huntington 

Sanitary Board 

Permitting, 

Geotech, Mapping, 

and Civil Site. 

Strand Associates, 

Inc. 

910 West Wingra Drive 

Madison, WI  53715 

2028 $143,500,000 $15,000,000 

Brad D. Smith 

College of 

Business & 

Innovation 

Building 

Huntington, WV 

Geotechnical, 

Civil/Site Design 

Perkins & Eastman 

115 fifth Avenue, 

3rd Floor 

New York, NY  10003 

2024 $40,000,000 $1,000,000 

      

      

 

  



17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE 

AND LOCATION 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED 

CONSTRUCTION COST 

YEAR CONSTRUCTED 

(YES OR NO) 

North Edgemont Landslide 

Remediation 

Huntington Sanitary Board 

555 Seventh Ave.  

Huntington, WV 25701 

$750,000 2019 Yes 

Nixon Ridge Landslide 

Remediation 

K&N Contracting 

2976 Wills Creek Road 

Elkview, WV 25701 

$2,400,000 2020 Yes 

Marshall Portal Landslide 

Repair 

MEPCO, LLC 

966 Crafts Run Road 

Maidsville, WV 26541 

$200,000 2018 Yes 

Kinetic Park Landslide 

Remediation 

Huntington Municipal 

Development Authority 

800 5th Avenue 

Huntington, WV 25701 

$3,900,000 2021 Yes 

Verner (Grimmett) Hollow 

Emergency Landslide 

Remediation and Drainage 

Improvements 

WVDEP 

Office of AML 

1159 Nick Rahall Greenway 

Fayetteville, WV 25840 

$325,000 2021 Yes 

West Virginia University 

Rockfall Mitigation 

Morgantown, WV 

West Virginia University 

Division of Facilities, 

Design & Construction 

979 Rawley Lane 

Morgantown, WV  26506 

$2,900,000 2022 Yes 

Armory Lot Retaining Wall 

Replacement 

Morgantown, WV 

City of Morgantown Parking 

Authority 

300 Spruce Street 

Morgantown, WV  26505 

$200,000   2022 Yes 

Friends of Cheat, 

Cheat River Rail Trail 

Landslide & Drainage 

Evaluation 

Kingwood, WV 

Friends of the Cheat 

1343 N. Preston Highway 

Kingwood, WV  26537 

TBD 2022 Yes 

Kingwood Landfill, 

Landfill Closure Design 

Kingwood, WV 

WVDEP 

601 57th Street, SE 

Charleston, WV  25304 

 

 

 

$6,000,000 2022 Yes 

 



17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE 

AND LOCATION 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED 

CONSTRUCTION COST 

YEAR CONSTRUCTED 

(YES OR NO) 

Cowen PSD, Erbacon Water Line 

Extension 

Cowen, WV 

Cowen PSD 

7017 Webster Road 

Cowen, WV  26206 

$6,500,000 2022 Yes 

     

     

     

     

     

     

     

     

  



 

 

18.  COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE  

  OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE) 

PROJECT NAME, TYPE 

AND LOCATION 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED CONSTRUCTION COST 

OF YOUR FIRM’S PORTION 

YEAR CONSTRUCTED 

(YES OR NO) 

FIRM ASSOCIATED 

WITH 

Buzz Food Service 

Appalachian Abattoir 

(AML Pilot Grant) 

Buzz Food Service 

4818 Kanawha Blvd. E 

Charleston, WV 25306 

$500,000 2020 Yes Buzz Food Service 

Appalachian 

Abattoir 

(AML Pilot Grant) 

Walker Express Nitro 

Facility Expansion 

Walker Express 

3 Park Road 

Nitro, WV 25143 

$600,000 2020 Yes Walker Express 

Nitro Facility 

Expansion 

      

      

      

      

      

      

  



19. Use this space to provide any additional information or description of resources supporting your firm's 

qualifications to perform work for the West Virginia Abandoned Mine Lands Program. 

 

Potesta & Associates, Inc.’s (POTESTA) Expression of Interest for Professional Engineering Design Services 

supports this questionnaire in providing POTESTA’s qualifications and resources for serving the West Virginia 

Department of Environmental Protection, Office of Abandoned Mine Lands and Reclamation on this project.  In 

summary, POTESTA: 

 

1. Has assembled a team of in-house personnel and subcontractors who have historically worked on AML projects.  

POTESTA’s in-house staff includes 14 Professional Engineers including 10 in the primary office, 3 in 

Morgantown, and 1 in Winchester.  Our staff has worked on over 160 AML projects for WVDEP on four different 

WVDEP AML contracts dating back to the mid-1980s. 

 

2. Has a large local staff with a unique multidiscipline technical emphasis (including civil engineering, 

structural engineering, geological engineering, hydrological engineering, mine land reclamation, with a strong 

emphasis on water quality and aquatic life and toxicity). 

 

3. Has 20+ employees with experience on WVDEP AML projects.  POTESTA employees have worked on and have experience 

in the following type of WVDEP AML projects: 

 

- Passive Acid Mine Drainage Treatment - Landslides 

- Assessment of Contamination (e.g., PCBs, asbestos) - Reclamation of Refuse Piles 

- Demolition of Structures - Sealing Mine Portals 

- Diversion Structures - Stream Relocations 

- Identifying Acid Mine Drainage - Subsidence Assessment and Remediation 

- Inventory of Residential Water Supplies - USCOE Permitting 

- Water Supply Feasibility Studies and Design - Wetland Assessments 

- Mine Fires 

     

4. Can handle a substantial AML workload (more than our competitors) since POTESTA has three Professional 

Engineer (P.E.) Project Managers each with experience on 75+ AML projects. 

 

5. Offices located in Charleston, WV near WVDEP’s Charleston office, office in Morgantown, WV close to WVDEP 

Bridgeport office, and support office in Winchester, Virginia. 

 

6. Staff has had a positive relationship with WVDEP, AML in the past, which we would like to continue. 

 

20. The foregoing is a statement of facts. 

 

Signature:___________________________________________   Title: Vice President   

 

Printed Name:   Dana L. Burns, PE     

 

 

 

Date: August 29, 2023   
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WVDEP, AML - 2022 AML Contract 5 Project North C ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M M,P P P P P P P

WVDEP, AML - Southern AML AutoCAD Work C M M P

WVDEP, AML - Ragland (Mounts) Landslide Emergency AML Project C ✔ ✔ ✔ M P P P

WVDEP, AML - Leivasy (Dorsey) Subsidence, Emergency Project C ✔ ✔ ✔ M P P

WVDEP, AML - Paint Branch Complex C ✔ ✔ ✔ ✔ ✔ M P P P

Wyoming County Landfill P/C ✔ ✔ ✔ ✔ ✔ M P P P

WVDOT/DOH - Geotechnical Services - WVSR 4 Repair and Stabilization C ✔ P,M P P P

WVDEP, OSR - Cheyenne Sales Company, Inc. C ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Williamson Landslide (Emergency Project) P ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Williamson (Hatfield) Landslide C ✔ ✔ M P P M,P P P P

WVDEP, AML - Weaver-Junior Phase II Water Supply P ✔ ✔ M

WVDEP, AML - Weaver-Junior Phase I Water Study P ✔ M

WVDEP, AML - Washington Heights to Jeffrey Phase II Water Study P ✔ ✔ M

WVDEP, AML - Vivian Refuse Pile P ✔ ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - Viers Highwall P ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Vargo Drainage P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Upshur 10/15 Drainage P ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Upper Rum Creek Phase II Water Study P ✔ ✔ M

WVDEP, AML - Turner Douglas Complex P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - Tupper Creek Emergency Landslide Repair P ✔ ✔ ✔ P

WVDEP, AML - Taylorville (Cantrell) Drainage C ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Switzer Adams/Robinson Drainage P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Sundial Refuse C ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M M P P

WVDEP, AML - Sundial (Hatfield) Refuse Piles Re-Bid C ✔ ✔ ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Summerlee Refuse Pile P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - St. John's Road Subsidence P ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Spruce Laurel Stream Flow Monitoring Project C ✔ ✔ M M

WVDEP, AML - Sardis (SAAS) Landslide C ✔ ✔ ✔ ✔ ✔ M,P M P P

WVDEP, AML - Route 19/28 Subsidence P ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Reynoldsville/Wallace Water Supply Extension P ✔ ✔ ✔ ✔ M

WVDEP, AML - Reynoldsville, Wallace, and Clarksburg Phase II Water Study P ✔ ✔ M

WVDEP, AML - Reynoldsville, Wallace, and Clarksburg Phase I Water Study P ✔ M

WVDEP, AML - Rachel Refuse C ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Putney Impoundment C ✔ ✔ ✔ ✔ ✔ ✔ ✔ M M

WVDEP, AML - Putnam County Phase I Water Studies (3 Projects) P ✔ M P

WVDEP, AML - Pringle Run #2 C ✔ ✔ ✔ ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Phase II Water Feasibility Studies for Logan County (3 Projects) P ✔ ✔ M P P

WVDEP, AML - Phase I Water Studies for Logan County (7 Projects) P ✔ M P P P

WVDEP, AML - Phase I Water Studies Brooke and Fayette Counties (2 Projects) P ✔ M P P

WVDEP, AML - Peach Ridge Complex C ✔ ✔ ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Omar Refuse Pile P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Mulberry Fork (Stover) Landslide P ✔ ✔ ✔ M P

WVDEP, AML - Mt. Hope Subsidence P ✔ ✔ ✔ ✔ M

WVDEP, AML - Mountain Run Refuse and Portals C ✔ ✔ ✔ ✔ ✔ M M M P

WVDEP, AML - Morrisvale Cameo Preliminary Engineering C ✔ M P P

WVDEP, AML - Morgantown Airport Drainage/Subsidence P ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Morgan Mine Fire C ✔ ✔ ✔ ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Minden Drilling P ✔ ✔ M P

AML AND RELATED PROJECT EXPERIENCE MATRIX

R
e

m
in

in
g

 E
v

a
lu

a
ti

o
n

M
in

e
/R

e
fu

s
e

 F
ir

e
 A

b
a

te
m

e
n

t

S
u

b
s

id
e

n
c

e
 I

n
v

e
s

ti
g

a
ti

o
n

 M
it

ig
a

ti
o

n

H
a

z
a

rd
o

u
s

 W
a

s
te

 D
is

p
o

s
a

l

D
a

n
a

 L
. 

B
u

rn
s

PRIMARY STAFF PARTICIPATION/CAPACITY                    ***  M=Management   P=Professional

M
ic

h
a

e
l 

S
a

n
k

o
ff

J
a

rr
e

tt
 S

m
it

h

R
o

b
b

e
rt

 A
m

m
ir

a
to

P
a

u
l 

M
a

g
g

a
rd

D
. 

M
a

rk
 K

is
e

r

Additional Info 

Provided in 

EOI (page)               

**
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AML AND RELATED PROJECT EXPERIENCE MATRIX
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WVDEP, AML - Mill Creek Regional Water  Phase II Water Study (Boone, Lincoln and Logan Counties) P ✔ ✔ M P P

WVDEP, AML - Mill Creek Refuse Pile C ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Mill Creek Phase III Water Line and Water Treatment Plant P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Measle Fork Refuse C ✔ ✔ ✔ ✔ ✔ ✔ M M P P

WVDEP, AML - Marmet (Wells Drive) Landslide Emergency C ✔ ✔ ✔ ✔ ✔ M P M,P P P

WVDEP, AML - Marmet (Clark) Drainage C ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Madison Street Portals/Fairview Route 218 Portals P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - MacArthur Phase 2 Subsidence C ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - MacArthur Mine Subsidence C ✔ ✔ ✔ M M,P P

WVDEP, AML - Logan Drainage P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Little Whitestick Refuse C ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Lefthand Fork Burning Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P

WVDEP, AML - Lando (Edwards) Drainage C ✔ ✔ ✔ ✔ ✔ ✔ M M

WVDEP, AML - Lake Lynn Complex C ✔ ✔ ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Kopperston (John's Branch) Refuse Emergency C ✔ ✔ ✔ M M P

WVDEP, AML - Kitchen/Gibson Landslide P ✔ ✔ M

WVDEP, AML - Kistler Mine Fire P ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Kimball Refuse Pile P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - Jonben (Haga) Subsidence P ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - John's Branch Coal Refuse Dam (Kopperston) C ✔ ✔ ✔ ✔ ✔ M M P P

WVDEP, AML - Jessop Highwall #10 C ✔ ✔ ✔ ✔ ✔ M M

WVDEP, AML - Iaeger Water Feasibility Study C ✔ ✔ M M P

WVDEP, AML - Huffman Street Subsidence P ✔ ✔ ✔ ✔ M

WVDEP, AML - Hudson/Mt. Nebo Water Feasibility Study C ✔ ✔ M M

WVDEP, AML - Holden (Padgett) Subsidence P ✔ ✔ ✔ ✔ ✔ ✔ M P

WVDEP, AML - High Coal Tipple P ✔ ✔ ✔ ✔ ✔ M P

WVDEP, AML - Helen (Lewis) Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Heizer/Manila Creek Water Line Extension Phase II Study P ✔ ✔ M

WVDEP, AML - Hawkins AMD P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Harris AMD P ✔ ✔ ✔ ✔ ✔ M P

WVDEP, AML - Hampden (Smith) Landslide P ✔ ✔ M P

WVDEP, AML - Gray and Iaquinta Subsidence P ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Grass Run Refuse P ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Grandstaff Subsidence P ✔ ✔ ✔ M

WVDEP, AML - Godby Branch Phase II Water Study P ✔ ✔ M P P

WVDEP, AML - Glen Morgan (Lilly) Site P ✔ ✔ ✔ ✔ M

WVDEP, AML - Georges Creek Portals C ✔ ✔ ✔ ✔ M M P P

WVDEP, AML - George's Creek (Lucas) Rockslide C ✔ ✔ M P M,P P

WVDEP, AML - Gauley River Phase I Water Study P ✔ P M

WVDEP, AML - Gauley River Area Water Line Extension P ✔ ✔ M

WVDEP, AML - Garrison Complex P ✔ ✔ ✔ ✔ ✔ ✔ M P

WVDEP, AML - Follansbee Drainage P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Flipping Hollow Complex C ✔ ✔ ✔ M M,P P

WVDEP, AML - Fairmont IV Subsidence P ✔ ✔ ✔ ✔ M

WVDEP, AML - Fairmont East Subsidence P ✔ ✔ ✔ ✔ M

WVDEP, AML - Fairmont East Mine Drainage C ✔ ✔ ✔ M M

WVDEP, AML - Elk City - Century-Volga Phase I/II Water Study P ✔ M P P

WVDEP, AML - East Lynn II C ✔ ✔ ✔ ✔ ✔ ✔ M M,P P

Page 2 of 8
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WVDEP, AML - Duncan Hill Subsidence P ✔ ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - Duck Creek Landslide P ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Dawmont Mine Facility P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Cuzzart/4-H Water Feasibility Study C ✔ ✔ M M

WVDEP, AML - Crooked Creek Phase II Water Study P ✔ ✔ M

WVDEP, AML - Crany Mine Dump C ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Cow Creek - Sarah Ann Phase II Water Study P ✔ ✔ M

WVDEP, AML - Covey Creek Mine Fire P ✔ ✔ M P

WVDEP, AML - Courtright Highwall P ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - Cora Mine Drainage No. II P ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Comfort Run Coal Company (Asbestos) P ✔ ✔ M

WVDEP, AML - Clay-Roane PSD Water Feasibility Study C ✔ ✔ M P P

WVDEP, AML - Charleston (Ratcliffe) Landslide P ✔ M P P

WVDEP, AML - Cassity Fork Water Supply Extension P ✔ ✔ M P P P

WVDEP, AML - Carolina Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Camp Mohonegan Regrade P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Burnwell, Standard, and Collinsdale Water Line Extension C ✔ ✔ ✔ ✔ M M P P

WVDEP, AML - Burnsville PSD Water Feasibility Study C ✔ ✔ M M

WVDEP, AML - Buffalo Creek No. 5 Refuse P ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Brandonville/Pisgah Water Feasibility Study C ✔ ✔ M M

WVDEP, AML - Borderland (Matney) Portals C ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Boone County Phase I Water Studies (10 Projects) P ✔ M P P

WVDEP, AML - Belle Landslide P ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - Beckley Subsidence P ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Beaver Creek Water Line Extension P ✔ ✔ M P P

WVDEP, AML - Bear Run Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Allen AMD P ✔ ✔ ✔ ✔ ✔ M P P

WVDEP - Winona Complex P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Whipering Woods Feasibility Study P ✔ ✔ P,M

WVDEP - Wheeling (15th Street) P ✔ ✔ P,M

WVDEP - Wheatley Branch Landslide P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Verner (Grimmitt) Landslide (Emergency Project) C ✔ ✔ ✔ ✔ M M,P P P

WVDEP - Tunnelton Gob P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Thomas Phase II P ✔ ✔ P,M

WVDEP - Thomas Phase I Subsidence P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Thomas Northeast P ✔ ✔ ✔ ✔ P,M

WVDEP - Taylor Creek Impoundment (OSM National Award) P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Summersville (Brown) Dangerous Impoundment (Emergency Project) C ✔ ✔ ✔ M M,P P P

WVDEP - Stealey Avenue Subsidence P ✔ ✔ ✔ P,M

WVDEP - Sovern Run P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Slab Fork Mine Dump P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Slab Camp Run P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Shinnston (Osbourne) Subsidence P ✔ ✔ P,M

WVDEP - Shallamar Doser P ✔ P,M

WVDEP - Ruper to Rainelle Feasibility Study P ✔ ✔ P,M

WVDEP - Robinson Run Landsilde P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Red Hollow Burning Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Piney Creek P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
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WVDEP - Pierce Refuse P ✔ ✔ P,M

WVDEP - Pepper Portals and Drainage P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP - Pendleton Creek Strip P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Pallotta Subsidence P ✔ ✔ ✔ P,M

WVDEP - Ohio Avenue P ✔ ✔ ✔ ✔ P,M

WVDEP - North Fork Refuse P ✔ ✔ ✔ ✔ P,M

WVDEP - Montana Mines Subsidence P ✔ ✔ ✔ P,M

WVDEP - McComas Refuse P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Lamar Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Jamison Burning Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Indian Ridge P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Horsepen Ridge P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Hilderbrand Highwall P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP - Heather Run #2 P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Godby Branch Water Line Extension P P M

WVDEP - Glenwood Hills Subsidence P ✔ ✔ ✔ P,M

WVDEP - Ford's Run Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Fish Run P ✔ ✔ P,M

WVDEP - Fairmont DAC P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP - Everettville P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Edna Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Eckman Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Dotson Tipple P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Dillan Creek P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Deckers Creek P ✔ ✔ ✔ ✔ P,M

WVDEP - Davy Branch P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Dale R. Thrasher P ✔ ✔ ✔ ✔ P,M

WVDEP - Cow Creek - Sarah Ann Phase III Water Line Extension P M

WVDEP - Blue Pennant Mine Fire P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Blackwater (OSM Appalachian Regional Award) P ✔ ✔ ✔ P,M

WVDEP - Bethlehem (Toothman) Subsidence P ✔ ✔ ✔ P,M

WVDEP - Barker Portals and Strip P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Austen Highwall P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Amigo Smokeless Impoundment P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Amigo Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Alderson Branch P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVCA/NPCD - Wheeling Creek #7 Dam Landslide Repair C ✔ ✔ P, M P,M P P

WVCA/NPCD - Upper Grave Creek Dam Landslide Repair C ✔ ✔ P, M P,M P P

WVAW - Summers County Extension C ✔ ✔ ✔ ✔ M P

WVAW - Spite Road C ✔ ✔ ✔ ✔ M P

WVAW - Route 60 Contract 4 C ✔ ✔ ✔ M P P

WVAW - Route 60 C ✔ ✔ ✔ M P P

WVAW - Putnam County Water Supply Extension P ✔ M M

WVAW - Poca River C ✔ ✔ ✔ ✔ M P P

WVAW - Mifflin/Sharples Water Line Extension C M M P P

WVAW - Kanawha County Water Supply Extension P ✔ ✔ M M

WVAW - Glade Springs Village C ✔ ✔ ✔ ✔ M P

WVAW - Fisher's Ridge Extension C ✔ ✔ ✔ ✔ M P P P
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WVAW - Cabell County Water Supply Extension P ✔ ✔ M M

WVAW - Cabell County Contract 7 C ✔ ✔ ✔ ✔ M P P P

WVAW - Cabell County Contract 6 C ✔ ✔ ✔ ✔ M P P P

WVAW - Buff Creek/Trace Fork C ✔ ✔ ✔ M P P

Wheeling-Charleston Diocese - St. Boniface Landslide Repair C ✔ P,M P

Wheeling-Charleston Diocese - Mt. Calvary Landslide Repair C ✔ ✔ ✔ P,M P

West Virginia University - Monongahela Boulevard Rockfall Project C ✔ ✔ ✔ M P,M

Wentz Freshwater Impoundment Embankment Stability Repair C ✔ P, M P

Wellston High School Landlslide Repair P ✔ P

Wellford Tower Landslide Repair P ✔ P, M

Weekley Well Pad Landslide Repair C ✔ ✔ P, M P P

Webster County Water Studies C ✔ ✔ M P

Vindex Energy C ✔ ✔ ✔ ✔ ✔ M P P P

Vaughan Railroad P ✔ ✔ M P

Tucker County Industrial Park C ✔ ✔ ✔ M P M P

Travelers - Bona Vista Drive Slip Repair - Charleston WV C ✔ M P P

Training Response Center - Gallagher Tunnel Drainage and Slope Stability C ✔ M

Town of Granville - Bowser Street Landslide Repair C ✔ ✔ ✔ P, M P, M P P

Town of Ceredo - Cemetery Hill Upgrade C

Sycamore Landfill P ✔ M

Summit at Cheat Lake Residential Subdivision C ✔ ✔ ✔ ✔ ✔ M P P P P

Stone Energy - Geotechnical - Development of Marcellus Well Pads C ✔ ✔ ✔ M P P

Spruce Lick-Stream Flow Monitoring Project for Eastern Assoicated Coal Corp. P ✔ ✔ ✔ M P

Spring Hill C ✔ ✔ P

Sovern Run (Tinchnell) AMD Treatment System C ✔ ✔ ✔ ✔ M

Southern Ohio Coal - Pump Tests P ✔ ✔ ✔ M P P P

Solutia-Storm Water Flow Measurement C ✔ ✔ M

Solutia-Groundwater Well Levels and Flow Estimates C ✔ ✔ M

Solutia Landfill Closure Design for Various Environmental Remediation Projects C ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P P

Smith Bridge Replacement C ✔ M P

Shupbach Ridge Road Landslide Repair C ✔ ✔ ✔ P, M P P

Scott County Gob Piles P ✔ ✔ M,P

Schmidt Landslide Repair P ✔ P

S&S Landfill P ✔ ✔ ✔ P P P

Route 674 Landslide P ✔ ✔ ✔ M,P

Ridgepoint Landslide Repair P ✔ P, M P P

Putnam County Commission - Fisher Ridge Phase II C M M P P

Pribble Tank Landslide Repair P ✔ ✔ ✔ P, M P P P

Potts Well Pad Landslide Repair C ✔ ✔ ✔ P, M P P

Potokczny Well Pad Landslide Repair P ✔ ✔ ✔ P, M P P

Pocahontas County Landfill Expansion, Closure, and Operations Consulting C ✔ ✔ ✔ ✔ ✔ ✔ M P P

Pison Development - Point Pleasant C ✔ M M

Pison Development - Mineral Wells C ✔ M M P

Pison Development - Knollview C ✔ ✔ M M P

Pison Development - Kanawha Court C ✔ M M P

Pison Development - Harrisville C ✔ ✔ M M P

Pison Development - Elkins C ✔ ✔ M M

Pison Development - Elk Crossings C ✔ M M
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Pison Development - Cross Roads 2 C ✔ ✔ M M

Pison Development - Church Hill Village C ✔ ✔ ✔ M M P

Pison Development - Barboursville C ✔ M M P

Philippi Water Line Relocation for WVDOH Bypass C ✔ ✔ M P P

PADEP - Russell Joki Refuse P ✔ ✔ ✔ ✔ P,M

Pace Carbon Fuels, LLC C ✔ ✔ ✔ M

Owings Mine Complex - AML P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

Omega Mine Complex - AML P ✔ ✔ ✔ ✔ ✔ ✔ M

ODNR - Z & H Landslide P ✔ ✔ ✔ ✔ ✔ ✔ P,M

ODNR - Washington Street Subsidence P ✔ ✔ ✔ P,M

ODNR - Van Atta Subsidence P ✔ ✔ ✔ P,M

ODNR - ST RT. 646 Subsidence P ✔ ✔ ✔ P,M

ODNR - Pauline Mine Impoundment P ✔ ✔ ✔ ✔ P,M

ODNR - Nelan Road Subsidence P ✔ ✔ ✔ P,M

ODNR - Frontz / Folly Mine Fire P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

ODNR - Enoch Township Impoundment P ✔ ✔ ✔ ✔ P,M

ODNR - Ellesmere Ave. Subsidence I,II,II, & IV P ✔ ✔ ✔ P,M

ODNR - El Camino Subsidence P ✔ ✔ ✔ P,M

ODNR - Chickwan Landslide P ✔ ✔ ✔ ✔ ✔ ✔ P,M

ODNR - Bull Run Restoration P ✔ ✔ ✔ ✔ P,M

ODNR - Blue Bell Mining Refuse Fire P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

North Hills Development - 600-Acre Property C ✔ ✔ M P

North Fork Landfill P ✔ ✔ ✔ ✔ P P M

Nicholas County Landfill C ✔ M P

Muddy Creek AMD Treatment System C ✔ ✔ ✔ ✔ M

Morgantown  Parking Authority - Armory Lot Retaining Wall C ✔ ✔ M P

Monumental Mine C ✔ ✔ ✔ ✔ M P

Montgomery Landfill P ✔ ✔ ✔ ✔ M P P

Monongalia County Sanitary Landfill P ✔ ✔ ✔ ✔ ✔ M P P

Mine Water Treatability Study, Guyses Run of Tygart Valley River C ✔ ✔ ✔ M P

Mills Wetzel #2 Well Pad Landslide Repair C ✔ ✔ ✔ P, M P P

MDG-Wastewater Package Plant C ✔ ✔ ✔ ✔ ✔ M P

MBOM - Taste Freez Subsidence P ✔ ✔ ✔ P,M

MBOM - Spruce Hollow Flood Mitigation P ✔ ✔ P,M

MBOM - Shallmar Doser P ✔ ✔ ✔ ✔ ✔ P,M

MBOM - Porter Road Subsidence P ✔ ✔ ✔ P,M

MBOM - Ocean Gob Pile P ✔ ✔ ✔ ✔ ✔ P,M

MBOM - Oak Hill Landslide P ✔ ✔ ✔ P,M

MBOM - Miller Road Subsidence P ✔ ✔ ✔ P,M

MBOM - Midlothian and Shaft Road Subsidence P ✔ ✔ ✔ ✔ P,M

MBOM - Kingsland Mine Pool P ✔ ✔ ✔ P,M

MBOM - Kempton Mine Drainage P ✔ ✔ ✔ ✔ ✔ P,M

MBOM - Jackson Mountain Mine Fire P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

MBOM - Broken Hart Refuse P ✔ ✔ ✔ ✔ ✔ P,M

May Portal (Virginia AML) C ✔ ✔ ✔ ✔ ✔ M

Massy Coal Co. AMD Pump Treatment System C ✔ ✔ ✔ M

Massie Ridge Tower Landslide Repair P ✔ P, M

Marshall Portal Access Road Landslide C ✔ ✔ P, M P
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AML AND RELATED PROJECT EXPERIENCE MATRIX
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Majesty Mine Complex - AML P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

Little Prater Landslide P ✔ ✔ ✔ ✔ M,P

Lilly Parker Mine C ✔ ✔ ✔ ✔ M P

Lester Fork Portals P ✔ ✔ ✔ ✔ M,P

Lee Landsldie Repair P ✔ P, M

Klondyke Portals P ✔ ✔ ✔ ✔ M,P

Kennawa Landslide Repair P ✔ P, M

Kenna Industrial Park C ✔ M M P P

Kanawha Western Landfill P ✔ ✔ ✔ ✔ ✔ M P P

Kanawha Eagle Coal Refuse Disposal Impoundment C ✔ ✔ ✔ ✔ M P P P

K & N Contracting - Nixon Ridge Slip Repair - Moundsville WV C ✔ ✔ ✔ P

Jo Anne Permit Renewals C ✔ ✔ ✔ ✔ M P

Jessee Drainage (Emergency Project) P ✔ ✔ ✔ M,P

Jerry Ware - Residential Landslide Gordon Drive - Charleston WV C ✔ M P

Jackson County Landfill C ✔ ✔ ✔ ✔ M P P P

Ives - Patrick Street C ✔ P

Ives - Orchards Manor C ✔ P

Ives - Littlepage Terrace C ✔ P

Hurricane Market Place C P P

Hurricane Fork Subsidence (Emergency Project) P ✔ ✔ ✔ M,P

Huntington Sanitary Board - North Edgemont Slope Stabilization C ✔ ✔ ✔ P P P

Huntington Municipal Development Authority - Kinetic Park Slip Repair C ✔ ✔ ✔ M P P

Humphrey Limestone Quarry C ✔ ✔ ✔ ✔ M P

Horsepen Water Line Extension P ✔ ✔ M,P

Hobet Mining, Inc. C ✔ ✔ ✔ ✔ M P

Hobbs Branch P ✔ ✔ ✔ M,P

Harwood Mine Complex P ✔ M P P

Grove Park - Campus View LLC C ✔ ✔ ✔ M P P P P

Graham Landslide (Emergency Project) P ✔ ✔ ✔ M,P

Gary Connor AMD - Friends of the Cheat C ✔ ✔ ✔ ✔ M,P P

Fisher Residential Landslide Repair P ✔ P, M

Fayette County Landfill P ✔ ✔ ✔ ✔ M

Fairmont North Tower Landslide Repair P ✔ P, M

Evaluation of Mine Drainage from AML Sites as Part of ESA for Jackson & Kelly C ✔ M P

Environmental Assessment and Closure/Capping Plan for Jackson County Landfill C M M P P

Environmental Assessment and Closure/Capping Design for Fleming Landfill C ✔ M P P

Energy Services Site Development and Permitting C ✔ ✔ ✔ M P P P

Elkem Metals Jarrett Branch Landfill C M P P P

Dream Mountain AMD Project - Friends of the Cheat C ✔ ✔ ✔ ✔ ✔ M,P P

Dominion Resources - Upshur Enoxy Complex C ✔ ✔ ✔ ✔ ✔ ✔ M P P P P

Disposal Service, Inc. Landslide Repair P ✔ P

Decker's Creek Mine Stockpile Landslide Repair C ✔ P, M P

Corridor H, Section 6 Davis-Bismark C ✔ M P M

Columbia Gas - Landslide Stabilization - Blue Creek WV C ✔ ✔ P P P

Coldwater Creek/Luigino's Food Processing Facility, Inc. C ✔ ✔ ✔ M P P

Cline Tower Landslide Repair P ✔ P, M

City of Philippi Upgrade to Water Distribution System C ✔ ✔ M P P

City of Morgantown - Jacob Street Slip Repair C ✔ ✔ ✔ P,M P
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City of Charleston - Grandview Slip Repair - Kanawha County WV C ✔ M P P

Chemical Plant - Parkersburg, WV C ✔ ✔ ✔ M

CEF 8 Ltd. Partnership -Artisan Heights Townhouse Dev. Stability Review C ✔ P,M

Burlew Landslide Repair P ✔ P, M

Bradshaw Schools C ✔ ✔ ✔ M M P

Boone County PSD - Trace Branch/Robinson Water Line Extension C M M P

Boone County PSD - Stephens Auto/Betsy Lane Water Line Extension C M M P

Boone County PSD - Six Mile Extension/Corridor G C M M P

Boone County PSD - Lick Creek Water Line Extension C M M P

Boone County PSD - Joes Creek Water Line Extension C M M P

Birchfield Landslide - Engineering P ✔ ✔ ✔ M,P

Barrackville Mine Expansion C ✔ ✔ ✔ ✔ M P

Baker AMD P ✔ ✔ ✔ ✔ M,P

Avery Court C ✔ ✔ M P

Allen Sheridan Hazardous Facility (Asbestos) P ✔ ✔ ✔ M

6th Street Tower Landslide Repair P ✔ P, M

*     List whether project experience is corporate or personnel based or both.

**   Use this area to provide specific sections or pages if needed for reference.

*** List Primary Design personnel and their functional capacity for the projects listed.
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Date Printed: Aug 9, 2023 Page: 1 FORM ID: WV-PRC-CEOI-002 2020/05

Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Centralized Expression of Interest

Architect/Engr

Proc Folder: 1257392 Reason for Modification:
Doc Description: EOI - 2023 AML Contract N2  

Proc Type: Central Purchase Order

Date Issued Solicitation Closes Solicitation No Version

2023-08-09 2023-08-29     13:30 CEOI     0313     DEP2400000006 1

BID RECEIVING LOCATION

BID CLERK
DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON ST E

CHARLESTON          WV     25305

US

VENDOR

Vendor Customer Code:

Vendor Name :

Address :

Street :

City :

State : Country : Zip :

Principal Contact :

Vendor Contact Phone: Extension:

FOR INFORMATION CONTACT THE BUYER
Joseph E Hager III
(304) 558-2306
joseph.e.hageriii@wv.gov

Vendor
Signature X                                                                     FEIN#                                                       DATE

All offers subject to all terms and conditions contained in this solicitation

CLRacer
Typewriter
000000173443

CLRacer
Typewriter
Potesta & Associates, Inc.

CLRacer
Typewriter
7012

CLRacer
Typewriter
MacCorkle Avenue, Se

CLRacer
Typewriter
Charleston

CLRacer
Typewriter
West Virginia

CLRacer
Typewriter
Dana L. Burns

CLRacer
Typewriter
(304) 342-1400                                           1127

CLRacer
Typewriter
USA

CLRacer
Typewriter
1127

CLRacer
Typewriter
31-1509066

CLRacer
Typewriter
August 29, 2023

clracer
Dana L. Burns



Revised 11/1/2022  

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the 
Contract Administrator and the initial point of contact for matters relating to this Contract. 

 

 
(Printed Name and Title)           

(Address)             

(Phone Number) / (Fax Number)          

(Email address)            

CERTIFICATION AND SIGNATURE:  By signing below, or submitting documentation 
through wvOASIS, I certify that:  I have reviewed this Solicitation/Contract in its entirety; that I 
understand the requirements, terms and conditions, and other information contained herein; that 
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; 
that the product or service proposed meets the mandatory requirements contained in the 
Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor 
accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that 
I am submitting this bid, offer or proposal for review and consideration; that this bid or offer was 
made without prior understanding, agreement, or connection with any entity submitting a bid or 
offer for the same material, supplies, equipment or services; that this bid or offer is in all respects 
fair and without collusion or fraud; that this Contract is accepted or entered into without any prior 
understanding, agreement, or connection to any other entity that could be considered a violation of 
law; that I am authorized by the Vendor to execute and submit this bid, offer, or proposal, or any 
documents related thereto on Vendor’s behalf; that I am authorized to bind the vendor in a 
contractual relationship; and that to the best of my knowledge, the vendor has properly registered 
with any State agency that may require registration.   
 
By signing below, I further certify that I understand this Contract is subject to the 
provisions of West Virginia Code § 5A-3-62, which automatically voids certain contract 
clauses that violate State law; and that pursuant to W. Va. Code 5A-3-63, the entity 
entering into this contract is prohibited from engaging in a boycott against Israel. 

 
 
 

________________________________________________________________________________ 

(Company) 
_________________________________________________________________________ 
(Signature of Authorized Representative) 
_____________________________________________________________ 
(Printed Name and Title of Authorized Representative) (Date) 
__________________________________________________________ 
(Phone Number) (Fax Number) 
 
(Email Address)

clracer
Dana L. Burns



Revised 11/1/2022  

ADDENDUM ACKNOWLEDGEMENT FORM 
SOLICITATION NO.: 

 
Instructions: Please acknowledge receipt of all addenda issued with this solicitation by 
completing this addendum acknowledgment form. Check the box next to each addendum 
received and sign below. Failure to acknowledge addenda may result in bid disqualification. 
 
Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the 
necessary revisions to my proposal, plans and/or specification, etc. 
 
Addendum Numbers Received: 
(Check the box next to each addendum received) 
 

[ ] Addendum No. 1                            [ ] Addendum No. 6 
[ ] Addendum No. 2                            [ ] Addendum No. 7 
[ ] Addendum No. 3                            [ ] Addendum No. 8 
[ ] Addendum No. 4                              [ ] Addendum No. 9 
[ ] Addendum No. 5                              [ ] Addendum No. 10 

 
I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. 
I further understand that any verbal representation made or assumed to be made during any oral 
discussion held between Vendor’s representatives and any state personnel is not binding. Only 
the information issued in writing and added to the specifications by an official addendum is 
binding. 

 

 
 
________________________________________________________ 

Company 
 

 
_________________________________________________________ 

Authorized Signature 
 

 
__________________________________________________________ 

Date 
 
NOTE: This addendum acknowledgement should be submitted with the bid to expedite 
document processing. 

CLRacer
Typewriter
(No addenda recieved.)

clracer
Dana L. Burns



 

 
       

            
  

   

   

     
  

   
     

      

          

           
     

 
 

 

       

    

     
  

             

  

             
 

   

□ 
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OMB # 1029-0119 
Expiration Date: 

10/31/2024 
ABANDONEDMINELANDS(AML)CONTRACTOR INFORMATIONFORM 

You must complete this form for your AML contracting officer to request an eligibility evaluation from the 
Office of Surface Mining Reclamation and Enforcement (OSMRE) to determine if you are eligible to receive an 
AML contract. This requirement can be found under OSMRE’s regulations at 30 CFR 874.16. NOTE: This 
form must be signed and dated within 30 days of submission to be considered for a current bid. 

Part A: General Information 

Business Name: 
Tax ID #: 
Address: 
City, State, & Zip: 
Phone Number: 
Email Address: 

Part B: Obtain an Organizational Family Tree (OFT) from the Applicant Violator System (AVS) 

If you plan to certify the existing AVS information or submit updates under Part C, you must include an OFT. 
Instructions for downloading an OFT from the AVS can be found at: https://www.osmre.gov/sites/default/
files/2022-02/OMB%201029-0119%20instructions.pdf. If you require assistance you may contact the AVS 
Office by phone at: 800-643-9748, or by email at: avshelp@osmre.gov. 

Part C: Certifying and updating information in the AVS 

Select one of the options, follow the instructions for the selected option, sign, and date below. 

I,         , have express authority to certify that: 
  (Print Name) 

1. Our business is listed in the AVS. The information is accurate, complete, and up to date. (If you select
this option, you must attach an Entity OFT from the AVS to this form). Do not complete Part D. 

2. Our business is in the AVS. The information needs to be updated. (If you select this option, you must
attach an Entity OFT from the AVS to this form). Complete Part D to provide the missing or
corrected information. 

3. Our business is not listed in the AVS. The information needs to be added. Complete Part D to provide
the information.

Date Signature Title 

mailto:avshelp@osmre.gov
https://www.osmre.gov/sites/default/files/2022-02/OMB%201029-0119%20instructions.pdf
https://www.osmre.gov/sites/default/files/2022-02/OMB%201029-0119%20instructions.pdf
mailto:avshelp@osmre.gov
clracer
Dana L. Burns
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