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REQUEST FOR QUOTATION — CRFQ ADJ 24%17
Camp Dawson Chalet(s) Deck Replacement Construction

EXHIBIT B — PROJECT PLANS

13. GENERAL REQUIREMENTS:

13.1 Mandatory Contract Item Requirements: Contract Item must meet or exceed the
mandatory requirements listed below.

13.1.1 All work to be performed according to specifications provided in the following
attachments.

13.1.1.1 Exhibit A Pricing Page

13.1.1.2 Exhibit C Scope of Work Camp Dawson Chalet(s) Deck Replacement
Construction

13.1.1.3 Exhibit D Chalet Deck Replacement Drawings & Plans

14. PERFORMANCE: Vendor and Agency shall agree upon a schedule for performance of
Contract Services and Contract Services Deliverables, unless such a schedule is already
included herein by Agency.

15. TRAVEL: Vendor shall be responsible for all mileage and travel costs, including travel
time, associated with performance of this Contract. Any anticipated mileage or travel costs
may be included in the Vendor’s bid, but such costs will not be paid by the Agency
separately.

16. PROJECT SPECIFIC CONDITIONS OF THE WORK
16.1 Limits of Work
16.1.1 Work areas will be limited to those spaces required for access to the jobsites.

16.1.2 Some interior space may be utilized for temporary (overnight) storage of
equipment and tools. Coordinate storage needs with the Agency Project Manager.
Vendor shall take full responsibility for the storage of any supplies or equipment
on the jobsite, whether inside or outside. Agency cannot guarantee availability of
its employees during off-hours (evenings, holidays, weekends, etc) to provide
access to any supplies and equipment stored inside.
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REQUEST FOR QUOTATION — CRFQ ADJ 24%17
Camp Dawson Chalet(s) Deck Replacement Construction

16.1.3 Agency facilities shall remain in use during this contract. Contractor shall work
with the Trades Specialist to coordinate the temporary access to work areas and
otherwise provide for the Contractor needs to complete work. Contractor shall
minimize disruption to building work areas and loading dock access.

Contractor shall be permitted reasonable use of building utilities including power,
water and sanitary sewage disposal as required for conducting the work.
Contractor shall coordinate the location of service connections or use of
receptacles with the Trades Specialist to avoid overloading existing circuits.

16.2 Contractor Visitor Badges

Contractor shall provide a list of all personnel working on this project within the facility.
This list shall include a copy of a valid driver’s license or other legal identification and
include date of birth and cell phone number. Workers shall carry valid Contractor Photo ID
Badges to be worn when working in the facility. Under no circumstances shall a worker be
assigned to this project without the validation first being submitted to the WV Army National
Guard and approval given.

16.3 Work Restrictions

Access to the buildings shall be coordinated with the Owner. Contractor shall not leave open
doors unattended and shall close doors when not in use.

These are non-smoking buildings. Smoking is not permitted within the buildings or near
entrances, operable windows or outdoor air intakes.

Vendor MAY NOT block access to any fire hydrant located at jobsite.

Vendor MAY NOT block access to parking lot entrances and exits without prior approval of
the Agency.

16.4 Parking

Some parking is available on the project sites. Parking in non-designated areas is not
permitted. Parking is the responsibility of the contractor. With prior approval, contractor’s
vehicles may be brought on-site for loading & unloading or to provide equipment necessary
for conducting the work.

Use of loading dock areas or sidewalk areas for parking is strictly prohibited.
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Camp Dawson Chalet(s) Deck Replacement Construction

16.5 Codes

All work is to be performed in compliance with applicable Federal and State codes including
but not limited to the International Building Code, International Mechanical Code, Life
Safety Code, NEC, OSHA, UL, ANSI, ASME and related standards.

16.6 Safety

All applicable local safety and OSHA rules and guidelines shall be met by the Contractor.
Work shall be subject to verification and inspection by WV Army National Guard Safety
representatives. Such verification shall not relieve the Contractor from meeting all
applicable safety regulations and inspection by other agencies.

16.7 Hot Work Permit

Contractor shall obtain Owner’s permission prior to performing any work that requires an
open flame, creates sparks, use’s equipment that creates combustible temperatures, or
performs any work that could result in a fire hazard. Owner will review work area and issue
a ‘Hot Work Permit’ prior to Contractor commencing work. Note that the Contractor must
take proper precautions and may be required to provide a Fire Watch as a condition of the
permit.

16.8 Workmanship

Contractor shall complete all work in a neat and workmanlike manner. All work shall be
done using new materials in a manner that meets commercial quality standards. Work shall
be neat, true, plumb and square, as applicable. Contractor shall verify all dimensions.
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EXHIBIT C-SCOPE OF WORK -WEST VIRGINIA ARMY NATIONAL GUARD
CAMP DAWSON, KINGWOOD WV
CHALET DECK REPLACEMENTS
MAY 2024

Division 1 - General Requirements
01100 Summary

The purpose of this scope of work is to replace the decks of the three (3) chalets on the Camp
Dawson Training Site located near Kingwood, WV. The existing decks have aged and need replacement.

The objectives for this project are as follows:

¢ Demolition of Existing Decks
e New Foundation Construction
e Construction of New Decks

01300 Administrative Requirements

PROJECT COORDINATION

e Coordinate construction activities included in Contract Documents to assure efficient and
orderly installation of each part of the Work.

e Coordinate construction operations that are dependent upon each other for proper installation,
connection, and operation.

* Where installation of one part of the Work is dependent on installation of other components,
either before or after its own installation, schedule construction activities in sequence required
to obtain best results.

*  Where availability of space is limited, coordinate installation of different components to assure
maximum accessibility for required maintenance, service, and repair.

e Make adequate provisions to accommodate items scheduled for later installation.

*  Where necessary prepare memoranda for distribution to each party involved outlining special
procedures required for coordination. Include such items as required notices, reports, and
attendance at meetings. Prepare similar memoranda for Owner and separate Contractors
where coordination of their Work is required.

ADMINISTRATIVE PROCEDURES




e Coordinate scheduling and timing of required administrative procedures with other construction
activities to avoid conflicts and ensure orderly progress of the Work. Such administrative
activities include, but are not limited to:

o]

O O O O

CONSERVATION

Preparing of schedules.

Installing and removing temporary facilities.
Delivering and processing submittals.
Progress meetings.

Project Close-out activities.

e Coordinate construction activities to ensure that operations are carried out with consideration
given to conservation of energy, water, and materials.

PROGRESS MEETINGS

e Contractor will conduct progress meetings at site agreed upon by the Project Manager at
regularly scheduled intervals, generally bi-weekly.

* Progress meeting minutes are to be provided by the contractor within 3 business day of
conclusion of the meeting. The meeting minutes shall be approved at the next meeting.

e The progress agenda shall include:

o]

O 0O 0O 0 0O ©O

Review and correct or approve minutes of previous progress meeting.

Review and discuss old business

Review and discuss new business

Review and discuss contractor’s issues and concerns

Review and discuss owner’s issues and concerns

Review and discuss progress since last meeting.

Review where each activity is in relation to Contractor's Construction Schedule, whether
on time or ahead or behind schedule, will be determined.

Contractor to present a new updated schedule at each progress meeting; to include a
two week look ahead.

* Contractor shall provide meeting minutes of each progress meeting within three days after each
progress meeting date. Contractor will distribute copies of minutes of meeting to the Project

Manager.

GENERAL RESPONSIBILITIES




e The successful contractor is responsible for providing all parts, labor, equipment, and materials
required to provide a finished fully functional product as described in the objectives.

e The contractor is responsible for the cost, and obtaining of all required permits.

e The contactor is responsible to ensure all work is in compliance with all Federal, State, Local
Municipalities, State Fire Marshall and ATFP requirements.

e Contractor is responsible for all permits; the contractor shall obtain all required permits prior to
initiation of any work. The contractor shall be responsible for the associated costs or permitting.

e Contractor is responsible for field verifying all distances and quantities of materials and
components necessary for completion.

* The contractor is responsible for cleaning up the work site and repairing the site to original
conditions once work is completed.

e Contractor responsible for keeping the work site clean daily, free from excess debris and safety
hazards.

e Contractor responsible for providing waste disposal for the project; contractor is responsible for
removing all construction waste debris off site at the contractor’s expense.

* Any and all testing is to be performed at the contractor’s expense.

e All materials and colors shall be submitted and approved by the WVARNG prior to installation.

e The successful contractor will be required to provide Camp Dawson staff with training on the
operation and maintenance on any new systems at project completion.

e The West Virginia Army National Guard reserves the right to claim removed equipment from the
project. A list of equipment to be retained will be provided to the contractor prior to beginning
work. Contractor to make every effort to remove these items without damage.

¢ Alldesign-build projects shall include specifications and drawings for submittal packages.

e Contractor is responsible for providing any Operation and Maintenance Manuals, design
drawings, and documentation certifying the systems completion and operation.

e The contractor will provide a schedule of values broken down per line item with material and
labor.

e Owner has 7 business days to review and respond to Requests For Information (RFl)s.

e Owner has 14 business days to review and respond to contract submittals.

¢ Owner has 14 business days to review and respond to review drawings.

SITE ACCESS REQUIREMENTS

e Access and general protection/security policy and procedures. This standard language is for
contractor employees with an area of performance within Army controlled installation, facility,
or area. Contractor and all associated sub-contractors employees shall provide all information
required for background checks to meet installation access requirements to be accomplished by
installation Provost Marshal Office, Director of Emergency Services or Security Office. Contractor
workforce must comply with all personal identity verification requirements (FAR clause 52.204-
9, Personal Identity Verification of Contractor Personnel) as directed by DOD, HQDA and/or local
policy. In addition to the changes otherwise authorized by the changes clause of this contract,



should the Force Protection Condition (FPCON) at any individual facility or installation change,
the Government may require changes in contractor security matters or processes.

For contractors that do not require CAC, but require access to a DoD facility or installation.
Contactor and all associated sub-contractors employees shall comply with adjudication
standards and procedures using the National Crime Information Center Interstate Identification
Index (NICI-Ill) and Terrorist Screening Database (TSDB) (Army Directive 2014-05/AR 190-13),
applicable installation, facility and area commander installation/facility access and local security
policies and procedures (provided by government representative), or, at OCONUS locations, in
accordance with status of forces agreements and other theater regulations.

Contractor is responsible for coordinating with the Project Manager at Camp Dawson, for access
and deliveries to Camp Dawson. The Project Manager requires two (2) business days’ notice to
approve access to Camp Dawson. Failure to give adequate notice may result in deliveries or sub-
contractors being refused access to Camp Dawson and a Non Compliance Notice (NCN).
Contractor shall be responsible for any rescheduling costs occurs due to noncompliance.

01400 Quality Requirements

The successful contractor will be required to provide a one year warranty on all parts, labor and
materials on the entire project.

No hardware, devices, or conversion software or hardware will be accepted that has been on the
market for less than 5 years; all devices require the approval of the WVARNG.

01500 Temporary Facilities and Controls

The successful contractor will be required to provide their own temporary facilities. The West
Virginia Army National Guard will provide an area for the contractor to have a lay down area, and
a place for a job trailer.

The West Virginia Army National Guard will make every effort to provide electric and water for
the contractor’s lay down and job trailer site; however it is not guaranteed.

01700 Execution Requirements

SCOPE:

Within 30 days of the government Final Acceptance of the project; the contractor shall be
responsible to provide any and all field notes, as-built drawings, or any other associated records
to the Project Manager.

Chalet Deck Replacements

Contractor is responsible for demolition of three (3) existing chalet decks

o All demolished materials to be removed by contractor
Contractor is responsible for construction of three {3} new chalet decks per drawings located in
Exhibit D-Appendix A
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