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EXPRESSION OF INTEREST
FOR PROFESSIONAL ENGINEERING
DESIGN SERVICES AND CONSTRUCTION
MONITORING SERVICES FOR THE

BURNWELL (STANDARD/PAINT
CREEK/COLLINSDALE) WATER

LINE EXTENSION PROJECT

RFQ NO. DEP14383

1.0 QUALIFICATIONS
1.1 Corporate History and Experience

Potesta & Associates, Inc. (POTESTA) proposes to provide professional engineering design services
and construction monitoring services to the West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands & Reclamation (WVDEP, AML). These services will consist of
installing new water lines to the Burnwell, Collinsdale and Mahan areas along Paint Creek from the
existing Upper Kanawha Valley Public Service District (UK'VPSD) water supply systems that serve
the residents within the project limits. Extending the existing UKVPSD water supply distribution
system to the project area would involve the installation of approximately 47,500 linear feet of
8-inch ductile iron pipe, 2,000 linear feet of 6-inch ductile iron pipe, 1 booster station, a
75,000-gallon tank, 1,000 service connections, fire hydrants, meter assemblies, and miscellaneous
valves and fittings.

POTESTA is an engineering and environmental consulting firm providing professional services to
deliver innovative, cost-effective solutions to complex problems. Our firm is multi-disciplinary and
has a diversified practice covering engineering (civil, chemical, environmental, geotechnical,
mechanical, and mining), permitting, site characterization and remediation, and general
environmental consulting. Civil/site and geotechnical engineering are areas of extensive expertise at
POTESTA. We have worked on numerous large projects (university dorms to power plant
foundations) throughout the region. Our 13 registered professional engineers have over 225 years of
experience among them and are supported by a large group of engineers, designers, surveyors and a
landscape architect. Regulatory liaison and environmental compliance are areas of exceptional
strength for POTESTA as the President of the company is a former director of the West Virginia
Department of Natural Resources, and a Vice President is a former director of the West Virginia
Division of Environmental Protection.

Our clients include state, local, and federal government agencies, mining companies, manufacturers,
utility companies, waste management companies, chemical companies, architects, attorneys,
financial institutions, insurance companies, land developers, and construction companies.
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We carry a full line of insurance coverage including general liability, errors and omissions, and
workers’ compensation; Insurance and Workers Compensation Certificates are included in
Appendix A. We also have quality control procedures fo assist in providing our clients with quality
projects.

POTESTA offers the following professional services.
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404 Permit Preparation and Negotiation
Acid Mine Drainage Control

Asbestos Inspection

Benthic and Biclogical Studies

CADD Services (AutoCAD 2007, Various
Software Design Packages, Digitizing and
Plotting)

Chemical Engineering

Civil Engineering

Clean Air Act Compliance

Construction Monitoring

Corporate Environmental Management
Design of Shurry Impoundments and Refuse
Disposal Sites

Dewatering Plans

Environmental Engineering
Environmental Impact Studies
Environmental Site Assessments
Environmental Audits

Environmental Engineering

Erosion and Sedimentation Control Plans
Expert Witness and Litigation Support
Feasibility Studies

Foundation Design

Geological Services

Geotechnical Engineering

Ground and Surface Water Sampling
Groundwater Investigation and Remediation
Groundwater Protection Plans

Hazardous Waste Management
Hydrologic and Hydraulic Evaluations
In-Situ and Ex-Situ
Biostimulation/Bioaugmentation

Landfill Design and Land Use and Natural
Resource Planning

Landfill Closure Plans

Land Use and Natural Resource Planning
Mining Engineering

Multimedia Sampling {(Air, Fly Ash, Rock, Soil,

Water)

Pollution Prevention and Waste Minimization

Planning
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Permitting (Air, FERC, Fly Ash Haulback,
Mining, NPDES, Quarry and Solid and Hazardous
Waste)

Post Reclamation Land Uses

Pre-Blast and Pre-Subsidence Surveys
Preparation of Construction Documents
{Calculations Brief, Construction Drawings,
Contractor's Bid Sheet, Engineer's Cost Estimate,
QA/QC Manual and Technical Specifications)
Reclamation Design and Planning

Reclamation Liability Assessments

Regulatory Liaison Services

Risk-Based Environmental Assessment

SARA Title I, TIER II and Form R Inventory
and Reporting

Sewer Line Design

Site Characterization and Remediation Planning
Site Design/Planning

Soil Science/Agronomy

Spill Prevention Confrol and Countermeasure
Plans

Stabilization and Closure of Waste Impoundments
Stormwater Management and Permitting

Stream Benthic Macro-Invertebrate Surveys and
Toxicity Evaluations

Stream and Water Restoration

Subsidence Studies

Subsurface Investigations

Surface and Groundwater Monitoring, Statistical
Analysis and Reporting

Surveying (Traditional and Global Positioning
System)

UST Closure and Site Remediation

UST Installation Monitoring

Waste Facility Permitting and Design

Waste Disposal Design

Water Line Design

Water/Wastewater Treatment Design

Wetland Investigation and Delineation, Mitigation
Design and Monitoring
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POTESTA has the following staff in our Charleston, West Virginia office:

18 Engineers, Including 11 Professional Engineers

19 Scientists (Biologists, Ecologists, Environmental Scientists, Etc.)
3 Geologists/Hydrogeologists/Geological Scientist

Hydrologist

Surveyors

CADD Operators/Designers

Technicians/Construction Monitors

Chemists

Support and Other Staff
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POTESTA, since starting in 1997, has grown to almost 100 employees in three offices. Included are
13 registered professional engineers (R.P.E.’s), three registered professional licensed land surveyors
(P.L.S.’s), one registered professional geologist, and two PhD’s whose specialties include aguatic
biology and water quality. POTESTA has assembled a team that has historically served WVDEP,
AML on numerous AML projects. In fact our staff has worked on over 70 AML projects for
WVDEP (and more in other states) on four different WVDEP, AML contracts dating back into the
mid 1980's. We have an ongoing workload with WVDEP, AML.

POTESTA will perform the work for this project from our Charleston, West Virginia office. Our
proximity to WVDEP’s Charleston office will facilitate immediate response to your needs and allow
meetings to be attended within minutes notice; in addition, we can draw upon support from our
Morgantown office which also has experience with AML projects. POTESTA emphasizes that we
will make a priority commitment to this project.

POTESTA has completed projects involving Civil, Structural, Geological, Hydrological and
Reclamation Engineering; Land Use and Natural Resource Planning; Soil Science/Agronomy;
Hydrology/Geology; Stream and Water Restoration; and Post Reclamation Land Uses. In addition,
POTESTA is currently a contractor to the WVDEP Landfill Closure Assistance Program (LCAP) for
surveying, geotechnical and other engineering services for preparing construction documents for
reclamation of landfills, and for closure and remediation of underground storage tanks (UST’s). We
also have open ended statewide contracts with the West Virginia Division of Highways (WVDOH)
for survey services and asbestos inspection services. In addition, we have the preeminent staff in
West Virginia for addressing issues regarding water quality and regulatory issues since (a) two of our
principals are former heads of the state environmental regulatory agency and one was also chief of
the water quality regulatory agency, and, (b) we have several PhD’s and others with degrees whose
specialty is water quality. As aresult, POTESTA will provide the required expertise to complete this
AML project in a timely, economical, and efficient manner.

POTESTA has assembled a successful team of employees that have historically worked on WVDEP,
AML projects. In fact, our staff has 100+ years experience working on WVDEP, AML projects and
AML projects in other states. Our staff's direct knowledge of the AML program guidelines and
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personnel, our familiarity with the applicable state regulations, and our commitment to success will
benefit WVDEP, AML.

POTESTA has 10+ employees with experience on WVDEP AML projects. POTESTA employees
have worked on and have experience in the following WVDEP AML projects:

Water Line Design

Water Supply Feasibility Studies and Design
Inventory of Residential Water Supplies
Assessment of Contamination (e.g., PCB's, asbestos)
Demolition of Structures

Diversion of Stormwater

Identifying Acid Mine Drainage

Landslides

Mine Fires

Passive Acid Mine Drainage Treatment
Reclamation of Refuse Piles

Sealing Mine Portals

Stream Relocations

Subsidence Assessment and Remediation
USCOE Permitting

Wetland Assessments
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POTESTA has completed or is working on several projects involving AML sites, or projects similar
to a WVDEP, AML type project. These include water line design and construction administration
and observation, design and permitting of refuse piles and slurry impoundments, evaluating mine
drainage from pre-SMCRA sites, reclamation designs for WVDEP, LCAP, landslides, stream
monitoring, development of grading plans, mine reclamation liability assessments, watershed
assessments including evaluation of impact from AMD including AMD from pre-SMCRA sites,
detention pond designs, wetland studies, mine site design and permitting and design of numerous
storm water structures.

Appendix B contains the executed Request for Quotation form and Purchasing Affidavit form.

The following describes POTESTA’s qualifications for the surveying, aerial mapping, subsurface
exploration, and laboratory services necessary for this project:

POTESTA proposes to utilize our own survey crews on this project. POTESTA will perform all of
the surveying required for this contract using in-house personnel. POTESTA has three licensed
professional surveyors with over 40 years of combined surveying experience. Qur surveyors are
experienced in all aspects of surveying such as topographic mapping, boundary and property surveys,
and construction surveys for layout of work, record drawings, and quantity measurements.
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POTESTA's surveyors use state-of-the-art “Field to Finish” equipment such as total station
instruments, data collectors, AutoCAD 2007, Autodesk Land Desktop 2007 and Autodesk Civil 3D
2008 design software, computer hardware for data management, and a Hewlett Packard Designjet
5500 color ink jet plotter.

POTESTA is equipped with modern surveying instruments allowing efficient data processing and
accurate gathering of field information. Total station instruments equipped with data collectors are
utilized for complete field-to-office automation allowing for high levels of productivity in the field.
The latest versions of software are then used to process survey data and create drawings or required
end products.

POTESTA utilizes state of the art computers and hardware, networked through Windows NT, for
interfacing of drafting and surveying departments. Thus, drawing and surveying data files can be
shared efficiently.

Surveys and mapping are completed to the standards as outlined by the National Map Standards as
well as other applicable quality standards.

Additional information on POTESTA's corporate history and experience is included in the AML
Consultant Confidential Qualification Questionnaire included in Appendix C.

1.2 Experience, Qualifications, and Performance Data of Primary Staff
Primary staff POTESTA commits to this contract and their roles are as follows:

Mr. Dana L. Burns, PE, Vice President at POTESTA, will serve as principal-in-charge for this
project. Mr. Burns has served as project manager or principal-in-charge on three open end contracts
for WVDEP, AML from 1986 through 1997 totaling over 60 projects. In addition, Mr. Burns has
served as the principal-in-charge for four other WVDEP, AML projects since 2003. Mr. Burns'
experience includes 28 years of civil and environmental engineering and related projects including
water line extensions, sealing portals, regrading refuse, site assessments, mine fires, preliminary
feasibility evaluations, detailed design, and preparation of construction drawings, specifications, and
bid documents. Mr. Burns will ensure that the AML workload is properly supported.

Mr. Terence C. Moran, PE, will serve as project manager for this project. Mr. Moran has over
19 years of experience on civil engineering projects, with particular emphasis on water/wastewater
projects. Mr. Moran has served as the project manager/project engineer for 70+ water/wastewater
projects and WVDEP, AML projects, including funding applications, feasibility studies, preliminary
engineering, environmental assessments, hydraulic analysis, booster and storage tank design, line
sizing, design of treatment systems, drawings, specifications, cost estimates, bid documents, “shop
drawing” review, construction management and construction inspection. Mr. Moran has designed or
served as the project manager for design/construction administration of 100+ miles of water line
extensions. Mr. Moran has completed water/wastewater projects in various counties under the
funding of AML, USDA-RUS, HUD (Small Cities Block Grants), United States Department of
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Commerce - Economic Development Administration, Drinking Water Treatment Revolving Fund,
West Virginia Infrastructure and Jobs Development Council (WVI1IDC), and other funding agencies.
Mr. Moran is currently working on POTESTA’s projects involving DWTRF and USDA-RUS
funding, as well as projects involving funding obtained from West Virginia Infrastructure and Jobs
Development Council. Particularly relevant experience includes three large projects (two completed
for WVDEP, AML):

1. WVDEP, AML — Mill Creek Regional Water Supply Extension: This project
included 30+ miles of waterline, 2 water storage tanks, 3 booster stations, and a
2800 gallon per minute (GPM) water treatment plant. The project was completed on
a fast-track schedule (detailed design from December to mid-March). Construction
cost, in 2007 monies, was an estimated $25,000,000.

2. WVDEP — AML — Cow Creek-Sarah Ann Water Supply Extension: This project
included 30+ miles of waterline, 3 water storage tanks, and 3 booster stations.
Construction cost, in 2007 monies, was an estimated $10,000,000.

3. Cabell County Waterline Extensions: This project included design, permitting, and
construction administration/observation for approximately 23 miles of 8-inch, 6-inch,
and 2-inch waterline.

Mr. D. Mark Kiser, PE, has over 21 years experience in civil engineering, with particular emphasis
on design and construction administration, and WVDEP, AML projects. He has also served clients
on many water and wastewater projects. Mr. Kiser will serve on an as needed technical basis for this
project. Mr. Kiser has successfully managed various water and wastewater projects, including
projects during the past year with a combined contract value in the millions of dollars. These
projects included 180,000 feet of gravity and pressure piping systems.

Messrs. Kiser and Moran are both familiar with requirements of AML projects and will ensure that
WVDEP is satisfied with POTESTA’s work by ensuring that proper QA/QC and timeliness are
adhered fo.

Mr. Pat Taylor, PE, has substantial experience with state regulatory and funding programs.
Mr. Taylor will serve as a liaison with the West Virginia Infrastructure and Jobs Development
Council, and the West Virginia Bureau for Public Health. Mr. Taylor was a manager at West
Virginia’s Bureau for Public Health. His responsibilities included managing the West Virginia
Drinking Water Treatment Revolving Fund (DWTREF), the state water and sewer construction
permitting program and the capacity development program. He also sat on the West Virginia
Infrastructure and Jobs Development Council, overseeing the Council’s water technical committee
and also being a member of the council’s funding committee. On aroutine basis, Mr. Taylor worked
with coordination of all funding agencies, including the HUD-SCBG, 1IDC, and RUS programs.
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Abbreviated personal history statements of primary staff and more detailed descriptions of staff
experience are presented in the AML Consultant Confidential Qualification Questionnaire in
Appendix C, and the AML and Related Project Experience Matrix in Appendix D.

1.3  Experience, Qualifications, and Performance Data of Other Staff

POTESTA has a staff of almost 100 technical and support personnel. Combined with our team of
highly experienced subcontractors, POTESTA is exceptionally well suited to: (1) complete
surveying and mapping; (2) perform geotechnical services including subsurface exploration and
laboratory analysis; (3) design drainage diversion structures such as mine seals, reinforced concrete
caps over vertical openings, channels and culverts, perform regrading plans for the refuse areas, and
design dewatering plans, if necessary; (4) develop engineering drawings, contract specifications,
permit applications and other contract documents; and (5) attend a pre-bid meeting and
preconstruction conference as may be required for the Burnwell (Standard/Paint Creek/Collinsdale)
Water Line Extension Project. POTESTA can conduct all design engineering work required for this
project with present personnel.

POTESTA’s project managers will be supported by a team of engineers, scientists, surveyors,
hydrologists, geologist/hydrogeologists, biologists, CADD operators, and other support personnel
from POTESTA'’s staff. Included are geotechnical scientists and geotechnical engineers such as
Mr. Chris Grose and Mr. Patrick Ward, P.E., who have both worked on numerous AML projects in
the early to mid 1990's; project engineers such as Daniel Lipscomb, E.LT., Ryan McGlothen, P.E.,
Robert Ammirato, E.I.T., Jarrett smith, P.E., and Kenneth Kinder, P.E.; Mr. Vince Ammirato, P.E.,a
civil engineer with an emphasis in structural engineering who has extensive experience in design of
reinforced concrete and steel structures; Mr. Bill Drinkard, P.E., a mining engineer whom has
worked on numerous projects involving earthwork, site drainage, AMD, mine land reclamation,
calculations, plans and specifications and construction administration; Mr. Denny Kohler, an
environmental scientist who was in charge of surface mine reclamation for a major coal company for
18 years and has prepared numerous reclamation plans including reclamation of a coal waste
impoundment in Kanawha County; Mr. Victor Dawson, P.L.S., who has worked on developing
mapping or performing construction layout on projects dating back into the late 1980's; and
POTESTA'’s team of CADD Operators whom have also worked on AML projects.

Abbreviated personal history statements of key personnel are presented in the AML Consultant
Confidential Qualification Questionnaire presented in Appendix C. Additional information is
included in Section 1.4 “Management Plan and Location of Facilities.”

Our corporate and staff's experience involves civil (including water supply systems), structural,
geological, hydrological, environmental, mining, geotechnical, and reclamation engineering; land use
and natural resource planning; soil science/agronomy; hydrology/geology; surface/underground coal
mining; environmental and ecological principles in land reclamation, stream and water restoration,
and post reclamation land uses; and contract administration, Our capabilities, qualifications and
expertise in design of AML projects are further exemplified in Appendix E - Service Briefs and
Appendix F- Project Abstracts,
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POTESTA provides multi-disciplinary services and can perform all of the professional services
required under this contract.

1.4  Management Plan and Location of Facilities

Management Plan

POTESTA's proposed project organization chart including key staff and subcontractors is shown by
Figure 1 in Appendix G. Work will be performed at POTESTA's Charleston, West Virginia office
or on-site as may be required. Our Charleston location is convenient with respect to WVDEP’s
Charleston office; the effort will be supported by our Morgantown office if needed.

POTESTA's professional, technical, and support staff have extensive experience on water supply and
WVDEP, AML projects. We are well qualified to serve WVDEP on this project. We stand ready to
commit the personnel and resources required to complete this project in a timely, technically sound,
and cost-efficient manner. POTESTA'’s large staff size will allow us to work on this project on an
accelerated schedule if necessary.

As shown by Figure 1 in Appendix G, POTESTA’s principal-in-charge will be responsible for
contract management (administration) and shall coordinate and direct all aspects of the project. The
principal-in-charge will review the proposed project, assign a project manager, assemble a project
team and appoint key staff to develop a proposed scope of work. The principal-in-charge and project
manager will visit the site with WVDEP, AML to review site conditions and the proposed services to
be completed and guide the preparation of a detailed proposal and cost estimate. A written proposal
including a detailed scope of work and an associated manhour and cost estimate will then be
prepared and submitted to WVDEP, AML for review. The project manager will review the proposal
with the WVDEP, AML including a task-by-task discussion of work items and the related costs.
Upon WVDEP, AML’s approval of the proposal, the project manager will arrange for the start of
project activities. The principal-in-charge will provide the project manager the required staff
necessary to complete the project activities, will review the project budget and schedule during
performance of the project, and will provide a final QA/QC review of the documents prior to
submittal to the WVDEP, AML. Mr. Dana Burns, P.E. will serve as the principal-in-charge on this
project. Day-to-day project activities for this project will be performed under the direction of our
project manager, Terence Moran, P.E. Mr. Mark Kiser, P.E. will serve as a “backup” project
manager, as well as chief engineer for quality assurance/quality control. The project manager will
develop a detailed step-by-step project work plan so that the project activities are completed in a
correct manner, on-budget, and on-time. They will also review work products at intermediate points
and prior to project completion. They will conduct project status reports which may include weekly
meetings, memos, or telephone calls with the WVDEP, AML project manager as required. The
project manager will supervise the day to day work in progress, will coordinate with POTESTA’s
subcontractors to provide necessary services, and review work products at intermediate points and
prior to submittal to the WVDEP, AML.
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POTESTA will utilize the appropriate classification of staff to conduct activities required for the
project. Our large, experienced staff allows us to respond quickly, provides flexibility, and will
provide for the opportunity of high level input from in-house experts on complex multi-disciplinary
projects. Our normal method of staffing projects is to assign a small project team with total
responsibility for completion of the work to the client’s satisfaction and budget. Where necessary,
the team can draw on the expertise available within POTESTA’s large staff. POTESTA offers a
large staff with the efficiency and rates normally associated with a small firm.

WVDEP, AML has indicated that 90 days are required for submittal of deliverables for the Burnwell
(Standard/Paint Creek/Collinsdale) Water Line Extension Project. We stand ready to meet your time
frame. We can provide up to four design teams to complete the required engineering services with
an additional two design teams as “backup” to be utilized if needed. The assignment tasks are noted
on the design team descriptions on Figure 1 in Appendix G. If needed, we can accelerate your
schedule.

Project Budget Control

The project manager will be responsible for monitoring the project budget and keeping the
principal-in-charge informed of its status. POTESTA's staff enters time into POTESTA’s Timetrax
computer system on a daily and/or weekly basis. POTESTA's project managers can access Timetrax
at any time, thus allowing “real-time” control of project costs. In addition, field representatives
routinely keep track of subcontractor costs on a daily basis. Thus we can, in effect, keep track of the
total project costs on a weekly basis. Our subcontractors commonly invoice at monthly intervals and
there is seldom a discrepancy between our field representative’s pay items and our subcontractor's
invoice.

Schedule Control

Direct responsibility for schedule control lies with the project manager. Initially, the project manager
will review schedule requirements (understood to be 90 days for submittal of preliminary design
documents) to see how they can be achieved given the anticipated scope of work. As the project
progresses, the project manager will monitor progress and compare it with the established schedule
on a weekly basis keeping the principal-in-charge aware of the schedule’s status. In this manner, the
principal-in-charge can make staff adjustments to allow the project manager to maintain the project
schedule. If circumstances develop that make it impossible to maintain the project schedule, the
project manager will contact the WVDEP project manager to develop a mutually acceptable
adjustment to the schedule and/or work plan.

Location of Facilities

POTESTA will complete the work under this contract in our Charleston, West Virginia office. Our
subcontractors are located in the Charleston area or other strategic regions and are quite familiar with
the coalfields of West Virginia where the Burnwell (Standard/Paint Creek/Collinsdale) Water Line
Extension Project is located. Our close proximity to WVDEP’s Charleston office will allow the
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project to be completed in a timely, economical manner as well as provide WVDEP, AML with easy
access to us.

nality Assurance/Quality Control

Submittals to the WVDEP will be reviewed and commented on by the project manager and the
principal-in-charge prior to submittal to the WVDEP. Both the project managers and the
principal-in-charge have worked on numerous WVDEP, AML projects, and thus understand the level
of detail and expectations for WVDEP, AML projects. POTESTA utilizes standardized Quality
Assurance/Quality Control (QA/QC) practices such as consistency checks, color coding of checked
copies/calculations, and review of method of measurements versus quantity tallies to insure QA/QC
expectations are met.

2.0 CLOSING

We look forward to continuing to serve WVDEP, AML on the Burnwell (Standard/Paint
Creek/Collinsdale) Water Line Extension Project and bring it to completion. Qur commitment is to
provide quality service, rapid response and project completion, and to exceed your expectations for
services performed under this project. We believe the track record of our professionals demonstrates
our ability and commitment.
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Jriie bl Attt

Ol e R

HAVE BEEN HEDUCED BY PAID CLAMS,

I
DNAMED ABOVEFOR THEPOLICYPERIOD
TWITHRESPECT TOWHICHTHIS

e
: \-r:-:‘:%‘i:ﬁ’a"#%hﬁﬂ‘]

:‘; TYPE OF INGURAKCE POLIGY NUMBER ’::;::mgmf PoLcY tf:;:g;f:;“ LIMrFs
A | GENERAL LIABRITY 560-15"72M3 18 aso1s08 3/ai08 GENERAL AGEREQATE § 2,000,000
"Xt COMMERCIAL GENERAL LIASILITY PRODUCTS-COMP/OP AGE | § 2,000,000
! 1] clams mace ]_Z[ DCCUR PERSONAL B ADV INMLRY |3 1,000,000
OWNER'S & CONTRACTOR'S PROT EACH DCCURRENCE s 1,000, 000
- FIRE DAMAGE (Any ans fire} | § anc, oo
T AMED EXP (Any one person) | 5,000
| B | AvromosiE LINBRLITY BA-1G02MAGE 3/01/08 AT COMBINED SINGLE LT 18
1, 1% | any auto 1,000,000
1 1) e owsep autos BODILY INJURY :
1 ] somus aos Gorpen L
1 - HIEED AUTOS BODILY INJURY 3
; NON-GWNED AUTOS {Per accident)
4 - PROPERTY DAMAGE 3
' QARAGE LIABILITY AUTO ONLY « En ACCIDENY |3
' : ANY AUTO DTHER THAN AUTO ONLY: NS
4 ] EACH ACCIDENT |3
) . AGRREGATE | §
"¢ | ENCESE LIABRITY £UP-a2714081 3/07/08 3/07/09 EACH OCCURRENSE 3 3,600,000
Y] umerELLA FORM ACGREGATE ) 3,000,000
i OTHEA THAN UMBRELLA FORM s
| & | wonkERs COMPENSATION AND 68C~16T2U318 3/07/08 3/07/08 K [ STAIL: ofH- <
EMPLOYERS' LIABILITY Al b
£l EACH ACCIDENT $ 1,000,000
; iﬁ:ﬁiiféﬂ%i’m H INGL EL DISEASE-POLICY LIWIT 18 1,600,000
41 | CFFICERS ARE: EXCL. £l DISEASE-EA EMPLOYEE |5 1,000,000
'] ®| omiER profassional Liebility | PPLOTB626~0807 3/15/08 3/15/09 $3,000,000 Professional Lishility
;] B} Peliutien Lisbiifty PPLO16828+0801 3/16/08 3/15/03 510,000 Erch Wrengful Ant
:‘ , $3,000,000 Poltution Liability
. $ED00 Each Dccurrence
A1 DESCRIFTION OF OPERATIDNSEN. OCATIONS VERICLESJEPECIAL (TEME

| RE: BEPI4383

. WV DEP - Offlce af AML&R
- 0T 6Tth Street
Cherlezton, WV 25304

TRy “‘='f"""'“"$";,““"“""'1 SINER |:231'3?$§mq'v3' e 7}‘3‘“’;{&'7):":’33"\{&" ,,,:.aq‘,
e NN LA IO s v S e R

.
fevon alaiyty
ket

3 pledit 4 s VL IR
i

SHOWLD ANY OF THE ABOVE BESTRIBED POLICIES RE CANCELLED BERURE THE
EXPINATION DATE THEREOF. THE 1SSUING COMPANY WILL ENDEAVOR TG MARL
90  DAYS WRITTEN NOTICH TO THE CERTIFICATE HOLDER NAMED TC THE LEFT,

BUT FALURE TO MALL BUGH NOTICE SHALL IMPOSE NG OBLICAYION DN LIABILITY
oF AN\’ KIND UPON THH COMPANY, iT@ AGENTS OR HREPRESENTATIVER.
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IMPORTANT

if the cortificate holder is an ADDITIONAL INSURED, the policy{ies) must be endarsed, A staternent
on this centificats does not confer rights 10 the certificate holder in lieu of such sndorsement(s).

¥ SUBROGATION 18 WAIVED, subject to the terms and conditions of the palicy, certain policies may
require an endorsemant. A statement on this certificate does not confer rights to the cortificate
holder in lieu of such endorsemant(s).

DISCLAIMER

The Cartificate of Insurance on the reverse side of this form does not constitute a contract between
the issuing insurer(s). authorized reprasentative or producet, and the cartificate holder, nor does it
affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.




PRODUCER:

i |
‘ o .
s— ) BrickStrest Mutua! Insurance Company
Il Street . ¥ 400 Quarrer Sfreet

INSURANCE Charleston, WV 25301
CERTIFICATE HOLDER: INSURED:
POTESTA & ASSOCIATES INC POTESTA & ASSOCIATES INC
7012 MACCORKLE AVE SE 7042 MACCORKLE AVE 8E
CHARLESTON, WEST VIRGINIA, 25304-0000 CHARLESTON, WEST VIRGINIA, 25304-D000

CERTIFICATE OF INSURANCE

The policy of insurance listed below has been issued to the insured named above for the policy period
and coverage indicated. This ceriificate is issued as a matter of information only and confers no rights
upon the certificate holder. This certificate does not amend, extend or glter the coverage afforded by the
policy below, Coverage is contingent on the insured's compliance with policy conditions and premium
payment. '

If the policy is canceled before the expiration date, BrickStreet Mutuat Insurance Company will endsavor

to mall & writien notice to the certificate holder within 30 days of cancelation. Failure to mail the notice
‘ghall impose no obligation or liability of any kind upen BrickStreet Mutusl insurance Company.

POLICY NUMBER: WC10013183-03 DATE CERTIFICATE ISSUED: 3-31-2008
POLICY EFFECTIVE DATE: 4-1 -2008 EXPIRATION DATE: 4.1-2008
WORKERS COMPENSATION AND EMPLOYERS LIABILITY

LIMITS / COVERAGE - -
[X] WORKERS COMPENSATION - STATUTORY LIMITS

[X] EMPLOYERS LIABILITY LIMITS:
BODILY INJURY BY ACCIDENT: §100,000.00 EACH AGGIDENT
BODILY INJURY BY DISEASE! $ 500,000,00 POLICY LINMUT
BODILY INJURY BY DISEASE: $100,000.00 EACH EMPLOYEE

[ ] WV BROAD FORM EMPLOYERS LIABILITY ENDORSEMENT ~
COVERAGE FOR WV CODE 23-4-2(d)(2)(ii)

[ ] FEDERAL COAL MINE HEALTH AQD SAFETY ACT COVERAGE ENDORSEMENT -~
COVERAGE FOR WV GODE 23-4b-1 - FEDERAL BLACK LUNG COVERAGE

SPECIAL PROVISIONS IF ANY:

GOl



State of West Virginia Request_ for
Department of Administraton  Quotation
Purchasing Division

2019 Washinglon Street East

Post Office Box 50130 ;
. “HUCK BOWMAN
Charleston, WV 25305-0130 045582157
RFQ COPY

ENVIRORMENTAL PROTECTION
DEPARTMENT OF
OFFICE OF AML&R
601 57TH STREET SE
CHARLESTON, WV

25304 304-926-0499

TYPE NAME/ADDRESS HERE

Potesta & Associates, Inc.
7012 MacCorkle Avenue, SE
Charleston, WV 25304

09/04/2008
BID OPENING DATE: 10/08/2008 BID OPENING TIME 01:30PM

DGO B8 206-94
1
STANDARD/ PAINT CKYCOLLINSDALE WATERLINE DESIGN

EXPRESSION OF INTEREST

FHE WEST VIRGINIA] PURCHASTING DIVISION, | FOR THE AGENCY,
PHE WEST VIRGINIA{ DEPARTMENT OF ENVIRONMENTAL PROTEC-
I'ION, IS SOLLICITIRG EXPRESSIONS QF INTEREST FOR PROFES-
STONAL ENGINEERING DESIGN SERVICES AND| CONSTRUCTION
MONITORING SERVICES AT|THE STANDARD/PAINT CREEK/COL-
LINSDALE WATERLINE EXTENSION PROJECT IN KANAWHA/FAYETTE
COUNTIES, WV; PER]THE FOLLOWING RBRID REQUIREMENTS AND
THE ATTACHED| SPECEFICATIONS.

BANKRUPTCY: (| IN THE EVENT THE VENDOR/CONTRACTOR FILES
FOR BANKRUPTCY PROTECTION, THIS CONTRALT I8

AUTOMATICALLY NULL AND| VOID AND IS TERMINATED WITHOUT
FURTHER ORDER.

T‘ELEPHQNE DATE

s e {304) 342-1400 October 8, 2008
e Vice President FEN 311509066 ADDRESS CHANGES TO BE NOTED ABOVE
WHEN RESPONDING TO BRFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED VENDOR'

SIGNATURE




RFQ No, DEP14383

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective
vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that: Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submit at the same time an affidavit that the vendor
has a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code. A public improvement construction contract may not be awarded to a vendor who does not
have a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code and who has not submitted that plan to the appropriate contracting authority in timely fashion.
For a vendor who is a subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public improvement is begun.

ANTITRUST:

in submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, title and interest
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made
and become effective at the time the purchasing agency tenders the initial payment to the bidder.

| certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
fimited liability company, partnership or person or entity submitting a bid for the same materials, supplies,
equipment or services and is in all respects fair and without coliusion or fraud. 1 further certify that | am
authorized to sign the certification on behalf of the bidder or this bid.

LICENSING:

Vendors must be Hcensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia
Secretary of State’s Office, the West Virginia Tax Department, West Virginia insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases to
obtain information to enable the Director or spending unit to verify that the vendor is licensed and in good
standing with the above entities.

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally
identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant fo the
agency’s policies, procedures and rules. Vendors should visit www,state.wv.usfadmin/purchase/privacy for
the Notice of Agency Confidentiality Policies.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor
acknowledges the information in this said affidavit and is in compliance with the requirements as stated.

Vendor's Name: Potesta & Associates, Inc. - Dana L. Buns

Authorized Signature: ,@Z//Mz / *&M/M Datg: October 8, 2008

Purchasing Affidavit (Revised 07/01/08}
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POTESTA & ASSOCIATES, INC.

Civil Engineering and Design

Potesta & Associates, Inc. (POTESTA) helps clients
evaluate and plan projects by completing the following types
of preliminary investigations and analyses.

Phase [ environmental site assessments
Floodplain determination

Geotechnical explorations including soil,
bedrock, and groundwater characterization
Foundation recommendations
Monitoring well systems and site
characterization plans

Boundary, topographical and
photogrammetric surveys

Utility planning

Earthwork evaluations including volume
analysis

Opinion of probable costs/engineer’s
construction cost estimates

Once the project has been determined feasible,
POTESTA’s design professionals complete preliminary and
final designs. Frequent communication is made with the
client and any other design professionals to review
completed activities and obtain input for the design process.
Our goal is to provide our services to achieve or exceed
our clients’ expectations.

Our design services include:

Erosion and sediment control plans
Earth retaining structures design
Geometric site layout

Grading and drainage plans, including
excavationand fill optimization
Access road design

Hydraulic structure design

Water and sewer design

Slope stability analysis

Subsurface drainage system design
Construction drawings, specifications and
contract document preparation

POTESTA offers experienced environmental engineers
and scientists to prepare applications for various
environmental permits that may be required. These services
include:

Stormwater management permit/erosion and
sediment control plans

Office of Air Quality Permit to Construct
Wetland delineation and permits

National Pollutant Discharge Elimination System
(NPDES) permits

Floodplain management permits

Groundwater protection plans

Spill prevention control and countermeasure plans
Environmental site assessments

Environmental impact statements

POTESTA routinely provides professional services
throughout construction of our projects. These services
include survey layout, construction management,
construction monitoring, record drawing preparation, and
bid evaluation assistance.

POTESTA & ASSOCIATES, INC.

7012 MacCorkle Avenue, S.E. « Charleston, West Virginia 25304

Phone: (304) 342-1400 Fax: (304) 343-9031 - www.potesta.com

Regional Offices: Morgantown, West Virginia and Winchester, Virginia




_ POTESTA & ASSOCIATES, INC.

Computer Aided Drafting and Design

The Potesta & Associates, Inc. (POTESTA) «  Site design including grading plans, drainage plans,
computer-aided drafling and design (CADD) department utilities plans, right-of-way plans, efc.
provides state-of-the-art design and drafiing services for
in-house engineering and environmental consulting projects. «  Roadway design
We also provide personnel to clients who have a
temporary need for additional drafting manpower. These «  Water and sewer design
services may be performed at your location or our office

as required. *  Permit drawings, maps, and exhibits
The CADD department utilizes the latest drafting/design
software and computer hardware to maintain productivity +  Earthwork and planimetric quantity development

at the high levels that clients demand and expect. We
utilize AutoCAD, AutoCAD Land Development Desktop
3 civil/survey design software, and Microstation to prepare,

»  Two and three dimensional graphics

revise, and manipulate drawings and engineering data
efficiently. Drawings and figures are produced using a
Hewlett Packard 1050c Plus color ink jet plotter.
POTESTA’s experienced and trained professionals allow
clients’ projects and assignments to be completed rapidly
and at reasonable cost.

Qur CADD services include:

+  Survey data manipulation including development of

topographic mapping, cross sections, profiles,
isopach drawings, etc.

POTESTA & ASSOCIATES, INC.
i 7012 MacCorkle Avenue, S.E, * Charleston, West Virginia 25304
Phone: (304) 342-1400 Fax: (304) 343-9031 « www. potesta.com

Regional Offices: Morgantown, West Virginia and Winchester, Yirginia




POTESTA & ASSOCIATES INC

Potesta & Associates, Inc. (POTESTA) provides
construction monitoring and construction management
services to assist clients in achieving regulatory and
contractual compliance; to document that contractor
activities are in compliance with design requirements; and
to serve as an extension of clients’ staff. POTESTA can
provide full-time or part-time field services utilizing one or
more engineers or technicians.

Regulatory compliance is often best documented by
providing full-time construction monitoring services for a
construction project. POTESTA can assist clients in
observation of construction activities and documenting
compliance. Our typical involvement in such projects
includes:

B Conducting a pre-construction review of design and
contract documents to identify potential problem areas,
and consultation with the owner or client to develop
strategies or procedures to avoid anticipated problems.

B Assistance in contractor selection. POTESTA can
recommend construction contractors who specialize in the
type of work associated with the project and can assist in
bid evaluation by reviewing proposed quantities, unit costs,
lump sum costs, and any proposed exceptions or qualifiers
for the project. POTESTA can conduct pre-bid
conferences to help contractors understand project
requirements. We can also conduct pre-construction
conferences prior to the start of the project to help establish
lines of communication, review detailed plans, discuss
testing requirements and establish proper reporting
procedures.

C onstructzon' M omtormg; '-

B POTESTA canprovide surveying for construction
layout, measurement for payment quantities, and
documentation of as-built conditions. Survey results are
downloaded to form computer-aided drafting (CAD)
drawings allowing the efficient preparation of record
drawings and any subsequent evaluations required.

B Construction monitoring can include field testing to
document compliance such as field density tests, concrete
testing, sampling of materials for laboratory analysis, and
documentation of site conditions and work performed on
a daily basis or as required.

E Preparation of summary of construction reports
including photographs, videotape documentation, test
results, daily construction logs, industrial hygiene
monitoring, and other documentation as may be required
by the client.

® Preparation of certifications as may be required.

POTESTA & ASSOCIATES, INC,

7012 MacCorkle Avenue, S.E. *

Charleston, West Virginia 25304

Phone: (304) 342-1400 Fax: (304) 343-9031 + www. potesta.com

Regional Offices: Morgantown, West Virginia and Winchester, Virginia



. POTESTA & ASSOCIATES, INC. =

Endangered Species Consultation

The Endangered Species Act (ESA) requirements
can-delay if not halt important projects. Being able to
respond promptly and thoroughly to the Fish and Wild-
life Service’s (Ser-
vice) requests for
an evaluation of };
probable project }
impacts on either {
endangered spe- |
cies, threatened }
species, or species
of concern can fa- |
cilitate needed AR
regulatory approvals.

Potesta & Associates, Inc. (POTESTA) has
extensive experience in biological assessments (BA)
related to the ESA. We utilize a combination of in-
house professionals and recognized experts to
complete projects for our clients. This arrangement
allows us to provide a work product which is
acceptable to the Service.

For the last several years, our office has worked
with natural gas transmission companies preparing
environmental reports which include assessments and
remediation of impacts to rare, threatened, and
endangered species. POTESTA's biologists have
worked on natural gas projects within the core summer
roosting and maternity range of the Indiana bat. This
work provided the firm’s biologists with considerable
experience in identifying suitable Indiana bat habitat
in Ohio, Kentucky, Virginia, and West Virginia. Other
biologists within our office also have experience in
bat surveys, echo location, bat identification and
mussel surveys.

We have established professional relationships
with local and regional experts on projects in our
region. These relationships allow us to have access to
recognized experts on the appropriate species on an
as-needed basis. The advantage to the client is that

APOTESTA

this approach allows us to select the best individual
for the task at hand.

These experts have specialized in the study of their
species of interest for many years and are familiar with
the life cycle, habitat requirements and sampling
techniques for the species. POTESTA supplements
these individuals with our experienced field staff, who
are intimately familiar with the project, to constitute
an effective team to respond quickly to threatened and
endangered species issues. POTESTA provides final
reports with additional information obtained from the
noted expert, as well as relevant mapping and other
supporting information.

This team approach allows for a complete
evaluation of the potential impact a project may have
on a species of concern. The most basic level of
services in this area is a partial evaluation based only
on literature reviews. An intermediate level of effort
would be the literature review and a thorough field
review of the project site to evaluate habitat. A
complete evaluation would include the literature
review, habitat evaluation, and extensive field
collection program during the appropriate season of
the year. Our subcontractors have the appropriate
permits to collect the species in question.

POTESTA & ASSOCIATES, INC.
7012 MacCorkle Avenue, S5.E. * Charleston, West Virginia 25304

Phone: (304) 342-1400 Fax: (304) 343-9031 « www. potesta.com
Regional Offices: Morgantown, West Virginia and Winchester, Virginia




POTESTA & ASSOCIATES, INC.

Hydrology and Hydraulics Design

Our engineers have extensive experience in the
application of hydrology and hydraulic principles to
the design of real world systems. These applications
include:

» Drainage structure sizing
- Stream relocations
- Culverts
- Channels

+ Pond and dam design
- Sediment ponds and basins
- Spillways
- Design/rehabilitation
- Sharry impoundments
- Lagoons
- Dams

+ Detention and detention systems
- Ponds
- Pipes
- Underground bladders

» Floodplain Management Permits/Approval

« Floodway studies
- FEMA (Federal Emergency
Management Agency)
- NFIP (National Flood Insurance Program)
- Flood elevation surveys/certifications
- Flood routing

»  Dam break analysis

* Hydrology surveys

» Stream gauging

+ Rainfall and flow data collection

+ Stormwater drainage system design

« Pressure pipe systems

+ Stream restoration plans

» Natural Stream Channel Design/Restoration
» Expert witness testimony

To complete these types of applications, our
engineers, scientists, and surveyors work jointly to
develop an effective and economical solution to your
situation. Their analyses use widely accepted computer
models.

Potesta & Associates, Inc. typically uses the
following computer modeling programs:

+ HECRAS

+ HEC HMS

»  TR-20/TR-55
+  StormCAD

»  Culvert Master
+ Flow Master

» Pond-Pac

+  CORMIX

We have provided these services to a wide variety
of public and private sector clients. Our staff not only
understands the technical details, but is very
experienced in working with the various state, federal,
and local regulatory agencies. We know the level of
detail they require and can obtain the necessary
approvals in a timely manner.

POTESTA & ASSOQCIATES, INC.
7012 MacCorkle Avenue, S.E. * Charleston, West Virginia 25304
Phone: (304) 342-1400 Fax: (304) 343-9031 * www.potesta.com

Regicnal Offices: Morgantown, West Virginia and Winchester, Virginia




~ POTESTA & ASSOCIATES, INC. -

Geotechnical Engineering

Potesta & Associates, Inc.’s (POTESTA) engineers
and geologists have extensive experience related to the
geotechnical engineering and geological disciplines.
These areas include subsurface investigations,
monitoring well and piezometer installations,
foundation design recommendations, slope stability
analysis, and remedial designs as they relate to
construction, mining, waste disposal, environmental
remediation, and other projects.

SUBSURFACE INVESTIGATIONS

POTESTA’s diverse staff of engineers and
geologists is experienced in the many different facets
of subsurface investigations. Our usual procedure is
to attend an initial meeting with the client to establish
requirements and expectations, conduct a preliminary
site reconnaissance, and develop a recommended
exploration program for your review and approval.
Supplemental information from the local area is then
obtained from readily available sources to assist the
engineer or geologist in making final
recommendations.

POTESTA can provide field engineers and
geologists who are knowledgeable using the latest

technologies to assist in collecting and analyzing
samples. Our knowledge of the proper procedures and
familiarity with local conditions allows office and field
personnel to adjust the investigative plan if
unanticipated field conditions are found.

Our staff is familiar with the following items which
can be associated with subsurface exploration:

+ Drilling and Rock Coring Techniques
(augers, rotary bits, Geoprobe™ , etc.)

+  Sample Collection Methods (split
spoons, shelby tubes, Geoprobe™
sleeves, etc.)

+ Classification and Logging of Soil and
Rock Samples

»  Monitoring Well and Piezometer
Installation

SLOPE STABILITY ANALYSIS
AND REMEDIAL DESIGN

Slope stability is often a major concern during the
design and construction phases of many projects,
especially those located in the Appalachian terrain,
POTESTA'’s engineers are familiar with the various
methods utilized to predict slope stability and are
capable of performing the related analyses. Slope
stability is critical for many projects such as analysis
of existing or proposed soil embankments, rock fills,
dam analysis and design, landfill design and operation,
estimating the causation of slope failure, and designing
remedial measures. Analyses can involve circular or
sliding block methods, interface friction angles, and
estimation of the strength parameters of the soil or rock.
Slope stability analyses are performed on one of the
most technologically advanced computer programs
available and can be modified using site specific data.

(see next page)

POTESTA & ASSOCIATES, INC.
7012 MacCoride Avenue, S.E. *» Charleston, West Virginia 25304
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POTESTA’s engineers can also develop
preventive measures during initial project design or
recommendations to repair slope failures. Based upon
the project circumstances, our engineers will consider
various remedial measures such as regrading the site
to obtain more suitable conditions, management of
groundwater, and design of retaining structures. Our
staff is familiar with a wide variety of retaining
structures, including gabion baskets, soldier beam and
lagging walls, sheet piles, reinforced concrete and
reinforced earth slopes.

FOUNDATION DESIGN
RECOMMENDATIONS

POTESTA’s staff has experience with various
types of foundations and will recommend the
appropriate type of foundation given the anticipated
application and site conditions. The different types of
foundations with which our staff'is familiar are spread
and strip footings, steel piles, auger-cast concrete piles,
drilled piers, and reinforced mats.

Preliminary foundation design recommendations
and cost analyses are commonly performed during the
initial phases of a project to assist in determining
project feasibility. As project planning progresses, the
preliminary alternatives will be revised into a final
recommendation which can then be incorporated into
the project’s construction documents or develop as an
independent package for presentation to the contractor.

The final recommendation can include
construction drawings, technical specifications,
recommendations for allowable bearing capacity,

engineer’s construction cost estimate, and contractor’s
bid sheet.




. POTESTA & ASSOCIATES, INC.

Permitting Services

Potesta & Associates, Inc. (POTESTA) offers its
clients exceptional expertise and experience when it comes
to the permitting process, including all phases of application
preparation, negotiations, modifications, compliance and
renewal at all levels of government. Our permit services
cover air, mining, water and waste disposal permits.

AIR

Our firm offers complete air permitting and consulting
services to assist industry in complying with today’s
complex air quality regulations. Our staff has experience
in identifying, characterizing and permitting air pollution
sources for a variety of industries, including:

+ Coating operations

+  Petroleum and petrochemical operations
»  Chemical manufacturing

+  Manufacturing facilities

*  Quarries

» Natural gas compressor stations

+  Electric utilities

Our air quality experts have comprehensive knowledge
of federal, state and local regulations, as well as experience
in complex Title V applications. Qur services include
identification of potential air pollution sources,
development of control strategies, preparation of permit
applications, emissions inventories, compliance audits and
regulatory liaison.

At both the state and federal levels, we help clients
interpret and comply with air regulations, including the New
Source Performance Standards (NSPS) and National
Emissions Standards for Hazardous Air Pollutants
(NESHAPS). We can suggest emissions control strategies
to meet both current and anticipated regulations, including
BACT, MACTand LAER.

APOTESTA

POTESTA & ASSOCIATES, INC.
7012 MacCorkle Avenue, S.E. » Charleston, West Virginia 25304
Phone: (304) 342-1400 Fax: (304) 343-9031 + www. potesta.com

MINING

In recent years, mining permits have become
increasingly complex, requiring diverse expertise inmining
techniques, engineering, environmental regulations, benthic
studies, hydrogeology and hydrology. Our staff has broad
experience in providing innovative solutions to various
mining problems.

Although the objective of a permit application is to
receive agency approval in a timely manner, the client does
not benefit if the application does not allow for effective
operations. We work with our clients to ensure that your
operational needs are met while allowing for essential
flexibility. Several members of our staffhave mining industry
experience, and they understand the requirements vital to
an effective operation.

From the beginning of the permit process, POTESTA
involves the reviewing agency to allow its concerns to be
addressed prior to submittal of the application. Often, this
reduces the need for review comments and revisions which
could slow the approval process. Our thorough knowledge
of'the various phases and requirements of the permitting

(See next page)
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process, coupled with our technical expertise, may facilitate
the approval of permits that are operation based and thus
more acceptable to you.

Our staff members have the knowledge and expertise
to develop modification submittals that are timely and cost
effective. We can also expedite permit renewal applications
with minimal input from our busy clients.

WATER

The Clean Water Act regulates the discharge of
pollutants into surface water through the National Pollutant
Discharge Elimination System (NPDES). Potesta &
Associates has extensive experience in water permitting
projects, including industrial and municipal wastewater and
storm water discharges.

Perhaps the most important aspect of the permitting
process is determining the approach most beneficial to the
client. Our personnel are familiar with both state and federal
permitting strategies and can provide capable guidance for
appropriate and applicable permits for a project.

Our staff specializes in reviewing facility wastewater
flows and recommending methods of minimizing or
eliminating these discharges. Our knowledge of alternatives
for wastewater management can save clients money and
potential liability.

We can help the client decide which type of permit
coverage is required for a given project. Also, with our
thorough understanding of state and federal wastewater
permitting, we have been able to renegotiate numerous
draft permits to achieve more acceptable requirements.

POTESTA can prepare a draft NPDES permit for
submission to the appropriate agency. This gives the client
more input regarding the permit requirements. Our
personnel areexperienced in permit writing and will work
closely with agency staff to insure that the permit meets
both regulatory requirements and the needs of our clients.

WASTE

POTESTA is highly knowledgeable of the challenges
faced in receiving a permit to allow proper disposal and/
or use of your waste products. Our staff has experience
with municipal and industrial solid waste and construction
demolition waste and hazardous waste. They have
designed landfills, transfer stations, recycling facilities,
closure plans and corrective action plans. .

We have experience in:

+ Bioremediation

» Resource recovery

*»  Sludge handling/stabilization

«  Utilization of coal combustion by-products
« Construction monitoring/management

Our staff of civil, geotechnical, environmental and
mining engineers, geologists, hydrogeologists, biologists
and surveyors strives to obtain the maximum flexibility for
your facility, whether it is a new operation, the modification
of an existing facility, or a permit renewal. Regulatory
liaison assistance is a key component in our efforts.




Some clients who have used our site design services

include:

+  West Virginia Development Office

»  Development Authorities: Tucker, Wood and Roane
Counties

» Bright Enterprises

« BIDCO (Capital Area Development Corporation)

«  University of Charleston

« Timberwolf Development Corporation

*  West Virginia Department of Environmental
Protection

+  West Virginia Division of Natural Resources

«  Marshall University

« Architects: Associated Architects, Bastian & Harris,

Potesta & Associates, Inc. has a significant body of Architects, SEM Partners
work in site design for residential, commercial and
industrial clients. Projects range from power plant siting
to subdivision design. We have assisted numerous
developers and development agencies with the creation
of business industrial parks throughout West Virginia, and
have been part of design teams for elementary, secondary
and collegiate projects primarily associated with new
building construction.

Our staff of civil, environmental, and geotechnical
engineers; surveyors and environmental scientists can
provide the following site planning and design services.

» Surveying - topo and boundary

»  Base mapping from aerial photography

*  Geotechnical engineering

» Landplanning

» Environmental issues evaluation and mitigation
+  Site grading

+  Vehicular and pedestrian circulation

+  Utility design

+  Site features

+  Stormwater management plans

ﬁ%/ POTESTA & ASSOCIATES, INC,
7012 MacCorkie Avenue, S.E. + Charleston, West Virginia 25304
‘ Phone: (304) 342-1400 Fax: (304) 343-9031 » www. potesta.com

Regional Offices: Morgantown, West Virginia and Winchester, Virginia




POTESTA & ASSOCIATES, INC,

Qur surveyors are experienced in many aspects of
surveying such as topographic mapping, boundary
surveys (rural/farms, city lots, and subdivisions) and
ALTA surveys, control surveys, flood certificate surveys,
well location surveys, and construction surveys for layout
of work, record drawings, and quantity measurements.
Related areas include courthouse research, preparation
of right-of-way plans, and verification of property
owners. Potesta & Associates, Inc. (POTESTA) has
licensed professional surveyors registered in West
Virginia, North Carolina, South Carolina, Ohio, Virginia,
and Pennsylvania. Their total combined surveying
experience comes to well over 50 years.

POTESTA’s surveyors use state-of-the-art
equipment such as Topcon total stations, Trimble R-8
GNSS, and SMI Version 8 data collectors with SMI
software. Reduction and design software used includes
AutoCAD, Softdesk Civil/Survey design, Autodesk Land
Design, Microstation, and InRoads design software.

POTESTA is equipped with modern surveying
instruments, allowing efficient data processing and
accurate gathering of field information. Total station
instruments equipped with data collectors are utilized for
complete field-to-office autormation allowing for high levels
of productivity in the field. The latest versions of software
are then used to process survey data and create drawings
or required end products. These products can be
supplied to our clients in AutoCAD and/or Microstation
format.

Small topographic mapping projects can be
completed in-house using the aforementioned process.
Larger projects are better suited for mapping using aerial

Surveying and Mapping

photography.

POTESTA can provide the necessary surveying
required for establishing ground control for aerial mapping.
As a quality control measure, aerial mapping is field
checked for accuracy by surveying cross sections or
random points.

Surveys completed by POTESTA are performed by
orunder the direction of a professional licensed surveyor.
Surveys and mapping are completed to the standards
outlined by the National Map Standards as well as other

applicable quality standards.

Our staff is experienced in global positioning surveys
(GPS). GPS equipment, Trimble R-8 GNSS, and existing
base stations are among POTESTA’s surveying tools.
Based upon the site location and ultimate use of the survey
imformation, a recommendation is made to the clientas to
whether or not traditional survey or GPS is most applicable
to their project.

POTESTA & ASSOCIATES, INC.
7012 MacCorkle Avenue, S.E. + Charleston, West Virginia 23304

Phone: (304) 342-1400 Fax: (304) 343-9031 * www. potesta.com'

Regional Offices: Morgantown, West Virginia and Winchester, Virginia



 POTESTA & ASSOCIATES, INC.

Water and Wastewater Engineering

Our professional staff is dedicated to providing quality engineering services for various types of water treatment and
distribution systems, as well as wastewater management, collection and treatment systems. The following is a list of some

of the services Potesta & Associates, Inc. is capable of providing:

WATER AND WASTEWATER DESIGN

Feasibility studies

Conceptual design

Final design

Bidding and construction
Construction monitoring
Wastewater audits

Wastewater minimization studies
Engineer’s cost estimates

Small flows design (traditional and
innovative treatment systems for low volume flows)
Sewage collection and treatment
Water treatment and distribution
Industrial wastewater treatment
Remediation systems

Landfill leachate treatment

Storage tank design

Flow measurement
Surveying/GPS and mapping
Permitting and regulatory liaison
Combined sewer overflow (CSO)
Management, sampling and modeling

APOTESTA

STORMWATER MANAGEMENT

Hydraulic conveyance structure design
(culverts,channels,drop inlets, etc.)
Stormwater retention/detention pond design
Stormwater pond modeling
Floodplain identification and management
strategies
Hydrologic and hydraulic analysis and
evaluations and modeling
Construction monitoring
Surveying
Permitting and regulatory liaison

POTESTA & ASSOCIATES, INC.
7012 MacCorkie Avenue, 5.E. = Charleston, West Virginia 25304
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Wetlands

Wetlands play a significant role in business and
industry. These unique aquatic habitats can present
problems with regard to development of properties because
they are protected by the Clean Water Act.

Potesta & Associates, Inc. (POTESTA) has a
qualified staff of scientists and engineers who are trained
and experienced in the identification and permitting of
wetlands, the mitigation of displaced wetlands and the
design of constructed wetlands.

INVESTIGATION AND DELINEATION

Wetland investigations and delineations are conducted
by POTESTA’s scientists as part of pre-development site
investigation and environmental impact assessments.
During a wetland investigation, the site is examined for the
presence of wetland indicators, including specific
hydrology, soils and vegetation. Any wetlands discovered
are delineated in accordance with the U.S. Army Corps
of Engineers Wetlands Delineation Manual (1987).

PERMITTING

Once wetlands have been identified and delineated,
POTESTA can prepare application packages for permits
to fill and/or dredge these areas for further development.
The U. S. Army Corps of Engineers (COE) is the agency
responsible for granting wetland permits under Section 404
of the Clean Water Act. In addition to the COE permit,
individual states must approve each permit granted,
certifying that it meets the state’s water quality standards.

Our employees have established working relationships
with both the federal and state agencies in this region. We
are very familiar with the data required and can work
with the agencies to obtain timely review and issuance of
permits.

APOTESTA

MITIGATION AND DESIGN

Wetland mitigation and design come into play when
wetlands being displaced or filled are large enough to
require mitigation under state and federal standards. In
some cases, wetland mitigation can be achieved solely
through the payment of a fee to a mitigation bank or fund,
established for the creation, protection or enhancement of
other wetland areas, In this case, POTESTA can prepare
an appropriate mitigation offer and negotiate with state
and federal authorities for its approval.

Depending upon the availability of suitable sites,
wetland mitigation can also consist of the actual design
and construction of new wetlands, or the enhancement of
existing wetlands. Our staff includes qualified engineers
experienced in the design of created wetlands. Working
as a team with staff biologists, we can produce a cost-
effective functional design for presentation to state and
federal authorities. Once approved, we can provide
monitoring of the construction of the new wetlands.

POTESTA & ASSOCIATES, INC,
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Project Abstract

POTABLE WATER SUPPLY FOR MOUNTAIN

LAUREL COMPLEX
Mingo-Logan Coal Company

Logan County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained to provide
engineering services for the potable water supply for a new deep mine
complex in Logan County, West Virginia. The design concept involved
extending water line from a nearby public water system to serve the
proposed mine office, coal preparation plant, and bathhouse.
Approximately 9,000 linear feet of 10-inch, 8-inch, 6-inch and 4-inch High
Density Polyethylene (HDPE) water line were designed, as well as a water
storage tank, booster station and blow-off assemblies, Services included:

1. Completing a hydraulic evaluation of the extension to size proposed
water line, including developing estimated flow for the facilities.

2. Preparing drawings and

specifications.

3. Preparing a permit
application to the West
Virginia Department of
Health and Human
Resources.

4. Providing bidding phase
services, construction
management services, and
full-time construction
observation.

POTESTA & ASSOCIATES, INC.
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PERMITTING FOR LOWER WHITE OAK
DRIVE WATER LINE EXTENSION

West Virginia-American Water Company

Boone County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by West Virginia-American Water (WVAW) to prepare
permit applications for the Lower White Oak Drive water line extension in Boone County, West Virginia.
The water line extension was to be constructed by the Boone County Public Service District (BCPSD), with
WVAW providing operation and maintenance. The water line extension consisted of approximately 2,400
feet of 6-inch and 2-inch water line to serve eight new customers. Three crossings of White Oak Branch were
included in the project.

POTESTA prepared the following permit applications:
1y For the three stream crossings:

—  United States Army Corps of Engineers, West Virginia Public Land Corporation (WVPLC), and
West Virginia Department of Environmental Protection 401 water quality certification.

2) For installation with the right-of-way of a highway:
—~  West Virginia Division of Highways (WVDOH) Highway Occupancy permit application.
POTESTA prepared the permit applications on short notice to expedite the start of construction.

Construction commenced shortly after permits were received, and the water line installation was completed
shortly thereafter.

POTESTA & ASSOCIATES, INC,
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BOONE COUNTY WATER SUPPLY PROJECTS

West Virginia-American Water Company

Boone County, West Virginia

POTESTA was selected by West Virginia-American Water Company (WVAWC) to provide engineering,
construction-related and other services for multiple water line extensions. In addition, the firm assisted with
the liaison between the Boone County Public Service District and WVAWC for the development of proposed
county-wide water line extensions.

Specifically, POTESTA completed the following general tasks:

¢ Preparation/maintenance of inventory - POTESTA prepared an inventory consisting of county-wide
mapping showing existing served areas and unserved areas and proposed water line extensions.
Approximately 59 proposed water line extensions were inventoried. The inventory assisted utility
officials in identifying and prioritizing extensions.

¢ Preparation of water line extension layout and quantities - POTESTA prepared mapping to layout
proposed water line extensions for the following:

White Oak Drive Jack Cradock Road Betsy Lane
Briar Branch Steven’s Auto Stollings Road
Easter Hollow Hopkins Road Frontage Road
Noble Lane White House Branch Laural Branch
Lick Creek Road Mifflin Tic Toc Tire
Corridor Extension Toe’s Creek Dunlap Road

Sylvester to Whitesville

The layouts included road, stream, and railroad crossing locations, approximate hydrant and booster station
locations, tie-in locations, and proposed water line sizes and materials. From this, construction quantities
for each extension were developed. Preliminary engineering reports and construction cost estimates were
prepared as part of the West Virginia Infrastructure and Jobs Development Council applications for various
extensions.

¢+ Construction Observation - POTESTA provided construction observation for the following extensions:
Peyiona Estates at Racine Ellis Branch at Six Mile Bias Lane at Hager’s Market
Dunlap Road at Greenview Middle Horse Creck Road Upper Hewitt Creek
Little Horse Creek Road Hewitt Creek Herman Dolin Road
Julian Detention Center Ridgeview Tank Site Burton Street
Holley Hills Subdivision Meadow Fork Midway at Peytona

Workman’s Branch at Madison Tan Through Hollow-Bias Bull Run-Jackie Baire
Workman’s Hollow-Vance Hollow

As part of this task, POTESTA developed record drawings showing the extensions.

POTESTA & ASSOCIATES, INC.
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BOY SCOUT CAMP WATER AND SEWER
SYSTEMS AT DILLEY’S MILL

Buckskin Council - Boy Scouts of America

Dilley’s Mill, Pocahontas County, West Virginia

Potesta & Associates, Inc. (POTESTA) worked with the Buckskin Council of the Boy Scouts of America
(BSA), the West Virginia Department of Environmental Protection (WVDEP) and the West Virginia
Department of Health and
Human Resources (WVDHHR)
to correct problems with the
existing drinking water and
sanitary sewer systems at the
Buckskin Reservation at Dilley’s
Mill, Pocahontas County, West
Virginia.

After problems were discovered

at the camp, the BSA asked POTESTA to review the sanitary sewer system and make recommendations
regarding the upgrade and replacement of the existing lines, POTESTA was also asked to evaluate the existing
sewage lagoon to determine if the facility was of adequate size. A site review of well locations, tank site,
sewage treatment lagoon and alignment and location of both water and sewer lines was completed, and a report
on problems identified and recommendations for correction was submitted to the BSA.

POTESTA provided administration and oversight of closure and abandonment of two of the camp’s drinking
water wells and the drilling of a replacement potable water well. Evaluation, recommendations and a master
plan for replacement of the existing sanitary sewer system were provided by POTESTA engineers. The camp’s
sewage treatment lagoon was evaluated and recommendations were made for completely rehabilitating the
lagoon to meet current regulatory standards.

POTESTA provided regulatory liaison and assistance with the forms required for well closure and
abandonment, installation of a replacement well and replacement of the existing sewer system. Bid packages
were developed for the required work and POTESTA worked closely with the BSA to issue and administer the
contract with the successful bidder. After evaluation, the sewage lagoon was found to need replacement, and
POTESTA worked with the BSA to provide design and construction of the replacement facility.

e em—reer———— —————E AL s
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Project Abstract-Water Lines

BUFF’S BRANCH/TRACE FORK

WATERLINE EXTENSION
West Virginia-American Water Company

Putnam County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained
by West Virginia-American Water Company
(WVAWC) to prepare a design and develop
bidding/construction documents for approximately
35,000 linear feet of 8-inch, 12-inch, and 16-inch
diameter waterline following United States Route 34,
and County Routes 34/21 and 48 in Putnam County,
West  Virginia. POTESTA utilized USGS
topographic mapping enlarged to create base mapping
for the project.

POTESTA performed field reconnaissance and
coordination with public and private utilities to
establish locations of underground utilities. Road
drainage culverts were also added to the plan
drawings.

Based on topography, existing utilities, and required
service connection locations, POTESTA selected the
proposed waterline location and prepared plan view
drawings. The plan drawings included the proposed
line Jocation, type, and size; valve locations; hydrant

locations; connection details; meter settings; road crossings; and stream crossings.

POTESTA developed bid quantities and an engineer’s cost estimate and developed a bid form using
WVAWC approved format. POTESTA was also responsible for preparing permit applications to the
West Virginia Department of Health, West Virginia Division of Highways, and West Virginia
Division of Natural Resources Public Lands Corporation.

POTESTA & ASSOCIATES, INC.
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CABELL COUNTY WATER LINE EXTENSIONS

West Virginia-American Water Company

Cabell County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by West Virginia American Water Company
(WVAWC) to design and prepare construction/bid documents for approximately 23 miles of 2
through 8-inch diameter waterline in Cabell County. WVAWC provided POTESTA with a
conceptual plan of proposed waterlines
and aerial photography contact prints.
POTESTA scanned contract prints (o
develop 24 inch x 36 inch drawings at
an approximate scale of 1 inch = 100
feet. Over 40 plan view drawings were
created.

POTESTA performed field
reconnaissance and coordination with
public and private utility companies to
establish locations of wunderground
utilities. Roadway drainage culverts
were also added to the plan view
drawings.

Based on the topography, existing utilities and service connection locations, POTESTA selected the
proposed waterline location and added it to the plan view. POTESTA then completed hydraulic
analysis using a computer flow model to design line sizes and evaluate pressures and fire flow.
POTESTA prepared a calculation brief for submittal to the West Virginia Department of Health.

POTESTA finalized the design drawings showing proposed line location, type and size; valve
locations; hydrant locations; connection details; meter settings; road crossings; stream crossings;
and approximate property boundaries.

POTESTA developed bid quantities and an engineer’s cost estimate and created a bid form using
WVAWC approved format. POTESTA was also responsible for preparing permit applications for
submittal to West Virginia Department of Health, West Virginia Division of Highways, West
Virginia Division of Natural Resources, Public Land Corporation, and CSX Railroad.

POTESTA provided construction management, administration, and monitoring during the
construction phase of the project.

POTESTA & ASSOCIATES, INC.
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ENGINEERING SERVICES FOR WEST VIRGINIA -
PUBLIC SERVICE COMMISSION CASE AND
TEMPORARY BOOSTER STATION

Town of Ceredo

Wayne County, West Virginia

Potesta & Associates, Inc.(POTESTA) was retained by the Town of Ceredo to provide engineering
services relative to a complaint case against the City of Kenova.

The City of Kenova sells water to the Town of Ceredo. After an upgrade to the City of Kenova's
water system, the supply to the Town of Ceredo diminished, resulting in the Town of Ceredo
utilizing a backup water source, “boil water” advisories being issued, and the Town of Ceredo filing
a complaint against the City of Kenova with the West Virginia Public Service Commission
(WVPSC). The Town of Ceredo retained POTESTA to provide engineering services to help address
these issues.

As part of the services provided, POTESTA:

1. Evaluated the water supply from the City of Kenova, and provided recommendations on how
to alleviate the problem.

2. Designed and prepared drawings and a West Virginia Department of Health and Human
Resources application to allow installation of a temporary booster station to supplement the
water supply from the City of Kenova.

POTESTA & ASSOCIATES, INC.
Charleston, WV » Morgantown, WV » Winchester, VA
{304) 342-1400/www.potesta.com




Project Abstract

FAIRVIEW OQAKS SUBDIVISION

WATER LINE EXTENSION
Fairview Oaks, LL.C

Morgan County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained to provide engineering services for extension
of water service to a proposed subdivision just north of Berkeley Springs, West Virginia.
POTESTA’s services included:

1. Meeting with the Berkeley Springs Water Works (BSWW) to obtain information on the
existing water system, identifying a path for the water line extension, and obtaining BSWW
requirements for the water line extension;

2. Preparing base mapping for the water line extension (from two separate sources), and
performing a site reconnaissance to locate site features;

3. Coordinating fire hydrant flow tests of the
existing water system with BSWW to obtain
data for hydraulic evaluation;

4, Completing hydraulic evaluation of the
proposed water line, including evaluation
of fire flow capacities, utilizing the
computer program WATERCAD;

5. Preparing construction drawings and
technical specifications;

6. Preparing permit applications to the West
Virginia Department of Health and Human Resources Office of Environmental Health
Services and West Virginia Division of Highways, and interacting with those agencies until
permits were issued.

Total extension length was approximately 4,200 feet.

POTESTA & ASSOCIATES, INC.
Charleston, WV « Morgantown, WV « Winchester, VA
(304} 342-1400/www.potesta.com




Project Abstract

FEASIBILITY STUDY AND PREPARATION
OF FUNDING APPLICATION FOR WATER

SYSTEM EXPANSION
City of Philippi

Philippi, West Virginia
Potesta & Associates, Inc. (POTESTA) was retained by the City of Philippi to perform a feasibility
study and subsequent funding application for a project involving upgrades to their existing potable

water distribution system.

The project included the following:

. Hydraulic analysis of a sector of the City currently being served by an old storage
tank.
. Conceptual design of:

— 402,000 gallon storage tank
- 16,000 gallon storage tank
~ 600 gpm booster station

~ 300 gpm booster station

— 1,800 feet of 8" pipe

— 2,000 feet of 6" pipe

— Pressure reducing station

POTESTA prepared a preliminary engineering report and compiled the information necessary for
a funding application with the United States Department of Agriculture - Rural Utilities Service
(USDA-RUS). Additional services will include final design of the project components, preparation
of construction drawings and technical specifications, permit applications, and construction
monitoring.
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FISHER RIDGE WATER LINE EXTENSION
PHASE 11

Putnam County Commission/West Virginia-American Water
Company

Putnam County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the Putnam County Commission and West
Virginia-American Water Company (WVAWC) to provide professional services for the Fisher Ridge
Water Line Extension, Phase II in Putnam County. POTESTA’s services included:

1. Revised existing construction drawings
to depict construction of 11,000 linear
feet of 8-inch diameter water line along
Fisher Ridge Road;

2. Prepared an environmental impact
statement for the federally funded project
that resulted in a finding of no significant
impact (FONSI);

3. Identified and collated bidding
documents for the project, as required by
the funding agency;

4. Prepared a preliminary estimate of
probable construction cost;

5. Prepared a West Virginia Infrastructure
and Jobs Development Council
application (WVIIDC) and associated
preliminary engineering report (PER) for
funding agency purposes;

6. Assisted with a pre-bid meeting;



7. Completed construction administration/observation services, including:

. Attended meetings as needed

. Assisted with review of change orders

. Provided a nearly full-time representative to observe construction

. Reviewed contractor invoices and made recommendations regarding payment
. Prepared weekly reports summarizing construction activities

. Provided record drawings showing “as-built” features

Construction proceeded smoothly and the water line was installed. Throughout the project,
POTESTA interacted with WVAWC, the West Virginia Division of Highways and other entities with
an interest in the project.
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GEORGE’S CREEK (LUCAS)
LANDSLIDE MAINTENANCE

Waest Virginia Department of Environmental Protection-
Office of Abandoned Mine Lands

Kanawha County, West Virginia

POTESTA was retained by the West Virginia Department of Environmental Protection - Office of
Abandoned Mine Lands (WVDEP) to evaluate and perform geotechnical engineering services for
a landslide related to historic mining activity which was threatening a nearby residential structure.

A vportion of the existing hillside immediately
adjacent to the rear of the residential structure was
excavated prior to construction of the structure to a
near vertical slope exposing weathered shale and a
coal seam near the slope’s base. The exposed coal
seam was determined to be the No. 2 Gas seam which
was reportedly mined in the 1950s. Some drainage
was noted flowing from the coal seam and the
resulting water was conveyed through a nearby
culvert to Georges Creek. Attempts were made by
WVDEP to excavate loose rock and soil from the
hillside in an effort to improve stability of the slope.
Following this initial work the slope continued to
slough with periodic small slides and slope
movement believed to be caused by continued subsidence of the underground mine works.

POTESTA performed a subsurface exploration to assist in evaluating the landslide condition,
including the type and condition of the rock located inthe slope as well as the attitude, thickness and
condition of the underlying coal seam. POTESTA survey crews also completed a topographic
survey of the affected area including the surrounding residential structure, drains and wooded
hillside. The remedial measures to correct the landslide area included the design of a 25-foot high
steel soldier beam and concrete lagging retaining wall with sloped, compacted backfill constructed
from on-site materials. The retaining wall design required the application of a rock anchor tie-back
systern due to mine voids existing at the base of the hillside slope that were encountered during the
subsurface exploration

As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase.

POTESTA & ASSOCIATES, INC.
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MAHAN TIPPLE AND REFUSE AML
MAINTENANCE PROJECT

Thaxton Construction Company

Fayette County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Mahan Tipple and Refuse Maintenance AML Project in Fayette County,
West Virginia. Thaxton Construction Company had been contracted by the West Virginia Division
of Environmental Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML)
to perform maintenance on an AML refuse pile, originally reclaimed in the late 1980's, that had a
significant failure near the toe of the refuse pile.

Proposed maintenance included excavation of material near the toe, installation of a rock buttress at
the toe (approximately 1,000 cubic yards), installation of two grouted riprap channels totaling
approximately 300 feet, and regrading and revegetation. Total proposed excavation was

approximately 10,000 cubic yards. Construction documents for the project were prepared by another
consultant.

POTESTA’s tasks for the project included:

1. Construction layout of lines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2. Construction layout of proposed channels.

3. Computation of (or assistance with) certain as-built quantities, including earthwork, channels,
and revegetation.

4. Submittal of “post-construction™ cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC,
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MIFFLIN-SHARPLES WATER LINE EXTENSION

West Virginia American Water

Logan County, West Virginia

Potesta & Associates, Inc. (POTESTA) was
retained to provide engineering services for
extension of water lines in the Mifflin-Sharples
areas of Logan County, West Virginia.

The design concept involved extending West
Virginia American Water line from Boone County
to the Logan County Public Service District’s
(LCPSD) Sharples system and providing service
to approximately 25 new customers, and then
extending water line south along State Route 17 to
anew deep mine complex. Approximately 11,000
linear feet of 8-inch, 6-inch and 2-inch water line

were designed, as well as numerous connections to existing water line, upgrade of existing water
line, and rehabilitation of LCPSD’s water storage tank. Services included:

1. Completing a hydraulic evaluation of the extension to size proposed water line, including

flow testing of the existing LCPSD system.

2, Preparing drawings, specifications, and a cost estimate.

3. Preparing permit applications to the West Virginia Department of Health and Human
Resources, CSX Transportation (for a railroad crossing), West Virginia Division of
Highways, U. S. Army Corps of Engineers and West Virginia Public Land Corporation, and
interacting with those entities until permits were issued.

4. Providing bidding phase services, construction management services, and full-time

construction observation.

Construction was completed under budget.
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PERMITTING AND CONSTRUCTION
DRAWINGS FOR STEPHENS AUTO/BETSY
LANE WATER LINE EXTENSION

Boone County Public Service District

Boone County, West Virginia

Potesta & Associates, Inc. (POTESTA) was
retained by the Boone County Public Service
District (BDPSD) to prepare permit
applications and construction drawings for
the Stephens Auto/Betsy Lane water line
extension. More specifically, POTESTA:

+ Surveyed a proposed railroad crossing;

« Prepared construction drawings that
presented the proposed water line

LRy

extension; and v

»  Prepared permit applications to the West
Virginia Department of Highways, West
Virginia Department of Health and
Human Resources, West Virginia Public Land Corporation, United States Army Corps of
Engineers and CSX Transportation.

The construction drawings depicted a water line extension that included approximately 4,800 linear
feet of 6-inch and 2-inch water line, two fire hydrants, one river crossing, one railroad crossing and
19 potential customers.

Permits were issued and the water line extension was constructed using a combination of “in-house”
and contractor personnel.
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PERMITTING AND CONSTRUCTION
DRAWINGS FOR TRACE BRANCH AT
ROBINSON WATER LINE EXTENSION

Boone County Public Service District

Boone County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the Boone County Public Service
District to prepare permit applications and construction drawings for the Trace Branch at
Robinson Water Line Extension. Approximately 3,100 feet of 6-inch and 2-inch water line was
designed with multiple stream crossings, roadway crossings, and a railroad crossing. Services

associated with the design included:

1.

Surveying for the railroad crossing and conducting direct correspondence with the CSX
Transportation to determine acceptable railroad crossing criteria.
rajlroad crossing design included complications associated with the close proximity of
existing structures, and topographical restraints limiting casing length and water line depth;

Preparation of construction drawings that presented the proposed water line extension;

Preparation of permit applications to the West Virginia Division of Highways, West Virginia
Department of Health and Human Resources, West Virginia Public Land Corporation, United
States Army Corps of Engineers, and CSX Transportation.

Railroad Crossing Plan Drawing
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POCA RIVER WATERLINE EXTENSION

West Virginia American Water Company

Putnam County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by West Virginia American Water Company
(WVAWC) to prepare a design and develop bidding/construction documents for approximately
68,000 linear feet of 6 to 8-inch diameter waterline following the Poca River in Putnam County.
POTESTA utilized USGS topographic mapping enlarged to create base mapping for the project.

POTESTA performed field reconnaissance and coordination with public and private utilities to
establish locations of underground utilities. Road drainage culverts were also added to the plan
drawings.

Based ontopography, existing utilities, and required service connection locations, POTESTA selected
the proposed waterline location and prepared plan view drawings. The plan drawings included the
proposed line location, type, and size; valve locations; hydrant locations; connection details; meter
settings; road crossings; and stream crossings.

POTESTA developed bid quantities and an engineer’s cost estimate and developed a bid form using
WVAWC approved format. POTESTA was also responsible for preparing permit applications to the
West Virginia Department of Health, West Virginia Division of Highways, and West Virginia
Division of Natural Resources Public Lands Corporation.

POTESTA provided construction management, administration and monitoring during the
construction phase of the project.
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Project Abstract

PRELIMINARY ENGINEERING FOR THE
JOE’S CREEK WATER LINE EXTENSION

Boone County Public Service District

Boone County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the Boone County Public Service District
(BCPSD) to complete preliminary engineering services associated with the proposed Joe’s Creek water
line extension in Boone County, West Virginia. The BCPSD was evaluating extension of water lines
inthe Joe’s Creek area, and requested assistance with preliminary sizing of lines and other features, and
preparation of estimates of probable construction and total project costs.

To complete the project, POTESTA:

a. Performed a site reconnaisance to locate the pathway of the water line, identify potential
customers, etc.;

b. Met with utility officials to identify location and capacity ofexisting water system infrastructure;

c. Completed hydraulic calculations to size the water line;

d. Prepared areport summarizing the effort with attached calculations, drawing depicting a layout

of the extension, and cost estimates.

The preliminary design anticipated approximately 9,000 linear feet of 8-inch water line, 7,000 linear feet
of 6-inch water line, and 1,000 feet of 2-inch water line to serve 64 customers. Fire flow service was
proposed for lower elevation areas. A 35-gallon per minute hydropneumatic booster station/tank was
proposed to serve higher elevation areas. The preliminary estimate of probable construction cost was
$650,000.

POTESTA completed the project on a fast track (two-week) schedule.
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Project Abstract

PRELIMINARY INVENTORY OF TOWN OF
PINEVILLE WATER SYSTEM

West Virginia-American Water Company

Pineville, West Virginia

The Town of Pineville operates a public water system that provides water to approximately
1,175 customers in and around Pineville. Included in the water system is a water treatment
plant, water storage tanks, and booster stations. West Virginia-American Water Company
retained Potesta & Associates, Inc. to prepare a preliminary inventory of the Town of Pineville
water system.

To complete the preliminary inventory, POTESTA:
. Reviewed information on the Pineville water system provided by WVAWC,

. Reviewed West Virginia Bureau for
Public Health (WVBPH) files on the
water system.

. Met with Pineville water system
officials to review and discuss the
existing water system, including a
“tour” of the water system, with
particular emphasis on observation of
the water treatment plant, water storage
tanks and booster stations.

. Reviewed the latest copy of the WVBPH
Sanitary Survey of the Pineville water system.

. Contacted the West Virginia Public Service Commission (WVPSC) to identify customer
complaints. :
. Contacted the WVBPH to discuss concerns they may have regarding the water system,

including identification of Administrative Orders.

. Contacted WVAWC employees familiar with the water system to discuss concerns they
may have.
. Prepared a report summarizing the preliminary inventory.
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RED JACKET REFUSE PILE CONSTRUCTION
LAYOUT-AML RECLAMATION PROJECT

Thaxton Construction Company

Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Red Jacket Refuse Pile AML Project in Mingo County, West Virginia.
Thaxton Construction Company was contracted by the West Virginia Division of Environmental
Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to perform
reclamation on an AML refuse pile.

Proposed reclamation included regrading a 500-foot long coal refuse pile and revegetation.
Construction documents were prepared by others.

POTESTA’s tasks for the project include:

I. Survey of “pre-construction” and “post-construction” cross sections.

2. Computation of (or assistance with) certain as-built quantities, including earthwork and
revegetation.

3. Submittal of “post-construction” cross section drawings depicting existing and final grades.

POTESTA & ASSOCIATES, INC.
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RELOCATION OF WATER LINE

City of Philippi

Philippi, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained to prepare construction documents, prepare
permit applications, and provide as needed construction monitoring for relocation of water lines
disrupted by the West Virginia Division of Highways’ (WVDOH) Philippi Bridge Bypass Project.

Included in the proposed relocation was:

1000 feet of service line,
13 valves, and

L K 2B . B 2 2R 4

Care was taken to relocate lines to areas not interfering With proposed highway construction, existing

utilities, and other proposed relocated utilities.

POTESTA prepared plan drawings showing
the relocated water line; detail drawings
showing trenches, pavement replacement,
stream crossings, valve settings, pay items, and
quantities; and specifications. Permit
applications were prepared and submitted to
the West Virginia Bureau for Public Health,
United States Army Corps of Engineers, and
the West Virginia Public Lands Corporation.

Work was coordinated with the WVDOH,
City of Philippi, and another engineering firm
preparing the design of relocated sanitary
lines.

1000 feet of 12-inch ductile iron pipe,
1100 feet of 8-inch ductile iron pipe,
800 feet of 6-inch ductile iron pipe,
200 feet of 4-inch ductile iron pipe,

Associated appurtenances such as meters, fire hydrants, and steel casing.
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SOURCE WATER ASSESSMENT

PROTECTION PROGRAM
West Virginia Bureau for Public Health

Potesta & Associates, Inc. (POTESTA) assisted the West Virginia Bureau for Public Health (WVBPH)
by providing source water assessment services associated with WVBPH’s Source Water Assessment and
Protection Program (SWAPP). The source water assessment locates potential contaminant sources that
are within a zone of critical concern (ZCC) along the intake stream and its tributaries. POTESTA’s
services included:

1. Obtained and reviewed water quality data for violations of maximum contaminant levels
allowed by the Environmental Protection Agency and obtained United States Geological
Survey stream flow data.

2, Surveved ZCC for potential contaminant sources (PCS) that could impact the
intake stream and confirmed their location using a handheld Global Positioning System
(GPS).

3. Input PCS stream flow, water quality and land area data into Microsoft Access database.

4. Merged Microsoft Access Database with ArcView 3.2a software to provide a graphical
representation of the PCS data collected from the field.

5. Prepared digital topographic mapping, including rivers, major roadways and potential
contaminant sources for each public water system utilizing ArcView 3.2a software, GPS
data collected during the field survey, and data from the
WVBPH.

6. Prepared detailed summary reports for
each public water system identifying
PSCs and issues such as vandalism at the
drinking water treatment plant and public
water system plans for low water
situations.

The West Virginia Bureau for Public Health used the
electronic format maps POTESTA created using
ArcView 3.2a software as well as data collected during
the windshield survey to target aliocation of available

funds for further investigation and improvement of the L i Rk o
public water systems. Map showing ZCC (red) and PCSs (circles) against 7.5'
topographic map.
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SPITE ROAD WATERLINE EXTENSION
CONSTRUCTION ADMINISTRATION AND
OBSERVATION

West Virginia-American Water Company

Putnam County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by West Virginia American Water Company
(WVAWC) to provide construction administration/observation for construction of approximately
13,000 linear feet of 2-inch and 8-inch diameter waterline following Spite Road in Putnam County.

As part of POTESTA’s construction administration and monitoring, POTESTA:

Attended meetings as needed;

Assisted with review of change orders;

Provided a nearly full-time representative to observe construction;

Reviewed contractor invoices and made recommendations regarding payment;
Prepared weekly reports summarizing construction activities;

Provided record drawings showing “as-built” features;

Handed out “welcome packets” to customers.

B e

Construction proceeded smoothly, and the water line was installed. Throughout the project,
POTESTA interacted with WVAWC, the West Virginia D1v1s1on of Highways (WVDOH), and
other entities with an interest in the project.
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TUCKER COUNTY INDUSTRIAL PARK
CONSTRUCTION OF ADDITIONAL WATER

AND SEWER LINE
Tucker County Development Authority

Tucker County, West Virginia

After completion of initial construction at the Tucker County Industrial
Park, additional monies remained. The owner, Tucker County
Development Authority, authorized Potesta & Associates, Inc.
(POTESTA) o prepare bidding documents for construction of additional
water and sewer lines at the site, using the remaining monies. More
specifically, POTESTA:

1. Completed ground survey to develop topographic mapping to
reflect “as-constructed” conditions after the first phase.

2. Prepared drawings and specifications depicting the construction
of an additional 1,000 feet of gravity sewer line including five
manholes, and 500 feet of additional water line, including

construction through wetlands and across a stream.

3. Prepared permit applications for crossing of the stream and
wetlands, and to obtain approval from the West Virginia Bureau
for Public Health.

4. Prepared bidding documents and coordinated obtaining approval

from the United States Economic Development Agency.

5. Presented the project at a pre-bid meeting.
6. Compiled contractor bid information.
7. Provided construction phase services, including attending a preconstruction meeting, reviewing

and commenting on shop drawings on manholes, pipe and other materials; and providing nearly
full-time construction observation services.

The additional water and sewer lines were successfully installed.
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TUCKER COUNTY INDUSTRIAL PARK
Tucker County Development Authority

Davis, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained to prepare construction documents for all the
infrastructure improvements for Tucker County’s new 162-acre industrial park along WV Rt. 93 near

A 75-gallon per minute lift station was designed
within the park at the lowest possible elevation
and located to allow gravity sewer to follow the
new access road, providing nearby sewer service
to the most developable land.

The construction cost for this project was $1.1
million and the design was fast-tracked and
completed in a 4-month time frame because of
grant requirements of the U. S. Economic
Development Administration. Construction was
completed within the grant time frame. The
project entailed permit applications from the U.
S. Army Corps of Engineers for wetland

. Davis, West Virginia.

The site will provide
almost 80 acres of developable land for new
business interests in Tucker County.

The site includes significant wetlands within the
developable acreage, requiring POTESTA to
develop both utility extensions (water and sewer)
and access road design that avoided most of the
wetlands, yet serviced the entire park. The water
and sewer lines for the park tie into the City of
Davis’s existing system., Over 8,000 linear feet of
8" water line and 6,500 linear feet of 3" force
main sewer line were extended from Davis.

disturbance, WV Department of Health for sewer and water extensions, WV Department of
Environmental Protection for stormwater management and erosion control (NPDES) and WV Public
Lands Corporation for stream crossings. Road design was reviewed and approved by the WV
Division of Highways because the Division was providing grant funding for the 2,000-foot access

road.
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UNITED STATES ROUTE 60 UPGRADE

West Virginia-American Water Company

Putnam County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by West Virginia-American Water Company
(WVAWC) to prepare a design and develop bidding/construction documents for approximately
18,000 linear feet of 16-inch diameter waterline following United States Route 60 in Putnam County.
POTESTA utilized USGS topographic mapping enlarged to create base mapping for the project.

POTESTA performed field reconnaissance and coordination with public and private utilities to
establish locations of underground utilities. Road drainage culverts were also added to the plan
drawings.

Based on topography, existing utilities, and required service connection locations, POTESTA selected
the proposed waterline location and prepared plan view drawings. The plan drawings included the
proposed line location, type, and size; valve locations; hydrant Jocations; connection details; meter
settings; road crossings; and stream crossings.

POTESTA developed bid quantities and an engineer’s cost estimate and developed a bid form using
WVAWC approved format. POTESTA was also responsible for preparing permit applications to the
West Virginia Department of Health, West Virginia Division of Highways, and West Virginia
Division of Natural Resources Public Lands Corporation.
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WATER LOSS EVALUATION PLAN FOR THE

MILL CREEK WATER DISTRIBUTION SYSTEM
Town of Mill Creek

Randolph County, West Virginia

The Town of Mill Creek operates a potable water treatment and distribution system that serves
370 residential customers and 10 industrial/commercial customers. The system dates back to the
early 1900s, with major upgrades occurring in the 1960s, and extensions added in the 1990s. The
West Virginia Department of Health and Human Resources had_expressed concern for the large
quantities of unaccountable water produced at the Mill Creek water plant (over 50% of total
water production). The Town of Mill Creek worked with other agencies to find possible leaks,

but was not able to locate a significant problem.

Potesta & Associates, Inc. (POTESTA) was
retained to prepare a plan to evaluate the
distribution system to identify areas that
experience water loss.  In order to create the
plan, POTESTA obtained the town’s water
distribution system mapping and met with a
town representative to review the system. With
this information, POTESTA developed a plan to
isolate various regions throughout the water
distribution system and install leak detection
equipment to monitor each region. Provided in
the plan were detailed instructions on how to
isolate each region and estimates of construction and total project cost to install the leak
detection equipment.

Also included in the water loss evaluation plan was a second option to improve the water
distribution system. This option included replacement of approximately 2,000 feet of a water
main that had reoccurring maintenance issues and the addition of a booster station to improve
service to customers with low water pressure. Construction and total project cost estimates were
also_provided for the second option.

POTESTA continues to work with the Town of Mill Creek to assist in monitoring the leak
detection equipment and evaluation of the results, and in obtaining funding for implementation
of improvements.
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WVIJDC APPLICATION AND PRELIMINARY
ENGINEERING -TOWN OF CEREDO
MUNICIPAL WATER DEPARTMENT
DISTRIBUTION SYSTEM UPGRADE

Town of Ceredo

Wayne County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the Town of Ceredo to evaluate deficiencies
in its water distribution system and prepare a funding application for monies to implement upgrades
to the system, including deficiencies identified in an order from the West Virginia Public Service
Commission. More specifically, POTESTA:

1. Evaluated two alternatives for the upgrade that generally differed by whether West Virginia
American Water or the Town of Ceredo would serve approximately 215 existing customers
east of Twelvepole Creek. Each alternative included upgrades in water lines, installation of
fire hydrants, and replacement of the town’s approximate 100-year old reservoir. Preliminary
estimates of probable construction cost, operation/maintenance costs, debt service, total
project costs, and potential customer rates were estimated for each alternative. One
alternative had an estimated total project cost of $2,100,000, while the other had an estimated
total project cost of $4,300,000. Results of the evaluation were summarized in a preliminary
engineering report.

2. Prepared a West Virginia Infrastructure and Jobs Development Council (WVIIDC)
preliminary application for funding of the recommended alternative. The West Virginia
Drinking Water Treatment Revolving Fund was identified as the source of funding. The
WVIIDC application and preliminary engineering report were then submitted to the
WVIIDC for approval,

POTESTA & ASSOCIATES, INC.
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WEST VIRGINIA INFRASTRUCTURE AND
JOBS DEVELOPMENT COUNCIL
APPLICATION FOR THE LICK CREEK -
PHASE I WATER LINE EXTENSION

West Virginia-American Water Company

Boone County, West Virginia

POTESTA was selected by West Virginia-American Water Company (WVAWC) to prepare an
application package to the West Virginia Infrastructure and Jobs Development Council (WVIIDC)
to help obtain varjous funding sources for the Lick Creek-Phase I water line extension in Boone
County. The application package was prepared on behalf of the Boone County Public Service
District and included a Preliminary Application Form and a Preliminary Engineering Report (PER).

POTESTA completed the Preliminary Application Forms consisting of the following sections:

Administrative and Identifying Information and Data
Engineering Information and Data

Budget and Financial Information

Job Creation

Wastewater Discharge and Air Quality

Included in the Preliminary Application Form was the PER. The report addressed topics such as
existing conditions, future conditions, project alternatives, plan selection and public participation,
environmental concerns, project summary and schedule, lands and rights-of-way, public health
benefits, and evidence of filing and compliance.

The preliminary design anticipated approximately 17,700 linear feet of 8-inch water line, 900 linear
feet of 6-inch water line, and 3,475 feet of 2-inch water line to serve 190 customers. Fire flow service
was proposed. Additionally, the water line extension included upgrading of existing services. The
preliminary estimate of probable construction cost was $1,300,000. The US Army Corps of Engineers
was proposed to contribute $1,000,000 and WVAWC would contribute $300,000.

Based on the findings by the WVIIDC, this project was determined to be technically feasible within
the guidelines of the Infrastructure and Jobs Development Act and WVIIDC provided a
recommendation that the proposed funding scenario be pursued.
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