

MODEMA

RFQ COPY

215 MILL STREET FAIRMONT, WV 26554

TYPE NAME/ADDRESS HERE

G.A.BROWN & SON, INC.

State of West Virginia Department of Administration Purchasing Division 2019 Washington Street East Post Office Box 50130 Charleston, WV 25305-0130

### Request for Quotation

DEFK10007

PAGE 1

ADDRESS CORRESPONDENCE TO ATTENTION OF JOHN ABBOTT 304-558-2544

0H-4-H0

DIV ENGINEERING & FACILITIES NATIONAL GUARD ARMORY 142 ROBERT E. LEE EXT.

ELKINS, WV 26241

341-6368

ADDRESS CHANGES TO BE NOTED ABOVE

DATE PRINTED TERMS OF SALE SHIP VIA F.O.B. FREIGHT TERMS 11/04/2009 BID OPENING DATE: <del>12/</del>10/2009 12/29/2009 BID OPENING TIME 01:30PM CAT NO LINE QUANTITY UOP ITEM NUMBER UNITPRICE AMOUNT 0001 LS 968-20 1 BUILDING CONSTRUCTION 2000 DEC 29 PM 1:28 CONTRACT TO PROVIDE ALL LABOR, MATERIALS, AND EQUIP-MENT NECESSARY TO CONSTRUCT THE ELKINS AFRC FOR THE VIV PURCHIS IG WV ARMY NATIONAL GUARD, ELKINS, WV, PER THE SPECIFI-CATIONS. MANDATORY PRE-BID A MANDATORY PRE-BID WILL BE HELD ON 11/19/2009 AT 1:30 PM AT THE ELKINS AFRC, ELKINS, WV. ALL INTERESTED PARTIES ARE REQUIRED TO ATTEND THIS MEETING. FAILURE TO ATTEND THE MANDATORY PRE-BID SHALL RESULT IN DISQUALIFICATION OF THE BID. NO ONE PERSON MAY REPRESENT MORE THAN ONE BIDDER. AN ATTENDANCE SHEET WILL BE MADE AVAILABLE FOR ALL POTENTIAL BIDDERS TO COMPLETE. THIS WILL SERVE AS THE OFFICIAL DOCUMENT VERIFYING ATTENDANCE AT THE MANDATORY FAILURE TO PROVIDE YOUR COMPANY AND REPRESENTATIVE NAME ON THE ATTENDANCE SHEET WILL RESULT IN DISQUALIFICATION OF THE BID. THE STATE WILL NOT ACCEPT ANY OTHER DOCUMENTATION TO VERIFY ATTENDANCE. THE BIDDER IS RESPONSIBLE FOR ENSURING THEY HAVE COMPLETED THE INFORMATION REQUIRED ON THE ATTENDANCE THE PURCHASING DIVISION AND THE STATE AGENCY WILL NOT ASSUME ANY RESPONSIBILITY FOR A BIDDER-S FAILURE TO COMPLETE THE PRE-BID ATTENDANCE SHEET. ADDITION, WE REQUEST THAT ALL POTENTIAL BIDDERS INCLUDE THELK E-MAIL ADDRESS AND FAX NUMBER. POTENTIAL BIDDERS ARE REQUESTED TO ARRIVE PRIOR TO SEE REVERSE SIDE FOR TERMS AND CONDITIONS TELEPHONE 304-363-4500 12.29.09

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED 'VENDOR'

# GENERAL TERMS & CONDITIONS REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

- 1. Awards will be made in the best interest of the State of West Virginia
- 2. The State may accept or reject in part, or in whole, any bid
- 3. All quotations are governed by the West Virginia Code and the Legislative Rules of the Purchasing Division
- 4. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division and have paid the required \$125 fee
- 5 All services performed or goods delivered under State Purchase Order/Contracts are to be continued for the term of the Purchase Order/Contracts, contingent upon funds being appropriated by the Legislature or otherwise being made available. In the event funds are not appropriated or otherwise available for these services or goods, this Purchase Order/Contract becomes void and of no effect after June 30.
- 6. Payment may only be made after the delivery and acceptance of goods or services
- 7. In terest may be paid for late payment in accordance with the West Virginia Code
- 8 Vendor preference will be granted upon written request in accordance with the West Virginia Code
- 9. The State of West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes
- 10 The Director of Purchasing may cancel any Purchase Order/Contract upon 30 days written notice to the seller
- 11. The laws of the State of West Virginia and the *Legislative Rules* of the Purchasing Division shall govern all rights and duties under the Contract, including without limitation the validity of this Purchase Order/Contract
- 12. Any reference to automatic renewal is hereby deleted 
  The Contract may be renewed only upon mutual written agreement of the parties
- 13. BANKRUPTCY: In the event the vendor/contractor files for bankruptcy protection, the State may deem this contract null and void, and terminate such contract without further order
- 14. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associate Adde ndum (BAA), approved by the Attorney General, and available online at the Purchasing Division's web site (http://www.state.wv.us/admin/purchase/vrc/hipaa.htm) is hereby made part of the agreement. Provided that, the Agency meets the definition of a Cover Entity (45 CFR §160 103) and will be disclosing Protected Health Information (45 CFR §160 103) to the vendor
- 15. WEST VIRGINIA ALCOHOL & DRUG-FREE WORKPLACE ACT: If this Contract constitutes a public improvement construction contract as set forth in Article 1D, Chapter 21 of the West Virginia Code ("The West Virginia Alcohol and Drug-Free Workplace Act"), then the following language shall hereby become part of this Contract: "The contractor and its subcontractors shall implement and maintain a written drug-free workplace policy in compliance with the West Virginia Alcohol and Drug-Free Workplace Act, as set forth in Article 1D, Chapter 21 of the West Virginia Code The contractor and its subcontractors shall provide a sworn statement in writing, under the penalties of perjury, that they maintain a valid drug-free work place policy in compliance with the West Virginia and Drug-Free Workplace Act It is understood and agreed that this Contract shall be cancelled by the awarding authority if the Contractor: 1) Fails to implement its drug-free workplace policy; 2) Fails to provide information regarding implementation of the contractor's drug-free workplace policy at the request of the public authority; or 3) Provides to the public authority false information regarding the contractor's drug-free workplace policy "

### INSTRUCTIONS TO BIDDERS

- 1. Use the quotation forms provided by the Purchasing Division
- 2. SPECIFICATIONS: Items offered must be in compliance with the specifications. Any deviation from the specifications must be clearly indicated by the bidder. Alternates offered by the bidder as EQUAL to the specifications must be clearly defined. A bidder offering an alternate should attach complete specifications and literature to the bid. The Purchasing Division may waive minor deviations to specifications.
- 3. Complete all sections of the guotation form
- 4 Unit prices shall prevail in case of discrepancy
- 5. All quotations are considered FOB destination unless alternate shipping terms are clearly identified in the quotation
- 6. BID SUBMISSION: All quotations must be delivered by the bidder to the office listed below prior to the date and time of the bid opening Failure of the bidder to deliver the quotations on time will result in bid disqualifications: Department of Administration, Purchasing Division, 2019 Washington Street East, PO Box 50130, Charleston, WV 25305-0130



State of West Virginia
Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

# Request for Quotation

DEFK10007

PAGE 2

JOHN ABBOTT
304-558-2544

SH-P FO

DIV ENGINEERING & FACILITIES NATIONAL GUARD ARMORY 142 ROBERT E. LEE EXT.

ELKINS, WV 26241

341-6368

RFQ COPY TYPE NAME/ADDRESS HERE

G.A.BROWN & SON, INC. 215 MILL STREET FAIRMONT, WV 26554

DATE PR	30.000.0000000000000	IE.	RMS OF SA	<b></b>	SHIP VIA	F.O.B.	FREIGHT TERMS
	/2009						
BID OPENING DAT	E:	12/10/	2009		BID	OPENING TIME	01:30PM
LINE	QUAI	VTITY	UOP	CAT NO:	ITEM NUMBER	UNIT PRICE	AMOUNT
				100			ANCON!
1	THE ST	ARTING	TIME	FOR	THE PRE-BID. BI	DDERS WHO ARRIV	E
	LATE,	BUT PR	IOR T	O THE	DISMISSAL OF TH	E TECHNICAL	_
}	PORTIO	N OF T	HE PR	E-BID	WILL BE PERMITT	ED TO SIGN IN.	
	BIDDER	S WHO	ARRIV	E AFT	ER CONCLUSION OF	THE TECHNICAL	
	PORTIO	N OF T	HE PR	E-BID	, BUT DURING ANY	SUBSEQUENT PAR	т
	OF THE	PRE-B	ID WI	LL NO	T BE PERMITTED T	N SICH THE	'   }
	ATTEND	ANCE S	HEET.	- 1		- 01011 1112	
		ŀ	•				1
, 	EXHIBI.	T 5		-			1
	]			[			1
	WEST V	IRGINI	A COD	E 21-	LD-5 PROVIDES TH	AT+ ANV SOLICITA	<u>.                                    </u>
	TION FO	OR A P	UBLIC	IMPR	OVEMENT CONSTRUC	TION CONTRACT	`
	REQUIRE	S EAC	H VEN	DOR TH	AT SUBMITS A BI	N EUD THE MUDY .	rol
	SUBMIT	AT TH	E SAMI	TIME	AN AFFIDAVIT O	F COMPLIANCE MIT	- U
	THE BII	). THE	ENCL	SED I	ORUG-FREE WORKPL	ACE ACETRAVIT	1 1
	MUST BE	SIGN	ED AN	SUB	ITTED WITH THE	RID AC EVIDENCE	1
	OF THE	VENDO	3'S C	MPL TA	NCE WITH THE PR	DID AS EVIDENCE Nytetone de abti	
	CLE ID	CHAP	TFR 2	UE 1	HE WEST VIRGINI	A CODE EATLUDE	\ <del>-</del>
	TO SUBM	IT THE	SIGN	VED DE	UG-FREE WORKPLA	A CODE. FAILURE	,,,
	THE BIL	SHALL	RESI	II T IN	DISQUALIFICATI	DN OE GAGA DID Ce allinaati Mii	П
				<b>'-</b> ' 1	DISQUALIFICATI	DIA OF SUCH BID.	1
	NOTICE	TO PRO	CEED	ТНТ	S CONTRACT IS T	n be bedenomen	
	WITHIN	XXXX C	ALFNI	את אמ	YS AFTER THE NO	TICE TO BROCEER	
	IS RECE	IVED.	UNIF	SS OT	HERWISE SPECIFIE	THE THE CHILL	1
	EXECUTE	D PURC	HASE	ORDER	WILL BE CONSIDE	ED) INC PULLI	
	PROCEED			OKBLIN	WILL BE CONSIDE	EKED MOLICE IO	
	[		ļ		1		1
	CANCELL	ATION:	тис	ם מדת	CTOR OF PURCHAS	INC DECERVED THE	
	RIGHT T	D CANC	El 1	16 CU	NTRACT IMMEDIATE	ING KESEKVES THE	
	NOTICE	TO THE	VENIT	IND TE	THE MATERIALS	ELT OPUN WKILLEN	1
	SUPPL TE	n April	DE VM	THEE	RIOR QUALITY OR	NO NOT CONTORT	
	WITH TH	E CDEL	TEICA	TIONE	OF THE BID AND	CONTRACT	
	HERE IN	- 01 -	A I CA	110112	AL THE DID WAN	CUNTRACT	
		•		- 1			
	WAGE RA	TES. T	HE C	NTDAC	TOR OR SUBCONTRA	CTOD CHAPP DEV	
	THE HIC	HEB UE	THE	II C	DEPARTMENT OF LA	DOD MINIMUM	
			1111		PEI MATHERI OF LA	POOR HINTHIM MAG	
		<u>,                                    </u>		SEE REVE	RSE SIDE FOR TERMS AND CONF	DITIONS	
GNATURE				The second secon	TELEPHONE	DATE	
RE		FEIN					
~						ADDRESS CHANGE	S TO BE NOTED ABOVE
WHI	EN RESPO	NOING TO	REO	NSERT	NAME AND ADDRESS IN	SPACE AROVE LAREL	ED B/ENDOD!



DODZEK

RFQ COPY

215 MILL STREET

TYPE NAME/ADDRESS HERE

G.A.BROWN & SON, INC.

FAIRMONT, WV 26554

 $\square$ 

State of West Virginia
Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

# Request for Quotation

DEFK10007

PAGE

ADDRESS CORRESPONDENCE TO ATTENTION OF

JOHN ABBOTT 304-558-2544

DIV ENGINEERING & FACILITIES NATIONAL GUARD ARMORY 142 ROBERT E. LEE EXT.

ELKINS, WV 26241

DATE PI	RINTED TERMS OF SALE SHIP	VIA	FOR	FREIGHTTERMS
	4/2009	<u> </u>		
BID OPENING DA	TE: 12/10/2009	BID	OPENING TIME 0	1:30PM
LINE	QUANTITY LIOP CAT ITEMNI	JMBER:	UNITPRICE	AMOUNT
To the second se	RATES AS ESTABLISHED FOR RANDO TO WEST VIRGINIA CODE 21-5A, E WAGE RATES APPLY TO THIS PROJE	T, SEQ.	TY, PURSUANT (PREVAILING	
	ARBITRATION: ANY REFERENCES MAINTEREST FOR PAYMENTS DUE (EXCIPED BY STATE LAW) CONTAINS OR IN ANY AMERICAN INSTITUTE OF PERTAINING TO THIS CONTRACT ARE	EPT FOR ED IN TH ARCHIT	ANY INTEREST IS CONTRACT ECTS DOCUMENTS	
	WORKERS' COMPENSATION: VENDOR A CERTIFICATE FROM WORKERS' COM	IPENSATI	ON IF SUCCESSFUL	
	ALL OF THE ITEMS CHECKED BELOW OF THIS CONTRACT:	WILL BE	A REQUIREMENT	
	(XX) INSURANCE: SUCCESSFUL VENOF COMMERCIAL GENERAL LIABILITY ISSUANCE OF CONTRACT. UNLESS OF THE BID DOCUMENTS, THE MINIMUM COVERAGE REQUIRED IS \$250,000.	' INSURAN THERWISE	NCE PRIOR TO E SPECIFIED IN	
	(XX) BUILDERS RISK INSURANCE: FURNISH PROOF OF BUILDERS RISK AN AMOUNT EQUAL TO 100% OF THE	- ALL RI	SK INSURANCE IN	
	(XX) BONDS: FIVE PERCENT (5%) THE BID PAYABLE TO THE STATE OF SUBMITTED WITH EACH BID AS A BI BIDDER SHALL ALSO FURNISH A PER	WEST VI D BOND. FORMANCE	RGINIA, SHALL BE THE SUCCESSFUL BOND AND LABOR	
	MATERIAL BOND FOR 100% OF THE A BONDS MAY BE PROVIDED IN THE FO IRREVOCABLE LETTER OF CREDIT, O SOLVENT SURETY COMPANY AUTHORIZ STATE OF WEST VIRGINIA. A LETT	RM OF A R BOND F ED TO DO ER OF CR	CERTIFIED CHECK, URNISHED BY A BUSINESS IN THE EDIT SUBMITTED	
	IN LIEU OF A BOND WILL ONLY BE .	ALL.OWED	FOR PROJECTS	
GNATURE		TELEPHONE	DATE	
TLE	FEIN		ADDRESS CHANGES	TO BE NOTED ABOVE
WH	IEN RESPONDING TO RFQ, INSERT NAME AND A	ADDRESS IN		



DOCZM<

RFQ COPY

State of West Virginia
Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

# Request for Quotation

DEFK10007

ADDRESS CORRESPONDENCE TO ATTENTION OF

JOHN ABBOTT 304-558-2544

DIV ENGINEERING & FACILITIES NATIONAL GUARD ARMORY 142 ROBERT E. LEE EXT.

ELKINS, WV 26241

341-6368

TYPE NAME/ADDRESS HERE G.A.BROWN & SON, INC. 215 MILL STREET FAIRMONT, WV 26554

DATE PRINTED		TER	MS OF SAL	E		SHIP VIA		F.O.B.	2000	FREIGHT TERMS
11/04/20	009									
BID OPENING DATE:	1	2/10/	2009				BID O	PENING TIME	01	:30PM
LINE	QUANT	IITY	UOP	CAT. NO	iT:	M NUMBER		UNIT PRICE		AMOUNT
		4010040000000000	240000000000000000000000000000000000000				<u> </u>			
lu N	IDFR s	100.0	nn.	PERSO	NAI OD	RHSTN	E 6 6	HECKS ARE NO	т.	
AC	CECPT	ABLE	IN LI	EU OF	THE 5	% BID	BOND.	PERFORMANCE		
BC	OND, O	R LAB	DR AN	D MAT	ERIAL	BOND.	,	I EKI OKIIAKOL		
							l			
CX	(X) MA	INTEN	ANCE	BOND:	A TW	0 (2)	YEAR	MAINTENANCE	BOND	
'  ទីដ	IE SUC	CESSF	KUUF VE	NDUD TMP 2	YSIEM	MILL B	= A R	EQUIREMENT O	F	
'11				TDUK.						
RE	V. 11	/00					-		:	
		ŀ	ļ					•		
EV	HIBIT	7					:			
EA	. ப т ப т !	′		]						j
00	MESTI	C ALU	MUNIN	GLA	SS & S	TEEL IN	I PUB	LIC WORKS		
	OJECT								ļ	
ĺ <b></b>			<b>.</b> l							
IN	ACCU	RDANCE	WITH	WES	T VIRG	INIA CO	DE 5	-19-1 ET.,		
ŞΕ	TFRAT	TON. 5	PEPATE	LI FIL	UK CUN: Denvemi	SIRUCII Ent od	UN	RECONSTRUCTI TENANCE OF	ON,	
PU	BLIC 1	WORKS,	WHER	E THE	COST	IS MOR	E TH	AN \$50,000 A	. תו	
IN	THE (	CASE C	F STE	EL O	MLY, W	HERE TH	IE COS	ST OF STEEL	IS	
[MOI	RE TH	AN \$50	,000	OR W	HERE MO	ORE THA	N 10	,000 POUNDS	of I	
STI	EEL AI	RE REC	UIREE	THE	STATI	E WILL	ACCE	PT ONLY ALUM	INUM	
TN	ASS, ( Annt	TTON.	EL PR	OPUC	AACUTNI	DOCED T	N IHI	E UNITED STATEMENT PURCHAS	TES	
FOI	R USE	AT TH	E SIT	E DF	PUBLIC	ERT OR C WORKS	SHAL	LL BE MADE OI	ב	
. [00]	MESTI(	C ALUM	IINUM,	GLAS	SS OR S	STEEL,	UNLES	SS THE COST (	DF 📗	
THE	E PROI	DUCT I	S LES	S TH	N \$50	,000 OR	LES	S THAN 10,000	)	
PDI	บทมร (	JF STE	EL AR	E USE	D IN F	PUBLIC	WORKS	S PROJECTS.	İ	
  FOR	REIGN	MADE	ALUMIT	NUM.	CI VGG	חף כדם		RODUCTS MAY I	,	
ACC	CEPTEL	ONLY	IF T	HE CC	ST OF	DOMEST	IC PR	RODUCTS HAT I	מאחני.	
pσ	BE UN	(REAS)D	NABLE	. SU	ICH COS	ST IS U	NREAS	SONABLE IF I	IS	
20%	G OR M	10RE H	IGHER	THAN	THE B	BID PRI	CE FO	OR FOREIGN MA	\DE	
	DUCTS	IF.	THE	DOMES	TIC AL	MUNIMU	, GLA	ASS OR STEEL	_	
FRU	י אים מים ני	, 10 B	E SUP	LLTEN	י טא פא	CONOCED	IN A	YSUBSTANTIA	\L	
CNATING		<u>'</u>	<u>,                                    </u>	SEE REVE	RSE SIDE F	OR TERMS AN	a sanda a sanda a sanda a	TIONS		
GNATURE						TELEPHO	NE		DATE	
TLE		FEIN				······································		ADDRESS CHA	NGES T	O BE NOTED ABOVE



**NOUZE** 

State of West Virginia
Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

# Request for Quotation

SHIP

DEFK10007

PAGE

ADDRESS CORRESPONDENCE TO ATTENTION OF

JOHN ABBOTT 304-558-2544

RFQ COPY TYPE NAME/ADDRESS HERE

G.A.BROWN & SON, INC. 215 MILL STREET FAIRMONT, WV 26554 DIV ENGINEERING & FACILITIES NATIONAL GUARD ARMORY 142 ROBERT E. LEE EXT.

ELKINS, WV 26241

DATE PRIN	πEĐ	JEF	ims of sal	E	SHIF	VIA	XX	F.O.B.		FREIGHT TERMS
11/04/										
8ID OPENING DATE	•	12/10/	2009			BID	OPENING	TIME	01:	30PM
LINE	QUAN	(TITY	UOP	CAT NO	ITEM N	UMBER	U	NIT PRICE		AMOUNT
	DEPART	MENT D F DOME	F LAB STIC	OR, F PRODU	S DEFINE OREIGN P CTS ARE MADE PR	RODUCTS 30% OR M	MAY BE	SUPPLIE	D	
	PROVIS DETERM ALUMING THAN THOFFICE REDUCT: ALL VEN	IONS, INES T UM, GL HE LOW MAY R ION IN	THE S HAT T ASS O EST B EQUES THE	PENDI HERE R STE ID DO T, IN LOWES INDIC	OF A CO NG OFFIC EXISTS A EL THAT MESTIC P WRITING T BID FO ATE IN TI	ER OF TH BID FOR IS REASO RODUCTS, A REEV R SUCH D HEIR BID	E SPENI LIKE F NABLE A THE SP ALUATIO OMESTIC IF THE	DING UNITOREIGN ND LOWER ENDING N AND PRODUCT	₹	
	REV. 3/						. === :			
	EXHIBIT	9								
	NOTICE PROJECT	FOR I	SSUANC NDA	E & /	ACKNOWLEI	DGEMENT	OF CONS	TRUCTION		
	TO ABID	E BY	THE FO	LLOW]	AND/OR A ING SCHEI DDENDA FO	DULE IN	ISSUING		ם:	ï
	AND A L AND SPE AND LIS	IST OF CIFICA T SHAL	ALL ATIONS .L BE	PARTI FOR FORWA	NEER SHATES THAT THE PROJ ARDED TO THE ARCHI	HAVE PROJECT. THE BUYE	CURED : HE ADDE ER IN T	DRAWINGS NDUM HE STATE		
į:	SEND A	COPY C	IF THE	ADDE	NDUM TO	THE STA	TE AGEN	CY FOR		
	(2) TH	E BUYE			ND THE A	1			00000000	
GNATURE				OCC DEVI	-nocoluctum.i	TELEPHONE	DINIONA	DAT	Œ	
TLE		FEIN	1					2000 01111		
	N ness						į			BE NOTED ABOVE
WHE	N KESPO	NDING TO	J RFQ, I	NSERT	NAME AND	ADDRESS IN	V SPACE A	BOVE LABE	FD'	VENDOB.



MODZW

State of West Virginia
Department of Administration
Purchasing Division
2019 Washington Street East Post Office Box 50130 Charleston, WV 25305-0130

## Request for Quotation

DEFK10007

RFQ NUMBER

PAGE

JOHN ABBOTT

ADDRESS CORRESPONDENCE TO ATTENTION OF 304-558-2544

RFQ COPY TYPE NAME/ADDRESS HERE

G.A.BROWN & SON, INC. 215 MILL STREET FAIRMONT, WV 26554

DIV ENGINEERING & FACILITIES NATIONAL GUARD ARMORY 142 ROBERT E. LEE EXT.

ELKINS, WV 26241

Ţ

DATE PRINTED TERMS OF SALE SHIP VIA	F.Q.B. FREIGHT TERMS
11/04/2009 BID OPENING DATE: 12/10/2000	
12/10/2009 BID (	OPENING TIME 01:30PM
LINE QUANTITY UOP CAT NO ITEM NUMBER	UNIT PRICE AMOUNT
INTERESTED PARTIES AND, IF NECESSARY, EOPENING DATE. ANY ADDENDUM SHOULD BE BUYER WITHIN FOURTEEN (14) DAYS PRIOR TOPENING DATE.	RECEIVED BY THE
	E PURCHASING GULATIONS G DOCUMENT NT. THE ONLY IS ISSUED FOR THE
REV. 11/96 EXHIBIT 10	
ADDENDUM ACKNOWLEDGEMENT	
I HEREBY ACKNOWLEDGE RECEIPT OF THE FOL ADDENDUM(S) AND HAVE MADE THE NECESSARY MY PROPOSAL, PLANS AND/OR SPECIFICATION	REVISIONS TO
ADDENDUM NOS.:	
NO. 1 NOVEMBER 9, 2009	NO.6 DECEMBER 17, 2009
NO. 2 . NOVEMBER 30, 2009	
NO. 3 . DECEMBER 4, 2009	
NO. 4 . DECEMBER, 9. 2009	
NO. 5 . DECEMBER 11,2009	
SEE REVERSE SIDE FOR TERMS AND CONDI IGNATURE [TELEPHONE]	
	DATE
TLE FEIN	ADDRESS CHANGES TO BE NOTED ABOVE



YEZDOR

State of West Virginia Department of Administration Purchasing Division 2019 Washington Street East Post Office Box 50130 Charleston, WV 25305-0130

# Request for Quotation

DEFK10007

PAGE

ADDRESS CORRESPONDENCE TO ATTENTION OF

JOHN ABBOTT 304-558-2544

RFQ COPY
TYPE NAME/ADDRESS HERE

G.A.BROWN & SON, INC.
215 MILL STREET
FAIRMONT, WV 26554

\$ H--P TO

DIV ENGINEERING & FACILITIES NATIONAL GUARD ARMORY 142 ROBERT E. LEE EXT.

ELKINS, WV 26241

DATE PRI	VIED	JEF	IMS OF SA	LE	SI	HP.VIA		F.O.B			FREIGHT TEAMS	
11/04												
BID OPENING DATE		12/10/	2009	longer of the lo		BID	OPI	ENING T	IME	01:	30PM	
LINE	I UNDE ADDEND VENDOR REPRESI ORAL D	RSTAND UM(S) MUST ENTATI	THAT MAY B CLEAR ON MA ION H	E CAU LY UN DE OR ELD B	URE TO SE FOR DERSTAN ASSUME ETWEEN	CONFIRM TREJECTION  D THAT AND TO BE MOVENDOR'S	THE N OF NY N MADE REF	RECEIPT THE BI VERBAL DURING PRESENTA	F OF TIDS.	HE	AMOUNT	
2	AND AN' INFORM SPECIF	STAT	E PER ISSUE	IN AN O	L IS NO WRITING FFICIAL	T BINDING AND ADDE ADDENDUMSI	ED T	ONLY THE BINDIN	IE			
	l12.	ı	CO	NTRAC	rors Lic	CENSE	TE					
	PERSONS STATE M LICENSI LICENSE MADE BY	DESING BOAL OF CONTA	RING TELLICIENT OF THE PROPERTY OF THE PROPERT	TO PER ENSED. SEMPO TIONS THE	RFORM CO THE VIWERED T FOR A CO WEST VI	L-2 REQUI DNTRACTIN VEST VIRG TO ISSUE CONTRACTO RGINIA D ROOM 319, 7890.	G WINITHE	ORK IN A CONTRA CONTRA LICENSE SION OF	THIS ACTORS CTORS MAY E	3E		
	WEST VI PROSPEC LICENSE	TIVE B	IDDER	THEIR	NCLUDE BID.	-11 REQU THE CONT	RAC	TORS				
IGNATURE						TELEPHONE			DATE			
ITLE		FEIN				<u> </u>		ADDRES	S CHANGE	S TO	BE NOTED ABOVE	$\dashv$
WHE	N RESPO	VDING TO	O RFQ.	INSERT	NAME AND	ADDRESS I	N SP	ACE ABOV	'E LABFI	FD'	'VENDOR'	



State of West Virginia Department of Administration Purchasing Division 2019 Washington Street East Post Office Box 50130 Charleston, WV 25305-0130

## Request for Quotation

REGNUMBER
DEFK10007

PAGE 8

1000,000	ADDRESS CORRE	SPONDENCET	<b>OATTENTION</b>	ÖF:
	ABBOTT			
306-1	EE8-2E44			

ر-₽ ⊢O

DIV ENGINEERING & FACILITIES NATIONAL GUARD ARMORY 142 ROBERT E. LEE EXT.

ELKINS, WV 26241

341-6368

RFQ COPY TYPE NAME/ADDRESS HERE G.A.BROWN & SON, INC. 215 MILL STREET

FAIRMONT, WV 26554

DATE PRI	NTED	TE	MS OF SA	LE	SHIR	VIA	FO.B		FREIGHT TERMS
	/2009								
BID OPENING DATE		12/10/	2009	i deservaciones	d 1000000000000000000000000000000000000	BID	OPENING TIME	0 1	:30PM
LINE	QUAN	IIIY	UOP	CAT NO	ITEMN	UMBEA:	UNIT PRICE		TAUDMA
	BIDDER	то со	MPLET	E:					
	CONTRA	CTORS	NAME:		G.A.BROW	n & son,	ENC		
	CONTRA	CTORS	LICEN	SE NO		V007675			
	THE SUI COPY OF A PURCE	F THEI	R CON	TRACT	ORS LICE	REQUIREI NSE PRIC	TO FURNISH A	OF	
				AP	PLICABLE	LAW			
	AND REG	GULATI QUEST ON IS	ONS, FOR	AND T QUOTA	HE INFOR	MATION P Sued by	NG DIVISION R ROVIDED IN THE PURCHASIN NG THIS		
	ANY OTH OR ALTE	ER SOL RS THE ED IN	JRCE,	VERB DRMAT	AL OR WRI ION PROVI	ITTEN, W IDED FRO	ION MANUALS, HICH CONTRADI M THE SOURCES ID AND OF NO	CTS	
1	FOR BAN	KRUPTO T NULL FURT	Y PRO	TECT!	ION, THE	STATE M	ONTRACTOR FIL AY DEEM THE SUCH CONTRACT	1	
	A SIGNE	D BID	MUST		TICE UBMITTED	TO:			
				SEE REVI	ERSE SIDE FOR T	ERMS AND CON	DITIONS		
GNATURE	<del></del>					TELEPHONE		DATE	
TLE		FEIN	!			L	ADDRESS CHA	MCES T	O RE NOTED APOVE



State of West Virginia
Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130 Charleston, WV 25305-0130

## Request for REQUIMBER Quotation

DEFK10007

ADDRESS CORRESPONDENCE	TO AFFENTION OF
JOHN ABBOTT	
304-558-2544	

T O

TYPE NAME/ADDRESS HERE

G.A.BROWN & SON, INC. 215 MILL STREET FAIRMONT, WV 26554

RFQ COPY

DIV ENGINEERING & FACILITIES NATIONAL GUARD ARMORY 142 ROBERT E. LEE EXT.

ELKINS, WV 26241

DATEPRIN	TED TE	RMS OF SALE	SHIP VIA	F.O.B.	FREIGHT TERMS
11/04/					
BID OPENING DATE	12/10	A Production of the Control of the C	BID (	OPENING TIME 01	:30PM
LINE	QUANTITY	UOP CAT	ITEM NUMBER	UNIT PRICE	AMOUNT
	PURCHAS BUILDIN 2019 WA	SING DIVIS	STREET, EAST		
	THE BID SHOUTHE ENVELOPE	JLD CONTAII OR THE B	THIS INFORMATION  TO MAY NOT BE CONS	ON THE FACE OF SIDERED:	
	BUYER:		JOHN ABBOTT (32	?)	
	REQ. No.:		DEFK10007		
	BID OPENING	DATE:	12/10/2009		
1	BID OPENING	TIME:	1:30 PM		
 	PLEASE PROVI TO CONTACT Y	OU REGARDI	UMBER IN CASE IT	IS NECESSARY	
ļ			304-366-9456		
F	CONCERNING T	HIS QUOTE:	1 1		
ľ	JAMES BRO	DWN (PRESIDE	NT) OR JAMES BROWN,	II (VICE PRESIDENT)	ĺ
SIGNATURE		SEE REY	/ERSE SIDE FOR TERMS AND CONDI ITELEPHONE		
			IELEPHUNE	DATE	
ITLE	FEI	IN		ADDRESS CHANGES T	O BE NOTED ABOVE



State of West Virginia Department of Administration Purchasing Division 2019 Washington Street East Post Office Box 50130 Charleston, WV 25305-0130

# Request for REGNUMBER Quotation REFK 10007

DEFK10007

ADDRESS CORRESPONDENCE TO ATTENTION OF JOHN ABBOTT 304-558-2544

Ţ

DIV ENGINEERING & FACILITIES NATIONAL GUARD ARMORY 142 ROBERT E. LEE EXT.

ELKINS, WV 26241

341-6368

RFQ COPY TYPE NAME/ADDRESS HERE

G.A.BROWN & SON, INC. 215 MILL STREET FAIRMONT, WV 26554

DATE PRIN	TED	TÉR	MS OF S	ALE		SHIP	VIA		F.O.B.		FRE	GHT TERMS	
11/04/										***********			1000000
BID OPENING DATE	: -pocosaciones (SSE)	12/10/	2009				BID	OPE	NING TI	ME 0	1:30PM		
LINE	QUAN	ITITY	UOP	CAT NO.		ITEMNU	MBER		UNITPRI	CE		AMOUNT	
;													
	*****	THIS	IS -	THE EN	D OF	RFO	DEFK10	007	*****	ΤΩΤΔΙ :	16.	934,76	a .ŧ
					1			1					1
								1			1		]
		İ		1									
	ļ												
		ļ		ļ									
		-											Į
					İ								
					ļ								
		1											
	i				1								
1		ļ											
		1			ļ								
1													
		1	:	<u> </u>									
}		ļ		İ			}						-
J										İ			,
							İ						
							]						
,			,										
				]			İ						
		]											
Ì			ĺ				1			Ī			
			{	ŀ						ļ			
			ĺ	ł						İ			
				OFF DEV	SERE OF	E EARL	RMS AND CON	Nithaus		8000			
GNATURE				RE¥	LING OR		ELEPHONE	OCIONS	<b>*</b>	DATE			
TLE		FEIN					·						_
<b>7.</b>							<u></u> .		ADDRESS	CHANGES	O BE NOT	ED ABOVE	

# **ELKINS READINESS CENTER**

G. A. BROWN & SON, INC.									
Pairmont, Wordstore   Pairmont, Wordstore		BID DATE 12.29.09 @ 1:30 PM			T				
Felrmont, W. 25594					$\top$			+	
Bib No.   TEM					$\top$			+-	
NO					1			+-	
NO		304-363-4500 (Telephone) 304-366-9456 (Fax)			<del> </del>		<del></del>	+	
NO.		WV Contractors License - WV007675		<del>                                     </del>	$\dashv$			+	<u> </u>
NO.				<u> </u>		<u></u>		-	
NO.		ELKINS ARCHITECTURAL BID ITEM	IS					_	<del>_</del>
BID No. 1   AFEC BUILDING				_	+			-	
BID No. 1 - AFRC BUILDING	NO.	ITEM	OTY	AREA	. † -	TOTAL AREA		-	
1a  Primary AFFE Building	BID No. 1	- AFRC BUILDING		17112	`	TOTAL AREA		EX	TENDED PRICE
1.1   Mobilization/Demobilization	18	Primary AFRC Building	1.00	IS	-	10.754.000.00		ļ	40 77-1
Table   Tabl									
1.00   LS   \$ 28,000.00   \$ 28,000.00   \$ 28,000.00   \$ 28,000.00   \$ 28,000.00   \$ 28,000.00   \$ 28,000.00   \$ 28,000.00   \$ 28,000.00   \$ 28,000.00   \$ 3,000			1.00	LS					
The Workshop	10.0	WAYDON Engagement Descrites							280,000.00
Company	10.4	WYDOH Encloachment Permit(s)	1.00	LS	\$	20,000.00	Allowance	\$	20,000.00
Company	1b	Workshop	1.00		-	700 000 00			
ARCHITECTURAL BASE BID TOTAL   \$ 12.525,000.00			1.00	Lo	1	700,000.00		\$	700,000.00
ARCHITECTURAL BASE BID TOTAL   TOTAL   \$ 12,525,000.00	1c	Unheated Storage Building	1.00	LS	\$	121 000 00		-	424 000 00
ELKINS CIVIL BID ITEMS   NO.   ITEM   QTY   UNIT   UNIT PRICE   EXTENDED PRICE	<del> </del>				Ť	121,000.00		Ψ	121,000.00
ELKINS CIVIL BID ITEMS   NO.   ITEM   QTY   UNIT   UNIT PRICE   EXTENDED PRICE								-	
NO.   ITEM			ARCHITEC	TURAL B	BASE	BID TOTAL	TOTAL	\$	12,525,000.00
NO.   ITEM	<del> </del>	ELKINS CIVIL DID ITEMS	<del></del>	<u> </u>	-				
SITE PREPARATION	NO								
1   Site Preparation		DARATION ITEM	QTY	UNIT	1	JNIT PRICE		EX	TENDED PRICE
2   Sediment and Erosion Control   1.00   LS   5   22,006.00   \$   22,806.00   \$   22,806.00   \$   22,806.00   \$   22,806.00   \$   22,806.00   \$   22,806.00   \$   3,369   \$   332,100.00   \$   4   Rock Excavation   25,000   CY   \$   7,33   \$   \$   183,250.00   \$   5   5   5   5   5   5   5   5   5			4.00		1_				
EARTHWORK									82,256.00
4   Rock Excavation		RK	1.00	LO	1 2	22,806.00	-	\$	22,806.00
4   Rock Excavation	3	Unclassified Excavation	90,000	CY	\$	3.69		œ.	222 400 00
Subgrade Preparation									
10   Stull Pyling	5	Subgrade Preparation	15,000	SY					
1   Source   1,000   SY   \$   12,30   \$   12,300   0   9   6   Subsurface Drains   2,200   LF   \$   18.45   \$   30,240   5   30,200   5   30,200   5   30,200   5   30,200   5   30,200	5	Soil Drying			\$	328.00			
1,000   SY   \$ 30.24   \$ 30.240	1	Over Exercision							12,300.00
10   Type I Lawn	9	6" Subsurface Drains							30,240.00
11   Type     General Seeding	10	Type I Lawn			_		·		40,590.00
12   6" Concrete Paving   3,500   SY   \$ 65,00   \$ 227,500,00	11	Type III General Seeding	1						
13   HMA Wearing Course					*	20,000.00		Ф	23,000.00
15   FMM Wearing Course			3,500	SY	\$	65.00		s	227 500 00
15   Free Draining Base	13	HMA Rose Course							82,512,50
16   Free Draining Base Trench and Piping   5,400   LF   \$ 19,89   \$ 107,406.00     17   Fabric, Woven   7,700   SY   \$ 2.72   \$ 20,944.00     18   Fabric Separation   17,600   SY   \$ 1.28   \$ 22,528.00     19   AASHTO # 1   5,200   TN   \$ 27.16   \$ 1447,232.00     20   Class 1 Stone   3,000   TN   \$ 28.44   \$ 85,320.00     21   Guardrail   2,500   LF   \$ 9,33   \$ 23,325.00     22   Wheel Stops   100   EA   \$ 100.00   \$ 10,000.00     23   Concrete Curbing   1,300   LF   \$ 9,33   \$ 13,300.00     24   Pavement Marking   1   LS   \$ 10,148.00   \$ 10,400.00     25   Signage   1   LS   \$ 7,175.00   \$ 7,175.00     36   Concrete Sidewalk   1,280   SY   \$ 45.00   \$ 57,600.00     26   Concrete Sidewalk   1,280   SY   \$ 46.00   \$ 14,400.00     27   Cobblestone Pavers   90   SY   \$ 160.00   \$ 14,400.00     28   Concrete Wall   35   LF   \$ 9,000.00   \$ 315,000.00     29   Rock Wall   680   LF   \$ 110.00   \$ 74,800.00     30   30   Force Protection Gate   1   EA   \$ 50,000.00   \$ 50,000.00     31   24   Sliding Gates   4   EA   \$ 1,500.00   \$ 50,000.00     32   46   Swing Gates   4   EA   \$ 1,500.00   \$ 1,000.00     34   Field Fencing   1,600   LF   \$ 25.00   \$ 40,000.00     35   Socurity Fencing   1,600   LF   \$ 25.00   \$ 40,000.00     36   Bollards 8"   30   EA   \$ 600.00   \$ 1,000.00     37   All Field Fencing   210   LF   \$ 18.00   \$ 3,780.00     38   Socurity Fencing   1,600   LF   \$ 25.00   \$ 40,000.00     39   Verbick Wash System   1   LS   \$ 2,000.00   \$ 5,000.00     30   40   Field Fencing   210   LF   \$ 3,000.00   \$ 5,000.00     39   Verbick Wash System   1   LS   \$ 2,000.00   \$ 5,000.00     40   Fuel Truck Containment Pad   1   LS   \$ 2,000.00   \$ 5,000.00     41   Children Pad   1   LS   \$ 2,000.00   \$ 5,000.00     42   Loading Ramp   1   LS   \$ 2,000.00   \$ 2,000.00     43   Transformer Pad   1   LS   \$ 2,000.00   \$ 2,000.00     44   Entirement Pad   1   EA   \$ 2,000.00   \$ 2,000.00	15	Free Draining Rase							260,145.00
17   Fabric, Woven	16	Free Draining Base Trench and Pining							195,760.00
Rabir Separation	17	Fabric, Woven							
19   AASHTO # 1	18	Fabirc Separation							
20   Class 1 Stone   3,000   TN   \$ 28.44   \$ 85,320.00	19	AASHTO # 1							
2,500   LF   \$ 9,33   \$ 23,325.00			3,000						
100   EA   \$ 100.00   \$ 10,000.00									
24 Pavement Marking         1 LS         \$ 10,148.00         \$ 1,300.00           25 Signage         1 LS         \$ 7,175.00         \$ 7,175.00           26 Concrete Sidewalk         1,280         SY         \$ 45.00         \$ 57,600.00           27 Cobblestone Pavers         90         SY         \$ 160.00         \$ 14,400.00           28 Concrete Wall         35         LF         \$ 9,000.00         \$ 315,000.00           29 Rock Wall         680         LF         \$ 110.00         \$ 74,800.00           30 30' Force Protection Gate         1 EA         \$ 50,000.00         \$ 50,000.00           31 24' Sliding Gates         2 EA         \$ 6,500.00         \$ 13,000.00           32 16' Swing Gates         2 EA         \$ 6,500.00         \$ 6,000.00           33 Security Fencing         1,600         LF         \$ 25.00         \$ 40,000.00           34 Field Fencing         210         LF         \$ 18.00         \$ 3,780.00           35 Bollards 8"         30         EA         \$ 600.00         \$ 18,000.00           36 Bollards 12"         30         EA         \$ 600.00         \$ 18,000.00           37 Bollards Removable         2 EA         \$ 3,000.00         \$ 5,000.00           38 40' Flagpole </td <td>23</td> <td>Concrete Curbina</td> <td></td> <td></td> <td>\$</td> <td>100.00</td> <td></td> <td></td> <td>10,000.00</td>	23	Concrete Curbina			\$	100.00			10,000.00
25   Signage	24	Pavement Marking	1,300		•	40.440.00			1,300.00
26   Concrete Sidewalk   1,280   SY   \$ 45.00   \$ 57,600.00     27   Cobblestone Pavers   90   SY   \$ 160.00   \$ 14,400.00     28   Concrete Wall   35   LF   \$ 9,000.00   \$ 315,000.00     29   Rock Wall   680   LF   \$ 110.00   \$ 74,800.00     30   30   Force Protection Gate   1   EA   \$ 50,000.00   \$ 50,000.00     31   24   Sliding Gates   2   EA   \$ 6,500.00   \$ 13,000.00     32   16   Swing Gates   4   EA   \$ 1,500.00   \$ 6,000.00     33   Security Fencing   1,600   LF   \$ 25.00   \$ 40,000.00     34   Field Fencing   210   LF   \$ 18.00   \$ 3,780.00     35   Bollards 8"   30   EA   \$ 600.00   \$ 18,000.00     36   Bollards 12"   17   EA   \$ 3,000.00   \$ 51,000.00     37   Bollards Removable   2   EA   \$ 2,500.00   \$ 51,000.00     38   40   Flagpole   2   EA   \$ 3,000.00   \$ 51,000.00     39   Vehicle Wash System   1   LS   \$ 5,000.00   \$ 5,000.00     40   Fuel Truck Containment Pad   1   LS   \$ 20,000.00   \$ 69,187.00     41   Oil/Water Separator   1   EA   \$ 69,187.00   \$ 69,187.00     42   Loading Ramp   1   LS   \$ 90,000.00   \$ 90,000.00     44   Equipment Pad   1   EA   \$ 2,000.00   \$ 90,000.00     44   Equipment Pad   1   EA   \$ 2,000.00   \$ 90,000.00     45   Transformer Pad   1   EA   \$ 2,000.00   \$ 90,000.00     44   Equipment Pad   1   EA   \$ 2,000.00   \$ 90,000.00     45   Transformer Pad   1   EA   \$ 2,000.00   \$ 90,000.00     44   Equipment Pad   1   EA   \$ 2,000.00   \$ 90,000.00     44   Equipment Pad   1   EA   \$ 2,000.00   \$ 2,000.00	25	Signage	1						
27   Cobblestone Pavers   90   SY   \$   160.00   \$   14,400.00					Ψ	7,175.00		<u>\$</u>	7,175.00
27 Cobblestone Pavers         90 SY \$ 160.00         \$ 14,400.00           28 Concrete Wall         35 LF \$ 9,000.00         \$ 315,000.00           29 Rock Wall         680 LF \$ 110.00         \$ 74,800.00           30 30' Force Protection Gate         1 EA \$ 50,000.00         \$ 50,000.00           31 24' Sliding Gates         2 EA \$ 6,500.00         \$ 13,000.00           32 16' Swing Gates         4 EA \$ 1,500.00         \$ 6,000.00           33 Security Fencing         1,600 LF \$ 25.00         \$ 40,000.00           34 Field Fencing         210 LF \$ 18.00         \$ 3,780.00           35 Bollards 8"         30 EA \$ 600.00         \$ 18,000.00           36 Bollards 12"         30 EA \$ 600.00         \$ 18,000.00           37 Bollards Removable         2 EA \$ 2,500.00         \$ 51,000.00           38 40' Flagpole         2 EA \$ 3,000.00         \$ 50,000.00           39 Vehicle Wash System         1 LS \$ 5,000.00         \$ 6,000.00           40 Fuel Truck Containment Pad         1 LS \$ 5,000.00         \$ 69,187.00           41 Oil/Water Separator         1 EA \$ 69,187.00         \$ 69,187.00           42 Loading Ramp         1 LS \$ 90,000.00         \$ 99,000.00           43 Transformer Pad         1 EA \$ 2,000.00         \$ 2,000.00			1,280	SY	\$	45.00		\$	57 600 00
28 Colleter Wall   35				SY	\$	160.00			
State   Stat				LF	\$	9,000.00			
31 24' Sliding Gates       2 EA \$ \$ 6,500.00       \$ 50,000.00         32 16' Swing Gates       4 EA \$ 1,500.00       \$ 6,000.00         33 Security Fencing       1,600 LF \$ 25.00       \$ 40,000.00         34 Field Fencing       210 LF \$ 18.00       \$ 37,80.00         35 Bollards 8"       30 EA \$ 600.00       \$ 18,000.00         36 Bollards 12"       17 EA \$ 3,000.00       \$ 51,000.00         37 Bollards Removable       2 EA \$ 2,500.00       \$ 51,000.00         38 40' Flagpole       2 EA \$ 3,000.00       \$ 6,000.00         39 Vehicle Wash System       1 LS \$ 5,000.00       \$ 6,000.00         40 Fuel Truck Containment Pad       1 LS \$ 5,000.00       \$ 20,000.00         41 Oil/Water Separator       1 EA \$ 69,187.00       \$ 69,187.00         42 Loading Ramp       1 LS \$ 90,000.00       \$ 90,000.00         43 Transformer Pad       1 EA \$ 2,000.00       \$ 20,000.00         44 Equipment Pad       1 EA \$ 2,000.00       \$ 2,000.00			680					\$	74,800.00
32       16' Swing Gates       4       EA       \$ 1,500.00       \$ 6,000.00         33       Security Fencing       1,600       LF       \$ 25.00       \$ 40,000.00         34       Field Fencing       210       LF       \$ 18.00       \$ 3,780.00         35       Bollards 8"       30       EA       \$ 600.00       \$ 18,000.00         36       Bollards 12"       17       EA       \$ 3,000.00       \$ 51,000.00         37       Bollards Removable       2       EA       \$ 2,500.00       \$ 5,000.00         38       40' Flagpole       2       EA       \$ 3,000.00       \$ 5,000.00         39       Vehicle Wash System       1       LS       \$ 5,000.00       \$ 6,000.00         40       Fuel Truck Containment Pad       1       LS       \$ 20,000.00       \$ 20,000.00         41       Oil/Water Separator       1       EA       \$ 69,187.00       \$ 69,187.00         42       Loading Ramp       1       LS       \$ 90,000.00       \$ 90,000.00         43       Transformer Pad       1       EA       \$ 2,000.00       \$ 2,000.00	31 2	24' Sliding Gates	2						
33         Security Fencing         1,600         LF         \$ 25.00         \$ 40,000.00           34         Field Fencing         210         LF         \$ 18.00         \$ 3,780.00           35         Bollards 8"         30         EA         \$ 600.00         \$ 18,000.00           36         Bollards 12"         17         EA         \$ 3,000.00         \$ 51,000.00           37         Bollards Removable         2         EA         \$ 2,500.00         \$ 5,000.00           38         40' Flagpole         2         EA         \$ 3,000.00         \$ 5,000.00           39         Vehicle Wash System         1         LS         \$ 5,000.00         \$ 6,000.00           40         Fuel Truck Containment Pad         1         LS         \$ 20,000.00         \$ 20,000.00           41         Oil/Water Separator         1         EA         \$ 69,187.00         \$ 69,187.00           42         Loading Ramp         1         LS         \$ 90,000.00         \$ 90,000.00           43         Transformer Pad         1         EA         \$ 2,000.00         \$ 2,000.00	32	16' Swing Gates							
34 Field Fencing         210 LF \$ 18.00         \$ 40,000.00           35 Bollards 8"         30 EA \$ 600.00         \$ 18,000.00           36 Bollards 12"         17 EA \$ 3,000.00         \$ 51,000.00           37 Bollards Removable         2 EA \$ 2,500.00         \$ 55,000.00           38 40' Flagpole         2 EA \$ 3,000.00         \$ 6,000.00           39 Vehicle Wash System         1 LS \$ 5,000.00         \$ 5,000.00           40 Fuel Truck Containment Pad         1 LS \$ 20,000.00         \$ 5,000.00           41 Oil/Water Separator         1 EA \$ 69,187.00         \$ 69,187.00           42 Loading Ramp         1 LS \$ 90,000.00         \$ 90,000.00           43 Transformer Pad         1 EA \$ 2,000.00         \$ 20,000.00           44 Equipment Pad         1 EA \$ 2,000.00         \$ 2,000.00	33	Security Fencing						φ \$	6,000.00
30 EA \$ 600.00   \$ 18,000.00     36 Bollards 12"	34 [	Field Fencing							
17   EA   \$ 3,000.00   \$ 51,				EA :	\$	600.00			
Standard Removable   2 EA \$ 2,500.00   \$ 5,000.00	30 1	Pollards Pernovable							
39 Vehicle Wash System       1 LS \$ 3,000.00       \$ 6,000.00         40 Fuel Truck Containment Pad       1 LS \$ 5,000.00       \$ 5,000.00         41 Oil/Water Separator       1 EA \$ 69,187.00       \$ 69,187.00         42 Loading Ramp       1 LS \$ 90,000.00       \$ 90,000.00         43 Transformer Pad       1 EA \$ 2,000.00       \$ 20,000.00         44 Equipment Pad       1 EA \$ 2,000.00       \$ 2,000.00								\$	
40         Fuel Truck Containment Pad         1         LS         \$ 3,000.00         \$ 5,000.00           41         Oil/Water Separator         1         LS         \$ 20,000.00         \$ 20,000.00           42         Loading Ramp         1         LS         \$ 90,000.00         \$ 90,000.00           43         Transformer Pad         1         EA         \$ 2,000.00         \$ 2,000.00           44         Equipment Pad         1         EA         \$ 2,000.00         \$ 2,000.00									
41 Oil/Water Separator       1 EA \$ \$69,187.00       \$ 69,187.00         42 Loading Ramp       1 LS \$ 90,000.00       \$ 90,000.00         43 Transformer Pad       1 EA \$ 2,000.00       \$ 20,000.00         44 Equipment Pad       1 EA \$ 2,000.00       \$ 2,000.00	40 F	uel Truck Containment Pad							
42 Loading Ramp       1 LS \$ 90,000.00       \$ 69,187.00         43 Transformer Pad       1 EA \$ 2,000.00       \$ 2,000.00	41 (	Oil/Water Separator							
43 Transformer Pad 1 EA \$ 2,000.00 \$ 2,000.00	42 L	_oading Ramp							99,187.00
441 Equipment Pad			1						
······································	44  8	equipment Pad	2	EA \$	\$				6,000.00

MATED I			1	Т —				
WATER	2" PVC Water	110	LF	\$	31.78		\$	3,495.
	3" PVC Water	300		\$	32.80		8	9,840.
	4" PVC Water	160		\$	33.83		\$	5,412.
	6" PVC Water	750		\$	36.90		\$	27,675.
	6" DIP Water	120	LF	\$	63.55		\$	7,626.
	8" PVC Water	1,400		\$	38.95		\$	54,530.
	8" DIP Water	40	<del></del>	\$	135.30		\$	5,412.
	PIV	2	EA	\$	1,383.75		\$	2,767.
	Fire Hydrant	4	<del></del>	\$	3,843.75		\$	15,375.
	Water Vault	1	EA	\$	30,750.00		\$	30,750.
EWER								
	Manholes, Sanitary Sewer	52	VF	\$	404.88		\$	21,053.
	Frame and Cover, Sanitary Sewer	8	EA	\$	533.00		\$	4,264
	6" PVC Sanitary Sewer	840	LF	\$	31.78		\$	26,695
	8" PVC Sanitary Sewer	1,000	LF	\$	34.85		\$	34,850
59	Cleanout, Sanitary Sewer	10	EA	\$	486.88		\$	4,868
TORM DRA	AINAGE							
60	6" PVC Storm	1,200		\$	30.75		\$	36,900
61	8" PVC Storm	700		\$	33.83		\$	23,681.
62	12" PVC Storm	450	LF	\$	39.21		\$	17,644
63	15" PVC Storm	250	LF	\$	53.81		\$	13,452
64	12" HDPE Storm	200	LF	\$	35.11		\$	7,022
	18" HDPE Storm	1,250		\$	50.74		\$	63,425.
66	24" HDPE Storm	500	1	\$	55.09		\$	27,545
67	Type 1 Ditch	1,200		\$	59.76		\$	71,712
	Type 2 Ditch	500		\$	30.24		\$	15,120
	Type 3 Ditch	1,000		\$	46.13		\$	46,130
	Type 4 Ditch	2,200	LF	\$	9.48		\$	20,856
	Junction Box	2		\$	1,373.50		\$	2,747
72	Type "B" Drop Inlets	17	EA	\$	968.63		\$	16,466
73	Type "B" Inlet Grate and Frame	17		\$	404.88		\$	6,882
74	10" Yard Drains	5		\$	615.00		\$	3,075
75	12" In-Line Inlets	4	EA	\$	615.00		\$	2,460
76	Trench Drain and Grate	30		\$	300.00		\$	9,000
77	Concrete Headwalls	4		\$	2,562.50		\$	10,250
		CIVIL BASE	BID TO	TAL		TOTAL	\$	3,473,590.
		TOTAL (	OF BA	SE	RID	TOTAL	\$ 15	5,998,590.0
	ELKINS ARCHITECTURAL BID ITEM		RNAT	ES				,
-1 ALTERN	ELKINS ARCHITECTURAL BID ITEM IATE BID ITEM - Broadloom roll-good carpet in Open Costing Deduction		RNAT	ES			\$	0 -
A-1 ALTERN a A-2 ALTERN	IATE BID ITEM - Broadloom roll-good carpet in Ope Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu	en Office in I	RNAT	ES				0
-1 ALTERN a -2 ALTERN a	IATE BID ITEM - Broadloom roll-good carpet in Ope Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction	en Office in I	RNAT	ES arpet	Tile		\$	0 -
-1 ALTERN a -2 ALTERN a -3 ALTERN	IATE BID ITEM - Broadloom roll-good carpet in Operating Deduction  IATE BID ITEM - Provide Polished Concrete in lieur Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from	en Office in I	RNATieu of Ca SY ile SY Ft. to 249	ES arpet	Tile		\$	0 -
-1 ALTERN a -2 ALTERN a -3 ALTERN	IATE BID ITEM - Broadloom roll-good carpet in Ope Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction	en Office in I	RNAT	ES arpet	Tile		\$	0 -
-1 ALTERN a -2 ALTERN a -3 ALTERN	IATE BID ITEM - Broadloom roll-good carpet in Operating Deduction  IATE BID ITEM - Provide Polished Concrete in lieur Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from	en Office in I	RNATieu of Ca SY ile SY Ft. to 249	ES arpet	Tile		\$	0 -
-1 ALTERN a -2 ALTERN a -3 ALTERN	IATE BID ITEM - Broadloom roll-good carpet in Ope Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from	of Rubber Ti	RNATieu of Ca SY ile SY Ft. to 249	ES arpet	Tile		\$	0 -
-1 ALTERN a -2 ALTERN a -3 ALTERN a -4 ALTERN	IATE BID ITEM - Broadloom roll-good carpet in Operating Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from Costing Deduction  IATE BID ITEM - Replace External Stone with Overs	of Rubber Ti	RNATieu of Ca SY ile SY Ft. to 249	ES arpet	Tile		\$	0
-1 ALTERN a -2 ALTERN a -3 ALTERN a -4 ALTERN	IATE BID ITEM - Broadloom roll-good carpet in Ope Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from	of Rubber Ti	RNATieu of Ca SY ile SY Ft. to 249	ES arpet	Tile		\$	0
-1 ALTERN a -2 ALTERN a -3 ALTERN a -4 ALTERN	IATE BID ITEM - Broadloom roll-good carpet in Operating Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from Costing Deduction  IATE BID ITEM - Replace External Stone with Overs	of Rubber Ti	RNATieu of Ca SY ile SY Ft. to 249	ES arpet	Tile		\$	0
-1 ALTERN a -2 ALTERN a -3 ALTERN a -4 ALTERN	IATE BID ITEM - Broadloom roll-good carpet in Operating Deduction  IATE BID ITEM - Provide Polished Concrete in lieur Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from Costing Deduction  IATE BID ITEM - Replace External Stone with Overse Costing Deduction	of Rubber Ti	RNATI ieu of Ca SY ile SY SF LS	ES arpet	Tile		\$	0
-1 ALTERN a -2 ALTERN a -3 ALTERN a -4 ALTERN a	IATE BID ITEM - Broadloom roll-good carpet in Operating Deduction  IATE BID ITEM - Provide Polished Concrete in lieur Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from Costing Deduction  IATE BID ITEM - Replace External Stone with Overse Costing Deduction  IATE BID ITEM - Provide costing for providing Fire	of Rubber Ti	RNATieu of Ca SY Ie SY SF SF	ES pripet	Tile .Ft. (120,000.00)		\$ \$	(120,000
-1 ALTERN a -2 ALTERN a -3 ALTERN a -4 ALTERN a	IATE BID ITEM - Broadloom roll-good carpet in Operating Deduction  IATE BID ITEM - Provide Polished Concrete in lieur Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from Costing Deduction  IATE BID ITEM - Replace External Stone with Overse Costing Deduction	of Rubber Ti	RNATI ieu of Ca SY ile SY SF LS	ES arpet	Tile		\$	(120,000
-1 ALTERN a -2 ALTERN a -3 ALTERN a -4 ALTERN a	IATE BID ITEM - Broadloom roll-good carpet in Operating Deduction  IATE BID ITEM - Provide Polished Concrete in lieur Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from Costing Deduction  IATE BID ITEM - Replace External Stone with Overse Costing Deduction  IATE BID ITEM - Provide costing for providing Fire	of Rubber Ti	RNATieu of Ca SY Ie SY SF SF	ES pripet	Tile .Ft. (120,000.00)		\$ \$	(120,000
-2 ALTERN a -3 ALTERN a -4 ALTERN a -5 ALTERN	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition	of Rubber Ti	RNATI ieu of Ca SY ile SY Ft. to 249 SF LS	ES pripet	Tile  .Ft.  (120,000.00)  1,218.00		\$ \$	(120,000
-2 ALTERN a -3 ALTERN a -4 ALTERN a -5 ALTERN a	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Fire	of Rubber Ti	RNATI ieu of Ca SY ile SY Ft. to 249 SF LS	ES repet	Tile  .Ft.  (120,000.00)  1,218.00		\$ \$ \$	(120,000
-2 ALTERN a -3 ALTERN a -4 ALTERN a -5 ALTERN a	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition	of Rubber Ti	RNATI ieu of Ca SY ile SY Ft. to 249 SF LS	ES pret	Tile  .Ft.  (120,000.00)  1,218.00		\$ \$	(120,000
-2 ALTERN a -3 ALTERN a -4 ALTERN a -5 ALTERN a -6 ALTERN a	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Fire Cost Addition	of Rubber Ti	RNATI ieu of Ca SY le SY Ft. to 249 SF LS LS	ES repet	Tile  .Ft.  (120,000.00)  1,218.00		\$ \$ \$	(120,000
-2 ALTERN a -3 ALTERN a -4 ALTERN a -5 ALTERN a -6 ALTERN a -7 ALTERN	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Fire Cost Addition  IATE BID ITEM - Provide costing for providing Fire Cost Addition	of Rubber Ti	RNATI ieu of Ca SY le SY SF LS LS s in lieu o	ES inpet	Tile  .Ft.  (120,000.00)  1,218.00  1,000.00  20,700.00		\$ \$ \$	(120,000
-2 ALTERN a -3 ALTERN a -4 ALTERN a -5 ALTERN a -6 ALTERN a -7 ALTERN	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Fbe Cost Addition  IATE BID ITEM - Provide costing for additional Kitc Cost Additional Items # 2, 11, 14, 17, 21, 30, 35, 37	of Rubber Ti	RNATI ieu of Ca SY le SY Ft. to 249 SF LS LS	ES repet	Tile  .Ft.  (120,000.00)  1,218.00	FS.	\$ \$ \$ \$ \$	(120,000.
-2 ALTERN a -3 ALTERN a -4 ALTERN a -5 ALTERN a -6 ALTERN a -7 ALTERN	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Fire Cost Addition  IATE BID ITEM - Provide costing for providing Fire Cost Addition	of Rubber Ti	RNATI ieu of Ca SY le SY SF LS LS s in lieu o	ES inpet	Tile  .Ft.  (120,000.00)  1,218.00  1,000.00  20,700.00		\$ \$ \$	(120,000.
-2 ALTERN  a -3 ALTERN  a -3 ALTERN  a -5 ALTERN  a -5 ALTERN  a -7 ALTERN  a b	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Fire Cost Addition  IATE BID ITEM - Provide costing for additional Kite Cost Additional Items # 2, 11, 14, 17, 21, 30, 35, 37 Items # 33,49, 55, 56, 58, 59	of Rubber Ti	RNATI ieu of Ca SY le SY SF LS LS s in lieu o	ES irpet 0 Sq. \$	Tile  .Ft.  (120,000.00)  1,218.00  1,000.00  20,700.00	FS.	\$ \$ \$ \$ \$	(120,000.
-1 ALTERN a -2 ALTERN a -3 ALTERN a -4 ALTERN a -5 ALTERN a -7 ALTERN a b	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Fbe Cost Addition  IATE BID ITEM - Provide costing for additional Kite Cost Additional Items # 2, 11, 14, 17, 21, 30, 35, 37 Items # 33,49, 55, 56, 58, 59  NATE BID ITEM - Provide costing for Banners	of Rubber Ti	RNATI ieu of Ca SY le SY LS LS s in lieu of Ca SY LS LS	ES uppet 0 Sq. \$ \$	Tile  .Ft.  (120,000.00)  1,218.00  20,700.00  25,000.00	FS.	\$ \$ \$ \$ \$ \$ \$ \$ \$	(120,000 1,218 20,700 25,000 50,000
-1 ALTERN a -2 ALTERN a -3 ALTERN a -4 ALTERN a -5 ALTERN a -7 ALTERN a b	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Fire Cost Addition  IATE BID ITEM - Provide costing for additional Kite Cost Additional Items # 2, 11, 14, 17, 21, 30, 35, 37 Items # 33,49, 55, 56, 58, 59	of Rubber Ti	RNATI ieu of Ca SY le SY SF LS LS s in lieu o	ES irpet 0 Sq. \$	Tile  .Ft.  (120,000.00)  1,218.00  1,000.00  20,700.00	FS.	\$ \$ \$ \$ \$	(120,000 1,218 20,700 25,000 50,000
-3 ALTERN a -3 ALTERN a -4 ALTERN a -5 ALTERN a -7 ALTERN a b	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  IATE BID ITEM - Provide costing for providing Fire Cost Addition  IATE BID ITEM - Provide costing for additional Kitc Cost Additional Items # 2, 11, 14, 17, 21, 30, 35, 37 Items # 33,49, 55, 56, 58, 59  NATE BID ITEM - Provide costing for Banners Cost Addition	of Rubber Ti	RNATI ieu of Ca SY ile SY LS LS LS LS LS LS	ES uppet  0 Sq.  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$	Tile  .Ft.  (120,000.00)  1,218.00  20,700.00  25,000.00	Allowance	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	(120,000 1,218 20,700 25,000 50,000
-1 ALTERN a -2 ALTERN a -3 ALTERN a -4 ALTERN a -5 ALTERN a -7 ALTERN a b A-8 ALTERN a	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  IATE BID ITEM - Provide costing for providing Fire Cost Addition  IATE BID ITEM - Provide costing for additional Kite Cost Additional Items # 2, 11, 14, 17, 21, 30, 35, 37 Items # 33,49, 55, 56, 58, 59  NATE BID ITEM - Provide costing for Banners Cost Addition  TOTAL OF ARCH	en Office in I	RNATI ieu of Ca SY ile SY LS LS LS LS LS LS	ES uppet  0 Sq.  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$	Tile  .Ft.  (120,000.00)  1,218.00  20,700.00  25,000.00	FS.	\$ \$ \$ \$ \$ \$ \$ \$ \$	(120,000 1,218 20,700 25,000 50,000
-3 ALTERN a -3 ALTERN a -4 ALTERN a -5 ALTERN a -7 ALTERN a b A-8 ALTERN a	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Fire Cost Addition  IATE BID ITEM - Provide costing for additional Kitc Cost Additional Items # 2, 11, 14, 17, 21, 30, 35, 37 Items # 33,49, 55, 56, 58, 59  NATE BID ITEM - Provide costing for Banners Cost Addition  TOTAL OF ARCH	en Office in I	RNATI ieu of Ca SY ile SY LS LS LS LS LS LS	ES uppet  0 Sq.  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$	Tile  .Ft.  (120,000.00)  1,218.00  20,700.00  25,000.00	Allowance	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	(120,000 1,218 20,700 25,000 50,000
A-6 ALTERN  a A-6 ALTERN  a A-7 ALTERN  a A-8 ALTERN  a b A-8 ALTERN	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Fire Cost Addition  IATE BID ITEM - Provide costing for additional Kitc Cost Additional Items # 2, 11, 14, 17, 21, 30, 35, 37 Items # 33,49, 55, 56, 58, 59  NATE BID ITEM - Provide costing for Banners Cost Addition  TOTAL OF ARCH	en Office in I	RNATI ieu of Ca SY ile SY LS LS LS LS LS LS	ES uppet  0 Sq.  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$	Tile  .Ft.  (120,000.00)  1,218.00  20,700.00  25,000.00	Allowance	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	(120,000) 1,218. 20,700. 25,000. 50,000.
A-6 ALTERN  A-8 AL	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Fire Cost Addition  IATE BID ITEM - Provide costing for additional Kitc Cost Additional Items # 2, 11, 14, 17, 21, 30, 35, 37 Items # 33,49, 55, 56, 58, 59  NATE BID ITEM - Provide costing for Banners Cost Addition  TOTAL OF ARCH  ELKINS CIVIL BID ITEMS - ALTERNA E BID ITEM # 1 - Military Equipment	en Office in I	RNATI ieu of Ca SY ile SY LS LS LS LS LS LS	ES uppet  0 Sq.  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$	Tile  .Ft.  (120,000.00)  1,218.00  20,700.00  25,000.00	Allowance	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	(120,000) 1,218. 20,700. 25,000. 50,000.
A-6 ALTERN  a  A-6 ALTERN  a  A-7 ALTERN  a  b  A-8 ALTERN  a  b  A-8 ALTERN  a  b  A-8 ALTERN  a  b  A-8 ALTERN  5	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from Costing Deduction  IATE BID ITEM - Replace External Stone with Overse Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Five Cost Addition  IATE BID ITEM - Provide costing for additional Kite Cost Additional Items # 2, 11, 14, 17, 21, 30, 35, 37  IItems # 33,49, 55, 56, 58, 59  NATE BID ITEM - Provide costing for Banners Cost Addition  TOTAL OF ARCH  ELKINS CIVIL BID ITEMS - ALTERNA E BID ITEM # 1 - Military Equipment ansion Subgrade Preparation	en Office in I	RNATI ieu of Ca SY  le SY  LS  LS  LS  LS  LS  RAL AI	ES uppet  0 Sq.  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$  \$	Tile  .Ft.  (120,000.00)  1,218.00  20,700.00  25,000.00	Allowance	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	(120,000 (120,000 1,218 20,700 25,000 50,000 26,000
-3 ALTERN  a -3 ALTERN  a -4 ALTERN  a -5 ALTERN  a -7 ALTERN  a b A-8 ALTERN  a b LITERNATE arking Exp	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage fro Costing Deduction  IATE BID ITEM - Replace External Stone with Overs Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Fire Cost Addition  IATE BID ITEM - Provide costing for additional Kitc Cost Additional Items # 2, 11, 14, 17, 21, 30, 35, 37 Items # 33,49, 55, 56, 58, 59  NATE BID ITEM - Provide costing for Banners Cost Addition  TOTAL OF ARCH  ELKINS CIVIL BID ITEMS - ALTERNA E BID ITEM # 1 - Military Equipment	of Rubber Ti	RNATI ieu of Ca SY  le SY  LS  LS  LS  LS  LS  RAL AI	ES uppet  0 Sq. \$ \$ \$  LTE	Tile  .Ft.  (120,000.00)  1,218.00  20,700.00  25,000.00  26,000.00  RNATES	Allowance	\$ \$ \$ \$ \$ \$ \$ \$ \$	(120,000. 1,218. 20,700. 25,000. 50,000. 26,000. 2,918.0
A-1 ALTERN  a  A-2 ALTERN  a  A-3 ALTERN  a  A-4 ALTERN  a  A-5 ALTERN  a  b  A-7 ALTERN  a  b  A-8 ALTERN  a  b  ALTERNATE  arking Exp  516	IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Provide Polished Concrete in lieu Costing Deduction  IATE BID ITEM - Reduction of Unheated Storage from Costing Deduction  IATE BID ITEM - Replace External Stone with Overse Costing Deduction  IATE BID ITEM - Provide costing for providing Fire Cost Addition  NATE BID ITEM - Provide costing for providing Five Cost Addition  IATE BID ITEM - Provide costing for additional Kite Cost Additional Items # 2, 11, 14, 17, 21, 30, 35, 37  IItems # 33,49, 55, 56, 58, 59  NATE BID ITEM - Provide costing for Banners Cost Addition  TOTAL OF ARCH  ELKINS CIVIL BID ITEMS - ALTERNA E BID ITEM # 1 - Military Equipment ansion Subgrade Preparation	of Rubber Ti	RNATI ieu of Ca SY  ile SY  LS  LS  LS  LS  RAL AI	ES uppet  0 Sq.  \$  \$  LTE	Tile  .Ft.  (120,000.00)  1,218.00  20,700.00  25,000.00  26,000.00  RNATES	Allowance	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	0 -

20	Class 1 Stone	375	TN	\$	28.44	T	\$	10,665
	Security Fenching	200		\$	25.00		\$	5,000
	Joseph Ferreining	200	<u> </u>	┿	23.00	SUB-TOTAL	\$	68,573.
AI TERNA	I TE BID ITEM # 2 - Military Equipment			+		30B-TOTAL	<del>     </del>	60,573.
	oncrete Paving		1	+			+	
	6" Concrete Paving	5,300	SY	1	65.00		\$	344,500
	Free Draining Base	1,250	<del> </del>	\$	48.94		\$	61,175
	Fabric Separation	5,300		\$	1.28		\$	6,784
	Fabric, Woven (Deduct)	-5,300		Š	2.65		\$	(14,045
	AASHTO # 1 (Deduct)	-3.760		\$	26.50		\$	(99,640
		-,				SUB-TOTAL	\$	298,774.
ALTERNAT	E BID ITEM # 3 - Overflow Parking Area						+-	
	6" Concrete Paving	90	SY	\$	65.00		\$	5,850
	HMA Wearing Course	450		\$	71.75		s	32,287
	HMA Base Course	880		\$	55.35		\$	48,708
	Free Draining Base	1,230		\$	48.94		s	60,196
	Free Draining Base Trench and Piping	520		\$	19.89		\$	10,342
	Fabric Separation	5,200		1 \$	1.28		\$	6,656
	Class 1 Stone	920		\$	28.44		\$	26,164
	Pavement Marking	1	LS	\$	1,900.00		\$	1,900
	Signage	1	LS	\$	1,300.00		\$	1,300
				+- <del>-</del>	.,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	SUB-TOTAL	\$	193,405.
I TERNAT	E BID ITEM # 4 - Fuel Tank			+		COD-TOTAL	Ψ-	100,400.
Containme							1	
	Fuel Truck Containment Pad	1.00	LS	S	20,000.00		\$	20.000
40	Taer Track Containment Fau	1.00	LO	۳	20,000.00	SUB-TOTAL		
				<u> </u>		SUB-TUTAL	\$	20,000.
	E BID ITEM # 5 - Fencing and			-				
ate Upgra				<u> </u>				
/8	Fencing/Gate Upgrade	1.00	LS	\$	10,000.00		\$	10,000
		1				SUB-TOTAL	\$	10,000.
			ļ	LTE	RNATES	TOTAL	\$	590,752.3
	ELKINS ELECTRICAL BID ITEMS - A		ļ	LTE	RNATES	TOTAL	\$	590,752.3
	ELKINS ELECTRICAL BID ITEMS - A NATE BID ITEM - TVSS SYSTEM		TES			TOTAL		-
	ELKINS ELECTRICAL BID ITEMS - A		ļ	LTE	25,000.00	TOTAL	\$	<b>590,752.</b> 3
	ELKINS ELECTRICAL BID ITEMS - A NATE BID ITEM - TVSS SYSTEM		TES			TOTAL		-
а	ELKINS ELECTRICAL BID ITEMS - A NATE BID ITEM - TVSS SYSTEM Cost Addition		TES			TOTAL		
а	ELKINS ELECTRICAL BID ITEMS - A NATE BID ITEM - TVSS SYSTEM		TES			TOTAL		
a -2 ALTERI	ELKINS ELECTRICAL BID ITEMS - A NATE BID ITEM - TVSS SYSTEM Cost Addition NATE BID ITEM - OMITTED		TES			TOTAL		
-2 ALTERI	ELKINS ELECTRICAL BID ITEMS - A NATE BID ITEM - TVSS SYSTEM Cost Addition NATE BID ITEM - OMITTED NATE BID ITEM - Emergency Generator		TES LS	\$	25,000.00	TOTAL	\$	25,000
a -2 ALTERI	ELKINS ELECTRICAL BID ITEMS - A NATE BID ITEM - TVSS SYSTEM Cost Addition NATE BID ITEM - OMITTED		TES			TOTAL		25,000
a -2 ALTERI	ELKINS ELECTRICAL BID ITEMS - A NATE BID ITEM - TVSS SYSTEM Cost Addition NATE BID ITEM - OMITTED NATE BID ITEM - Emergency Generator		TES LS	\$	25,000.00	TOTAL	\$	
a -2 ALTERI -3 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition		TES LS	\$	25,000.00	TOTAL	\$	25,000
a -2 ALTERI -3 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards		LS LS	\$	<b>25,000.00</b> 260,000.00	TOTAL	\$	25,000
a -2 ALTERI -3 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition		TES LS	\$	25,000.00	TOTAL	\$	25,000
a -2 ALTERI -3 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards		LS LS	\$	<b>25,000.00</b> 260,000.00	TOTAL	\$	25,000
a -2 ALTERI -3 ALTERI a -4 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition		LS LS	\$	<b>25,000.00</b> 260,000.00	TOTAL	\$	25,000
a -2 ALTERI -3 ALTERI a -4 ALTERI a	RATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition		LS LS	\$	<b>25,000.00</b> 260,000.00 30,000.00		\$	25,000 260,000 30,000
a -2 ALTERI -3 ALTERI a -4 ALTERI a -5 ALTERI	ELKINS ELECTRICAL BID ITEMS - A NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition		LS LS	\$	<b>25,000.00</b> 260,000.00 30,000.00	TOTAL	\$	25,000
a -2 ALTERI -3 ALTERI a -4 ALTERI a	RATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition		LS LS	\$	<b>25,000.00</b> 260,000.00 30,000.00		\$	25,000 260,000 30,000
a -2 ALTERI -3 ALTERI a -4 ALTERI a -5 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition		LS LS	\$	<b>25,000.00</b> 260,000.00 30,000.00		\$	25,000 260,000 30,000
-2 ALTERI -3 ALTERI a -4 ALTERI a -5 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition  NATE BID ITEM - Lightning Protection System		LS LS	\$	25,000.00 260,000.00 30,000.00 2,500.00		\$ \$	25,000 260,000 30,000 2,500
-2 ALTERI -3 ALTERI a -4 ALTERI a -5 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition		LS LS	\$	<b>25,000.00</b> 260,000.00 30,000.00		\$	25,000 260,000 30,000 2,500
-4 ALTERI a -5 ALTERI a -6 ALTERI	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition  NATE BID ITEM - Lightning Protection System		LS LS	\$	25,000.00 260,000.00 30,000.00 2,500.00		\$ \$	25,000 260,000 30,000 2,500
-2 ALTERI -3 ALTERI a -4 ALTERI a -5 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition  NATE BID ITEM - Lightning Protection System  Cost Addition	LTERNA	LS LS LS	\$	25,000.00 260,000.00 30,000.00 2,500.00	Allowance	\$ \$	25,000 260,000 30,000 2,500
-2 ALTERI -3 ALTERI a -4 ALTERI a -5 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition  NATE BID ITEM - Lightning Protection System	LTERNA	LS LS LS	\$	25,000.00 260,000.00 30,000.00 2,500.00		\$ \$	25,000 260,000 30,000 2,500
-2 ALTERI -3 ALTERI a -4 ALTERI a -5 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition  NATE BID ITEM - Lightning Protection System  Cost Addition  TOTAL OF E	LECTRIC	LS LS LS AL AL AL	\$ \$ \$ \$ \$ \$ TEF	25,000.00 260,000.00 30,000.00 2,500.00 25,000.00	Allowance	\$ \$	25,000 260,000 30,000 2,500 25,000
-2 ALTERI -3 ALTERI a -4 ALTERI a -5 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition  NATE BID ITEM - Lightning Protection System  Cost Addition	LECTRIC	LS LS LS AL AL AL	\$ \$ \$ \$ \$ \$ TEF	25,000.00 260,000.00 30,000.00 2,500.00 25,000.00	Allowance	\$ \$	25,000 260,000 30,000 2,500 25,000
-2 ALTERI -3 ALTERI a -4 ALTERI a -5 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition  NATE BID ITEM - Lightning Protection System  Cost Addition  TOTAL OF E	LECTRIC	LS LS LS AL AL	\$ \$ \$ \$ TEF	25,000.00 260,000.00 30,000.00 2,500.00 25,000.00 RNATES	Allowance  TOTAL  SUB-TOTAL	\$ \$ \$	25,000 260,000 30,000 2,500 25,000 342,500.4
-2 ALTERI -3 ALTERI a -4 ALTERI a -5 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition  NATE BID ITEM - Lightning Protection System  Cost Addition  TOTAL OF E	LECTRIC	LS LS LS AL AL	\$ \$ \$ \$ TEF	25,000.00 260,000.00 30,000.00 2,500.00 25,000.00	Allowance	\$ \$ \$	25,000 30,000 2,500 25,000 342,500.6 936,170.3
-2 ALTERI -3 ALTERI a -4 ALTERI a -5 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition  NATE BID ITEM - Lightning Protection System  Cost Addition  TOTAL OF E	LECTRIC	LS LS LS AL AL	\$ \$ \$ \$ TEF	25,000.00 260,000.00 30,000.00 2,500.00 25,000.00 RNATES	Allowance  TOTAL  SUB-TOTAL	\$ \$ \$	25,000 30,000 2,500 25,000 342,500.6 936,170.3
-4 ALTERI a -5 ALTERI a -6 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition  NATE BID ITEM - Lightning Protection System  Cost Addition  TOTAL OF E  DF ARCHITECTURAL/CIVIL AND ELE	LECTRIC	LS LS LS AL AL ALTE	\$ \$ \$ TEF	25,000.00 260,000.00 30,000.00 2,500.00 25,000.00 RNATES SE BID	Allowance  TOTAL  SUB-TOTAL  SUB-TOTAL	\$ \$ \$	25,000 260,000 30,000
a -2 ALTERI a -4 ALTERI a -5 ALTERI a -6 ALTERI a	ELKINS ELECTRICAL BID ITEMS - A  NATE BID ITEM - TVSS SYSTEM  Cost Addition  NATE BID ITEM - OMITTED  NATE BID ITEM - Emergency Generator  Cost Addition  NATE BID ITEM - Panelboards  Cost Addition  NATE BID ITEM - Solar-Powered signage Lighting  Cost Addition  NATE BID ITEM - Lightning Protection System  Cost Addition  TOTAL OF E	LECTRIC	LS LS LS AL AL ALTE	\$ \$ \$ TEF	25,000.00 260,000.00 30,000.00 2,500.00 25,000.00 RNATES SE BID	Allowance  TOTAL  SUB-TOTAL	\$ \$ \$ \$ \$ \$	25,000 30,000 2,500 25,000 342,500.6 936,170.3

Adderdum #6

See AHAChed 1 Sheet

# ELKINS ARCHITECTURAL BID ITEMS

BID No. 1 - AFRC BUILDING	
1a Primary AFRC Building 1 LS	
1a.1 Mobilization/Demobilization 1 LS	
1a.2 General Construction Admin 1 LS	
1a.3 Quality Control 1 LS	
	lowance \$20,000.00
1b Workshop 1 LS	STATE OF THE PROPERTY OF THE P
	1
And the second s	<u> </u>
	**************************************
ARCHITECTURAL BASE BID TOTAL TO	OTAL

## **ELKINS CIVIL BID ITEMS**

NO.	ITEM	QTY	UNIT	UNIT PRICE	EXTENDED PRICE
SITE PRE	PARATION				
1_	Site Preparation	1	LS		
2	Sediment and Erosion Control	1	<u>LS</u>		- Marie Mari
EARTHW	ORK				
3	Unclassified Excavation	90,000	<u>CY</u>		
4	Rock Excavation	25,000	<u>CY</u>	IMMARY	
5_	Subgrade Preparation	15,000	<u>SY</u>		
6	Soil Drying	100		127 - 130	BAN
7	Soil Conditioning	1,000	<u>SY</u>		
8	Over-Excavation	1,000	SY		
9	6" Subsurface Drains	2,200	LF		UP
10	Type I Lawn	1	LS	and the second s	<del></del>
11	Type III General Seeding	1	LS		
ROADS					
12	6" Concrete Paving	3,500	SY		

- 13	HMA Wearing Course	1,150	IN		- Maryland - Maryland - Maryland - Maryland - Maryland - Maryland - Maryland - Maryland - Maryland - Maryland
14	HMA Base Course	4,700	TN		
15	Free Draining Base	4,000	<u>TN</u>		
1.0	Free Draining Base Trench and	5,400	LF		
<u>16</u>	Piping  Table Wasser		SY		
<u> 17</u>	Fabric, Woven	7,700	SY	4 1 draw 1 mile 1 (1 mile 1 mi	
18	Fabric Separation	17,600	TN		
19	AASHTO #1	5,200			
	Class 1 Stone	3,000	<u>TN</u>	Mary Property a State Company of Association State Company of the	
21	Guardrail	2,500	LF		, in a second of the second of
22	Wheel Stops	100	EA	,. <u></u>	
23	Concrete Curbing	1,300	<u>LF</u>	The state of the s	
24	Pavement Marking	1	LS	NACONCHO (PC 1	
25	Signage	1	<u>LS</u>		
MISCELLA	INEOUS				
26	Concrete Sidewalk	1,280	SY	**************************************	- AVANDA VAN
27	Cobblestone Pavers	90	SY	AMERICAN NAMES OFFICE ASSESSMENT OF THE STATE OF THE STAT	· · · · · · · · · · · · · · · · · · ·
28	Concrete Wall	<u>35</u>	<u>LF</u>		
29	Rock Wall	<u>680</u>	<u>LF</u>		density veer representation of the basin area
30_	30' Force Protection Gate	1	<u>EA</u>	ACADAL F.P. Metho authorizate producty .	
31	24' Sliding Gates	2	EA	age van Amerika	
32	16' Swing Gates	4	<u>EA</u>	ALAMAN / · · · · · · · · · · · · · · · · · ·	The second of th
33	Security Fencing	1,600	LF		
34_	Field Fencing	210	LF_		
35	Bollards 8"	30	<u>EA</u>	p	ge - = #00000000000 <del>0000000000</del> 0
36	Bollards 12"	17	<u>EA</u>		
37_	Bollards Removeable	2	<u>EA</u>		
38	40' Flagpole	2	<u>EA</u>		4
39	Vehicle Wash System	1	LS	Managery 1924 - annual of Allian Managery 1924	
40	Fuel Truck Containment Pad	1	LS	DE COLO	
41	Oil/Water Separator	1	EA	Many or a second of the second	
42	Loading Ramp	11	LS	- 3560 1000 1000	
43	Transformer Pad	1	<u>EA</u>	(p =	
44	Equipment Pad	2	EA	W WHAT -	
WATER					
45	2" PVC Water	110	<u>LF</u>	. (Appropriate processing and appropriate for a constant)	
46	3" PVC Water	300	<u>LF</u>		
47	4" PVC Water	160	LF		
48	6" PVC Water	750	LF	and the first of the second	
49	6" DIP Water	120	LF		
50	8" PVC Water	1,400_	LF		
<u></u>					

51	8" DIP Water	40	LF		
52_	PIV	2	EA		- W- C
53	Fire Hydrant	4	EA		
54	Water Vault	1	EA		
SEWER		<u> </u>	Samuel (Arte School) and the same services.		debition return to the common of the common
55	Manholes, Sanitary Sewer	52	VF		
56	Frame and Cover, Sanitary Sewer	8	EA	· · · · · · · · · · · · · · · · · · ·	
57	6" PVC Sanitary Sewer	840	LF	<del></del> .	
58	8" PVC Sanitary Sewer	1,000	LF		**************************************
59	Cleanout, Sanitary Sewer	10	EA		
STORM D	RAINAGE				
60	6" PVC Storm	1,200	LF		
61	8" PVC Storm	700	LF		and a state of a super page page of the stat
62	12" PVC Storm	450	LF		
63	15" PVC Storm	250	LF	<del></del> -	alliandar Maladaminada mayo yan appenyista waxay / 40049 181504 AAAS
64	12" HDPE Storm	200	LF	Managed about 1. Anne 1. Anne 2. Anne 2.	
65	18" HDPE Storm	1,250	LF	mandate / National See Mandate Grandon Properties 1411	4 <u>-9-3-</u>
66	24" HDPE Storm	500	LF		
67_	Type I Ditch	1,200	LF		
68	Type 2 Ditch	500	LF		·
69	Type 3 Ditch	1,000	LF	Hadden and the state of the state of	
70	Type 4 Ditch	2,200	LF	Middle Area and a second a second and a second and a second and a second and a second and a second and a second and a second and a second and a second a second and a second and a second and a second and a second and a second and a second and a second and a second and a second and a second and a second and a second and a second and a second a	
71	Junction Box	2	EA		All a grammang mayor game, a fin a fin 1974 A STATE AN ADVISOR AN ADVISOR AND ADVISOR ADVISOR AND ADVI
72	Type "B" Drop Inlets	17	EA		TO BE A PARTICULAR OF THE PARTICULAR AND A STATE OF A STATE OF THE PARTICULAR AND ADDRESS OF THE
73	Type "B" Inlet Grate and Frame	17	EA		
74	10" Yard Drains	5	EA		
75	12" In-Line Inlets	4	<u>EA</u>		
76	Trench Drain and Grate	30	LF		
77	Concrete Headwalls	4	EA		
	CIVIL BASE BID TOTAL				TOTAL
	TOTAL OF BASE BID			T	OTAL

## ELKINS ARCHITECTURAL BID ITEMS - ALTERNATES

2 ALTER			SY			·····
	NATE BID ITEM Provide Poli	shed Concre	te in lieu of I	Rubber Tile	•	
	Costing Deduction		SY			MA JUNE 1911 - MINISTER - MARIE - MARI
	•	<del></del>			-	<u> </u>
3 ALTER	NATE BID ITEM - Reduction of	Unheated St	torage from 2	2700 Sa. Ft. 1	to 2490 Sa. Ft.	
a	Costing Deduction		_			
	3	AN AN ANIMANAMAN MAKEN		The state of the s	м	
-4 ALTEI	RNATE BID ITEM - Replace Exte	ernal Stone n	vith Oversize	d Brick.		
<u>a</u>	Costing Deduction		LS		-	INCLUMENT /ACC. APPLICATION -
	RNATE BID ITEM – Provide costi	ua far mravi		·		THE STREET AND ADDRESS AND ADD
	Cost Addition		**	~~		
<u>a</u>	Cost Addition	F70000000 - 770 A - 100 A - 1	<u>t.o</u>		-	TARREST STATE OF THE STATE OF T
 -6 ALTE	RNATE BID ITEMProvide costi	ng for provid	ding Fbergla	ss Doors in l	ieu of Hollow Mei	tal doors.
a	Cost Addition					
<u>a</u> b	17, 21, 30, 35, 37 Items #33, 49, 55, 56, 58, 59	999 97 1000 000 00 1 A 7 A 8 11 12 12 12 12 12 12 12 12 12 12 12 12	<u>LO</u>		ALLOWANCE	\$50,000.00
8 ALTER	NATE BID ITEM Provide costi	ng for Bann	ers			
	Cost Addition		LS			
a						
a	TOTAL OFARCHITECT				TOTAL	

	TE BID ITEM #2 - Military Equip Increte Paving	ment				
12	6" Concrete Paving	5,300	SY			
15	Free Draining Base	1,250	IN			
18	Fabric Separation	5,300	SY	error announced frameworks regulated asset soon hard billionessed.		PROGRAMME
17	Fabric, Woven (Deduct)	-5,300	SY			***************************************
19	AASHTO #1 (Deduct)	-3,760	TN			
	,				SUB-TOTAL	
ALTERNA	TE BID ITEM #3 - Overflow Park	ing Area				
12	6" Concrete Paving	90	SY			
13	HMA Wearing Course	450	TN			
14	HMA Base Course	880	TN			V V V VVOOCHABRICO ABRICOLARIA -
15_	Free Draining Base	1,230	TN	***************************************		
1.4	Free Draining Base Trench and	500	¥ ¥*:			
16	Piping	520	LF			H
18	Fabric Separation	5,200	SY			
20	Class 1 Stone	920	<u>IN</u>	*:		
24	Pavement Marking	11	LS	,		
25	Signage	1	LS			
					SUB-TOTAL	
ALTERNA Containme	TE BID ITEM #4 - Fuel Truck nt Pad					
40	Fuel Truck Containment Pad	1	LS			
					SUB-TOTAL	
ALTERNA! Gate Upgra	TE BID ITEM #5 - Fencing and de					
78	Fencing/Gate Upgrade	1	LS			
					SUB-TOTAL	
	TOTAL OF CIVIL ALTE	RNATES			TOTAL	

	ELKINS ELECTRI	ICAL BID ITEM	S - ALTERNATE	<u>S</u>
E-1 ALTERNATE	BID ITEM - TVSS System			
<u>a</u>	Cost Addition	LS		AMAPI and a Philippin and a Ph
		AMERICAN STREET, I AND YAMS. HORSON SECURIS IN 100 MET		
E-2 ALTERNATE	BID ITEM ~ OMITTED			
E-3 ALTERNATE	BID ITEM Emergency Ge	nerator		
<u>a</u>	Cost Addition	<u>LS</u>		Macrocity 100 - ABAM - while Printing - 1 have - which is a mark
,,,				No all HAMMS of a vite Hambitonia v alls
E-4 ALTERNATE	BID ITEM – Panelboards			
a	_ Cost Addition	LS		al SEAT BY INSTALLATION of Manhanish and SEAT A of Addisonments in the Installation of
A MANUFACTURE DE CALLED	MA-1	CARACTER STANDARD CARACTERS L. C. CARACTERS L. C. C. C. C. C. C. C. C. C. C. C. C. C.	NOTICE A SAME A A WILLIAM HAT AND SAME SAME SAME SAME SAME SAME SAME SAME	14-14-14-14-14-14-14-14-14-14-14-14-14-1
E-5 ALTERNATE	BID ITEM Solar-powered	signage lighting		
a	Cost Addition	LS	ALLOWANCE	\$2,500.00
E-6 ALTERNATE	BID ITEM Lightning Pro	tection System	A Pro 100	
а	C 1 A 1 111	LS		
and relative to	Cost Addition	TO ADDRESS OF BEING		
<del></del>	-	and the second s		, adequated (1977)
	TOTAL OF ELEC	TRICAL ALTERNA	ATES TO	TAL
TOTAL OF A	ARCHITECTURAL/ CIVIL A			
	GRAND TOTAL (B	TOTAL OF BASE BID	(PAGE 3) SUB-TOTAL	4
	CRNATES(ADD's A		GRANI TOTAI	

### ELKINS BID SET ARCHITECTURAL BID ITEMS

NO.	ITEM	QIY	AREA	IOTAL AREA	EXIENDED PRICE
BID No. 1 -	AFRC BUILDING			**15	
<u>a</u> _	Primary AFRC Building	1	SF		
b	Workshop	1	SF		
<u> </u>	Unheated Storage Building		SF		
		<del></del>			· · · · · · · · · · · · · · · · · · ·
T		a neva e e e e e e e e e e e e e e e e e e	<del></del>	Indiana	
		***************************************			
<del></del>					
				opinitado a la compansa de la compansa de la compansa de la compansa de la compansa de la compansa de la compa	
		·	· · · · · · · · · · · · · · · · · · ·	"	Ny
				<del></del>	
<del></del>				· <del>-</del>	
)			<del></del>	—————————»	
				2007 - PAR/AN PARAMETER ST.	A THE STREET PROPERTY OF THE STREET, THE S
				1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-	
		<del></del>			
				. b. openhamma parami	AND A SECULAR DE MAIN VINCANIA - LANGE A SECTION AND ASSESSMENT
				· · · · · · · · · · · · · · · · · · ·	, , , , , , , , , , , , , , , , , , , ,
·			1	·	
				- And the state of	After the stage have a second as a second
- Maria				-	
			•	,	,
				po majo variancia ripida p	
			,		All 10 And 10 An
<del></del>			· n	<del>,</del>	
				~~	- 770

## ELKINS BID SET CIVIL BID ITEMS

NO	IIEM	QTY	UNIT	UNIT PRICE	EXIENDED PRICE
BID No. 2	- SITE PREPARATION				
1	Site Preparation	1	LS	471	····
2	Sediment and Erosion Control	1	<u>LS</u>		
BID No. 3	- EARTHWORK				
3	Unclassified Excavation	90,000	CY		
4	Rock Excavation	25,000	CY		
5	Subgrade Preparation	15,000	SY		
6	Soil Drying	100	IN		
7	Soil Conditioning	1,000	SY		
8_	Over-Excavation	1,000	SY		
9	6" Subsurface Drains	2,200	LF		· · · · · · · · · · · · · · · · · · ·
10	Type I Lawn	1	<u>LS</u>		
11	Type III General Seeding	1	LS		
BID No. 4	- ROADS				
12	6" Concrete Paving	3,500	SY		
13	HMA Wearing Course	1,150	IN	-,	
14	HMA Base Course	4,700	IN		
15	Free Draining Base	4,000	IN	· · · · · · · · · · · · · · · · · · ·	No.
	Free Draining Base Trench and	C 400	T TC		
16	Piping	5,400	LF	V - V-10 V-20,	<del></del>
	Fabric, Woven	7,700	SY		
18	Fabric Separation	17,600	SY		,
19	AASHTO #1	5,200	IN	<del></del>	140 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -
20	Class 1 Stone	3,000	IN	<del></del>	
21	Guardrail	2,500	<u>LF</u>	• • • • • • • • • • • • • • • • • • • •	
	Wheel Stops	100	EA_		-
23	Concrete Curbing	1,300	LF		
	Pavement Marking	1	LS	<u></u>	
25	Signage	1	LS	•	
	- MISCELLANEOUS				
26	Concrete Sidewalk	1,280	SY		
27_	Cobblestone Pavers	90	SY		
28	Concrete Wall	35	LF	·	the state of the s
29	Rock Wall	680	<u>LF</u>		
30	30' Force Protection Gate	1	<u>EA</u>	-	,
31	24' Sliding Gates	2	<u>EA</u>		
32_	16' Swing Gates	<u>4</u>	EA		

33	Security Fencing	1,600	LF		
34	Field Fencing	210	 LF	· · · · · · · · · · · · · · · · · · ·	
35	Bollards 8"	30	EA	· <u></u>	***************************************
36	Bollards 12"	17	EA		
37	Bollards Removeable	2	EA		
38	60' Flagpole	2	EA	· · · · · · · · · · · · · · · · · · ·	
39	Vehicle Wash System	1	LS		·
40	Fuel Truck Containment Pad	1	LS		
41	Oil/Water Separator	1	EA	the way	
42	Loading Ramp	1	LS		······································
43	Fransformer Pad	1	EA	The same of the sa	بازین د در دست این شد دانشد. بازین د در دست این شد دانشد.
44	Equipment Pad	2	EA	1-200	**************************************
		<del></del>			
BID No 6 45	- WAIEK 2" PVC Water	110	LF		•
46	3" PVC Water	300	LF	part of the state	
47	4" PVC Water	160	LF	*	
48	6" PVC Water	750	LF LF		- VI
49	6" DIP Water	120	LF LF	·	
	8" PVC Water		LF		
<u>50</u> 51	8" DIP Water	1,400 40	LF LF	abelianchia i mala v v	
52	PIV	2	EA	Parties	
53	Fire Hydrant	4	EA		. 10 - 10 - 10 - 10 - 10 - 10 - 10 - 10
54	Water Vault	1	EA	···	
		1	LA		
BID No. 7-					
<u> 55</u>	Manholes, Sanitary Sewer	52	<u>VF</u>	- 100 to	
<u>56</u>	Frame and Cover, Sanitary Sewer	8	EA		
57	6" PVC Sanitary Sewer	840	<u>LF</u>	·	
- 58	8" PVC Sanitary Sewer	1,000	<u>LF</u>		
	Cleanout, Sanitary Sewer	10	EA		
BID No. 8-	STORM DRAINAGE				
60_	6" PVC Storm	1,200	LF		1417
61	8" PVC Storm	700	<u>LF</u>	,	Analys
62	12" PVC Storm	450	<u>LF</u>	**************************************	
63	15" PVC Storm	250	LF	<u> </u>	
64	12" HDPE Storm	200	<u>LF</u>	<del>-</del>	
65_	18" HDPE Storm	1,250	LF		
66_	24" HDPE Storm	500	<u>LF</u>		
67	Type 1 Ditch	1,200	LF		
68_	Type 2 Ditch	500	<u> </u>		
69	Type 3 Ditch	1,000	LF		<del></del> ,

70	Type 4 Ditch	2,200	LF			
71	Junction Box	2	EA			
72	Type "B" Drop Inlets	17	EA			
73	Type "B" Inlet Grate and Frame	17	EA	ton seems to be seen section.		
74	10" Yard Drains	5	EA			
75	12" In-Line Inlets	4	<u>EA</u>			
76	Irench Drain and Grate	30	LF	ما مراس میش		
77	Concrete Headwalls	4	<u>EA</u>			
					BID TOTAL	

# ELKINS BID SET ARCHITECTURAL BID ITEMS - ALTERNATES

		t in lieu of ECOear					
a	Costing Deduction	**************************************	SY		-	<u></u>	
ALTE	RNATE BID ITEM - Provid	le Polished Concre	te in lieu of	Rubber Tile	-		
<u>a</u>	Costing Deduction		<u>SY</u>		uş.		
AL TE	RNATE BID ITEM – Reduct	ion of Unheated St	orage from	2700 Sq. Ft.	- to 2490 Sq. I	g <sub>t</sub>	
<u>a</u>	Costing Deduction	210	SF		-		
	ERNATE BID ITEM - Replac	re External Stone v	vith Oversiz	ed Brick	-		<u></u>
4 AL II	Costing Deduction		LS		_	and the second s	
 5	ERNATE BID ITEM – Provid	e costing for provid	ding Fire E	cinguishers	•		
5 ALTI	ERNATE BID ITEM – Provid Cost Addition	le costing for provid	ding Fire E	cinguishers	•		
<u>a</u>			<u>LS</u>		lieu of Hollo	w Metal doors.	
<u>a</u>	Cost Addition		<u>LS</u>		lieu of Hollo	w Metal doors.	
-6 ALT	Cost Addition  ERNATE BID ITEM -Provid	e costing for provid	LS ding Fbergl	ass Doors in	lieu of Hollo	w Metal doors.	
-6 ALT	Cost Addition  ERNATE BID ITEM -Provid  Cost Addition	e costing for provid	LS ding Fbergl	ass Doors in	lieu of Hollo	w Metal doors.	
a -6 ALT a 7 ALTE	Cost Addition  ERNATE BID ITEMProvid  Cost Addition  RNATE BID ITEM Provide	e costing for provide	LS  ding Fbergl  onal Kitcher  LS	ass Doors in	Sieu of Hollo	w Metal doors.	

## ELKINS BID SET CIVIL BID ITEMS - ALTERNATES

	Subgrade Preparation Free Draining Base Trench and	2,100	SY		_	
5	Piping	200	LF		_	
 1	Fabric, Woven	2,100	SY			
<u> </u>	AASHIO#1	1,500	IN			
)	Class 1 Stone	375	IN		_	;
-	Security Fencing	200	LF			
	, ,				TOTAL	
LNA	ATE BID ITEM #2 - Military Equip	nent Parking	Concrete	Paving		
	6" Concrete Paving	5,300	SY			
_	Free Draining Base	1,250_	IN			
_	Fabric Separation	_5,300	SY			
	Fabric, Woven (Deduct)	-5,300	SY		_	
_	AASHTO #1 (Deduct)	-3,760	TN		n=	
					TOTAL	1
_	TE BID ITEM #3 - Overflow Parks 6" Concrete Paving HMA Wearing Course	90 450	SY_IN_		<del></del> .	
_	HMA Base Course	880	<u>rn</u>		<del></del>	
•••	Free Draining Base Free Draining Base Trench and		<u>IN</u>		_	
	Piping	520	_ <u>LF</u>		<del>_</del> ·	
_	Fabric Separation	5,200	SY		<del>_</del>	<del></del> ,
-	Class 1 Stone	920	IN	v	<del>-</del>	
	Pavement Marking	1	LS			
	Signage	1	LS		<u> </u>	<del></del>
-					IOIAL	
-						
-	TE BID ITEM #4 - Fuel Truck					
- NA:	TE BID ITEM #4 - Fuel Truck nt Pad					
NA: mei		1	LS			
NA:	nt Pad	1	LS		 TOIAL	
	nt Pad	1	LS		TOIAL	

### SECTION III - DESCRIPTION OF ARCHITECTURAL BID ITEMS

Bid Item 1a: AFRC Primary Facility

Unit: Lump Sum (LS)

Description: The item shall consist of any and all material, equipment, and labor

for items required by the contract documents to provide a complete and functional building and/or assembly as shown under Base Bid in the Drawings and Specifications This shall include any additional items related to Site Construction where a unit cost has not been requested Additionally, this work shall include site utilities, excavation and backfill to foundation subgrade for utilities

and foundations, and grading within five feet of the building

perimeter, which includes the perimeter of the existing building as well as all additions. This work also includes, but is not limited to: building excavation; backfill; foundation systems; gravel dry beds; concrete; masonry; structural steel; carpentry and wood decking; waterproofing; insulation; roofing; interior and exterior walls; doors; windows; finishes; casework; mechanical systems; and electrical systems. The full extent of this work is defined by the Contract Documents, including the Drawings and Project Manual, dated March November 2, 2009, as well as any addenda issued

during the bidding process.

Measurement will be based on completion of the work described

**Payment:** Payment for item will be in accordance with the specifications

Bid Item 1a.1: Mobilization/Demobilization

Unit: Lump Sum (LS)

**Description:** This work consists of the Contractor mobilizing onto the worksite

at the beginning of construction, demobilizing from the worksite when construction is complete, and temporary construction facilities required by the contractor in accordance with, but not limited to Section 1500 of the specifications, but is not limited to, construction preparatory operations, including the movement of personnel, equipment, and materials to and from the project site; payment of performance bond, guaranty bond, and other insurance premiums; storage facilities, including fenced enclosure of staging

area.

Measurement:

Measurement will be based on completion of the work described, prorate from lump sum amount according to the Basis of Payment below. Maximum limitation Mobilization/Demobilization will be 5% of base bid

Payment:

Payment for item will be in three installments. The first payment of 50 percent of the lump sum price will be made on the first estimate following partial mobilization including the placement or erection of the Contractor's office and storage facilities and the initiation of construction work. The second payment of 25 percent will be made on the next estimate following completion of substantial mobilization. The remaining 25 percent will be paid upon demobilization and satisfactory restoration of the contractor's staging and work area and final completion of the Project.

### Bid Item 1a.2: General Construction Administration

Unit:

Lump Sum (LS)

Description:

This work consists of performing the construction administrative duties associated with managing the construction of the Project as stated I Division I of the Specifications, providing construction layout, providing construction layout, providing temporary utilities for the site until 100% acceptance of the project by the C&FMO, and coordination of permanent utility installation and tie in of site grading and access roads with the WVDOH, administration and maintenance of all required permits for the project, including permit fees

Measurement:

There will be no direct measurement of materials, labor, and services provided by the Contractor in completing this item

Payment:

Payment shall be made at the contract lump sum price, based on percentage of contract completion

### Bid Item 1a.3: Quality Control

Unit:

Lump Sum (LS)

Description:

The work shall consist of the performance of work specified in but not limited to preparation, performance, and furnishing all materials to implement the Quality Control Plan

Measurement:

There will be no direct measurement of materials, labor, and services provided by the Contractor in completing this item. Maximum limit on Quality Control is 2%

Payment:

This item will be paid for at the contract lump sum price at

satisfactory completion of work

Bid Item 1b:

AFRC Workshop

Unit:

Lump Sum (LS)

Description:

The item shall consist of any and all material, equipment, and labor for items required by the contract documents to provide a complete and functional building and/or assembly as shown under Base Bid in the Drawings and Specifications. This shall include any additional items related to Site Construction where a unit cost has not been requested Additionally, this work shall include site utilities, excavation and backfill to foundation subgrade for utilities and foundations, and grading within five feet of the building perimeter, which includes the perimeter of the existing building as well as all additions. This work also includes, but is not limited to: building excavation; backfill; foundation systems; gravel dry beds; concrete; masonry; structural steel; carpentry and wood decking; waterproofing; insulation; roofing; interior and exterior walls; doors; windows; finishes; casework; mechanical systems; and electrical systems. The full extent of this work is defined by the Contract Documents, including the Drawings and Project Manual, dated March November 2, 2009, as well as any addenda issued during the bidding process.

Measurement:

Measurement will be based on completion of the work described

Payment:

Payment for item will be in accordance with the specifications.

Bid Item 1c:

AFRC Unheated Storage

Unit:

Lump Sum (LS)

Description:

The item shall consist of any and all material, equipment, and labor for items required by the contract documents to provide a complete and functional building and/or assembly as shown under Base Bid in the Drawings and Specifications. This shall include any additional items related to Site Construction where a unit cost has not been requested. Additionally, this work shall include site utilities, excavation and backfill to foundation subgrade for utilities and foundations, and grading within five feet of the building perimeter, which includes the perimeter of the existing building as well as all additions. This work also includes, but is not limited to: building excavation; backfill; foundation systems; gravel dry beds; concrete; masonry; structural steel; carpentry and wood decking;

waterproofing; insulation; roofing; interior and exterior walls; doors; windows; finishes; casework; mechanical systems; and electrical systems. The full extent of this work is defined by the Contract Documents, including the Drawings and Project Manual, dated March November 2, 2009, as well as any addenda issued during the bidding process.

Measurement:

Measurement will be based on completion of the work described

Payment:

Payment for item will be in accordance with the specifications

#### SECTION III - DESCRIPTION OF BID ITEMS

Bid Item 1:

Site Preparation

Unit:

Lump Sum (LS)

Description:

This work shall consist of the removal of trees and other vegetation, topsoil stripping and stockpiling, removal of existing utilities, installation of temporary utilities, and clearing and grubbing of all areas disturbed by the Contractor. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

There will be no direct measurement of materials, labor, and services provided by the

contractor in completing this item

Payment:

Payment shall be made at the contract unit price per lump sum.

Bid Item 2:

Sediment and Erosion Control

Unit:

Lump Sum (LS)

Description:

This item shall consist of furnishing, installation, maintenance and subsequent removal of necessary storm water structures, best management practices, and other work required to prevent escape of sediment from disturbed areas of project site. Also included is the preparation, submission, and administrative maintenance of any permits required by the West Virginia Department of Environmental Protection (WVDEP) or other agencies. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

There will be no direct measurement of materials, labor, and services provided by the contractor in completing this item.

Payment:

Payment for item shall be in three installments. The first payment of 50% of the lump sum price shall be made on the first estimate following issuance of a WV NPDES Construction Stormwater Permit and installation of best management practices required by the approved Stormwater Pollution Prevention Plan. The second payment of 25% shall be made on the next estimate following finish grading and stabilization of all waste and borrow areas. The remaining 25% shall be paid upon termination of the WV NPDES permit by the WVDEP for properly stabilizing the site, demobilization, and final completion of the Project.

Bid Item 3:

Unclassified Excavation

Unit:

Cubic Yard (CY)

Description:

This work shall consist of, but is not limited to, unclassified excavation, loading and hauling of excavated material, placement and compaction, and shall include final grading, shaping and contouring of the excavation and fill areas. The terms for earthwork used in the remainder of this Section imply excavation in native materials.

The Contractor with approval of the COTR, shall adjust the final grades as necessary to create a finished project. The Contractor shall excavate to the lines and grades shown on the Plans. The Contractor shall perform all excavation of every description and of whatever materials encountered to the depths indicated on the Plans. No additional compensation shall be considered for rock excavation. Over-excavation and/or fill not shown on the Plans or specified herein shall be at the Contractor's expense, unless approved by the COTR prior to commencing such work. If unsuitable materials exist below the grades shown on the Plans, this material shall be removed with the prior approval of the COTR and shall be paid per the unit price for "Overexcavation".

Except at locations where excavation of unsuitable material is required, care shall be taken not to excavate below the depths specified. Final shaping and contouring of the areas shall be performed to the satisfaction of the COTR.

This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work

#### Measurement:

The method of measurement for determining the quantity of excavation required for grading work as described above shall be on a cubic yard for excavated material which includes hauling, placing and recompacting material to the surfaces as shown on the Plans. Method of measurement shall be before and after surveyed cross-sections of the excavation area(s) and the average-end-area method for computing volume performed by a Professional Surveyor licensed in West Virginia. Cross sections are subject to the approval of the COIR.

Borrow areas (on- or off-site) shall be regraded and reclaimed, including sediment and erosion control and revegetation, at no additional cost to the COTR. Disposal of surplus and waste materials, if encountered, are incidental to this bid item and shall be performed at no additional cost to the COTR.

### Payment:

This item will be paid for at the contract unit price per cubic yard.

### Bid Item 4:

### Rock Excavation

#### Unit:

Cubic Yard (CY)

### Description:

This work shall consist of excavation, hauling and placement of material classified as rock. Over-excavation shall be backfilled and compacted in accordance with the Specification to the proper grade with suitable material at the expense of the Contractor, unless approved by the COTR prior to commencing such work. Costs for survey work shall be included by Contractor in this Bid Item. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

### Measurement:

The method of measurement for determining the quantity of tock excavation shall be on a per cubic yard basis for excavated material which includes hauling, placing and recompacting material. Method of measurement shall be before and after surveyed cross-sections of the excavation areas and the average-end-area method for computing volume.

Payment:

This item shall be paid for at the contract unit price per cubic yard.

Bid Item 5:

Subgrade Preparation

Unit:

Square Yard (SY)

Description:

This work shall include, but is not limited to, excavation, scarification, and recompaction of the top 24 inches of in-place subgrade under structures, building slabs, steps, and pavements in excavated areas. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work. Manipulation of the excavated material to achieve optimum moisture content shall be considered incidental to the work. If additional satisfactory soil fill is required to achieve subgrade elevations after compaction, it shall be considered incidental to the work.

Measurement:

Measurement shall be based on square yards of area completed for the work described. Material prepared beyond approved limits shall not be included in the measured quantity. Subgrade preparation of other areas, such as walkways and lawn areas, is incidental to earthwork and shall not be paid for by this bid item.

Payment:

Payment shall be made at the contract unit price per square yard.

Bid Item 6:

Soil Drying

Unit:

Ton (TN)

Description:

This work shall include, but is not limited to, quicklime application and mixing of stockpiles of existing satisfactory soils with high moisture content. The required demonstration of proposed techniques is incidental. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

The quantity of work completed shall be measured in tons of quicklime used as evidenced by weigh tickets for bulk loads or delivery slips for packaged materials certified by the contractor to be correct

Payment:

Payment shall be made at the contract unit price per ton.

Bid Item 7:

Soil Conditioning

Unit:

Square Yard (SY)

Description:

This work shall include, but is not limited to, scarifying, hydrated lime application, mixing, compacting and rolling areas of existing satisfactory soils with high moisture content to a depth of 12" in locations directed by the COTR. The required demonstration of proposed techniques on test pads is incidental. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be based on square yards of area completed for the work described. Excess material or material placed beyond approved limits shall not be included in the

measured quantity.

Payment:

Payment shall be made at the contract unit price per square yard

Bid Item 8:

Over-excavation

Unit:

Square Yard (SY)

Description:

This work shall include, but is not limited to, excavation below subgrade, transportation and disposal of unsuitable materials, placement of geogrid and AASHTO #1 stone, and proof-rolling areas of unsuitable soils in locations directed by the COTR. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be based on square yards of area completed for the work described. Excess material or material placed beyond approved limits shall not be included in the measured quantity.

Payment:

Payment shall be made at the contract unit price per square yard

Bid Item 9:

6" Subsurface Drains

Unit:

Linear Foot (LF)

Description:

This work shall consist of installation of subsurface drains of specified size in locations specified on the plans or directed by the COTR. The drains are to be installed in locations that will intercept the maximum amount of seepage. Subsurface drain work includes dewatering, excavation, drainage fabric, stone, pipe, fittings, cleanouts and backfill. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be based on linear feet of drains in place, completed, and accepted by the COTR. It shall be measured along the centerline and shall include all fittings as typical pipe section in the pipe being measured

Payment:

This item shall be paid for at the contract price per linear foot.

Bid Item 10:

Type I Lawns

Unit:

Lump Sum (LS)

Description:

This work shall consist of Type I Lawns as shown on the Drawings and specified in Section 02920, "Lawns and Grasses". The bid item shall include fine grading and preparing lawn areas, protection and maintenance of lawn areas. This includes performing all work prescribed in a workmanlike and acceptable manner, including

labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

There will be no direct measurement of materials, labor, and services provided by the contractor in completing this item.

Payment:

This item shall be paid for at the contract lump sum price upon satisfactory completion of the work described.

Bid Item 11:

Type III General Seeding

Unit:

Lump Sum (LS)

Description:

This work shall consist of Type III General Seeding as shown on the Drawings and specified in Section 02920, "Lawns and Grasses". The bid item shall include fine grading and preparing seeding areas, protection and maintenance of seeded areas. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work

Measurement:

There will be no direct measurement of materials, labor, and services provided by the contractor in completing this item.

Payment:

This item shall be paid for at the contract lump sum price upon satisfactory completion of the work described.

Bid Item 12:

6" Concrete Paving

Unit:

Square Yard (SY)

Description:

This work consists of furnishing and complete installation of Portland cement concrete pavement, reinforcing, joints, and sealants at the areas as shown on the plans. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be based on square yards of area completed for the work described. Excess material or material placed beyond approved limits shall not be included in the measured quantity.

Payment:

Payment shall be made at the contract unit price per square yard.

Bid Item 13:

**HMA** Wearing Course

Unit:

Ton (TN)

Description:

This work shall consist of furnishing and installing designated scratch course and wearing course asphalt in accordance with the Plans and Specifications. The completed pavement shall be accepted, with respect to compaction, on a lot-to-lot basis. Each lot

shall consist of approximately 2,000 SF of each layer or course by shall be taken at a random location of each of the five sub-lots.

The target percentage of density shall be 96 percent.

The compaction density of the asphalt shall be considered satisfactory so long as the averages of all the five consecutive compaction results equal to or exceed the specified compaction percent of 96% and no individual strength test result falls below the specified compaction by more than 5 percent. If the average of five consecutive compaction results is below the 96 percent, then a payment adjustment shall be made for that tonnage of asphalt representing the area of placement

This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

#### Measurement:

The quantities of work done shall be measured in tons as designated. The quantity shall be determined by the Contractor from the total weigh slips for each vehicle load weighed upon automatic batching plant, and certified by the Contractor to be correct. Each weigh slip shall indicate the contract item numbers for the material being delivered.

#### Payment:

Payment shall be made at the contract unit price per ton.

The quantities, determined as provided per the specifications, shall be paid for at the Contract unit prices bid for the items listed, which prices and payments shall be full compensation for furnishing all materials and doing all the work prescribed in a workmanlike and acceptable manner, including all labor, tools, equipment, field laboratory, supplies and incidentals necessary to complete the work.

Adjustment of Price: Bituminous concrete found not in compliance with the tolerance requirements shall be paid for at an adjusted contract price specified

The payment adjustment to tonnage of work places is as follows:

Average Compaction % for a Lot	Percent of Contract Price Paid
96	100
94-96	98
92-94	93
89-90	90
Less than 89	No acceptance

### Bid Item 14: HMA Base Course

Unit:

Ton (TN)

### Description:

This work shall consist of furnishing and installing designated base course asphalt in accordance with the Plans and Specifications. Scratch course is incidental to the overlaying wearing course. The completed pavement shall be accepted, with respect to compaction, on a lot-to-lot basis. Each lot shall consist of approximately 2,000 SF of each layer or course by shall be taken at a random location of each of the five sub-lots.

The target percentage of density shall be 96 percent.

The compaction density of the asphalt shall be considered satisfactory so long as the averages of all the five consecutive compaction results equal to or exceed the specified compaction percent of 96% and no individual strength test result falls below the specified compaction by more than 5 percent. If the average of five consecutive compaction results is below the 96 percent, then a payment adjustment shall be made for that tonnage of asphalt representing the area of placement.

This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

#### Measurement:

The quantities of work done shall be measured in tons as designated. The quantity shall be determined by the Contractor from the total weigh slips for each vehicle load weighed upon automatic batching plant, and certified by the Contractor to be correct. Each weigh slip shall indicate the contract item numbers for the material being delivered.

#### Payment:

Payment shall be made at the contract unit price per ton.

The quantities, determined as provided per the specifications, shall be paid for at the Contract unit prices bid for the items listed, which prices and payments shall be full compensation for furnishing all materials and doing all the work prescribed in a workmanlike and acceptable manner, including all labor, tools, equipment, field laboratory, supplies and incidentals necessary to complete the work

Adjustment of Price: Bituminous concrete found not in compliance with the tolerance requirements shall be paid for at an adjusted contract price specified

The payment adjustment to tonnage of work places is as follows:

Average Compaction % for a Lot	Percent of Contract Price Paid
<sup>*</sup> 96	100
94.96	98
92 <i>-</i> <b>9</b> 4	93
89-90	90
Less than 89	No acceptance

# Bid Item 15: Free Draining Base

Unit:

Ton (TN)

#### Description:

This work consists of furnishing and complete installation of open graded free draining base course for pavements. Aggregate, compaction, binder material, and curing are included with this item. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

The quantities of work done shall be measured in tons as designated. The quantity shall be determined by the Contractor from the total weigh slips for each vehicle load weighed on an approved standard scale or from digital print-out slips from an automatic batching plant, and certified by the Contractor to be correct. Each weigh slip shall indicate the contract item numbers for the material being delivered. Only work accepted by the COTR shall be included, any work rejected or materials used for other items or purposes shall be deducted

Payment:

Payment shall be made at the contract price per ton

Bid Item 16:

Free Draining Base Trench and Piping

Unit:

Linear Foot (LF)

Description:

This work shall consist of constructing free draining base trenches and outlet pipes in reasonably close conformity with the lines, grades, dimensions, and locations shown on the Plans or established by the COTR. Excavation, perforated pipe, filter material, outlet pipe, aggregate backfill, and disposing of all surplus material is included with this item. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

The quantity of work done shall be measured by the linear foot of free draining base trench installed, complete in place and accepted. The perforated pipe, geotextile, and aggregate backfill is a component of the free draining base trench. Length shall be determined from actual measurements once the free draining base trench is in place. No deductions shall be made for placement of the drop connection required at outlet pipe locations. Outlet pipes required from the free draining base trench to daylight or another drainage structure are incidental to this item.

Payment:

The quantities, determined as provided above, shall be paid for at the contract unit price of linear feet.

Bid Items 17-18: Fabric Woven, Fabric Separation

Unit:

Square Yard (SY)

Description:

This work shall consist of furnishing and installing geotextile fabric of designated types in pavement sections as directed by the COTR. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be based on square yards of area completed for the work described. Excess material or material placed beyond design limits shall not be included in the measured quantity. Fabric used in free draining base trench is not included in this pay item.

Payment:

Payment shall be made at the contract unit price per square yard

Bid Item 19:

AASHTO #1 Stone

Unit:

Ton (TN)

Description:

This work includes, but is not limited to, furnishing and complete installation of AASHTO #1 stone for pavements as directed by the COIR This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

The quantities of work done shall be measured in tons as designated. The quantity shall be determined by the Contractor from the total weigh slips for each vehicle load weighed on an approved standard scale or from digital print-out slips from an automatic batching plant, and certified by the Contractor to be correct. Each weigh slip shall indicate the contract item numbers for the material being delivered. Only work accepted by the COTR shall be included, any work rejected or materials used for other items or purposes shall be deducted.

Payment:

Payment shall be made at the contract unit price per ton

Bid Item 20:

Class 1 Stone

Unit:

Ton (TN)

Description:

This work includes, but is not limited to, furnishing and complete installation of Class 1 aggregate course for pavements as directed by the COTR. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

The quantities of work done shall be measured in tons as designated. The quantity shall be determined by the Contractor from the total weigh slips for each vehicle load weighed on an approved standard scale or from digital print-out slips from an automatic batching plant, and certified by the Contractor to be correct. Each weigh slip shall indicate the contract item numbers for the material being delivered. Only work accepted by the COTR shall be included, any work rejected or materials used for other items or purposes shall be deducted.

Payment:

Payment shall be made at the contract unit price per ton.

Bid Item 21:

Guard Rail

Unit:

Linear Foot (LF)

Description:

This work shall consist of the construction of guard rail at the locations shown on the Plans or as directed by the COIR. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

The quantity of work done shall be measured in linear feet measured along the face of the rail from center to center of end posts.

Payment:

Payment shall be made at the contract unit price per linear foot.

Bid Item 22:

Wheel Stops

Unit:

Each (EA)

Description:

This work includes, but is not limited to, furnishing and complete installation of plastic wheel stops as directed by the COTR. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

The quantity of work done shall be measured per each wheel stop completely installed.

Payment:

Payment shall be made at the contract unit price per each

Bid Item 23:

Concrete Curbing

Unit:

Linear Foot (LF)

Description:

This work shall includes, but is not limited to, the construction of cast-in-place concrete curbing at the locations shown on the Plans, or as directed by the COTR. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Curbing shall be measured along the front face of the section at the finish grade elevation.

Payment:

Payment shall be made at the contract unit price per linear foot.

Bid Item 24:

Pavement Marking

Unit:

Lump Sum (LS)

Description:

Pavement markings shall consist of furnishing and installing various types of markings, as shown on the plans and an additional 1,000 sq ft for miscellaneous marking as directed by the COTR. It shall include, but is not limited to, edge lines, center lines, handicapped symbols, parking lines, shoulders, stop lines and pedestrian crossing This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and

quality control required to complete the work.

Measurement:

There will be no direct measurement of labor, materials and services provided by the contractor in completing this item.

Payment:

This item shall be paid for at the contract lump sum price upon satisfactory completion

of all pavement markings shown on the plans

Bid Item 25:	Signage
Unit:	Lump Sum (LS)
Description:	This item includes, but is not limited to, furnishing and installing miscellaneous signs, stop, parking, informational, etc. as noted on the Plans or as directed by the COTR Signs, posts, foundations, and necessary hardware are included. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.
Measurement:	Measurement shall be based on completion of work described.
Payment:	Payment shall be made at the contract unit price for lump sum.
Bid Item 26:	Concrete Sidewalk
Unit:	Square Yard (SY)
Description:	This work shall consist of furnishing and installing welded wire mesh reinforcing, 4,000 psi air entrained concrete, Class 1 stone, formwork and incidentals associated with concrete sidewalks and pads as detailed on the Plans. The areas adjacent to the building shall also include drainage fill and foam insulation. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.
Measurement:	Measurement shall be based on square yards of area completed for the work described. Excess material or material placed beyond approved limits shall not be included in the measured quantity.
Payment:	Payment shall be made at the contract unit price per square yard.
Bid Item 27:	Cobblestone Pavers
Unit:	Square Yard (SY)
Description:	This work consists of furnishing and installation of bedding, concrete, concrete joints, cobblestone paving, and mortar at the locations as shown on the plans. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.
Measurement:	Measurement shall be based on square yards of area completed for the work described. Excess material or material placed beyond approved limits shall not be included in the measured quantity.
Payment:	Payment shall be made at the contract unit price per square yard.
Bid Item 28:	Concrete Wall
Unit:	Linear Foot (LF)

Description:

This item of work is a poured in place reinforced concrete retaining wall as shown on the Plans. Excavation, gravel foundations, forming, reinforcing, concrete, backfill, and associated subsurface drainage are incidental. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work

Measurement:

Measurement shall be by the linear foot along the front face of the wall at the finished grade elevations.

Payment:

Payment shall be made at the contract unit price for linear foot.

Bid Item 29:

Rock Wall

Unit:

Linear Foot (LF)

Description:

This item of work consists of furnishing and installing precast concrete block exterior walls as shown on the Plans Excavation, gravel foundations, backfill, and associated subsurface drainage are incidental. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work

Measurement:

Measurement shall be by the linear foot along the front face of the wall at the finished grade elevations. Only one face of double-faced block shall be counted.

Payment:

Payment shall be made at the contract unit price for linear foot

Bid Items 30-32:

30' Force Protection Gate, Sliding Gate, 24 - 6' Fabric, 16' Swing Gate

Unit:

Each (EA)

Description:

This work consists of furnishing and complete installation of swing, sliding, and gates for chain link fences and site security. The price shall include excavating, trenching, concrete footings, backfilling, grouting posts in place, grounding, bonding, barbed wire, and locks. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be per each gate completely installed.

Payment:

The accepted quantities of gates shall be paid for at the contract unit price per each complete in place.

Bid Item 33:

Security Fencing

Unit:

Linear Foot (LF)

Description:

I his work consists of furnishing and complete installation of chain link fencing with six foot fabric height and personnel gates. The price will include excavating, trenching, concrete footings, backfilling, grouting posts in place, grounding, bonding, barbed wire,

and gate hardware. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be along the bottom wire of the fence from outside to outside of end posts for each continuous run of fence, excluding lengths occupied by vehicular gates.

Payment:

The accepted quantities of fencing materials shall be paid for at the contract unit price per linear foot complete in place

Bid Item 34:

Field Fencing

Unit:

Linear Foot (LF)

Description:

This work consists of furnishing and complete installation of field fencing. The price will include excavating, backfilling, minor grading for fence fabric installation. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be along the bottom wire of the fence from outside to outside of end posts for each continuous run of fence, excluding lengths occupied by vehicular gates.

Payment:

The accepted quantities of fencing materials shall be paid for at the contract unit price per linear foot complete in place.

Bid Items 35-37:

Bollards 8" and 12", Bollards Removable

Unit:

Each (EA)

Description:

This work consists of furnishing and complete installation of bollards. The unit price shall include furnishing and installing metal posts, and associated hardware, concrete footings, excavation, backfill, and compensation for doing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, and incidentals required to complete the work.

Measurement:

The quantity of work done shall be measured per each bollard completely installed and accepted by the COTR.

Payment:

Payment shall be made at the contract unit price per each.

Bid Item 38:	40' Flagpole
Unit:	Each (EA)
Description:	This item includes furnishing and installing the 40' aluminum flagpole in front of the facility. The foundation, including excavation, aggregate, concrete and miscellaneous hardware are incidental to this item. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.
Measurement:	There shall be no direct measurement of materials, labor, and services provided by the Contractor in completing this item.
Payment:	Payment shall be made at the contract unit price for each.
Bid Item 39:	Vehicle Wash System
Unit:	Lump Sum (LS)
Description:	This work shall consist of adding a Vehicle Wash System as shown in the Plans Excavation, concrete, aggregate base, waterstops, associated drainage structures, piping, conduits, and other ancillary equipment within the boundary created by the edge of the concrete pad are incidental to this item of work. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work
Measurement:	There will be no direct measurement of materials, labor, and services provided by the Contractor in completing this item.
Payment:	Payment shall be made at the contract unit price for lump sum.
Bid Item 40:	Fuel Fruck Containment Pad
Unit:	Lump Sum (LS)
Description:	This work shall consist of adding Fuel Truck Containment Pads as shown in the Plans. All associated drainage structures, piping, conduits, and other ancillary equipment within the fence boundary created on the detail drawing sheet are incidental to this item of work. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.
Measurement:	There will be no direct measurement of materials, labor, and services provided by the Contractor in completing this item.
Payment:	Payment shall be made at the contract unit price for lump sum.
	·

Bid Item 41:	Oil/Water Separator
Unit:	Each (EA)
Description:	This work consists of furnishing and complete installation of an underground separator designed for gravity separation of free oils (hydrocarbons and other petroleum products) and settable solids from wastewater. Excavation, backfill, concrete pad, bedding material, manways, piping and fittings to a point beyond the outline of the tank, alarm and control panel, electrical and data wiring, and vent piping are incidental. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.
Measurement:	Measurement shall be based on completion of the work described according to the Basis of Payment below
Payment:	Payment shall be made at the contract unit price for each
Bid Item 42:	Loading Ramp
Unit:	Lump Sum (LS)
Description:	This item of work is a cast-in-place reinforced concrete loading ramp with two levels, and concrete aprons at both ends. The aggregate, backfill, dock bumpers, excavation and soil backfill, and any other ancillary equipment required are incidental. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.
Measurement:	There shall be no direct measurement for materials, labor, and services provided by the Contractor in completing this item.
Payment:	Payment shall be made at the contract unit price for lump sum
Bid Item 43:	Transformer Pad
Unit:	Each (EA)
Description:	This work shall consist of a cast-in-place concrete pad for the electrical transformer(s). The pad must meet the requirements of Allegheny Energy for the transformer(s) used. This shall include excavation, concrete, reinforcing, grounding hardware, aggregate base and any other incidentals necessary for a complete and functional pad. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.
Measurement:	Measurement shall be based on each pad completed and accepted by the COTR.
Payment:	Payment shall be made at the contract unit price per each.

Bid Item 44: Equipment Pad Unit: Each (EA) This work shall consist of a cast-in-place concrete pad for the emergency generator. The Description: pad must meet the requirements of the generator manufacturer. This shall include excavation, concrete, reinforcing, grounding hardware, aggregate base and any other incidentals necessary for a complete and functional pad. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work. Measurement shall be based on each pad completed and accepted by the COTR. Measurement: Payment shall be made at the contract unit price per each. Payment: Water Line, PVC, 2", 3", 4", 6", and 8"; DIP 6", 8" Bid Items 45-51: Linear Foot (LF) Unit: This work shall consist of furnishing and installing various sizes of water line. These Description: prices shall fully compensate the Contractor for providing pipe, fittings, valves, bedding, excavation, steel casing pipes, backfill, concrete thrust blocks, concrete encasement, asphalt repair, curb stops, flushing, testing, coordination with the Norton Harding-Jimtown Public Service District for acceptance. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work. Measurement shall be based on linear feet of water line in place, completed, and Measurement: accepted by the COTR. It shall be measured along the centerline and shall include all fittings and appurtenances associated with the water line. Payment shall be made at the contract unit price per linear foot Payment: PIV Bid Item 52: Unit: Each (EA) This work consists of furnishing and complete installation of Post Indicator Valves. The Description: unit price shall include furnishing and installing the valves, fittings, tamper switches, excavation, bedding, backfill, concrete thrust blocks, saw-cutting of pipe, and testing and This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work. The quantity of work done shall be measured per unit PIV acceptably installed. Measurement: Payment shall be made at the contract unit price per each. Payment:

Bid Item 53:

Fire Hydrant

Unit:

Each (EA)

Description:

This work consists of furnishing and complete installation of exterior fire hydrants. The unit price shall include furnishing and installing a fire hydrant, fittings, excavation, bedding, backfill, concrete thrust blocks, saw-cutting of pipe, and testing and inspection. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

The quantity of work done shall be measured per unit fire hydrant acceptably installed.

Payment:

Measurement:

Payment shall be made at the contract unit price per each

Bid Item 54:

Water Vault

Unit:

Each (EA)

Description:

This work consists of furnishing, placing and installing the precast concrete vault, bedding, backfill, water meter, backflow preventers, tamper switches, and associated valves and appurtenances as detailed in the Plans. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be per water meter pit installed and accepted by the COTR and authorities having jurisdiction.

Payment:

Payment shall be made at the contract price per each

Bid Item 55:

Manholes, Sanitary Sewer

Unit:

Vertical Foot (VF)

Description:

This work shall include, but is not limited to, installing pre-cast concrete manholes at the locations specified in the plans Excavation, bedding, manhole section and grade ring installation, backfill, and testing and inspection are included in this item. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be based on each manhole in place, completed and accepted by the COTR and authorities having jurisdiction

Payment:

Payment shall be made at the contract unit price per vertical foot.

Bid Item 56:

Frame & Cover, Sanitary Sewer

Unit:

Each (EA)

Description:

This work consists of furnishing, placing and installing the frame and cover for sanitary manholes as detailed in the Plans. This includes performing all work prescribed in a

workmanlike and acceptable manner, including labor, tools, equipment, supplies,

material, incidentals, and quality control required to complete the work

Measurement:

Measurement shall be per frame and cover installed and accepted by the COTR.

Payment:

Payment shall be made at the contract price per each.

Bid Items 57-58:

Sanitary Sewer, PVC, 6" and 8"

Unit:

Linear Foot (LF)

Description:

This work shall consist of furnishing and installing various sizes of PVC sanitary sewer piping. These prices shall fully compensate the Contractor for providing pipe, bedding, excavation, backfill, fittings, cleanouts, casing pipes, pavement repairs, testing and coordination with the Town of Junior for acceptance. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be based on linear feet of sanitary sewer piping in place, completed, and accepted by the COTR. It shall be measured along the centerline and shall include all fittings, appurtenances, and cleanouts associated with the sanitary sewer piping

Payment:

Payment shall be made at the contract unit price per linear foot.

Bid Item 59:

Cleanout, Sanitary Sewer

Unit:

Each (EA)

Description:

This work consists of furnishing and complete installation of cleanout. The unit price shall include furnishing and installing pipe, fittings, concrete apron, excavation, and backfill. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work

Measurement:

The quantity of work done shall be measured per each cleanout completely installed and

accepted by the COIR.

Payment:

Payment shall be made at the contract unit price per each

Bid Items 60-63:

Storm, PVC, 6", 8", 12", and 15"

Unit:

Linear Foot (LF)

Description:

This work consists of the furnishing and complete installation of PVC pipe for storm drainage outside the building. This price shall fully compensate the Contractor for providing pipe, bedding, excavation, backfill, fill, fittings, and pavement repairs. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control and the complete the work.

required to complete the work.

Measurement:

Conduit of the different types and sizes, shall be measured by the linear foot in place, the measurement being made along the centerline of each pipe installed. Branch connections, cleanouts, tees, wyes, and elbows shall be measured along their centerlines and these lengths included in the total lengths of the appropriate conduit. Wyes, tees, and other branch connections shall be measured along the centerlines to points of intersection. The portion of pipe extending through to the inside face of headwalls of all types, manholes, inlets, boxes, or other structures shall be included in the measurement.

Payment:

Payment shall be made at the contract unit price per linear foot.

Storm, HDPE, 12", 18", and 24" Bid Items 64-66:

Unit:

Linear Foot (LF)

Description:

This work consists of the furnishing and complete installation of high density polyethylene pipe for storm drainage. Pipe, bedding, excavation, backfill, fill, fittings, and pavement repairs, are included in this item. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work

Measurement:

Conduit of the different types and sizes, shall be measured by the linear foot in place, the measurement being made along the centerline of each pipe installed. Branch connections, tees, wyes, and elbows shall be measured along their centerlines and these lengths included in the total lengths of the appropriate conduit. Wyes, tees, and other branch connections shall be measured along the centerlines to points of intersection. The portion of pipe extending through to the inside face of headwalls of all types, manholes, inlets, boxes, or other structures shall be included in the measurement.

Payment:

Payment shall be made at the contract unit price per linear foot.

Bid Item 67: Type 1 Ditch

Unit:

Linear Foot (LF)

Description:

This work shall consist of the construction of open flow ways for surface drainage, using geotextile fabric, riprap and grout. Excavation, shaping and lining and geotextile fabric are incidental. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and

quality control required to complete the work

The quantity of work done shall be measured along the flow line of the ditch, from the Measurement:

first point of design depth to the point where the ditch breaks the plane of the drainage

structure it empties into

Payment shall be made by the contract unit price per linear foot Payment:

Type 2 Ditch Bid Item 68: Linear Foot (LF) Unit:

Description:

This work shall consist of the construction of open flow ways for surface drainage, using geotextile fabric, riprap and grout. Excavation, shaping and lining and geotextile fabric are incidental. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

The quantity of work done shall be measured along the flow line of the ditch, from the first point of design depth to the point where the ditch breaks the plane of the drainage structure it empties into

Payment:

Payment shall be made by the contract unit price per linear foot

Bid Item 69:

Type 3 Ditch

Unit:

Linear Foot (LF)

Description:

This work shall consist of the construction of open flow ways for surface drainage, using geotextile fabric and riprap. Excavation, shaping, and lining are incidental. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

The quantity of work done shall be measured along the flow line of the ditch, from the first point of design depth to the point where the ditch breaks the plane of the drainage structure it empties into.

Payment:

Payment shall be made by the contract unit price per linear foot.

Bid Item 70:

Type 4 Ditch

Unit:

Linear Foot (LF)

Description:

This work shall consist of the construction of open flow ways for surface drainage, using temporary erosion control matting. Excavation, shaping, seeding, and lining are incidental. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

The quantity of work done shall be measured along the flow line of the ditch, from the first point of design depth to the point where the ditch breaks the plane of the drainage structure it empties into

Payment:

Payment shall be made by the contract unit price per linear foot.

Bid Item 71:

Junction Box

Unit:

Each (EA)

Description:

This work shall consist of installing pre-cast or cast-in-place concrete junction boxes for storm drainage. Pipe connection, bedding, excavation, backfill, fill, fittings, frames and

covers, and pavement repairs, are included in this item. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be based on each junction box in place completed, and accepted by the COTR.

Payment:

Payment shall be made at the contract unit price for each

Bid Items 72-73: Type "B" Drop Inlets, Type B Inlet Grate & Frame

Dnit:

Each (EA)

Description:

This work shall consist of installing pre-cast or east-in-place concrete inlets for storm drainage. Pipe connection, bedding, excavation, backfill, fill, fittings, and pavement repairs, are included in this item. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be based on each drain inlet in place completed, and accepted by the

COTR

Payment:

Payment shall be made at the contract unit price per each.

Bid Items 74-75: 10" Yard Drains, 12" In-Line Inlets

Unit:

Each (EA)

Description:

This work shall consist of installing drains and inlets for storm drainage. Inlets, grates, piping, excavation, bedding, backfill, fill, fittings and pavement repairs are included in this item. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be based on each drain inlet in place completed, and accepted by the

COTR

Payment:

Payment shall be made at the contract unit price for each

Bid Item 76: Irench Drain & Grate

Unit:

Linear Foot (LF)

Description:

This work shall consist of installing a vehicular trench drain for storm drainage. Pipe connection, bedding, excavation, backfill, fittings, frames and grates are included in this item. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

Measurement shall be based on linear foot of trench drain installed and accepted by the

COIR, measured along the center-line from end of grate to end of grate.

Payment:

Payment shall be made by the contract unit price per linear foot.

Bid Item 77:

Concrete Headwall

Unit:

Each (EA)

Description:

This work shall consist of installing east-in-place concrete headwalls for storm drainage. Excavation, forming, reinforcement, concrete, pipe connection, aggregate bedding, backfill, and concrete finishing are included in this item. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the

work.

Measurement:

Measurement shall be based on each headwall in place completed, and accepted by the

COTR

Payment:

Payment shall be made at the contract unit price per each.

Bid Item 78:

Fencing/Gate Upgrade

Unit:

Lump Sum (LS)

Description:

This work shall consist of upgrading all fencing, swing gates, sliding gates, and alternate bid items to an eight foot chain-link fabric height. Force Protection Gate is not included This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control required to complete the work.

Measurement:

There will be no direct measurement of materials, labor, and services provided by the

Contractor in completing this item.

Payment:

Payment shall be made at the contract unit price for lump sum.

END OF SECTION

#### SECTION III - DESCRIPTION OF ARCHITECTURAL BID ITEMS

Bid Item 1a:

AFRC Primary Facility

Unit:

Lump Sum (LS)

Description:

The item shall consist of any and all material, equipment, and labor for items required by the contract documents to provide a complete and functional building and/or assembly as shown under Base Bid in the Drawings and Specifications. This shall include any additional items related to Site Construction where a unit cost has not been requested. Additionally, this work shall include site utilities, excavation and backfill to foundation subgrade for utilities and foundations, and grading within five feet of the building perimeter, which includes the perimeter of the existing building as well as all additions. This work also includes, but is not limited to: building excavation; backfill; foundation systems; gravel dry beds; concrete; masonry; structural steel; carpentry and wood decking; waterproofing; insulation; roofing; interior and exterior walls; doors; windows; finishes; casework; mechanical systems; and electrical systems. The full extent of this work is defined by the Contract Documents, including the Drawings and Project Manual, dated March November 2, 2009, as well as any addenda issued during the bidding process.

Measurement:

Measurement will be based on completion of the work described.

Payment:

Payment for item will be in accordance with the specifications.

Site Lighting

Description:

Bid Items 1a, is to include utilities out to 5' beyond the building plus Site Lighting, which has been included with the Building Electrical Spec. Work shall include for all Site Lighting plus site utilities, excavation and backfill to foundation subgrade for utilities and foundations, and grading within five feet of the building perimeter

Bid Item 1a.1:

Mobilization/Demobilization

Unit:

Lump Sum (LS)

Description:

This work consists of the Contractor mobilizing onto the worksite at the beginning of construction, demobilizing from the worksite when construction is complete, and temporary construction facilities required by the contractor in accordance with, but not limited to Section 1500 of the specifications, but is not limited to, construction preparatory operations, including the movement of personnel, equipment, and materials to and from the project site; payment of performance bond, guaranty bond, and other insurance premiums; storage facilities, including fenced enclosure of staging area.

Measurement:

Measurement will be based on completion of the work described, prorate from lump sum amount according to the Basis of Payment below. Maximum limitation Mobilization/Demobilization will be 5% of base bid.

Payment:

Payment for item will be in three installments. The first payment of 50 percent of the lump sum price will be made on the first estimate following partial mobilization including the placement or erection of the Contractor's office and storage facilities and the initiation of construction work. The second payment of 25 percent will be made on the next estimate following completion of substantial mobilization. The remaining 25 percent will be paid upon demobilization and satisfactory restoration of the contractor's staging and work area and final completion of the Project.

# Bid Item 1.a.2: General Construction Administration Unit: Lump Sum (LS)

Description:

This work consists of performing the construction administrative duties associated with managing the construction of the Project as stated in Division I of the Specifications, providing construction layout, providing temporary utilities for the site until 100% acceptance of the project by the C&FMO, and coordination of permanent utility installation and tie-in of site grading and access roads with the WVDOH, administration and maintenance of all required permits for the project, including permit fees (except WVDOH encroachment permit(s) fees and WV NPDES Construction Stormwater Permits which are paid under separate Bid Items)

Measurement:

There will be no direct measurement of materials, labor, and services provided by the Contractor in completing this item.

Payment:

Payment shall be made at the contract lump sum price, based on percentage of contract completion.

Bid Item 1a.3:

Quality Control

Unit

Lump Sum (LS)

Description:

The work shall consist of the performance of work specified in but not limited to preparation, performance, and furnishing all

materials to implement the Quality Control Plan.

Measurement:

There will be no direct measurement of materials, labor, and services provided by the Contractor in completing this item.

Maximum limit on Quality Control is 2%.

Payment:

This item will be paid for at the contract lump sum price at

satisfactory completion of work.

Bid Item 1.a.4:

WVDOH Encroachment Permit(s)

Unit:

Lump Sum (LS) (Allowance \$20,000)

Description:

This work shall consist of obtaining encroachment permit(s) for the access road tie-in, grading, and stormwater drainage on WVDOH right of ways as shown on the Plans or as required by the WVDOH. This includes performing all work prescribed in a workmanlike and acceptable manner, including labor, tools, equipment, supplies, material, incidentals, and quality control

required to complete the work.

Measurement:

The contractor will not bid on this work, but will be reimbursed the actual permit fee(s). The contractor shall submit an estimate for the permit(s) to the COTR for approval prior to submitting the application(s).

Payment:

This item shall be reimbursed by submitting the permit fee(s) receipt(s), based on acceptance of the encroachment(s) by the

WVDOH and the COTR.

Bid Items 1b:

AFRC Workshop

Unit:

Lump Sum (LS)

Description:

The item shall consist of any and all material, equipment, and labor for items required by the contract documents to provide a complete and functional building and/or assembly as shown under Base Bid in the Drawings and Specifications. This shall include any additional items related to Site Construction where a unit cost has not been requested. Additionally, this work shall include site

utilities, excavation and backfill to foundation subgrade for utilities and foundations, and grading within five feet of the building perimeter, which includes the perimeter of the existing building as well as all additions. This work also includes, but is not limited to: building excavation; backfill; foundation systems; gravel dry beds; concrete; masonry; structural steel; carpentry and wood decking; waterproofing; insulation; roofing; interior and exterior walls; doors; windows; finishes; casework; mechanical systems; and electrical systems. The full extent of this work is defined by the Contract Documents, including the Drawings and Project Manual, dated March November 2, 2009, as well as any addenda issued during the bidding process.

Measurement:

Measurement will be based on completion of the work described.

Payment:

Payment for item will be in accordance with the specifications.

Bid Item 1c:

AFRC Unheated Storage

Unit:

Lump Sum (LS)

Description:

The item shall consist of any and all material, equipment, and labor for items required by the contract documents to provide a complete and functional building and/or assembly as shown under Base Bid in the Drawings and Specifications. This shall include any additional items related to Site Construction where a unit cost has not been requested. Additionally, this work shall include site utilities, excavation and backfill to foundation subgrade for utilities and foundations, and grading within five feet of the building perimeter, which includes the perimeter of the existing building as well as all additions. This work also includes, but is not limited to: building excavation; backfill; foundation systems; gravel dry beds; concrete; masonry; structural steel; carpentry and wood decking; waterproofing; insulation; roofing; interior and exterior walls; doors; windows; finishes; casework; mechanical systems; and electrical systems. The full extent of this work is defined by the Contract Documents, including the Drawings and Project Manual, dated March November 2, 2009, as well as any addenda issued during the bidding process.

Measurement:

Measurement will be based on completion of the work described.

Payment:

Payment for item will be in accordance with the specifications.

_	^
٠,	•
	u

	RFQ No	
RFQ No		
	RFQ No	

# STATE OF WEST VIRGINIA Purchasing Division

### PURCHASING AFFIDAVIT

#### **VENDOR OWING A DEBT TO THE STATE:**

West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed is an amount greater than one thousand dollars in the aggregate

#### PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

If this is a solicitation for a public improvement construction contract, the vendor, by its signature below, affirms that it has a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the **West Virginia Code** The vendor **must** make said affirmation with its bid submission. Further, public improvement construction contract may not be awarded to a vendor who does not have a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the **West Virginia Code** and who has not submitted that plan to the appropriate contracting authority in timely fashion. For a vendor who is a subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the **West Virginia Code** may take place before their work on the public improvement is begun.

#### **ANTITRUST:**

In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, title and interest in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and the state of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular commodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made and become effective at the time the purchasing agency tenders the initial payment to the bidder.

I certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm, limited liability company, partnership or person or entity submitting a bid for the same materials, supplies, equipment or services and is in all respects fair and without collusion or fraud. I further certify that I am authorized to sign the certification on behalf of the bidder or this bid.

#### LICENSING:

Vendors must be licensed and in good standing in accordance with any and all state and local laws and requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia Secretary of State's Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases to obtain information to enable the Director or spending unit to verify that the vendor is licensed and in good standing with the above entities.

#### **CONFIDENTIALITY:**

The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally identifiable information or other confidential information gained from the agency, unless the individual who is the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the agency's policies, procedures and rules. Vendor further agrees to comply with the Confidentiality Policies and Information Security Accountability Requirements, set forth in http://www.state.wv.us/admin/purchase/privacy/noticeConfidentiality.pdf.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and acknowledges the information in his affidavit and is in compliance with the requirements as stated

Vendor's Name:	G.A.BROW	& ANS	<b>100.</b> ///	/		.,		
Authorized Signatu	re:	3 / V//			Date:	12.22.09	12.29.09	
Purchasing Affidavit (Re		<i></i> '''						



# State of West Virginia DRUG FREE WORKPLACE CONFORMANCE AFFIDAVIT West Virginia Code §21-1D-5

STATE OF	WEST VIRGINIA		
COUNTY OF	MARION	, TO-WIT:	
I, JAMES BE		_, after being first duly sworn, depos	e and
1. I am a	an employee of	G.A.BROWN & SON, INC.  (Company Name)	; and,
2. I do h	ereby attest that <sub>-</sub>	G.A.BROWN & SON, INC. (Company Name)	
maint policy	ains a valid writte is in compliance v	n drug free workplace policy and that with <b>West Virginia Code</b> §21-1D-5.	: such
		By:  Title: VICE PRESIDENT  Date: 12.29.09	
Taken, subsc	ribed and sworn t	to before me this $29$ day of $20$	<u>lmyrer</u> )
(Seal) (Seal) THIS AFFID COMPLY WI AFFIDAVIT THE BID.	CFFICIAL SEAV  NOTARY PUBLIC  STATE O™ WEST VIRGIN  CATHYA. BARMOSKY  G. A. Bicker & Sch. Inc. 215 Mill Street  Fairmont, West Virginia. 2656  Amplication Trains. Ass. 24	(Notary Public)  (Notary Public)  (Notary Public)  (Notary Public)  (Notary Public)  (Notary Public)  (Notary Public)	E THE TION OF
		Re	ev March 2009

#### **BID BOND**

KNOW ALL MEN BY THESE	PRESENTS, That we, the undersigned	G. A. Brown & Son, Inc.
of Fairmont		, as Principal, andFidelity and Deposit
Company of Maryland	Baltimore, MD , a corporation	organized and existing under the laws of the State of
	, , , , , , , , , , , , , , , , , , , ,	, as Surety, are held and firmly bound unto the State
	the state of the s	id (\$ 5% ) for the payment of which,
well and truly to be made, we jointly ar	nd severally bind ourselves, our heirs, ac	dministrators, executors, successors and assigns
•	~	pal has submitted to the Purchasing Section of the
		pade a part hereof, to enter into a contract in writing for onal Guard, Elkins, WV, RFQ # DEFK10007.
Construction of the Eikins	and the second s	
	Ng. additection of task cashindly if a califfic or airministration of chromospherical viscounterrapping views	
All results		And the state of t
NOW THEREFORE,		
(a) If said bid shall be reject	ed, or	
(b) If said bid shall be accer-	sted and the Principal shall enter into a c	contract in accordance with the bid or proposal attached proposal, and shall in all other respects perform the
agreement created by the acceptance	of said bid, then this obligation shall be	null and void, otherwise this obligation shall remain in full
force and effect. It is expressly under exceed the penal amount of this oblig-	stood and agreed that the liability of the	Surely for any and all claims hereunder shall, in no event,
exceed the bensi surgrittroi this could:	angirjas. Harani Statau :	
The Surely, for the value rec- way impaired or affected by any exten- waive notice of any such extension	elved, hereby slipulates and agrees that usion of the time within which the Obliger	the obligations of said Surely and its bond shall be in no e-may accept such bid, and said Surely does hereby
IN WITNESS WHEREOF, Pr	rincipal and Surety have hereunto set th	eir hands and seals, and such of them as are corporations
		to be signed by their proper officers, this
22nd day of Decembe		
	.,	$\sim 10^{\circ}$
Principal Corporate Seal		G. A. Brown, Inc.
		By HAY MANGE
		(Must be President or Vice President)
	•	VICE President
		(Fille)
		Fidelity and Deposit Company of Maryland
Surety Corporate Seal		(Name of Surety)
		By Altorney-in-Fact

IMPORTANT - Surety executing bonds must be licensed in West Virginia to transact surety insurance. Raised corporate seals must be affixed, a power of attorney must be attached

#### **Power of Attorney** FIDELITY AND DEPOSIT COMPANY OF MARYLAND

KNOW ALL MEN BY THESE PRESENTS: That the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, a corporation of the State of Maryland, by M. P. HAMMOND, Vice President, and ERIC D. BARNES, Assistant Secretary, in pursuance of authority granted by Article VI, Section 2, of the By-Laws of said Company, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, does hereby horninate, constitute and appoint A. L. STANCHINA, of Moneta, Virginia, its true and lawful agent and Attorney in Fact, no make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed; any and all bonds and indestakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Company, as fully and amply, to all intents and purposes, as if they had been thily executed and acknowledged by the regularly elected officers of the Company at its office in Baltimote, Mal, in their own proper persons. This power of attorney revokes that issued on behalf of A. I. STANCHINA dated June 14,2004.

The said Assistant Secretary does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article VI, Section 2, of the By-Law of said Company, and is now in force.

IN WITNESS WHEREOF, the said Vice-President and Assistant Secretary have hereunto subscribed their names and affixed the Corporate Seal of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 28th day of July, A.D. 2004

Lie D. Barry

ATTEST:

FIDELITY AND DEPOSIT COMPANY OF MARYLAND



Eric D Barnes Assistant Secretary

M. P Hammond

Vice President

State of Maryland City of Baltimore State of Maryland

#### FOR YOUR PROTECTION, LOOK FOR THE ZURICH WATERMARK

On this 28th day of July, A.D. 2004, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, came M P HAMMOND, Vice President, and ERIC D BARNES, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and they each acknowledged the execution of the same, and being by me duly sworn, severally and each for himself deposeth and saith, that they are the said officers of the Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and that the said Corporate Seal and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporation.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written

Dennis R Hayden

Notary Public

My Commission Expires: February 1, 2009

AGENCY\_

					RFQ/RFP#	(B)
(A)	WV State Agency (Stated on Page 1 "Spending Unit")	(C)	L MEN BY THE	(D)	TS, That we, the unc	
	Request for Quotation Number (upper	as Principal, and	(F)	of	(G)	د
(0)	right corner of page #1)	CA OLL C	, a corpora	non organize	d and existing under	me laws
(C)	Your Company Name	of the State of				
(D)	City, Location of your Company				firmly bound unto I	ne State
(E)	State, Location of your Company	of West Virginia, as	Obligee, in the p	enai sum of _	(JS.)	1 1
(F)	Surety Corporate Name				ich, well and truly to	
(G)	City, Location of Surety	we jointly and severa		s, our neirs,	administrators, execu	itors,
(H)	State, Location of Surety	successors and assign		1.11.		T) :- 1 1
(I)	State of Surety Incorporation				such that whereas the	
(J)	City of Surety Incorporation  Minimum amount of acceptable bid	has submitted to the a certain bid or prope				
(K)	bond is 5% of total bid. You may state	contract in writing fo			=	т шю а
	"5% of bid" or a specific amount on	contract in writing it	<sup>1</sup>	<u>(1)</u>		
	this line in words.	· <del></del>		41		
(L)	Amount of bond in figures				W	<del></del>
(M)	Brief Description of scope of work	NOW THE	REFORE			
(N)	Day of the month		oid shall be reject	ed or		
(0)	Month	(h) If said I	oid shall be accen	ted and the P	rincipal shall enter in	nto a
(P)	Year	contract in accordance				
(Q)	Name of Corporation	any other bonds and				
(R)	Raised Corporate Seal of Principal	other respects perform				
(S)	Signature of President or Vice	this obligation shall b				
• •	President	force and effect It is				
<b>(</b> I)	Title of person signing	Surety for any and all				
(Ü)	Raised Corporate Seal of Surety	amount of this obliga			•	
(v)	Corporate Name of Surety				ulates and agrees tha	t the
(W)	Signature of Attorney in Fact of the	obligations of said St				
	Surety	any extension of time				d said
NOTE:	Dated, Power of Attorney with Raised	Surety does hereby w				
	Surety Seal must accompany this bid				Surety have hereunto	
	bond	hands and seals, and s				
*		seals to be affixed her				officers,
		this (N) day	/ of(O	), 20	<u>(P)</u>	
		Principal Corporate S	eal		(0)	
					(Name of Principa	<u>T)</u>
		(R)		By	(S)	•
		` ,		,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	(Must be President	or
					Vice President)	
					(T)	
					Title	
		(U)				
		Surety Corporate Seal			(V)	
					(Name of Surety)	)
					(W) Attorney-in-Fact	<del></del>
					A BODIEV-ID-PACE	

IMPORTANT — Surety executing bonds must be licensed in West Virginia to transact surety insurance. Raised Corporate Seals must be affixed and a Power of Attorney must be attached.

	Agency
BID	BOND
KNICHALALI MENI DV THESE DDESENTS. That we the I	indersigned,
	as Principal, and
of	corporation organized and existing under the laws of the State of
with its principal office in the City of	, as Surety, are held and firmly bound unto the State
of West Virginia, as Obligee, in the penal sum of	(\$) for the payment of which,
well and truly to be made, we jointly and severally bind ourselves,	
The Condition of the above obligation is such that wherea Department of Administration a certain bid or proposal, attached he	
NOW THEREFORE,	
hereto and shall furnish any other bonds and insurance required by agreement created by the acceptance of said bid, then this obligation of the agreed that the liable exceed the penal amount of this obligation as herein stated.  The Surety for the value received, hereby stipulates and	on shall be null and void, otherwise this obligation shall remain in tull bility of the Surety for any and all claims hereunder shall, in no event, agrees that the obligations of said Surety and its bond shall be in no
way impaired or affected by any extension of the time within which waive notice of any such extension	the Obligee may accept such bid, and said Surety does nereby
IN WITNESS WHEREOF, Principal and Surety have here	unto set their hands and seals, and such of them as are corporations
have caused their corporate seals to be affixed hereunto and these	presents to be signed by their proper officers, this
day of, 20	
Principal Corporate Seal	
This per composition cour	(Name of Principal)
	Ву
	(Must be President or Vice President)
	(Title)
Surety Corporate Seal	(Name of Surety)

IMPORTANT – Surety executing bonds must be licensed in West Virginia to transact surety insurance. Raised corporate seals must be affixed, a power of attorney must be attached

KNOW ALL MEN BY THESE PRESEN	ITS:		
That			
	(Contractor name, complete address in	cluding ZIP Code and legal title )	
as Principal, hereinafter called Contractor, and	(Surety name and complete address inc	cluding ZIP Code)	······ • ······
		a corporation organized and existing un	der
the laws of the State of	, with its principal of	office in the City of	
as Surety, hereinafter called Surety, are held fi	rmly bound unto		
•	(Own	ner name, complete address including ZIP Code and legat title)	
as Obligee, hereinafter called Owner, for the us	se and benefit of claimants as herein	below defined in the amount of	
		Dollars (	),
for the payment whereof Principal and Surety b fimly by these presents	ind themselves, their heirs, executor	s, administrators, successors and assigns, jointly and seve	erally,
		entered into a contract with Owr	er for
which contract is by reference made a part here NOW, THEREFORE, THE CONDITION OF TH satisfy and discharge all claims of subcontracto CONTRACT and shall save Owner and its prop	eof, and is hereinafter referred to as last of the control of the	the CONTRACT ractor shall, well and truly perform the contract, and shall pons furnishing material or doing work pursuant to the lity over and above the contract price thereof, between the charge and secure the release of any and all mechanics lie erialmen, then this obligation shall be null and void Other	oay off, Owner
Signed and sealed this *	day of	20	
Principal Raised Corporate Seal (MUST BE AF			:
Timolpar randou dosporado dosa (m.de. 1111.		(Contractor Name)	(Seal)
	BY:	· · · · · · · · · · · · · · · · · · ·	(Seal)
	(N	Aust be President, Vice President, Owner, Partner, Meneger or Member)	
Surety Raised Corporate Seal (MUST BE AFF)	XFD)	(Title)	•
odicty realist component com (index 22 min.			
		(Surety)	
	BY:		(Seal)
NOTE: Raised Corporate Seals are man Please attach Power of Attorney	datory NOTE:	Applicable sections of attached acknowledgments must be completed and returned as part of the bond	

<sup>\*</sup>Power of Attorney must be certified on this date or later

## Acknowledgment by Principal if individual or Partnership 1 STATE OF \_\_\_\_\_ 2 County of , a Notary Public in and for the 3 I. 4 county and state aforesaid, do hereby certify that whose name is signed to the foregoing writing, has this day acknowledged the same before me in my said county 5 Given under my hand this day of 20 7: 6 Notary Seal (Notary Public) 8 My commission expires on the \_\_\_\_\_ day of \_\_\_\_\_ 20 \_\_\_\_ Acknowledgment by Principal if Corporation 9 STATE OF 10 County of , a Notary Public in and for the 12 county and state aforesaid, do hereby certify that 13 who as, \_\_\_\_\_\_ signed the foregoing writing for has this day, in my said county, before me, acknowledged the said writing to be the act and deed of the said corporation 15 Given under my hand this \_\_\_\_\_\_ day of \_\_\_\_\_\_\_ 20 \_\_\_\_\_ 17: 16 Notary Seal (Notary Public) 18 My commission expires on the \_\_\_\_\_\_ day of \_\_\_\_\_\_ 20 \_\_\_\_ Acknowledgment by Surety 19 STATE OF 20 County of \_\_\_\_\_ , a Notary Public in and for the 22 county and state aforesaid, do hereby certify that 23 who as, \_\_\_\_\_\_ signed the foregoing writing for has this day, in my said county, before me, acknowledged the said writing to be the act and deed of the said corporation 25 Given under my hand this \_\_\_\_\_ day of \_\_\_\_\_ 20 \_\_\_\_ 26 Notary Seal (Notary Public) 28 My commission expires on the \_\_\_\_\_ day of \_\_\_\_\_ 20 \_\_\_\_ Sufficiency in Form and Manner Attorney General of Execution Approved

(Deputy Attorney General)

- 1 IF PRINCIPAL IS AN INDIVIDUAL OR PARTNERSHIP, HAVE NOTARY COMPLETE LINES (1) THROUGH (8)
- 2 IF PRINCIPAL IS A CORPORATION, HAVE NOTARY COMPLETE LINES (9) through (18)
- 3 SURETY MUST HAVE NOTARY COMPLETE LINES (19) through (28)
- 4 Notaries must:

#### ACKNOWLEDGMENT BY PRINCIPAL, IF INDIVIDUAL OR PARTNERSHIP

- 1 Entername of State.
- 2 Enter name of County.
- 3 Enter name of Notary Public witnessing transactions
- 4 Enter name of principal covered by bond if individual or partnership (Must be Owner or General Partner of Sole Proprietorship or Partnership)
- 5 Notary enters date bond was witnessed. Must be the same as or later than signature date
- 6 Affix Notary Seal
- 7 Notary affixes his/her signature
- 8 Notary enters commission expiration date

#### ACKNOWLEDGMENT BY PRINCIPAL IF CORPORATION

- 9 Entername of State.
- 10 Enter name of County.
- 11 Enter name of Notary Public witnessing transactions
- 12 Enter name of Corporate Officer signing bond
- 13 Enter Title of Corporate Officer signing bond (Must be President or Vice President of Corporation; Manager or Managing Member of Limited Liability Company)
- 14 Enter name of Company or Corporation
- 15 Notary enters date bond was witnessed Must be the same as or later than signature date
- 16 Affix notary Seal
- 17 Notary affixes his/her signature
- 18 Notary enters commission expiration date.

#### ACKNOWLEDGMENT BY SURETY

- 19 Entername of State
- 20 Enter name of County.
- 21 Enter name of Notary Public witnessing transactions
- 22 Enter name of person having power of attorney to bind Surety Company
- 23 Enter Title of person binding Surety Company
- 24 Enfer name of insurance Company (Surety)
- 25 Notary enters date bond was witnessed Must be the same as or later than signature date
- 26 Affix Notary Seal
- 27 Notary affixes his/her signature
- 28. Notary enters commission expiration date.

#### **POWER OF ATTORNEY INSTRUCTIONS**

Power of attorney for surety must be attached showing that it was in full force and effect on signature date indicated on the face of the bond. A raised corporate seal must also be affixed to the Power of Attorney form

- a Name of attorney in fact must be listed
- b Power of Attorney may not exceed imposed limitations
- c. Certificate date, the signature date of bond must be entered
- d. Signature of authorizing official must be affixed. (Signature may be facsimile)
- e Raised seal must be affixed.

#### KNOW ALL MEN BY THESE PRESENTS:

That						
ae Drir	ncipal, hereinafter called Contractor, and	(Contractor name	, complete address inc	cluding ZIP Co	de and legal title)	
ao Fili	icipal, neremaner called contractor, and	(Surety name and	complete address inc	luding ZIP Co	(e)	
			U NACE		a corporation organized an	_
	vs of the State of		, with its principal o	ffice in the (	ity of	
as Sur	ety, hereinafter called Surety, are held firr	mly bound unto	/B			-1 4:44-1
			(Owner	name, comple	e address including ZIP Code and leg	ai me;
as Obli	gee, hereinafter called Owner, in the amo	unt of	<del></del>			روم میدر ما المارور ما المارور ما المارور ما المارور ما المارور ما المارور ما المارور ما المارور ما
Dollars	3 (	), for the payment whereof Contractor and Surety bind themselves, their heirs, executors,				
adminis	strators, successors, and assigns, jointly a	and severally, firm	nly by these presen	its		
WHER	EAS, Contractor has by written agreemer	nt dated				
		6	entered into a contr	act with Owi	er for	
	and an additional and an additional and	propored by				
III acco	ordance with drawings and specifications	nepared by				
hereun 1 2 complet	ver Contractor shall be, and declared by C der, the Surety may promptly remedy the Complete the CONTRACT in accordance Shall save the Owner harmless from any e the CONTRACT in accordance with its of action shall accrue on this bond to or f	default, or shall p with its terms ar claims, judgmen terms and condit	promptly: nd conditions, and ts, or liens arising f ions in a timely ma	rom the Sur	ety's failure to either remedy the	default or to
•	and sealed this *		day of		20	
	I Raised Corporate Seal (MUST BE AFF		··			
				(Contractor Name)		
			BY:			(Seal)
				st be President	Vice President, Owner, Partner, Manag	
			<del></del>		(Title)	
urety R	taised Corporate Seal (MUST BE AFFIXE	:D)			, ,	
					(Surety)	
			BY:			(Seal)
OTE:	Raised Corporate Seals are mandator Please attach Power of Attorney.	у	NOTE:		e sections of attached acknowled ompleted and returned as part o	

<sup>\*</sup>Power of Attorney must be certified on this date or later

# Acknowledgment by Principal if individual or Partnership

1 STATE OF		
		to-wit:
3 l,		, a Notary Public in and for the
4 county and state aforesaid, do hereby certify th	at	
whose name is signed to the foregoing writing,	has this day acknowledged the same	before me in my said county
5 Given under my hand this	day of	20
6 Notary Seal	7	
		(Notary Public)
8 My commission expires on the	day of	20
Acknowledgment by Principal if Corpo	ration	
9 STATE OF		
		to-wit:
		, a Notary Public in and for the
13 who as,		signed the foregoing writing for
		a corporation,
has this day, in my said county, before me, ack		
15 Given under my hand this	day of	20
16 Notary Seal	17	
·		(Notary Public)
18 My commission expires on the	day of	20
Acknowledgment by Surety		
19 STATE OF		
		to-wit:
		, a Notary Public in and for the
22 county and state aforesaid, do hereby certify the		
23 who as,	and the second second second second second second second second second second second second second second seco	signed the foregoing writing for
		a corporation,
has this day, in my said county, before me, ac		
25 Given under my hand this		
26 Notary Seal		
•	*	(Notary Public)
28 My commission expires on the	day of	20
Sufficiency in Form and Manner		2
of Execution Approved		Attorney General
his day of20	o	
	<del></del>	(Deputy Attorney General)

- 1 IF PRINCIPAL IS AN INDIVIDUAL OR PARTNERSHIP, HAVE NOTARY COMPLETE LINES (1) THROUGH (8)
- 2 IF PRINCIPAL IS A CORPORATION, HAVE NOTARY COMPLETE LINES (9) through (18)
- 3 SURETY MUST HAVE NOTARY COMPLETE LINES (19) through (28)
- 4 Notaries must:

#### ACKNOWLEDGMENT BY PRINCIPAL, IF INDIVIDUAL OR PARTNERSHIP

- 1 Enter name of State.
- 2 Enter name of County.
- 3 Enter name of Notary Public witnessing transactions
- 4 Enter name of principal covered by bond if individual or partnership. (Must be Owner or General Partner of Sole Proprietorship or Partnership)
- 5 Notary enters date bond was witnessed Must be the same as or later than signature date
- 6 Affix Notary Seal
- 7 Notary affixes his/her signature
- 8 Notary enters commission expiration date

#### ACKNOWLEDGMENT BY PRINCIPAL IF CORPORATION

- 9. Enter name of State
- 10 Enter name of County.
- 11 Enter name of Notary Public witnessing transactions
- 12 Enter name of Corporate Officer signing bond
- 13 Enter Title of Corporate Officer signing bond (Must be President or Vice President of Corporation; Manager or Managing Member of Limited Liability Company)
- 14 Enter name of Company or Corporation
- 15 Notary enters date bond was witnessed Must be the same as or later than signature date
- 16 Affix notary Seal
- 17 Notary affixes his/her signature
- 18 Notary enters commission expiration date

#### ACKNOWLEDGMENT BY SURETY

- 19 Enter name of State
- 20 Enter name of County.
- 21 Enter name of Notary Public witnessing transactions
- 22 Enter name of person having power of attorney to bind Surety Company
- 23 Enter Title of person binding Surety Company
- 24 Enter name of Insurance Company (Surety)
- 25 Notary enters date bond was witnessed Must be the same as or later than signature date
- 26 Affix Notary Seal
- 27 Notary affixes his/her signature
- 28. Notary enters commission expiration date.

#### **POWER OF ATTORNEY INSTRUCTIONS**

Power of attorney for surety must be attached showing that it was in full force and effect on signature date indicated on the face of the bond. A raised corporate seal must also be affixed to the Power of Attorney form

- a. Name of attorney in fact must be listed
- b Power of Attorney may not exceed imposed limitations
- c. Certificate date, the signature date of bond must be entered
- d Signature of authorizing official must be affixed (Signature may be facsimile)
- e Raised seal must be affixed.

#### KNOW ALL MEN BY THESE PRESENTS:

That				150
on Principal haroinafter collect Contrac		complete address including ZIF	Code and legal title)	
as Principal, hereinafter called Contrac		complete address including ZIP	Code)	-
			a corporation organized ar	nd existing under
the laws of the State of				
as Surety, hereinafter called Surety, ar	e held firmly bound unto			Water to the second second second second second second second second second second second second second second
as Obligee, hereinafter called Owner, i	n the amount of			
Dollars (	), for the payment whereof	F Contractor and Surety bind	d themselves, their heirs, executors	5,
administrators, successors, and assign WHEREAS, Contractor has by written				
in accordance with drawings and speci				
Complete the CONTRACT in ac Shall save the Owner harmless complete the CONTRACT in accordance No right of action shall accrue on this bo Owner	from any claims, judgment with its terms and condition	s, or liens arising from the sons in a timely manner	Surety's failure to either remedy the rthan the Owner named herein or t	
Signed and sealed this *	v ————————————————————————————————————	day of	20	
Principal Raised Corporate Seal (MUS)	BE AFFIXED)			
				(Saal)
			(Contractor Name)	(Seal)
		BY:		. ,
			(Contractor Name)  dent, Vice President, Owner, Partner, Manag	(Seal)
urety Raised Corporate Seal (MUST Bl	E AFFIXED)			(Seal)
urety Raised Corporate Seal (MUST Bl	E AFFIXED)		dent, Vice President, Owner, Partner, Manag	(Seal)
Surety Raised Corporate Seal (MUST Bl	·	(Must be President)	dent, Vice President, Owner, Partner, Manag (Title)	

\*Power of Attorney must be certified on this date or later

APPROVED AG 08-20-09

## Acknowledgment by Principal if individual or Partnership 1 STATE OF \_\_\_\_\_ 2 County of , a Notary Public in and for the 3 I. 4 county and state aforesaid, do hereby certify that whose name is signed to the foregoing writing, has this day acknowledged the same before me in my said county 5 Given under my hand this \_\_\_\_\_ day of \_\_\_\_\_ 20 \_\_\_\_\_ 6 Notary Seal (Notary Public) Acknowledgment by Principal if Corporation 9 STATE OF 10 County of , a Notary Public in and for the 12 county and state aforesaid, do hereby certify that 13 who as, \_\_\_\_\_\_ signed the foregoing writing for has this day, in my said county, before me, acknowledged the said writing to be the act and deed of the said corporation 15 Given under my hand this \_\_\_\_\_ day of \_\_\_\_\_\_ 20 \_\_\_\_ 17 16 Notary Seal (Notary Public) 18 My commission expires on the \_\_\_\_\_ day of \_\_\_\_\_ 20 \_\_\_\_

#### Acknowledgment by Surety

Homiomondinom by among		
19 STATE OF		
20 County of		to-wit:
21 l,		, a Notary Public in and for the
22 county and state aforesaid, do hereby certify		
3 who as, signed the f		
24		a corporation,
has this day, in my said county, before me, a	cknowledged the said writing to be the act and	
25 Given under my hand this	day of	20
26 Notary Seal	27	
		(Notary Public)
28 My commission expires on the	day of	20

Sufficiency in Form and Manner of Execution Approved

Attorney General

 у:

(Deputy Attorney General)

- 1 IF PRINCIPAL IS AN INDIVIDUAL OR PARTNERSHIP, HAVE NOTARY COMPLETE LINES (1) THROUGH (8)
- 2 IF PRINCIPAL IS A CORPORATION, HAVE NOTARY COMPLETE LINES (9) through (18)
- 3 SURETY MUST HAVE NOTARY COMPLETE LINES (19) through (28)
- 4. Notaries must:

#### ACKNOWLEDGMENT BY PRINCIPAL, IF INDIVIDUAL OR PARTNERSHIP

- 1 Enter name of State.
- 2 Enter name of County.
- 3 Enter name of Notary Public witnessing transactions
- 4 Enter name of principal covered by bond if individual or partnership (Must be Owner or General Partner of Sole Proprietorship or Partnership)
- 5 Notary enters date bond was witnessed. Must be the same as or later than signature date
- 6 Affix Notary Seal
- 7 Notary affixes his/her signature
- 8 Notary enters commission expiration date

#### ACKNOWLEDGMENT BY PRINCIPAL IF CORPORATION

- 9 Enter name of State
- 10 Enter name of County.
- 11 Enter name of Notary Public witnessing transactions
- 12 Enter name of Corporate Officer signing bond
- 13 Enter Title of Corporate Officer signing bond (Must be President or Vice President of Corporation; Manager or Managing Member of Limited Liability Company)
- 14 Enter name of Company or Corporation
- 15 Notary enters date bond was witnessed Must be the same as or later than signature date
- 16 Affix notary Seal
- 17 Notary affixes his/her signature
- 18 Notary enters commission expiration date

#### **ACKNOWLEDGMENT BY SURETY**

- 19 Enter name of State.
- 20 Enter name of County.
- 21 Enter name of Notary Public witnessing transactions.
- 22 Enter name of person having power of attorney to bind Surety Company
- 23 Enter Title of person binding Surety Company
- 24 Enter name of insurance Company (Surety)
- 25 Notary enters date bond was witnessed Must be the same as or later than signature date
- 26 Affix Notary Seal
- 27 Notary affixes his/her signature
- 28 Notary enters commission expiration date

#### **POWER OF ATTORNEY INSTRUCTIONS**

Power of attorney for surety must be attached showing that it was in full force and effect on signature date indicated on the face of the bond. A raised corporate seal must also be affixed to the Power of Attorney form

- a Name of attorney in fact must be listed
- b Power of Attorney may not exceed imposed limitations
- c. Certificate date, the signature date of bond must be entered
- d Signature of authorizing official must be affixed (Signature may be facsimile)
- e Raised seal must be affixed.

#### Supplementary Conditions to AIA Document A201-2007 General Conditions of the Contract for Construction

The following Supplementary Conditions modify the General Conditions of the Contract for Construction, AIA Document A201, 2007 Edition Where a portion of the General Conditions is modified or deleted by these Supplementary Conditions, the unaltered portions of the General Conditions shall remain in effect

### ARTICLE 1 GENERAL PROVISIONS

ANY PROVISION OF THE AIA DOCUMENT A101-2007 STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR THAT CONFLICTS WITH THESE SUPPLEMENTARY CONDITIONS IS NULL AND VOID.

Add the following Section to Article 1:

#### §1.05 PARTY RELATIONS

§1.05 The Owner and their consultants, the Architect and their Consultants, and the Contractor and their Subcontractors agree to proceed with the Work on the basis of mutual trust, good faith and fair dealing

#### **§1 1 BASIC DEFINITIONS**

#### §1.1.1 THE CONTRACT DOCUMENTS

§1.1.1 Delete the last sentence of this Section and substitute the following:

The Contract Documents also Include the Bidding Documents (Advertisement or Invitation to Bid, Request for Quotations/Bids, Instructions to Bidders, Form of Proposal, Bid Bond and Sample Forms), Performance Bond, Payment Bond, Maintenance Bond (if applicable), Certificates of Insurance, Special Provisions For Disadvantaged and Women Business Enterprise Utilization (if bound herein), and West Virginia Department of Labor Wage Rates

#### §1.1.2 THE CONTRACT

§1 1 2 Make the following changes to Section 1 1 2:

in the last sentence, insert "and the Contractor" after "The Architect" and delete "the Architect's" and insert "their respective"

#### ARTICLE 2 OWNER

#### §21 GENERAL

§2 1 2 Delete Section 2 1 2 in its entirety

§2.1 Add the following Section to 21:

§2 1 3 The Owner reserves the right to maintain a full time project representative at the site who shall have such duties and responsibilities as the Owner may assign The Owner's representative shall not interfere with or be responsible for the Contractor's means, methods, techniques, sequences and procedures for accomplishing the Work

#### §2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER

§2.2.3 Delete the last sentence of Section 2.2.3 and substitute the following:

The Contractor shall confirm the locations of each utility. If the Owner has provided geotechnical and other tests to determine subsurface conditions, the Owner will provide such documents to the Contractor; the Contractor acknowledges that it will make no claims for any subsurface or any other conditions revealed by these tests

#### §2.4 OWNER'S RIGHT TO CARRY OUT THE WORK

§2.4 Delete the third sentence of Section 2.4

### ARTICLE 3 CONTRACTOR

### §3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§3.2.2 Add the following sentence to the end of Section 3.2.2:

Claims resulting from the Contractor's failure to familiarize itself with the site or pertinent documents shall be deemed waived

#### §3 2 3 Delete Section 3 2 3 in its entirety and substitute the following:

§3.2.3 The Contractor acknowledges its continuing duty to review and evaluate the Construction Documents during performance of its services and shall immediately notify the Owner and the Architect about any problems, conflicts, defects, deficiencies, inconsistencies or omissions it discovers in or between the Construction Documents; and variances it discovers between the Construction Documents and applicable laws, statutes, building codes, rules and regulations.

#### § 3 2 4 Add the following clauses to Section 3 2 4:

§3 2 4.1 If the Contractor performs any Work which it knows or should have known involves a recognized problem, conflict, defect, deficiency, inconsistency or omission in the Construction Documents; or a variance between the Construction Documents and requirements of applicable laws, statutes, building codes, rules and regulations, without notifying the Owner and the Architect prior to receiving written authorization from the Architect to proceed, the Contractor shall be responsible for the consequences of such performance

§3 2 4 2 Before ordering any materials or doing any Work, the Contractor and Subcontractors shall verify all measurements at the Site and shall be responsible for the correctness of same Discrepancies shall be reported in writing to the Architect prior to proceeding with the Work. No extra charge or compensation will be entertained due to differences between actual measurements and dimensions indicated on the drawings, if such differences do not result in a change in the scope of Work or if the Architect failed to receive written notice before the Work was performed

#### §3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

#### §3 3 1 Make the following changes to Section 3 3 1:

In the last sentence, delete the word "solely" the first time it appears and insert at the end of this sentence "unless the Contractor is grossly negligent"

#### §3.4 LABOR AND MATERIALS

#### §3.4.1 Add the following clauses to Section 3.4.1:

§3 4 1 1 In accordance with West Virginia Code §5 19-1 et seq, every contract for construction, reconstruction, alteration, repair, improvement or maintenance of public works, where the cost is more than \$50,000 and, in the case of steel only, where the cost of steel is more than \$50,000 or where more than 10,000 pounds of steel are required, the State will accept only aluminum, glass or steel products produced in the United States in addition, items of machinery or equipment purchased for use at the site of public works, shall be made of domestic aluminum, glass or steel, unless

the cost of the product is less than \$50,000 or less than 10,000 pounds of steel are used in the public works project

§3 4 1 2 Foreign made aluminum, glass or steel products may be accepted only if the cost of domestic products is found to be unreasonable. Such cost is unreasonable if it is twenty percent (20%) or more higher than the bid price for foreign made products if the domestic aluminum, glass or steel products to be supplied or produced is in a "substantial labor surplus area," as defined by the United States Department of Labor, foreign made products may be supplied only if domestic products are thirty percent (30%) or more higher in price than the foreign made products

§3 4.1 3 If, prior to the award of a contract under the above provisions, the spending officer of the spending unit determines that there exists a bid for like <u>foreign</u> aluminum, glass or steel that is reasonable and lower than the lowest bid for domestic products, the spending officer may request in writing a reevaluation and reduction in the lowest bid for such domestic products. All vendors must indicate in their bid if they are supplying foreign aluminum, glass or steel

### §3.41.4 PREFERENCE FOR USE OF DOMESTIC STEEL. PRODUCTS

- .1 Except when authorized by the director of the Purchasing Division pursuant to Subclause 2 below, no contractor may use or supply steel products for a state contract project other than those steel products made in the United States As used in this contract:
  - a "State contract project" means any erection or construction of, or any addition to, alteration of or other improvement to any building or structure, including, but not limited to, roads or highways, or the installation of any heating or cooling or ventilating plants or other equipment, or the supply of any materials for such projects, pursuant to a contract with the State of West Virginia for which bids were solicited on or after June 6, 2001
  - b. "Steel products" means products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated or otherwise similarly processed, or processed by a combination of two or more of such operations, from steel made by the open hearth, basic oxygen, electric furnace, bessemer or other steel making process.
  - c. "United States" means the United States of America and includes all territory, continental or insular, subject to the jurisdiction of the United States
- 2 The director of the Purchasing Division may, in writing, authorize the use of foreign steel products if:

- a The cost for each contract item used does not exceed one tenth of one percent (1%) of the total contract cost or two thousand five hundred dollars (\$2,500 00), whichever is greater For the purposes of this contract, the cost is the value of the steel product as delivered to the project; or
- b The director of the Purchasing Division determines that specified steel materials are not produced in the United States in sufficient quantity or otherwise are not reasonably available to meet contract requirements
- .3 A contractor who uses steel products in violation of this Clause may be subject to civil penalties pursuant to West Virginia Code §6A-3-56.
- §3 4 1.5 The Contractor and all Subcontractors shall pay the higher of the U. S. Department of Labor minimum wage rates or the West Virginia Department of Labor minimum wage rates for the County In which this contract is performed, pursuant to West Virginia Code §21-5A-1 et seg
- §3 4 1 6 WEST VIRGINIA JOBS ACT: Pursuant to West Virginia Code §21-1C-1 et seq, every public improvement contract or subcontract let by a public authority shall contain the following language:

#### 1 DEFINITIONS:

- a The term "construction project" means any construction, reconstruction, improvement, enlargement, painting, decorating or repair of any public improvement let to contract in an amount equal to or greater than one million dollars (\$1,000,000) The term "construction project "does not include temporary or emergency repairs;
- b (1) The term "employee "means any person hired or permitted to perform hourly work for wages by a person, firm or corporation in the construction industry;
  - (2) The term "employee" does not include:
    - (A) Bona fide employees of a public authority or individuals engaged in making temporary or emergency repairs;
    - (B) Bona fide independent contractors; or
    - (C) Salaried supervisory personnel necessary to assure efficient execution of the employee's work;
- c. The term "employer" means any person, firm or corporation employing one or more employees on any public improvement and includes all contractors and subcontractors;

- d. The term "local labor market" means every county in West Virginia and all counties bordering West Virginia that fall within seventy five (75) miles of the border of West Virginia;
- e The term "public authority" means any officer, board, commission or agency of the State of West Virginia and its political subdivisions, including counties and municipalities Further, the Economic Grant Committee, Economic Development Authority, Infrastructure and Jobs Development Council and School Building Authority shall be required to comply with the provisions of this Clause for loans, grants or bonds provided for public improvement construction projects; and
- f The term "public improvement" includes the construction of all buildings, roads, highways, bridges, streets, alleys, sewers, ditches, sewage disposal plants, waterworks, airports and all other structures that may be let to contract by a public authority, excluding improvements funded, in whole or in part, by federal funds
- .2 LOCAL LABOR MARKET UTILIZATION ON PUBLIC IMPROVEMENT CONSTRUCTION PROJECTS; WAIVER CERTIFICATES:
  - a. Employers shall hire at least seventy-five percent (75%) of employees for public improvement construction projects from the local labor market, to be rounded off, with at least two employees from outside the local labor market permissible for each employer per project
  - b. Any employer unable to employ the minimum number of employees from the local labor market shall inform the nearest office of the Bureau of Employment Programs' Division of Employment Services of the number of qualified employees needed and provide a job description of the positions to be filled
  - c. If, within three (3) business days following the placing of a job order, the Division is unable to refer any qualified job applicants to the employer or refers less qualified job applicants than the number requested, then the Division shall issue a waiver to the employer stating the unavailability of applicants and shall permit the employer to fill any positions covered by the waiver from outside the local labor market. The waiver shall be either oral or in writing and shall be issued within the prescribed three (3) days. A waiver certificate shall be sent to both the employer for its permanent project records and to the public authority

3 SCOPE; REPORTING REQUIREMENTS:

- a. Pursuant to West Virginia Code §21-1C-5, the West Virginia Jobs Act applies to expenditures for construction projects by any public authority for public improvements as defined by this Act
- b. For public improvement projects let pursuant to the West Virginia Jobs Act, the public authority shall file or require an employer as defined in Chapter 21, Article 1C, Section 2 to file with the Division of Labor copies of the waiver certificates and certified payrolls, pursuant to West Virginia Code, Chapter 21, Article 5A, or other comparable documents that include the number of employees, the county and state wherein the employees reside and their occupation.
- c The Division of Labor shall compile the information required by this section and submit it annually to the Joint Committee on Government and Finance by the fifteenth day of October The joint committee may forward these reports to the Legislative Auditor to review and make comments regarding the usefulness of the information collected and to suggest changes to the division's method of reporting to ensure the information collected will prove useful in evaluating the effectiveness of the provisions of this Clause.
- d Each public authority has the duty to implement the reporting requirements of this Clause. Every public improvement contract or subcontract let by a public authority shall contain provisions conforming to the requirements of this Clause
- e The Division of Labor is authorized to establish procedures for the efficient collection of data, collection of civil penalties prescribed in West Virginia Code §21-1C-6 and transmittal of data to the Joint Committee on Government and Finance.
- 4 PENALTIES: Pursuant to West Virginia Code §21-1C-6, any employer who violates any provision of this Clause is subject to a civil penalty of one hundred dollars (\$100) per day of violation
- §3.4.1.7 PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT: The Contractor must, at all times during the term of this Agreement, be in compliance with West Virginia Code §21-1D-1 et seq, which provides:
  - 1 No public authority may award a public improvement contract which is to be let to bid to a contractor unless the terms of the contract require the contractor and its subcontractors to implement and maintain a written drug-free workplace policy in compliance with this article and the contractor and its subcontractors provide a sworn statement in

- writing, under the penalties of perjury, that they maintain a valid drug-free workplace policy in compliance with this article. The public improvement contract shall provide for the following:
  - (1) That the contractor implements its drug-free workplace policy;
  - (2) Cancellation of the contract by the awarding public authority if the contractor:
    - (A) Fails to implement its drug-free workplace policy;
    - (B) Fails to provide information regarding implementation of the contractor's drug-free workplace policy at the request of the public authority; or
    - (C) Provides to the public authority false information regarding the contractor's drug-free workplace policy
- 2 Each contractor that submits a bid for the work must submit at the same time an affidavit that the contractor has a written plan for a drug-free workplace policy in compliance with West Virginia Code §21-1D-5 A public improvement contract may not be awarded to a contractor who does not have a written plan for a drug-free workplace policy and who has not submitted that plan to the appropriate contracting authority in timely fashion
- 3 A clearly legible copy of the contractor's written drug-free workplace policy shall be kept posted in a prominent and easily accessible place at the public improvement construction site thereof by each contractor subject to the provisions of this article.
- 4 Every contractor shall keep an accurate record showing the names, occupation and safety-sensitive status of all employees, in connection with the construction on the public improvement, and showing any drug tests or alcohol tests performed and employee education and supervisor training received, which record shall be open at all reasonable hours for inspection by the public authority which let the contract and its officers and agents. It is not necessary to preserve the record for a period longer than three years after the termination of the contract
- 5 All drug testing information specifically related to individual employees is confidential and should be treated as such by anyone authorized to review or compile program records Drug test results may not be used in a criminal proceeding without the employee's consent
- 6 Any Contractor who violates any provision of this Article, or any person who aids or authorizes any such violation, shall be

guilty of a misdemeanor and upon conviction, shall be subject to the penalties set forth in West Virginia Code §21 1D-8

#### §3.4 Add the following Sections to 3.4:

§3 4.4 Where materials and equipment are to be provided by the Owner under the Contract Documents, the Contractor shall notify the Owner in writing as to when materials and equipment are required on the project site in sufficient time to avoid delay in the Work

§3.4.5 The Contractor shall employ labor on the Project or in connection with the Work, capable of working harmoniously with all trade crafts and any other individuals associated with the Project The Contractor shall also use its best efforts and implement policies and practices to minimize the likelihood of any strike, work stoppage or other labor disturbance. Except as specifically provided in this agreement, Contractor shall not be entitled to any adjustment in the Contract sum or Contract time and shall be liable to the Owner for all damages suffered by the Owner occurring as a result of work stoppages, slowdowns, disputes, or strikes by the work force of or provided by Contractor or its Subcontractors

#### §3.5 WARRANTY

§3.5 Add the following sentence at the end of Section 3.5:

The Contractor agrees to assign to the Owner at time of Final Completion of the Work, any and all manufacturer's warranties relating to materials and labor used in the Work and further agrees to perform the Work in such a manner so as to preserve any and all such warranties

#### §3.8 ALLOWANCES

§3 8.3 Make the following change to Section 3 8.3:

§3.8.3 Delete "with reasonable promptness" and insert "in sufficient time to avoid delay in the Work."

Add the following Section to 3 8:

§3.8.4 The Contractor shall promptly submit to the Owner an itemized account of any expenditure by the Contractor of the Contract Allowance in sufficient detail to allow the Owner to properly account for such expenditure

#### §3.9 SUPERINTENDENT/PROJECT MANAGER

§3.9.1 Add the following sentence to the end of Section 3.9.1:

The Contractor may also employ a competent project manager

§3.9.2 Make the following changes to Section 3.9.2:

In the first sentence, add "and project manager, if applicable" after "superintendent." In the second sentence, add "or project manager, if applicable," after "superintendent"

#### §3.93 Make the following changes to Section 3.93:

In the first sentence, add "or project manager, if applicable," after "superintendent." In the second sentence, add "or project manager, if applicable," after "superintendent"

#### §3 9 Add the following Section to 3 9:

§3.9.4 The Owner shall have the right, at any time, to direct a change in the Contractor's representatives if their performance is deemed unsatisfactory

#### §3 10 CONTRACTOR'S CONSTRUCTION SCHEDULES

§3.10 1 Make the following changes to Section 3.10 1:

Beginning In the first sentence, delete the word "promptly" and substitute "by the earliest reasonable date" Add the following sentence to the end of Section 3.10.1: "The Contractor shall submit an updated construction schedule with each payment application, unless waived by the Owner"

Add the following Sections to 3.10:

§3.10.4 At any time after the first thirty (30) days of the Contract Time, if it is found that the project is two (2) weeks or more behind schedule, beyond approved time extensions, or if at any time during the last thirty (30) days of the scheduled Contract Time the Contractor is one (1) week or more behind schedule, the Contractor shall Immediately submit a plan to the Owner describing how the Work will be placed back on schedule within the remaining Contract Time

§3 10.5 If the Owner and the Architect determine that the performance of the Work during any stage of the construction schedule last approved by the Owner has not progressed or reached the level of completion required by the Contract Documents, the Owner will have the right to order the Contractor to take corrective measures (hereinafter referred to collectively as Extraordinary Measures) necessary to expedite the progress of the Work, including, without limitation: (1) working additional shifts or overtime; (2) supplying additional manpower, equipment and facilities; and (3) other similar measures Such Extraordinary Measures shall continue until the progress of the Work complies with the last approved construction schedule. The Owner's right to require Extraordinary Measures is solely for the purpose of ensuring the Contractor's compliance with the construction schedule after allowing for approved extensions of Contract Time as provided elsewhere in this Agreement The Contractor is not entitled to an

adjustment in the Contract Sum in connection with any Extraordinary Measures required by the Owner. The Owner may exercise its rights under this Section as frequently as the Owner deems necessary to ensure that the Contractor's performance of the Work will comply with the construction schedule.

#### §3 11 DOCUMENTS AND SAMPLES AT THE SITE

§3.11 Insert the following sentence at the end of Section 3.11:

The Contractor's compliance with this Section 3.11 shall be a condition precedent to any obligation of the Owner to make Final Payment pursuant to this Agreement

#### §3 15 CLEANING UP

§3.15.2 Delete Section 3 15 2 in its entirety and substitute the following:

§3 15 2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and may withhold such reasonable costs as necessary for the fulfillment of the Contractor's obligation under this Section 3 15 If the reasonable costs of such cleaning exceed the Contract Sum then due the Contractor, the Contractor shall reimburse the Owner the difference within thirty (30) consecutive calendar days of the Owner's written request

#### §3 15 Add the following Section to 3.15:

§3.15.3 In order to achieve Substantial Completion, as defined by Section 9.8, for any portion of the Work, the Contractor must have the area where the Work is located fully cleaned and all materials and/or debris removed from site. The Certificate of Substantial Completion will not be issued until the Contractor has met this obligation.

### ARTICLE 4 ARCHITECT

#### §4.1 GENERAL

§4 1 1 Make the following changes to Section 4 1 1:

In first sentence, delete the period and add ", when required pursuant to West Virginia Code §30-12-1 et seq." Add the following sentence at the end of Section 4.11: "If the Owner does not retain an architect lawfully licensed to practice architecture or an entity lawfully practicing architecture in the jurisdiction where the Project is located, the Owner will appoint an individual to assume the role and obligations of the Architect pursuant to this Agreement."

#### §4.2 ADMINISTRATION OF THE CONTRACT

§4.2 Make the following changes to Section 4.2:

§4.2.1 In the first sentence of Section 4.2.1 after the word Architect add ", unless otherwise indicated by the Owner,"

§422 In the first sentence of Section 422 strike the word "generally"

 $\S423$  In the first sentence of Section 423 strike the word "reasonably"

§4 2.5 Add the following sentence at the end of Section 4 2.5:

The Architect upon receipt of a Certificate for Payment from the Contractor shall either review and certify such amounts due for payment or return such Certificate for Payment to the Contractor for correction(s) within five (5) consecutive business days of receipt

§4 2 7 Delete the first sentence and substitute the following:

The Architect will review and approve, or take other appropriate action upon, the Contractor's submittals such as Shop Drawings, Product Data and Samples for the purpose of checking for conformance with the Contact Documents

§4.2.8 Make the following change to Section 4.2.8:

In the first sentence, after the word Architect add ", in consultation with the Owner."

### ARTICLE 7 CHANGES IN THE WORK

### §7.2 CHANGE ORDERS

§7.2 Add the following Section to 7.2:

§7.2.2 A written Change Order as defined under 7.2.1 above constitutes a final settlement of all matters relating to the change in the Work which is the subject of the Change Order, including, but not limited to general conditions, all direct or indirect costs associated with such change and any and all adjustment to the Contract Sum and Contract Time.

#### §7.3 CONSTRUCTION CHANGE DIRECTIVES

§7.3.7 Make the following change in Section 7.3.7:

Beginning in the fourth line of the first sentence, delete the words "an amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount "an allowance for overhead and profit in accordance with clauses 7.3.11.1 through 7.3.11.9 below."

- 87.3.9 Delete Section 7.3.9 in its entirety and substitute the following:
  - §7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, amounts not in dispute for such changes in the Work shall be included in Applications for Payment provided these amounts have been added to the Contract by Change Order and a purchase order has been issued for the Change Order
- §7.3.10 Add the following clause to Section 7.3.10:
  - §7.3 10.1 The Change Order shall be issued by the Owner within 60 days following such agreement

Add the following Section to 7.3:

- §7.3.11 in Section 7.37, the allowance for overhead and profit included in the total cost to the Owner shall be based on the following schedule:
  - 1 For the Contractor, for any Work performed by the Contractor's own forces, fifteen percent (15%) of the cost
  - .2 For the Contractor, for Work performed by the Contractor's Subcontractor, ten percent (10%) of the amount due the Subcontractor.
  - 3 For each Subcontractor or Sub-Subcontractor involved, for any Work performed by that Subcontractor's own forces, fifteen percent (15%) of the cost
  - .4. For each Subcontractor, for Work performed by the Subcontractor's Sub-subcontractors, ten percent (10%) of the amount due the Sub-subcontractor
  - 5 Cost to which overhead and profit is to be applied shall be determined in accordance with Section 7.3.7 Estimated labor hours shall include hours only for those workmen and working foremen directly involved in performing the Change Order work. Supervision above the level of working foremen (such as general foremen, superintendent, project manager, etc.) is considered to be included in the allowance for Overhead and Profit Hand tools are defined as equipment with a value of \$1,000 or less. For Contractor owned equipment, the "bare" equipment rental rates allowed to be used for pricing Change Order proposals shall be not more than the monthly rate listed in the most current publication of The AED Green Book divided by 176 to arrive at a maximum hourly rate to be applied to the hours the equipment is used performing the Change Order work
  - 6 In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that their propriety

can be seen by inspection, shall be accompanied by a complete itemization of costs including labor, material, equipment and Subcontractors. Details to be submitted will include detailed line item estimates showing detailed materials quantity take offs, material prices by item and related labor hour pricing information and extensions (by line item or by drawing as applicable). Where major cost items are Subcontracts, they shall also be itemized as prescribed above. In no case will a change involving over \$10,000 be approved without such an Itemization.

- 7 Local Business and Occupation Taxes, if applicable, shall be calculated on the cost of the Work, overhead and profit
- .8 Overhead and profit shall not be calculated on changes in the Work involving unit prices Unit prices are to have overhead and profit included in the price quoted

### ARTICLE 8

#### §8.3 DELAYS AND EXTENSIONS OF TIME

§8.3.1 In the first sentence, delete the words "unusual delay in deliveries."

### ARTICLE 9 PAYMENTS AND COMPLETION

#### §9.2 SCHEDULE OF VALUES

§9.2 Make the following changes to Section 9.2:

In the first sentence add "and the Owner" after the first reference to the Architect In the second sentence add "or the Owner" after Architect

#### **§9.3 APPLICATIONS FOR PAYMENT**

- §9.3 Make the following changes to Section 9 3:
  - §9.3.1 In the first sentence add "and the Owner" after the first reference to the Architect and add "and other required documents" after the words "schedule of values"
- §9.3.1.1 Delete clause 9.3.1.1 in its entirety and substitute the following:
  - §9.3.1.1 Such applications may include requests for payment on account of changes in the Work authorized by Construction Change Directives and Change Orders only after a purchase order has been issued for the Work affected
- §9.3.1 Add the following clauses to Section 9.3.1:

§9.3 1.3 Until the Work is fifty percent (50%) complete, the Owner will withhold as retainage 10% of the amount due the Contractor on account of progress payments. At the time the Work is fifty percent (50%) complete and thereafter, if the manner of completion of the Work and its progress are and remain satisfactory to the Owner and Architect, and in the absence of other good and sufficient reasons, the Architect will, on presentation by the Contractor of Consent of Surety, authorize any remaining partial payments to be paid in full

§9 3.1.4 The full Contract retainage may be reinstated if the manner of completion of the Work and its progress do not remain satisfactory to the Owner and Architect, or if the Surety withholds its consent, or for other good and sufficient reasons

#### §9.6 PROGRESS PAYMENTS

§9 6 7 Delete Section 9 6 7 in its entirety

#### **§9.7 FAILURE OF PAYMENT**

§9 7 Make the following changes in Section 9 7:

In line two, change "seven days" to "sixty days" In line four, delete "binding dispute resolution" and substitute "a court of competent jurisdiction in the State of West Virginia"

#### **§9.8 SUBSTANTIAL COMPLETION**

§9.8.5 Add the following clause to Section 9.8.5:

§9 8.5.1 The payment of retainage shall be sufficient to increase the total payments to ninety five percent (95%) for the Work or designated portion thereof being accepted as Substantially Complete, less any amounts as the Architect shall determine for any Work that is not complete, not in accordance with the Contract Documents, or for unsettled claims.

#### §9.10 FINAL COMPLETION AND FINAL PAYMENT

§9 10 2 Make the following changes in Section 9 10 2:

In the first sentence, delete "for which the Owner or the Owner's property might be responsible or encumbered (less amounts withheld by Owner) "

Add the following clause to Section 9 10.2:

§9 10.2.1 Before final payment is due the Contractor, all applicable State and local taxes must be paid. If requested by the Owner, the Contractor shall present evidence that payment or satisfaction of all such tax obligations has been made.

§9 10 3 Add the following clause to Section 9 10.3:

9 10 3.1 Unless and to the extent final completion is delayed through no fault of the Contractor as provided in Section 9 10 3, the Owner shall be under no obligation to increase payments above ninety-five percent (95%) until final completion of the Work is Certified by the Architect

Add the following Sections to Article 9:

#### §9.11 LIQUIDATED DAMAGES

§9.11.1 The Owner will suffer financial loss if the Work is not Substantially Complete within the Contract Time as defined in Article 8, and if final completion is not achieved within the specified time frame following Substantial Completion. As liquidated damages, and not as a penalty, the Contractor and the Contractor's surety shall be liable for and shall pay the Owner the sum(s) stated in the Agreement Between Owner and Contractor and/or purchase order

§9 11.2 Allowances may be made for delays due to shortages of materials and/or energy resources, subject to proof by documentation, and also for delays due to strikes or other delays beyond the control of the Contractor All delays and any claim for extension of Contract Time must be properly documented in accordance with Section 4.3.7 by the Contractor and must be made within the time limits stated in Section 4.3.2

### ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

#### \$10 2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY

§10 2 8 Make the following changes to Section 10 2 8:

in the first sentence, delete "within a reasonable time not exceeding 21 days" and substitute "immediately"

#### §10.3 HAZARDOUS MATERIALS

§10.3.3 Delete Section 10.3.3 in its entirety.

§10.3.6 Make the following change to Section 10.3.6:

Delete "indemnify" and substitute "reimburse "

### ARTICLE 11 INSURANCE AND BONDS

#### §11.1 CONTRACTOR'S LIABILITY INSURANCE

§11.1.1 Make the following changes in Section 11.1.1:

§11.1 1 1 Delete the semicolon at the end of clause 11 1 1.1 and add:

", including private entities performing Work at the site and exempt from the coverage on account of number of employees or occupation, which entities shall maintain voluntary compensation coverage at the same limits specified for mandatory coverage for the duration of the Project "

§11.1.1.2 Delete the semicolon at the end of clause 11.1.1.2 and add:

"as described in West Virginia Code §23-4-2 (Mandolidis), or persons or entities excluded by statute from the requirements of clause 11.1.1.1 but required by the Contract Documents to provide the insurance required by that clause "

§11 1 2 Add the following clause to Section 11 1 2:

§11.1.2.1 The insurance coverages required by Section 11.1.1 shall be written for not less than the minimum limits (or greater if required by law) set forth in the sample Certificate of Insurance following these Supplementary General Conditions

§11 1.4 Delete Section 11 1 4 in its entirety and substitute the following:

§11 1.4 The Owner shall require the Contractor to purchase and maintain liability insurance coverage, primary to the Owner's coverage under Paragraph 11.2 Owner, Architect, and Architect's Consultants shall be named as additional insureds on Contractor's Commercial General Liability Insurance specified for operations and completed operations, but only with respect for bodily injury, property damage or personal and advertising injury to the extent caused by the negligent acts or omissions of the Contractor, or those acting on the Contractor's behalf, in the performance of the Contractor's Work for the Owner at the Worksite

#### §11.3 PROPERTY INSURANCE

§11 3 1 Make the following changes to Section 11 3 1:

At the beginning of the first sentence, delete "Unless otherwise provided, the Owner" and substitute "The Contractor"

Add the following sentences at the end of this Section:

The form of policy for this coverage shall be Completed Value If the Owner is damaged by the failure of the Contractor to maintain such insurance, then the Contractor shall bear all reasonable costs properly attributable thereto

§11 3 1.2 Delete clause 11 3 1 2 in its entirety

§11.3 1 3 Delete clause 11.3 1.3 in its entirety

#### §11.3.2 BOILER AND MACHINERY INSURANCE

§11.3.2 Make the following changes to Section 11.3.2:

In the first line, delete "Contractor" and substitute "Owner"

§11 3 4 Delete Section 11 3 4 in its entirety

§11 3 6 Make the following changes in Section 11 3 6:

At the beginning of the first sentence, delete "Before an exposure to loss may occur, the Owner shall file with the Contractor" and substitute "Before an exposure to loss may occur, the Contractor shall file with the Owner".

At the end of the third sentence, delete "Contractor" and substitute "Owner"

#### §11.3.7 WAIVERS OF SUBROGATION

§11.37 Make the following change in Section 11.37:

At the end of the first sentence, delete "Owner" and substitute "Contractor"

§11 3 8 Make the following changes in Section 11 3.8:

In the first sentence, substitute "Contractor" for "Owner" each time the latter word appears

§11.3.9 Make the following changes in Section 11.3.9:

Substitute "Contractor" for "Owner" each time the latter word appears, except in the last sentence in the second sentence, delete "method of binding dispute resolution selected in the Agreement between the Owner and Contractor" and substitute "court award or judgment"

§11 3.10 Delete Section 11 3 10 in its entirety and substitute the following:

§11 3.10 The Contractor as fiduciary shall have the power to adjust and settle a loss with insurers unless one of the parties in interest shall object in writing within five days after occurrence of loss to the Contractor's exercise of this power, if such objection is made, the dispute shall be resolved as provided in Section 4.5. The Contractor as fiduciary shall, in that case, make settlement with insurers in accordance with directions of the Court if distribution of the insurance proceeds as directed by the Court is required, the Court will direct such distribution

### §11.4 PERFORMANCE BOND AND PAYMENT BOND

#### §11.4.1 Add the following clauses to Section 11.4.1:

§11.4.1.1 The Contractor shall provide, at the Contractor's expense, a Performance Bond and a Labor and Material Payment Bond for 100% of the Contract Sum and, if applicable, a two year roofing Maintenance Bond for the full value of the roofing system. The surety company must be one with which the Owner has no reasonable objection and it must be authorized to transact surety insurance business in the State of West Virginia.

§11.4 1 2 An attorney-in-fact who executes the bonds on behalf of the surety shall affix thereto a certified and current copy of power of attorney.

§11.4.1.3 The bonds shall be issued on State of West Virginia forms. The Contractor shall deliver the required bonds and all other contract documents to the Owner not later than 15 days following receipt of the Owner's notice of Intent to award a Contract.

Add the following Sections to Article 11:

#### §11.5 WAGE BOND

The Contractor, if engaged in construction work in West Virginia less than five consecutive years preceding the date of the Bid, shall post a wage bond with the West Virginia Department of Labor.

#### \$11.6 WORKERS COMPENSATION

The Contractor shall provide proof of compliance with West Virginia Worker's Compensation laws and regulations

#### \$11.7 CONTRACTOR'S LICENSE

§11.7 1 West Virginia Code §21-11-2 requires that all persons desiring to perform contractual work in West Virginia shall be duly licensed. The West Virginia Contractor's Licensing Board is empowered to issue a contractor's license.

§11.7.2 West Virginia Code §21-11-11 requires any prospective Bidder to include the Bidder's contractor's license number on its Bid The successful Bidder will be required to furnish a copy of its contractor's license in a classification appropriate to the Work prior to issuance of a purchase order/contract

### ARTICLE 13 MISCELLANEOUS PROVISIONS

#### §13.6 INTEREST

§13.6 Delete Section 13.6 in its entirety and substitute the following:

Notwithstanding any other provision in the Contract Documents, any interest due and payable for payments due and unpaid under the Contract Documents shall be made pursuant to West Virginia Code

#### §137 TIME LIMITS ON CLAIMS

§13.7 Delete Section 13.7 in its entirety and substitute the following:

Any applicable statute of limitations shall be in accordance with West Virginia Code

## ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

#### §14.1 TERMINATION BY THE CONTRACTOR

§14 1 1 Make the following changes in Section 14 1 1:

At the end of clause 14 1 1 3 delete "; or" and insert a period

Delete clause 14 1 1 4 in its entirety

§14.1.3 Delete Section 14.1.3 in its entirety and substitute the following:

§14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exist, the Contractor may, upon seven days written notice to the Owner and Architect, terminate the Contract In such event, the Contractor shall be paid for all Work performed in accordance with the Contract Documents, for reasonable and proven termination expenses and a reasonable allowance for overhead and profit. However, such payment, exclusive of termination expenses, shall not exceed the Contract Sum as reduced by other payments made to the Contractor and further reduced by the value of Work as yet not completed. The Contractor shall be entitled to reasonable overhead, but not profit, on Work not performed.

#### §14.2 TERMINATION BY THE OWNER FOR CAUSE

§14.2.4 Delete Section 14.2.4 in its entirety and substitute the following:

§14.2.4 If the unpaid balance of the Contract Sum exceeds the cost of finishing the Work, including compensation for the Architect's services and expenses made necessary thereby, and other damages incurred by the Owner and not expressly waived, such excess shall not be paid to the Contractor. If such costs and damages exceed the unpaid balance, the Contractor shall pay the difference to the Owner. The amount to be paid to the Owner shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive termination of the Contract

#### §14.4 TERMINATION BY THE OWNER FOR CONVENIENCE

§14.4.1 Delete Section 14.4.1 in its entirety and substitute the following:

§14.4.1 The Owner may, at any time, terminate the Contract for the Owner's convenience and without cause upon thirty days written notice

§14.4.3 Delete Section 14.4.3 in its entirety and substitute the following:

§14 4 3 In case of such termination for the Owner's convenience, the Contractor shall be entitled to receive payment from the Owner on the same basis provided in Section 14 1 3 above

Add the following Section to 14 4:

§14.4 Work performed under this Contract is to continue in the succeeding fiscal year contingent upon funds being appropriated by the Legislature for this Work. In the event funds are not appropriated for this Work, this Contract becomes of no effect and is null and void after June 30

### ARTICLE 15 CLAIMS AND DISPUTES

#### §15.2 INITIAL DECISION

§15 2.1 Delete Section 15 2.1 in its entirety and substitute the following:

§15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial Decision Maker for Initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be required as a condition precedent to litigation of all Claims between the Contractor and the Owner arising prior to the date final payment is due, unless 30 days have passed after the Claim has been referred to the Initial Decision Maker with no decision having been rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons or entities other than the Owner.

§15.2.5 Delete the last sentence in Section 15.2.5 and substitute the following:

Approval or rejection of a claim by the Initial Decision Maker shall be final and binding on the parties unless it is pursued further by either party in accordance with Section 15.2.6

§15 2 6 Make the following change to clause 15 2 6 1:

in the last sentence, delete "or pursue binding dispute resolution proceedings."

§15.2.8 Delete Section 15.2.8 in its entirety

#### §15.3 MEDIATION

§15.3.1 Delete "binding dispute resolution" and substitute "litigation in a court of competent jurisdiction"

§15.3.2 Delete Section 15.3.2 in its entirety and substitute the following:

§15.3 2 The parties shall endeavor to resolve their Claims by non-binding mediation which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of the Agreement

#### §15.4 ARBITRATION

§15.4 Delete Section 15.4 in its entirety and substitute the following:

#### \$15.4 SETTLEMENT OF CLAIMS

§15.4.1 The Constitution of West Virginia grants the State sovereign immunity from any and all Claims against the public treasury. This immunity applies and is extended to all agencies of the State, including the Owner. It shall be in full force and effect as it relates to this Contract. The West Virginia Legislature, recognizing that certain Claims against the State may constitute a moral obligation of the State and should be heard, has established the West Virginia Court of Claims for this purpose Notwithstanding any provision to the contrary in the Contract Documents, all references to arbitration are hereby deleted and all Claims of the Contractor for monetary relief, and only of the Contractor, arising out of or related to this Contract shall be decided by the West Virginia Court of Claims. The following Sections have been rewritten to bring them into conformance with the foregoing

§15.4.2 Claims by the Owner may be brought against the Contractor in the Circuit Court of Kanawha County, West Virginia, or in any other court that has jurisdiction, as the Owner may elect

§15 4.3 Any Claim arising out of or related to the Contract, except Claims relating to aesthetic effect and except those waived as provided for in Sections 15 1.6, 9.10 4 and 9.10 5, shall, within 30 days after submission of the decision by the initial Decision Maker,

be settled for the Contractor by the West Virginia Court of Claims or, for the Owner, by the Circuit Court of Kanawha County or any other court of jurisdiction as the Owner may elect

§15 4.4 Notice of such action shall be filed in writing with the other party to the Contract, and a copy of such notice shall be filed with the Initial Decision Maker and the Architect, if applicable

§15.4.5 During court proceedings, the Owner and the Contractor shall comply with Section 15.1.3

§15.4.6 Claims shall be made within the time limits specified in Section 15.2.6.1

§15.4.7 The party filing a Claim must assert in the demand all Claims then known to that party on which action is permitted

Add the following Article:

### ARTICLE 16 EQUAL OPPORTUNITY

§16.1 COMPLIANCE WITH REGULATIONS UNDER TITLE VI OF THE FEDERAL CIVIL RIGHTS ACT OF 1964 AND EXECUTIVE ORDER 65-2 BY THE GOVERNOR OF WEST VIRGINIA DATED DECEMBER 15, 1965

§16 1 1 The Contractor agrees that it will comply with Title VI of the Federal Civil Rights Act of 1964 (P L. 88352) and the regulations of

the State of West Virginia, to the end that no person in the State, or in the United States, shall on the grounds of race, color, or national origin, be excluded from participation in, be denied the benefits of, or otherwise subjected to discrimination under any program or activity for which the Contractor receives any recompense or other consideration of value, either directly or indirectly from the State; and HEREBY GIVES ASSURANCE THAT it will immediately take any measures necessary to effectuate this Agreement

§16.1.2 If any real property or structure thereon is provided or improved, this assurance shall obligate the Contractor, or in the case of any transfer of such property, any transferee, for the period during which the real property or structure is used for a purpose for which any State payment is extended or for another purpose involving the provision of similar services or benefits. If any other goods or services are so provided, this assurance shall obligate the Contractor for the period during which it supplies such goods or services.

§16 1.3 The Contractor recognizes and agrees that such right to provide property, goods or services to the State will be extended in reliance on the representations and agreements made in assurance, and that the State shall have the right to seek judicial enforcement of this assurance. This is binding on the Contractor, its successors, transferee, and assignee, or any authorized person on behalf of the Contractor

END OF SUPPLEMENTARY CONDITIONS TO AIA DOCUMENT A201-2007

Any provisions of the Contract Documents that conflict with these Supplementary Conditions shall be null and void unless they have been approved in writing by the applicable State purchasing officer and the Attorney General, and are clearly identified as such in the bid documents

The Owner and Contractor hereby agree to the full performance of the covenants contained herein

IN WITNESS WHEREOF, the Owner and Contractor have entered into this Agreement as of the effective date as stated in the A201-2007 Agreement

Owner:	Contractor:
Ву:	Ву:
Title:	Title:
Date:	Date:

APPROVED AS TO FORM THIS 15+ DAY OF June, 2009

DARRELL V McGRAW, JR., ATTORNEY GENERAL

BY: AUNI Wayle

ĄC	ORD CERT	ΓΙ <b>FICATE OF L</b>				DATE (MM/DO/YYYY)			
PRODUC	RANCE AGENCY'S	NAME AND ADDRE	ONLY AN	D CONFERS N	ued as a matter c o rights upon th ate does not ame afforded by the p	ND. EXTEND OR			
			INCHIRERS A	INSURERS AFFORDING COVERAGE					
INSUREC				INSURER A: INSURER'S NAME					
			INSURER A: II	SURER'S	NAME				
CONT	TRACTOR'S NAME A	ND ADDRESS	INSURER C: II	SURER'S	NAME				
			INSURER D:	The state of the s					
	11000	سادر المراجع المراجع المراجع المراجع المراجع المراجع المراجع المراجع المراجع المراجع المراجع المراجع المراجع ا	INSURER E	INSURER E					
COVERAGES  THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.									
INSR ADI		POLICY NUMBER	POLICY EFFECTIVE DATE (MM/DD/YYYY)	POLICY EXPIRATION DATE (MA/DD/YYYY)	<u>uan</u>				
	GENERAL LIABILITY		1		EACH OCCURRENCE DAVAGE TO RENTED	\$1,000,000			
1 1	X COMMERCIAL GENERAL MABILITY				PREMISES (En occurence)	s 50,000 s 5,000			
	CLAIMS MADE X OCCUR				MED EXP (Any doe person) PERSONAL & ADV INJURY	\$1,000,000			
A					GENERAL AGGREGATE	\$2,000,000			
	GEN'L AGGREGATE LIMIT APPLIES PER:				PRODUCTS - COMPANY AGG	\$2,000,000			
	POLICY X JECT LOC				COMBINED SINGLE LIMIT	-1 000 000			
	X ANY AUTO ALL OWNED AUTOS				(Ea socident)	\$1,000,000			
A	SCHEDULED AUTOS	l			(Per person)	5			
	X HIRED AUTOS X NON-OWNED AUTOS	l			BODILY INJURY (Per accident)	\$			
			ļ		PROPERTY DAMAGE (Per accident)	\$			
1	GARAGE LIABILITY				AUTO ONLY - EA ACCIDENT	<del>3</del>			
	AMYAUTO			1	OTHER THAN AUTO ONLY: AGG	s			
·	EXCESS / UMBRELLA LIABILITY				EACH OCCURRENCE	\$5,000,000			
_1	X OCCUR CLAIMS MADE				AGGREGATE	\$5,000,000			
В						\$			
	DEOUCTIBLE			ł		5			
14/01	RETENTION \$			<b></b>	X WCSTATU- OTH-	·			
AND	EMPLOYERS' LIABILITY VIN				EL EACH ACCIDENT	<b>500,000</b>			
C	PROPRIETORIPARTNER/EXECUTIVE				E.L. DISEASE - EA EMPLOYEE	500,000			
if ya	s, describe under CIAL PROVISIONS below				E.L. DISEASE - POLICY LIMIT	s 500,000			
ОТН									
				<u> </u>	Hara In William Co.				
DESCRIPT	on of operations / Locations / Vehicli oyers liability i	ESTEXCLUSIONS ADDED BY ENDORSE	:MENT/SPECIAL PROVIS 10 FOY W	wa. Cođe	§23-4-2 (Ma	ndolidis)			
rub T	Olera Tranitira T	MOTIFIED COACTOR		are to h	a named ag s	dditional			
	r, Architect and reds. (Insert pr	oject's name ar			e nameu as c	ladicionai			
			CANCELLATI						
UER I IF	ICATE HOLDER				DPOLICIES BE CANCELLED B	EFORETHE EXPIRATION			
STATE AGENCY'S NAME AND ADDRESS			DATE THEREOF,	DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL _30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR					
			NOTICE TO THE C						
			IMPOSE NO OBLI						
				REPRESENTATIVES. UTHORIZED REPRESENTATIVE					
ACORD 25 (2009/01)					RD CORPORATION /	<u> </u>			

ACORD 25 (2009/01)

	ACORD, CERTI	FICATE OF PROP				DATE		
INSURANCE AGENCY'S NAME AND ADDRESS			ONLY AN HOLDER. ALTER TH					
CONTRACTOR'S NAME AND ADDRESS			COMPANY B COMPANY C COMPANY D	COMPANY C COMPANY				
co	VERAGES							
1	INDICATED, NOTWITHSTANDING AT	ICIES OF INSURANCE LISTED BELOW NY REQUIREMENT, TERM OR CONDITI MAY PERTAIN, THE INSURANCE AFFO SUCH POLICIES. LIMITS SHOWN MAY H	ON OF ANY CONTI DROED BY THE PO	RACT OR OTHER D LICIES DESCRIBED	OCUMENT WITH RESPE HEREIN IS SUBJECT TO			
ÇQ LTR	TYPE OF INSURANCE	POLICYNUMBER	POLICY EFFECTIVE DATE (MM/DD/YY)	POLICY EXPIRATION DATE (MM/DD/YY)	COVERED PROPERTY	LIMITS		
A	PROPERTY CAUSES OF LOSS BASIC BROAD SPECIAL EARTHQUAKE FLOOD  X INLAND MARINE TYPE OF POLICY Tinst/Buildey's Risk causes of Loss NAMED PERILS OTHER TYPE OF POLICY  BOILER & MACHINERY  OTHER	(if applicable)			BUILDING PERSONAL PROPERTY BUSINESS INCOME EXTRA EXPENSE BLANKET BUILDING BLANKET PERS PROP BLANKET BLDG & PP  X BUILDING TRANSIT OFF - SITE STORAGE	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$		
P.	TION OF PREMISES/DESCRIPTION OF PROP  ROJECT NAME AND A  ALCONDITIONS/OTHER COVERAGES							
O'	wner is to be n	amed as additions	al insur	eđ.				
STATE AGENCY'S NAME AND ADDRESS			SHOULD ANY EXPIRATION I 30 DAYS BUT FAILURE OF ANY KIR	CANCELLATION  SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE COMPANY, ITS AGENTS OR REPRESENTATIVES, AUTHORIZED REPRESENTATIVE				
	RD 24 (1/95)			ب درست و درست به درست و	® ACORD C	ORPORATION 1995		

ACORD 24 (1/95)


#### **IMPORTANT**

If the certificate holder is an ADDITIONAL INSURED, the policy(les) must be endorsed. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s)

#### **DISCLAIMER**

This Certificate of insurance does not constitute a contract between the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it affirmatively or negatively amend, extend or after the coverage afforded by the policies listed thereon



# **CONTRACTOR LICENSE**

Authorized by the

West Virginia Contractor Licensing Board

Number:

WV007675

**Classification:** 

GENERAL BUILDING GENERAL ENGINEERING SPECIALTY

> G A BROWN & SON INC DBA G A BROWN & SON INC 215 MILL STREET FAIRMONT, WV 26555-1589

**Date Issued** 

**Expiration Date** 

SEPTEMBER 27, 2009

SEPIEMBER 27, 2010

Authorized Company Signature

Chair, West Virginia Contractor

Licensing Board

This license, or a copy thereof, must be posted in a conspicuous place at every construction site where work is being performed. This license number must appear in all advertisements, on all bid submissions and on all fully executed and binding contracts. This license cannot be assigned or transferred by licensee. Issued under provisions of West Virginia Code, Chapter 21, Article 11.

