


BID FORM

SECTION I - BASE BID AND ALTERNATES

DATED: 12/18/2009
(Bidder to insert date bid submitted)

SUBMITTED BY: (Name and Address)
G & G Builders Inc.
500 Corporate Centre Drive, Suite 550
Scott Depot, WV 25560
WEST VIRGINIA CONTRACTOR LICENSE NUMBER: WV 001272



SUBMITTED TO: State of West Virginia

The undersigned, being familiar with local conditions affecting the cost of the work and the contract documents, including Instructions to Bidders, Bid Form, General Conditions, Drawings, and Specifications and any Addenda issued, hereby propose to perform everything required to be performed and to provide and furnish all the labor, materials, tools, expendable equipment and all services necessary to complete in a workmanlike manner all the work required for:

**The Ripley Armed Forces Reserve Center
West Virginia Army National Guard
Millwood, Jackson County, West Virginia**

all in accordance with the Drawings and Specifications as prepared by ZMM, Inc. Architects and Engineers, 222 Lee Street West, Charleston, West Virginia 25302, (304) 342-0159.

BASE BID:

For the sum of: Twenty Million One Hundred Seventy Thousand Nine Hundred Forty Three Dollars and ninety nine cents (\$ 20,170,943.99).

ALTERNATES:

The stated Base Bid is subject to the following additions for Alternates which the Owner may select. ('Provide' means 'furnish and install.' Include in bids below all related coordination and modification requirements associated with the Work of each Alternate.)

Refer to Section 01030 "Alternates" for description of Alternates.

Alternate Bid No. 1: Military Equipment Concrete Paving

ADD the sum of: THREE HUNDRED SIX THOUSAND NINE HUNDRED SEVENTY EIGHT ⁷²/₁₀₀ ——— Dollars. (\$ 306,978.72).

Alternate Bid No. 2: South Parking Lot

ADD the sum of: Two Hundred forty two thousand three
Hundred SEVEN 74/100 Dollars (\$ 242,307.74).

Alternate Bid No. 3: Landscaping

ADD the sum of: Thirty one thousand SEVEN Hundred
twelve 00/100 Dollars (\$ 31,712.00).

Alternate Bid No. 4: Eastern Star Improvements

ADD the sum of: Twenty Nine thousand SEVEN
Hundred 43/100 Dollars (\$ 29,700.43).

Alternate Bid No. 5: Pre-Cast Latrine

ADD the sum of: One Hundred twenty four thousand SEVEN Hundred
fifty 80/100 Dollars (\$ 124,750.80).

Alternate Bid No. 6: Field Fence

ADD the sum of: thirty three thousand three Hundred
SEVENTEEN 90/100 Dollars (\$ 33,317.90).

Alternate Bid No. 7: Picnic Shelters

ADD the sum of: Two Hundred ten thousand 00/100 Dollars
 _____ (\$ 210,000.00).

Alternate Bid No. 8: Walkway Canopy

ADD the sum of: One Hundred forty five thousand 00/100 Dollars
 _____ (\$ 145,000.00).

Alternate Bid No. 9: Sleeping Rooms

ADD the sum of: FOUR HUNDRED FIFTEEN THOUSAND ^{NO/100} — DOLLARS
 _____ (\$ 415,000.00).

Alternate Bid No. 10: Drill Hall Acoustical Ceiling Treatment

ADD the sum of: TWO HUNDRED SIXTEEN THOUSAND ^{NO/100} — DOLLARS
 _____ (\$ 216,000.00).

Alternate Bid No. 11: Drill Hall Acoustical Wall Treatment

ADD the sum of: EIGHTY FIVE THOUSAND ^{NO/100} — DOLLARS
 _____ (\$ 85,000.00).

Alternate Bid No. 12: Kitchen Equipment

ADD the sum of: ONE HUNDRED EIGHTEEN THOUSAND ^{NO/100} — DOLLARS
 _____ (\$ 118,000.00).

Alternate Bid No. 13: Retractable Bleachers

ADD the sum of: ONE HUNDRED SIXTY THOUSAND ^{NO/100} — DOLLARS
 _____ (\$ 160,000.00).

Alternate Bid No. 14: Secondary Entrance Canopies

ADD the sum of: THIRTY TWO THOUSAND ^{NO/100} — DOLLARS
 _____ (\$ 32,000.00).

Alternate Bid No. 15: CCTV Equipment

ADD the sum of: ONE HUNDRED ONE THOUSAND ^{NO/100} — DOLLARS
 _____ (\$ 101,000.00).

Alternate Bid No. 16: North Entrance Facility Sign

ADD the sum of: THIRTEEN thousand NO/100 ——— Dollars
 _____ (\$ 13,000.00)

Alternate Bid No. 17: Fencing and Gate Upgrade

ADD the sum of: NINE thousand NO/100 ——— Dollars
 _____ (\$ 9,000.00)

Alternate Bid No. 18: Air Compressors

ADD the sum of: SIXTY FIVE thousand NO/100 ——— Dollars
 _____ (\$ 65,000.00)

If awarded contract on Base Bid and Alternates, I (we) agree to perform the work including base bid and all alternates to substantial completion (or-beneficial occupancy) in 545 days. The Bidder understands that the Owner may impose liquidated damages in the amount stated in and, in accordance with, the Special Conditions, for each day thereafter, Sundays and holidays included, that the Work remains uncompleted, which sum is agreed upon as the proper measure of liquidated damages which the Owner will sustain per diem by the failure of the Bidder to complete the Work in the stipulated time, and the sum is not to be construed in any sense a penalty. Liquidated damages will be assessed at substantial completion for the base bid and all alternates accepted by the Government.

It is hereby certified that the undersigned is the only person(s) interested in this proposal as principal, and the proposal is made without collusion with any person, firm, or corporation. Bidder hereby agrees to execute the contract and furnish surety company bonds, in the forms incorporated in the contract documents, in the amount of one hundred (100%) percent of the contract price for performance, including maintenance, and for payment for labor and materials, respectively at the time required by the bidding documents, and to begin work within five (5) days following receipt of Notice to Proceed.

The Bidder certifies that this bid has been arrived at independently, without consultation, communication, or agreement as to any matter relating to this bid with any other bidder or with any competitor. The Bidder agrees that the Owner reserves the right to reject any or all bids, and to waive any formalities in the bidding. The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 90 days.

The Bidder acknowledges receipt of the following Addenda: (Please list by number and date.)

#1 - 12/4/2009 #2 - 12/9/2009

Bidder guarantees that, if awarded the contract, he will furnish and deliver all materials, tools, equipment, tests, transportation, secure all permits and licenses, and perform all labor, superintendence and all means of construction, pay all fees, except those specifically excluded in the Project Manual and do all incidental work to execute, construct, and finish the work in an expeditious, substantial, and workmanlike manner, in accordance with the contract documents to the complete satisfaction and acceptance of the Owner, for the prices stated.

It is understood that the Owner reserves the right to reject any/or all proposals, or part thereof or items therein, and to waive technicalities as required for the best interests of the Owner. It is further understood that competency and responsibility of bidders will receive consideration before the award of the contract.

The undersigned agrees that the contract documents are incorporated herein by reference and shall be construed to be part thereof, with the same affect as if such were repeated at length herein, or where physically attached hereto. The undersigned further certifies that: (1) this proposal is genuine and is not sham, collusive, or fraudulent; (2) this proposal is not made in the interest or in behalf of any person other than the undersigned; (3) the undersigned has not sought in any manner, by collusion or otherwise, to secure any advantage over any other bidders.

Enclosed herewith is a bid security prepared in accordance with the Instructions to Bidders in the amount of five percent (5%) of the amount of the bid (being not less than 5% of the total of the base bid). We agree that the above stated amount is the proper measure of liquidated damages which the owner will sustain by our failure to execute the contract and to furnish the performance bond in case this proposal is accepted.


SIGNATURE OF BIDDER:

Firm: G & G Builders Inc.

Address: 500 Corporate Drive

Address: Suite 550

Address: Scott Depot, WV 25560

By: 
 Title: Michael E. Davis
V.P./Gen. Mgr.
 Phone: 304-757-9196
 Fax: 304-757-0993

END OF SECTION I

SECTION II - BID ITEMS AND UNIT COSTS

In the event that unit quantities stated below differ from quantities required for completion of the Work, unit costs as stated below shall be the basis of adjustments in Contract Sum.

The Architect shall be notified if the Bidder's takeoff varies significantly from the estimated quantities.

Bid items with the same number must include the same unit price.

NO.	ITEM	QTY	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
Primary Facility Base Bid					
1	Armed Forces Reserve Center	1	LS		13,085,600.00 <i>RDO</i>
2	Maintenance Facility	1	LS		1,420,000.00
3	Unheated Storage Building	1	LS		200,000.00
PRIMARY FACILITY BASE BID SUB-TOTAL					14,705,600.00
Project Administration/Quality Control Base Bid					
4	Mobilization/Demobilization	1	LS		394,000.00
5	General Administration	1	LS		615,000.00
6	Project Quality Control	1	LS		170,000.00
7	WVDOH Encroachment Permits	1	Allow.	\$20,000.00	\$20,000.00
PROJECT ADMIN/QUALITY CONTROL SUB-TOTAL					1,199,000.00
Civil/Site Base Bid					
Site Preparation					
8	Site Preparation	1	LS	60,210.00	60,210.00
9	Building Demolition	1	LS	20,790.00	20,790.00
10	Sediment and Erosion Control	1	LS	39,420.00	39,420.00
11	Retention Pond	1	LS	66,144.00	66,144.00
Earthwork					
12	Unclassified Excavation	84,000	CY	3.88	325,684.00
13	Subgrade Preparation	12,000	SY	1.24	14,904.00
14	Soil Drying	300	TN	345.60	103,680.00
15	Soil Conditioning	3,000	SY	12.96	38,880.00
16	Over-Excavation	1,000	SY	35.91	35,910.00
17	6" Subsurface Drains	200	LF	24.30	4,860.00
Roads					
18	6" Concrete Paving	5,000	SY	50.71	253,530.00
19	HMA Wearing Course	940	TN	115.94	108,981.72
20	HMA Base Course	3,100	TN	100.38	311,163.12
21	Free Draining Base	3,800	TN	78.74	299,222.64
22	Free Draining Base Trench and Piping	3,200	LF	34.85	111,525.12

23	Fabric Woven	11,100	SY	4.34	48,191.76
24	Fabric Separation	17,000	SY	1.36	23,133.60
25	AASHTO #1	7,530	TN	34.21	257,634.43
26	Class 1 Stone	2,900	TN	34.45	99,910.80
27	Pavement Marking	1	LS	5,952.96	5,952.96
28	Wheel Stops	153	EA	142.35	21,780.28
29	Concrete Curbing	2,800	LF	23.76	66,528.00
30	Signage	1	LS	9,964.81	9,964.81
Miscellaneous					
31	Sidewalk	2,100	SY	76.12	159,848.64
32	Type I Lawns	1	LS	32,400.00	32,400.00
33	Type II Lawns	1	LS	54,000.00	54,000.00
34	Force Protection Gates	2	EA	38,772.00	77,544.00
35	20' Sliding Gates	2	EA	6,426.00	12,852.00
36	Security Fencing	2,400	LF	25.47	61,119.36
37	60' Flagpole	1	EA	7,776.00	7,776.00
38	Retaining Wall	1,000	LF	222.05	222,048.00
39	Vehicle Wash System	1	LS	32,815.80	32,815.80
40	Oil/Water Separator	1	EA	21,600.00	21,600.00
41	Loading Ramp	1	LS	129,539.52	129,539.52
42	Bollards 8"	24	EA	607.61	14,582.59
43	Bollards 12"	16	EA	2,332.80	37,324.80
44	Bollards Removeable	4	EA	2,700.00	10,800.00
45	Trash Enclosure	1	LS	14,256.00	14,256.00
46	Chiller Enclosure	1	LS	49,572.00	49,572.00
47	Bicycle Racks	2	EA	2,700.00	5,400.00
48	Facility Sign	1	LS	12,128.40	12,128.40
Water					
49	1.5" PVC Water	120	LF	23.76	2,851.20
50	2" PVC Water	100	LF	32.40	3,240.00
51	4" PVC Water	230	LF	29.81	6,855.84
52	6" PVC Water	2,600	LF	31.32	81,432.00
53	PIV	1	EA	1,998.00	1,998.00
54	Fire Hydrant	4	EA	3,564.00	14,256.00
55	Water Vault	1	EA	25,380.00	25,380.00
Sewer					
56	Manholes, Sanitary Sewer	60	VF	432.00	25,920.00
57	Frame and Cover, Sanitary Sewer	10	EA	567.00	5,670.00
58	6" PVC Sanitary Sewer	1,150	LF	35.64	40,986.00
59	8" PVC Sanitary Sewer	440	LF	38.02	16,727.04
60	Cleanout, Sanitary Sewer	3	EA	567.00	1,701.00
61	Manhole Modification, Sanitary Sewer	2	EA	3,564.00	7,128.00
Gas					
62	Gas Service Lines	1,320	LF	11.34	14,968.80

63	Gas Regulator	1	EA	540.00	540.00
Storm Drainage					
64	6" PVC Storm	1,650	LF	31.86	52,569.00
65	8" PVC Storm	780	LF	35.64	27,799.20
66	12" PVC Storm	650	LF	32.40	21,060.00
67	15" PVC Storm	320	LF	42.12	13,478.40
68	12" HDPE Storm	180	LF	35.64	6,415.20
69	18" HDPE Storm	1,200	LF	44.28	53,136.00
70	24" HDPE Storm	210	LF	64.26	13,494.60
71	42" HDPE Storm	1,160	LF	95.04	110,246.40
72	42" RCP Storm	126	LF	253.80	31,978.80
73	Auger Boring and Jacking	1	LS	103,680.00	103,680.00
74	Type 2 Ditch	1,500	LF	6.48	9,720.00
75	Type 3 Ditch	680	LF	55.08	37,454.40
76	Type 4 Ditch	1,400	LF	6.91	9,676.80
77	18" Junction Box	5	EA	1,512.00	7,560.00
78	42" Junction Box	2	EA	4,347.00	8,694.00
79	Type "B" Drop Inlets	14	EA	1,166.40	16,329.60
80	Type "B" Inlet Grate and Frame	14	EA	394.20	5,518.80
81	Type "G" Drop Inlets	3	EA	2,052.00	6,156.00
82	Type "G" Inlet Grate and Frame	3	EA	810.00	2,430.00
83	10" Yard Drains	4	EA	405.00	1,620.00
84	12" In-Line Inlets	2	EA	432.00	864.00
85	Trench Drain and Grate	40	LF	432.00	17,280.00
86	Concrete Headwall	1	EA	8,100.00	8,100.00
Power and Communications					
87	Electrical Duct Bank Type 1	120	LF	40.82	4,898.88
88	Electrical Duct Bank Type 2	80	LF	145.63	11,650.18
89	Electrical Duct Bank Type 3	120	LF	31.84	3,820.61
90	Electrical Duct Bank Type 4	100	LF	67.31	6,730.56
91	Transformer Pad	1	LS	702.00	702.00
92	Emergency Generator Pad	1	LS	2,484.00	2,484.00
93	Communications Duct Bank Type 1	320	LF	49.57	15,863.04
94	Communications Duct Bank Type 2	190	LF	37.05	7,040.41
95	Combined Duct Bank	230	LF	41.36	9,513.72
96	Pole Lights and Bases	35	EA	3,003.31	105,115.75
CIVIL/SITE BASE BID SUB-TOTAL					4,266,343.99
BASE BID TOTAL*					20,870,943.99

*Note: Base Bid Total is the summation of PRIMARY FACILITY BASE BID, PROJECT ADMINISTRATION/QUALITY CONTROL BASE BID, and CIVIL/SITE BASE BID.

Alternate Bid Items					
Alternate #1 - Military Equipment Concrete Paving					
18	6" Concrete Paving	6,800	SY	50.71	344,800.80
21	Free Draining Base	1,600	TN	78.74	125,988.48
24	Fabric Separation	6,800	SY	1.36	9,253.44
25	AASHTO #1 (Deduct)	-4,600	TN	31.68	(-145,728.00)
23	Fabric, Woven (Deduct)	-6,800	SY		(-27,336.00)
Alternate #1 Total					306,978.72
Alternate #2 - South Parking Lot					
13	Subgrade Preparation	2,200	SY	1.71	3,754.08
19	HMA Wearing Course	240	TN	116.45	27,946.94
20	HMA Base Course	960	TN	100.38	96,360.19
21	Free Draining Base	675	TN	79.12	53,406.54
22	Free Draining Base Trench and Piping	420	LF	35.21	14,787.36
24	Fabric Separation	2,900	SY	1.36	3,946.32
26	Class 1 Stone	505	TN	30.03	15,167.57
27	Pavement Marking	1	LS	914.76	914.76
28	Wheel Stops	69	EA	142.38	9,823.97
97	Signage	1	LS	16,200.00	16,200.00
Alternate #2 Total					242,307.74
Alternate #3 - Landscaping					
98	Landscaping	1	LS	31,712.00	31,712.00
Alternate #3 Total					31,712.00
Alternate #4 - Eastern Star Improvements					
31	Sidewalk	105	SY	76.12	7,992.43
38	Retaining Wall	60	LF	280.80	16,848.00
99	Monument Relocation	1	LS	2,700.00	2,700.00
100	Stairs	1	LS	2,160.00	2,160.00
Alternate #4 Total					29,700.43

Alternate #5 - Pre-Cast Latrine					
101	Pre-Cast Latrine	1	LS	71,280. ⁰⁰	71,280. ⁰⁰
102	Pre-Cast Latrine Foundation	1	LS	3,780. ⁰⁰	3,780. ⁰⁰
31	Sidewalk	46	SY	81. ⁰⁰	3,726. ⁰⁰
103	1" PVC Water	150	LF	35.64	5,346. ⁰⁰
49	1.5" PVC Water	340	LF	36.72	12,484. ⁸⁰
104	Water Meter	1	EA	1,080. ⁰⁰	1,080. ⁰⁰
56	Manholes, Sanitary Sewer	23	VF	248.40	5,713. ²⁰
57	Frame and Cover, Sanitary Sewer	2	EA	464.40	928. ⁸⁰
58	6" PVC Sanitary Sewer	380	LF	32.40	12,312. ⁰⁰
64	6" PVC Storm	300	LF	27. ⁰⁰	8,100. ⁰⁰
Alternate #5 Total					124,750. ⁸⁰
Alternate #6 - Field Fence					
105	24' Double Swing Farm Gate	1	EA	2,215. ⁴⁰	2,215. ⁴⁰
106	Field Fencing	3,900	LF	7.98	31,102. ⁵⁰
Alternate #6 Total					33,317. ⁹⁰
Alternate #7 - Picnic Shelters					
107	Picnic Shelters	1	LS	210,000. ⁰⁰	210,000. ⁰⁰
Alternate #7 Total					210,000. ⁰⁰
Alternate #8 - Walkway Canopy					
108	Walkway Canopy	1	LS	145,000. ⁰⁰	145,000. ⁰⁰
Alternate #8 Total					145,000. ⁰⁰
Alternate #9 - Sleeping Rooms					
109	Sleeping Rooms	1	LS	415,000. ⁰⁰	415,000. ⁰⁰
Alternate #9 Total					415,000. ⁰⁰
Alternate #10 - Drill Hall Acoustical Ceiling Treatment					
110	Ceiling Treatment	1	LS	216,000. ⁰⁰	216,000. ⁰⁰
Alternate #10 Total					216,000. ⁰⁰

Alternate #11 - Drill Hall Acoustical Wall Treatment					
111	Wall Treatment	1	LS	85,000. ⁰⁰	85,000. ⁰⁰
Alternate #11 Total					85,000. ⁰⁰
Alternate #12 - Kitchen Equipment					
112	Kitchen Equipment	1	LS	118,000. ⁰⁰	118,000. ⁰⁰
Alternate #12 Total					118,000. ⁰⁰
Alternate #13 - Retractable Bleachers					
113	Retractable Bleachers	1	LS	160,000. ⁰⁰	160,000. ⁰⁰
Alternate #13 Total					160,000. ⁰⁰
Alternate #14 - Secondary Entrance Canopies					
114	Canopies	1	LS	32,000. ⁰⁰	32,000. ⁰⁰
Alternate #14 Total					32,000. ⁰⁰
Alternate #15 - CCTV Equipment					
115	CCTV Equipment	1	LS	101,000. ⁰⁰	101,000. ⁰⁰
Alternate #15 Total					101,000. ⁰⁰
Alternate #16 - North Entrance Facility Sign					
48	Facility Sign	1	LS	13,000. ⁰⁰	13,000. ⁰⁰
Alternate #16 Total					13,000. ⁰⁰
Alternate #17 - Fencing and Gate Upgrade					
116	Fencing and Gate Upgrade	1	LS	9,000. ⁰⁰	9,000. ⁰⁰
Alternate #17 Total					9,000. ⁰⁰
Alternate #18 - Air Compressors					
117	Air Compressors	1	LS	65,000. ⁰⁰	65,000. ⁰⁰
Alternate #18 Total					65,000. ⁰⁰
ALTERNATE BID ITEM TOTAL					2,337,767.59
TOTAL COST WITH ALTERNATES					22,508,111.58

END OF SECTION II

BID BOND

KNOW ALL MEN BY THESE PRESENTS, That we, the undersigned, G & G Builders, Inc.
of Scott Depot, West Virginia, as Principal, and Safeco Insurance Company of America
of Seattle, Washington, a corporation organized and existing under the laws of the State of
WA with its principal office in the City of Seattle, as Surety, are held and firmly bound unto the State
of West Virginia, as Obligee, in the penal sum of Five Percent of Amount Bid (\$ 5%) for the payment of which,
well and truly to be made, we jointly and severally bind ourselves, our heirs, administrators, executors, successors and assigns.

The Condition of the above obligation is such that whereas the Principal has submitted to the Purchasing Section of the
Department of Administration a certain bid or proposal, attached hereto and made a part hereof, to enter into a contract in writing for
Ripley Armed Forces Reserve Center

NOW THEREFORE,

(a) If said bid shall be rejected, or
(b) If said bid shall be accepted and the Principal shall enter into a contract in accordance with the bid or proposal attached
hereto and shall furnish any other bonds and insurance required by the bid or proposal, and shall in all other respects perform the
agreement created by the acceptance of said bid, then this obligation shall be null and void, otherwise this obligation shall remain in full
force and effect. It is expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event,
exceed the penal amount of this obligation as herein stated.

The Surety, for the value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no
way impaired or affected by any extension of the time within which the Obligee may accept such bid, and said Surety does hereby
waive notice of any such extension.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hands and seals, and such of them as are corporations
have caused their corporate seals to be affixed hereunto and these presents to be signed by their proper officers, this
18th day of December, 2009.

Principal Corporate Seal

G & G Builders, Inc.
(Name of Principal)
By [Signature]
(Must be President or
Vice President)
Vice President / G.M.
(Title)

Surety Corporate Seal

Safeco Insurance Company of America
(Name of Surety)
By: [Signature]
Kimberly L. Miles, Licensed WV Resident Agent Attorney-in-Fact

IMPORTANT – Surety executing bonds must be licensed in West Virginia to transact surety insurance. Corporate seals must be affixed,
and a power of attorney must be attached.



POWER OF ATTORNEY

Safeco Insurance Company of America
General Insurance Company of America
1001 4th Avenue
Suite 1700
Seattle, WA 98154

KNOW ALL BY THESE PRESENTS:

No. 2034

That SAFECO INSURANCE COMPANY OF AMERICA and GENERAL INSURANCE COMPANY OF AMERICA, each a Washington corporation, does each hereby appoint

*****KIMBERLY L. MILES; JANIS K. PEACOCK; DOUGLAS P. TAYLOR; ANDREW K. TEETER; DONNA J. PRICE; PAMELA V. LANHAM; Charleston, West Virginia*****

its true and lawful attorney(s)-in-fact, with full authority to execute on its behalf fidelity and surety bonds or undertakings and other documents of a similar character issued in the course of its business, and to bind the respective company thereby.

IN WITNESS WHEREOF, SAFECO INSURANCE COMPANY OF AMERICA and GENERAL INSURANCE COMPANY OF AMERICA have each executed and attested these presents

this 21st day of March, 2009

[Signature of Dexter R. Legg]

[Signature of Timothy A. Mikolajewski]

Dexter R. Legg, Secretary

Timothy A. Mikolajewski, Vice President

CERTIFICATE

Extract from the By-Laws of SAFECO INSURANCE COMPANY OF AMERICA and of GENERAL INSURANCE COMPANY OF AMERICA:

"Article V, Section 13. - FIDELITY AND SURETY BONDS ... the President, any Vice President, the Secretary, and any Assistant Vice President appointed for that purpose by the officer in charge of surety operations, shall each have authority to appoint individuals as attorneys-in-fact or under other appropriate titles with authority to execute on behalf of the company fidelity and surety bonds and other documents of similar character issued by the company in the course of its business... On any instrument making or evidencing such appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority or on any bond or undertaking of the company, the seal, or a facsimile thereof, may be impressed or affixed or in any other manner reproduced; provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking."

Extract from a Resolution of the Board of Directors of SAFECO INSURANCE COMPANY OF AMERICA and of GENERAL INSURANCE COMPANY OF AMERICA adopted July 28, 1970.

"On any certificate executed by the Secretary or an assistant secretary of the Company setting out,

- (i) The provisions of Article V, Section 13 of the By-Laws, and
(ii) A copy of the power-of-attorney appointment, executed pursuant thereto, and
(iii) Certifying that said power-of-attorney appointment is in full force and effect,

the signature of the certifying officer may be by facsimile, and the seal of the Company may be a facsimile thereof."

I, Dexter R. Legg, Secretary of SAFECO INSURANCE COMPANY OF AMERICA and of GENERAL INSURANCE COMPANY OF AMERICA, do hereby certify that the foregoing extracts of the By-Laws and of a Resolution of the Board of Directors of these corporations, and of a Power of Attorney issued pursuant thereto, are true and correct, and that both the By-Laws, the Resolution and the Power of Attorney are still in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the facsimile seal of said corporation

this 18th day of December, 2009



[Signature of Dexter R. Legg]

Dexter R. Legg, Secretary