GREENHORNE & O’'MARA

CONSULTING ENGINEERS

August 11, 2009

Mr. Chuck Bowman, Buyer
State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street, East
Charleston, WV 25305

Re: Site Characterization Study, Leachate Management & Closure Cap
Design for the City of Kingwood Landfill
Requisition # DEP14707

Dear Mr. Bowman:

Greenhorne & O'Mara (G&0) accepts the terms of the WVDEP’s request for quotations as stated in
the request released on July 23, 2009 and is pleased to respond to the same request for the Site
Characterization Study, Leachate Management & Closure Cap Design for the City of Kingwood.
Prepared in our expression of interest, you will find an abundance of information that describes in detail
our qualifications and experience with respect to the City of Kingwood Landfill Closure Project. The
information includes a statement of our qualifications, personnel summaries and projects to reflect the
broader scope of services identified in your EOL Specifically, we have provided the following requested
information:

1. A cover letter that includes a statement accepting the specified terms of the request for
quotations (this document),

2. A section summarizing the G&0O Team's fechnical qualifications, including the pertinent
qualifications, experience, a synopsis of each key project team member's assignments and
responsibilities.,

3. A section to describe the locality of the G&0 team.
References whom are familiar with G&0O’s work on similar projects.

5. A section for the Consultant Confidential Qualification Questicnnaire and the Related Project
Experience Matrix.

6. A signed Purchasing Affidavit from the State of West Virginia Purchasing Division, which
indicates that G&O is not in debt of any kind fo the State of West Virginia.

If you have any questions or concerns regarding our submiital, please do not hesitate to contact me at
(304) 367-9401 or mretton@G-and-O.com, or our proposed Project Manager, Mr. Richard L. Gaines, at
(304) 367-9401 or rgaines@G-and-O.com.
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OVERALL CAPABILITIES

(G&O) is a full-service, multidisciplinary consuiting engineering

GREENHORNE & O’'MARA firm with a culture of personalized client service, innovative

CONSULTING INGINEERS problem solving, and on-time project delivery. With 17

offices, we serve clients in the private and public sectors on

projects located throughout the United States and overseas, Founded in 1950, G&O is an employee-owned

firm that is consistently ranked by Engineering News Record among the top 25 percent of
architectural/engineering design firms in the United States.

Our large and diversified staff of more than 600 knowledgeable and quality-oriented employees offers our
clients a broad spectrum of engineering expertise in the areas of civil, structural, environmental,
transportation, and water resources engineering; site, facility, and military master planning; hazards
ritigation and security; surveying and mapping; environmental services; site infrastructure design; landscape
architecture; computer sciences; cultural resources; and other related services.

G&O provides comprehensive consulting services to perform studies, prepare plans, and secure permits for
erosion control and the instalation of water mains, sewer, and appurtenances. G&QO's professionals are
experienced in the design of a broad range of engineering projects that include preparation of cost estimates,
plans, and specifications, and the performance of soil and geologic studies to establish project feasibility. Our
detailed design services include traffic studies, grading plans, water and sewer systems, earthwork analysis,
stormwater management, site plans, sediment and erosion control, storm drainage and paving plans,
roadway and railroad realignments/grade changes, feasibility studies and site analyses, and permit
application assistance.

The quality of G&0O's work is tied to its effective project management, its process of clearly identifying the
client's goals and expectations, conducting the work using motivated, highly qualified professional staff, and
implementing the firm’s quality control plan. Inherent in this process is the fundamental effort to meet or
exceed expectations every time, and also to identify process failures, mitigate the errors, and incorporate the
lessons tearned for continual improvement.

G&O has one of the largest civil engineering staffs in the Northeast Region of the United States. We have
provided engineering services for thousands of industrial, commercial, educational, institutional, residential,
and multi-use developments. Our engineers can provide the following relevant services:

¢ Utilities extension/relocation I
o Water treatment design/replacement ¢ Structural modlflgatlons
¢ Sile infrastructure design N ztrugtural danal)l/(as d Irehabil
. ¢+ Roads and parking design/rehabilitation
: ?g:gf; gggmg;t and collection systems ¢ Surveying/mapping/GiS systems
) . ¢ Grading plans

L ¢ Pormilusiver appicatr

ainag ¢ paving p ¢ Stormwater management
¢ Renovation/alterations

. . ¢ Landscape plans

¢ Pavement analysis/resurfacing

In addition to the above services, G&O also provides Land and Bathymetric Surveying, Land Ownership
Research and Preparation of Plats/Easement/Right-of-Ways, Utility Coordination and Relocation Design,
Transportation/Traffic, Engineering, L.andscape Architecture and Public Outreach & Education.

G&0O works with various governmental transportation agencies to implement projects such as road
relocations and road widening. G&0's work on these projects includes, among other tasks, traffic impact
studies, access studies, data collection and analysis, signal timing, traffic control plans, and concept plans
for roadway improvements.

Over the years, G&O has worked for nearly all federal, state, county and local government agency within
WVDEP's domain. We have worked in many communities in the State of West Virginia (examples to follow).

GREENHORNE & O'MARA Section 1 - Overall Capabilities
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City of Kingwood Landfill Closure Project

Requisition # DEP14707

PROJECTS

Millersvifie Landfilf
Anne Arundel County, MD

G&O, as a subconsultant to GBB, Inc,, prepared complete designs,
plans, and specifications for a building expansion io house a
maintenance shop and offices, a scale house with duplicate truck
scales, and access structures for leachate collection, for the
Millersville Landfill. We designed leachate collection systems,
leachate pumping stations, and two 250,000-gallon leachate flow
equalization/storage tanks and prepared the design for a leachate
pretreatment facility and effluent force main.

G&0O performed site surveying and wetlands delineations and
wetlands permit processing and are currently involved in wetlands
impact mitigation evaluation, wetlands replacement design, and
construction engineering and inspection.

Sandy Hifll Landfili
Morrisville, PA

f“

.
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Project Relevance

\

Site Surveying
Leachate Management

Engineering Design
Management

Preparation of Contract
Drawings and
Specifications

S

Greenhorne & O'Mara, Inc. provided total sitework engineering of 219-acre Bowie tandfill, including site aerial
photography and photogrammetric mapping; surveys to establish second order control, boundary surveys,
surveys to locate site monitoring wells, to define underwater portions of ponds; overall site earthwork
analyses; design of three fill cells, with containment dikes, leachate collection system, leachate pumping
station, and force main; erosion and sediment control ptan; stormwater management plan; design of three
major sediment control basins, and stormwater quality and quantity control management ponds; assistance
in permit approval process; perimeter control for over 9,700 LF; construction phase engineering and

inspection services.

Palm Beach County Solid Waste Authority
Enterprise GIS Design

West Palm Beach, FL

Greenhorne & O'Mara, Inc. (G&0) was selected for a continuing
contract to provide surveying services to the Solid Waste Authority
(SWA) of Paim Beach County. G&O worked closely with the Authority
on projects ranging from quantity surveys on landfills to setting
horizontal and vertical control and aerial targeting at each of their
facllities including Belle Glade, and Pahokee, Florida. Static GPS or
RTK was utilized fo accomplish most of the work performed for the
Authority. For landfill guantity surveys, G&O utilized on-the-fly RTK,
covering 180 acres in four days. The task order to set aerial targets
and two control points with horizontal and vertical values at each
facility was accomplished using Paim Beach County and NGS control
points. The accuracy of the GPS derived elevations on the two

f’

Project Relevance

Landfill Quantity
Surveying

Utility Management

Engineering Design
Management
Preparation of Contract

Drawings and
Specifications
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City of Kingwood Landfill Closure Project
Requisition # DEP14707

control points at each facility were checked using conventional leveling techniques at convenient locations.
After the control was approved the aerial targets were located horizontally and vertically using RTK.

This was a three-year contract with the option for an additional three years. G&O is in the sixth year of the
contract.

G&0 is providing GIS and Information Technology expertise to support the Solid Waste Authority’'s (SWA)
project to build a comprehensive, accurate digital Geographic Information System (GIS) database of land
features, facilities and utility systems at the North County Resource Recovery Facility (NCRRF).

Stream Restoration/Retrofit Program
Prince George’s County, MD

Greenhorne & O'Mara, Inc. performed water resources services,
including stream restoration, water quality design and sampling,
and flood hazard mitigation to suppori the County's Stream
Restoration/Retrofit Program under an open-end confract. Task
orders included:

"'\

Project Relevance

Bladensburg South. Greenhorne & O'Mara, Inc. designed one > Site Surveying
on-line water quality pond; conducted topographic surveys,

wetiand delineations and mapping, floodplain analyses, and » Hydrologic / Hydraulic

permitting; and prepared final design plans and construction/bid | Analyses
documents. We evaluated branch packings and brush layerings
for stream restoration. » Leachate Management

Lyndon Streef Area. Greenhorne & O'Mara, Inc. designed one ” f/g%’gegg;%f) esign
onine water quality pond; conducted topographic surveys, g

archaeological investigations, wetland delineations and mapping, > Preparation of Contract
floodplain analyses, and permitting; and prepared final design D , d

ptans and construction/bid documents. We evaluated branch I aWI'nIQS ?n
packings and brush layerings for stream restoration. Specifications

»  Watershed Management
Plan

Subsurface Investigation

Brown Station Road Sanitary Landfill. Greenhorne & O'Mara,
Inc. (G&0) sampled and monitored leachate to comply with an
industrial discharge permit. We collected samples for laboratory P
analysis, trained landfill staff to collect samples, coordinated with
laboratory regarding potential causes for sample results outside of

permit limits.

Anacostia River Watershed Study, Prince George's County, MD. Greenhorne & O'Mara, Inc. (G&Q)
performed a flood hazard mitigation study for the riverine portion of the Anacostia River, which drains 130
SM of heavily developed suburban land just outside the District of Columbia. Although the developed nature
of the watershed, past flood control measures (i.e., levees and impoundments), past channelization, and
extensive flooding problems created a challenge in the developing hydrologic and hydraulic (H&H) models,
G&O successiully prepared H&H models for simulating existing and ultimate land use scenarios that
effectively accounted for the impact of numerous hydraulic structures.

G&O used the hydraulic models to map the 100-year floodplain and identify flood prone structures, and
identified approximately 2500 flood prone structures (including 1500 siructures behind levees that would be
overtopped by the 100-year storm under ultimate land use conditions).

GREENHORNE & O’'MARA Section 1 — Overall Capabilities
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City of Kingwood Landfill Closure Project
Requisition # DEP14707

G&O grouped flood prone structures into flood areas and identified alternative flood hazard mitigation
measures. We suggested both structural (e.g., leveesffloodwalls, impoundments) and non-structural (e.g.,
floodproofing, acquisition) potential alternatives, and performed a preliminary feasibility assessment for the
alternatives identified.

Surveying Services for Solid Wasfte Authority
West Palm Beach, FL

G&O is responsible for providing survey services to the Authority on an as needed basis. The services
included, setting horizontal and vertical control at all the Authorities facilities placing aerial targeting at each
facility for planimetrics; yearly quantity surveys on the North Palm Beach County Landfill; boundary and
topographic surveys for design project.

The contract was expanded to include the preparation of construction documents for a dredge and fill project
that included environmental permitting; construction engineering and inspection services.

Southern Solid Waste Management Cenfer, Celf 3
Wilmington, DE

G&QO provided concept development, planning, and design for elements of a 24-acre landfill cell, including
three 250,000-gallon dual containment storage tanks, leachate collection system, leachate pumping station,
leachate truck loading station, leachate recirculation system, access road improvements, stormwater
management plan, and sediment control plan.

Old Standard Quarry Plan

Jefferson County, Wv

Old Standard Quarry is a proposed mixed use
development project which is on approximately 400
acres of land previously surfaced mined for limesione
and adjoins the Shenandoah River. The developer is
currently marketing the project with Lake Front Hotels,
condominiums, light industrial and research and
development facilities.

G&O has assisted the developer with a full line of
services including surveying, planning, traffic analysis,
conceptual and preliminary designs for the purpose of
marketing the project to prospective end users.

ﬂ GREENHORNE & O'MARA T N Sect)’on 1 — Overall Capabiﬁties
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City of Kingwood Landfill Closure Project
... Requisition # DEP14707

Fisher Mountain
Pendleton County, WV

Fisher Mountain Development located approximately 7
miles east of the Town of Franklin in Pendleton County,
West Virginia is a new residential development to be
constructed around a beautiful 18 hole golf course. The
development is planned to have approximately 1200 lots
when completed and residents will be centrally located to
take advantage of the regional outdoor recreational
opportunities  available which include Skiing, mountain
biking/climbing, and trout fishing among ofher outdoor
activities.

G&O has been responsible for the preliminary lot layouts,
final design and permitting for the first three phases of
roads, lots, central water distribution and sewer coliection.
In addition, to the lot development G&O has designed and
permitted a 30, 000 GPD wastewater treatment plant and a
water treatment and storage system to serve 642 homes.
Each phase of the project was started with a cost estimate to evaluate the highest and best use of the land
available. Two recreational lakes have been studied using the Raleigh North Carolina G&O office to
complete a Hydrautic and Hydrographic study to determine the hazard classification and recommend final
design criteria.

FaIRmONT GENERAL FHospivaL HEALTHPLEX
Fairmont, WV

Fairmont General Hospital’s Healthplex is & medical-
fitness facility that infegrates physical therapy, cardiac
rehabilitation, cccupational medicine, and pulmonary
rehabilitation. The focus of the project was to enhance
the health stalus and improve the overall quality of life
of the community.

Physician offices are located at the facility to provide
the community with an all-inclusive location for
outpatient medical and rehabilitation services. The
medical office area houses a variety of medical practices. The facility serves the dual purpose of providing
the necessary rehab for recovering patients and medically based fitness services for the community. In
addition to rehabilitative medicine and medical offices, the Healthplex includes a therapy pool, heated lap
pool and modern fifness area.

G&O was selected by Fairmont General Hospital and Browning Day Mullins Dierdorf Architects of
Indianapolis, IN as the site design sub-consultant for the 6.3 acre parcel. Initially, G&O prepared the
boundary and topographic survey for the site and coordinated the preliminary geotechnical investigations.
The site design included, building location; parking lot layout; site access road; detailed utility design and
location for water, sanitary sewer, storm drainage, gas and electric; stormwater management;
erosion/sediment control; and finished grade elevations. As part of the site package G&QO prepared NPDES
application as required by the WVDEP.

GREENHORNE & O’MARA Section 1 — Overall Capabilities
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City of Kingwood Landfill Closure Project
Requisition # DEP14707

The on-site stormwater management and drainage system was comprised of approximately six drop
inlets/storm manholes, approximately 250 LF of storm sewer and an underground pipe gallery which provides
approximately 10,000 cubic feet of on-site detention beneath the parking lot. The sysiem consists of
approximately 1350 linear feet of 36" diameter H.D.P.E. pipe with manifolds at each end. The outfall is a
control structure utilizing an orifice/weir combination designed to limit stormwater discharges to pre-
development levels,

Approximately 628 LF of PVC sanitary sewer was constructed on-site, with all necessary manholes and
appurtenances. A small sanitary lift station was required to provide service to the bottom floor of the facility to
drain a swimming pool.

Weatherford - Sand Silos and Siding Track
Century, WV

Weatherford International, Inc. is a Texas company which services the ofl and gas industry for development
of supply wells. The purpose of this project was to construct a railroad siding track and silos to store sand for
their business.

G&O was selected as the site designer in charge of surveying, design and permitting for this project. G&O
completed topographic surveying of the site as a support to the design initiative. The site design includes
railroad siding track roads with two switches, parking, storm drainage, erosion/sediment control; and finished
grade elevations. As part of the site package G&O is preparing an NPDES application as required by the
WVDEP,

Flowers Bakery
Fairmont, WV

Fiowers Bakery is a local distributer of baked goods which is
relocating from an old location in Marion County to the new
6,600 SF distribution center. The center includes different
fruck dock heights for both the relay and delivery trucks as
well as adequate drive areas to maneuver tractor trailer.

G&0 was selected by Butler Properties, Inc. of Atlanta, GA
as the site designer for a 1.75 acre parcel in the Marion
Regional Business Park. Initially, G&QO prepared the
boundary and topographic survey for the site. The site
design included, building location; parking lot layout; detailed
utility design and iccation for water, sanitary sewer, storm
drainage, gas and electric; stormwater management;
erosion/sediment control; and finished grade elevations. As part of the site package G&O prepared NPDES
application as required by the WVDEP,

The on-site stormwater management and drainage system was comprised of approximately five drop
inlets/storm manholes, approximately 460 LF of storm sewer pipe which empties into an on-site open detention
pond located adjacent to the parking lot. The outfall is a control structure utilizing a multiple orifice’s designed
to limit stormwater discharges to pre-development lavels,

m GREENHORNE & O'MARA Section 1 - Overall Capabilities
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City of Kingwood Landfill Closure Project
Requisition # DEP1 4707

Winebrenner's Crossing
Martinsburg, WV

Winebrenner's Crossing is a residential development near Martinshurg, WV where the developer is
proposing to construct a MARC (Maryland Area Regional Commuter) frain depot for the local area. MARC
provides low cost transportation from Martinsburg, WV to Washington D.C and Baltimore, MD by allowing
local resident to park near their home and use the mass transit facility in fieu of commuting via automobile.

G&O was selected as the site designer in charge of surveying, design and permitting for this project. G&O
completed topographic surveying of the site as a support to the design department. The site design to this
date includes conceptual design for loading platform along the existing rails, pedestrian crossings, shelter
locations, warning lighting and signs and a 200 car parking lot.

Preston County PSD #4 Water Sysfem
Planning

Preston County, WV

G&0O is responsible for performing feasibility studies for
potential water main extensions, review of requests for service
and/or main extensions, cost estimating, water rate evaiuations,
system froubleshooting, and engineering design and
consiruction inspection services for water main extensions
within the Preston County Public Service District No. 4 service
area.

G&O analyzed the entire existing system and evaluated all
potential extension areas. Fach area had a cost estimate
prepared and a count of potential customers; these areas were
then ranked by parameters such as cost per customer, total cost,
and potential for funding. Preston County Public Service District e

#4 has many unique aspects to its system that required this evaluation to develop the understanding of the
entire system to ensure stability throughout the expansion process.

Jane Lew PSD - Proposed Potfable Wafter System Improvements
Lewis County, WV

f‘

Jane Lew PSD intends to replace approximately 11,500 )
lineal feet of 2" galvanized waterline including valves, Project Relevance

removal and replacement of 25 existing gate valves,
installation of 17 new gate valves in the existing distribution
system, installation of 13 by pass meters, installation of an

8" diameter river crossing pipe to replace an existing ¥» Engineering Design
crossing, install a SCADA controlled solenoid vaive station
and booster chlorination station, install 1,500 lineal feet of 2" » Storage Systems

PVC water line and a 37 gpm booster pump station to .
provide service to six new customers, and fence an existing » Contr_act' Drawings and
100,000 gallon water storage tank. Specifations .
. o

G&O is providing Jane Lew PSD with preliminary and final engineering design services for improvements to
their original potable water distribution system and replacement of related components need to be

GREENHORNE & O'MARA Section 1 — Overall Capabilities
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City of Kingwood Landfill Closure Project
Requisition # DEP14707

undertaken. The proposed improvements presented will provide Jane Lew Public Service District the ability
to provide a safe and adequate potable water supply for both its existing and future customers.

The Jane Lew PSD has recently agreed to work in cooperation with the GHC PSD to develop a plan that
would evaluate alternatives for providing a proposed future potable water source adequately sized to meet
the demands of the entire Jane Lew PSD. GHC PSD and their consultant are working to provide the
necessary information to provide this anticipated potable water source.

City of Shinnston Sanitary Sewer Collection and Treatment System
improvement Project

Harrison County, WV

G&0O is currently providing preliminary and
final engineering design services and
consfruction management and inspection
services for upgrades and improvements to
the City of Shinnston's wastewater collection
and treatment. The project consists of the
rehabilitation of the City's existing 380,000
GPD wastewater treatment facility and existing
wastewater collection system.

Preliminary engineering services include
evaluations of existing wastewater freatment
plant, and existing collection system.
Extensive system evaluations were conducted
to delermine extent of Inflow and Infiltration
rates being delivered to the treatment plant.
This work was conducted through the use of portable flow meters inserted throughout the collection system as
well as smoke and dye testing. Preliminary engineering services also include the planning and preparation of
proposed improvement drawings, technical feasibility studies, environmental reports, cost estimating, and
assistance in obtaining approval and funding from state and federal agencies.

Alpine Lake Public Utility Company improvements to the Wastewater
Treatment Plant & Collection System

Preston County, WV

\
G&0O is currently providing preliminary and final ( .
engineering  design  services and  construction Project Relevance

management and inspection services for upgrades and
improvements to the Alpine Lake Public Utilities Company
wastewater treatment and collection system. The project
consists of the construction of a new 150,000 GPD

» Engineering Design

wastewater treatment facility complete with equalization » Storage Systems

basin, uliraviolet disinfection, effluent filters, mechanical

head works and building, sludge process building, » Preparation of Contract
mechanical  building, emergency generator and Drawings and Specifications
abandonment of existing treatment plant. .

Preliminary engineering services include evaluations of existing wastewater treatment plant, and existing
collection system. Extensive system evaluations were conducted to determine extent of Inflow and Infiltration
rates being delivered to the treatment plant. This work was conducted through the use of portable flow meters

m GREENHORNE & O'MARA Section T - Overall Capabiliﬁes
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City of Kingwood Landfill Closure Project
Requisition # DEP14 707

inserted throughout the collection system as well as smoke and dye testing. Preliminary engineering services
also include the planning and preparation of proposed improvement drawings, technical feasibility studies,
environmental reports, cost estimating, and assistance in obtaining approval and funding from state and federal
agencies.

Final engineering design services inciude the design of accepted and approved alternatives, preparation of
specifications; bid package preparation, construction management and inspection services, and as-built
drawing preparation.

Preston County PSD #4 Clifton Mills Extension
Preston County, WV

G&O is responsible for design of a project that includes
service line extensions to four areas. These areas are
Clifton Mills Extension, Glade Farms/Dennis Road
Extension, Area South of Rt 26 and North of |68, and
Pisgah area Extensions. These extensions can serve
one hundred ninety-six (196) additional customers plus
a proposed housing development along Rt 8/2.

Approximately 1,016 total customers will be served at
completion of the proposed project with an estimated
population of 2,743. The service area is located on both
the north and south sides of Interstate 68 with both
residential and commercial development in progress.
Preston County has a large amount of potential growth,
The District has also been approached by several
developers interested in residential and commercial
development.

Alpine Lake Public Utility Company improvements fo the Alpine Lake
Water Treatment & Distribution System

Preston County, Wv

G&O provided the study, plan, and design for various
improvements to the Alpine Lake potable water treatment and
distribution system. The project consisted of the preparation of
a Preliminary Engineering Report (PER) for submission to the
West Virginia Infrastructure and Jobs Development Council
{(WVIJDC) and/or funding agencies for the purpose of securing
funding. The PER evaluated the existing operation and
condition of the water system, made recommendations for
improvements and upgrades, identified project costs, and
propose project funding scenarios. After the approval of the
PER and receipt of funding, detailed construction drawings,
project specifications, confract and bid documents were
% prepared. Upon review of bids received and award of a
construction contract, construction management and inspection services were required to insure compliance
with approved plans and specifications.

System improvements included the installation of (3) new water booster pumping stations, complete with
duplex alternating pumps, discharge meters and telemetry, abandoning existing booster stations, installation of
355 water meter seftings fo include meters, meter boxes and lids, copper setters, and taps to main lines as well

ﬂ GREENHORNE & O'MARA Section 1 Overall Capabilities
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City of Kingwood Landfill Closure Project

as reconnection of existing customer service lines, replacement of 60 automatic air release valves, painting of
(3) water storage tanks, fencing and misc. repairs at ali water storage tanks sites, construction of a common
treatment building, abandonment of existing Well #3 and Well #1, drilling of additional wells for use as backup
raw water sources, purchase of additional safety equipment to be used both at the treatment building and within
the distribution system, replacement of fire hydrants and installation of or removal and replacement of selected
main line valves, replacement of 4500 L.F of 10" SDR-26 water line with C-900 CL-200, construction of a new
water billing office and other appurtenances necessary to complete the upgrades.

Sanitary Sewer Extension to the Meredith Springs/Dakota Camp Area
Marion County, WV

i

G&O provided design, prepared contract drawings and
specifications, cost estimating, construction review, and
preparation of O&M manual. The project involved the
pianning and design of new sanitary sewer and lift
stations to provide service to approximately 100 homes
in the Meredith Springs/Dakota Camp areas of Marion
County, just outside of the corporate limits of the City of
Fairmont. The project included the design of
approximately 11,000 linear feet of gravity sanitary
sewer, 500 linear feet of force main, four grinder pump
stations and two main sewage lift stations, along with
all necessary manholes and appurtenances.

i
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The project was publicly funded by a grantloan
combination consisting of a Small Cities Block Grant and a low interest loan from the WV Department of
Environmental Protection State Revolving Fund (SRF),

Kingmiill Valley Sanitary Sewer improvements
Marion County, WV

G&O is studying, planning, and designing sanitary sewer improvements to Millersville and surrounding areas
of the Kingmill Valley service area. The project will consist of the completion of a Preliminary Engineering
Report (PER} for submission to the West Virginia Infrastructure and Jobs Development Council (WVIJDC)
and/or funding agencies for the purpose of securing funding. The PER will evaiuate proposed impraovements
to Millersvilie and surrounding areas, identify project costs, and propose project funding scenarios. Upon
approval of the PER and receipt of the funding, detailed construction drawings, project specifications,
contract and bid documents will be prepared. Upon review of bids received and award of a construction
contract, construction management and inspection services will be provided to insure compliance with
approved plans and specifications.

City of Fairmiont Sanitary Sewer
improvements

Marion County, WV

Project Relevance

G&O provided preliminary and final engineering design » Site Investigation
services and consfruction management and inspection
services for improvements to the City's existing sanitary sewer
collection system. The project consisted of the study of fhe

City's sanitary sewer collection system to identify and propose

» Preparation of Contract
Drawings and SpecificaﬁonsJ

GREENHORNE & O'MARA Section 1 — Overall Capabilities
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correction of areas of significant inflow and infiliration (1&1) entering the sanitary sewer system.

Preliminary engineering services included extensive sanitary sewer evaluation survey (SSES). The SSES
included the detailed field inspection of existing facilities, smoke and dye testing, flow monitoring, line videos,
and hydraulic modeling. Preliminary engineering services also included the planning of proposed
improvements, feasibility studies, and assistance in obtaining funding.

Final design of accepted alternative, bid package preparation, construction management and inspection
services, and as-built drawing preparation were also part of this project.

City of Shinnston Wafter System Upgrades and Improvements
Harrison County, WV

G&O provided preliminary engineering, detailed
design, and consfruction management and
inspection services for a major upgrade to the City
of Shinnston's water distribution system. The
project consisted of the study and evaluation of the
City's water supply and distribution system to
determine system deficiencies and areas needing
repair.

Preliminary  engineering  services  included
extensive  hydraulic modeling, water use
forecasting, the preparation of a facilities plan for
submission to the WWVIJDC, and assistance in
identifying and securing project funding.

Final engineering services included, bid package
preparation, construction management and
inspection services, and record drawing preparation.

Town of Grant Town Water System improvements
Marion County, WV

Grant Town is a small community serving approximately 545
customers. In Grant Town and surrounding areas water is purchased
from the City of Fairmont and is pumped fo two steel reservoirs
containing 300,000 gallons of storage. The project entails the
replacement of approximately 23,000 linear feet of water main and
extensions to serve additional customers. The project also included the
replacement of the town’s booster station and the evaluation and
refurbishment of the reservairs.

G&O provided a detailed hydraulic study for the planning and design of
a water system upgrade. Preliminary design services included the
submission of a preliminary engineering report and preparation of
funding applications to the WV Infrastructure and Jobs Development
Council (WVIDJC). Upon receiving a funding commiiment, detailed
construction drawings, project specifications, bid and contract
documents were prepared. G&0 reviewed the bids received and
recommended award of a construction contract.  Construction
management and inspection services were provided to ensure
compliance with approved plans and specifications.

GREENHORNE & O'MARA Section 1 — Overall Capabilities
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Fairmont to Mannington Waterline Extension
Marion County, WV

G&O is responsible for design of a project that includes a
major service line extended from Fairmont to serve
Mannington. The Cily of Mannington originally had
proposed fo construct a new potable water treatment plant
to replace their existing plant. However, due to escalating *
proposed new plant” construction costs and the inadequacy
in reliability of the raw water supply for the City of
Mannington's potable water treatment plant, #t was
determined that an alternative solution for providing a
potable water supply for the City of Mannington should be
provided.

The proposed project consists of the installation of 67,000
lineal feet of 12" and 16"diameter water main, construction
of a 1000 gpm booster pump station with booster
chlorination, and a telemetry control system to provide
potable water from the City of Fairmont to the City of
Mannington.

ﬂ GREENHORNE & O’'MARA Section 1 — Overall Capabilitie
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TECHNICAL QUALIFICATIONS

GRASP OF PROJECT REQUIREMENTS

G&O shall comply with the following guidelines, specifications
and requirements to implement the project:

¢ WVDEP Landfill Closure Assistance Program (LCAP)
Design Guidelines
¢ U.S. EPA Guidelines

In accordance with Federal, State & Local Regulations
¢ General Conditions and Standard Specifications

These standards cover a broad range of design and submittal
requirements relating to topography, site characterization study
hydrologic and hydraulic design, discharge limits, grading plan,
details for impoundments, specHications, materials, etc.

G&O is experienced in complying with design requirements for the construction of grading, erosion control,
site pianning and appurtenances. In preparing the design plans for WVDEP, G&O shall take into account
such matters as:

Environmental impacts

Meeting allowable discharge limits

fmpacts to surrounding property

Constructability / cost effectiveness

System maintenance and overall cost-effectiveness

® & ¢ & B

APPROACH / METHODOLOGY

This section describes our understanding of the project and
our approach to the tasks to be assigned under this contract.
We have obtained this understanding from the expression of
interest,

Project Kickoff Meeting
Prior to commencement of any project assessment or design, G&O will meet with WVDEP to clearly
identify project goals, schedules, constraints and the design criteria. This step Is useful in ensuring a
quality project on the part of all parties and helps eliminate delays and cost overruns.

Pre-Design Final Feasibility Study
G&O shall perform a detailed review of the Final Feasibility Study and, if requested, provide design
alternatives and cost estimates to help select the optimum design option. This study would utilize
G&0’s design experience to best accomplish the WVDEP’s goal. Pre-design feasibility studies
facilitate evaiuation of viable alternatives and will allow the WVDEP fo select the preferred
alternative.

GREENHORNE & O'MARA Section 2 - Technical Qualifications
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Design Phase, Bid-Ready Contract Brawings & Specifications

G&O is highly experienced in the development of construction bid documents, including plans,
specification, estimates, and bid forms. We have developed these documents for public agencies at
all levels. We subscribe to many of the governmental specifications systems and Master Spec. We
are also very familiar with standard specifications and details approved by the WVDEP. Our past
project experience has enabled us to develop a thorough understanding of specific design
requirements such as mapping reference styles, standard notes, bid forms, and details to best
convey to our clients and ultimately confractors the intent of the design. This leads o better bid cost
upfront and fewer change orders during construction.

The design phase includes developing a Site Characterization Study, the collection of aerial mapping
(if not currently available) to determine existing conditions, the preparation of plans for the
management of leachate drainage and the closure cap, site dimensioning, grading and erosion
control plans. Plan packages will include details and specifications for excavation, backfill,
impoundments, pipes, ouffall devices, closure cap profile and other required items pertaining to
landfill closure.

in preparing the design plans, G&QC shall take into account environmental impacts,
constructability, maintenance, impact to the surrounding area to produce the overali most
cost-effective design.

Geotechnical Investigation

The design of fill slopes could require soil borings and geotechnical study for proper design. G&O’s
sub-consultant (NGE) has geotechnical staff well experienced in field sub-surface studies, laboratory
materials testing, data analyses, design recommendations, and consiruction methods for various
projects in both private and public sectors.

Other Design Requirements
Other design considerations and information on the plans may include:

¢ Typical Details (drainage structures, ditches, impoundment structures, liners and closure cap)
¢ Sediment and erosion control

¢ Soils boring and geotechnical considerations

¢ Access roads and site plans {as needed)

Construction Cost Estimating
We believe that cost estimating must be an interactive part of the design process, providing
budgetary feedback and value engineering on design alternatives. It is this participatory upfront
input that allows the team to produce design concepts and drawing that are within the client's
budget. Our cost control program builds value engineering into each design project. G&O will
prepare, monitor, and finalize construction budgets and time estimates. Communication will occur at
every phase of the project io ensure realistic costs. G&0 shall provide cost estimates with
WVDEP approved unit ifems.

Environmental Permitting
The G&0 Team includes an environmental team experienced in minimizing and mitigating any
impacts to environmentaily sensitive areas associated with infrastructure projects. G&O shall assist
WVDEP in identifying, avoiding if possible and/or minimizing impacts to environmental constraints
e.g. forest cover, historical sensitive areas, wetiands and waters of the US. We shall also provide
reports, impact sketches and supporting material to help obtain a Nationwide Permit from the Army

GREENHORNE & O'MARA Secfion 2 - Technical Qualifications
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Corp of Engineers and clearance from Culture & History if necessary.

At the Federal fevel, we have in-depth familiarity with the following:

¢ National Environmental Policy Act regulations, issued by Council on Environmental Quality, 40 CFR 1500-
1508

¢ Seclion 9/10 of the Rivers and Harbors Act
Sections 404 and 401 of the Clean Water Act of 1977/Water Quallty of 1987 {33 USC 125101378)

Sections 10, 309, and 176 of the Clean Air Act of 1970, as amended (42 USC 7401 et seq.); and the Clean
Air Act Amendments of 1987

EPA Section 404(b)(1) Guideline

Section 2, Fish & Wildlife Coordination Act {16 USC 1533)
Executive Order, 11990, Protection of Wetlands
Executive Crder, 11988, Flcodplain Management

Federal Noise Control Act of 1972

Section 106, Nationat Historic Preservation Act of 1996, as amended (16 USC 470) regulations of the
Advisory Council of Historic Preservation (36 CFR 800)

% &

¢ @ @ @ © &

At the state and local levels, we have significant experience with the following:
State Rules for Dams (47CSR34)

Sediment and Eresion Control Regulations

Stormwater Management Regulations

WV Culture and History

Water Quality Certification {Section 401)

Fish and Wildlife

®* @ ¢ & © @

Coordination

Coordination between G&0O, WVDEP, and the current landfill owner will be extremely important to
the success of the project. G&O will initialize and maintain effective communication between all
parties involved in the project.

GREENHORNE & O'MARA Section 2 — Technical Qualifications
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KEY PROJECT TEAM MEMBERS - QUALIFICATIONS AND EXPERIENCE

G&O’s project organization for WVDEP has been carefully selected for
this contract to offer iop professionals from our Fairmont Office.
Individuals offered in this proposal possess pertinent local experience in
conducting studies and preparing plans associated with projects of this
nature. We have also included professionais from our subconsultant
team to provide ancillary services f required by WVDEP, including
geotechnical engineering.

We present in this section our Team organization, followed by a
summary of the pertinent gualifications and experience. Additional
staff information is included in our Expression of Interest.

West Virginia
Department of Environmental Protection

Richard Gaings, PE

ak-in-Charge
Michael Retton, PE, PS

Lawrence Longo, PE
Steven Cain, PE
Dustin Vincent, PE

GREENHORNE & O'MARA

CONSULTING INGINRERY

frirenveeniy & Geatoehnied

) insgired Solutions, tmproving Lives i
. Surveying I | Geotechnical Engineering. -
L Kenneth Plum, SIT : G
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e t
al-in-Charge

Prm
Education

B.S.C.E./1984/Civil Engineering/West Virginia University
Coursework/1986/Land Planning/L.and Development/University of Virginia
Coursework/1987/Geotechnical Engineering/The George Washington University

Registration

Professional Engineer/1800/\WV
Professional Engineer/1989/VA
Professional Engineer/1990/MD
Professional Engineer/1999/PA
Nat'l Coungil of Examiners for Engineering & Surveying/1990
Professional Engineer/2002/KY
Professional Engineer/2002/0CH
Professional Engineer/2004/NC
Professional Surveyor/1995/WV

Affiliations

National Council of Examiners for Engineers and Surveyors, National Society of Professional Engineers,
American Consulting Engineers Council, American Public Works Association, West Virginia Rural Water
Association, National Public Works Association, American Society of Highway Engineers, American Council
of Engineering Companies '

Capabilities

Mr. Retton is a Professional Engineer and Professional Surveyor with 25 years of experience in engineering
design and project management. Mr. Retton’s transportation engineering experience includes the
preparation of detailed design drawings for several roadway projects in West Virginia, Maryland, and
Virginia. He also has a vast array of municipal engineering experience, from detailed utility planning, design,
and construction, to detailed site design and stormwater management.

Assignment/Responisiblies

» Ensure availability of personnel and corporate financial resources
» Provide general guidance and advice to the Project Manager
¥ Solicit feedback on G&O contract performance from WVDEP

GREENHORNE & O'MARA S@Cﬁo_n 3 “Key Pfoject Team Members
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Experience

1-495 Capitol Beltway HOT/HOV Lanes PPP, Fluor-Lane, LLC, Fairfax, VA. Principal-in-Charge to provide
right-of-way acquisition services and utility relocation services for 12 miles of widening and reconstruction
with four High Occupancy Toll (HOT)/High Occupancy Vehicle (HOV) lanes in each direction. Providing field
surveys, utility relocation plans, titles, plats, appraisal reports, appraised review, loss of parking studies and
relocation services for the $800M project.

Morgantown Intersection Realignment, City of Morgantown, WV, Principal-in-Charge/Project Manager for
the realignment of a five-way intersection within the City of Morgantown. The project requires that a detailed
traffic and transportation study be performed to determine several design alternatives. The project includes
mapping, planning, design, right-of-way appraisal and acquisition services, surveying, the preparation of
project specifications, bid and contract documents, construction surveying/layout, and construction
management and inspection services.

Fairmont-Mannington Water Transmission Main Extension, City of Fairmont, WV. Principal-in-Charge for
the planning, design, and construction inspection of a 13-mile water main extension from the City of Fairmont
to serve the City of Mannington. The project includes mapping, route surveys utilizing GPS, assistance in
obtaining project funding, design of the 13-mile, 12-15 inch water main, preparation of specifications, bid and
contract documents, right-of-way acquisition, construction surveys, and construction management and
inspection services.

A-E Services for Engineering Field Surveys and Related Surveying, USACE, Huntington District.
Principal-in-Charge for survey services to the Huntington District, consisting of the following: horizontal and
vertical control surveys, HTRW surveys, structural deformation studies, route surveys, quantity surveys, land
surveys, construction layout surveys, hydrographic surveys, geodetic surveys, and real property surveys of
Government-owned land tracts, such as levees, reservoirs, or dredge disposal areas.

As-Needed Construction Surveying Services for WVDOH, Corridor H, West Virginia Department of
Highways, Moorefield, Hardy County, WV. Principal-in-Charge for construction surveys for Corridor H, South
Branch of the Potomac to East Dumpling Run Bridge. Under this contract, G&O is providing construction
engineering and inspection services and as-needed surveying services for two bridges carrying the new
Corridor H over U.S. 220 near Moorefield, WV. This project includes new highway and bridge construction,
culvert replacements, roadway improvements, pavement overlays, or other various projects typical to road
and bridge rehabllitation. Provided survey control, construction stakeout, Quality Assurance for survey field
work performed by contractor.

Square at Falling Run Development. Square at Falling Run, LLC, Morgantown, WV. Principal-in-Charge
for general consulting and design services for a 15 story apartment complex. Services included providing
preliminary engineering for roadway, site, utility improvements, stormwater management, and the
preparation of detailed plans and specifications for the apartment complex site plan and site utilities.

Ray Dental Office Site Plan, Linda Ray, DDS, Fairmont, WV. Principal-in-Charge for the preparation of a
site plan and WVDEP Erosion and Sediment Control permit application for the proposed site development of
the Linda Ray (Owner) dental office to be located on Lot No. 5 of the Valley Industrial Park Phase |l.

Fairmont General Hospital Healthplex, Browning Day Mullins Dierdorf Architects, Fairmont, WV. Project
Manager responsibie for the overall site design of a 72,000 sf health care/ weliness facility. The project
includes the preparation of preliminary and final grading plans for the six-acre site, parking lot layout and
pavement design; the design of approximately 1100 linear feet of storm sewer, approximately 900 feet of
sanitary sewer, 500 feet of polable water main; the design of a below grade stormwater management
detention facility, the preparation of the site specifications, and required NPDES permits.
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South Martinsburg Interchange, West Virginia Division of Highways. Principal-in-Charge of contract to
provide construction engineering and inspection services for the South Martinsburg interchange Project (Exit
12 on i-81). Our services include widening [-81 in Berkeley County, grade, drain, widening of an interstate
overpass, base and asphalt pavement, and construction and sign instaliation.

Saltwell Road Utility Relocation, City of Shinnston, WV. Project Manager for the planning, design,
construction management and construction inspection services for the relocation of water distribution and
sanitary sewer collection facilities due to roadway construction. Responsibilities include detailed design,
utility coordination, preparation of project specifications, bidding and contract documents, bid administration
and consfruction engineering and inspection services. Project included the relocation of approximately 500
LF of sanitary sewer and approximately 50 LF of water main. The project is funded through the West Virginia
Division of Highways.

Shinnston Retaining Wall and Sidewalk, City of Shinnston, WV. Principal-in-Charge for providing
preliminary engineering design and construction services for construction of a pile and lagging retaining wall
and sidewalk to be constructed along on High Street within the City of Shinnston. Services included the
overall coordination of removing over 400 SY of concrete sidewalk and steps, followed by the replacement of
concrete sidewalk and steps with over 786 LF of safety railing and 73 LF safety railing, pile and lagging style
retaining waill, grouting repair of existing MPA style wall, MSE style retaining wall, and the replacement of 76
SY of asphalt along High Street.

Engineering, Design, and Construction Services for New Sidewalks, City of Morgantown, WV, Principal-
in-Charge for the installation of concrete sidewalks. The project consists of all the work necessary to
construct new concrete sidewalks with integral curbs including handicap access ramps including the
development of detailed design drawings, project speciications, contract and bid documents, and
construction management and inspection services.

Engineering, Design, and Construction Services for New Sidewalks, City of Fairview, WV, Principal-in-
Charge for the planning, detailed design, specifications, cost estimates, construction bid documents, and
construction engineering and inspection for the installation of new sidewalks along Main Street. The project
also includes the removal of the existing sidewalks and the installation ramps to comply with ADA
requirements. This project was TEA-21 funded and was designed in accordance with WVDOH regulations.

Boothsville T-Beain Bridge Replacement, Taylor County, WV. Project Manager responsible for the overall
coordination and design for the replacement of the Boothsville T-Beam Bridge carrying Tayior County Route
73/73 over Hustead Run. The project includes the detailed design and preparation of construction contract
plans and refated documents, review of shop drawings and engineering during construction. The new bridge
has a span of approximately 60’ and is to be located in its present location. During construction of the
replacement bridge, traffic will be maintained on a temporary detour road and bridge located downstream of
the existing bridge. The construction project was completed in 2006.

Improvement to I-81 from MP17 to Virginia Line, West Virginia Division of Highways. Principal-in-Charge
to provide construction engineering and inspection Services for I-81 Improvements Project. Our services
include bridge rehabilitation, interstate widening and upgrading, and interstate interchange construction. The
contract entailed the construction inspection and management services for various projects along this portion
of 1-81. These projects included: Dry Run Interchange, Route 9 Interchange Improvements, King Street
interchange Improvements, I-81 widening through this area, and the installation of cable guardrail through
the project areas.
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R

o;ect Manager

Education

B.S./1987/Civil Engineering Technology/Fairmont State College
A.5./1987/Mechanical Engineering Technology/Fairmont State College

Registration

Professional Engineer/2007/ WV
Professional Engineer/2002/VA

Affiliations

Member of National Society of Professional Engineers, Member of the Florida Engineering Society-Chapter
President 2006-2006

Capabilities

Mr. Gaines has 22 years of experience in project management and civil engineering related to land
development projects. His design experience includes land plans, potable water distribution systems, sewer
collection and pumping systems, drainage and grading plans and permitting.

Assignment/Responisiblies

» Serve as primary point-of-contact for WVDEP

> Handle all contract and technical matters

» Prepare task order proposals and negotiate task orders

» Designate task order managers and oversee task order execution

» Organize and apply personnel resources to meet confract commitments

» Monitor compliance with quality assurance and review processes

¥ Prepare progress reports and invoices

» Negotiate subcontracts

» Monitor MBE participation against the subcontracting plan

» Ensure that all activities are accomplished to advance the goals of WVDEP’s programs and projects

Experience

Flowers Bakery ~ Commercial Site Plan, City of Fairmont, Marion County, WV. Project Manager for the
development of a 6,600 SF distribution facility on a 1.76 acre lot at the Marion Regional Business Park. The
design included passenger car parking, delivery fruck loading docks, utility connections, stormwater
management design and permitting with the City of Fairmont.

Dollar General - Commercial Site Plan, City of Fairmont, Marion County, WV. Project Manager for the
development of a 9,100 SF retail facility on a 0.72 acre lot on Indiana Ave. on east side of Fairmont. The
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'deSIgn mcluded passenger car parkmg, delivery truck Ioadlng docks utmty connectlons stormwater
management design and permitting with the City of Fairmont.

Fisher Mountain Estates - Residential Subdivision, Pendleton County, WV, Project Manager for a 1000
lot residential subdivision which includes conceptual land plans, final construction drawings for roads,
utitities, water treatment plant and storage tanks, wastewater treatment plant and permitting.

Fairmont General Hospital Healthplex, Browning Day Mullins Dierdorf Architects, Fairmont, WV. Project
Engineer responsible for the overall site design of a 72,000 SF health care/wellness facility. The project
includes the preparation of preliminary and final grading plans for the six-acre site, parking fot layout and
pavement design; the design of approximately 1100 linear feet of storm sewer, approximately 900 feet of
sanitary sewer, 500 feet of potable water main; the design of a below grade stormwater management
detention facility, the preparation of site specifications, and required NPDES permits.

Jane Lew PSD — Proposed Potable Water System Improvements Project, Lewis County, WV. Project
Engineer for the replacement of approximately 11,500 fineal feet of 2” galvanized waterline including valves,
removal and replacement of 25 existing gate valves, installation of 17 new gate valves in the existing
distribution system, installation of 13 by pass meters, installation of an 8" diameter river crossing pipe to
replace an existing crossing, install a SCADA controlled solenoid valve station and booster chlorination
station, install 1,500 lineal feet of 2" PVC water line and a 37 gpm booster pump station to provide service to
six new customers, and fence an existing 100,000 gallon water storage tank.

Fairmont-Mannington Water Transmission Main Extension, City of Fairmont, WV. Planning, design, and
construction inspection of a 13-mile water main extension from the City of Fairmont to serve the City of
Mannington. The project includes mapping, route surveys utilizing GPS, assistance in obtaining project
funding, design of the 13-mile, 12-15 inch water main, preparation of specifications, bid and contract
documents, right-of-way acquisition, construction surveys, and construction management and inspection
Services.

Lakewood Ranch High School, Manatee County Schoo! Board, Bradenton, FL.. Project Engineer
responsible for design of utilities for a 2000 student high school. The project included design of a water and
sanitary sewer system for a new school campus. The system included water distribution mains, gravity
sanitary sewer and a sanitary sewer lift station.

Manatee County Technical Institute - Caruso Road Campus, Manatee County School Board, Bradenton,
FL. Project Manager responsible for design of a 75 acre technical school campus. The project included the
construction of a vocational school (283,794 SF), accessory buildings, parking lots, stormwater treatment
areas, water and sanitary sewer extensions.

Braden River High School, Manatee County School Board, Bradenton, FL. Project Manager responsible for
design, permitting and construction observation for a 2000 student high school on a 92 acre campus. The
project consisted of several buildings for a total of 423,000 SF as well as associated parking, athletic fields
and lakes. The design elements included grading, drainage, water system aﬂd sanitary sewer mains with a
lift station.

Kinnan Elementary School, Manatee County School Board, Bradenton, FL. Project Engineer responsible
for design, permitting and construction observation of a 1000 student elementary school. The design
elements included grading, drainage, water system and sanitary sewer mains with a lift station.

Haile Middle School, Manatee County School Board, Bradenton, FL. Project Engineer responsible for
construction observation of a 1500 student middle school. The construction observation included onsite
inspections, processing of reviewing and approving pay applications, change orders requests. The
responsibility also included the final certification through all jurisdictional agencies.
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Rowlett Eleﬁwkéhtary Schob.', Manatee Couﬁty"School Board, Bradenton, FL Project Engineer reéponsibie
for design, permitting and construction observation of a 1000 student elementary school on a 15 acre
campus. The design elements included demolition, grading, drainage, water system and sanitary sewer
mains.

Samoset Elementary School, Manatee County School Board, Bradenton, FL. Project Engineer responsible
for design, permitting and construction observation of a 500 student elementary school situated on 7.5 acres.
The proposed project consisted of an elementary school campus with a 49,164 S.F. building as well as
associated parking, play areas and lakes The design elements included demolition, grading, drainage, water
system and sanitary sewer mains,

Stewart Elementary School, Manatee County School Board, Bradenton, FL. Project Manager responsible
for design, permitting and construction observation for a new multi-classroom building addition to an existing
elementary school.

Palma Sola Bay Club, Palma Sola Bay Club Development, L.L..C., Bradenton, FL. Project Manager
responsible for overall design and permitting for 207 upscale condominium units. The project consisted of 23
- 9 unit condominiums with all streets, water distribution, gravity sanitary sewer, sanitary sewer lift station,
drainage and grading on a 33 acre site. Permits were obtained from the Southwest Florida Water
Management District and U.S. Army Corp of Engineers for wetland impacts and mitigation.

Lakewood Ranch Development, Lakewood Ranch Development, L.L.C., Bradenton, FL.. Project Manager
in charge of design, permitting and construction observation on multiple projects in a 5,000 acre subdivision.
The subdivision is a master planned community with a mixture of single and multi family residences along
with commercial and industrial uses. Responsible for overseeing all facets of the projects for single lot site
plans, residential and commercial parcel designs which includes roads and utilities.

Tropicana Juice Storage Facility, Tropicana Products, Inc, Bradenton, FL. Project Manager responsible for
site planning, design, permitting and construction observation for a 25 acre tank juice storage facility. The
project included the layout and design for a 90 tall refrigerated tank building to store 45M gallons of orange
juice. The design included stormwater facility and piping layout, water and sewer main extensions as well as
process sewer system design.

Caruso Road 4 Lane, Manatee County School Board, Bradenton, FL. Project Manager responsible for
design, permitting and construction cbservation for a two lane county highway widening project. The project
included the widening of approximately one mile of county highway from two lanes to a divided four lane
highway with required turn lanes. Coordination and scheduling of the relocation of utilities and construction of
stormwater management facilities was required.

Manatee County 53rd Ave Widening, Manatee County Government, Bradenton, FL. Project Engineer
responsible for utility design of new and relocated utilities as a result of widening a two lane roadway to four
lanes. The project included the design for the relocation and addition of water mains, sanitary sewer force
mains and reclaimed water mains.

CSX Railroad Expansion - Bradenton Yard (Phases I - lIB), CSX Transportation, Inc., Jacksonville, FL.
Project Manager in charge of desighing, permitting and construction observation of a three phase project to
include a main line relocation, two rail storage spurs and a new cross docking siding rail.

Tropicana Warehouse 19, Tropicana Products, Inc, Bradenton, FL. Project Manager in charge of preparing
a site plan and permitting for a warehouse truck and railroad docking facility.

Tropicana Corporate Office Building, Tropicana Products, inc, Bradenton, FL. Project Manager
responsible for the design, permitting and construction chservation for a new four story office building. The
project included reconstruction of 10 acre parking ot with required stormwater detention facilities and water,
fire and sanitary sewer main extensions.
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Lawera
Task Manager/Principal Engineer

Education

M.S./Environmental Engineering/New Jersey Institute of Technology
B.S./Civil Engineering/Newark College of Engineering
Certificate/OSHA 29 CFR 1910.120 40 hour Safety Training

Registration

Professional Engineer/NC/026292
Professional Engineer/NJ/25627
Professional Engineer/NY/58521
Professional Engineer/PA/52652-E
Professional Engineer/RI/6871
Professional Planner/NJ/2182
Professional Engineer/SC
Undergound Storage Tank Certification/NJ/0011847
Certified Public Manager Level |
Certified Public Manager Level |
Certified Public Manager Level il|

Affiliations
American Council of Engineering Companies, Society of American Military Engineers
Capabilities

Mr. Longo is a Senior Program/Project Manager and Professionai Civil Engineer with more than 32 years
engineering experience in public and private sector civil engineering and construction projects. He has an
array of experience which includes design and construction of projects for various military installations, land
development, environmental compliance, site civil engineering, utility design, and construction management
services. He has taken projects from inception at the preliminary site planning stage through design,
permitting, bidding documents, and the administration of the construction confract in both the public and
private sector.

Assignment/Responisiblies

¥ Prepare Work Plans for review by the Project Manager and WVDEP
» Coordinate work with the G&Q Project Manager

» Direct or execute work on individual task orders

¥ Report progress, expenditures, and results to the Project Manager
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Experience

GEMS Landfill Closure, Gloucester Township, Camden County, NJ. This was a federal Superfund project
which involved the closure of an abandoned landfill where volatile organics affected soil, groundwater, and
surface water. A landfill cap comprised of both a synthetic liner and a clay soil liner was installed along with a
leachate coliection system, gas collection system, stormwater collection channels and a detention basin, and
other site improvements.

BEMS Landfill Closure, Southampton Township, Burlington County, NJ. This was a landfill closure project
funded by the State of New Jersey. Organic and metal contamination affected both groundwater and
surfacewater. Remedial measures included a clay liner and synthetic cap, a leachate collection system, a
gas collection system, and onsite flare, stormwater management facilities, and other site improvements.

Syncon Resins Company (Site Closure and Remediation); Town of Kearny, Hudson County, NJ. This
Superfund site was a 15-acte abandoned paint manufacturing facility with organic, metals, PCBs and other
contaminants in both the groundwater and soll. A soil removal was completed, along with the construction of
a groundwater collection and {reatment system that discharges to the Passaic River.

Lipari Landfill Closure; Mantua Township, Gloucester County, NJ. This Superfund site, ranked number one
on the federal USEPA National Priority List, was an abandoned 16 acre landfill. Volatile organics and metals
affected both soil and groundwater. Remediation measures included a slurry wall, landfill cap, and a
groundwater collection and treatment system.

Prices Landfill Closure; Pleasantville, Atlantic County, NJ. This Superfund site is an abandoned landfill with
petroleum hydrocarbons and volatile organics in groundwater. Groundwater extraction wells are proposed to

contain the plume and capture contaminated groundwater for onsite treatment and groundwater recharge of

the effluent.

E. M. Sector Holding Corp., Superfund Cleanup Project, Bergen County, NJ. Mr. Longo is the Project
Manager for this Superfund Project under the regulatory review of NJDEP and EPA Region li. Mr. Longo is
managing the remedial investigations, remedial design, remedial action oversight, and all regulatory
submissions and applications. Remedial actions compieted to date include soil removal, provision of an
onsite soil capping area, storm drainage improvements, thermal treatment of soil, leachate collection and
treatment, wetlands mitigation, and other supplementary remedial activities associated with the site closure.,
Mr. Longo is also providing engineering and landuse planning services to support the client's efforts to
redevelop the site.

Napp Technologies, Inc., ISRA Site Remediation and Closure, Bergen County, NJ.Mr. Longo is serving
as the Project Manager for this abandoned industrial site undergoing remediation and closure under New
Jersey's ISRA program. In addition to remedial investigation and predesign activities being conducted,
ENSR is also conducting interim cleanup actions, building demolition, and UST removal actions. Mr. Longo
has presented remedial investigation documents and remedial action proposals to the NJDEP on behalf of
the client to maintain a pro-active strategy for this site cleanup. ENSR is also providing support to the client
in plans for site redevelopment.

Village of Mount Kisco, New York, Landfill Closure, Mount Kisco, NY. Mr. Longo is the Professional
Engineer of Record for the closure of this abandoned municipal landfill in Mount Kisco, N.Y. ENSR has
provided professional services in design, preparation of closure plans and specifications, permit acquisition,
and construction oversight.

Air Products and Chemicals, Inc., Abandoned Lime Pond Closure, Elkton, MD. Mr. Longo was the
Manager of Engineering for this abandoned lime pond closure. ENSR provided services in site
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investigations, éép desigﬁ, permit acquisition, construction plans and specnflcatlons and construction
oversight.

Fort James Corp, Site Closure of a Paper Mill, Riegelsville, NJ. Mr. Longo was the Project Engineer for
this project which involved the closure of an abandoned paper mill under the N.J ISRA program. Mr. Longo
prepared engineering drawings, drainage plans, certified permit applications submitted to various
departments within NJDEP, and provided construction inspection services.

BOC Gases Lime Pond Closure Project,Greenville, SC. Project Manager for this lime pond closure project
which included the design and installation of a clay soil cap over the lime pond, removal of solid waste, and
installation of groundwater monitoring wells.

Burnt Fly Bog Wetlands Remediation; Marlboro Township, Monmouth County, NJ. This Superfund site, a
freshwater wetlands encompassing over 1500 acres, was contaminated with volatile organics, petroleum
hydrocarbons, PCBs, and lead in groundwater and surfacewater. Extensive ecological and biological studies
were conducted to assess potential environmental impacts and remedial alternatives.

Williams Property Cleanup; Middle Township; Cape May County, NJ,. This Superfund site included an
abandoned private residence and surrounding property. Volatile organic contamination affected soil and
groundwater. Local private potable wells were closed and a public water supply line provided. Contaminated
soil was removed, and a groundwater treatment plant was constructed which reinjected treated effluent back
into the aquifer.

Carolina Power and Light/Progress Energy, North Carolina - Provided engineering and regulatory
services to obtain a soil erosion permit and stormwater permit for a 200-mile gas line installation project in
six counties of eastern North Carolina. Engineering services also included providing technical support in
estimating construction quantities for the project.

@ GREENHORNE & O'MARA Section 3 - Key Project Team Members
CONSULTING ENGINEERS Page 25




City of Kingwood Landfill Closure Project
Requisition # DEP14707

ask Maager/Prmcrpa! Egmeer

Education

BS/1992/Civil Engineering/Fairmont State College

Short Course/Contemporary Wastewater Treatment Plant Design and
Operation/University of Wisconsin

Short Course/Erosion and Sediment Control/Glenville State College
Short Course/Essential MicroStation/MicroStation Institute

Registration

Professional Engineer/2002/WV
Professional Engineer/2001/PA

Affiliations
Walter Environment Federation, Member
Capabilities

Mr. Cain has more than 15 years experience in project management and civil engineering design. His
career has encompassed many aspects of civil engineering including land surveying, site development,
sanitary sewer network design, wastewater treatment system design, potable water system design, hydraulic
modeling, utility planning, computer aided drafting, and construction engineering and inspection of all water
and sewer facilities.

Assignment/Responisiblies

> Prepare Work Plans for review by the Project Manager and WVDEP
> Coordinate work with the G&O Project Manager

> Direct or execute work on individual task orders

» Report progress, expenditures, and results to the Project Manager

Experience

1-485 Capitol Beltway HOT/HOV Lanes PPP, Fluor-Lane, LLC, Fairfax, VA. Project designer responsible
for water and sanitary utility relocation services for 12 miles of widening and reconstruction w&th four High
Occupancy Toll (HOT)/High Oceupancy Vehlcle (HOV) lanes in each direction.

Internal Revenue Service Enterprise Computing Center, GSA Allegheny Service Center, Kearneysville,
WV. Project designer responsible for the updating of an existing Spill Prevention, Control, and
Countermeasure (SPCC) Plan and WVDEP Underground Injection Permit. Work included field investigation
of storm sewers and oil water seperators to determine fllicit discharge connections and surveying of existing
features to development base mapping.
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United States Custom House, GSA Allegheny Service Center, Philadelphia, PA. Project designer
responsible for the preparation of a Spill Prevention, Control, and Countermeasure (SPCC) Plan and
Operation and Management (O&M) Plan, Work included field investigation of basement sumps,
underground storage tanks and discharge points into storm sewers, to determine possible illicit discharge
connections, surveying of existing features to development base mapping and the design of secondary
containment practices within the building location.

Gypsy Bridge Waterline Replacement City of Shinnston, WV. Project Manager for providing engineering
design and construction services for the construction of a 2” waterline relocation for the Gypsy Bridge
replacement project near Shinnston, WV.

Jane Lew PSD - Proposed Potable Water System Improvements Project, Lewis County, WV. Project
Manager for the replacement of approximately 11,500 lineal feet of 2" galvanized waterline including valves,
removal and replacement of 25 existing gate valves, installation of 17 new gate valves in the existing
distribution system, installation of 13 by pass meters, installation of an 8" diameter river crossing pipe to
replace an existing crossing, install a SCADA controlied solenoid valve station and booster chlorination
station, instalt 1,500 lineal feet of 2" PVC water line and a 37 gpm booster pump station to provide service to
six new customers, and fence an existing 100,000 gallon water storage tank.

Fisher Mountain Estates — Residential Subdivision, Pendleton County, WV. Assistant Project Manager for
a 1000 lot residential subdivision which includes conceptual land plans, final construction drawings for roads,
utilities, water treatment plant and storage tanks, wastewater freatment plant and permitting.

City of Fairmont, Waterline Relocation - Route 250 Utility Relocation, Fairmont, WV. Mr. Cain assisted
the project manager in the creation of plans for the relocation of the water line located along the east side of
Rt. 250 South of Fairmont for the City of Fairmont in preparation for a road widening project. Mr. Cain
served as a contact point for the projects, as well as project engineer compiling field notes, developing
construction plans, and assembling construction details.

City of Shinnston, Fairmont Avenue - Route 250 Utility Relocation, Fairmont, WV. Mr. Cain assisted the
project manager in the creation of plans for the relocation of the raw water fine located along Rt. 250 South
of Fairmont for the City of Shinnston in preparation for a road widening project. Mr. Cain served as a contact
point for the projects, as well as project engineer compiling field notes, developing construction plans, and
assembling construction details.

Town of Franklin, Franklin, WV. Prepared for submission to the West Virginia Infrastructure Jobs and
Development Council for a preliminary engineering report detailing the proposed replacement of the Town of
Franklins existing 200,000 GPD lagoon system wastewater treatment plant with a new 250,000 GPD
Sequencing Batch Reactor (SBR) wastewater treatment plant.

Kingmill Valley PSD Sewer Upgrades, Pleasant Valley, WV. Responsible for the overall design, bidding
documents with technical specifications, bidding procedures, construction engineering, and budget control
for inflow and infiltration (I&!) corrections to the Districts existing collection system. Other responsibiiities
included the acquisition of a West Virginia Public Service Commission certificate, a Water Development
Authority Loan, and a West Virginia Division of Environmental Protection NPDES permit modification.

Kingmill Valley PSD Sewer Upgrades, Pleasant Valley, WV. Prepared preliminary engineering report for
the submission to the West Virginia Infrastructure Jobs and Development Council for the design and
construction of a new wastewater collection system for the Millersville area of Pleasant Valley, WV. The
project also includes the design of upgrades to 9 existing wastewater pumping stations. Preliminary
engineering report included preliminary engineering design, cost estimates, and proposed funding scenarios.
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Sanitary Sewer Improvements, City of Shinnston, Shinnston, WV. Project Manager for the preliminary and
final engineering design services for the sanitary sewer system improvements for the Shinnston Sanitary
Board. The project consists of the study of the city's entire sanitary sewer system and identifying areas
where significant amounts of inflow and infiliration (1&1) are entering the sanitary sewer system and
proposing corrective action. Preliminary engineering services include extensive sanitary sewer evaluation
surveys (SSES), which entail detailed field inspection of existing facilities, smoke and dye testing, flow
monitoring, line videos, and hydraulic modeling. Preliminary engineering services also include the planning
of proposed improvements, feasibility studies, and assistance in obtaining funding. Final design of accepted
alternatives, bid package preparation, consiruction management and inspection services, and as-buiit
drawing preparation are also part of this project. {(3.0M)

Street Lighting Project Phase lI, Town of Lumberport, WV. Project Manager for providing the planning,
detailed design, specifications, cost estimates, construction bid documents, and construction engineering
and inspection for the installation of 12 additional new historic style street lights. This project was TEA-21
funded.

Fairmont-Mannington Water Transmission Main Extension, City of Fairmont, WV. Civil Engineer for the
planning, design, and construction inspection of a 13-mile water main extension from the City of Fairmont to
serve the City of Mannington. The project includes mapping, route surveys utilizing GPS, assistance in
obtaining project funding, design of the 13-mile, 12-15 inch water main, preparation of specifications, bid and
contract documents, right-of-way acquisition, construction surveys, and construction management and
inspection services. ($4.5M)

Shinnston Retaining Wall and Sidewalk, City of Shinnston, WV. Project Manager for providing preliminary
engineering design and construction services for construction of a retaining wall and sidewalk on High Street
and city owned steps leading down from High Street.

Architectural Services, Street Lighting Project and Sidewalk Repair in Downtown, Town of Lumberport,
WYV. Project Manager for providing the planning, detailed design, specifications, cost estimates, construction
bid documents, and construction engineering and inspection for the installation of 12 new historic style street
lights. The project also included the installation of brick pavers for the trench rehab. This project was TEA-21
funded.

Ray Dental Office Site Plan, |inda Ray, DDS, Fairmont, WV. Project Manager for the preparation of a site
plan and WVDEP Erosion and Sediment Control permit application for the proposed site development of the
Linda Ray (Owner) dental office to be located on Lot No. 5 of the Valley Industrial Park Phase 1.

Engineering, Design, and Construction Services for New Sidewalks, City of Morgantown, WV. Project
Manager for the installation of concrete sidewalks consists of all the work necessary to consiruct new
concrete sidewalks with integral curbs including handicap access ramps. $27,400.

Engineering, Design, and Construction Services for New Sidewalks, City of Fairview, WV. Project
Manager for providing preliminary evaluation, final design, and related construction services for the
construction of new sidewalks for the Downtown area along Main Street from Washington Street to Lee
Street. $26,800.

Alpine Lake Water and Sewer Improvements, Alpine Lake, WV. Civil Engineer for the preliminary design,
detailed design, and construction services for a $1.6 M water system improvement project and a $3M
wastewater collection and treatment system upgrade. Improvements to the water system includes the design
of Booster pump station upgrades, distribution line replacement, and storage tank improvements.
Improvements o the wastewater system include the design of collection system improvements and the
design of a new 150,000 GPD wastewater treatment plant.
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D e
Task Manager/Principal Engineer

Education

BS/Mechanical Engineering/Fairmont State College
Registration

Professional Engineer/2007/WV

Capabilities

Mr. Vincent has 12 years experience in general civil engineering projects. His career has encompassed
many aspects of civil engineering including site development, water distribution design, and streetscape and
revitalization.

Assignment/Responisiblies

> Prepare Work Plans for review by the Project Manager and WVDEP
» Coordinate work with the G&O Project Manager

> Direct or execute work on individual task orders

» Report progress, expenditures, and results to the Project Manager

Experience

Preston County PSDi#4, Lenox-Cuzzart Waterline Extension Project, Preston County, WV. Project
Engineer for the design and specifications of a water system extension project for 341 additional customers.
This project involves over 42 miles of waterline extensions, a water booster pump stations, environmental
reperting, and improvements to the water treatment plant.

Bossi Building Demolition Project, Town of Rivesville, WV. Mr. Vincent served as project engineer in
the creation of contract documents and specifications for the demolition and land restoration of a commercial
building located in the Town of Rivesville. The scope of work included asbestos testing and reporting as
part of the specifications. Mr. Vincent served as a contact point for the project.

Preston County PSD#4, Clifton Mills Waterline Extension Project, Preston County, WV. Project
Engineer for the design and specifications of a water system extension project for 190 additional customers.
This project involves over 21 miles of waterline extensions, a water booster pump stations, environmental
reporting, and improvements to the water ireatment plant,

Mountainside Properties, Commercial Development Property, Mt. Clare, WV. Mr. Vincent served as
the project engineer and contact point for the project, and also assisted the project manager in the
completion and filing of permits to the Department of Environmental Protection for a submittal of the WV
Construction Storm Water General Permit, and working with the developer to obtain cut and fill information
along with permanent storm water system sizing and location.

GREENHORNE &O'MARA. . o . Secﬁons—KeyProjeCt TeamMémbers
Page 29

CONSULTING ENCINEERS



City of Kingwood Landfill Closure Project
Requisition # DEP14707

Grafton Long Term Control Plan, City of Grafton, WV. Mr. Vincent served as project engineer in the
creation of the Long Term Control Plan for the Sanitary and Storm Sewer System for the City of Grafton. Mr.
Vincent served as a contact point for the projects, as well as project engineer compiling the report, project
documents, and submitting report to Department of Environment Protection.

Asbestos Abatement and Demolition Projects, Clarksburg Urban Renewal Authority, City of
Clarksburg, WV.  Mr. Vincent served as project engineer in the creation of contract documents and
specifications for 29 different contracts that included the asbestos abatement and demolition of 154 various
structures for the City of Clarkshburg. These structures were both residential and commercial. Mr. Vincent
served as a contact point for the projects.

Preston County PSD#4, Preliminary Engineering Report, Preston County, West Virginia. Project
Engineer for water system extension project for a 190 additional customers. Our services included providing
a preliminary engineering report and funding application preparation for water line extensions and
improvements and upgrades to the water booster pump stations, and water storage tanks.

Crestview Estates, John Benincosa, Stonewood, WV. Mr. Vincent was responsible for the creation of the
construction plans, specifications and details for the Sanitary Sewer System and Water System Extensions
for the developer. Mr. Vincent served as a contact point for the projects, as well as project engineer
compiling the specification, project documents, developing construction plans, and filing alternate maintine
extension agreements with the City, filing for a Health Department Permit, and preparing design manual.

Walnut Street Streetscape Improvements, City of Morgantown, WV, Mr. Vincent was responsible for
the creation of plans for the streetscape improvements project to install sidewalks along Walnut Street in
Morgantown. This includes colored stamped concrete, period lighting, an MSE style retaining wall,
relocation of utilities, and coordination with landscape architect, beautification committee, and tree board.
Mr. Vincent served as a contact point for the projects, as well as project engineer compiling field hotes,
developing construction plans, and assembling construction details.

Shinnston Sanitary and Storm Sewer Final Design, Shinnston, WV. Mr. Vincent assisted the project
manager in the creation of the construction plans, specifications and details for the Sanitary and Storm
Sewer System for the City of Shinnston. Mr. Vincent served as a contact point for the projects, as well as
project engineer compiling the specification, project documents, developing construction plans, and
submitting report to proper agencies.

Lyonsouth, Commercial Development Property, Nutter Forf, WV. Mr. Vincent served as the project
engineer and contact point for the project, and also assisted the project manager in the completion and filing
of permits to the Department of Environmental Protection for an MR-4C Incidental Coal Removal Permit, an
update to the WV Construction Storm Water General Permit, and working with the developer to obtain cut
and fili information along with permanent storm retention pond sizing and location.

West Fork Onsite Community Cooperative, Inc. Comparative Analysis, Harrison County, WV. Mr.
Vincent served as the project engineer and contact point for the project, and also assisted the project
manager in the creation of a preliminary engineering report for the West Fork Coop. The report analyzes the
four communities of Arlington, Glen Falls, Dawmont and Gore and compares four different alternatives to
provide sanitary sewer service to those communities. The alternatives include a conventional gravity
system, a grinder pump low pressure style system, and a combination of alternative systems, including
individual on-site and cluster systems. The “cluster” system includes individual septic tanks for primary
treatment, gravity collection of effluent and pumping the ‘grey water’ to a community absorption field.

Patteson Drive Sidewalk Improvements, Morgantown, WV. Mr. Vincent assisted the project manager in
the creation of plans for the improvements to sidewalks along Patteson Drive in Morgantown. Mr. Vincent
served as a contact point for the projects, as well as project engineer compiling field notes, developing
construction plans, and assembling construction details.
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West Fork Onsite Community Cooperative, Inc. Sanitary Sewer, Harrison County, WV. Mr. Vincent
served as the project engineer and contact point for the project, alse created construction plans for a
demonstration project of an aiternative style sewer system, submitted for Health Department approval, and
prepared the design manual. The “cluster” system includes individual sepiic tanks for primary treatment,
gravity collection of effluent and pumping the ‘grey water’ o a community absorption field.

City of Fairmont, Waterline Relocation - Route 250 Utility Relocation, Fairmont, WV. Mr. Vincent
assisted the project manager in the creation of plans for the relocation of the water line located along the
east side of Rt. 250 South of Fairmont for the City of Fairmont in preparation for a road widening project. Mr.
Vincent served as a contact point for the projects, as well as project engineer compiling field notes,
developing construction plans, and assembling construction details.

City of Shinnston, Fairmont Avenue - Route 250 Utility Relocation, Fairmont, WV.  Mr. Vincent
assisted the project manager in the creation of plans for the relocation of the raw water line located along Rt.
250 South of Fairmont for the City of Shinnston in preparation for a road widening project. Mr. Vincent
served as a contact point for the projects, as well as project engineer compiling field notes, developing
construction plans, and assembling construction details.

City of Fairmont, Sanitary Sewer Relocation - Route 250 Utility Relocation, Fairmont, WV. Mr. Vincent
assisted the project manager in the creation of plans for the relocation of the sanitary sewer line located
along the west side of Rt. 250 South of Fairmont for the City of Fairmont in preparation for a road widening
project. Mr. Vincent served as a contact point for the projects, as well as project engineer compiling fleld
notes, developing construction plans, and assembling construction details.

WV 19 South Sanitary Sewer Extension, City of Clarksburg Sanitary Board, Clarksburg, WV. Mr.
Vincent assisted the project manager in the creation of plans for the extension for sanitary sewer service
along WV 19 South of Clarksburg for the City of Clarksburg Sanitary Board. Served as a contact point for the
projects, as well as project engineer compiling field notes, developing construction plans, and assembling
construction details.

James and Darst Streets Sidewalk Improvements, Morgantown, WV. Mr. Vincent assisted the project
manager in the creation of plans for the improvements to sidewalks at James and Darst Streets in
Morgantown. Mr. Vincent served as a contact point for the projects, as well as project engineer compiling
field notes, developing construction plans, and assembling construction details.

High Street Sidewalk and Retaining Wall Improvements, Shinnston, WV. Mr, Vincent assisted the project
manager in the creation of plans for the Improvements to High Street in Shinnston. Mr. Vincent served as a
contact point for the projects, as well as project engineer compiling field notes, developing construction
plans, and assembling construction details,

Shinnston Sanitary and Storm Sewer Facilities Plan, Shinnston, WV. Mr. Vincent assisted the project
manager in the creation of the Preliminary Engineering Report for the Sanitary and Storm Sewer System for
the City of Shinnston. Mr. Vincent served as a contact point for the projects, as well as project engineer
compiling the report, project documents, developing preliminary construction plans, and submitting report to
proper agencies.

Shinnston Long Term Control Plan, Shinnston, WV. Mr. Vincent assisted the project manager in the
creation of the Long Term Control Plan for the Sanitary and Siorm Sewer System for the City of Shinnston.
Mr. Vincent served as a contact point for the projects, as well as project engineer compiling the report,
project documents, developing preliminary construction plans, and submitting report to Department of
Environment Protection.
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nnet

Surve yor

Education
1986/Architectural Engineering/Fairmont State College
Capabilities

Mr. Plum’s responsibilities include: obtain, coordinate, and check all field work. Perform all court house
research, reduce field notes, balance and adjust traverses, calculate where to set property corners, prepare
plats, legal descriptions, and survey reports for various residential boundary surveys and mortgage/ican
inspections. Assist professional engineers by obtaining topographic and as built information on various utility
projects. The Topcon GTS-235W, TDS Recon data collector and various levels are used to perform these
SUrveys.

Assignment/Responisiblies

» Prepare Survey info for the project

» Coordinate work with the G&O Project Manager

» Direct Survey Crews

> Report progress, expenditures and results on the project

Experience

Corridor H, WV 48, West Virginia Division of Highways, Scherr, WV, Supervising Surveyor for survey
verifying original ground with conventional cross sections and verifying control, for the construction phase of
a new segment of four lane readway through the Scherr, WV area.

Fairmont Sanitary Sewer Praject, City of Fairmont, WV. Survey Project Manager in charge of all surveying
aspects of a $6M sanitary sewer replacement project including topographic and location surveys.

Fairmont-Mannington Water Main Extension, City of Fairmont, WV. Survey Project Manager in charge of
all surveying aspects of a 13-mile water main extension project including topographic and location surveys,
property research and boundary control.

Southern Beltway, Pennsyivania Turnpike Commission, Pittsburgh, PA. Supervising Surveyor for survey
control and alignment stakeout for the design phase of a new segment of four lane roadway through the
Cecil, Pennsylvania area.

Westec Drive Interchange, PA 119, Pennsylvania Division of Highways, New Stanton, PA. Supervising
Surveyor for survey control, topographic survey, boundary location for right of way reestablishment, and
alignment stakeout for the design phase of a new interchange at Westec Drive and PA. 118 in the New
Stanton, Pennsylvania area.

Tech Center Drive, PA 119, Pennsylvania Division of Highways, New Stanton, PA. Survey Party Chief for
survey control, topographic survey, boundary location for right of way reestablishment, and alignment
stakeout for the design phase of a new by pass around Sony plant on Old PA 119 in the New Stanton,
Pennsylvania area.
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East Ohio Street Improvement, PA 28, Pennsylvania. Division of Highways, Pittsburgh, PA. Survey Party

Chief for survey control, topographic survey, and boundary location for right of way reestablishment for the
design phase of the widening of PA 28 from Chestnut Street to Millvale in the Troy Hill, Pennsylvania area.

Bridge Replacement, Tunnelton Road, Pennsylvania Division of Highways, Tunnelton, PA. Survey Party
Chief for survey control, topographic survey, boundary location for right of way reestablishment, and
alignment stakeout for the design phase of a bridge replacement over the Conemaugh River on Tunnelton
Road in Tunnelton, Pennsylvania

Intersection Improvement, PA 130, Pennsylvania Division of Highways, Harrison City, PA. Survey Party
Chief for survey control, topographic survey, and alignment stakeout for the design phase of a redesigned
intersection of PA 130 and Harrison City Export Road in Harrison City, Pennsylvania.

PA 219 Improvements, Pennsylvania Division of Highways, Bradford, PA. Survey Party Chief for survey
control, topographic survey, boundary location for right of way reestablishment, and alignment stakeout for
the design phase of a highway improvement on PA 219 from Bradford to the New York state line in the
Bradford, Pennsylvania area.

1-96 Improvement, PA 79, Pennsylvania Division of Highways, Erie, PA. Survey Party Chief for survey
control, topographic survey, boundary location for right of way reestablishment, and alignment stakeout for
the design phase of a highway improvement on PA 79 from 1-90 to Erie in the Erie, Pennsylvania area.

Corridor H, WV 33, West Virginia Division of Highways, Barbour County, WV, Assistant Surveyor for survey
control and construction stakeout for the construction phase of a new segment of four lane roadway through
the Vegan, West Virginia area.

Corridor H, WV 33, West Virginia Division of Highways, Randolph County, WV. Assistant Surveyor for
survey conirol and construction stakeout for the construction phase of a new segment of four lane roadway
through the Yokum, West Virginia area.

Kayford Mountain Top Surface Mine, Princess Beverly Coal Company, Kayford, WV. Survey Party Chief
for mapping control and monthly topographic surveys for production guantities for surface coal mine.

Mine 1A, 5, and Light Run, Carter-Roag Coal Company, Helvetia, WV. Survey Party Chief for survey
control and monthly mapping surveys for production quantities for deep coal mines.
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John Nottingha
Geotechnical Engineer; NGE, LLC

Education

1987/B.8./ Civil Engineering/ West Virginia University
1995/M.3./Civil Engineering/ West Virginia University

Capabilities

Mr. Nottingham has over 20 years experience in geotechnical engineering projects., His career has
encompassed many aspects of geotechnical engineering including bridge/highway design, landslide
remediation/retaining wall design, and subsidence investigations. He is currently designing a retaining wall
for an AML project located in Harrison County.

Assignment/Responisiblies

» Prepare Work Plans for review by the Project Manager and WVDEP
» Coordinate work with the G&0 Project Manager

» Direct/fexecute work on individual task orders

> Report progress, expenditures, and resuits {o the Project Manager

Experience

» Winifrede Railroad Overpass, Kanawha County, WV

» Hendrickson Subsidence, Marion County, WY

» South Mineral Wells Interchange, Wood County, WV

» Tunnelten Retaining Wall, Preston County, WV

» West Virginia Wesleyan Performing Arts Center, Upshur County, WV
¥ Pines Country Club Subsidence, Monongalia County, WV

His responsibilities on these projects include direction and coordination of all geotechnical engineering
activities. Duties on these projects have included foundation investigation report production, foundation and
retaining wall design, fill embankment and cut slope design, dam design and analysis, slope stability
analysis, pavement design, design of drainage systems, supervision of subsurface drilling programs, field
activity coordination, laboratory data computation and processing, performance of field work, client relations,
and supervision of staff and project level geotechnical engineers.

Section 3 - Key Project Team Members

@ GREENHORNE & O'MARA
Page 34

CONSULTING ENGINEERS




City of Kingwood Landfill Closure Project
Requisition # DEP14707

OFFICE LOCATION

G&O will coordinate and perform all of the work required under
this coniract from our Fairmont, WV office, located at 111 Elkins
Street.

As illustrated by the graphic below, the G&O team is centrally
located to the WVDEP and the project location, ensuring timely
response to any situation.

Kingwood

ﬂ GREENHORNE & O'MARA Section 4 - Office Location
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City of Kingﬁrood Landfill Closure Project
Requisition # DEP14707

SUBCONSULTANTS

Greenhorne & O'Mara, Inc. (G&O0) has put together an outstanding team to provide the
consulting engineering services reguested by the West Virginia Department of Environmental
Protection (WVDEP) under this Expression of Interest. Together, G&O and its subconsultant,
NGE Environmental & Geotechnical Engineering Solutions (NGE) blends discipline expertise
and relevant experience with similar award-winning programs, local knowledge, and a solid
background of working together. Team professionals possess the strong relevant experience, capability, and
roli-up-your-sleeves know-how to get the job done right.

TR

NGE NGE, LLC is a full-service environmental and geotechnical engineering firm with offices
% Foremeaaceencd 101 Pittsburgh, Pennsylvania and St Albans, West Virginia. Led by an experienced
%fﬁ"”"“”“g“’““"“‘ management team, NGE provides high quality consulting services to a variety of clients

in both private industry and government sectors.

Established in 2002, NGE is one of the fastest growing engineering consulting firms in the country.

Our staff includes professional engineers, geologists, scientists, construction manager, and foreman with
experience in a broad range of technical disciplines. Our management team averages over 20 years of
experience per person.

NGE has the necessary resources to fulfill the needs of clients in-house, yet small enough to provide the
personal focus each client deserves. With smaller overhead than larger companies, NGE can provide
exceptional services at lower cost.

NGE is a certified Disadvantaged Business Enterprise (DBE) in West Virginia, Pennsylvania, Ohio,
Maryiand, and New Jersey. NGE is also certified by the Small Business Administration as an 8(a) Small
Disadvantaged Business,

GREENHORNE & O'MARA Section § - Subconsultants
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City of Kingwood Landfill Closure Project
Requisition # DEP14707

REFERENCES

ANNE ARUNDEL COUNTY OFFICE OF CENTRAL SERVICES

Point of Contact

Mr. Richard Waesche

Address

Anne Arundel County Office
2666 Riva Road, Suite 110
Annapolis, MD 21401

Phone number

(410) 222-7524

Project Name
Location

Millersville Landfili
Annapolis, MD

WasTeE MANAGEMENT OF NORTH AMERICA

Point of Contact

Ms, Lisa Anne Bradshaw

Address

Waste Management of North America
Morrisville, PA 19067

Phone number

(215} 736-2000

Project Name
Location

Sandy Hill Landfill
Morrisville, PA

PRESTON COUNTY PUBLIC SERVICE DISTRICT #4

Point of Contact

Mr. Robert (Al) Bailey, Chairman

Address

Preston County Public Service District #4
FO Box 370 _
Bruceion Mills, WV 26525

Phone number

(304) 379-3130

Project Name
Location

Clifton Milis Waterline Extension
Preston County PSD #4, WV

ﬂ GREENHORNE & O'MARA
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City of Kingwood Landfill Closure Project

CiTy OF FAIRMONT

___Requisition # DEP14707

Point of Contact

Mr. David Sago, Utilities Manager

Address

City of Fairmont
PO Box 1428
Fairmont, WV 26554

Phone number

(304) 366-0540

Project Name
Location

Fairmont-Mannington Water Transmission Main Extension and Fairmont Sanitary

Sewer Improvements
Marion County, WV

LGI LAND, INC.

Point of Contact

Mr. Butch Alanis, Executive Vice President

Address

LG Land, Inc.
19221 1-45 South, Suite 200
Conroe, TX 77385

Phone number

(281) 362-8998

Project Name
Location

Fisher Mountain
Pendleton County, WV

JANE LEW PusLIC SERVICE DISTRICT

Point of Contact Ms. Nancy Gee, General Manager
Address Jane Lew Public Service District
F’_O Box 845 _
Jane Lew, WV 26378
Phone number (304) 884-7111

Project Name
Location

Jane Lew Water Improvements
Lewis County, WV

ﬂ GREENHORNE & O'MARA
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City of Kingwood Landfill Closure Project
Requisition # DEP14707

SUMMARY

LocAaL KNOWLEDGE

G&O0 has been in the Fairmont area since 1999. We have been in business at ocur headquarters in
Laurel, MD since its inception in 1950. During this time, we have developed strong. working
relationships with nearly every state, county, and local government agency that operates within
WVDEP boundaries, and are intimately famiitar with all relevant codes, policy and procedures to
successfully navigate jobs through to completion.

G&(O's Key Project Team Members have worked on similar projects in West Virginia while employed with
other firms. QOur staff members have also worked on multiple projects involving site invesigation,
surverying and mapping, laboratory analysis of soil and water, subsurface investigations, mass grading,
drainage and erosicn control projects throughout West Virginia and surrounding states.

Wry CHOOSE G&O?

G&O provides comprehensive consulting services to perform studies, prepare plans, and secure permits
for projects of this nature. G&O has put together an outstanding Team fo provide the consulting
engineering services WVDEP needs under this EOI.

Technical Competence. G&O has extensive experience with conceptual studies, designs, cost
estimating, preparation of plans and specifications, and construction-related engineering and
inspection services for engineering projects.

Firm’s Experience, Founded in Prince George’s County in 1950, our business revolves around
surveying, planning, and engineering for transportation, land development, and sanitary
engineering projects.

Individual Experience. The management and technical team is highly capable and experienced.
G&0’s project organization for WVDEP has been carefully selected for this project to offer top
professionals mainly from our Fairmont office.

Responsiveness. WVDEP will find the G&O Team to be very responsive because G&O is commitied
to establishing our relationship with the WVDEP,

Resources. G&0 and its Team members are committing over 600 professionals from our Mid-Atlantic
offices.

Prime / Sub Working Relationship. G&0O’s working relationship with our Team members date back
to the iate 1990s to early 2000.

Quality of Work. G&O is committed to the assurance of quality deliverables, free of errors and
omissions, and to meeting and exceeding our customer’s expectations.

Timeliness. A comprehensive budget, schedule, and quality assurance culture using customized cost-
control and project management tools will ensure timely response.

Cooperation. G&O is committed to maintaining reliable day-to-day communication, providing monthly
progress reports, and following established procedures o facilitate prompt communication with
WVDEP. We will also adjust resources and schedules as required to meet WVDEP’s project
requirements.

Location. G&O will coordinate and perform all of the work required under this contract from our
Fairmont office, at 111 Elkins Street.

Principal Participation. Senior management staff from G&O's Fairmont office will provide the day-fo-
day management and quality assurance for task orders under this contract.

Bottom line. G&O wants to earn your business and will work hard to retain your trust. We look
forward to solidifying our relationship with you.

"Section 7 Summary
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rFQ No. . DEP14707

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR QWING A DEBYT TO THE STATE:

West Virginla Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prespecttve vendor when the vendor or prospective
vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

If this is a solicitation for a public improvement construction contract, the vendor, by its signature below, affirms
that It has a written plah for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code. The vendor must make said affirmation with its bid submission, Further, public improvement
construction confract may not be awarded to a vendor who does not have a wiitteny plan for a drug-free
workplace policy in compliance with Article 1D, Chapter 21 of the West Virginia Code and who has not
submitted that plan fo the appropriate contracting authority in timely fashion, For a vendor who Is a
subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia Code may take place
before their work on the public Improvement is begun.

ANTITRUST:

It submitting @ bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, titte and interest
in énd to all causges of action it may now or ‘hereafter acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commadities or services purchased or acquired by the state of West Virginia. Such assigriment shall be made
and become effective at the time the purchasing agency tenders the initial payment to the bidder.

| certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited liabliity company, partnershrp of person or entity submitting a bid for the same materials, supplies,
equipment or services and is in all respects fair and without collusion or fraud. 1 further certify that | am
authorized to sign the certificatiof on behalf of the bidder orthis bid.

LICENSING:

Viendors must be licensed and in good standing in accordance with any and all state and focal laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the: West Virginia
Secretary of State's Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases fo

obtain information to enable the Director or spending unit to verify that the vendor is licensed and in good”

standing with the above entities.

CONFIDENTIALITY:
The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally
identifiable information or other confidential information gained from the agenoy, unless the individual who s
the subject of the information consents to the disclostire in Witing or the disclosure is made pursuant to the
agency's policies; procedures and rules. Vendor further agrees to comiply with the Confidentiality Policies and
Information Security Accountability Requirements, set forth In hitp:/fwww. state.wv. us/admin/purchase/privacy/
noticeConfidentiality. pdf.

Under penalty of law for false swearing (West Virginia Code §61-5- 3) it is hereby certified that the vendor
affirms and acknowledges the infg n thig affidavit and is in compliance with the requirements as stated.

. % 9
Vendor's Name: Gr- . Mara, Inc. B |
Authorized Signature: i) pate: ___8/11/2009

( L At o
Purchasing Aftidaylt (Revised 01 1/09} k
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