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November 19, 2010

Environmental Protection Department of
Office of AML&R

601 57" Street, SE

Charleston, WV 25304

c/o Department of Administration
Purchasing Division

Attention: Chuck Bowman

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

RE: Expression of Interest
Buyer: CB-23; Req. #DEP 15216
Laure]l Run #1 Design
Preston County, WV

Dear Mr. Bowman:

Hornor Brothers Engineers is pleased to provide this response to your RFQ for professional
engineering services for the referenced project. Attached are one original, one convenience copy and
one copy on a CD. Hornor Brothers Engineers is a full service civil engineering and survey firm that
has been in continual business for over 100 years. Our firm is experienced in designs for site
development, grading and drainage which are the key elements of this project.

In September 2008 we completed the design and participated in the pre-construction
conference for the Stanley Subsidence Il AML Enhancement project in Harrison County for which we
were the designers of record. Construction was successfully completed in the fall of 2009. We
worked closely on that project with personnel from the AML office in Philippi, as well as Danny Pritt
in Charleston. We are interested in expanding our practice into more of the AML reclamation
projects, especially those near our office in Clarksburg. The referenced project is located within 50
miles of our office.

I there is a need for sub-surface investigation, we would propose to use NGE, formerly known
as Novel Geo-Environmental, as our geotechnical subconsultant. They are well known to the AML
office, having performed geotechnical services on many projects throughout the state.




Mr. Chuck Bowman
Department of Administration
REQ #DEP15216

November 19, 2010

.. Page?2 .

I selected for the project, we would be able to begin work immediately. We appreciate your
consideration of our qualifications and look forward to the opportunity to work with the West Virginia
Department of Environmental Protection on this important project.

If you should have any questions about the information provided, please let me know.

Yours truly,
IORNOR BROTHERS ENGINEERS

Trey Hornor, P.E.
PRESIDENT

TH:jmw
Enclosure
File: 2010- Comrespendence 1




State of West Virginia Request for @

Department of Administration Quotation

Purchasing Division

2019 Washington Street East z

Post Offlce Box 50130

Charleston, WV 25305-0130 CHUC'K BOWMAN
304-558-2157

RFQ COPY
[YPE NAME/ADDRESS HERE

NVIRONMENTAL PROTECTION
EPARTMENT OF
FFICE OF "AML&R -

01 57TH STREET SE
HARLESTON, WV

25304 304-926-0499

- HORNOR - BROTHERS ENGINEERS-
P.0. BOX 386
CLARKSBURG, WV 26302-0386

:J:IZ(!?.{Z'O'IO -
BID OPENING DATE; 12/01./2010 ___BID_OPENING TIME 01:

0001 JB SD6-29
1 .
LAUREL RUN #1|DESIGN

EXPRESSTON| OF INTEREST

THE WEST VIRGINIA PURCHASING DIVISION, FOR THE AGENCY,
THE WEST VIRGINIA DEPARTMENT OF ENVIRONHENTAL
PROTECTION, If SOLICITING EXPRESSIONS OF INTEREST FOR
PROFESSIONAL ENGINEERIN{G DESIGN SERVICES AND
CONSTRUCTION MONITORING| SERVICES AT THE|LAUREL RUN #1
PROJECT IN PRESTON| COUNTY, WEST VIRGINIA,
PER THE FOLLOWING BID REQUIREMENTS AND ATTACHED
SYECIFICATIONE.

L= 3

ANKRUPTCY ¢ [N THE EVENT THE VENDOR/CONTRACTOR FILES
DR BANKRUPTCY PROTECTION, THE STATE MAY DEEM THIS
DNTRACT NULL{ AND VOID,] AND TERMINATE SUCH CONTRACT
ETHOUT FURTHER ORDER. -

s}

20

SIGNATURE 7 ' 25
WfﬁwM/m 304-—6?4.-(-:4'4: NBvember 19,2010

ITITLE
President N 55 0197150 ADDRESS CHANGES TO BE NOTED ABOVE

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED VENDOR'




GENERAL TERMS & CONDITIONS .
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made in the best interest of the State of West Virginia.

2. The State may accept or reject in part, or in whols, any bid.
3. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division
and have paid the required $125 fee.

4. Al services performed. or_goods dslivered under State Purchase Order/Confracis are to be continued for the A

term of the Purchase Ordet/Contracts, contingent upon funds being appropriated b{ the Legislature or otherwise
being made available. In the event funds are not appropriated or otherwise available for these services or goods
this Purchase Order/Coniract becomes void and of no effect after June 30.

5. Payment may only be made after the delivery and adceptance of goods or services.

6. Interast may be pald for late payment in accordance with the West Virginia Code.

7. Vendor preference will be granted upon written request in accordance with the West Virginia Code. -

8. The State of Wast Virginia is exempt from federal and state faxes and will not pay or reimburse such taxes.

9, The Director of Purchasing may cancal any Purchase Order/Contract upon 30 days written notice fo the seller.

10. The laws of the State of West Virginia and the Legislative Rules of the Purchasing Division shall govern the
purchasing procass,. _ . .

11. Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upoen mutual written
agreement of the patiles.

'_12. BANKRUPTCY: In the event the vendor/icontractor files for bankruptcy protection, the State may deem
this contract null and void, and terminate such contract without further order. , , :

13, HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associate
Addendum (BAA), approved by the Attorney Gienerai, is avaiiabie oniine at www.state.wv.us/admin/purchase/vre/hipaa.him
and is hereby made part of the agreement. Provided that the Agency meels the definition of a Cover Entily
(45 CFR §160.103) and will be disclosing Protected Health Information (45 CFR §160.103) to the vendor.

14, CONFIDENTIALITY: The vendor agress that he or she will not disclose to anyone, directly or indirectly, any such
nersonally identifiable information or other confidential information gained from the agency, unless the individual who is
he subject of the information consents fo the disclosure in writing or the disclosura is made pursuani fo the agency's
_ policies, procedures, and rules. Vendor further agrees to comply with the Confidentiality Policles and_ Informafion

Security Accountability Requirements, set forth in http:/fwww.state wv.us/admin/purchase/privacy/noticeConfidentiality.pdf.

15. LICENSING: Vendors must be ficensed and in good standing in accordance with any and alf state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia Secretary
of State's Office, the Wast Virginia Tax Department, and the West Virginia Insurance Commission. The vendor must
provide all necessary releases fo obtain information to enable the director or spending- unit o
verify that the vendor is licensed and in good standing with the above entities.

16. ANTITRUST: In submitting a bid to any agency for the State of West Virginia, the bidder offers and agrees that
if the bid is accepted the bidder will convay, sell, assign or transfer to the State of West Virginia all rights, title and intarest
in and to all causes of action it may now or hereafter acquire under the anfitrust laws of the United States and the State of
West Virginia for price fixing and/or unreasonable restraints of trade refating to the particular commodities or services

purchased or acquired by the State of West Virginia. Such assignment shall be made and become effective at the fime the
purchasing agency tenders the initial payment to the bidder. : '

| ceriify that this bid is made without prior understanding, agreement, or connection with ani/ corporation, firm, fimited
liability company, parinership, or person or entity submitling a bid for the same material, supplies, equipment of
services and is in all respects fair and without collusion or Fraud. | further certify that | am authotized o sign
the certification on behalf of the bidder or this bid.

. INSTRUCTIONS TO BIDDERS
1, Use the quotation forms provided by the Purchasing Division. Complete all sections of the quotation form.

2, ltems offered must be in compliance with the specifications. Any deviation from the specifications must be clearly
indicated by the bidder. Altemates offered by the bidder as EQUAL to the specifications must be clearly
defined. A bidder offering an alternate should attach complete specifications and literature to the bid. The
Purchasing Division may waive minor deviations to spaecifications.
. .3. Unit prices shall ;arevail in case of discrepancy. All quotations are considered F.O.B. destination unless alternate
- shipping terms are clearly idenfified in the quotation. :

I All quotations must be delivered by the bidder to the office fisted below prior to the date and time of the bid
opening. Failure of the bidder to deliver the quotations on time will result in bid disqualifications: Department of
Administration, Purchasing Division, 2019 Washington Street East, P.O. Box 50130, Charleston, WV 26305-0130

5, Communication during the solicitation, bid, evaluation or award periods, except through the Purchasing Division,
is striclly prohibited {W.Va. C.S.R. §148-1-6.8).

Rev. 12/15/08




Revised 8/09

Part 1

1.1

1.2

1.3

EXPRESSION OF INTEREST
_ Laurel Run #1
‘Requisition DEP15216

GENERAL INFORMATION

Purpose:

The Acquisition and Contract Administration Section of the Purchasing Division
“State” is soliciting Expression(s) of Interest (EOI) for the West Virginia
Department of Environmental Protection (WVDEP), Office of Abandoned Mine
Lands & Reclamation (AML), from qualified firms to provide
architecturalfengineering services as defined in section two (2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm will be at the
option of WVDEP/AML.

Project:
The mission or purpose of the project described in sections 2 & 3 is to provide
design services for the following:

Laurel Run #1:

Prepare site by clearing & grubbing.

Backfill the highwalis to establish estimated original contour.

Regrade/remove gob and cover with soil

Dismantle and properly dispose of railroad tracks.

Construct drainage channels and install culverts fo carry water safely off site.
Construct wet seals at collapsed portal locations and a bat gate at the open
portal location.

Condition and revegetate all distdrbed areas.

Format:

All responses should be submitted in a loose-leaf, three ring binder. The

response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the firm's

i
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1.6

staff as requested by the AML Consultant Qualification Questionnaire (CQQ),
Attachment “B" and the AML and Related Pro;ecf Experience Matrix (RPEM).
Attachment "G

- Electromc-copies- of the above referenced documents Attachment “B” and

Attachment “C” are available online for registered vendors at:
hitp:/fwww.state.wv.us/admin/purchase/newbul.htm,

Inquiries: '
Additional information inguiries regarding this EOl must be submitted in writing to
the State Buyer with the exception of questions regarding proposal submission,
which may be oral.  The deadline for written inquiries is identified in the
Schedule of Events, Section 1.18. All inguiries of specification clarification must
be addressed to:
' Chuck Bowman, Buyer Supemsor

Purchasing Division '

P.O. Box 50130

Charleston, WV 25305-0130

Fax: {304) 558-4115

Email; charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s behalf, is not permitted to make any
contact whatsoever with any member of the evaluation committee. Violation
may result in rejection of the EOL. The State Buyer named above is the sole
contact for any and all inquiries after this EO! has been released.

Vendor Registration:

Firms participating in this process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1) and remit the registration
fee. Firm is not required to be a registered vendor in order to submit an EOI, but
the successful firm must register and pay the fee prior to the issuance of an
actual contract. '

Oral Statements and Commitments:

Firm must clearly understand that any verbal representations made or assumed
to be made during any oral discussions: held between firm's representatives and
any State personnel are not binding. Only the information issued in writing and
added to the Expression of Interest specuf ications file by an official written
addendum is binding.




1.7

1.8

1.8

Economy of Preparation:

EQI's should be prepared simply and economically, providing a straightforward
concise description of firm’'s abilities to satisfy the requirements of the EOI. .
Emphasis should be placed on completeness and clarity of content. Exampie
projects referred to in a firm’s EOI's submittal should address projects that are
similar in scope to that of the EOL. Firms must complete the CQQ and RPEM
as included in Section 4.2 of this EOl. (Proposals must be no more than
100 pages).

Labeling of the Sections: The response sections should be labeled for ease of
evaluation.

Submission:

1.9.1 State law requires that the original expression shall be submitted to the
Purchasing Division. All copies to the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date. All expressions will be
date and time stamned on the Purchasing Division official time clock to verify
time and date of receipt. '

1.9.2 Firms mailing expressions should allow sufficient time for mail delivery to

ensure timely arrival. . The Purchasing Division CANNOT waive or excuse late-
receipt of an expression which is delayed and late for any reason according West

Virginia State Code §5A-3-11. Any EO! received after the bid opening time and

date will be immediately disqualified in accordance with State law and the

Legislative Rule 148-CSR-1.

Submit:
One original plus one convenience copy and one copy on CD to:

Purchasing Division

- 2019 Washington Street, East

P.O. Box 50130
Charleston, WV 25305-0130

The ouiside of the envelope or package(s) should be clearly marked:
Buyer: CB-23
Req #: DEP15216
Opening Date:  12/01/2010
Opening Time: 1:30 pm




1.10

1.1

1.12

1.14

1.16

Rejection of Expressions:
The State shall select the best value solution according to §5G-1-3 of the West
Virginia State Code. However, the State reserves the right to accept or reject

any or all expressions and to reserve the right to withdraw this Expression of

Interest at any time and for any reason. Submission of, or receipt by the State of
Expressions confers no rights upon the firm nor obligates the State in any
manner.

Incurring Costs:

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EOIl for expenses to prepars,
deliver, or to attend the short-list interviews.

Addenda:
If it becomes necessary to revise any part of this ECI, an official written
addendum will be issued by the State to all potential firms of record.

Independent Price Determination:

A contract will not be considered for award if the negotiated price was not arrived
at independently without collusion, consultation, communication, or agreement as
to any matter relating to prices with any competitor.

Price Quotations: No “price” or “fee” quotation is requested or permitted in the
response.

Public Record:

1.15.1 Submissions are Public Record. _

All documents submitted to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOl's submitted by firms shall
become public information and are available for inspection during normal official
business hours in the Purchasing Division Records and Distribution center after
the expressions have been opened.,

1.15.2 Written Release of Information.

All public information may be released with or without a Freedom of Information
request, however, only a written request will be acted upon with duplication fees
paid in advance. Duplication fees shall apply to all requests for copies of any
document. Currently the fees are $0.50/page, or a minimum of $10.00 per
request, whichever is greater.




1.16

1.17
1.18

1.19

1.15.3 Risk of Disclosure.

The only exemptions to disclosure of information are listed in West Virginia Code
§29B-1-4, Primarily, only trade secrets as submitted by a firm are the only

 ‘exemption to public disclosure. The submission of any information to the State

by a firm puts the risk of disclosure on the firm. The submission of any
information to the State by a vendor puts the risk of disclosure on the vendor.
The State does not guarantee non-disciosure of any information to the public.

Schedule of Events:
Release of EOL.......coovvvveeeeveesrerinnn, 1170472010
EOI Opening Date................cocoen. 12/01/2010

Mandatory Pre-bid Conference: NA
Bond Requirements: N/A

Purchasing Affidavit:

West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
certifications. The Affidavit must be signed and submitted prior to award. It is
preferred that the Affidavit be submitted with the EOL.

PART 2 | " OPERATING ENVIRONMENT

2.1

2.2

Location:

Directions to Laurel Run #1:

Philippi proceed to Route 92 and travel north to Reedsville. At the 4-way
intersection in Reedsville turn left onto Kingwood Pike, CR-27 (unmarked) and
travel 1.4 mile to the intersection of County Route 27/2 (Zinn Chapel Rd). Tumn
Right onto C.R. 27/2 and frave! 0.4 mile to a metal gate on the left. The site is
located behind the gate on both sides of the hollow.

Background: .

Firms are to be licensed Architectural/Engineering Firms (A/E} and should be
familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for “full-service” A/E design. Aspects of the
design are to include, but not be limited to, Civil, Structural, Geological and
Hydrological. :




The successful A/E will be responsible for Design of the following:

The site consists of seven sections of highwall that total approximately 5700 in
length and averages 20’ in height. Ranges from vertical, to sloughed in and
vegetated. - -

Three collapsed portals adjacent to ne another discharging ~25 gpm (pH 4.5;

fe>10mg/L)

One open portal, entrance measured 2' x 3', no known discharge associated with
this portal. -

Approximately 230’ of abandoned railroad tracks remain on site. They do not
connect to any existing tracks. Another 900 CF of tracks are stacked nearby.

Six acres of gob exists on site that is toeing into Laurel Run.

Preliminary design documents will be due 60 days from the issuance of the
Purchase Order.

PART 3 PROCUREMENT SPECIFICATIONS

3.1

3.2

General Requirements:

Firm must submit a completed CQQ (Attachment “B”) and RPEM (Atiachment
"C") as per Section 4.2

Project Description:

Scope of Work — Laurel Run #1:

Prepare site by clearing & grubbing.

Backfii_l the highwalls to establish estimated original contour.

Regrade/remove gob and cover with soil |

Dismantle and properly dispose of railroad tracks.

Construct drainage channels and instail culverts to carry water safely off site.
Construct wet seals at collapsed portal 'locétions and a bat gate at the open

portal location.
Condition and revegetate all disturbed areas.

6




3.3

3.4

3.4.1

Special Terms and Conditions:

3.3.1 Bidand Performance Bonds: NIA

3.3.2 Insurance Requirements: $1,000,000 General Liability per Occurrence
$2,000,000 Aggregate
$1,000,000 Automobile Liability
$1,000,000 Professional Liability
Workers Compensation Certificate Upon Award
West Virginia Statutory requirements including

West Virginia Code §23-4-2 (Mandolidis)
DEP15216 must be listed on Insurance Certificates

General Terms and Conditions:
By signing and submitting the EOI, the successful firm agrees to be bound by all
the ferms contained in Section Three (3) of this EOI.

Conflict of Interest. ,

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would conflict
or compromise in any manner or degree with the performance or its services
hereunder. The firm further covenants that in the performance of the contract,
the firm shall periodically inquire of its officers, members and employees
concerning such interests. Any such interests discovered shall be promptly
presented in detail {o the Agency.

3.4.2 Prohibition Against Graluities: -

Firm warrants that it has not employed any company or person other than a bona
fide employee working solely for the firm or a company regularly employed as its
marketing agent to solicit or secure the contract and that it has not paid or agreed
to pay any company or person any fee, commission, percentage, brokerage fee,
gifts or any other consideration contingent upon or resulting from the award of
the contract. For breach or violation of this warranty, the State shall have the
right to annul this contract without liability at its discretion, and/or to purstue any
other remedies available under this contract or by law.

3.4.3 " Cerlifications Related to Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be paid,
by or on behalf of the company or an employee. thereof, to any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any




Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering info of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification of any Federai contract grant,
loan, or cooperative agreement. T o

If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall complete
and submit a disclosure form to report the lobbying.

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers (inciuding subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub
recipients shall cerlify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was
made and entered into.

3.4.4 Vendor Relationship:

The relationship of the firm to the State shall be that of an independent contractor
and no principal-agent relationship or employer-employee refatioriship is
contemplated or created by the parties to this contract. The firm as an
independent contractor is solely liable for the acts and omissions of its
employees and agents.

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EOl and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed to
be employees of the State for any purposes whatsoever.

The -Firm shall be exclusively responsible for payment of employees and
contractors for all wages and salaries, taxes, withholding payments, penalties,
fees, fringe benefits, professional liability insurance premiums, contributions fo
insurance and pension or other deferred compensation plans, including but not
limited to Workers' Compensation and Social Security obligations, and ticensing
fees, etc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing.

The Firm shall hold harmless the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments, withholdings, contributions, taxes, social security taxes and employer
income tax returns.




The firm shall not assign, convey, transfer or delegate any of its resbonsibi!ities
and obligations under this contract to any person, corporation, partnership,
assoczat:on or entlty without expressed wntten consent of the Agency

3. 4 5 Indemmffcatlon

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the contract; (2) Any claims or losses resulting to any person or entity injured or
damaged by the firm, its officers, employees, or subcontractors by the
publication, translation, reproduction, delivery, performance, use or disposition of
any data used under the contract in a manner not authorized by the contract, or
by Federal or State statutes or regulations; (3) Any failure of the firm, its officers,
employees or subcontractors to observe State and Federal laws, including but
not limited to labor and wage laws.

3468 Contract Provision
After the most qualified ﬁrm is identified, and fee negotiattons are concluded, a

formal contract document will be executed between the State and the firm. The
order of precedence is the contract, the EOI and the firm's response to the EQI.

3.4.7 Governing Law:

This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees to comply with the Civil Rights Act of 1864 and all other
applicable laws (Federal, State or Local Government) regutations.

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with all
- applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body. :

The firm shall pay any applicable sales, use, or personal property taxes arising
out of this contract and the transactions contemplated thereby. Any other taxes
levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here to shall be borne by the contractor. It is clearly understood that
the State of West Virginia is exempt from any taxes regarding performance of the
scope of work of this contract,

i@




3.4.9 Subcontracts/Joint Ventures:
The State will consider the firm fo be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,

enter into written subcontracts for performance of work under this contract;

however, the firm is totally responsible for payment of all subcontractors.

3.4.10 Term of Contract:

This contract will be effective (date set upon award) and shall exiend until the
scope of work is complete or for one (1) consecutive twelve (12) month period.
The contact may be renewed upon mutual consent for two (2) consecutive years

one (1) year periods or until such reasonable time as may be necessary to obtain

a new contract or to complete work.

3.4.11 Non-Appropriation of Funds: _

If the Agency is not allotted funds In any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm written notice of
such non-allocation of funds as soon as possible after the Agency receives
notice. No penalty shall accrue to the Agency in the event this provision is
exercised.

3.4.12 Contract Termination:

The State may terminate any contract resulting from this EO! immediately at any
time the firm fails to carry out its responsibilities or to make substantial progress
under the terms of this EOI and resulting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the
contract's continuation. If after such notice the firm fails to remedy the conditions
contained in the notice, within the time contained in the notice, the State shall
‘issue the firm an order to cease and desist all work immediately.

The State shall be obligated only for services rendered and accepted prior to the
date of the notice of termination. The contract may also be terminated upon
mutual agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:

If changes to the original contract become necessary a formal contract change
order will be required. Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Attorney General’'s Office prior to
the effective date of such amendment. NOC CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER.
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3.4.14 Invoices, Progress Payments, & Retainage:
The Firm shall submit invoices, in arrears, to the Agency at the address on the

face of the purchase order labeled “invoice To" pursuant o the terms of the —

contract. Progress payments may be made at the option of the Agency based on
percentage of work completed if so defined in the final contract. Any provision
for progress payments must also include language for a minimum 10% retamage
until the final deliverable is accepted.

if progress payments are permitted, firm is required to identify points in the work
plan at which compensation would be appropriate. Progress reports must be
submitted to Agency with the invoice detailing progress completed or any
deliverables identified. Payment will be made only upon approval of acceptable
progress or deliverables as documented in the firm’s report. Invoices may not be
submitted more than once monthly and State law forbids payment of invoices
prior to receipt of services.

PPN B 1 3m st rom f LA AT L sornn
The ﬁfiu will invoice for completed work on an approved WYDEP form.

3.4.15 Ligquidated Damages:

According to West Virginia State Code §5A-3-4(8), firm agrees that liquidated
damages shall be imposed at the rate of N/A per workday, for failure to provide
deliverables at the agreed upon date identified in the final contract. This clause

- shall in no way be considered exclusive and shall not limit the State or Agency's
right to pursue to any other additional remedy to which the State or Agency may
have legal cause for action including further damages against the firm.

3.4.16 Record Retention {Access & Confidentiality).

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of documentation to
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5) years and make
available all records to Agency personnel at firm's location during normal
business hours upon written request by Agency within 10 days after recefpt of the
request.

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made available and shall indemnify and hold harmless the State and Agency
against any and all claims brought by any party atfributed to actions of breach of
confidentiality by the firm, subcontractors, or individuals permitted access by the
firm.

11
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PART 4

4.1

a)

EVALUATION & AWARD

‘Evaluation and Award Process:

Expressions of Interest will be evaluated and awarded in accordance with
§5G-1-3 “Contracts for architectural and engineering services;
selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for projects
estimated to cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach to the

project. All such jobs shall be announced by public notice pubiished as a
Class i nga! advartisameant in hnmn!!npce with the prcvisgons of article
three [§59-3-1et seq] A committee comprised of three to five
representatives of the agency initiating the request shall evaluate the
statements of qualifications and performance data and other material
submitted by the interested firms and select three firms which in their
opinion are the best qualified to perform the desired service. Interviews
with each firm selected shall be conducted and the commitiee shall
conduct discussions regarding anticipated concepts and the proposed
methods of approach to the assignment. The commitiee shall then rank in
order of preference no less than three professional firms deemed to be the
most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or both.
Should the agency be unable to negotiate a satisfactory contract with the
professional firm considered to be the most qualified, at a fee determined
to be fair and reasonable, price negotiations with the firm of second choice
shall commence. Failing accord with the second most qualified
professional firm, the committee shall undertake price negotiations with
the third most qualified professional firm. Should the agency be unable to
negotiate a satisfactory contract with any of the selected professional
firms, it shall select additional professional firms in order of their
competence and qualifications and it shall continue negotiations in
accordance with this section until an agreement is reached.”

12

13




4.2

4.3

. WV Registered Professional’ Engin'éers (Civil or Mining)

. Available WV-AML Design Teams within the Primary office

14

b) The evaluation criteria and assigned point values are as follows:

In the Primary Office:
20 points

. Reclamation Engineering design experience of the Primary

Office’s WVRPE as it relates to the specific project problem
Areas:
25 points

(A Design team should consist of one Preject Engineer (Civil
or Mining),-one CAD person and availability of other support
personnel a required by the particular project):
20 points

. The Oral Interview (See Section 4.3 of this EOI):

35 points

(a) AML Consultant Qualification Questionnaire (CQQ) must be completed to be
eligible (See Attachment “B").

(b) AML and Related Project Experience Matrix (RPEM) must also be completed
to be eligible (See Attachment “C”).

interviews as stated in 4.1 “Evaluation and Award Process” will be conducted
with the three firms selected as the most qualified by the WVDEP' Selection
Commitiee. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint presentation
consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

s ® @ © 9 5
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HORNOR BROTHERS ENGINEERS

Available WV-AML Design Team Within the Primary Office

Project Engineer and Manager: Paul A. Hornor 111, P.E. (Civil)
Assisted by:
Thomas D. Corathers, P.E. (Civil)

CADD Draftsman: Thomas B. Childers
Joseph D. Robinson, E.L

Engineering Technician: Richard B. Taylor
Project Survey Manager: John W. Hornor, P.S.
Survey Crew: Gary Hyre

Jason Manning

Construction Inspector: Roger D. O’Quinn
Roger White
Richard B. Taylor

Other: Nila J. May, Administrative Support
' Jeanne M. Wyckoff, Administrative Support
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Hornor

Since

w: Bros. Engineers

szzl,Envzronmental and Consulting En,tzmeerin,c:

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302
{304) 624-6445 - Fax (304) 624-6448 - www.HBE19(2.com

COMPANY PROFILE

INTRODUCTION

The consulting firm of Hornor Brothe rs Engineers, located in Clarksburg, West Virginia, is a family
owned and operated organization which was founded in 1902. Hs principals are Paul Allen ( Trey) Hornor IIE,
Paul Allen Hornor, Jr. and John W, Hornor. For ov er 100 years the firm has practiced civil engineering as it
relates to public works and the enviro nment. Thro ughout its hi story, Hornor Brothers Engineers (HBE) has
combined the expertise of an experienced, professional engineering staff with a thorough knowledge of north
central West Virginia to provide our cus tomers with value driven results. We remain flexible, yet qualified to
meet the needs of our clients in an ever-changing world, and continue to uphold our high standards of service in
providing effective engineering solutions.

Through professional and personal interaction, Hornor Brothers Engineers’ staff is available to identify
project requirem ents, coordinate tim ely reviews an d manage work tasks an d other issue s thatneedt obe
addressed, so that quality service on time and within budget can be completed to the client’s satisfaction.

OVERVIEW OF ENGINEERING AND.RELATED SERVICES

The fir m sp ecializes in  land surve ying, site de velopment planning , the d esign and construction
management of water and wastewater projects, airport development and other municipal and public works, We
have considerable experience in working with m ost state and federal funding and regulatory agencies. The
following is a co mplete list of the eng ineering and re lated services for which Hornor Brothers Engineers is

qualified and capable.

Airport Facilities -~~~ .. Funding Applications - . Municipal Engincering
Civil Engineering ' General Consulting : " - Project Management
' ' 'Geographic Informatlon Systems ' '

Coal-Related Consulting . - - (GIS) 'P@piﬁg_f‘acilities:_ B
Construction Inspection Services Highways and Roads o 'Site Evaluations
Land Surv‘eying & Mapping S o }I?I:illl]s;g;zl Site, Deyelop ment - Subdnnsmn Development :
o Infrastructure Investlgatxons and Wastewater Collectlon
Dramage Systems R :
.~ Reporis Systems
Economic Feasibility Studles : " Land Surveylﬁg and Mappmg o gg::;? istribution and




Land survey ingplaysa major role in Hornor Br others Engineers’ scope of business. HBE has
performed survey work for over 10,000 individual property owners and hundreds of commercial and ind ustrial
clients. These services include contour and feature location maps, lot and farm survey s, subdivisions, gas well

locations, to name a few. These surv eying capabilities compliment the firm’s other areas of business, su chas

~ project design, and enable us to handle a maximum amount of project responsibilit y internally. The service
areas for all the firm’s water system expansion projects are surveyed on the ground to produce highly detailed
construction mapping. HBE utilizes 2 handheld GPS unit,  total station instruments with data collector and
CADD capabilities, which help provide for timely, sharp, finished plats and drawings.

MUNICIPAL PROJECTS

Hornor Brothers Engineers has performed a wide range of municipal services including the design and
construction phase services for small d ams and reservoirs, tennis courts, city streets, conventional sidewalks,
drainage sy stems, and all the project com ponents asso ciated with downtown streetscape improvements. The
firm has also prepared multiple parking lot project designs, for United Hospital Center, Fairmont State College,
and the City of Clarksburg among others,

Our history of successive projects wit h Fair mont State College, the United Hospital Cente r, and the
cities of Clarksburg an d Bridgeport and others is a re flection of our quality of performance in this area of
development. See the following representative phot ographs and descriptions for several of the fir m’s various
mumicipal projecis.

FAIRMONT STATE COLLEGE FAIRMONT STATE COLLEGE
STUDENT PARKING EXPANSION PROJECT NEW TENNIS COURTS PROJECT

Project Cost: $394,000; Completed: 1997 Profect Cost: $553,000; Completed: 1999

UNITED HOSPITAL CENTER EMPLOYEE PARKING UNITED HOSPITAL CENTER
EXPANSION PROJECTS (Phases 1&2) RETAINING WALL
251 New Spaces; Total Construction Cost: $718,000 Completed 2000

Completed 1996 & 1999




CITY OF CLARKSBURG — GLEN ELK STREETSCAPE PROJECT
Project Cost = $500,000; Completed: 2001

ANTIGUE STVL.E

NEW DECORATIVE
SIDEWALK




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT
(PHASE IT)
Project Cost = $250,000; Completed 2003

CITY OF WESTON
BANK STREET IMPROVEMENT PROJECT
Project Cost = $128.000; Completed 2003




CITY OF CLARKSBURG
MAIN STREET REVITALIZATION PROJECT PHASE 2

Completed 2005

¢t Cost = $450,000;

Proje




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE IIT)
Project Cost = $326,000; Completed 2005

CITY OF MORGANTOWN
CLAY STREET STREETSCAPE PROJECT
Project Cost = §693,000; Completed 2005




CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
MAIN STREET - PHASE 3
Project Cost = $331,000; Completed: 2006

East Side of South Third Street West Side of South Third Street

East Side of Seuth Fourth Street West Side of South Fourth Street




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE IV)
Project Cost = $290,000 ; Completed 2006

Safety Rail Along North Side of Main Street




CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
BUSINESS DISTRICT - PIKE, THIRD AND FOURTH STREETS
Project Cost = $430,484; Completed 2008




NEW UHC REPLACEMENT HOSPITAL
Site Development Cost = $15,000,000; Under Construction
Curb and Sidewalk Portion = $500,000; Under Construction




Hornor Brothers Engineers is frequently called upon for the design of remedial site work or restoration, |

ND RELATED- PROJECTS

- and related minor development. Typical design and construction elements can include pavement and sub-base
repair, excavation and embankment, pile and lagging walls, subsurface drainage systems, surface drainage
systems, erosion and sediment control, and landscaping.

The following are brief descriptions of several completed projects for which Hornor Brothers Engineers
provided design only or both design and construction phase engineering services.

' Clarksburg

Umted Hospltal

Center Retaining Harrison County,
Wall and Widening WV

of Emergency

Room Access Road

UHC

" Geoff Marshall,  $

166,590.00

"P.O. Box 1680 V.P
Clarksburg, WV Engineering
Support. Services
(304) 624-2227

Project Description: This project was designed in order to widen the emergency room access road at the
United Hospital Center campus. The design involved 90 1f of drilled and grouted piles with concrete lagging,
wales, controlled fill, catch basin, drainage pipe, guardrails and safety fencing.

;,2 Proje_ P

Clty of Clarksburg
Pile-and Lagging = Clarksburg
Wall at 4™ Street -~ Harrison County, -

~ Glen Elk Section of

ontactPerson -~ Cost:
"Unknown. This

City of Clarksburg _ Anthony Bellotte,
222 W. Main Street - Director of Pub]jc - waspartofa larger .
‘Clarksburg, WV~ Works 623-- - - ‘project. .

Project Description: As part of Clarksburg’s Phase T sircetscape project, a driven pile and concrete lagging -
wall was designed to support a section of sidewalk along Clark Street and to prevent the failure of a portion of
Hogan Alley at the intersection of Hogan Alley and Clark Street in the Glen Elk section of Clarksburg.

Daws Funeral :

Home .. Between Clarksburg
Slip Remediation & Nutter Fort
Measu:res . . Hamson County,

Locaton . Owner
Near WV Route 98

-Contact Perso o Cost
Davis Funer - Randy Amos . - . 110,000.00 ¢
Home . (304) 854-8347 S
1 Olen Thomas : D
Drive '
Clarksburg, WV -

Prol ect })escrlptlon Hornor Brothers designed remedial measures to correct an embankment slip. These = -
corrective measures included rock stabilization along the toe of the slip area, dump rock ditches, French drains
and underdrains, repair of existing asphalt pavement and resetting existing preformed curb and gutter.

11




Dcation. . Owner: . ) S COSt
Clarksburg UHC GeoffMarshaI} $  108,000.00

Umted Ho sp1ta1

Center - . Harrison County, = P.O.Box 1680 V.P

Embankment - WV Clarksburg, WV Engineering

Project. ... —..Support Services......—.
R : - C (304) 624-2227

Project Description: This' pro_lect was designed in order to restore an old borrow site to the original contour.
The design involved approximately 4600 cubic yards of controlled fill, associated underdrains to alleviated
groundwater problems and rock stabilization. Surface erosion concerns were addressed by utilizing vegetative
cover (grass), trees and biodegradable matting.

Maplewood " Bridgeport Maplewood " Geoff Marshall  Unknown, onsite

Community Harrison County, Community, Inc. V.P. contractor

Slip Remediation WV ' UHC Engineering performed this work

and Drainage . P.O. Box 1680 Support Services in conjunction with

Project L : Clarksburg, WV (304) 624-2227 an ongoing project
at Maplewood

Project Description: Hornor Brothers designed corrective measures for an embankment slip that consisted of
removal of slip material, installing underdrains to remove subsurface water and re-establishing the grade to its
original contour. Drainage measures consisted of 8", 18" and 24" pipe and drop inlets to alleviate surface water

problems.

Homor Brothers Engineers also provides co  mplete engineering services for the developm  ento f
industrial parks and residential subdivis ions. Our servi ces include staking out the lots and designing the earth
moving, streets, sidewalks, drainage sy stems, and water and sewer sy stems for the indus trial or residential
client. orn or Brothers Engineers has been invol ved in t he development of num erous industriaf par ks and
subdivisions around nort h-central West Virginia. ~ Sometimes this requires the co mplete turnke y services
described above, and in other cases just the layout of lots  or the design of water and wastewater sy stems. A
listing of recent and/or larger, recognizable site development projects includes the following:

- Subdivision:Proje¢ - County Commercial Site Projects - County
Heritage Farms Harrison UHC New Hospltal Site Harrison
Deerbrook : o Barbour Fed Ex Site Harrison
Bennett Manor Harrison Harrison-Marion Regional Airport Harrison
Auburn Village - Harrison Benedum Airport Industrial Park Harrison
Heavenly Trails Marion Midway Industrial Park Harrison
Timber Ridge ~ Marion Lewis County Industrial Park Lewis

Bridgeport Public Safety Facility = Harrison

On the following pages, see representative photographs and descriptions for several of the firm’s
various site development projects.
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FED EX GROUND DISTRIBUTION FACILITY
HARRISON COUNTY, WEST VIRGINIA
COMPLETED DECEMBER 2006

HERITAGE FARMS RESIDENTIAL DEVELOPMENT
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UHC REPLACEMENT HOSPITAL SITE DEVELOPMENT
BRIDGEPORT, WEST VIRGINIA
2006 — 2010

... In 2002, Hornor Brothers Engineers teamed with Gresham, Smith & Partners of Nashville,
Tennessee to serve as the civil design firm for the new United Hospital Center. This project started
construction in 2006 and the facility is slated to open in 2010.

Hornor Brothers Engineers was responsible for the initial surveys, preparation of the site plans, design
of 2.1 million cubic yard engineered embankment and excavation, temporary and permanent erosion,
sediment and storm water management systems, site infrastructure, consisting of paved roadways,
paved parking, storm drainage, water distribution system and sanitary sewer system. The civil site
development also included sidewalks and several decorative block retaining walls. Pictures of the site
work in various stages can be seen on the following pages.

EMBANKMENT CONSTRUCTION PHASE
FALL 2007
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INFRASTRUCTURE PHASE
SUMMER 2008
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NORTH-SOUTH VIEW
SPRING 2009

Future Medical Office
Building Site.

i

Bridgeport Public Safety
Substation Site

Main Hospiial

Phyvsicians Office Building
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JANUARY 2010
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HARRISON - MARION REGIONAL ATRPORT - BRIDGEPORT, WEST VIRGINIA

Hornor Brot hers Engineers has arich  and lon g history of over 65 years with the Harrison-Marion
Regional Airport, which began as the Harrison County Airport in 1937. As the airport changed over the years,
Homnor Brothers Engineers was the firm predom inantly responsible for the im provements and additions to the

facility. The years of 1960-1975 were the main developm ent years for the airport. Duri ng this period of time

"there were nine “major construction projects. Fro m 1977 to 1993 there were 15 smaller projects, all fu nded
primarily by the Federal Aviation Administration.

In 1993, Benedum Airport Authorit y embarked on a large and am bitious project to extend its main
runway and parallel taxiway . Major design co mponents of the project included a 10,000, 000 cubi ¢ y ard
excavation and embankment; a 2,500 foot long, 72-inch structural steel culvert; runway and taxiway pavement
and lighting; repaving the existing runw ay; fencing; utility line relocations; storm drainage system and a new
instroment landing system.

The Benedum Airport Authorit y also hired Hornor Brothers Engineers to provide engine ering design,
inspection and construction management services for the construction of a 4,400 foot long (0.833 m iles) access
highway. This section of highway is known as Route 279, North Bridgeport Bypass.

Also, the West Virginia Army National Guard (ARN G) hired Hornor Brothers Engineers to provide all
phases of engincering design and inspection for the construction of the Bast emm ARN'G Aviation Training Site
Fixed Wing Detachment at Benedum Airport. This facility consisted of a 37,200 sq. ft. training facility hangar
with clas sroom, administrative and air craft maintenance space, flexible and rigid paving fo r aircraft parking,
new taxiway accesstot he main runway andthe ex isting Tee Hangars, all supporting utilities, drainage
structures an d new access highway from U.S. Ro ute 50. Following are pictures of the above referenced
projects.

BENEDUM AIRPORT VARIOUS PROJECTS

ARNG TRAINING FACIITY 350 LF SAFETY
TAXIWAY & ACCESS ROAD

180 LF RUNWAY &

1000 LF SAFETY
AREA EXTENSION

PHASE | -RT. 272
BRIDGEPORT BYPASS




FINAL EMBANIMENRT
FEPTIE = 178

I° CLEVERT
SN0 LONG

ROUTE 279, NORTH BRIDGEPORT BYPASS - COMPLETED IN 2000
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EASTERN ARNG FIXED WING TRAINING SITE AT BENEDUM AIRPORT

COMPLETED IN 1996
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For more than 50 years, Hornor Brothers Engineers has been involved in design and construction phase
engineering for storm and sanitary sewers. During this period the firm has designed significant portions of the
wastewater collection systems in the cities of Clarksburg and Bridgeport. More recently, this has included
sewer collection systems in and around the North-Central Regional Airport, Heritage Farms Subdivision,

- G.A L. Properties, Energy Plaza Pariners, Valley View Subdivision, Beckwith Machinery, Woodland Iills

Subdivision — Phase 2, HC Industrial Park, Pheasant Ridge Subdivision, Auburn Village Subdivision, Bennett
Manor Subdivision, the new UHC Hospital campus and the new sewer serving the new Doddridge County High
School from the Town of West Union.

The firm offers services in the area of sanitary sewer collection that includes expertise in planning, funding
applications, design, construction inspection, project management and startup. The following project in Lumberport
is an example of a completed project for which Hornor Brothers Engineers provided all of these services.

LUMBERPORT AREA PUBLIC SERVICE SEWER DISTRICT
WASTEWATER COLLECTION & TREATMENT PROJECT

160,000 GPD EXTENDED
AERATION LAGOON

The LAPSSD is comprised of the Town of Lumberport and the communities of Haywood and Cambria. This project
was funded by an EPA grant and WV Infrastructure and Jobs Development Council loan. The design utilized
innovative/alternative technology in that collection is primarily achieved through a small diameter, variable-grade
gravity system. The 160,000 gpd wastewater plant treats septic tank effluent. The collection system serves
approximately 650 customers and consisted of 112,000 ft. of 8", 6", and 4" SDR 35 sewer pipe, ductile iron river
crossing pipe, 8 septic tank effluent pumping (STEP) stations, one main lift station and 390 septic tanks of varying sizes.
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WATER PROJECTS

In the last 40 years, water distributio n and design h as comprised a large portion of Horn or Brothers
Engineer’s business. Water projects have ranged in size from small line extensions on existing sy stems, to the
development of complete water facilities where there was no central sy stem. HBE specializcs in the red esign
and rehablhtatlon of agmg, under31zed systems that have been unable to keep up| Wlth subsequent growth

The ﬁrm off ers services in the area of water res  ources that include expertise in feasibility studles
funding applications, design, construction inspection, project management and start-up. See pictures of various
water facilities and construction activity associated with some of our larger projects on the following page 5. A
comprehensive list of the larger projects whose design and construction inspection Hornor Brothers Engineers
has completed in more recent years includes the following:

CLIENT/PROJECT - - ' YEAR TOTAL COST
COMPLETED
Adrian Public Service District, Upshur County (5% Project) 2010 $ 6,516,000
Mt. Hot:e Water Association, Upshur County (6™ Project) 2008 $ 191,000
Town of West Union, Doddridge County High School 2007 $ 1,360,000
Wetzel.Coﬂnty Pt;blic Service District No. 1 (3“1 Project) 2007 | $ 4,079,000
Huttonsville Public Service District, Randolph County 2006 $ 6,500,000
Bingamon Public Service District, Marion County 2006 $ 1,300,000
Century-Volga Public Service District, Barbour County (3™ Project) 2005 $ 1,900,000
Adrian Public Séwice District, Upshur County (4® Project) 2004 $ 3,485,000
Town of West Union, Doddridge County ' 2003 $ 810,000
Mt. Hope Water Association, Upshur County (_Sth Project) : 2002 $ 3,500,000
Montana Water Assoclatton 2002 $ 930,000
Adrian Public Semce Dlstrlct Upshur County (3" Prc_lect) .. i o 2001 o $3,100,000
Gilmer County Public Service District, Gﬂmer County (3* Project) - 2000 - $1,300,000
Wetzel County Public Service District No. 1, Wetzel County (2 Project) 1999 $ 2,700,000
Century Vo}ga Public Service District, Barbour County (2* Pro_]ect) ' 1999 | $ 2,800,000
Adrian Public Service Dlstnct Upshur County (2° Project) R o '1997 ' 8 2,800,000
Gilmer County Publlc Service Dlstnct Gilmer County @ PmJect) - 1995 $ 1,812,000
Haymond Public Semce Dlstnct Taylor County (2‘“l Pro_]ect) ' '- o -' 1994 - 175 ,000
Clarksburg Water Board, Harrlson County _ _ ' : 1963 | $ 4,400,000
Wetzel County Public Service District No. 1, Wetzel County 1993 $ 736,000
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Current projects in various stages of design or construction and their projected completion dates include

the following:
CLIENT/PROJECT - - = : _ . PROJECTED  TOTAL COST
- ' COMPETION
—DATE-
City of Bridgeport, Harrison County 2010 $ 350,000
Town of Weét Union, Greenwood Extension, Doddridge County '. . 2016 | $1.257,000
Century-Volga Public Service District, Barbour County (4% Project) . 2010 ~$2,389,000
Summit Park Public Servicé District, Harrison County | BE ..2.010 o $1,200,000
Whitmer Water Association, Randoiph County o 2011 $3,428,000
Mannington Public Service District, Marion County N 2011 : $5,556,000
Mannington Public Service District, Marion County (Tank Project) 2011 $ 932,000
Wetzel County Public Service District No. 1, Wetzel County (4 Project) 2012 $3,644,000
Adrian Public Service District, Upshur County (6™ Project) 2012 $5,500,000
Huttonsviile.Public Service District, Randolph County (2™ Project) 2013 $6,925,000

ADRIAN PUBLIC SERVICE DISTRICT, UPSHUR COUNTY
Part of Phase ITT Water Project
Total Project Cost = $3,100,000; Completed 2001

50 GPM Wilsontown Booster Station 43,000 Gallon Salem Ridge Water Storage Tank

The Adrian Public Service District ha s been a valu ed client of Hornor Broth ers Engineers for appr oximately 30
years. Aspart of a master plan, the original sy stem was designed with adequate capacity to serve future phases of
development. Asof 2010 the District had completed a total of f ive water sy stem expansion pro jects comprising
more than 12 0 miles of waterline, seven water storag e tanks and eight water booster pumping stations w hich serve
nearly 2,000 water customers in souther n Upshur County. The PSD currently has under design a Phase VI projec t
consisting of 120,000 ft. of new water lines, a new storag e tank, new booster station and related appurtenances to

serve approximately 165 potential customers.
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CENTURY-VOLGA PUBLIC SERVICE DISTRICT, BARBOUR COUNTY
Total Project Cost = $2,800,000; Completed: 1999

150 GPM Water Booster Station Located in Audra State Park
Phase I

Century-Volga Public Serv ice District, another
well-established client, has also  utilized the
expertise of Hornor Br  others Engi neers fo r
more than 25 y ears. The pictures on this page
illustrate a booster station and water storage
tank built during the Phase II project in 1999.

Since then, two additional water sy stem
expansion pr ojects have been designedan d
constructed, includi ngthe Brush  yFor k
waterline extension project, completed near the
end of 2010, This Ilatest project served 88
households a nd inclu ded a new storag etank
and constant run booster pump station. As with
previous pr ojects, actual costs under ran the
project budget, and the PSD will be able to
make additional im provements to their sy stem
with the remaining contingenc  ym oney in
2011.

100,000 Gallon Storage Tank on Talbott Road
Near U.S. Route 33 (Phase IT)
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MT. HOPE WATER ASSOCIATION, UPSHUR COUNTY
Total Project Cost = $3,500,000; Completed 2002
Part of Phase V Water Project

150 GPM Little Sand Run Beoster Station 105,000 Gallon Water Storage Tank on
Tallmansville Road Near Mt. Carmel Church Road

The Mi. Hope Water Association has been a valued ¢ lient for over 35 years. The iilustra tions above are
representative of a project that connected onto the  end of the A ssociation’s existing s ystem, which wa s
comprised of four previous projects. A sixth project, the addition of 2 new 100,000 gallon storage tank, was
completed in 2009. Hornor Brothers Engineers has desi gned every phase and part of this water sy stem since
the first phase was initiated in 1970.

WETZEL COUNTY PUBLIC SERVICE DISTRICT NO. 1
Total Project Cost = $2,700,000; Completed 1999

250 GPM Water Booster Station on Route 20 388,000 Gallon Storage Tank Off Route 20
West of Reader

The project illustrated above consisted of approximately 99,000 feet of 87, 6, 4” and 2” waterlines and served 350
customers. Hornor Brothers designed the original, existing system with this P hase 1T and future projects in mind.
Treated water for the PSD is purch  ased from the City of New Martinsv ille. In 2007 the PSD com pleted the
construction of a $4,079,000 Phase HI project which served an additional 268 customers in the Pine Grove, Barker,
and Jacksonburg areas. Currentl y under design by Hornor Brothers Engineers is a $3,644,000 Phase IV projec t
which will extend water to serve 98 potential hom es along State Run, Eight- Mile Ridge, Chisclfinger Ridge an d

Richwood Run.
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HUTTONSVILLE PUBLIC SERVICE DISTRICT, RANDOLPH COUNTY
Total Project Cost = $6,500,000; Completed 2006
390 New Customers: 175,000 ft. of Waterline

158,000 Gallon Becky’s Creek Storage Tank and Site
Under Construction

Typical Thrust Blocks for Tee and Hydrant Assembly

In addition to the project depicted in these
photographs, the Huttonsville Publ ic Service
District has again retained Hornor Brothers
Engineers for design and construction phase
engineering services associated with & second large
water sy stem expansio npro jectservingt he
communities of Valley Head, Mingo and othe r
areas. This project will serve 330 potential
customers a nd is curre nily inthe prelim inary
design phase.
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Background — New Master Meter Station
Foreground — Foundation for Chemical Feed Station

Connection of 10" HDPE River Crossing Pipe
(Directionally Drilled) to 10 C-900 Pipe
at Tygart Valley River




MONTANA WATER ASSOCIATION
Total Project Cost = $930,000; Completed 2002

The Montana Water Asso ciation Project was co mprised of the repiacement of undersized waterfines
and the addition of this storage tank and a new water booster pump station, The larger lines and tanks
also provided reliable fire protection to a 40 year old water system which had never had it before.

BINGAMON PUBLIC SERVICE DISTRICT
Total Project Cost = §$1,300,000; Completed 2006

The Bingamon Public Service Di strict water system improvement project was com prised of the replacement o f
approximately 2 0,000 ft. of old and u ndersized waterlines. A new 100,00 0 gallon water storage tan k was
inchuded, as well as fire p rotection for the co mmunities of Peora and Wyatt. Additionally, the PSD’s two main
booster pumping stations were refurbished and fitted with greater pumping capacity.
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CLARKSBURG WATER BOARD

Total Project Cost = $4,400,000; Completed 1994
Two 1,000,000 Gallon Storage Tanks
Part Of FBI Water Project

7Completed in 2003
Main Street Waterline Replacement Project
New 12” Ductile Tron Pipe Installation

The Clarksburg Water Board extended its waterline north from Clarksburg for the purpose of connecting to the following
six major customers in 1994; Enlarged Hepzibah PSD, City of Bridgeport, FBI Fingerprint Identification Complex, City
of Shinnston, Summit Park PSD and Tri-County Water Association. The extension consisted of 62,000 feet of 207, 167,
127 and 8” ductile iron pi pe. Also included were three 1,000, 000 gallon wa ter storage tanks, approxi mately 30 new

residential customers and a 2,000 GPM booster station,

The Clarksburg Water Board distribu  tion s ystem had 8” ex isting waterlines along Main Street and Pike Street i
Clarksburg that were over 110 years old. Carrying capacity had diminished, maintenance had increased, and the Boar d
decided to replace these li nes with new 12” ductile i ron pipe. Three separate waterline replacement projects, one 1992,
another in 2003, and the third i n 2004 acco mplished the replacement and upgrading of t hose antiquated lines. The
replacement involved complex excavation and line placement to work around the many other utilities inherent with a

downtown area.

TOWN OF WEST UNION

Total Project Cost = $810,000; Completed 2003
New 250,000 Gallon Storage Tank
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The Town of West Union obtained a West Virgini a
infrastructure and Jo bs Development Council loan to
make v atious im provements to its existing m unicipal
water sy stem, includi ng t he replacement of ol d a nd
undetsized waterlines, non -functioning valves and fi re
hydrants and its original water storage tan k.
Interestingly, the new 2 50,600 gallon tank constructed
as a part of t his project, replaced an  existing concrete
storage tank previously d esigned by Hornor Brot hers
Engineers nearly 70 years earlier.

The Town also retained Hornor Brothers Engneers for a
water and sewer sy stem expansion project to the new
Doddridge County High Schoeol with a project cost  of
$1,360,000 whichwas completedin20 07,an d a
waterline extension project west to the communities of
Duckworth and Greenwood at a cost of $1, 257,000
which was completed in 2010.

n
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15: Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -

.. (304) 624-6445 - Fax (304) 624-6448 - www.IIBE1902.com o ..

PROFILE

EDUCATION
B.S., Civil Engineering, West Virginia University, 1982
REGISTRATION

Professional Engineer, West Virginia, 1987
Professional Surveyor, West Virginia, 1995

AFFLIATIONS

West Virginia Society of Professional Engineers
{(WVSPE)

American Society of Civil Engineering (ASCE)

National Society of Professional Engineers (NSPE)

West Virginia Rural Water Association

EXPERIENCE

Years Experience with HBE: 25
Years Experience with Other Firms: 3

Trey Horn or, President of Hornor Brot  hers Engineers,
combines over 20 y ears of design expertise with  his
family owned and operated com pany of over 100 years
to help m eet the needs of clients in north central West
Virginia area. He uphol  ds the highe st standards in
providing reliable, professional service to our customers
with value driven results.

CURRENT RESPONSIBILITIES

As President of the firm  , Trey is responsible for the
management and execution of m ostofthe firm s
engineering assignments, assuring professional work and
timely execution. Prim ary activities include the over all
planning, de sign and project management of water,

sewer, and land development project in West Virginia.
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Paul A. Hornor 1, P.E.
President

PROJECTS

Trey has been involved with the development and design
of the following completed projects:

Water Systems

Projects
Century Volga Pubhc Semce “Barbour 3 -
District . S Projects
Town of West Umon Doddridge 3
7 ' Projects

Mannington Public Service Marion
District 7 '
‘Whitmer Water Association Randolph
Wetzel County Pubhc Servwe Wetzel 3
District No. 1 : A ~ Projects
Huttonsville Public Service Randolph
District
Bingamon Public Service District . . Harrison.. -
Montana Water Association Marion
Gilmer County Pubhc Semce Gilmer - 2
District . - - L - projects-
Clarksburg Water Board Harrison - FBI

o | Projest
Gilmer County'Commission 2 Gilmer s
{Kanawha Drive Water Project).” ;
Tri-County Water Association Marion
Sun Valley Public Service District Harrison

Sewer Systems

Design and overallpr  oject management of several
sanitary systems, including a $7,000,000 collection and
treatment project for the Lu mberport Are a Pu blic
Service Sewer District in Harrison County.

Miscellaneous

Design and/or project o versight of 1 and develop ment
projects com prised of earthwork and em bankment,
drainage, paving, erosio n and sediment control and
restoration, Completed projects include parking 1 ots,
residential subdivisi ons, commercial sites and atrport
development.
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Civil, Environmental and Consuiting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -

..(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com o

PROFILE

EDUCATION

B.S.E.T. Civ il Engineeri ng, Fairm ont State College,
1982

REGISTRATION

Professional Engineer, West Virginia, 1999
Professional Surveyor, West Virginia, 1990

EXPERIENCE

Years Experience with HBE: 27
Years Experience with Other Firms: 0

Tom Corathers, Project Manger for HBE has served the
company in various capacities during his tenwre. H eis
experienced and knowledgeable in the surveying, design,
estimating and m anagement of projects. Tom works
closely with our clients, ma  intaining high standards,
while providing reliable, professional service.

AFFLIATIONS

National Society of Professional Engineers (NSPE)
West Virginia Association of Land Surveyors

CURRENT RESPONSIBILITIES

As Project Manager, To m is responsible for the general
oversight of the office en gineering, an d technical and
surveying work. His primary activities include planning,
design, review and project management of land
development, drainage, site design, sidewalk, streetscape
and paving projects.

MISCELLANEOUS

Design and/or project o versight of  earthwork slide
correction and concrete a  nd block retaining wall
projects. As a forimer survey manager for the firm, Tom
. provides advice and counsel on survey ing related issues
as the need arises.

Heritage Farms Subdivision

Valley: View Subdivision SR - Harrison
Lumberport Area Public Sewer Servwe Dlstnct Harrison
John Brennan, Route 50; Quik Mart Store .~~~ Taylor
EE'Streetscape Prq]e" Sl County
City of Clarksburg Streetscape (5 projects) Harrison
City of Brldgeport Streetscape (3 projects) Harrison
City of Weston Streetscape 2 pro_]ects) Lewis
City of Morgantown -~ - _quqngal_i_a
Highland Court Harrison
Crystal Ridge . Harrison -
Heritage Farms Harrison
Bennetf Manor Harrison
Avburn Village _ ‘Harrison
HeavénlyTraiIs- BT " ‘Marion
Timber Ridge Marion
Mezido_w Point. . B If_Iarrian

UHC New Hospltal Site.
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‘Paving and Dratunge Projec

Thomas D. Corathers P.E., P.S.
Project Manager

PROJECTS

Tom has been involved with the development, design
and project management of the following projects:

" Harrison

United Hospital Center (6 projects)

Fairmont State College (5 projects) ‘Marion -
Harrison County Board of Educauon (2 pro;ects) ~ Harrison
Town of Lost Creek (2 pmJects) ' Harrison

e _Hamson -
KLW L.L.C:/Ken Woody/Smith Services - .~ Upshur
WYK Associates/ Publlc Safety Sub—Statlon, City
of Bridgeport _ : Barrisen..
Saad Mossallan/POB Faclhty Harrison
Tolley Electric . _ Harrison
City of Clarksburg/'N orthwew Retammg Wall .- Harrison
WYK Associates/Bank of Gassoway Braxton
WYK Associates/VA Hospital Harrison
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Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
. (304) 624-6445 - Fax (304) 624-6448 - www.HBEI902.com

PROFILE

EDUCATION

BS. Civill Engineering, West Virginia University, 2004
REGISTRATION

FE/EIT

EXPERIENCE

Years Experience with HBE: 4 years
Years Experience with Other Firms: 2.5

Joseph Robinson, Design Engineer has a broad
knowledge and experience in the following areas:

x;:erlence

Subd.lwsu)n Design
water, roads, sediment and erosion
control and hydrology (HydroCAD 7.0
and TR 55 Method)

Structural Design Pile and concrete foundations including
grade beams, and timber and engineered
wood beam design and connections
thereof.

Design and Drafting  Drafting with LDD and Civil 3D; plan,
profile and details

Engineering Site plan, concept, forest conservation,

Management wetlands, plat; planning and zoning, city,
county and state review agencies

Site Design Paving, sidewalks, curbs, drainage,
utilities, erosion and sediment control

AFFLIATIONS

American Society of Civil Engineers (ASCE)
American Concrete Institute (ACI)

CURRENT RESPONSIBILITIES

As D esign Engineer, Josephisresp  onsible for the
technical des ign and calculations for infrastructure and
- site development associated with residential, commercial
- and industrial projects.

Site gradmg, samtary sewer, storm sewer,

PROJECTS

: 'Streetscapel’

Paving and Drainage Projects -
United Hospital Center (2 pro_]ects)

Joseph D. Rebinson EIT
Design Engineer

Joseph is currently involved with the development and
design of the following projects:

UHC New Hospltal Site e

Heritage Farms

Heritage Farms

City of Clarksbu:g, Busmess Dlstnct
Improvements - 2007 -
City of Glenville Sidewalk Replacement Project. -

.UHC New Hospltal S1te o

KLW L.L.C./Ken' Woody/Smlth Services - . “Upshur
WYK Assoczates/ Public Safety Sub-Station Clty .

of Bridgeport H:_’_'mscm
Saad Mossallati/POB F: acﬂ;ty Harrison
Tolley Electric . : Harrison

“City.of ClarksburgNorthweW Reta.mmg WaH . Harrison
WYK Associates/Bank of Gassoway Braxton
Woodruff AML : Harrison
WYK Associates/VA Hospiial Harrison
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MISCELLANEQOUS

Computer Skills include: Microsoft Office, AutoCAD
2009, Civil 3D 2009 and LDC 2009, Risa2?D, EPAnet,
FEMap, HydroCAD 8.0, Adobe Photoshop CS3
Extended, HEC-RAS 4.0, Structurepoint, Acroplot, OCE
Publisher, Govert Goplot, IT Networking, Mathtype 5,
Windows Environment,
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Main & Third Streets - P.0. Box 386 - Clarksburg, West Virginia 26302 -

..(304) 624-6445 - Fax (304) 624-6448 - www HBE1902c0m

PROFILE

EDUCATION

West Virginia University 1980-1984
Civil Engineering & Preparatory Courses

REGISTRATION

Professional Surveyor, West Virginia, 1990

AFFLIATIONS

West Virginia Association of Land Surveyors

EXPERIENCE

Years Experience with HBE: 18
Years Experience with Other Firms: 2

John Hornor, Surve y Manager, has experience which
includes wat erline construction inspe ctor duties and
AutoCad operator experi ence for sur vey plats, water
system mapping and site development drawings. John is
also experien ced as & fiel d survey party chief for  all
types of land survey s, including propert v and
topographic surveys, Alta surveys, elevation certificates,
and construction stakeout.

CURRENT RESPONSIBILITIES

John directs the work  of a three-person field sur  vey

crew, which includes meeting with clients to review the

scope of work, courthouse resea reh, sit e visits and the
preparation of plats and descriptions. He al so oversees
the field survey operations for water and sewer project s
and subdivision layout.
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John W. Hornor, P.S.
Surveyor Manager

PROJECTS

in the survey  ing aspect of
and

John has been involved
Homnor Bro thers Engin eers’ prope rty, land

municipal development and waterline projects, including
the following:

Umted Hosp1ta1 Center Vanous PID_] ects

Charles Pointe — Various Site Development Surveys Harrison
nghland Ridge Subdivision and Property Stakeout  Taylor -
Clarksburg Waicr Board — Surveying and Mapping

of Dam Sites _ Harrison
Crystal Ridge Development/Dan Ryan Builders Harrison
Jones Development/Fed Ex Ground . Harrison
Glimcher Group/Home Depot ' "Harrison
Bridgeport, Clarksburg, Weston & Morgantown ' o
Streetscape Projects Various
Hentage Farms Subdmsron and Property Stakeout - Harrison
Fairmont State College - " Marion
Water Project Mapping for Whitmer Water R :
Association, Town of West: Umon, Adnan PSD L
Huttonsville PSDand: others ; : Various ~ -°
Casco~Toys ‘R Us Harrison
Land Management Group - - ‘Marion -
Hardy County Dam Prcg ect for NRCS Hardy
NRCS Elkwater Fork Dam Project - " Randolph
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WATER AND SEWER REFERENCES

ADRIAN PUBLIC SERVICE DISTRICT
Don Killingsworth, Chairman

P.O.Box 87

French Creek, WV 26218

BINGAMON PUBLIC SERVICE DISTRICT
Rusty Kuhens, Operator

P.O.Box 87

Wyatt, WV 26463

Phone (304) 592-0778

CENTURY-VOLGA PUBLIC SERVICE
DISTRICT

Linda Rice, General Manager

Route 1, Box 78

Philippi, WV 26416

Phone (304) 457-5735

HUTTONSVILLE PUBLIC SERVICE
DISTRICT

Milford Jones, Project Manager
P.O.Box 277

Mill Creck, WV 26280-0277

Phone (304) 335-2035

MT. HOPE WATER ASSOCIATION
Larry Farnsworth, President

Route 2, Box 355-G

Buckhannon, WV 26201

Phone (304) 472-0704

RURAL UTILITIES SERVICE

David E. Satterfield, State Engineer (Retired)
153 Mingo Street

Morgantown, WV 263505

Phone (304) 296-8034

TOWN OF WEST UNION
Etta Stadler, City Clerk
P.O.Box 3

‘West Union, WV 26456
Phone (304} 873-1400

WETZEL COUNTY PUBLIC SERVICE
DISTRICT NO. 1

Forrest Tennant, Chairman

P.O. Box 36

Reader, WV 26167

Phone (304) 386-4578

Keith Nelsen, Manager, Phone (304) 386-4870

MANNINGTON PUBLIC SERVICE
DISTRICT

Dave Smith

486 Flaggy Meadow Road
Mannington, WV 26582

Home (304) 986-3320

Mr. Richard Welch, General Manager
1001 S. Chestnut Street

Clarksburg, WV 26301

Phone (304) 623-3711

MUNICIPAL/SITE DEVELOPMENT

CITY OF BRIDGEPORT

Mr. Randy Spellman

Director of Community Development
P.O. Box 1310

Bridgeport, WV 26330

Phone (304) 842-8218

CITY OF CLARKSBURG

Mr. Anthony Bellotte, Director of Public Works
902 N. Third Street

Clarksburg, WV 26301

Phone {304) 624-1681

CITY OF MORGANTOWN
Ms. Terry Hough, City Engineer
389 Spruce Street

Morgantown, WV 26505

Phone (304) 284-7412

WYK ASSOCIATES, INC.
William E. Yoke

205 Washington Avenue
Clarksburg, WV 26301
Phone (304) 624-6326

UNITED HOSPITAL CENTER
Geoff Marshall, Vice President
Engineering Support Services
P.0. Box 1680

Clarksburg, WV 26302-1680
Phone {304) 624-2227

HERITAGE FARMS SUBDIVISION
William E. Morton, Developer

Route 3, Box 12

Bridgeport, WV 26330

Phone (304) 842-2303
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‘ REQ No. DEP15216

STATE OF WEST VIRGINIA
Purchasing Division

PURQHASBNG AFFIDAVIT

West \hrgmla Code §5A»3 10a states No contract or renewat of any bontract may be awarded by ihe state or any of Hs
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the
vendor or prospective vendor Is a debtor and the debt owed is an amount greater than one thousand doflars in the
aggregate.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation
premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its
political subdivisions, including any interest or additional penalties accrued thereon.

“Debtor” means any individual, corporation, partnership, association, limited {iability company or any other form or
business association owing a debt to the state or any of its pelitical subdivisions. “Political subdivision” means any county
commission; municipality; county board of education; any instrumentality established by a county or municipality; any
separate corporation or instrumentality established by one or more counties or municipalities, as parmitted by law; or any

public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or m mmlpahfgas “Ralated narfy’ means a nar{u whether an individual corporation, partnarship,
association, limited liability company or any other form or business association or other entity whaisocaver, related to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or cther
consideration from performance of & vendor contract with the party receiving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant
to chapter eleven of this code, workers' compensation premium, permit fes or environmental fee or assessment and the
matter has not become final or where the vendor has entered into & payment plan or agreement and the vendor is rot in
default of any of the provisions of such plan or agreement,

Under penalty of law for faise swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: ,Hornor Brothers Engineers

Authotized Signature: ,ﬂﬂ@/ 22 %AW &z /%5‘. Date; _November 19, 2010
State of West Virginia

County of _Harrison , to-wit:

Taken, subscribed, and sworn to before me this19 dayof  November . 201_2.

My Commission expires ___ November 7, 2012

AFFiX SEAL HERE NOTARY PUBLIC
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