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CIVIL, TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526
Phone: 304-757-8094 Fax: 304-757-8095
civiltechl@frontier.com

March 22, 2012

Department of Administration
Purchasing Division

2019 Washington Street East

P.O. Box 50130

Charleston, West Virginia 25305-0130

Subject: Expression of Interest for RFQ - DEP15585
East Lynn Il Design
Wayne County, West Virginia
Civil Tech Proposal No. P12513

To Whom it May Concern:

CIVIL TECH ENGINEERING INC. is pleased to present this EOI for the subject RFQ. This EOI
has been prepared to illustrate our recent and pertinent experience with AML and civil design
projects. Important and pertinent experience is summarized below:

QO 35 years of combined experience with AML projects.

O 12 recent AML projects.

O Constructed AML projects: Thomas Sunrise Sanitation Mine Drainage and Blowout
Projects, Prospect Valley Highwall No. 4, Zebb'’s Creek HW#2, and Winifrede (McFann)
Portals Project.

O AML design projects complete and either ready or under construction: Birds Creek

Portals, Douglas WL Extension, Cambria Portals, Nellis Smith Drainage, and

Hawkinberry Hollow Portals and Subsidence.

Awaiting contract for Stowe Refuse Piles.

Selected for Braeholm and Ridenour Projects. Awaiting initial site meeting.

Conceptual engineering complete and preliminary engineering started for the Pines

Country Club (Ponds) Subsidence Project. (Project Cancelled due to cost).

000

We believe our past and recent experience makes our company uniquely gualified for
ANML desian projects. We look forward to meeting with the selection committee to discuss the
project and our qualifications.

Very truly yours,

CIVIL TECH ENGINEERING INC.

Mark E. Pennington MS, PE
Principal Engineer
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RFQ COPY
TYPE NAME/ADDRESS HERE
Civil Tech Engincering Inc.

300A Prestige Drive
Hurricane, WV 25525

| ENVIRONMENTAL PROTECTION
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| OFFICE OF AML&R
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| cHARLESTON, WV

25304 304-926-0499

- DATE PRINTED
01/30/2012
BIp OPENING DATE: 03/22/2012 BID OPENING TIME 01:30PMH

0001 JB 206-29

EAST LYNN II DESIGN

EXPRESSION OF INTEREST

THE WEST VIRGINIA| PURCHASING DIVISION,| FOR THE AGENCY,
THE WEST VIRGINIA| DEPARTMENT OF ENVIRONMENTAL
PROTECTION, |IS SOLICIT|ING EXPRESSIONS [OF INTEREST FOR
PROFESSTIONAL| ENGINEERING DESIGN SERVICES AND
CONSTRUCTION| MONI[TORING SERVICES AT THE EAST LYNN II
PROJECT IN WAYNE [COUNTY, WEST VIRGINIA] PER THE
FOLLOWING BID REQMIREMENTS AND ATTACHED SPECIFICATIONS.

BANKRUPTCY: | IN THE EVENT THE VENDOR/CONTRACTOR FILES
FOR BANKRUPTICY PROTECT{ION, THE STATE MAY DEEM THIS
CONTRACT NUL{L AND| VOID|, AND TERMINATE [SUCH CONTRACT
WITHOUT FURTHER ORDER.

ANY INDIVIDUAL SIGNING THIS BID 1S CERTIFYING THAT:
(1) HE OR SHE IS AUTHORIZED BY THE BIDDER TO EXECUTE
THE BID OR ANY DOCUMENTS RELATED THERE|TO ON BEHALF OF
THE BIDDER, [(2) THAT HE OR SHE IS AUTHORIZED TO BIND
THE BIDDER IN A CONTRACTUAL RELATIONSH|IP, AND (3) THAT
THE BIDDER HAS PROPERL)Y REGISTERED WITH ANY STATE
AGENCIES THA[T MAY| REQUIIRE REGISTRATION

A \ N

= 7. SOEE AEVERSE 61DE FOR TEAS AND CONDITIONS

SIGNMUHE e ¢ i - ELEPHONE DATE
o Y. N —— | 304-757-8094 March 22, 2012

TIE  president N 55.0747403 ADDRESS CHANGES TO BE NOTED ABOVE
WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED 'VENDOR'




GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made In the best interest of the State of West Virginia.

2. The State may accept or reject in part, or in whole, any bid.

3. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division
and have paid the required $125 fee. )

4. All services performed or goods delivered under State Purchase Order/Contracts are to be continued for the
term of the Purchase Order/Contracts, contingent upon funds being appropriated by the Legislature or otherwise
belng made available. In the event funds are not a propriated or otherwise available for these selvices or goods
this Purchase Ordet/Contract becomes vold and of no effect after June 30.

5. Payment may only be made after the delivery and acceptance of goods or services.

6. Interest may be pald for late payment In accordance with the West Virginia Code.

7. Vendor preference will be granted upon wrilten request in accordance with the West Virginia Code.

8. The State of West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.

9. The Director of Purchasing may cancel any Purchase Order/Conlract upon 30 days wrilten notice to the seller.
10. The laws of the State of West Virginia and the Legislative Rules of the Purchasing Division shall govern the
purchasing process,

11, Any reference to automalic renewal Is hereby deleted. The Contract may be renewed only upon mutual wrilten
agreement of the parties.

12. BANKRUPTCY: In the event the vendor/contractor files for bankruptcy protection, the State may deem
this contract null and void, and terminate such contract without further order.

13. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Assoclate
Addendum (BAA), approved by the Altorney General, is available online at www.state.wv.us/admin/purchase/vre/hipaa.html
and is hereby made part of the agreement provided that the Agency meets the definition of a Cover Entity
(45 CFR §160.103) and will be disclosing Protected Health Information (45 CFR §160.103) to the vendor.

14, CONFIDENTIALITY: The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such
personally identifiable informatjon or other confidential information gained from the agency, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the agency's
policies, procedures, and rules, Vendor further agrees fo comply with the Confidentiality Policies and Information
Security Accountability Requirements, set forth in hltp:I/www.slate.wv.us!admin/purchaselpr{vacy/noliceConfidenl!ality.pdf.

15. LICENSING: Vendors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia Secrefary
of State's Office, the West Virginia Tax Department, and the West Virginia Insurance Commission. The vendor must
provide all necessary releases lto obtain information to enable the director or spending unit to
verify that the vendor is licensed and in good standing with the above entities.

16. ANTITRUST: In submitling a bid to any agency for the State of West Virginia, the bidder offers and agrees that
if the bid is accepted the bidder will convey, sell, assign or transfer to the State of West Virginia all rights, title and interest
in and to all causes of action it may now of hereafter acquire under the antitrust laws of the United States and the State of
West Virginia for price fixing andlor unreasonable restraints of trade relating to the particular commodities or services
purchased or acquired by the State of West Virginia. Such assignment shall be made and become effective al the time the
purchasing agency tenders the inilial payment to the bidder.

| certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm, limited
liabllity company, partnership, or person or entity submilting a bid for the same materal, supplies, equipment or
services and is in all respects fair and without collusion or Fraud. | further certify that | am authorized to sign
the certification on behalf of the bidder or this bid.

_ INSTRUCTIONS TO BIDDERS
1, Use the quotation forms provided by the Purchasing Division. Complete all sections of the quotation form.

2. ltemns offered must be in compliance with the specifications. Any deviation from the specifications must be clearly
indicated by the bidder. Alternates offered by the bidder as EQUAL to the specifications must be clearly
defined. A bidder offering an alternate should attach complete specifications and literature to the bid. The
Purchasing Division may waive minor deviations to specifications. '
3, Unit prices shall prevall In case of discrepancy. All quotalions are considered F.0.B. destination unless alternate
shipping terms are clearly Identified in the quotation. .

4. All quotations must be delivered by the bidder to the office listed below prior to the date and time of the bid
opening. Fallure of the bidder to deliver the quotations on time will result in bid disqualifications: Department of
Administration, Purchasing Division, 2019 Washington Street East, P.O. Box 50130, Charleston, WV 256305-0130

5. Communication during the solicitation, bid, evaluation or award periods, except through the Purchasing Divislon,
is strictly prohibited (W.Va. C.S.R. §148-1-6.6).

Rev. 11/09/11
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Revised 9/09
EXPRESSION OF INTEREST
EAST LYNN II
Requisition DEP15585
Part 1 GENERAL INFORMATION

1.1 Purpose:

The Acquisition and Contract Administration Section of the Purchasing Division
“State” is soliciting Expression(s) of Interest (EOI) for the West Virginia
Department of Environmental Protection (WVDEP), Office of Abandoned Mine
Lands & Reclamation (AML), from qualified firms to provide
architecturallengineering services as defined in section two (2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm will be at the
option of WVDEP/AML.

1.2  Project:
The mission or purpose of the project described in sections 2 & 3 is to provide
design services for the following:

EAST LYNN II:

Prepare sites by clearing and grubbing.

Drilling as necessary for subsurface investigation and mine water level testing.
Testing as necessary for water quality, soil thickness, and soil properties.
Upgrade access roads.

Install drainage controls.

Design of mine seals.

Regrade spoil and backfill highwall.

Provide for the removal/demolition of abandoned structure(s).

Condition and re-vegetate all areas disturbed during construction.




1.3

1.4

1.6
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Format:

All responses should be submitted in a loose-leaf, three ring binder. The
response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the firm's
staff as requested by the AML Consultant Qualification Questionnaire (CQQ),
Altachment “B” and the AML and Related Project Experience Matrix (RPEM).
Attachment "C".

Electronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:
http:/lwww.state.wv.usfadmin/purchase/newbul.htm,

Inquiries: -

Additional information inquiries regarding this EOl must be submitted in writing to
the State Buyer with the exception of questions regarding proposal submission,
which may be oral.  The deadline for written inquiries is identified in the
Schedule of Events, Section 1.16. All inquiries of specification clarification must
be addressed to:

Guy L. Nishet, Buyer Supetrvisor
Purchasing Division

P.O. Box 50130

Charleston, WV 25305-0130
Fax: (304) 558-8802

Email: Guy.L.Nishet@wv.gov

The firm, or anyone on the firm’s behalf, is not permitted to make any
contact whatsoever with any member of the evaluation committee. Violation
may result in rejection of the EOI. The State Buyer named above is the sole
contact for any and all inquiries after this EOl has been released.

Vendor Registration:

Firms participating in this process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1) and remit the registration
fee. Firm is not required to be a registered vendor in order to submit an EOI, but
the successful firm must register and pay the fee prior to the issuance of an
actual contract.

Oral Statements and Commitments:

Firm must clearly understand that any verbal representations made or assumed
to be made during any oral discussions held between firm's representatives and
any State personnel are not binding. Only the information issued in writing and

2
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1.8

1.9

QOCCO5

added to the Expression of Interest specifications file by an official written
addendum is bhinding.

Economy of Preparation:

EOI's should be prepared simply and economically, providing a straightforward,
concise description of finrm's abilities to satisfy the requirements of the EOIL
Emphasis should be placed on completeness and clarity of content. Example
projects referred to in a firm’s EOl's submittal should address projects that are
similar in scope to that of the EOlL. Firms must complete the CQQ and RPEM
as included in Section 4.2 of this EOL (Proposals must be no more than
100 pages).

Labeling of the Sections: The response sections should be labeled for ease of
evaluation.,

Submission:

1.9.1  State law requires that the original expression shall be submitted to the
Purchasing Division. All copies to the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date. All expressions will be
date and time stamped on the Purchasing Division official time clock to verify
time and date of receipt.

1.9.2  Firms mailing expressions should allow sufficient time for mail delivery to
ensure timely arrival. The Purchasing Division CANNOT waive or excuse late
receipt of an expression which is delayed and late for any reason according West
Virginia State Code §5A-3-11. Any EOI received after the hid opening time and
date will be immediately disqualified in accordance with State law and the
Legislative Rule 148-CSR-1.

Submit:
One original plus one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

The outside of the envelope or package(s) should be clearly marked:
Buyer: 23
Req i DEP 15585
Opening Date; 03/22/2012
Opening Time: 01 :30pm
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1.10 Rejection of Expressions:
The State shall select the best value solution according to §5G-1-3 of the West
Virginia State Code. However, the State reserves the right o accept or reject
any or all expressions and to reserve the right to withdraw this Expression of
Interest at any time and for any reason. Submission of, or receipt by the State of
Expressions confers no rights upon the firm nor obligates the State in any
manner.

1.11  Incurring Costs:
The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EOI for expenses to prepare,
deliver, or to attend the short-list interviews.

1.12  Addenda:
If it becomes necessary to revise any part of this EOI, an official written
addendum will be issued by the State to all potential firms of record.

1.13 Independent Price Determination:
A contract will not be considered for award if the negotiated price was not arrived
at independently without collusion, consultation, communication, or agreement as
to any matter relating to prices with any competitor.

1.14 Price Quotations: No “price” or “fee” quotation is requested or permitted in the
response.

1.15 Public Record:

1.15.1 Submissions are Public Record.

All documents submitted to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOI's submitted by firms shall
hecome public information and are available for inspection during normal official
business hours in the Purchasing Division Records and Distribution center after
the expressions have been opened.

1.15.2 Wiitten Release of Information.

All public information may be released with or without a Freedom of Information
request, however, only a written request will be acted upon with duplication fees
paid in advance. Duplication fees shall apply to all requests for copies of any
document. Currently the fees are $0.50/page, or a minimum of $10.00 per
request, whichever is greater.

1.15.3 Risk of Disclosure.

The only exemptions to disclosure of information are listed in West Virginia Code
§29B-1-4. Primarily, only trade secrets as submitted by a firm are the only
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exemption to public disclosure. The submission of any information to the State
by a firm puts the risk of disclosure on the firm. The submission of any
information to the Stale by a vendor puts the risk of disclosure on the vendor.
The State does not guarantee non-disclosure of any information to the public.

1.16 Schedule of Events:
Release of EQl :  02/03/2012
EOI Opening Date: 03/22/2012
1.17 Mandatory Pre-bid Conference: N/A
1.18 Bond Requirements: N/A

1.19 Purchasing Affidavit:
West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
certifications. The Affidavit must be signed and submitted prior to award. It is
preferred that the Affidavit be submitted with the EOI.

PART 2 OPERATING ENVIRONMENT
2.1 LLocation:

Directions to Fast Lynn Il:

Directions to Site 1: From Charleston, take 1-64W to Exit 8 (5th Street); Turn Left
onto Ri. 1528, and go 16.5 miles; Turn Left onto Rt. 37E (towards East Lynn
Lake), and go 7.6 miles; Turn Left (straight in sharp curve to right) onto Camp
Creek Road (CR 25), and go 0.4 miles; Turn Left up steep driveway. Portals are
located on bench NW of residence. VO is located on access road to the right at
the top of driveway.

Directions to Site 2;: From Site 1, turn Left and continue on CR 25 ~0.6 miles;
Turn Left onto access road (just after narrow bridge & sharp left curve); follow
access road to creek & motocross entrance. Portals are located above on bench
(starts across from blue “starting gate”), and up hollow behind the motor cross,
and across CR 25 on bench.

Directions to Site 3: From Site 2, turn Left and continue on CR 25 and drive ~1.1
mile; Turn Left up hollow (just past green gas well/tank on Right), drive up access
road ~400’ to refuse on right. Portals are located on bench above refuse, and on
the East side of residence.
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Directions to Site 4: From Site 3, turn left, and continue on CR 25 for ~0.5 miles;
Turn Right at 594 mailbox (on left side of road) and park at white storage garage
& rabbit cages. Access to portals is across creek, up access road to bench.

Background:
Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for “full-service” A/E design. Aspects of the
design are to include, but not be limited to, Civil, Structural, Geological and
Hydrological.

The successful A/E will be responsible for Design of the following:

Site 1:

P -3 portals along bench. The first has a 6’ diameter opening with drainage.
The second has 1'x3’ opening, draining ~30gpm. The third has a 3'x10" opening,
venting, with some pooling water at entrance.

From: 38° 09’ 57.6"82° 22’ 38.09" To: 38° 10' 0.7" 82°22' 24.5"

VO — 18"x3’ opening on side of access road, drops 40" at >45° angle into mine
workings. Heavy venting.
38° 09’ 55" 82°22' 16"

Site 2: ,

DI — One collapsed portal right above CR 25, draining ~75gpm. There are also 3
collapsed/dry portals located adjacent to this one.

38° 09' 50.2" 82°21'45.7"

P — 10 portals located along bench on the 700’ elevation. Portals range from
fully collapsed/dry, 4.5'x12" and draining 30gpm.
From: 38° 09 46.5" 82°22' 0.4"To: 38°10'4.8" 82° 21 50.6"

DI — Three fully collapsed, draining portals. They are located on the same bench
as above.
From: 38°09' 51.5" 82°21' 50.4" To: 38°10'4.5" 82°21'50.2"

DPE - Two areas of unvegetated refuse along CR 25. The first measures
~200'x50’x6’, and the second ~150'x50'x6". The refuse stretches farther, but has
vegetation and appears stable.

38° 09' 46" 82° 21' 68.9"

Site 3:

P — 12 portals located along bench @ 700’ elevation. Sizes range from dual 8"
diameter openings up to 4.5'x25" openings. All portals are actively draining, or
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have some water pooling at entrance.
From: 38°10'21.4" 82° 20’ 58.6" To: 38° 10 19.4" 82° 20’ 52.1"

DI - Fully collapsed, and draining
38°10' 23" 82° 20’ 54"

DPE — ~1 acre of unvegetated refuse filling the creek bed in the middle of all the
portals listed above
38° 10' 22.3" 82° 20’ 55.7" (lower end, near parking)

CS — 600’ of stream has been filled-in with refuse/gob. There are deep erosion
gullies, and iron precipitant present on/in the refuse.
From: 38°10'27.6" 82° 20" 53.7" To: 38°10'22.3" 82°20'55.7"

HEF — One cut-stone building located in the creek hottom next to CR 25. The
building is covered with vines and other vegetation.
38° 10" 20.3" 82° 20" 56.4"

Site 4:

P — Four portals are located on a hench above creek. Sizes range between from
2'x8' to 3'x14". All portals are either actively draining, or have some water
pooling inside.

From: 38°10'7.3" 82° 20’ 29.5" To: 38°10'7.7" 82° 20" 32"

Preliminary design documents will be due 60 days from the issuance of the
Purchase Order.

PART 3 PROCUREMENT SPECIFICATIONS

3.1 General Requirements:
Firm must submit a completed CQQ (Attachment “B”) and RPEM (Attachment
“C") as per Section 4.2




3.2

3.3

3.4
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Project Description:

Scope of Work for the East Lynn |l project:

Prepare sites by clearing and grubbing.

Drilling as necessary for subsurface investigation and mine water level testing.
Testing as necessary for water quality, soil thickness, and soil properties.
Upgrade access roads.

Install drainage controls.

Design of mine seals.

Regrade spoil and backfill highwall.

Provide for the removal/demolition of abandoned structures.

Condition and re-vegetate all areas disturbed during construction.

Special Terms and Conditions:
3.3.1 Bid and Peirformance Bonds:

3.3.2 Insurance Requirements: $1,000,000 General Liahility per Occurrence
$2,000,000 Aggregate
$1,000,000 Automobile Liability
$1,000,000 Professional Liability
Workers Compensation Certificate Upon Award
West Virginia Statutory requirements including
West Virginia Code §23-4-2 (Mandolidis)
DEP15585 must be listed on Insurance Cert.

General Terms and Conditions:
By signing and submitting the EOI, the successful firm agrees to be bound by all
the terms contained in Section Three (3) of this EOL.

3.4.1 Conflict of Interest:
Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would conflict
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or compromise in any manner or degree with the performance or its services
hereunder. The firm further covenants that in the performance of the contract,
the firm shall periodically inquire of its officers, members and employees
concerning such interests. Any such interests discovered shall be promptly
presented in detail to the Agency.

3.4.2 Prohibition Against Gratuities:

Firm warrants that it has not employed any company or person other than a bona
fide employee working solely for the firm or a company regularly employed as its
marketing agent to solicit or secure the contract and that it has not paid or agreed
to pay any company or person any fee, commission, percentage, brokerage fee,
gifts or any other consideration contingent upon

or resulting from the award of the contract. For breach or violation of this
warranty, the State shall have the right to annul this contract without liability at its
discretion, and/or to pursue any other remedies available under this contract or
hy law.

3.4.3 Cettifications Related to Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be paid,
by or on behalf of the company or an employee thereof, to any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification of any Federal contract, grant,
loan, or cooperative agreement.

If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall complete
and submit a disclosure form to report the lobbying.

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub
recipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was
made and entered into.

N4 A
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3.4.4 Vendor Relationship:

The relationship of the firm to the State shall be that of an independent contractor
and no principal-agent relationship or employer-employee relationship is
contemplated or created by the parties to this contract. The firm as an
independent contractor is solely liable for the acts and omissions of its
employees and agents.

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EOI and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed to
be employees of the State for any purposes whatsoever.

The Firm shall be exclusively responsible for payment of employees and
contractors for all wages and salaries, taxes, withholding payments, penalties,
fees, fringe benefits, professional liability insurance premiums, contributions to
insurance and pension or other deferred compensation plans, including but not
limited to Workers' Compensation and Social Security obligations, and licensing
fees, etc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing.

The Firm shall hold harmless the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments, withholdings, contributions, taxes, social security taxes and employer
income tax returns.

The firm shall not assign, convey, transfer or delegate any of its responsibilities
and obligations under this contract to any person, corporation, partnership,
association or entity without expressed written consent of the Agency.

3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the contract; (2) Any claims or losses resulting to any person or entity injured or
damaged by the firm, its officers, employees, or subcontractors by the
publication, translation, reproduction, delivery, performance, use or disposition of
any data used under the contract in a manner not authorized by the contract, or
by Federal or State statutes or regulations; (3) Any failure of the firm, its officers,
employees or subcontractors to observe State and Federal laws, including but
not limited to labor and wage laws.




3.4.6 Confract Provisions:

After the most qualified firm is identified, and fee negotiations are concluded, a
formal contract document will be executed between the State and the firm. The
order of precedence is the contract, the EOI and the firm's response to the EOL.

3.4.7 Goveming Law:

This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees to comply with the Civil Rights Act of 1964 and all other
applicable laws (Federal, State or Local Government) regulations.

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales, use, or personal properly taxes arising
out of this contract and the transactions contemplated thereby. Any other taxes
levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here to shall be borne by the contractor. It is clearly understood that
the State of West Virginia is exempt from any taxes regarding performance of the
scope of work of this contract.

3.4.9 Subcontracts/Joint Ventures:

The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,
enter into written subcontracts for performance of work under this contract;
however, the firm is totally responsible for payment of all subcontractors.

3.4.10 Term of Conlract:

This contract will be effective (date_set upon award) and shall extend until the
scope of work is complete or for one (1) consecutive twelve (12) month period.
The contact may be renewed upon mutual consent for two (2) consecutive years
one (1) year periods or until such reasonable time as may be necessary to obtain
a new contract or to complete work.

3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm written notice of
such non-allocation of funds as soon as possible after the Agency receives
notice. No penalty shall accrue to the Agency in the event this provision is
exercised.



3.4.12 Conlract Termination:

The State may terminate any contract resulting from this EOl immediately at any
time the firm fails to carry out its responsibilities or to make substantial progress
under the terms of this EOI and resulting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the
contract’s continuation. If after such notice the firm fails to remedy the conditions
contained in the notice, within the time contained in the notice, the State shall
issue the firm an order to cease and desist all work immediately.

The State shall be obligated only for services rendered and accepted prior to the
date of the notice of termination. The contract may also be terminated upon
mutual agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:

If changes to the original contract become necessary, a formal contract change
order will be required. Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Attorney General's Office prior to
the effective date of such amendment. NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER.

3.4.14 Invoices, Progress Payments, & Retainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on the
face of the purchase order labeled “Invoice To” pursuant to the terms of the
contract. Progress payments may be made at the option of the Agency based on
percentage of work completed if so defined in the final contract. Any provision
for progress payments must also include language for a minimum 10% retainage
until the final deliverable is accepted.

If progress payments are permitled, firm is required to identify points in the work
plan at which compensation would be appropriate. Progress reports must be
submitted to Agency with the invoice detailing progress completed or any
deliverables identified. Payment will be made only upon approval of acceptable
progress or deliverables as documented in the firm’s report. Invoices may not be
submitted more than once monthly and State law forbids payment of invoices
prior to receipt of services.

The firm will invoice for completed work on an approved WVDEP form.



3.4.15 Liquidated Damages:

According to West Virginia State Code §5A-3-4(8), firm agrees that liquidated
damages shall be imposed at the rate of N/A per workday, for failure to provide
deliverables at the agreed upon date identified in the final contract. This clause
shall in no way be considered exclusive and shall not limit the State or Agency's
right to pursue to any other additional remedy to which the State or Agency may
have legal cause for action including further damages against the firm.

3.4.16 Record Retention (Access & Confidentiality):

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of documentation to
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5) years and make
available all records to Agency personnel at firm's location during normal
business hours upon written request by Agency within 10 days after receipt of the
request.

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made available and shall indemnify and hold harmless the State and Agency
against any and all claims brought by any party attributed to actions of breach of
confidentiality by the firm, subcontractors, or individuals permitted access by the
firm.

PART 4 EVALUATION & AWARD
4.1 Evaluation and Award Process:

a) Expressions of Interest will be evaluated and awarded in accordance with
§5G-1-3 “Contracts for architectural and engineering services;
selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for projects
estimated to cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach to the
project. All such jobs shall be announced by public notice published as a
Class Il legal advertisement in compliance with the provisions of article
three [§59-3-1et seq.]




OGCCIG

A committee comprised of three to five representatives of the agency
initiating the request shall evaluate the statements of qualifications and
performance data and other material submitted by the interested firms and
select three firms which in their opinion are the best qualified to perform
the desired service. Interviews with each firm selected shall be conducted
and the committee shall conduct discussions regarding anticipated
concepts and the proposed methods of approach to the assignment. The
committee shall then rank in order of preference no less than three
professional firms deemed to be the most highly qualified to provide the
services required, and shall commence scope of service and price
negotiations with the highest qualified professional firm for architectural or
engineering services or both. Should the agency be unable to negotiate a
satisfactory contract with the professional firm considered to be the most
qualified, at a fee determined to be fair and reasonable, price negotiations
with the firm of second choice shall commence. Failing accord with the
second most qualified professional firm, the committee shall undertake
price negotiations with the third most qualified professional firm. Should
the agency be unable to negotiate a satisfactory contract with any of the
selected professional firms, it shall select additional professional firms in
order of their competence and qualifications and it shall continue
negotiations in accordance with this section until an agreement is
reached.”

b) The evaluation criteria and assigned point values are as follows:

WV Registered Professional Engineers (Civil or Mining)
In the Primary Office:

20 points

Reclamation Engineering design experience of the Primary
Office's WVRPE as il relates to the specific project problem
Areas:

25 points
Available WV-AML Design Teams within the Primary office
(A Design team should consist of one Project Engineer (Civil
or Mining), one CAD person and availability of other support
personnel a required by the particular project):

20 points
The Oral Interview (See Section 4.3 of this EOI).

35 points
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SECTION A - ABANDONED MINE LANDS EXPERIENCE

I

0O 0000000000 Oo

More than 25 years combined experience with AML Projects: The principals of Civil
Tech Engineering, Inc, have gained AML experience providing professional services to the OSM, WVDEP,
and BRIM on abandoned mine lands projects including: Subsidence, Landslides, Mine Drainage, Mine and
Refuse Fires, Mine Shafts, Water Impoundments, and Pollution of Ground and Surface Water. Recent
AML Projects performed for the WYDEP AML&R Offices located in Philippi, Oak Hill, and
Charleston, WV includes:

Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171). Complete June, 2010.
Thomas Sunrise Sanitation Mine Blowont (Emergency Project). Complete Spring, 2009,
Prospect Valley Highwall #4 (DEP 14433). Complete 2011.

Winifrede (McFann) Portals (DEP 14479). Complete 2011.

Pines County Ciub (Ponds) Subsidence (PEP14633). Preliminary Design — Project Cancelled,
Douglas Water Line Extension (DEP14951). Design Complete awaiting permits.

Cambria Portals & Drainage Design (DEP 14845). Construction started fall 2011.

Birds Creek Portals (DEP 15065). Final Design Complete. Awaiting Prebid.

Nellis (Smith) Drainage (DEP15002). Design Complete, Prebid Scheduled 2.22.12

Zebb’s Creek Highwall #2 (DEP14991). Construction Complete Fall 2011,

Hawkinberry Hollow Portals and Drainage (DEP 15220). Final Design Complete and awaiting pre-
bid.

Stowe Refuse Piles (DEP15586). Awaiting Contract

Principals of Civil Tech were responsible for planning, performing, and managing
past AML work performed by Triad prior to February of 1996: Prior to forming Civil
Tech, Mark Pennington managed the branch oftice of Triad Engineering in St. Albans, West Virginia.
Jennifer Pennington was a senior engineer in that office.  While employed by Triad, our principals were
responsible for the performance and/or management of virtually all AML projects performed until February
of 1996 when we resigned from Triad. A total of approximately 137 AML projects were
completed during the period of 1990 to early 1996.

Civil Tech Mine Subsidence Determinations: Our corporate AML experience is detailed on the
enclosed CCQQ forms. Our recent corporate experience includes examination of structures to determine
cause of damage and mining relatedness. We have performed these mine subsidence determinations using
information on file with the WVGS, and with the assistance of AML personnel and records. Services have
been provided for insurance companies and BRIM.

Civil Tech has demonstrated experience and professional capability in all aspects of
engineering and support services required to successfully complete AML Projects.
Since forming Civil Tech, our staft has successtully completed over 1200 projects. Services provided have
included: surveying and mapping, subsurface investigations, laboratory analysis, geotechnical engineering,
structural design and assessment, environmental engineering, sewer & stormwater projects, land
use/planning, reclamation, hydraulic/hydrologic studies, flood routing, dam break analysis and risk
assessment, design engineering, plans, specifications, bidding, contract administration, and construction
monitoring. See enclosed CCQQ forms for Civil Tech Engineering, Inc. and Sections B.1 thru B.4.

As highlighted in this submittal, our experience with the design of civil
infrastructure and dam design combined with our AML experience makes our
company uniguely gualified for AML Design Projects.

A partial listing of AML experience gained while employed by Triad during 1990 to
1996 is presented in this submittal along with other related projects which include
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photographs to showcase our capability to provide services for AML projects.

AML Projects Performed in 1990
O Approximately 20 projects were completed.
0 These projects included: mine drainage, subsidence, and landslides.
0 Typical Projects included:

Carbondale Portals, Smithers, WV
< AML Representative: Neil Robinson
< Services Provided: Drilling, Sampling, Engineering

Tuppers Creek (Burford) Landslide, Kanawha Co., WV

< AML Representative: Michael Richardson

< Services Provided: Surveying, Mapping, Drilling, Stability Analysis, Mine Drainage Control, Mine
Seals, Plans, Specifications, Bidding Assistance.

AML Projects Performed in 1991
0 Approximately 20 projects were completed.
0 These projects included: landslides, mine shafts, subsidence, mine and refuse
fires, and mine drainage.
0 Typical Projects included:

Pine Creek Mine Shaft, Logan Co.,, WV
< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Plans, Specifications, Bidding Assistance.

Monaville School Subsidence Determination, Logan Co., WV
< Work Performed for AML
< Services Provided: Drilling and Engineering

AML Projects Performed in 1992
] Approximately 25 projects were completed.
0 These projects included: landslides, subsidence, mine shafts, refuse fires, and
mine drainage.
0 Typical Projects included:

McMillian Drainage, Davis Creek, Kanawha Co., WV
< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Lab, Engineering.

Millburn Burning Refuse, Kanawha Co., WV
< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Lab, and Engineering

AML Projects Performed in 1993

] Approximately 26 projects were completed.
(] These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.
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0 Typical Projects included:

Eckman Refuse Pile, McDowell Co., WV
< Work Performed for AML
< Services Provided: Ground Control, Aerial Photography, Aerial Mapping.

Oxley Subsidence and Slide, Davis Creek, Kanawha Co., WV
& AML Representative: Michael Richardson
< Services Provided: Surveying, Drilling, Engineering

AML Projects Performed in 1994
O Approximately 27 projects were completed.
O These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.
0 Typical Projects included:

Turner Landslide, Belle, WV

< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Sampling, Plans, Specifications, Bidding
Assistance

Sammons Drainage, Chauncey, WV
< Work Performed for AML
< Services Provided: Drilling and Engineering

AML Projects Performed in 1995
O Approximately 19 projects were completed.
[ These projects included: aerial surveying and mapping, landslides, subsidence,
burning refuse, and mine drainage.
[ Typical Projects included:

Mullins Subsidence, Crab Orchard, WV
< AML Representative: Michael Richardson
< Services Provided: Drilling, Sampling and Engineering

Big Cub Creek Refuse Pile

& AML Representative: Dean Stiltner
< Services Provided: Aerial Photography, Ground Control, Aerial Mapping

Sample design drawings and photographs from our recent AML Projects follow this page.
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4.2

4.3

(a) AML Consultant Qualification Questionnaire (CQQ) must be completed to be
eligible (See Attachment "B”).

(b) AML and Related Project Experience Matrix (RPEM) must also be completed
to be eligible (See Attachment “C").

Interviews as stated in 4.1 “Evaluation and Award Process” will he conducted
with the three firms selected as the most qualified by the WVDEP Selection
Committee. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint presentation
consisting, at a minimum, of the following:

L]
o
[+]
[}
L]
o

000217

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

15
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RFQ No. o

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospeclive vendor or a related party to the
vendor or prospeclive vendor is a debtor and the debt owned is an amount grealer than one thousand dollars in the

aggregate

DEFINITIONS:

“‘Debt" means any assessment, premium, penally, fine, tax or other amount of money owed lo the state or any of ils
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation
premium, penalty or other assessment presently delinquent or due and required to be paid to the stale or any of its
political subdivisions, including any interest or additional penalties accrued thereon.

“Debtor” means any individual, corporation, partnership, associalion, Limited Liability Company or any other form or
business associalion owing a debl to the slate or any of its political subdivisions. “Political subdivision” means any county
commission; municipality; counly board of education; any instrumentality established by a counly or municipality; any
separate corporation or instrumentality established by one or more counlies or municipalities, as permitted by law; or any
public body charged by law with the performance of a government funclion or whose jurisdiction is coextensive with one
or more counties or municipalities. “Related parly” means a parly, whether an individual, corporation, partnership,
associalion, limited liability company or any other form or business association or other enlity whatsoever, refaled to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or olher
consideration from performance of a vendor confract with the party receiving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant
to chapter eleven of this code, workers' compensation premiumn, permit fae or environmental fee or assessment and the
malter has not become final or where the vendor has entered inlo a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby cerlified thal the vendor affirms and
acknowledges the information in this affidavil and is in compliance with the requirements as stated,

WITNESS THE FOLLOW’ 6 IGNATURE

Vendor's Name: 9‘”! 1}'8 I_‘J nginei(éingrlnc. //\ . ¢
Authorized Signature. j ﬁ*j’—' S \’, o ; Date: 4%@5@2‘ e
Stateof __? )J}"i \/:5 aiiid O

Countyof-:ﬁ;g:“p,;'.lﬁ_’_g_ _ . lowit. PR

Taken, subscnbed, and sworn to before me this _t_q\fday of ‘ o \ A o ; 20;\),

My Cormmission expires ! \ {/c; / .L?L: r;l( = 7‘29/2

AFFIX SEAL HERE NOTORY PUBLIC

NOEAPRV Puaﬁ%"m

) ns
City National Ba
100 Poplar Fork Rggd
ot Depot, Wy
My Commissign Exphrgs
LTI

!fosv.sg?zozl Purchasing Affidavit (Revised 12/15/09)
“""l""lll_

lllllll""llllllllllll
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Civil Tech Engineering, Inc.
Last Revised October, 2011

SECTION B.1 - HISTORY OF FIRM

Services: Civil Tech Engineering, Inc. has provided in-house professional engineering
services since 1996 in the following arcas of expertise.

[l AML Design Services
0 Civil Design/Consulting
| Wastewater Treatment and Collection

[ Dam Safety, Design, and Rehabilitation

0 Geotechnical Engineering

O Surveying & Mapping

O Construction Contract Administration/Construction Monitoring

Background: Civil Tech Engineering Inc. was formed in 1996 by our principals, Mark
and Jennifer Pennington. Prior to forming Civil Tech, Mark Pennington managed the
branch office of Triad Enginecring in St. Albans, West Virginia. Jennifer Pennington
was a senior engineer at Triad. Our principals have a combined experience of 55 years in

civil and geotechnical engineering.

Typical Projects and Capability: Since forming Civil Tech, our staff has provided
professional engincering services for a variety of clients and projects involving:

(] AML Design Services
N 48 Dam rehabilitation and design projects
0 Site planning, development, and permitting

Sanitary sewer/storm water segregation
0 Storm water evaluation and design
Ll Foundation investigation and design for buildings, water tanks, etc.

U Landslide investigation and design
0 Canstruction storm water pollution prevention plans and permitting
O USACOE 404 Permitting.

| Topographic mapping to support our engineering projects

| Construction monitoring and testing for our design projects

| Construction contract administration for our design projects

L Cause of damage assessment of residential and commercial structures for insurance companies
U Subsidence Claims for BRIM

Submittal: We have prepared this submittal to illustrate our complete capabilities in
civil engineering. The reader will find information on a variety of projects intended to
illustrate the quality of our work, complete capability, and qualifications to provide the
engineering services for most civil engineering projects.
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EQUIPMENT 9

SECTION B.1 - OFFICE, STAFF, &

t

a

a

U

W

Office: All work is performed from our office
located in Hurricane, West Virginia. The physical
address, telephone number, cmail address and staff
information is provided below:

CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526

Phone 304-757-8094
Fax 304-757-8095
email civiltechl@frontier.com

Principals:
Mark E. Pennington MS, PE, PLS
Jennifer E. Pennington PE, PLS

Staff:

H Tom Brown PE — Senior Engineer
Robert Kessler - Senior Geologist
Charles Arthur Jr. - CADD

H Neal Craig - CADD

Resumes: Resumes for key personnel and staff follow this section.

Equipment: Civil Tech Engineering, Inc. maintains complete in-house computer
equipment and software to support our engineering services. This equipment is
complimented by our electronic survey instruments with onboard data collectors.
Pertinent equipment and software are summarized below:

0 Software: HEC1, HEC2, HECHMS, HECRAS, Dams2, WaterCad, SewerCad,
HydroCad, Flowmaster, PCStable5, AutoCivil2010, Eagle Point Design Software,
and office support programs including Word and Excel.

0 Equipment: Seven computers, Two Digital Cameras, HP 1050C Plotter, HP inkjet
and laser printers, fax, copier, and nccessary office support.

0 Vehicles: Three 4 wheel drive
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a Survey: Leica TC600 Total Station, Leica Automatic Level, Rods, Tripods,
Prisms as required to support our survey crew.




RESUME OF MARK E. PENNINGTON
PRESIDENT — CIVIL TECH ENGINEERING INC.
04-06-11
EDUCATION:

B.S.C.E. - Civil Engineering - 1977 - West Virginia University
M.S.C.E. - Civil Engineering - 1985 - West Virginia College of Graduate Studies

PROFESSIONAL REGISTRATION:

Registered Professional Engineer - West Virginia, Ohio, Kentucky, and North Carolina
Professional Land Surveyor - West Virginia

EMPLOYMENT HISTORY:

Principal Engineer

CIVIL TECH ENGINEERING, INC.

President March 1, 1996 to Present

Chief Engineer - Heeter Construction, Inc., Spencer, WV

Vice President February 1996 to April 1997

Principal Engineer - Triad Engineering, Inc., St. Albans, WV

Vice President September 1980 to February 1996

Staff Engineer - American Electric Power Service Corporation

-Civil Engineering Laboratory - May 1977 thru July 1978
-Ash Utilization & Research - August 1978 to Sept. 1980

PERTINENT EXPERIENCE:

General: Mr. Pennington is one of the founding principals and president of Civil Tech Engineering
Inc. In this capacity, he is responsible for overall management of the company, business
development, proposal preparation, and the direction/technical review of all engineering work
produced by the company.

After graduation from college, Mr. Pennington worked as a staff engineer for American Electric
Power. He initially performed various engineering tasks for the Civil Engineering Lab in New
Haven, West Virginia. He later joined the ash utilization and research section where was involved
with landfill design and testing. Mr. Pennington authored the “Fly Ash Structural Fill Inspection and
Training Manual” dated February 15, 1979 which is still in use today in the AEP system. Mr.
Pennington currently manages ongoing compaction testing at the John Amos Plant Quarrier Landfill.

Prior to establishing Civil Tech Engineering, Mr. Pennington served as Branch Manager of the St.
Albans Office of Triad Engineering, Inc. In this capacity, he supervised and coordinated all projects
performed by the St. Albans Office and managed over 60 employees including; engineers, geologists,
technicians, designers, draftsmen, environmental, surveyors, drillers, marketing, and clerical
personnel. Mr, Pennington's areas of expertise include: general civil design, dam
design/rehabilitation/safety, geotechnical engineering, hazardous and municipal waste
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design/permitting, hydraulics, hydrology, groundwater studies, laboratory testing, surveying and
mapping, drilling, construction inspection/testing, and construction project/contract administration.
Mr. Pennington also reviewed and approved mine permits for the Logan Office of Triad Engineering.

Mr. Pennington has provided and directed engineering services on over 1500 projects since forming
Civil Tech Engineering, Inc. These projects have been performed for clients including: WVDEP-
AML, BRIM, Steel of West Virginia, FMC, WVDNR, WVDEP, Dominion Generation, Huntington
Area Development Authority, City of Belington, Culloden PSD, City of South Charleston, City of
Thomas, Cedar Lakes Conference Center, Middleport Terminals, Contractors, Architects, Private
Home Owners, and insurance companies, Mr. Pennington has been responsible for a wide range of
engineering projects and services including:

Abandoned Mine Land Projects

Dam Inspection, Design, and Rehabilitation

Foundation Investigations for Industrial, Commercial, and Residential Structures
Civil Design for Residential/Commercial Projects.

Damage Investigation/Evaluation of Commercial/Residential Structures.
Mine Subsidence Claims

Municipal Landfill Design/Permitting

Municipal Sewage Design and Permitting

Hazardous Waste Landfill Design/Permitting

Groundwater Contamination Studies

Stormwater Design and Control

Erosion and Sediment Control Design and Permitting

Surveying and Mapping

Construction Quality Control

Construction Contract Administration

DD DA AN A A

Insurance and BRIM Investigation: During Mr. Pennington=s 33 year career, he has provided
professional engineering services to insurance companies including State Farm, Nationwide, St, Paul,
Westfield, Travelers, Allstate, Prudential, and Hartford. Since 2002, Mr, Pennington has also
investigated numerous mine subsidence claims for BRIM. Services provided have included
examination/evaluation of damage to various structures including:

Light Commercial Buildings
Residential Houses
Manufactured Houses

Small Bridges
Retaining/Basement Walls
Pavements/parking lot surfaces
Chimneys/fireplaces
Municipal Concerns

L - An 4 Ly A

Mr. Pennington is experienced in the assessment of damage caused by wind, flood, snow, erosion,
fire, leaking utility lines, earth movement (problem clay soils, settlement, landslides, etc.), vehicle
impact, structural defects/failure, and manufacturing defects (related to housing), blasting and
subsidence related to mining.

Page No. 2 of 4




Civil Design, Municipal Sewage and Water Service: Mr. Pennington is the design engineer
currently working on a $ 3,000,000 sanitary sewer/storm water segregation project for the City of
Thomas, West Virginia. He routinely assists the city of Thomas with the evaluation of storm water
problems and has been responsible for the design and construction of a $ 750,000 storm water
improvement project which was completed in 2006. Past experience with general civil engineering
including utility and roadway infrastructure, site grading, storm water, and permitting has included
large commercial and private projects such as Southridge Centre (100 acres), First Church of God (10
acres), Ridgeline Developments (100 acres), Dudley Farms (50 acres), and recent 2 acre
developments for hotel sites in Mineral Wells, and Weirton, West Virginia.

Dam Safety: Mr. Pennington is qualified in the field of dam safety, rehabilitation, and design. He is
responsible for performing over 65 annual safety inspections for various dams and clients throughout
West Virginia and surrounding states. Mr. Pennington has been responsible for the design of over 44
dam design and rehabilitation projects. His areas of expertise include the use of Roller Compacted
Concrete (RCC) in the rehabilitation of dams. Mr. Pennington made a presentation at the ASCE fall
technical conference in 1994 discussing the use of Roller Compacted Concrete as overtopping
protection at the Anawalt Lake Dam. A partial list of typical dam design and rehabilitation projects
for which Mr. Pennington has been responsible include:

No. 2 Impoundment Dam Modification - Union Carbide, Sistersville, WV
Anawalt Lake Dam (new construction) - WVDNR - McDowell Co, WV
Warden Lake Dam Modification - WVDNR - Hardy Co., WV

Seneca Lake Dam Modification - WVDNR - Pocahontas Co., WV

Teter Creek Lake Dam Modifications - WVDNR - Barbour Co., WV
Belington Water Supply Dam Modifications - City of Belington - Barbour Co., WV
FMC Tailings Pond Dam Modifications - FMC Corp.- Bessemer City, NC
Water Supply Dam Modifications - Culloden PSD - Culloden, WV

Joyce Lake Dam Modifications - Joyce Properties - Clarksburg, WV
Handley Dam - WVDNR - Pocahontas Co., WV

Thomas Dam Rehabilitation - City of Thomas, WV

Old Pond 1 - McClintic Wildlife Management Area

Wells Lock and Dam Emergency Repairs, Elizabeth, WV

Rollins Dam Emergency Repairs, Ripley, WV

Handley Dam Modifications, Pocahontas County, WV

Winterplace Dam, Raleigh County, WV

Anawalt Flood Damage Repairs, McDowell County, WV

Bailey and Lemley Dams, Monongalia County, WV

Wilson Big Hollow Dam, Hampshire County, WV

Burches Run Dam Height Reduction, Marshall County, WV

Mt. Storm Power Station Dam, Grant County, WV

Deegan and Hinkle Dam Modifications, Bridgeport, WV

Mill Run Water Supply Dam, Mt. Top PSD, Mt. Storm, WV

Canaan Valley Resort Water Supply Reservoir, Davis, WV

Ly A L Uy A A U U Uy U A A A A A A A A A A

Construction: Mr. Pennington provided engineering and construction management services to
Heeter Construction of Spencer, West Virginia in 1996 and 1997. He assisted Heeter with bidding,
project management, and any technical problems requiring engineering expertise. During 1996 and
early 1997 while with Heeter Construction, he served as the assistant project manager for the
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construction of a 10 million dollar flood control levee designed by the US Army Corps of Engineers
for the City of Moorefield, West Virginia. Mr. Pennington continues to provide bidding and
construction consultation as well as value engineering proposals, waste site design, and other
engineering services for Heeter Construction.

US Army Corps of Engineers: While with Triad Engineering, Mr. Pennington managed the
Huntington District Corps of Engineers indefinite delivery geotechnical contract for a period of 3
years. During this time, he was responsible for the design of Charleston Haddad Riverfront Park,
certification of Pond 16 (a small dam designed by the COE at McClintic WMA), landslide
investigations, seepage/stability analysis for flood levees, and numerous re-analysis investigations for
dams including Dillon and Beech City Dams in the State of Ohio.

Mine Permitting/Surveying: While employed by Triad Engineering, Mr. Pennington was
responsible for review and approval of mine permitting and surveying operations conducted in the
Logan, West Virginia Office of Triad.

WVDEP-AML Experience: Mr. Pennington was responsible for the recent completion of the
Thomas (Sunrise Sanitation) Mine Drain Project located in the City of Thomas, Tucker County, West
Virginia. He recently completed the design of an emergency project for AML involving a mine
blowout which was threatening an existing commercial structure in Thomas, West Virginia. Since
2008, he has been responsible for and has successfully completed 8 AML projects. He was also
responsible for all AML work produced by the St. Albans office of Triad Engineering prior to
resigning from the company in early 1996. His work included proposal preparation, planning,
direction, management, and performance of all engineering activity associated with Triad=s AML
contract. Mr. Pennington was responsible for the successful completion of approximately 137
projects during the period from 1990 to 1996. His expertise includes the abatement of mine related
problems associated with subsidence, blasting, landslides, mine drainage, refuse fires, mine fires,
mine shafts, drainage, impoundments, and groundwater/surface water pollution. Since leaving Triad
and forming Civil Tech, he has been responsible for the investigation of mine subsidence claims
throughout West Virginia for BRIM and various insurance companies including State Farm and
Nationwide. Prior to working with the WVDEP - AML, he worked with the Office of Surface
Mining on similar projects. Mr. Pennington has 25 years of pertinent experience with the abatement
of mine related problems.
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RESUME OF JENNIFER E. PENNINGTON
PRINCIPAL ENGINEER
10-19-11
EDUCATION

BSCE - Civil Engineering - 1988 - University of Kentucky

CERTIFICATION/REGISTRATION

Registered Professional Engineer - West Virginia
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY
Principal Engineer Civil Tech Engineering, Inc., St. Albans, WV
March 1996 to Present
Senior Engineer Triad Engineering, Inc., St. Albans, WV, 1988 to 1996

PERTINENT EXPERIENCE

Ms. Pennington has served as a team member and project manager on AML, civil design, and geotechnical
projects involving abandoned mine land reclamation, subsurface investigation, geotechnical analysis, and
dam design. She has been responsible for technical analysis and review of all AML projects completed by
Civil Tech since 2008. She was responsible for all dam design and rehabilitation projects, and projects
performed for the Huntington District Corps of Engineers (HDCOE) while employed by Triad Engineering
during 1988- 1996. Work performed on those projects and current projects for which she is responsible at
Civil Tech Engineering include:

Geotechnical Investigation and Analysis

Civil Design

Hydrologic/hydraulic analysis using HEC-1, HEC-2, and Dams2 Computer Programs

Stability Analysis using UTEXAS2, PCStable5, and HDCOE Hand Check Methods

Seepage Analysis using graphical flow net and HDCOE mathematical methods

Preparation of Project Narratives, Design Drawings, Specifications, Construction Schedules, Erosion
and Sediment Control Plans, and Construction Cost Estimates.

Uy 4 A Ay A

Since the company was formed, Civil Tech Engineering has performed numerous dam safety inspections,
dam breach analysis and risk assessments, geotechnical studies, and dam rehabilitation design projects. Civil
Tech has also completed 8 AML projects since 2008. Ms. Pennington has been responsible for project
management on these and many other large scale projects including design and extensive
geotechnical/foundation investigations. She is proficient in organizing and maintaining scheduling during the
course of long term projects. She has complete familiarity with all of the above mentioned in house
computer programs as well as Word, Excel, AutoCad, Eagle Point, Flowmaster, Dams2, HECI and I,
HECRAS, and Hydrocad.

Ms. Pennington is responsible for technical review of all work produced by Civil Tech. In this capacity, she
reviews and approves all work produced by the company including AML, civil design, and dam safety
projects.



Rt. 5 Box 122K Phone 304-842-3052
Bridgeport, WV 26330 Fax 304-842-3052
E-mail henry.t.brown@gte.net

H. Thomas Brown

Objective Engineering Management

Work experience 2004-Present City of Bridgeport Bridgeport, WV
Director of Community and Public Works

e Managed City Departments: Engineering & GIS, Public Works, Public
Utilities, Community Development and Parks & Recreation.

e Employee Evaluations: GIS Manager, Office Manager, Department
Directors

o Prepared Annual Budget for Engineering/GIS Department

e Reviewed and Recommended Department Directors Budgets

e Managed Engineering Consultants and Contracts

o Prepared, Reviewed, Managed and Inspected all Construction Contracts

1991-2003 Harman Construction, Inc/West Virginia Paving, Inc
Grafton/Charleston, WV

Senior Estimator (2001-2004)

o Prepare and sign construction cost estimates: Paving, Roadway Repair &
New Construction, Excavation, Utility (water, sewer & storm drainage)
construction & repair and Retaining wall.

e Review and sign Contracts, Change orders, and Sub-Contracts

e Purchase Materials

Grafton Office Manager (1998-2001)

o Prepare, review, and sign: Cost proposals, Contracts, Change Orders, and
Sub-Contracts

e Purchase Materials
e Schedule: Crews and Sub —Contractors
e Close Branch Office

Senior/Chief Estimator (1991-1998)

e Prepare, review and recommend for signature: Cost proposals, Contracts,
Change Orders, and Sub-Confracts

e Manage: Company Safety Program, Equipment Maintenance and repair, and

o Schedule: Crews and Equipment




1987-1991 Advanced Surveys, Inc Prince Fredrick, MD
Project Engineer

e Prepare, review and recommend for signature: Engineering Proposals and
Contracts

e Manage: Engineer, Technicians, inspectors and CAD system
e Schedule: Project designs, Project Inspections, and Sub-Consultants

e Prepare plans, specifications and contract documents: Commercial and
Residential developments, Roadway and Intersection modifications and
improvements, utility improvements and drainage improvements; including
all studies and calculations required for excavation, grading, water, sewer,
storm drain, storm water management, paving, side walk, curb and sediment
control plans

1986-1987 Trible Construction, Inc.. Manassas, VA
Estimator

e Prepare, review and recommend for signature: Cost proposals, Contracts,
Change Orders, and Sub-Contracts : Utility, Grading and Site Construction

e Purchase Materials

e Market Company

1986-1986 The Driggs Corporation. Capitol Heights, MD
Estimator

e Prepare, review and recommend for signature: Cost proposals for excavation
and utility projects

1985-1986 Marvaco, Inc.. Capitol Heights, MD
Senior/Chief Estimator

e Prepare, review and recommend for signature: Cost proposals for excavation
and utility projects

1984-1985 CMX Industrial Ceramics.. Bridgeport, WV
Manager
e Manage: Coal preparation plant rebuild shop

1983-1984 Hopke Company, Inc... Alexandria, VA
Estimator

e Prepare, review and recommend for signature: Cost proposals for utility
projects

1981-1983 Soil Conservation Service Morgantown, WV
Technician

e Economic and hydraulic study preparation




Education

Accreditations

Professional
memberships

1972-1981 Various

e Construction, Retail and Church Service

December 1982 West Virginia University
Civil Engineering
e BSCE

West Virginia Professional Engineer License

West Virginia Professional Surveyor License

American Society of Civil Engineers

North Central West Virginia Highway Engineers

Morgantown, WV



RESUME OF CHARLES D. ARTHUR, Jr.

SENIOR DESIGNER
10-18-11
EDUCATION:
June 2000 Benjamin Franklin Career and Technical Education Center Dunbar, WV

June 1997

Dec 1993

June 1990

Computer-aided Drafiing/1080 hours

Honor roll in computer drafting, experience with MicroStation 95/SE, AutoCAD
2000, Windows 98 SE, 3D drawings, mechanical/architecture drawings,
isometric/oblique drawings and orthographic projections

Benjamin Franklin Career and Technical Education Center Dunbar, WV
Welding/1,320 hours

Honors included a second place finish in the State Welding Competition, Elkins,
WV, April 1997 sponsored by the Vocational Industrial Clubs of America,
Certificate of Recognition and experience with SMAW, GMAW, GTAW and TB

Richmond Technical Center Richmond, VA
Welding/72 hours

Honor roll in welding, experience with SMAW, GMAW, GTAW and TB
Dunbar High School Dunbar, WV
Diploma

EMPLOYMENT HISTORY

June 2000 to
Present

July 1999 to
June 2000

Aug 1997 to
June 1999

Jan 1995 to
Aug 1997 and

Civil Tech Engineering, Inc, Hurricane, WV
Senior Designer

Responsible for preparation of design drawings using Autocad 2000 and 2004,
design modeling using Eagle Point 99 software, survey party chief, and
evaluation of mine maps and subsidence.

Custom Upholstery St. Albans, WV
Helper/Deliverer Part Time

Experience keeping track of shop inventory and related sales, tearing down
furniture to be upholstered and transporting furniture

American Commercial Barge Line Jeffersonville, IN
Deck Hand

Experience rigging barges together, making locks, chipping, grinding, painting,
working in close quarters and maintaining tug boats/chemical barges

Pizza Hut Inc. South Charleston, WV
Shift Manager



RESUME OF CHARLES D. ARTHUR, Jr. Continued

July 1989 to  Experience updating customer data, completing close of daily receipts, insuring
June 1993 that paperwork balances, operating computerized cash register and possessing
exemplary customer and employee relations

June 1993 to  First Choice Equipment Ashland, VA
Dec 1994 Mechanic
Experience maintaining tractor-trailers, various welding jobs, paint preparation
and painting

PERTINENT EXPERIENCE:

Since joining Civil Tech in 2000, Mr. Arthur has been responsible for preparation of design
drawings using Autocad for a variety of civil engineering, AML, mine subsidence claims, hotel
site development, and dam modification projects. A partial list of projects including recent AML
experience follows:

Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171).
Thomas Sunrise Sanitation Mine Blowout (Emergency Project).
Prospect Valley Highwall #4 (DEP 14433).

Winifrede (McFann) Portals (DEP 14479).

Pines County Club (Ponds) Subsidence (DEP14633).

Douglas Water Line Extension (DEP14951).

Cambria Portals & Drainage Design (DEP 14845).

Birds Creek Portals (DEP 15065).

Nellis (Smith) Drainage (DEP15002).

Zebb’s Creek Highwall #2 (DEP14991),

Hawkinberry Hollow Portals and Drainage (DEP 15220).
Fairfield Inn and Suites, Weirton, WV

Holiday Inn Express, Mineral Wells, WV

Thomas Sunrise Sanitation Mine Drain

Old Pond 11 Dam Rehabilitation

Anawalt Flood Damage Repair

Teter Creek Dam Modification

Wells Lock and Dam Repair

Wilson Big Hollow Dam

Winterplace Dam Modification 1 and 2.

Cedar Lakes Dam No. 2 Flood Damage Repair

Bailey and Lemley Dam Modifications

Deegan and Hinkle Dam Modifications

Thomas Storm Water Improvements

Thomas Sewer/Storm Water Segregation Project

Amish Exchange

Mine Subsidence and Insurance Investigations

Landslide corrections

Geotechnical Investigations

VY VVVVVVYVVVYVVVVVYVVYVVYVYVYVVVYYYVYVYY




Mr. Arthur also serves as survey crew chief for property and topographic mapping projects for
Civil Tech Engineering. During his employment he has also provided construction inspection
and testing services for civil and dam modification projects and has inspected subsurface
investigation projects for geotechnical projects.

Mr. Arthur is also certified by the State of West Virginia as a pre-blast inspector.




RESUME OF H. THOMAS DIBACCO

ENVIRONMENTAL ENGINEER

EDUCATION:

B.S. Environmental Engineering-2000-Kennedy Western University.
Electronic Systems-DeVRY Institute of Technology
Fairmont State College-1961-1963

CERTIFICATION/REGISTRATION:

Class 1 Public Water Supply Operator
Supervisory Development Program
Radiation Safety

FCC General License

Visual Emissions EPA Method 9

EMPLOYMENT HISTORY:

Virginia Power

Environmental Compliance Coordinator Mt. Storm Power Station,
North Branch Power Station 1966 to June 2000.

Civil Tech Engineering, Inc.

Project Manager July 2000 to present.

PROFESSIONAL EXPERIENCE:

Air pollution permits PSD Title 5

Water pollution control NPDES

Hazardous waste management

Lake management

Dam safety inspections

Alternate energy source development

Consultant wind energy development

Advisor for Dominion Energy

Advisor wind energy program James Madison University
Representative for Springhouse Energy Systems
Biological studies with Ohio State University
Engineering and development of ash storage facilities and haul roads



Environmental awareness training

Supervised activities of GAI Engineering

Ground water monitoring

Environmental audits.

Wastewater treatment (1500gpt to150,000gpd)

Storm water sampling

Spill prevention control and countermeasures

Solid waste management

Environmental inspections with WV Office of Air Quality, EPA, WVDEP.

PERTINENT EXPERIENCE: Mr. DiBacco has worked extensively with water and
wastewater treatment systems at Mt. Storm Power Station, the North Branch Power
Station, and the City of Thomas. As Environmental Compliance Coordinator at both the
Mt. Storm Power Station and the North Branch Power Station, Mr. DiBacco has
considerable experience in all areas of Environmental Regulations. He is also
experienced in dam safety requirements. Mr. DiBacco was Project Manager for the
Thomas Dam Maodifications Project and is currently working on the Teter Creek Dam
Modification Project. He has worked as an advisor/consultant for Dominion Energy,
Springhouse Energy Systems, James Madison University and Ohio State University,
During his employment with Virginia Power he was involved with construction of haul
roads and ash storage facilities and alternate energy development.




RESUME OF ROBERT R. KESSLER
GEOLOGIST
11-11-10

EDUCATION:

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 - Geology - Ohio University
B.S. - Mathematics - 1980 - University of Charleston

CERTIFICATIONS:

Certified Aggregate Inspector - WVDOH

Certified Concrete Inspector - WVDOH

Certificate of Completion - Wetland Training - WVDOH

Certificate of Completion - Techniques for Pavement Rehabilitation - WVDOH
Certificate of Completion - Aerial Photo Interpretation - WVDOH

Certificate of Completion - Alkali Silica Reactivity in Concrete - FHWA

EMPLOYMENT HISTORY:

Geologist - Civil Tech Engineering, Inc. 1996 — present
Responsible for all geologic studies/investigations.
Typical projects include mining subsidence investigations,
Teter Creek Dam, Thomas Dam, Old Pond 11 Dam, and
Seneca Dam,

Geologist - Aggregate Group, West Virginia Division of Highways

Group Leader August 1998 to Present, Materials Control Division
Division Reorganization

Geologist - All Materials Testing Sections & Roadway Analysis

Testing Group Leader West Virginia Division of Highways
April 1992 to August 1998, Materials Control Division

Division Reorganization

Geologist - West Virginia Department of Transportation
Technical Advisor January 1986 to April 1992, Materials Control Division

Division Reorganization

Geologist - Aggregate Section, West Virginia Department of Highways
Assistant Director May 1984 to January 1986, Materials Control Division



RESUME OF ROBERT KESSLER CONTINUED

Geologist - Aggregate Section, West Virginia State Road Commission
Section Leader May 1969 to May 1984, Materials Control Division
Geologist - Aggregate Section, West Virginia State Road Commission

July 1966 to May 1969, Materials Control Division

PERTINENT EXPERIENCE

Mr. Kessler has performed geologic study on eleven mine subsidence claims investigated
by Civil Tech for BRIM since 1996. Geologic investigation has included review of
available mining maps and the county geologic reports providing important information
concerning mining history and geologic formations and mine subsidence potential.

In addition to his duties reviewing mine subsidence claims, Mr. Kessler has also been
responsible for the geologic study and investigation for over 40 dam rehabilitation
projects in West Virginia.

Mr. Kessler has an intimate knowledge of geologic formations in the state of West
Virginia and has recently authored and published a book on the geology of the Kanawha
Valley.
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SECTION B.2 - CIVIL DESIGN

] Design: Our principals and key personnel have been responsible for developing civil
design drawings including site grading plans, highway access, storm water and mine drain
piping and controls, highwall and portal reclamation, storm water rail road crossings,
erosion control, sanitary sewer collection and treatment, lift stations, retaining walls,
parking layout, sidewalks, handicap access, utilitics, permits, specifications, and bid
documents for various projects including:

0 Thomas Sunrise Sanitation Mine Drain
Thomas Sunrise Sanitation Mine Blowout

0
O Prospect Valley Highwall #4
i Winifrede (McFann) Portals
0l Pines Country Club (Ponds) Subsidence.
O Douglas WL Extension
] Cambria Portals & Drainage
il Zebb’s Creek Highwall #2
[ Bird’s Creek Portals Design
L Nellis (Smith) Drainage
O Hawkinberry Hollow Portals Design
(1 48 Dam Rehabilitation Projects in WV and NC
O Storm/Sanitary Segregation, City of Thomas, WV
O Storm Water Improvements, Thomas, WV
| First Church of God, Charleston, WV
] Mt. Vernon Baptist Parking Lot Expansion
|

Holiday Inn Express, Mineral Wells, WV

[ Fairfield Inn & Suites, Weirton, WV

[l Various large residential developments

L Robert C. Byrd Federal Court House Sidewalks, Utilities, and Drainage
W Haddad Riverfront Park, Charleston, WV

U Southridge Centre 100 acre Commercial Development

U Ridgeline 50 acre Commercial Development

U Commercial developments including: Amish Exchange, Wendy=s, Texas Steakhouse, Kenny
Rogers, etc.

[ Various Hazardous Waste and Sanitary Landfills

0 Various Abandoned Mine Land Projects

U Various Landslide Stabilization Projects throughout West Virginia

U Means and Methods, Pipe Crossings — CSX Railroad, Rt. 10, Rita to Midway Plaza Highway
Project
O Cost Estimating: Cost estimates are routinely prepared for our civil design projects.
Most recent experience in preparing cost estimates includes:
] Thomas Sunrise Sanitation Mine Drain — Project Cost $ 325,000
0O Thomas Sunrise Sanitation Mine Blowout — Project Cost $ 250,000
O Pines Country Club (Ponds) Subsidence — Project Cost $ 2.6 million
0 Winifrede (McFann) Portals — Project Cost $ 450,000.

O Cambria Portals - Project Cost $ 682,000
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U Douglas WL Extension — Project Cost $ 250,000

0 Storm/Sanitary Segregation Project, City of Thomas - Project Cost $ 3 million
(N Storm Water Improvements, City of Thomas - Project Cost $ 750,000

] Ansinelli Retaining Wall Replacement, Private - Project Cost $ 50,000

O Fleming Street Stabilization, City of Monongah - Project Cost $ 70,000

0 ML. Vernon Baptist Parking Lot Expansion — Project Cost $ 50,000

o Holiday Inn Express, Mineral Wells — Project Cost Unknown

0 Teter Creek Dam Modifications, WVDNR, Wildlife Resources - Project Cost $ 1.2 Million
0 Old Pond 11, WVDNR, Wildlife Resources - Project Cost $ 150,000

] Moncove Dam Rehabilitation, WVDNR - Project Cost $ 630,000

O Burches Run Dam Rehabilitation, WVDNR - Project Cost $ 600,000

] Deegan and Hinkle Dam Modifications — Project Cost $ 1.5 Million

O Bailey and Lemley Dam Modifications — Project Cost $ 1.2 Million

n Wilson Dam Modification — Project Cost  $ 250,000

0 Belington Dam Modification — Project Cost $ 50,000

[l Mill Run Dam Modification — Project Cost $ 200,000

[l Stony River Dam Breach — Project Cost $ 250,000.

U Temperature and Flow Monitoring Weir — Project Cost $ 250,000

U Jimmy Lewis Dam Modification — Project cost $ 500,000

Our engineers have extensive experience in cost estimating and bidding gained on
projects which were bid and successfully constructed. This experience was gained by
Mark Pennington estimating costs for construction projects for competitive bidding while
working for Heeter Construction, of Spencer, West Virginia. See Resume for Mark
Pennington. Hayward Phillips, our senior construction inspector, has over 55 years
experience estimating and building all types of construction. Qur construction experience
is invaluable in the development of accurate cost estimates for budgeting, and
development of practical designs which are Aconstructable@.

O Construction Contract Administration: We have, or are providing contract
administration on virtually all of the civil projects listed herein._Our experience has been
gained administering contracts on projects ranging in size and complexity from a few
hundred thousand to upwards of 30 million plus for the Southridge Centre/Ridgeline
developments. Mark Pennington also served as assistant project manager on a 10 million
dollar flood levee construction project for the City of Moorefield, West Virginia in 1996,
while employed with Hecter Construction.

[] Civil Project Photographs: Photographs of some of our recent projects follow this |
section of the submittal. ‘

0 Sample Project Drawings: Typical design drawings from some of our projects are
enclosed to illustrate our capabilities.




CIVIL TECH ENGINEERING INC. “Attention to Detail”

FIRST CHURCH OF GOD - CHARLESTON, WV

PROJECT COST UNKNOWN - COMPLETE 2001

TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER TREATMENT — RECIRCULATING SAND
FILTER

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS
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Erosion Repair — Rip Rap Armored Ditch New Storm Drains and Catch Basins
STORM WATER IMPROVEMENTS — THOMAS, WV

PROJECT COST $ 750,000 - COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS & EROSION REPAIR

PERMITTING

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

COooCcOo




CIVIL TECH ENGINEERING INC. “Attention to Detail”

HOLIDAY INN EXPRESS — MINERAL WELLS, WV

PROJECT COST UNKNOWN — COMPLETE 2007
TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER LIFT GRINDER STATION DESIGN
PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

a
a
a
d
(.
d
u

MT. VERNON BAPTIST PARKING LOTEXPANSIN — HURRICANE, WV

PROJECT COST $ 50,000 —- COMPLETE 2007
TOPOGRAPHIC MAPPING

STORM WATER CONTROLS
PERMITTING

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS
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SECTION B.3 - DAM SAFETY EXPERIENCE

0 Civil Tech Experience: Civil Tech=s dam experience over the last 15 years has

included 37 Dam Modification Projects ranging in cost from $ 50,000 to $ 1,500,000. All
dam projects involve civil, environmental, geotechnical, surveying/mapping,
construction monitoring, and contract administration. We believe this experience
makes our firm uniquely qualified for AML Design Work. Civil Tech Dam Projects
are listed below,

20 o O g e e

Rollins Dam, Evans, WV

Seneca Dam, Pocahontas Co., WV

Teter Creck Dam, Barbour Co. WV

Wells Lock and Dam, Elizabeth, WV

Handley Dam, Handley WMA, Pocahontas Co., WV

Anawalt Flood Damage Repair, Anawalt, WV

Old Pond 11, McClintic WMA, Mason Co., WV

Burches Run Breach Plan, Moundsville, WV

Edwards Run Dam, Cacapon Bridge, WV

Culloden PSD Dam, Culloden, WV

Belington Water Supply Dam, Belington, WV

Cedar Lakes Dam No.s | and 2, Ripley, WV

Joyce Lake Dam, Clarksburg, WV

Tailings Pond No. 2, Bessemer City, NC

City of Thomas Dam, Thomas, WV

Fly Ash Dam, FMC Peroxide Plant, So. Charleston, WV
Dickenson Dam, FMC Sportsman=s Club, Hurricane, WV

Brood Pond Dam, FMC Sportsman=s Club, Hurricane, WV
Winterplace Dam Modification, Winterplace Ski Resort

Wilson Big Hollow Dam, Hampshire Co. WV

Burches Run Dam, Marshall Co., WV

Moncove State Park Dam, Monroe Co., WV

Winterplace Dam Reservoir Enlargement, Winterplace Ski Resort
Bailey Dam Rehab, Monongalia Co. WV

Lemley Dam Rehab, Monongalia Co. WV

Deegan Dam Modification, Bridgeport, WV

Hinkle Dam Modification, Bridgeport, WV

Stony River Dam Breach, Grant Co., WV

Mill Run Dam Modification, Mt. Top PSD, Grant Co., WV

Mt. Storm Lake Dam Flip Bucket Stabilization, Dominion Generation
Temperature and Flow Measurement Weir Design, Dominion Generation
White Dam Modification, Private Owner, Sissonville, West Virginia
Berwind Dam Modification, Berwind WMA

Long Branch Dam Modification, Pipestem State Park
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35. Mt. Storm Gate Modification, Mt. Storm Power Station
36.  Jimmy Lewis Drain Pipe Repairs, Pinnacle Rock State Park
37.  Reservoir and Park Dams, Cacapon State Park

0 Certificates of approval have been applied for and approved by the WVDEP on 26

projects.
O Our projects incllude; new dams, rehabilitation, flood damage repair, and
emergency repair.
a Periodic Safety Inspections are routinely performed on over 60 dams.
[] Past Experience: Prior to forming Civil Tech in 1996, our principals were

responsible for:

O 11 Dam Modification Projects ranging in cost from $ 300,000 to $ 1,300,000.
These dams are listed below:

Jimmy Lewis Dam, Mercer Co., WV
Plum Orchard Dam, Fayette Co., WV
Boley Dam, Babcock State Park
Anawalt Dam, Anawalt, WV

Warden Lake Dam, Hardy Co., WV
Burches Run Dam, Moundsville, WV
Castlemans Run Dam, Wheeling, WV
No. I Impoundment, Union Carbide

L No. 2 Impoundment, Union Carbide
0.  No. 3, Impoundment, Union Carbide
1. Mill Creek Dam, Columbia Gas

U N0 00 =1 Oy Ly e L b g

O Certificates of Approval were obtained for all projects.

a Numerous Safety Inspections were also performed.

W Innovation: Civil Tech specializes in the use of innovative techniques including the use of
Roller Compacted Concrete in dam rehabilitation. We have successfully completed seven
dam rehabilitation projects using RCC in West Virginia.

] Breach Analysis and Risk Assessment: Civil Tech has successfully used breach
analysis and risk assessment to reduce the hazard classification of many of our dam projects.
This analysis resulted in a reduction in the design storm and substantial savings for our
clients.
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0 Facility Improvements:

improvements including:

[l

OCooCcooog

Access For Fishermen.

Boat Launching Ramps.

Access Roads.
Parking Facilities.
Walkways
Handicap Access.
Toilet facilities.

Page No. 3B.3

Our dam rehabilitation projects have resulted in facility

(] Maintenance of Facility: Our personnel are sensitive to the dam setting and make every

cffort to complete our projects with minimal disruption of the facility. Our designs are
practical and planned to fit the site.

0 Project Photographs: Representative photographs and sample drawings illustrating our

Dam Rehabilitation experience are included herein.
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THOMAS DAM MODIFICATION, THOMAS, WV

TETER CREEK DAM MODIFICATION, BARBOUR CO., WV
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BELINGTON DAM MODIFICATION, BELINGTON, WV

WILSON DAM MODIFICATION, HAMPSHIRE CO., WV
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OLD ANAWALT DAM FLOOD DAMAGE REPAIR, MCDOWELL CO., WV

BAILEY DAM MODIFICATION, MONONGALIA CO., WV
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MONCOVE DAM MODIFICATION, MONROE CO., WV
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‘, HOU 16 2006
PLUM ORCHARD DAM MODIFICATION, FAYETTE CO., WV
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WARDEN LAKE DAM MODIFICATION, HARDY CO., WV
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SECTION B.4 - GEOTECHNICAL/SURVEYING

U Civil Tech Experience: Geotechnical engineering is a small, but important part of our
business because so much of our work related to dams depends on geotechnical sampling,
testing, and analysis. Our principals have a very strong background in this discipline
from our history at Triad Engineering. Civil Tech has provided geotechnical services on
a variety of projects including; mechanically stabilized walls, water and asphalt storage
tanks, commercial buildings, churches, industrial equipment and buildings, etc. Typical
projects for which Civil Tech has provided geotechnical engineering services include:

0 Steel of West Virginia Expansion, Huntington, WV

0O Service Wire Building Damage Evaluation, Culloden, WV

O First Church of God, Charleston, WV

O Various Water Storage Tanks, WV American Water Company
0 Asphalt Storage Tanks, MTI, Gallipolis, Ohio

0 Bridge Replacement, Elkem Metals, Alloy, WV

0 Zim Bagging, Wayne County, WV

] Wurtland Marine Harbor, Wurtland, KY

\

Steel of West Virginia Warehouse - Greenbottom, WV
] HADCO Shell Building - Huntington, WV

O Service Wire Warehouse Expansion, Culloden and Huntington, WV

O Countless Landslides Throughout WV

] Service Wire Warehouse Expansion, Huntington and Culloden, WV

0 Waste Site Design, Means and Methods RR Crossings, Rt. 10 Rita to Midway Plaza Highway

Project, Man, WV

U Past Experience: Our principals were dircctly responsible for large geotechnical
projects including:

Southridge Centre, Charleston, WV

Ridgeline Development, Charleston, WV

Cabell East High School, Huntington, WV

Beckley Federal Prison, Beckley, WV

Rhodimet Plant, Rhone Poulenc, Institute, WV

Countless Highway Projects for the WVDOT

Hazardous and Sanitary Landfills throughout WV, KY, and Ohio
Over 120 Abandoned Mine Land Projects for the WVDEP

oOooOoo

0 G A

L Surveying and Mapping: Surveying and mapping services are performed by our in-
house crew using electronic instruments with onboard data collectors, and computer
software to reduce data and develop drawings. The work is performed under the direction
of one of our Professional Surveyors. Since forming Civil Tech, we have performed
field surveying necessary to develop topographic mapping and locate existing site
features for most of our ongoing and past engineering projects. Clients have included:
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Steel of West Virginia
FMC Peroxide

Simpson - Litman Builders
WVDNR - Wildlife Section
Joyce Properties

City of Thomas

City of Belington

City of Culloden

WVDNR - Parks & Recreation
Winterplace Ski Resort

Mt. Top PSD

NewPage Corporation
Dominion Generation

WV American Water
Private Concerns

Page No. 2B.4




CIVIL TECH ENGINEERING INC. “Attention to Detail”

ASPHALT STORAGE TANK FARM — MIDDLEPORT TERMINALS INC.
SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

FOUNDATION DESIGN

PLANS AND SPECIFICATIONS

CONSTRUCTION CONSULTATION

COoOCOO

ELKEM METALS BRIDGE APPROACH — ALLOY, WV

a SUBSURFACE INVESTIGATION

u GEOTECHNICAL ANALYSIS

u FOUNDATION RECOMMENDATIONNS
u CONSTRUCTION CONSULTATION
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FLEMING STREET PROJECT — MONONGAH, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

EROSION AND SLIDE STABILIZATION

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

COCOoOO

TOPOGRAPHIC MAPPING

d
d SUBSURFACE INVESTIGATION

a GEOTECHNICAL ANALYSIS

a DRILLED PILE WALL DESIGN AND GRADING OPTION
() PLANS AND SPECIFICATIONS

u BIDDING




