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February 22, 2019

Mr. Guy Nisbet, Buyer

Department of Administration, Purchasing Division
2019 Washington Street, Bast

Charleston, West Virginia 25305-0130

Re: Babcock, Chief Logan, North Bend and Watoga State Parks Waterline Replacement Projects

Expression of Interest

CEOI DNR1900000005

Dear Mr., Nisbet,

E.L. Robinson Engineering Co. (ELR) is please to submit this Expression of Interest for providing engineering,
planning and design services for the referenced project.

ELR will provide project design, management and coordination with the WVDNR from our Charleston, West
Virginia office. We have completed a multitude of wastewater projects during our 40 years serving the citizens of
West Virginia and its agencies, including the WVDNR.

Thank you for this opportunity to submit our Expression of Interest for your consideration on these waterline
replacement projects.

Sincerely,

T

E.L. Robinson Engineering
Eric J. Coberly, P.E.

Project Manager




SECTION 1: PROJECT APPROACH

Design Approach:

» Project kick off includes meetings at the various state parks with engineering staff and park’s operation staff
to verify the project scope, existing utility services and locations, and expected budget for the improvements.

«  Topographic scans of the project areas will be required. These will provide topographic spot elevations of any
given point desired within the location in addition to contours at 1-2’ contour interval. Also locate all the
existing connection points of the existing utilities.

» Review all available reports on existing services.
o Identify the probable permitting required.

e With the topographic mapping completed, prepare preliminary designs and develop cost estimates of
construction.

»  Present preliminary designs for review by WVDNR and assist in selection of project final scopes for construction
documents.

» Complete construction documents
«  Assist with bidding as required.
=  Perform construction observation and administration to level requested by WVDNR.

Communication Procedures:

Eric Coberly, P.E. will serve as the Project Manager for these waterline replacement projects. He will be WVDNR’s
point of contact from preliminary design through the construction phase. He will rely on Ray Tilley, P.E., Jeff
Petry, P.E., and Rick Roberts, P.E., for support during the infrastructure design phases. Our design team will meet
with the WVDNR periodically at the various locations to review outstanding issues, design progress, permitting
and regulatory issues and other items. Meeting summaries will be emailed to each team member for review and
affirmation.

Budget & Schedule Approach:

ELR has a proven history with the WVDNR and other clients across the state meeting project budgets and
schedules. One such example is the Beech Fork State Park Lodge Development where we provided civil, electrical,
mechanical, and geotechnical engineering in addition to landscape architecture and surveying on the 75 room
lodge development. Although the project only progressed through the design development phase, it was managed
efficiently thus staying in budget and on schedule until the project was put on hold due to construction funding
issues. Additionally, ELR successfully completed the Watoga Wastewater Treatment Plant Replacement, the
Blackwater Falls State Park Sewage Treatment Plant Replacement and the Chief Logan State Park Recreational
Facility on time and budget.
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SECTION 1: PROJECT APPROACH

E.L. Robinson Engineering has a long history of working on water projects with not only the WVDNR but also
for towns, PSDs and counties across the State of West Virginia. Our exceptional background includes water
system planning, funding and design. Our team members have decades of combined experience working with
communities in West Virginia, Ohio, among other states. Our areas of expertise include water service master
plans, water treatment plant planning and design, pump station design, water tank design, waterline extension,
distribution system upgrades, water distribution modeling, water facilities security, leak investigations, permitting,
and capital investments funding,

Our management of projects is focused on achieving as much as possible of the owners goals within the budget
available. Reaching that goal is three fold:

- First, we meet and determine with discussion from the decision makers what are the critical items to be
completed within the project. Early on in the design, E.L. Robinson confirms those goals can be met or how
they can be phased.

+  Secondly, ELR will organize the bid documents to allow owners flexibility by using unit prices and additive or
deductive alternates in the bidding process.

«  'Third, E.L. Robinson manages the construction process partnering with the client to manage our time to best
serve the project during construction administration and observation. We have found this method allows the
owners to take some responsibility for day to day observation during construction which better prepares them
to maintain the system after completion,

E.L. Robinson understands the WVDNR desires to replace the water distribution systems at Babcock, Chief Logan,
North Bend and Watoga State Parks as they are beyond their useful life.
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SECTION 2: QUALIFICATIONS

We come from humbie beginnings and were founded and named after our
president, Edward L. Robinson, P.E.,, P.S,, in 1978. The company began as a
small surveying firm with only four employees and has grown exponentially
to what it is today — a highly diversified engineering and surveying firm with
over 150 full time, experienced professionals and support personnel located
in ten offices throughout West Virginia (Charleston, Beckley, Bridgeport,
and Chapmanville), Kentucky, Ohio and North Carolina. Over the past four
decades, E.L. Robinson has grown to be one of the most respected firms in
the region, offering a diverse scope of services. E.L. Robinson provides a full
range of quality engineering services, from planning and analysis to design
and implementation.

We attribute much of our continued success to our commitment to complete
customer service, unwavering quality, and innovative solutions. ELR prides
itself on overcoming obstacles and adapting to changing times. The firm uses
diligence and a dedicated work ethic to complete every project on time, on or
under budget.

E.L. Robinson Engineering boasts of a highly skilled and professional staff, We
know that in order to take care of our clients, we must also take care of our own
employees. The firm maintains an unheard of employee retention rate, ELR
pairs its past experience with the technology of the future to provide the most
thorough and advanced engineering knowledge and skills.

The use of technology has allowed the firm to expand engineering capabilities
and make use of new resources such as satellite imagery and digital mapping.
In addition to the use of technology, E.L. Robinson also continues to strive fo
invent new and more effective ways to serve our clients. One of these ways is to
provide a thorough pre-analysis of every project, saving the client time, money,
and legal exposure. When the client is educated on every phase of the job and
every challenge, the reputation of the firm grows stronger and attracts business
from a larger marketplace.

Our Services
« Utilities Engineering « Land Planning

Landscape Architecture

» Transportation Engineering

Site Development

= Construction Management

»  Geotechnical Engineering Oil and Natural Gas

» Surveying and Technology
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SECTION 2: QUALIFICATIONS

Mr. Eric Coberly, P.E., will serve as Project Manager. Mr. Coberly is a leader in our Infrastructure Department
and has substantial experience in the management and design of wastewater systems. Having spent 22 years of his
nearly 35 year career at the WVDEP, Mr. Coberly can provide an unparalleled familiarity with the expectations of
West Virginia agencies like the WVDNR.

Other key staff members that will be assigned to this project are as follows:

Mr. Ed Robinson, P.E., P.S., will serve as Quality Control and Quality Assurance representative for the project
team. Mr. Robinson has over 40 years experience in the engineering and construction field, where he has been a
member of many associations and boards within the design field.

Mr. Ray Tilley, P.E., will serve as Project Engineer. Mr. Tilley has worked as a regulator, a PSD Manager and
operator, and as a consulting engineer. Additionally, he offers vast experience in grantsmanship. His varied
expertise offers clients an engineer who can assist in the funding of projects, prepare the necessary studies, design
the project, work with regulators to secure approvals and oversee implementation. Further, Mr. Tiiley assisted in
the design of your water treatment facility.

Mr. Jeff Petry, P.E., will serve as Project Engineer. Mr. Petry has nearly 10 years of experience as an infrastructure
engineer. He’s proficient in a multitude of areas such as project planning, design, modeling, bidding, construction
monitoring and wastewater collection system analysis. He has played an integral part in a number of collection
system analysis projects from initial studies to project scope development.

Mr. Rick Roberts, P.E., will serve as Project Engineer. Mr. Roberts has over 30 years of experience as a water/
wastewater designer, regulator and utility manager. He has extensive experience in project planning, design and
construction of water and wastewater extensions. During his time as a utility manager, he oversaw the acquisition
and upgrade/replacement of over 30 public water systems.

Mr, Tom Rayburn, P.S., will be assigned to oversee all Surveying activities. Our team of surveyors, managed by Mr.
Rayburn, provides the latest in technology and experience in surveying and mapping. By using GIS based mapping
and high-tech instrumentation, E.L. Robinson’s survey team can evaluate any type of surface including lakes and
river bottoms. Other services pertaining to surveying that our company specializes in are aerial photogrammetry
consulting, hydrographic surveying, land surveying and GPS surveying.

Mr. Ronald Williams and Mr. Michael Hodges will be assigned to oversee construction inspection activities.
ELR maintains a permanent and highly qualified construction inspection staff with outstanding experience and
knowledge to very capably oversee the construction of your project.
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SECTION 2: QUALIFICATIONS

Capacity to do Work

We are currently preparing plans for WVDOH, local Public Service Districts, and the WVDNR, among other
clients. E.L. Robinson assures the West Virginia Division of Natural Resources that when the Various State Park
Waterline Replacement Projects are assigned to us it will be performed by the experienced team assembled because
we have the capacity to perform numerous projects at any given time frame.

Past Performance

The list of projects in Section 3 reflect recently completed projects with many funded by state and federal funds.
All of the projects completed have been done within the available grant and local funds accomplishing the scope of
work envisioned prior to construction.
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SECTION 3: PROJECT TEAM

West Virginia Division of
Natural Resources
Parks & Recreation Section
Chief, Engineering
Brad Leslie, P.E.

Edward Robinson, P.E.

Ray T1lley, PE.
Jetf Petry, P.E.
Rick Roberts, P.E.

|

Inspectors e itreving S

Ronald Williams J. Tom Rayburn, P.S.
Michael Hodges
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EpwarDp L. RoBinsoN, PE., PS.

PRESIDENT

Education

M.S. Civil Engineering, University of West Virginia
College of Graduate Studies, 1981

B.S. Civil Engineering, West Virginia Institute of Technology, 1969
Registrations

Registered Professional Engineer in West Virginia, Kentucky, Ohio, Florida, Virginia, and North Carolina
Registered Professional Surveyor in West Virginia

Professional Experience

Mr. Robinson founded E. L. Robinson Engineering in 1978 with four employees. Initially the firm provided
land surveying and land development services. Over the course of the next 20 years, the firm added water and
wastewater engineering as well as structural inspection services simultaneously growing to 14 employees.

Under his leadership, E. L. Robinson enters the new millennium as a multi-disciplined professional services
firm that utilizes the latest technology in the design of added infrastructure, highways, bridges, structures,
environmental, civil, and geotechnical projects as well as global position satellite surveying, right-of-way,
construction inspection and architectural services.

The firm now employs more than 135 engineers, architects, surveyors and support personnel and has been
converted to an employee owned company through an Employee Stock Ownership Plan (ESOP).

Professional Memberships

National Society of Professional Engineers
American Society of Civil Engineers

Water Environmental Federation
Offices Held

Chairman of WVUIT Advisory PSD

President of West Virginia Council of Consulting Engineers

Chairman Transportation Committee - WV Association of Consulting Engineers
State Director of West Virginia Society of Professional Engineers

President of West Virginia Society of Professional Engineers

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.

Babcock, Chief Logan, North Bend and Watoga State Parks Waterline Replacement Project




EpwARrD L. RoBinson, PE., PS.

(CONTINUED)

Assistant Treasurer of the American Society of Civil Engineers
National Director of the ASCE representing WV, NC, SC and VA
President of West Virginia Section of ASCE

Honors Awarded

Alumnus of the Year — West Virginia University Institute of Technology, 1992
Engineer of the Year — West Virginia Society of Professional Engineers, 1997
Engineer of the Year —~ American Society of Civil Engineers, 1998

National Entrepreneur of the Year Finalist - Ernst & Young, 2001
Engineering Entrepreneur of the Year - Ernst & Young, 2001

Honorary PhD, Doctor of Science - West Virginia Institute of Technology 2002
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Eric CoBERLY, PE.

PROJECT MANAGER

Education

M.S. Engineering of Mines, West Virginia University, 1990
B.S. Engineering of Mines, West Virginia University, 1983

Registrations

Registered Professional Engineer in West Virginia, Ohio, and Maryland

Professional Experience

Mr. Coberly has more than 30 years of experience as an infrastructure and mining engineer. He has extensive
experience in project planning, funding coordination and design. Mr. Coberly has managed projects with ELR
which have involved site development, infrastructure planning, water, sewer, geotechnical analysis, abandoned
mine reclamation projects, building construction, active surface mining projects, insurance investigations,
providing expert witness services and various post mining land use projects.

Additionally, Mr. Cobetly served as the Chief for the West Virginia Department of Environmental Protection
Abandoned Mine Lands Division for more than 4 years. In this position he was he was responsible for managing
and directing all operations. He has spent his career working to better the State of West Virginia in both the
private and public sectors.

Representative Projects

The following is a sample list of recent projects on which Mr. Coberly has served as Project Manager
«  City of Biuefieid Commercialization Center - $2.55 Million

«  Greenfield Cabinetry Building Expansion - $3.64 Million

» Scott Findley Road Waterline Extension Project - $1.2 Million

» Exchange Road Phase I Waterline Extension - $3.1 Million

« Putnam Business Park Utility Extension Phase II - $1 Million

« Kenova Downtown Water System Upgrade - $1.9 Million

» Kenova Prichard Waterline Replacement and Upgrade Project - $4.7 Million
» Route 18 South-Snowbird Road Waterline Extension Project - $969,000

« Big Flint Waterline Extension Project - $7.8 Million

« Poca Belt Press - $1.6 Million
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Eric CoBERLY, PE.

(CONTINUED)

» Biue Knob Waterline Extension Project - $2.3 Million

= Town of Burnsville Sewer Study - $2.7 Million

¢ Bergoo Wastewater Collection and Treatment System Project - $2.7 Million
= Cow Creek Waterline Extension Project - $815,000

-  WVDEP OSR Viking Preston Mining Project - $2.3 Million

e Over 100 West Virginia Department of Environmental Protection Abandoned Mine Lands reclamation
projects
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Ray TirLey, PE.

PrROJECT ENGINEER

Education
B.S. Civil Engineering, West Virginia Institute of Technology, 1975

Master of Science Sanitary Engineering,
Virginia Polytechnic Institute and State University, 1976
Registrations

Registered Professional Engineer in West Virginia and Florida

Class III Public Water Supply Operator-
Class IS Wastewater Treatment Works

Professional Experience

Mr. Tilley’s experience in the water and wastewater field brings clients a unique perspective to their projects. He
has worked as a regulator, a PSD Manager and operator as a consulting engineer, and has experience in grants-
manship. His varied experience offers clients an engineer who can assist in the funding of projects, prepare the
necessary studies, design the project, work with regulators to secure approvals and oversee implementation. Most
importantly, Mr. Tilley has the background necessary to see a project from the perspective of not only an engineer
but also a utility manager and operator.

During his career, Mr. Tilley has taken many water and wastewater projects from inception to successful comple-
tion. Mr. Tilley has also read meters, flushed water systems and operated water treatment plans and wastewater
systems. The understanding gained from that experience offers valuable insight to his clients.

Representative Projects

Wastewater System Planning;
Town of Ansted: Mr. Tilley drafted the facility plan for making improvements to the Town’s wastewater collection

and treatment facilities.

City of Charleston: Oversaw portions of a Combined Sewer Overflow (CSO) study as a sub-consultant to a na-
‘tional engineering firm.,

White Oak PSD: Assisted the District in revising plans to upgrade its wastewater treatment facility.

Town of Burnsville: Assisted the Town in revising planned improvements to its wastewater
treatment system.

Wastewater System Design & Construction
Crab Orchard, MacArthur PSD: Mr. Tilley served as Design Engineer on the layout of the northern area of the
wastewater collection system. He also designed the pretreatment and flow measuring facilities at the wastewater
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(CONTINUED)

treatment plant.

White Oak PSD: Mr. Tilley served as Project Manager for the upgrade of this PSD’s wastewater treatment facility
which included pretreatment and flow measuring facilities and addition of a second clarifier.

City of Mullens: Mr. Tilley served on the Sanitary Board of Mullens overseeing construction during wastewater
collection system improvements and construction of a new Sequencing Batch Reactor treatment plant. The collec-
tion system improvements included relining of much of the system.

Town of Burnsville: Design of improvements to a 100,000 gallon per day (GPD) aerated lagoon and replacement of
portions of the collection system.

Town of Hillsboro: Consulted with the Town in the conversion of a stabilization pond to an aerated lagoon.

Wastewater Systems Cperation
While serving as Managing Engineer of Logan County PSD, Mr. Tilley oversaw the refurbishment and return to
service of a 20,000 GPD package sewage treatment plant serving the community of Green Valley. He also served

as plant operator.

As Bluewell PSD General Manager, Mr. Tilley oversaw operation of the wastewater collection and disposal sys-
tems of Bluewell PSD and Bramwell PSD. The Bluewell PSD system includes gravity collection, five lift stations
and a 400,000 GPD contact stabilization treatment plant. The Bramwell PSD collection system includes both
vacuum and pressure sewers. A 100,000 GPD extended aeration plant provides treatment.

Water System Planning

Mercer County Water Study, Mercer County Commission: In the early 1980’s, Mr. Tilley prepared a county-wide
water study for the Mercer County Comumission looking at areas of Mercer County that needed water service.
Over the last two decades, that plan has been used as the basis for many projects, and continues to provide a vaiu-

able planning tool today.

Logan County PSD Rum and Huff Creek Regional Water System Studies: Mr. Tilley prepared the Rum Creek
Water Study and oversaw the preparation of the Huff Creek Study. These documents were used as a planning tool
to extend water service to much of Logan County.

Northern Fayette County Regional Water Study: In the 1990’s, Mr. Tilley prepared this engineering report. It has
provided an outline for providing water to northern Fayette County.

McDowell County PSD Water Study: Because of his previous experience in county-wide water system planning,
Mr. Tilley was sought to prepare the engineering report for replacing failing water systems in McDowell County.
The complete study recommended a phased approach which has been closely followed to successfully replace
those failing systems.

Water System Design & Construction

Raleigh County PSD: As a Design Engineer, Mr. Tilley worked to layout and quantify this project to extend water
service to Arnett and other communities along WV Route 3. He also served as Design Engineer on the extension
of the Sycamore Water System near Colcord.
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Logan County PSD: Working as Project Manager, Mr. Tilley was involved in the design and construction of the
Mud Fork Water System Extension, Rum Junction-Lyburn Water System Extension, Greenville Water System (in-
cluding a 700 gpm surface water treatment plant), Dehue Water System Extension and designed and bid the Huff
Junction-Green Valley Water System Extension. He also oversaw the design of the Atenville extension of the PSD’s
Big Creek water system.

Town of Ansted: As Project Manager, Mr. Tilley worked to implement this project to add 330,000 gallons of stor-
age to the Town’s water system and to provide raw water intake in the New River.

McDowell County PSD: Mr. Tilley served as Project Manager on the separate Coalwood and Caretta Water Sys-
tems.

Each of these systems involved a ground water treatment plant to remove iron and manganese. Mr. Tilley also
designed water system extensions to serve Hemphill, Capels, Havaco, Wilco and Premier and did the preliminary
design for the Bartley-English Water System. He also assisted the District in the installation of a microfiltration
water plant for the community of Buchanan and consulted with the PSD during the development, design and
construction of the Berwind Water Project.

Cool Ridge-Flat Top PSD: Served as Project Manager for this effort to increase the pumping capacity of this water
system.

Bluewell PSD: Mr. Tilley served as Project Manager for the extension of water along the Falls Mills Road to the
Virginia State Line. He also served as Project Manager on the project to extend water along Route 20 to the com-
munity of Littlesburg and along the upper portion of the Littlesburg Road. During that same project, water was
extended to the communities of Duhring and Flipping. As the PSD’s General Manager, he prepared the prelimi-
nary engineering report for a project to extend water to the Kirby Addition area of Bluewell and to make improve-
ments to the Town of Bramwell Water System and incorporate it into Bluewell PSD,

Water System Operation

As Managing Engineer at Logan County PSD, Mr. Tilley operated a 700 gallon per minute (gpm) surface water
treatment plant having an upflow clarifier and mixed media filtration. He also operated a 100 gpm groundwater
plant having pressure greensand filters. Logan County PSD had approximately 1,200 customers in five water sys-
tems when Mr. Tilley left in 1989. 5
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JErE PETRY, PE.

ProjECT ENGINEER

Education

B.S. Civil Engineering, West Virginia Institute of Technology, 2008
Registrations

Registered Professional Engineer in West Virginia

Professional Experience

Mr. Petry has almost 10 years of experience as an infrastructure engineer. He has experience in a variety of areas
including potable water distribution system extensions, wastewater collection system extensions, wastewater
collection and treatment systems inflow and infiltration studies, and wastewater collection system remediation
projects. He is proficient in a multitude of areas such as project planning, design, modeling, bidding, construction
monitoring and wastewater collection system analysis.

Representative Projects

Mr. Petry has been a Project Designer/Project Engineer on the following projects:

Town of Wayne Waste Water Treatment Plant Project

Town of Burnsville Sanitary Sewer Evaluation Survey

Town of Bradshaw Comprehensive Sanitary Sewer Upgrade Plan

Branchiand-Midkiff PSD - Two Mile Creek Water Extension Project

Town of Gilbert - Upper Gilbert Creek Water Extension Project

Town of Gilbert - River Bend Road Water Extension Project

Marshall County PSD - Mozart Sewer Extension Project

Town of Salem - Sewer System Evaluation Survey Project

Town of Salem - Storm Water Elimination Project

City of Williamson - Sewer System Upgrade Project
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Rick RoBerts, PE.

PROJECT ENGINEER

Education

B.S. Civil Engineering, West Virginia Institute of Technology, 1982

Registrations

Registered Professional Engineer in West Virginia
Former West Virginia Class II Water Operator
West Virginia Class I - S Wastewater Operator

Professional Experience

Mr. Roberts has more than 36 years of experience as a water/wastewater designer, regulator and utility manager.
He has extensive experience in project planning, specifically in water and wastewater extensions and the estab-
lishment and implementation of maintenance and preventative maintenance programs. :

Mr. Roberts worked as a Utility Engineer with the Public Service Commission in the late 1980s. His primary
responsibilities included gathering data and approving county plans as authorized by Senate Bill 191.

Mr. Roberts was the Managing Engineer for he Logan County PSD for more than 20 years. In this position, he
was responsible for all aspects of the District’s operations including financial planning, budgeting, operation
maintenance, environmental compliance and testing, project planning and implementation, and regulatory over
site and compliance.

Specific Accomplishments

«  Oversaw the completion of the construction of twenty-three major water and wastewater projects totaling
over $73,000,000.

Responsible for the construction of a 2,800 GPM surface water treatment plant that was constructed so that it
may be affordably upgraded to 5,600 GPM should the need arise. The plant went online in October 2002 and
is exceeding all state and federal treatment requirements.

*  Oversaw the construction of a regional 1.0 MGD Wastewater Treatment Plant capable of treating wastewater
for over 2,000 customers. Further, the plant is upgradable to 3.0 MGD.

*  Managed the purchase and upgrade of 23 privately owned water systems in Logan County. At the time of
purchase, each was in poor condition and under “boil water advisories.” All of these systems have, or soon
will be replaced or upgraded.

«  Assisted in flood recovery in the 1996 Logan County and 2001 Wyoming County floods. Mr. Roberts respon-
sibilities included damage assessment, coordination with state and federal officials including FEMA and the
actual repair and disinfection of the affected systems.
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+  Oversaw the extension of water and/or wastewater service to various economic development sites including
the Logan County Airport, Southwestern Regional Jail, Earl Ray Tomblin Industrial Park, Wood Products In-
dustrial Park, Chief Logan State Park Convention Center, Fountain Place Mall/Complex, Hatfield and McCoy
Trail Facilities as well as eight exits of U.S. 119, All were completed on time and at or under budget.

+  Precipitated a phenomenal growth and expansion at Logan County PSD. This growth can be attributed to
several key factors: increased number of customers served; increased annual operating revenues; increased
Utility Plant in service; increased amount of water mains in service; installed additional fire hydrants; and
constructed additional storage tanks.

Representative Projects

Client Project Cost
Logan County PSD Big Harts Phase I Water $7,288,000]
Logan County PSD Big Harts Phase I1 Watert $4,952,000
Logan County PSD Big Harts Phase III Water $2,732,000
Logan County PSD Phase IIIA Sewer $11,740,600
Logan County PSD Phase IIIB-1 Sewer $5,832,276
Town of Chapmanville Phase I Water $3,005,000
Town of Chapmanville Phase I Water $2,529,000
Town of Gilbert Horsepen Water $4,843,000
Town of Gilbert Brewning Fork Water $1,486,000L
Town of Gilbert River Bend Water $2,229,000
Town of Delbarton WWTP Upgrade $10,693,420
Lubeck PSD Lake Washington Sewer $3,400,0001
Marshall Co Sewerage Dis  |Mozart Sewer $8,318,507
Town of Matewan Red Jacket Sewer $5,240,000
Eastern Wyoming PSD Covel Water $5,719,000
Eastern Wyoming PSD Barkers Ridge Phase 1 Water $6,655,000}
Eastern Wyoming PSD Barkers Ridge Phase II Water $3,020,615
Eastern Wyoming PSD Beartown Water $9,410,000
Buffalo Creek PSD WWTP Upgrade $14,867,700
Lincoln PSD Lower Mud River Phase I $4,289,135
Lincoln PSD Lower Mud River Phase II $2,337,000
Lincoln PSD Alum Creek Sewer $20,000,000
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|. Tom RAaYBURN, P.S.

SURVEYING MANAGER

Education

A.S. Mechanical Engineering, West Virginia Institute of Technology, 1970

Registrations

Registered Professional Surveyor in West Virginia

Professional Experience

Mr. Rayburn currently serves as Manager of Surveying for E.L. Robinson Engineering (ELR) and has more than
30 years of Design Surveying and Construction Surveying experience. The responsibilities include management
of surveying and control for various design projects, including highways, buildings, and bridges. In addition,
Mr. Rayburn manages and performs work consisting of courthouse research for property ownership resolution
for the above mentioned project types. This includes preparation of property resolution maps, deed descriptions
for property acquisitions required for project plan preparation. Mr. Rayburn has experience in Geodetic Control
Surveys, 3D Laser Scanning, Photogrammetric Control, Topographic Surveys, Cemetery Surveys, Boundary
Surveys, Construction Stakeout, Subdivision Surveys, along with Hydrographic surveys of river and lake bottoms.
A few of the more notable surveying projects performed by ELR under the supervision of Mr. Rayburn, has been
the Blennerhassett Bridge Project, 11 continuous miles of Corridor H design surveys, GPS Control for the West
Virginia Statewide Mapping and Addressing PSD Project, 3D Laser Scan and mapping of the CAMC Parking
Garage partial collapse, and 3D Laser Scanning of 164/177 Retaining Wall for Monitoring.

Representative Projects
Design Surveys:

Corridor H (WVDOT) Hardy County, WV: Lead Surveyor for Design Surveys, Right of Way Staking, etc. for
approximately 11 miles of Corridor H in Hardy County, WV. This was for Sections 6 & 7 of Corridor H, both
Sections of which are now under construction. Estimated construction cost of $150 million dollars.

WYV Route 10 (WVDOT) Logan to Man WV, Logan County, WV: Lead Surveyor for Design Surveys for a section
approximately five miles in length from Man, WV, to Rita, WV, including the Man Bridge. Also provided control
surveying for the entire project length of approximately 12 miles. The approximate five miles section of roadway is
now under construction at an estimated cost of $51 million dollars.

Blennerhassett Bridge, Corridor D (WVDOT), Wood County, WV: Lead Surveyor for Design Surveys for this
landmark Bridge Project which is now under construction at an estimated cost of $120 million dollars.

James Ramsey Bridge (WVDOT) Potomac River, Shepardstown, WV: Lead Surveyor for Design Surveys for this
Bridge Project which is now completed at an estimated cost $15.5 million dollars. This project involved working in
an environmentally historic area, which adjoined a National Park.
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|. Tom RAYBURN, P.S.

(CONTINUED)

US Route 35 (WVDOT) Mason County, WV: Lead Surveyor for Design Surveys for two Design Sections each
approximately 2.5 miles in length from Lower Five Mile Road to Upper Nine Mile Road. Also provided control
surveying for the entire US 35 design project length of approximately 22 miles.

164/US 35 (WVDOT) 164 to US 34 Crooked Creek, Putnam County, WV: Lead Surveyor for Design Surveys,
Right of Way Staking, etc. for approximately four miles of US 35 including Interstate 64 Ramps and Flyovers in
Putnam County, WV. This included the 164 Bridges and Flyovers, which is now under construction.

ATB-Parrish Road (ODOT) Ashtabula County, Ohio: Project Design Surveyor for rail grade separation project.
Project involved roadway realignment, 900’ new bridge, new waterline, storm and sanitary sewers. Project is
currently under construction. Estimated construction cost: $8.6 million.

PIC-23-3.21 and Various (ODOT) Pickaway County, Ohio: Project Design Surveyor for ODOT Project PIC-
23-3.21 and Various. Project involves deck replacements along 11 miles of US 23 in Pickaway County. Project
inciudes large diameter culvert liner, interchange upgrade that includes mainline profile correction, ramp
reconstruction, and addition of barrier wall and storm drainage. Project is currently under design (90%). Project
scheduled for construction in 2007. Estimated construction cost: $12 million.

ATB-90-22.06 (ODOT) Ashtabula County, Ohio: Project Design Surveyor for Interstate Reconstruction Project.
Project includes total pavement replacement, bridge widening, and contra - crossover maintenance of traffic,
culvert replacements and storm sewer rehabilitation and sign replacements. Project is currently under design
(50%) and scheduled for

construction in 2011. Estimated construction cost: $36 million.

Construction Surveys:

Corridor D (WVDOT) Wood County, WV: Lead Surveyor for Highway/Bridge Construction Monitoring surveys
for the following segments of Corridor D and related relocation projects:

Godbey Athletic Field Relocation Construction

Godbey Colt Field and Soccer Field Construction

West WV 47-East WV 47 Highway/Bridge Construction

East Buckeye-West Little Kanawha River Highway/Bridge Construction

Interstate I-79 Widening and Median Barrier (WVDOT) Harrison County, WV: Lead Surveyor for construction
layout surveys for the widening of I-79 from the Meadowbrook Exit, north to the Jerry Dove Exit approximately
three miles in length, as a subcontractor to the prime contractor.

CAMC 33rd Street Relocation and Building Expansion, Charleston, W V: Lead Surveyor for construction layout
surveys for 33rd Street relocation along with ancillary items including sidewalks, drainage and utilities. Also
layout surveys for building expansion project.
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J. Tom RAYBURN, P.S.

(CONTINUED)

Saturn Dealership, Hurricane, WV: Lead Surveyor for Saturn Dealership site development and access roads at
Hurricane Interchange of Interstate 64.

Arch Coal WV Mining Operations: Lead Surveyor as a subcontractor to Arch Coal operations for Valley Fill
Construction (Up to 27 million cubic yard fills), mine haul road layout, drill line staking, and dragline pit layout.

Professional Memberships

American Congress on Surveying and Mapping

The American Association for Geodetic Surveying (AAGS)
Member Organization of ACSM.

Cartography and Geographic Information Seciety (CaGIS)
Geographic and Land Information Society (GLIS)
National Society of Professional Surveyors (NSPS)

West Virginia Association of Land Surveyors, Inc,
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RoNALD WILLIAMS

CONSTRUCTION INSPECTOR

Education

High School Diploma, Sissonville High School, 1978

Professional Experience

Mzr. Williams has been employed at ELR since 1978. Mr. Williams has had primary responsibility for the
inspection of water, wastewater, and gas line construction and drilling projects.

He has also inspected the construction of sanitary sewer installation for the City of Charleston, Greater St. Albans
PSD and South Putnam PSD.

Waterline projects he has inspected include: Cooper’s Creek, Oak Hill, Uneeda/Quinland, Town of Danville,
Southern PSC, South Putnam PSD, Kanawha Orchard PSD, Webster County Commission, Kanawha County’s
1997 Water Extension

projects and most recently RDA 1999 water extension projects.

Mr. Williams has inspected the construction of storm sewers for the City of Charleston and the City of Parkers-
burg. He has also inspected the relocation of gas lines for the Southern PSC and Consumer’s Gas.

Mr. Williams has been involved both as a surveyor and inspector on all major projects performed by ELR. Mr.
Williams has performed extensive courthouse research on numerous survey projects and is responsible for the
field work associated with the AML projects.

Representative Projects

Sewer Installation for the Town of Delbarton

Sewer Installation for the City of Gilbert

Sewer Installation for the City of Weston

Highway Construction Inspection on Corridor D in Parkersburg, WV

Construction of water and sewer lines for South Putnam PSD on Teays Valley RD+1 and 34 Widening in Scott
Depot

Inspected replacement of sewage treatment plant at Holly River State Park
Inspected construction of a storm sewers in Charleston and Parkersburg
Inspected relocations of gas and waterlines for Southern PSD for the construction of U.S. 119 in Holden

Inspected relocation of gas lines for Consumers Gas on Docks Creek, Whites Creek and Harrisville
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MicHAEL HODGES

CONSTRUCTION INSPECTOR

Education

B.A. Finance, Marshall University, 1995

Professional Experience

Mr. Hodges has been with E.L. Robinson Engineering since graduating from Marshall University. While still in
school, he worked on E.L. Robinson Engineering’s survey crew during the summer months and school breaks on
E.L. Robinson’s DEP projects.

Mr. Hodges has experience running Total Stations on several surveys in regards to: highways, roads and bridges,
property lines, boundary surveys, topographic surveys, utility surveys and subdivision lots. Additionally, he has
experience running GPS units for aerial mapping and topographic surveys.

Representative Projects

Mr. Hodges has worked as an inspector on the following projects:

Delbarton Wastewater Treatment Plant Upgrade
Putnam PSD 2009 Sewer Project

Pigeon Creek Waterline Extension Project

18 Mile Creek Waterline Extension Project
Coolridge PSD Waterline

Green Valley Glenwood PSD Water System Upgrade
Eastern Wyoming PSD Covel Water Project

Logan County PSD Big Harts Water Extension
Logan County PSD Phase III C1 Sewer Project
Eastern Wyoming Otsego Water Project

Logan County PSD Frances Creek Water Project
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SECTION 3: PROJECTS

Cheat Mountain Water Acquisition Project

Praoject Location: Pocahontas County, West Virginia

Client: Pocahontas County PSD

Project Description: The project included a comprehensive study of the existing Cheat Mountain Water Company
system including mapping and identifying all waterlines, valves, hydrants, etc.; evaluating existing water tanks and pump
stations; evaluating water source drawdown; evaluating treatment plant facility; fprovidjng summary of necessary system
improvements and potential extensions and providing design and monitoring of improvements.

Cost: $2,300,000

Cheat Mountain Water Post Acquisition Project

Project Location: Pocahontas County, West Virginia

Client: Pocahontas County PSD

Project Description: This project included providing design for the tank replacements and upgrades; waterline extensions
and treatment plant upgrades.

Cost: $4,300,000

Thornwood Waterline Extension Project

Project Location: Pocahontas County, West Virginia

Client: Pocahontas County PSD

Project Description: This project included the study, design, and construction monitoring for a waterline extension from
Bartow to Thornwood and Bowyer.

Cost: $4,400,000

Scott Road-Findley Road Waterline Extension

Project Location: Randolph County, West Virginia

Client: Norton Harding Jimtown PSD

Project Description: This project consisted of the design and construction monitoring on a five mile waterline extension
project in Randolph County. The six inch waterline extension provided service to areas determined to be affected by past
coal mining activities.

Cost: $1,300,000
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SECTION 3: PROJECTS

Otsego/Pierpoint/Maben Waterline Extension Project

Project Location: Wyoming County, West Virginia

Client: Eastern Wyoming PSD

Project Description: The project consists of the construction of approximately 55,660 linear feet of 8-inch and smaller
diameter water main, one 175 gallons per minute booster stations, one 158,000 gallons storage tank, fire hydrants, valves,
individual customer services and other related appurtenances. The project made service available to approximately 380
(130 new and 250 existing) residential and small commercial customers.

Cost: $9,800,000

Covel Waterline Extension Project

Project Location: Wyoming County, West Virginia

Client: Eastern Wyoming PSD

Project Description: The project consists of the construction of approximately 54,660 linear feet of 8-inch and smaller
diameter water main, one 50 gallons per minute booster station, one 158,000 gallons storage tank, one 64,000 gallons
storage tank, fire hydrants, valves, individual customer services and other related appurtenances. The project will make
service available to approximately 59 potential residential and small commercial customers.

Cost: $5,600,000

Barkers Ridge Basin Phase I Waterline Extension Project

Project Location: Wyoming County, West Virginia

Client: Eastern Wyoming PSD

Project Description: The project consists of the construction of approximately 78,980 linear feet of 8-inch and smaller
diameter water main, two 100 gallons per minute booster stations, one 130,000 gallons storage tank, one 15,000 gallons
transfer tank, fire hydrants, valves, individual customer services and other related appurtenances. The project made
service available to approximately 130 potential residential and small commercial customers.

Cost: $5,600,000

Bud/Alpoca Water System Upgrade Project

Project Location: Wyoming County, West Virginia

Client: Eastern Wyoming PSD

Project Description: The project consists of the construction of approximately 9,350 linear feet of 6-inch and smaller
diameter water main, one small constant-run booster station, fire hydrants, valves, individual customer services and
other related appurtenances and will upgradefreplace the existing failing water system serving approximately 170 existing
residential and small commercial customers.

Cost: $5,600,000
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SECTION 3: PROJECTS

Mingo County PSD Emergency Intake Project

Project Location: Mingo County, West Virginia

Client: Mingo County PSD

Project Description: The project involved the construction of three emergency intake structures that tied in to the
existing MCPSD’s water treatment plants raw water intake line along the Tug Fork River as well as numerous valves and
reconnections. The construction of these emergency intake structures allowed the MCPSD to provide dependable potable
water to approximately 4,119 existing residential customers and 118 existing commercial customers as well as the ability to
continue to provide those same services to their bulk rate users being Crum PSD and the Town of Kermit.

Cost: $389,935

Pluto Bragg Water Project

Project Location: Raleigh County, West Virginia

Client: Raleigh County PSD

Project Description: The project involved an extension of water to the communities of Pluto and Bragg and the
surrounding area. The project included making improvernents to portions of Beckley Water Company’s existing system on
Pluto Road and providing water storage for the new PSD customers and the existing Beckley Water Company customers.
The project involved construction of one 138,000 gallon water storage tank, a master meter, a pressure reducing station,
4,900 LF of ten-inch waterline, 49,600 LF of eight-inch waterline, 54,500 LF of six-inch waterline and 16,600 LF of two-inch
waterline to serve 184 new customers.

Cost: $7,100,000

Elkhorn Creek Phase I Water Project

Project Location: McDowell County, West Virginia

Client: McDowell County PSD

Project Description: This phase of the project involved construction of a new 600 gpm water treatment facility at
Mafrbeury and replacement of the existing water systems serving Maybeury, Switchback and Elkhorn. The project also
included construction of a 400,000 gallon water storage tank.

Cost: $8,000,000

Town of Rupert Backwash Water Disposal Facility

Project Location: Greenbrier County, West Virginia

Client: Town of Rupert

Project Description: The Town of Rupert’s backwash disposal facility was in very poor condition and in need of
replacement. This project provided the Town with a new backwash water disposal facility including dual decant basins
and dual sludge drying beds.

Cost: $825,000
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SECTION 3: PROJECTS

Mt. View/Streeter Water Project

Project Location: Raleigh County, West Virginia

Client: Cool Ridge-Flat Top PSD

Project Description: This project involved the extension of water service to several areas of Raleigh County including
largest area, Mt. View/Streeter, which lends it’s name to the entire project. There were approximately 170 new customers
served in the nine areas. The project involved over 17 miles of eight-inch and smaller diameter water mains, three pressure
reducing stations and control work,

Cost: $4,100,000

WYV 82 Anthony Creek Water Project

Project Location: Nicholas County, West Virginia

Client: Birch River PSD

Project Description: This project involved the extension of the existing Birch River PSD Water System to the east along
WYV 82 and then south along Anthony Creel. The project included constructing approximately 32,000 lineal feet of eight-
inch and smaller diameter water lines and the construction of a small constant pressure booster station to serve the last
few homes on Anthony Creek.

Cost: $1,800,000

Airport/Ameagle Water Project

Project Location: Raleigh County, West Virginia

Client: Raleigh County PSD

Project Description: E.L. Robinson Engineering assisted the Raleigh County PSD in the upgrade of its Airport Water
System and in the extension of its Clear Creek Water System to serve the community of Ameagle and to provide a new
source of water to the Sycamore Water System. The Airport Water System upgrade primarily includes replacing an
existing 300 gpm booster station and constructing a 400,000 gallon water storage tank. The total project will provide new
water service to approximately 70 customers and provide improved pressure and adequate available storage capacity to
hundreds more.

Cost: $2,300,000

Jolo Phase I Water Project

Project Location: McDowell County, West Virginia

Client: McDowell County PSD

Project Description: This project involved upgrading the Bartley Water Treatment Plant from a flow rate of 230 to 460
gpm, constructing approximately 38,000 lineal feet of 10-inch and smaller diameter water lines, and constructing a 200,000
gallon water storage tank to serve 130 new customers and provide the basis for further phases.

Cost: $3,618,000
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SECTION 3: PROJECTS

Jolo Phase II Water Project

Project Location: McDowell County, West Virginia

Client: McDowell County PSD
Project Description: This project involved constructing approximately 61,000 lineal feet of ei%ht—inch and smaller
diameter water lines, two booster stations and two storage tanks (53,000 gallon and 125,000 gallons) to serve 150 new

customers.
Cost: $4,258,000

Jolo Phase II1 Water Project

Project Location: McDowell County, West Virginia

Client: McDowell County PSD
Project Description: This project involved replacing (2) existing 50+ year old water storage tanks located on Pike Hill.
These tanks were in poor condition and did not provide required water turnover. The Village also desired to upgrade water

service to a recently annexed area of commercial growth along Shyville Road..
Cost: $3,900,000

Jolo Phase IV Water Project

Project Location: McDowell County, West Virginia

Client: McDowell County PSD
Project Description: This phase of the project involved the service of 142 new customers by pumping water from Jolo up
Bradshaw Mountain to a 164,000 gallon storage tank. Water is provided from the Bartley Treatment Plant.

Cost: $3,600,000

Green Valley Glenwood PSD Water System Improvements Project

Project Location: Mercer County, West Virginia

Client: Green Valley Glenwood PSD

Project Description: The project involved planning, design, funding acquisition, permitting, bidding and construction
administration for the project which included: Contract 1- Upgrade to the existing WTP to increase capacity and provide
for higher quality of treatment including installing a new chemical feed building, two sedimentation basins, two gravity
filters, a new high service / backwash pump building, construction of a new / larger clearwell, new piping, electrical and
telemetry. Contract 2 - Installation of approximately 15,220 LF of 16-inch water line, 14 16-inch butterfly valves, and 13
raw water cleanouts. Contract 3 - Installation of approximately 7,800 LF of 6-inch water line and four fire hydrants to
serve 25 previously unserved customers, Contracts 4&5 - Purchase and installation of nearly 4,000 radio read meters.

Cost: $15,711,000
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SECTION 3: PROJECTS

Heaters-Weyerhaeuser Waterline Upgrade

Project Location: Braxton County, West Virginia

Client: McDowell County PSD

Project Description: This project consists of the construction of approximately 32,000 lineal feet of new 10-inch waterline
to replace the existing 6-inch waterline, 22 water main reconnections, 78 water meter reconnections and other related
appurtenances. The existing waterline to the Flatwoods/Heaters area of the system is not capable of supplying the flow
needed to provide fire protection to the resident and the Weyerhaeuser Mill simultaneously. The main line that serves the
area is a 6-inch waterline that is under-sized and degraded.

Cost: $8,000,000

Drews Creek Water Project

Project Location: Raleigh County, West Virginia

Client: Raleigh County PSD

Project Description: This project consisted of the extension of its Arnett Water System to serve 140 new customers. The
project involved constructing approximately 57,000 lineal feet of eight-inch and smaller diameter water lines, a booster
station and a 105,000 gallon storage tank.

Cost: $2,300,000

Exchange Road Waterline Extension Phase I

Project Location: Braxton County, West Virginia

Client: Flatwoods-Canoe Run PSD

Project Description: This proposed project will extend water service to the surrounding areas. It will also provide an
upgraded service and fire flow to the development at the Flatwoods exit along with a water storage tank,

Cost: $3,100,000

Exchange Road Waterline Extension Phase 11

Project Location: Braxton County, West Virginia

Client: Flatwoods-Canoe Run PSD

Project Description: The proposed project will extend water and serve 39 additional customers. The project will utilize a
mix of Abandoned Mine Land and Smafl City Block Grant funds.

Cost: $2,500,000
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SECTION 3: PROJECTS

Miller Mountain Water Main Extension Phase I

Project Location: Webster County, West Virginia

Client: Webster County Economic Development Authority

Project Description: This project provided water service via West Virginia American Water to approximately 82
residential and small commercial customers in the surrounding areas. The construction included a water main, two
booster stations, one 163,000 gallon storage, one 15,000 gallons transfer tank, fire hydrants, valves, and other related
appurtenances,

Cost: $2,500,000

Miller Mountain Water Main Extension Phase II

Project Location; Webster County, West Virginia
Client: Webster County Economic Development Authority

Project Description: Project consisted of providing water service via West Virginia American Water to approximately 14
residential and small commercial customers in the surrounding areas. Also included construction of a water main, one
pressure reducing station, fire hydrants, valves, and other related appurtenances.

Cost: $1,000,000

Blue Knob Water Project

Project Location: Clay County, West Virginia

Client: Town of Clay

Project Description: The proposed project extends water service to 51 customers located along County Routes 26, 26/1,
18 and 18/1. The extension would tie into the existing Town of Clay system at the intersection of State Route 4 and County
Route 26. The project will include a water storage tank and a booster pump station.

Cost: $2,300,000

Dingess Phase I Waterline Extension Project

Project Location: Mingo County, West Virginia

Client: Mingo County PSD

Project Description: This project was keystone in providing water to surrounding areas by Installindg a new waterline
system for twenty-nine miles. Along with three water storage tanks, three booster pump stations and two pressure
reducing stations to serve approximately 695 homes and business.

Cost: $12,400,000
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SECTION 3: PROJECTS

Dingess Phase II Waterline Extension Project

Project Location: Mingo County, West Virginia

Cliertt: Mingo County PSD

Project Description: This project connects to the Dingess Phase 1 Water Project. 16 homes and businesses in the
surrounding areas of Mingo are benefitting from these services. Additionally, this project provided a source of water to
both the Mingo County PSD'’s Jennies Creek Project and subsequently the Crum PSD’s Route 152 Phase I Project.

Cost: $2,200,000

Putnam Clarification Enhancement Project

Project Location: Putnam County, West Virginia

Client: Putnam PSD

Project Description: This project consisted of the replacement of the clarification facilities at the Poplar Fork Water
Treatment Plant. The project involved the construction of a 4.5 MGD mixing/flocculation/settling basin. A concrete tank
was constructed having three treatment trains to allow the plant to produce 3.0 MGD with one train down for cleaning,
Cost: $6,900,000

Chapmanville Water System Replacement Project Phase I

Project Location: Logan County, West Virginia

Client: Town of Chapmanville Water and Sewer Board

Project Description: This project consisted of the construction of approximately 10,240 liniear feet of 10-inch and smaller
diameter water main, demolition of two existing 100,000 gallons storage tanks, restoration and painting of one existing
300,000 gallons storage tank, construction of one new 200,000 gallons storage tank, fire hydrants, valves, individual
customer services/reconnections and other related appurtenances.

Cost: $3,005,000

Chapmanville Water System Replacement Project Phase II

Praoject Location: Logan County, West Virginia

Client: Town of Chapmanville Water and Sewer Board

Project Description: This project consists of the construction of approximately 13,960 linear feet of 10-inch and smaller
diameter water main, 14 fire hydrants, valves, individual customer services/reconnections and other related appurtenances.
Cost: $2,529,000
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REFERENCES

Mr. Jim Boggs

Wayne County Commission

700 Hendricks Street

Wayne, WV 25570

(304) 272-6350
jimmyboggs@waynecountywv.org

Mzr. Richard Smith

Lavalette Public Service District
5308 WV 152

Lavalette, WV 25535

(304) 525-3771
RichardSmith@lavalettepsd.com

Mzr, Lloyd Coleman

Pocahontas County Public Service District
14066 Back Mountain Road

Bartow, WV 24920

(304) 456-3127

Icoleman@pcpsd.org

Mr. Curtis Elmore

Norton Harding Jimtown PSD
104 Hayes Street

Norton, WV 26285

(304) 636-3457

Mr. Rodney Pritt

Flatwoods Canoe Run Public Service District
406 Main Street

Sutton, WV 26601

(304) 765-2300

fcrpsd@yahoo.com

Mr. Jimmy Nichols

Town of Rupert

Drawer B

Rupert, WV 25984

(304) 392-5682
townofrupert@suddenlinkmail.com

Mr. William Baisden

Logan County Public Service District
P.O. Box 506

Logan, WV 25601

(304} 946-2641

wb@lcpsd.com

Mr. Mike McNulty

Putnam Public Service District
107 South Poplar Fork Road
Scott Depot, WV 25560

(304) 757-6551
mikemcnulty@putnampsd.com
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DESIGNATED CONTACT: Vendor gppoints the individual identified in this Section as the
Contract Administrator and the initia] point of contact for matters relating to this Contract.

Eric ]. Coberly, Project Manager
(Name, Title)-

(Printed Name and Title)
5088 Washington Street, West Charleston, WV 25313

(Address)
304-776-7473 304-776-6426

(Phone Number) / (Fax Number)
ecoberly@elrobinson.com

(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, | certify that ] have reviewed this Solicitation in #g entirety; that [ understand
the requirements, terms and conditions, and other information contained berein; that this bid, offer
or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product
or service proposed meets the mandatory requirements contained in the Solicitation for that
product or service, unless otherwise stated herein; that the Vendor accepts the terms and
conditions contained in the Solicits ion, unless otherwise stated herein; that | am submitting this
bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute
and submit this bid, offer, or proposal, or any documents related thereto on vendor’s behalf: that
I am authorized to bind the vendorin a confractual relationship; and thai to the best of my
knowledge, the vendor has properly registered with any State agency that may require
registration,

E.L. Robinson Engineering

(Company)
a\) A (wbu\ %_}E‘CJ{" HM«@?\!—

(Authorized Signaxds) (Representative Name, Title)

Eric ]. Coberly, Project Manager
(Printed Name and Title of Authorized Representative)

2-22-2019
(Date)
304-776-7473 304-776-6426
(Phone Number) (Fax Number)

Revised 05/08/2018
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.;

Instructions: Please eckuowledge receipt of ali addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda mey result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
Decessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:

(Check the box next to each addendum received)
Addendum Ne. 1 [J Addendum No. 6
["] Addendum No. 2 Addendum No. 7
[] Addendum No. 3 Addendum No. 8
[] Addendum No. 4 "1 Addendum No. 9
[] Addendum No. § Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor's representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is
binding.

E.L. Robinson Engineering
Company

2
Authorized Signajhl‘k er_v;/

2-22-2019
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.

Revised 06/08/2018
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West Virginia Ethics Commission

-

Disclosure of Interested Partles to Contracts

Pursuani to W, Va. Code § 8D-1-2, a state agency may not enter into a coniract, or a series of releted
contracts, that hasthave an actual or estimeted value of $1 milfion or more untll the business entity submits

For purposes of complying with these requirements, the following definitions apply:

"Business entlly” means any entity recognized by law through which business is conducted, including a
sole proprietorship, partnership or corporation, but does not Include publicly fraded companies listed on a

national or international stock exchange.
“interested party” or “Interested parfies” means:

(1) A business entity psrforming work or service pursuant to, or in furtherance of, the applicable contract,

including specifically sub-contractors:
(2) the person(s) who have an ownership interest equal to or greater than 25% in the business antity

performing work or $ervice pursuant t » or In furtherance of, the appiicable contract, (This subdivision
does not apply to a publicly traded company); and

(3) the parson or business entity,  any, that served as a compensated broker or intermediary to actively
facilitate the applicabie contract or negotiated the terms of the applicable contract with the state agency.
{This subdivision does not apply to persons or business entit performing legal services related to
the negotiation or drafting of the epplicable contract.)

“State agency” means a board, commission, office, department or other agency in the executive, judiciaf
or legisiative branch of state government, including publicly funded institutions of higher education:
Provided, that for purposes of W. Va. Code § 6D-1-2, the West Virginla Investment Management Board
shafl not be deemed a state agency nor subject to the raquirements of that provision.

The contracting business entity must complete this form and submit # to the contracting state agency prior
to contract award and to complete another form within 30 days of contract completion or termination.

This ferm was created by the State of West Virginia Ethics Commission, 210 Brooks Strest, Suite 300,
Charieston, WV 25301-1804, Telephone: (304)558-0664; fax: (304)558-2189; e-mail: gthics@wv.gov:

website: www, ethics. wv.qov.

Revised June 8, 2018
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) West Virginia Ethics Comrission
Disclosure of Interested Pariles to Contracts
(Requirad by W. Va. Code § 6D-1-2)

o Eneineerin: 5088 Washington Street, West
Nama of Contracting Businzss Enity: ™1 100NN FNEINCENNE sy Charleston, WV 25313

5088 Washington Street, West
ROmD o Auticrisied Agent: _Eric |, Coberly : Address: Charleston, WV 25313

Congcot Mumbsen CEQOI DNR 1900000005 Contract Iszcription: Various State Parks

Govarnmantzl agency swarding contraei:  WVDNR

0O Chack hero ¥ this Iz & Suppiementai Dlsclosure

List the Names of Interested Parties to the contract which are known or reasonably anticipated by the contracting business
entity for each category below (affach additional pages i necessary):

1. Subcontrastors or other anities perioming work or 3srvice under the Contraci
01 Check here if none, otherwise list entity/individual names belowy,

2. Any parson or entity who owns 25% oy mors of contracling antity (not appilcabla to publicly traded entitieg)
[0 Check here if nons, otherwise list entity/individual names below,

3. Any percon or entity that facilitcted, or nepoiiated the taims of, the applicable contract {excluding legs!
sarvices relstad to the negotiation or caraiting of the anplicabie contract)

3 Check here If none, otherwise list entity/Individual names bstow,

Signature: Eo /' G(‘j/’"f-__- Date Signed: 2/z; Z 3

Notary Verificetion \

State of \MQ‘S\ \[\ri\j\h‘\m , County of Km\qv\)\r\ou

L é/” /{ AN ,» the authorized agent of the contracting business
entity lisied above, Faﬁ'lg duly swom, acinowiedge that the Disclosure herein is being made under oath and under the
penalty of perjury.

Taken, swom to and subscribed before me this 21 day of Y:-e.\o—h\ ax \’l  20\9,

OFFICIAL SEAL.
NOTARY PUBLIC

10, i - STATE OF WEST VIRGINIA
Date Received by State Agency: [<imberly F, Meadows
J E L Hobineon Engineering Co.

Date submitted to Ethics Commission:
Govemnmental agency submitting Disclosure:

5018 Warhington Sireat W,
Charfeston, Wv ﬁﬁn &
My Commissidr@wiasainims 8p
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CCHSTRUCTION CONTRACTS: Under W. Va, Code § 5-22-1(i), the confracting pubiic entity sha¥ not award &
congtruction contact 10 eny bidder that is known io be in defawtonanymonsraryabﬂgaﬂonowadhmastataora
political subdivision of the state, including, but not Amited to, chilgations related to payroll taxes, proparty texes, sales and
use taxes, fire service fees, or other fines or fees.

ALL CONVRACTS: Under W, Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or eny of its political subdivisions to any vendor or prospactive vendor when tha vendor or prospective vendor or a reigted
party to the vendor or prospeciive vendor is a debtor and: (1) the debt owed Is an emount grester than one thousang
doliars in the aggregate; or (2) the debtor is in emplayer default.

EACEPTION: The prohibition listed above does not apply where a vendor hee contested any tax administered pursuant to chapter
eleven of the W. Va, Code, workers' compénsation premium, permit fee or environmental fee or agsessment and the matier has
not bacome final or where the vendor has entered into a payment pian or egreement and the vendor Is not In defauit of any of the
provisians of such plen or agresment.

DEFIKITIONS:

“Dobt" means any assessment, premium, penally, fine, tax or othar amount of menoy owed to the state or any of iis politicai
subdivisions because of a Judgment, fine, parmit vioietion, license assessment, defaulted wurkers' compensation pramium, penalty
or other assessment presently dslinquant or due and required to be paid 1o the state or any of s politics! subdivisions, Including
any intarest or eddiional penaities accnsed theraon,

“Employsr defauit’ means having an outstanding balance or liability to the old fund or to the uninsured smployers' fund or being
In policy default, as defined in W. Va, Code § 23-2¢-2, faflure to maintaln mandatory workers' compensation coverage, or failure to

fully meet Its obfigations as a workers' compensation self-insured employer. An employer is not in employer defautt If it has enered
info & repayment agreement with the Insurance Commissioner and remgins in compliance with the obligations under the
repayment agreement.

“Rodztod party” means a party, whether an individus, corperation, partnership, association, fimied liabiity company or any other
form or business assodiation or other entity Mamoevar relnted to any vendor by blood, marriage, ownership or confract through

AFFIRHATION: By slgning this form, the vendor's authorized signer affirms sng aclinorviedges under penalty of
iaw Jor faice cwearing (V. Va, Code §619-5-3) that: (1) for construction contracts, the vendor ic not In default on
any monactary obligation owad to i3 atais or 8 potiler| subdivision of the efsts, and {2} for all sther contracts,
thai neither vendor nor any rolated party owre & debt as defined abovs and that nsither vondor nor any retated
party ara In employer dofault as cefned above, unlese the dabt or empioyar default is pormitted undar the

exczplion chove.
WITHESS THE FOLLOWIMG SISNATURE:

Vendor's Name: E.L. Robinson Engineering
Authorized Signature: E\_,\ (/ W Date; 2-22-2019

stte of_\e=¥y Y\ radnien /7
County of Rcu\ owd\fw\\) ) to-&lt:
Taken, subscribad, and sworn to before me this day of Febmq 0\ ,20\9,
Newber N a3l

My Commission expires | VOV ewa -
o . OFFIGIAL SEAL

NOTARY PUBLIC
= v STATE OF WEST ViRGINIA
e e et Kimberdy R. Maadows
ad E L Robingoh Engineering Co. (
/5088 Washington Stiect W.
Charleston, WV 28313
My Cominiasion Expired Nov. 21, 2021]

Affdevit (Revised 01/18/2015)




ARRIHONAL LirC IO

Addendum

No other Changes.

et i 10 Y

Expression of Interest Reguest

The West Virginia Purchzsing Givision is soliciting Exprassign(s) of Interast for the Agency, The Division of Naturai Resources from qualified firms
5 ai sarvices to design and specify
contract administration, for the replacement of certain water lines at Babcock, Chief Logan, North Bend, and Watoga State
rementioned facilities, as well as any other necessary anciliary

to provide nacessary engineefing, and other related pro

improvements may aiso incluge any athar work necessary

for, or related to, the afo

for construction as well as grovide construction
arks. The planned

work; ali located in Logan, Feyette, Ritchie and Pocahontas Countles, West Virginia,

* Online submissions of Expressions of Irterest are Prohibited

ENGICH Y0 Rk
DIVISION OF NATURAL RESOURCES STATE OF WEST VIRGINIA

PARKS & RECREATION-PEM SECTION
324 4TH AVE

SOUTH CHARLESTON YW25305

us

JOBSITE - SEE SPECIFICATIONS

No City WV 99900

us

Ling Comm Ln Desc Qty

Unit izgue

t Civil enginsering 0.00000

Comm Code Manufactursr

Spacification

{lodal #

E{"l 01500

Extended Doscription :
Architecturalengineering services and contract administration for water

Paga:

line replacement at various Wast Virginia State Parks.Resort State Park.

2



SOLICITATICN NUMBER: CEOI 0310 DNR1900000005
Addendum Number: 01

The purpose of this addendum is to modify the solicitation identified as
("Solicitation™) to reflect the change(s) identified and described below.

Anplicable Addendum Category:
[ 1 Modify bid opening date and time
[ | Modify specifications of product or serviee being sought
[ | Attachment of vendor questions and responses
I | Attachment of pre-bid sign-in sheet
[} Correction of error

[ "1 Other

Description of Modification to Solicitstion:
To republish page (4} of the original solicitation to clarify bid opening date as: 2/25/2019; 1:30 PM.
EST.

No other changes,

Additional Documentation: Documentation related to this Addendum (if any) has been
included herewith as Attachment A and is specifically incorporated herein by reference.

Terms and Conditions:

1. All provisions of the Solicitation and other addenda not modified herein shall remain in
full foree and effect.

2. Vendor should acknowledge receipt of all addenda issued for this Solicitation by
completing an Addendum Acknowledgment, a copy of which is included herewith.
Failure to acknowledge addenda may result in bid disqualification. The addendum
acknowledgement should be submitted with the bid to expedite document processing,

Revised 6/8/2012



Revised 6/872012

ATTACHMENT A




EXPRESSION OF INTEREST
WYV Division of Natural Resources

Babcock, Chief Logan, North Bend and Watoga State Parks
Water Line Replacement

TABLE OF CONTENTS:

Table of Contents

Section One: General Information

Section Two: Instructions to Vendors Submitting Bids
Section Three: Project Specifications

Section Four: Vencor Proposal, Evzluztion, and Award
Section Five: Terms and Congitiors

Certificaticn and Signature Page

SECTION ONE: GEMERAL INFORMATION

Lol ol L

N

o

1. PURPOSE: The Acquisitions and Contract Administration Section of the Purchasing
Division (“Purchasing Division™) is soliciting Expression(s) of Interest (“EOI” or “Bids™) for
the West Virginia Division of Natural Resources (“Agency”), from qualified firms to provide
architectural/enginesring services (“Vendors™) as defined herein.

2. PROJECT: The mission or purpose of the project for which bids are being solicited is to
provide necessary engineering, and other related professional services to design and specify
for construction as well as provide construction contract administration, for the replacement
of certain water lines at Babcock, Chief Logan, North Bend, and Watoga State Parks. The
planned improvements may also include any other work necessary for, or related to, the
aforementioned faciiities, as well as any other necessary ancillary work; all located in Logan,
Fayette, Ritchie and Pocahontas Counties, West Virginia. {“Project™).

3. SCEEDULE OF EVENTS:

Release of the BOL....... ..cocvvmimieicveeieemnseceeesoeeeeseees oo 02/01/2019
Written Questions Submission Deadline. ........c....ocovvvonen............2/20/2019 at BAM. EST.
Addendum Issued ...t TBD
Expressions of Interest Opening Date........c....coovreerovreoieorssoe 2/25/19 at 1:30 PM. EST.
Evaluation Committee List of Three Highest Qualified Firms Provided.................. TBD
Estimated Date for Itterviews of TRree Fittmis.........ooveevvveeruooosoooosseoooooooeoeooe TBD
Price Negotiations Commence with Highest Ranked Firm ........o.ovevmnoeoeiioionns TBD
Revised 06/08/18

Expression of lnterest Standard Format



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NQ.: Festen12

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: 1 hereby acknowledpe receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, eic.

Addendum Numbers Received:

(Check the box next to each addendum received)

[ X] Addendum No. 1 { ]} Addendun:No.o
[ 1 Addendum No.2 [ ] Addendum No.7
[ ] Addendum No. 3 [ ] AddendumNo, 8
[ ] Addendum No. 4 [ 1 Addendum No.9

Addendum No. 10

p—
B

I 1 Addendum No. 5

1 understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. ]
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

E.L. Robinson Robinson

Company
Wl
@ﬁm Signature
2-22-2019 _ i
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.
Revized 6/872012





