DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrat')r and the initjal point of contact for matters relating to this Contract.

\ /
"~ "\———=.. =

(Name I ltle)

Craig E Baker, Architecture Division Manager B
(Printed Name and Title)

600 White Oaks Blvd | Bridgeport, WV 26330
(Address)

304-624-4108 | 304-624-7831 ]
(Phone Number) / (Fax Number)

cbaker@thethrashergroup.com B

(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that I have reviewed this Solicitation in its entirety; that I understand
the requirements, terms and conditions, and other information contained herein; that this bid, offer
or proposal constitutes an offer to the State that cannot be unilaterally withdrawn,; that the product
or service proposed meets the mandatory requirements contained in the Solicitation for that
product or service, unless otherwise stated herein; that the Vendor accepts the terms and
conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this
bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute
and submit this bid, offer, or proposal, or any documents related thereto on vendor’s behalf; that
I am authorized to bind the vendor in a contractual relationship; and that to the best of my
knowledge, the vendor has properly registered with any State agency that may require

registration.

The Thrasher Group, Inc.
(Company) )

A AT
N, o ] Architecture Division Manager

A/, — e
f Authorlzed Slgnamre) (Representative Name, T1tle)

Cralg Baker, Architecture Division Manager
(Printed Name and Title of Authorized Representative)

February 18, 2020
(Date)

304-624-4108 | 304-624-7831
(Phone Number) (Fax Number)

Revised 01/09/2020



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:

(Check the box next to each addendum received)
[3 Addendum No. 1 [ Addendum No. 6
[[] Addendum No. 2 [[] Addendum No. 7
[] Addendum No. 3 [[1 Addendum No. 8
[J Addendum No. 4 [] Addendum No. 9
[] Addendum No. 5 [] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is

binding.
The Thrasher Group, Inc.

Company A
Y =57 / _ ,/ r\__
Authorized Signature

February 18, 2020
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.

Revised 01/09/2020



STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(i), the contracting public entity shall not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and

use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand
dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W. Va. Code, workers’ compensation premium, permit fee or environmental fee or assessment and the matter has
not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the

provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, fax or other amount of money owed to the state or any of its political
subdivisions beceause of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation premium, penalty
or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, including

any interest or additional penalties accrued thereon.

“Employer default™ means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being
in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers' compensation coverage, or failure to
fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered
into a repayment agreement with the Insurance Commissioner and rerains in compliance with the obligations under the

repayment agreement.

“Related party” means a party, whether an individual, corporation, parinership, association, limited liability company or any other
form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through
which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or
control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an
amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are in employer default as defined above, unless the debt or employer default is permitted under the

exception above.

WITNESS THE FOLLOWING SIGNATURE:

Vendors Name: \)’\ILW\‘{ O\_a\/\ C//l\r()\ ISTRIA C

Authorized Signature' B o, / A \ Date: 61/ N / 2000

State of |€6f XJ ¥ u uf\m
County of HM ‘(.\%(’\\{\ , to-wit:
Taken, subscribed, and swom to before me this lﬁ day of F;'-) \OY UL 1_ , 20 _Q,_D

My Commission expires /\O“U\ ("l QO g ,2001

\OFFICIAL SEAL NOTARY PUBLICCC{JZCF{;{/]:’] §, g%/ﬁ/\/\’k/

STATE OF WEST VIRGINIA P - . .
CAROLINE E. MARION urchasing Afifidavit (Revised 01/19/2016)
131 6th Street
Bridgeport, WV 26330
My commission expires May 04, 2021
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THRASHER’S GOT IT

February 18, 2020

Department of Administration
Purchasing Division

Attn: Dusty Smith

2019 Washington St. E
Charleston, WV 25305

RE: EOI: Roof Replacement - 600 Capitol Street
Dear members of the selection committee:

Over the past 30 years, the Thrasher team has built an impressive portfolio of renovation projects
throughout West Virginia similar in nature to this roof replacement project at 600 Capitol Street in
Charleston, WV. The success of these projects is a direct result of building strong relationships with
our clients and working hand-in-hand with the facility personnel to ensure that the project meets not
only the immediate specific goals of the project but also aligns with the long-term goals for the facility.
To make this happen, we employ professional staff with expertise in roof specific project design and
management who have an understanding of local and state building codes.

Additionally, our team has a superb track record of producing solid construction documents, getting
projects competitively bid, administering the construction process to assure the quality of work is in
accordance with contract documents, and is completed on time and within the established project budget.

As you will see in this Statement of Qualifications, we have the right team and experience in West Virginia
to complete this project. We look forward to the opportunity to answer any questions you may have.

Sincerely,
THE THRASHER GROUP, INC.

Craig Baker, ALEP
Architecture Division Manager

300 Association Drive | Charleston, WV 25311 | tel: 1-800-273-6541 | www.thethrashergroup.com



QUALIFICATION & EXPERIENCE

Utility Engineering Main Point of Contact:
Architecture Craig Baker, ALEP

Site Engineering Architecture Division Manager
Environmental cbaker@thethrashergroup.com
Survey Cell: 304-669-3022

Transportation Office: 304-624-4108
Construction Services

Geospatial

>
>
>
>
>

9 @500 ®36

OFFICES EMPLOYEES YEARS
in six states: 47 Licensed of delivering
West Virginia Professional Engineers successful
Virginia 20 Licensed projects
Pennsylvania Professional Surveyors
Ohio _
Maryland 6 Llcenseq _
Kentucky Professional Architects

Licensed

3 Professional

Landscape Architects

Diverse services that grow communities. THRASHER'S GOT IT.

EO! Roof Replacement - EBA2000000001 HHL@\A\%HER




PROJECT AND GOALS

A critical step in meeting your goals is first ensuring we understand them. Thrasher’s team has
thoroughly reviewed the Expression of Interest request and is confident in our ability to deliver the
highest-quality solutions to your problems. We are capable of meeting each goal/objective you
have outlined and feel strongly that you will be satisfied with the outcomes you receive.

We understand your goals for the auditorium renovations needed and will handle them in the
following manner:

GOAL/OBJECTIVE 1

The Thrasher Group will provide all evaluations and determine what type of systems and
contrsuction will be used and whether or not asbestos is present. If asbestos is an issue, we have
a specialist on-staff and ready to perform any studies necessary.

GOAL/OBJECTIVE 2

Our designated designers will a provide a roof system design that will improve the drainage
efficiency and overall layout of the roof.

GOAL/OBJECTIVE 3

Drawings and specifications will be submitted at 35%, 65%, 95%, and 100%. Additionally, our in-
house cost estimator will provide estimating services with each submission.

GOAL/OBJECTIVE 4

Construction Administration always plays a major role in the Thrasher full-services package. This is
a piece that we feel is important to offer for every project, and we consistently bid more projects
than any other firm in the state. Thrasher has the competent professionals your team needs to
ensure your project is constructed correctly and functions as designed.

EO! Roof Replacement - EBA2000000001 - '"'HIJQ\A\%HEIJD\




KEY PERSONNEL

WV PURCHASING

Craig Baker, ALEP
Architecture Division Manager

Joe Sinclair, AlA, NCARB,
LEED AP BD+C, CDT
Project Manager

Amanda Chevraunt, AIA, NCARB
Project Manager

Jim Decker, MBA Brittany Parks, MSc
Construction Estimator Environmental Scientist

[ |

Survey Services Construction Services Environmental Services

EOI Roof Replacement - EBA2000000001 “HRA\%HER



CRAIG BAKER, ALEP

Architecture Division Manager

Education

Bachelor of Science,
Architectural Engineering
Fairmont State University

Advanced Certificate,
Educational Facilities Planning
San Diego State University

Certifications
Accredited Learning
Environment Planner (ALEP)

Affiliations

> American Institute of
Architects - Associate, WV
and National Chapters

> Council of Educational
Facilities Planner

> West Virginia Energy
Services Coalition

EOI Roof Replacement - EBAZ000000001

Craig Baker, ALEP is an experienced designer and manager with an
extensive background working with clients to design, plan, and manage
projects both large and small. As an Accredited Learning Environment
Planner (ALEP), he has a special interest in the functionality and design
of educational facilities.

Craig has worked on a wide variety of projects during his tenure
at Thrasher. His knowledge includes a thorough understanding of
industrial facilities, administrative office spaces, academic building
design, government buildings, residences, medical facilities, and
hospitality.

As manager of Thrasher’s Architectural Division, Craig works hand-
in-hand with staff and clients to ensure projects remain on time
and within budget. In addition to his strong technical skills, Craig's
attention to client communication and responsiveness make him
an excellent manager. He manages coordination of construction,
detailed construction document preparation, bidding, construction
management and contract administration.

Experience

Fairmont State University
Turley Center and Wallman
Hall Roof Renewal

Role: Principal-in-Charge

> Marion County, WV

McDowell County Courthouse
Roof Replacement

Role: Principal-in-Charge

> McDoweel County, WV

Central WV Regional Airport
Authority Yeager Terminal
Roof Rehabilitation

Role: Principal-in-Charge

> Kanawha County, WV

Wirt County High School
Roof Replacement

Role: Principal-in-Charge
> Wirt County, WV

Belington Elementary School
Roof Renovations

Role: Principal-in-Charge

> Barbour County, WV

City of Marietta Fire
Department Roof
Replacement Station 3 and
Station 4

Role: Principal

THRASKER



JOE SINCLAIR, AIA, NCARB, LEED AP BD+C, CDT

Project Manager

Education

Master of Architecture,
Savannah College of Art &
Design

Bachelor of Science,
Architectural Engineering
Fairmont State University

Registrations
Professional Architect:
>  West Virginia

> Virginia

Certifications

> NCARB Certificate

> LEED Accredited
Professional, Building Design
& Construction (GBCI)

> Construction Documents
Technologist (CDT)
Construction Specifications
Institute (CSI)

Affiliations

> Member American Institute
of Architects - West Virginia
Chapter

> Member - United States
Green Building Council
(USGBC) - West Virginia
Chapter

Joe brings 15 years of architectural experience in all phases of design
ranging from commercial renovations, additions, and new construction
to historic preservation and multi- and single-family residential
projects. Joe's resume is built with architectural experience from
Savannah, GA; Atlanta, GA; Charleston, WV; and North Central West
Virginia. Joe joined the Thrasher team in 2017.

Joe is an Irag War Veteran and former member of the West Virginia
Army National Guard where he served as a Combat Engineer and Squad
Leader. In addition to working full-time as an Architect at Thrasher,
Joe serves as an Adjunct Professor in the Construction Management
program at BridgeValley Community & Technical College in South
Charleston, WV. Joe's expertise lies in project design, management,
production, and delivery.

Experience

Upshur County Courthouse
Roof and Chimney
Restoration

Role: Project Architect

> Upshur County, WV

Veterans Affairs National
Cemetery Roof Replacement
Role: Project Architect/
Manager

> Taylor County, WV

WYV Purchasing Building 23
Evaluation

Role: Project Architect

> Raleigh County, WV

Design of the Beech Fork
Lodge and Conference
Center

Role: Project Architect

> Wayne County, WV
Navy Southeast Military

Housing and Community Reception Station Barracks
Centers Role: Project Architect
Role: Project Architect > Muscogee County, GA

> Southeast, USA

Design of Prince Edward
Square Residential/Retail
Mixed-use

Role: Project Manager

> Fredericksburg, VA

Carlisle Barracks Military
Housing and Community
Center

Role: Project Architect

> Cumberland County, PA

EOI Roof Replacement - EBA2000000001

TIRRASIRER



JOE SINCLAIR, AIA, NCARB, LEED AP, CDT

Project Manager

The West Virginia Board of Architects

certifies that

RYAN JOSEPH SINCLAIR

is registered and authorized to practice
Architecture in the State of West Virginia.

In testimony whereof this certificate has beea issued
by the authority of this board.

Certificate Number -

The registration is in good standing until June 30, 2020.

e Wy

Board Administrator

EOI Roof Replacement - EBA2000000001 ][HRA\%HER



AMANDA CHEUVRONT, AIA, NCARB

Project Architect

Amanda Cheuvront, AIA, NCARB is a highly talented project architect
with a portfolio ranging from small interior renovations to large
campus planning endeavors. Over the past decade, Amanda has been
involved with numerous commercial building and healthcare projects
and specializes in educational facility design.

Her experience has included all facets of project development, including
client relations, design proposals, presentations, programming,
project coordination, marketing, feasibility studies, and construction
administration. Her versatility and knowledge working throughout the
Mid-Atlantic region make her a great manager and a powerful addition
to any team.

Education

Master of Science,
Architecture

University of North Carolina at
Charlotte

Experience

Cabell County Career
Technology Center and
Spring Hill Elementary
Renovations

Role: Project Manager/
Architect

> Cabell County, WV

Renovations to St. Marys
Elementary and Belmont
Elementary Schools

Role: Project Manager/
Architect

> Pleasants County, WV

Bachelor of Science,
Architectural Engineering
Fairmont State University

Registrations
Professional Architect:
>  West Virginia

> Virginia

New Explorer Academy
Role: Project Architect

> Cabell County, WV

Oak Hill High School
Additions and Renovations
Role: Project Manager/
Architect

> Fayette County, WV

Certifications
> NCARB Certificate

Southside Elementary School
Additions and Renovations
Role: Project Manager/
Architect

> Cabell County, WV

Affiliations

>  Member - American Institute
of Architects (AIA) - WV
Chapter

> AIA West Virginia's AlA
Safety Assessment Program
Training

Ritchie County Middle/High
School Renovations
Role: Project Manager/

Architect
> Ritchie County, WV

Valley High School
Gymnasium Addition
Role: Project Designer
> Fayette County, WV

The New Ceredo-Kenova
Elementary School

Role: Architect, Contract
Administrator, interiors

> Wayne County, WV

EOI Roof Replacement - EBA2000000001

Midland Trail High School
Additions and Renovations
Role: Project Manager/
Architect

> Fayette County, WV

Valley High School
Additions and Renovations
Role: Project Architect

> Fayette County, WV

THRASKHER



AMANDA CHEUVRONT, AIA, NCARB

Project Architect

The West Virginia Board of Architects

certifies that

AMANDA JO CHEUVRONT

is registered and authorized to practice
Architecture in the State of West Virginia.

In testimony whereof this certificate has been issued

by the authority of this board.

Certificate Number -

The registration is in good standing until June 30, 2020.

Doniff Fesprarctir—

Board Administrator

EO! Roof Replacement - EBA2000000001 - ][HIFD\A\%III:]IEIIQI




JIM DECKER, MBA

Construction Estimator

Education

Master of Business
Administration,

Project Management Emphasis
Fairmont State University

Bachelor of Science,
Civil Engineering
Fairmont State University

Associates Degree,
Mechanical Engineering
Fairmont State University

Registrations
General Contractor:
>  West Virginia

Affiliations

> Leadership Marion County
> Leadership Fairmont State
University

Jim Decker, MBA brings over 25 years of experience in construction
estimating and management for the private and public sectors. He
provides services with inspections, site monitoring, cost control,
schedules, contract administration, payment processing, shop and
coordination drawings, change orders and project reports.

His role as a construction estimator allows for clients to be able to
recognize a true price when it comes to their projects. Jim is also
a Licensed General Contractor in the State of West Virginia. As a
General Contractor he is able to oversee the day-to-day functions of
the construction site.

Previously, Jim was the facilities director at a local educational
institution for 10 years. Jim relates well with his clients because he
approaches the situation from both a consultant and client perspective.

Experience

Fairmont State University
Turley Center and Wallman
Hall Roof Renewal

Role: Construction Estimator
> Marion County, WV

Dominion Natrium Plant
Processing Facility Additions
Role: Construction Estimator
> Monongalia County, WV

Fairmont State University
Library Renovations

Role: Construction Estimator
> Marion County, WV

Marion County Health
Department Renovations
Roof Replacement

Role: Construction Estimator

> Marion County, WV Harrison County Courthouse

Renovations
MVA Shinnston Clinic Role: Construction Estimator
Renovations > Harrison County, WV

Role: Construction Estimator
> Harrison County, WV

EOI Roof Replacement - EBA2000000001
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BRITTANY PARKS, M.SC.

Environmental Scientist

Education

Master of Science,
Agronomy

West Virginia University

Bachelor of Science,

Environmental Protection and

Horticulture
West Virginia University

Registrations

Licensed Asbestos Building

Inspector
>  West Virginia

Licensed Asbestos Hazard
Evaluation Specialist
> Ohio

Licensed Asbestos Air
Clearance Monitor
>  West Virginia

Affiliations
> Soil Science Society of
America

> Crop Science Society of

America
> Agronomy Society of
America

Brittany Parks is an Environmental Scientist for The Thrasher Group.
During Brittany’s professional career, she has worked on a range of
projects in the fields of agronomy, remediation, environmental site
assessments, asbestos, multimedia sampling, West Virginia Department
of Environmental Protection (WVDEP) Voluntary Remediation Program
(VRP), and most recently, project management.

Since coming to Thrasher, Ms. Parks has been heavily involved with
remediation projects and is actively working toward obtaining her
LRS certification. Brittany has also worked diligently on various Phase
I and Phase Il Environmental Site Assessments, Asbestos Inspection
Reports, Anti-Degradation Reports, VRP documents (agreements,
applications, work plans, and sampling analysis reports), and several
permitting documents, such as SWPPPs,

Previously, Brittany worked as an Environmental Technician for a
Washington, D.C.-based firm on a large class-action settlement project
in northcentral West Virginia. Her experience in this role included
performing soil and air sampling, QA/QC and oversight for various
topsoil and interior remediation projects, asbestos inspections, and
air clearance monitoring, anti-degradation reviews, and evaluating
permits and compliance issues.

Aside from her work in the field, Ms. Parks has experience with
conducting and mediating town hall meetings and site-specific client
meetings. She also has experience lecturing and speaking at seminars
about her thesis, “Grazing Impacts on Sediment Production and Runoff
from Single and Mixed Species Grazing.”

Experience

Gilmore Building Asbestos Wadestown Roadway
Inspection Improvements Asbestos
Role: QA/QC Inspections

Role: Asbestos Inspector

> Asbestos Inspections
> Asbestos Inspections

Salvation Army Asbestos
Inspection

Role: Project Manager

> Asbestos Inspections

West Virginia University
Hospital Asbestos Inspection
Role: Asbestos Inspector

> Asbestos Inspections

EOI Roof Replacement - EBA2000000001
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PROJECT EXPERIENCE

initial photo - project in progress

City of Morgantown Public Safety Building
Roof Renovations

Mr. Damien Davis, City Engineer

389 Spruce Street | Morgantown, WV 26505
304-284-7412

The City of Morgantown hired The Thrasher Group to demonstrate their proficiency in architecture
and design to renovate the Morgantown Public Safety Building. The issues that needed addressed
were water causing the roof to leak, thermal comfort throughout the building, and to design a fiscally
viable facility.

Thrasher’s Architecture team worked alongside the client and sub-consultants to estimate the cost
of construction and renovations. Following the cost analysis, it was determined the project needed to
be divided into two phases until a second round of funding transpired. Our team began to prioritize
aspects of the project to fully utilize their services throughout phase one.

Our team addressed the leaks in the roof and replaced the old rooftop HVAC units during the
initial phase of the project. The replacements were immediately tested, adjusted, and balanced. To
strategize the second phase of the project, our team used infrared scanning to identify areas of
heat loss in the building. Thrasher plans to replace additional components of the HVAC system to
maximize thermal comfort in the Public Safety Building.

EOI Roof Replacement - EBA2000000001 '"'HIJI_D‘A\%HER




PROJECT EXPERIENCE

Wirt County Board of Education
Re-roof of Wirt County High School and
Primary/Middle School

Ms. Maryjane Pope-Albin, Superintendent
389 Mulberry Street | Elizabeth, WV 26143
304-275-4279

Thrasher was hired by the Wirt County Board
of Education to re-roof both the Wirt County
High School and Middle/Primary School. This
project includes the replacement of all roofs at
these schools with new 20-year membrane and sl T
adding new insulation to increase the amount EE EEarpEr BB El!ll R
of thermal performance in the buildings. B EEECENE BT EEN |
Also included as part of this project is the B e T wl
replacement of rooftop HVAC equipment, '
controls,

and a fire alarm system.

This project is the combination of two SBA
funded projects, a 2014 MIP Grant, and a 2015
Needs Grant.

iEOI_Roof Replacement - EBA2000000001 _-"_HIJQ\A\%HELQ\




PROJECT EXPERIENCE

Fairmont State University

Re-roof of Wallman and Turley Center
Buildings

Mr. Tom Tucker, Physical Plant Director
1201 Locust Avenue | Fairmont, WV 26554
304-367-4139

Thrasherwashired by Fairmont State University
to complete a re-roof on two buildings located
on their main campus. The buildings had been
out of roof warranty for quite some time and
the existing roofs had been on the building for
their potential life spans. They were staring to
have issues with leaking, wear, and tear, which
was a potential problem for the building. To
address these issues, FSU needed to have the
roofs replaced and new warranties provided.

To complete this project, Thrasher utilized a
new type of self-adhering EPDM roofing that
is not commonly used in this area of the state.
They used self adhering EPDM vs. that tradition
glued down EPDM membrane system. This was
used for two reasons: efficiency and safety.
Using the self-adhering EPDM makes for a
quicker process as compared to the traditional
glued-down membrane system. Additionally,
staff and students were continually occupying
the buildings, so their safety and comfort was
a priority. By using this method of roofing,
there was less potential to put off fumes that
would interfere with the buildings’ use.

EOI Roof Replacement - EBA2000000001
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PROJECT EXPERIENCE

Pendleton County Nursing Home
Roof Replacement & HVAC

Ms. Anna Mae Harman

141 Maple Avenue | Franklin, WV 26807
304-358-2322

This project includes design and construction
of a new rooftop heating, ventilation and air
conditioning system, and metal enclosure
for the ductwork for approximately 28,000
square feet of the existing Pendleton Nursing
Home.

The new roof enclosure work consisted of
constructing 5,900 square feet of metal
framed cupola type structures with metal
studs, batt insulation, non-combustible
sheathing for floor, and walls and removal of
the existing roof within the enclosed area.

The roof outside of the enclosure was also
replaced. This project consisted of removing
the existing EPDM roofing, patching existing
insulation, adding tapered insulation, and re-
roofing.

EOI Roof Replacement - EBA2000000001 '"'HF‘A\%HER



PROJECT EXPERIENCE

City of Clarksburg Water Board
Roof Replacements

Mr. Paul Howe, President

1001 S Chestnut St, Clarksburg, WV 26301
304-623-371

Thrasher was hired by the City of Clarksburg
Water Board to design and bid a complete
ballasted roof replacement for four buildings
located on the Water Board’s property. As
part of this project, Thrasher also replaced
all of the aluminum building coping and re-
used the existing rock ballast which reduced
construction costs. The total area of the roof
replacements came to 32,000 SF of ballasted
EPDM rubber roofing.

The first building completed was a muliti-level
administration building and chemical lab. This
particutar building had multiple levels, HVAC
curbs, and rooftop equipment that made
for quite a challenge. The second building
completed was the Water Board’s maintenance
garage that had a single slope EPDM roof.

EOI Roof Replacement - EBAZ000000001
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PROJECT EXPERIENCE

Grafton Housing Authority

Roof Replacement of the Elizabeth Cather Towers
Mr. Frank Mayle, Executive Director

131 East Main Street | Grafton, WV 26354
304-265-1045

In 2015, Thrasher was hired by the Grafton Housing Authority to complete a roof replacement on the
Elizabeth Cather Towers. Initially, Thrasher did a complete site investigation of the existing roof to
take core samples in different locations to determine the makeup of the roof. At that time, Thrasher
also did field dimensions of the existing roof to begin developing drawings. The team then prepared
both demolition and construction drawings and project specifications.

Ultimately, Thrasher completed the design and bidding and helped the Grafton Housing Authority
hire a contractor that removed the entire 12,000 SF roof down to the existing concrete deck and
replaced it with a fully adhered EPDM roof over tapered insulation.

EOI Roof Replacement - EBA2000000001 HHF‘A\%HER



VARIOUS ROOF PROJECT EXPERIENCE

Roof Parapet
Replacement Repair
Pleasants County Voc/Tech Center X X
Philip Barbour High School x
Pleasants County Middie School

Facility Re-Roofing  Skylights

Belmont Elementary School
St. Mary’s High School

St. Mary’s Elementary School
Gilmore Elementary School x X
Ravenswood Middle School

Ravenswood High School

Ripley Elementary School

Kenna Pre-School x

Fairplain Elementary School x

Chester Jr. High School X
Capon Bridge Middle School

Romney Jr. High School x
Romney Elementary School

Bridge Street Middle School

Ritchie Elementary School

X X X X X X X X X X ¥ X X X X X

x X X X

Madison Elementary School

Fairmont Senior High School x X

x

Paw-Paw Elementary School
Pleasant View Elementary School X

Tomahawk Elementary School X
North Middle School X

Van Horn Elementary b 4

EOI Roof Replacement - EBA2000000001 '“'HLQ\A\%—I‘L_.‘IE_R




REFERENCES

Wirt County Board of Education

Ms. Maryjane Pope-Albin, Superintendent
389 Mulberry Street | Elizabeth, WV 26143
304-275-4279

Fairmont State University

Mr. Tom Tucker, Physical Plant Director
1201 Locust Avenue | Fairmont, WV 26554
304-367-4139

City of Morgantown Public Safety Building
Mr. Damien Davis, City Engineer

389 Spruce Street | Morgantown, WV 26505
304-284-7412
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