



# Cost Sheet

West Virginia Department of Health and Human Resources  
Solicitation Number: CRFP 0511 BMS2000000001  
February 27<sup>th</sup>, 2020

GeoH, LLC  
8801 N Meridian Street #209  
Indianapolis, IN 46260

(317) 455-3218



Table 13: Total Cost

GEOH		
Implementation Cost (All Inclusive) – 6 Months		
1. Payment Milestone Total (see Table 14) 2. Project Management Recurring Deliverables Total (see Table 15) 3. Training and Meeting Facility  <b>Total Not to Exceed 6-Month Implementation Cost</b> <i>(Sum of Expense Costs.)</i>	<b>Cost</b>	
	<b>1</b>	<b>\$495,000</b>
	<b>2</b>	<b>\$63,980</b>
	<b>3</b>	<b>\$72,000</b>
	<b>T</b>	<b>\$630,980</b>
Operation Costs		
Contract Year	Monthly Operations Cost	Annual Cost
	<b>Enhancement Cost</b> <i>(Use Tables 16 and 17 to calculate)</i>	<i>(Sum of Monthly Operation Cost and Cost of all Enhancement hours for each year.)</i>
<b>Base Contract Period:</b> <b>Base 1<sup>st</sup> year</b> (excluding 6 month implementation): (See Instruction 1.6)	\$ <u>47,666.66</u> x 6	<b>\$286,000</b>
	\$ <u>143</u> (2,000 hours)	
<b>Base Year 2:</b> (See Instruction 1.6)	\$ <u>36,666.66</u> x 12	<b>\$440,000</b>
	\$ <u>110</u> (4,000 hours)	
<b>Base Year 3:</b> (See Instruction 1.6)	\$ <u>36,666.66</u> x 12	<b>\$440,000</b>
	\$ <u>110</u> (4,000 hours)	
<b>Base Year 4:</b> (See Instruction 1.6)	\$ <u>36,666.66</u> x 12	<b>\$440,000</b>
	\$ <u>110</u> (4,000 hours)	
<b>Base Year 5:</b> (See Instruction 1.6)	\$ <u>36,666.66</u> x 12	<b>\$440,000</b>
	\$ <u>110</u> (4,000 hours)	
<b>Optional Renewal Year 1:</b> (See Instruction 1.6)	\$ <u>36,666.66</u> x 12	<b>\$440,000</b>
	\$ <u>110</u> (4,000 hours)	
<b>Optional Renewal Year 2:</b> (See Instruction 1.6)	\$ <u>36,666.66</u> x 12	<b>\$440,000</b>
	\$ <u>110</u> (4,000 hours)	
<b>Optional Renewal Year 3:</b> (See Instruction 1.6)	\$ <u>36,666.66</u> x 12	<b>\$440,000</b>
	\$ <u>110</u> (4,000 hours)	
<b>Total Operations Cost</b> <i>(Sum of Operations Costs for all Contract Years)</i>		<b>\$3,996,980</b>



Table 13: Total Cost

GEOH		
Implementation Cost (All Inclusive) – 6 Months		
1. Payment Milestone Total (see Table 14) 2. Project Management Recurring Deliverables Total (see Table 15) 3. Training and Meeting Facility  <b>Total Not to Exceed 6-Month Implementation Cost</b> <i>(Sum of Expense Costs.)</i>	<b>Cost</b>	
	<b>1</b>	<b>\$495,000</b>
	<b>2</b>	<b>\$63,980</b>
	<b>3</b>	<b>\$0</b>
	<b>T</b>	<b>\$558,980</b>
Operation Costs		
Contract Year	Monthly Operations Cost Enhancement Cost <i>(Use Tables 16 and 17 to calculate)</i>	Annual Cost <i>(Sum of Monthly Operation Cost and Cost of all Enhancement hours for each year.)</i>
Base Contract Period: <b>Base 1<sup>st</sup> year</b> (excluding 6 month implementation): (See Instruction 1.6)	$\$ 47,666.66 \times 6$ $\$ 143 \quad (2,000 \text{ hours})$	<b>\$286,000</b>
<b>Base Year 2:</b> (See Instruction 1.6)	$\$ 36,666.66 \times 12$ $\$ 110 \quad (4,000 \text{ hours})$	<b>\$440,000</b>
<b>Base Year 3:</b> (See Instruction 1.6)	$\$ 36,666.66 \times 12$ $\$ 110 \quad (4,000 \text{ hours})$	<b>\$440,000</b>
<b>Base Year 4:</b> (See Instruction 1.6)	$\$ 36,666.66 \times 12$ $\$ 110 \quad (4,000 \text{ hours})$	<b>\$440,000</b>
<b>Base Year 5:</b> (See Instruction 1.6)	$\$ 36,666.66 \times 12$ $\$ 110 \quad (4,000 \text{ hours})$	<b>\$440,000</b>
<b>Optional Renewal Year 1:</b> (See Instruction 1.6)	$\$ 36,666.66 \times 12$ $\$ 110 \quad (4,000 \text{ hours})$	<b>\$440,000</b>
<b>Optional Renewal Year 2:</b> (See Instruction 1.6)	$\$ 36,666.66 \times 12$ $\$ 110 \quad (4,000 \text{ hours})$	<b>\$440,000</b>
<b>Optional Renewal Year 3:</b> (See Instruction 1.6)	$\$ 36,666.66 \times 12$ $\$ 110 \quad (4,000 \text{ hours})$	<b>\$440,000</b>
<b>Total Operations Cost</b> <i>(Sum of Operations Costs for all Contract Years)</i>		<b>\$3,924,980</b>



Table 14: Implementation – Payment Milestones

Payment Milestones			
Description <i>Draft versions and maintenance of Deliverables are to be included in cost. All deliverables (other than D001 Project Kickoff Meeting) are listed alphabetically within milestone. No sequence expectations are implied.</i>		Payment Milestone Cost	Individual Deliverable Cost
<b>Task Group 1 - Project Initiation and Project Management Plan</b>			
<b>Payment Milestone 1: Project Initiation Complete</b>		\$106,500	
D001	Project Kickoff Meeting		\$41,250
D002	Change Management Plan		\$5,900
D003	Communication Management Plan		\$5,900
D004	Cost Management Plan		\$5,900
D005	Documentation Management Plan		\$4,900
D006	Modularity and Reusability Plan		\$5,000
D007	Project Work Plan		\$5,500
D008	Quality Management Plan		\$5,500
D009	Risk and Issue Management Plan		\$5,500
D010	Schedule Management Plan		\$5,500
D011	Scope Management Plan		\$5,250
D012	Staffing Management Plan		\$5,200
D013	Stakeholder Management Plan		\$5,200
<b>Task Group 2 – Solution Planning</b>			
<b>Payment Milestone 2: Solution Planning 1</b>		\$68,500	
D014	Data Management Plan (including Governance and Quality)		\$12,500
D015	Data Security, Privacy, and Confidentiality Plan		\$9,000
D016	Incident Management Plan		\$9,000
D017	Master Test Plan (Testing Management Plan)		\$9,000



D018	Privacy Impact Analysis		\$12,500
D019	Requirements Gap Analysis Document		\$8,000
D020	Requirements Management Plan		\$8,500
<b>Payment Milestone 3: Solution Planning 2</b>		\$58,500	
D021	Requirements Specification Document		\$10,000
D022	Requirements Traceability Matrix		\$10,000
D023	Safeguard Procedures Report		\$7,000
D024	Security Plan		\$11,500
D025	System Backup and Record Retention Plan		\$11,000
D026	System Requirement Document/Backlog User Stories or Use Cases		\$9,000
<b>Task Group 3 – Solution Design, Testing, and Operational Readiness 1</b>			
<b>Payment Milestone 4: Solution Design, Testing, and Operational Readiness 1</b>		\$44,000	
D027	Capacity Plan		\$5,500
D028	Configuration Management Plan		\$5,500
D029	Data Conversion Plan		\$5,500
D030	Data Conversion Test Cases		\$5,500
D031	Data Conversion Test Results		\$5,500
D032	Database Design Document and Data Models		\$5,500
D033	Detailed System Design Document		\$5,500
D034	Disaster Recovery and Business Continuity Plan		\$5,500
<b>Payment Milestone 5: Solution Design, Testing, and Operational Readiness 2</b>		\$39,000	
D035	Federal Certification and Review Management Plan		\$9,000
D036	Interface Inventory		\$5,000
D037	Load and Stress Test Cases		\$5,000
D038	Load and Stress Test Results		\$5,000
D039	Operational Readiness Plan		\$5,000



D040	Operational Readiness Test Scripts		\$5,000
D041	Operational Readiness Test Results		\$5,000
<b>Payment Milestone 6: Solution Design, Testing, and Operational Readiness 3</b>		\$45,000	
D042	Regression Test Cases		\$4,000
D043	Regression Test Results		\$5,000
D044	Reports and Forms Inventory		\$5,000
D045	System Integration Plan		\$6,000
D046	System Integration Test Cases		\$5,000
D047	System Integration Test Results		\$5,000
D048	Training Management Plan		\$5,000
D049	User Acceptance Test Cases		\$5,000
D050	User Acceptance Test Results and Letter of Completion		\$5,000
<b>Task Group 4 – Solution Deployment</b>			
<b>Payment Milestone 7: Deployment 1</b>		\$44,500	
D051	Cutover Play Book		\$8,900
D052	Federal Review Supporting Documentation		\$8,900
D053	Implementation Certification Letter		\$8,900
D054	Implementation Plan (Rollout Plan)		\$8,900
D055	Operations Change Management Plan		\$8,900
<b>Payment Milestone 8. Deployment 2</b>		\$44,500	
D056	Operational Milestone Review		\$8,900
D057	Product Screenshots, Reports, and Data Certification		\$8,900
D058	Report Distribution Schedule		\$8,900
D059	Solution Health Monitoring Plan		\$8,900
D060	System Operations Plan		\$8,900
<b>Payment Milestone 9: Deployment 3</b>		\$44,500	
D061	System and User Documentation		\$8,900



D062	Training Materials		\$8,900
D063	Training Report		\$8,900
D064	Training Schedule		\$8,900
D065	Turnover and Closeout Management Plan		\$8,900
<b>Total Payment Milestone Costs</b>			<b>\$495,000</b>

### Cost Report Acknowledgement

SOLICITATION NO.; CRFP 0511 BMS2000000001

GeoH, LLC  
Company

Doug Rowe, Co-Founder  
Representative Name, Title

(317) 455-3218 / Fax: (317) 732-7156  
Contact Phone / Fax Number

February 24<sup>th</sup>, 2020  
Date



Table 15: Implementation – Project Management Recurring Deliverables

<b>Project Management: Recurring Deliverables</b>			
<b>Description:</b> This table includes recurring status reports and the deliverables mandating updates throughout Implementation.		<b>Total Cost:</b> Total Cost will be broken into a DDI PM Monthly Invoice.	<b>Recurring Deliverable Cost</b>
<b>Task Group 5 – Project Monitor &amp; Control</b>			
<b>Payment – Monthly Implementation Project Management Invoice</b>		\$63,980	
D066	Project Schedule		\$12,500
D067	Project Status Reporting (Weekly and Monthly)		\$10,000
D068	Risk Register/Exception Plan		\$5,500
D069	Updated Project Management Components		\$10,000
D070	Updated Requirements Traceability Matrix		\$10,000
D071	Updated Training Management Plan		\$15,980





Table 16: Operations – Software Modifications and Enhancements Pool Cost (by Staff Role and Rate)

Contract Year	Account Manager			Project Manager			Quality Assurance		
	Hours	Rate	Cost	Hours	Rate	Cost	Hours	Rate	Cost
Base Contract Period:									
Base 1 <sup>st</sup> year	100	\$143	\$14,300	300	\$143	\$42,900	200	\$143	\$28,600
Base Year 2	200	\$110	\$22,000	600	\$110	\$66,000	400	\$110	\$44,000
Base Year 3	200	\$110	\$22,000	600	\$110	\$66,000	400	\$110	\$44,000
Base Year 4	200	\$110	\$22,000	600	\$110	\$66,000	400	\$110	\$44,000
Optional Renewal Year 1	200	\$110	\$22,000	600	\$110	\$66,000	400	\$110	\$44,000
Optional Renewal Year 2	200	\$110	\$22,000	600	\$110	\$66,000	400	\$110	\$44,000
Optional Renewal Year 3	200	\$110	\$22,000	600	\$110	\$66,000	400	\$110	\$44,000

Contract Year	Developer			Project Coordinator		
	Hours	Rate	Cost	Hours	Rate	Cost
Base Contract Period:						
Base 1 <sup>st</sup> year	1300	\$143	\$185,900	100	143	\$14,300
Base Year 2	2600	\$110	\$286,000	200	110	\$22,000
Base Year 3	2600	\$110	\$286,000	200	110	\$22,000
Base Year 4	2600	\$110	\$286,000	200	110	\$22,000
Optional Renewal Year 1:	2600	\$110	\$286,000	200	110	\$22,000
Optional Renewal Year 2:	2600	\$110	\$286,000	200	110	\$22,000
Optional Renewal Year 3:	2600	\$110	\$286,000	200	110	\$22,000



Table 17: Operations – Software Modifications and Enhancement Pool  
Total Cost (By Contract Year)

<b>Total Enhancement Cost</b>		
<b>Contact Year</b>	<b>Total Hours</b>	<b>Total Cost</b>
Base Contract Period: Base 1st year	2000	\$286,000
Base Year 2:	4000	\$440,000
Base Year 3:	4000	\$440,000
Base Year 4:	4000	\$440,000
Base Year 5:	4000	\$440,000
Optional Renewal Year 1:	4000	\$440,000
Optional Renewal Year 2:	4000	\$440,000
Optional Renewal Year 3:	4000	\$440,000