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1. Instructions

Vendor: ‘InductiveHealth Informatics, Inc.
Please refer to the RFP document for details describing the services and scope of the Enterprise Data Solution in accordance with this Cost
Workbook. In addition to the items below, the DHHR expects Vendors to review the Cost Proposal Instructions in the RFP.

No. Instructions Location
This Microsoft Excel Cost Workbook contains multiple worksheets designed to provide a robust
understanding of the costing models used by the Vendor. Use of this Cost Workbook is essential for DHHR

! to evaluate the Vendor's proposal, and it is essential the Vendor use this form in preparing its pricing All tabs
response to this RFP.
Completion of the DHHR's Cost Workbook is mandatory. Any cost-related data including the completed

2 DHHR Cost Workbook must only be submitted with Package 2: Cost Proposal as per the RFP. All tabs
The worksheet labeled TOC (Table of Contents) contains brief descriptions of each spreadsheet, as well as

3 convenient one-click navigation of the Cost Workbook. Vendors must enter their "Vendor Name" in each All tabs

worksheet.

Each worksheet is designed to elicit specific pricing information related to the RFP. If the Vendor's typical
pricing model does not normally charge for a specific element provided within this workbook, then please
4 provide a statement in the "Cost Assumptions" tab regarding the Vendor's methodology of charging for All tabs
that element (e.g., not applicable, no additional charge).

The "Cost Summary" tab will be automatically calculated using the information entered on the other
worksheets. Vendor must not change or modify content on this tab.

DHHR will use the "Labor Rates" supplied by the Vendor as a rate card for all future change requests, this
6 includes statement of work covering the delivery and integration of additional data sources not identified 3. Labor Rates
during the solution's initial implementation.

Project deliverables will be charged using a firm-fixed-price. It is expected that the proposed cost per

7 deliverable is all inclusive of initial submission and any updates or maintenance required. Payments will
be made using a deliverables-based approach.

2. Cost Summary

4. Project
Deliverables
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\' West Virginia Department of Health & Human Resources - Enterprise Surveillance System RFP

1. Instructions

Vendor: inductiveHealth Informatics, Inc. ] ,
Please refer to the RFP document for details describing the services and scope of the Enterprise Data Solution in accordance with this Cost
Workbook. In addition to the items below, the DHHR expects Vendors to review the Cost Proposal Instructions in the RFP.

The list of deliverables provided in this document are deliverables DHHR has identified as critical for the

. 4. Project
8 Enterprise Data Solution. All tasks associated with the implementation services proposed must be . .
| . . . Deliverables
included in the total one-time cost for that service.
g Maintenance and Operations service fees will be calculated based on the Labor Rate and the required 5. Maint & Ops
number of Vendor hours expended per year. Payments will be made monthly. Support

If the total implementation period is longer than 12 months, the Vendor is required to provide an

10 assumption in Tab 10. Assumptions stipulating that part of Year 2 will be implementation costs. DHHR will 10. Assumptions
. . . Assu
then understand that part of Year 2 M&O costs will be a smaller figure for the months left in Year 2. P

The Vendor should provide details pertaining to the assumptions, expectations, and performance

parameters that have been used as the basis for the pricing. Please note that the Vendor's response to this
11 Cost Workbook will not be considered an actual commitment to perform the project, but WILL BE 10. Assumptions
considered a costing model and pricing structure commitment, if it is the selected Vendor.
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Attachment A: Cost Workbook

Vendor: InductiveHealth informatics, Inc.

-** U Ndtes
The costs on this worksheet will be automatically calculated using the information entered on the other worksheets. It is the responsibility of the Vendor
to ensure spreadsheet calculations are correct.

Total Cost Summary

Description plementation \ce & Operations - Base Term Optional Term 1 D | Term 2 Optional Term 3 Total Costs
Year(s) 1-2 | Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
Project Deliverables & Project Man. it > 2,943,963.16 $ 2,943,963.16
Maintenance and Operations Support $ 154527500 | § 1,505494.92 | § 1,536,673.39 | § 1,582,773.59 | & 1,630,256.80 | 5 1,679,164.50 | $ 1,729,539.44 | $ 11,209,177.63
Hosting and Disaster Recovery $ 186,600.00 | $  192,198.00 [ $ 197,963.94 | $ 203,902.86 [ $ 210,01994 | § 21632054 | $  222,810.16 | $  229,494.46 | $ 1,659,309.91
Packaged Software 5 48292500 | 5 49741275 | $ 51233513 | § 527,705.19 | $  543,536.34 | § 559,842.43 | § 576,637.71 | §  593,936.84 | 5 4,294,331.39
d’ 3613,488.16 | $ 2,234,885.75 | § 2,215793.99 | § 2,268,281.43 | § 2,336,329.88 | § 2,406,419.77 | § 2,478,612.37 | $ 2,552,970.74 | § 20,106,782.08
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Attachment A: Cost Workbook
Vendor: InductiveHealth informatics, Inc.

Implementation Services aintenance a

d Op o e
Hourly Rates ou a
Staff Position Rate Staff Position Year1 Yoar 2 Yoar 3 Year 4 Year 5 Year 6 Year 7 Year 8

Account Manager $ 275.00 Account M $ 27500 | $ 283.25 [ $ 29175 | 5 300.50 | $ 308.51 | § 318.80 | § 32836 | $ 338.22
Project Manager $ 24112 Project Manager $ 24112 | 3 24835 | S 255.8U | $ 263.48 | $ 27138 | $ 27852 | % 28791 | $ 296.55
Business Lead $ 219.85 Business Lead $ 21995 | $ 22655 | $ 23334 | $ 24035 | $ 24756 | $ 254.98 | § 26263 | $ 270.51
Technical Lead $ 243.67 Technical Lead $ 243.67 | $ 250.98 | $ 25851 | 266.26 | $ 27425 | $ 28248 | § 290.95 | § 299.68

I ion Manager $ 21874 I ion Manager $ 21874 | $ 22530 | 3 23208 | § 239.02 | $ 246,19 | § 253.58 | § 26119 | $ 269.02
Quality Assurance Manager $ 159.34 Quality Assurance Manager $ 159.34 | § 164.12 | $ 169.04 | 174.12 | $§ 179.34 | $ 18472 | 8 190.26 | $ 19597
Operations M $ 24750 Operations Manager $ 247.50 | $ 25493 | $ 26257 | $ 27045 | § 27856 | S 286.92 | $ 29553 | § 304.39
Document M Lead | § 182.60 Document Management Lead | $ 182.60 | $ 188.08 | $ 193.72 | § 199.53 | $ 20552 | § 21168 | $ 218.03 | § 224,57
Testing Manager $ 159.34 Testing M $ 159.34 | § 164.12 | $ 169.04 | § 17412 | $ 17934 | $ 18472 | $ 190.26 | $ 195.97
Information Security information Security
Architect/Privacy Data Architect/Privacy Data
Protection Officer $ 280.50 Protection Officer $ 280.50 | $ 28892 | $ 297.58 | $ 306.51 | $ 31571 | $ 32518 | $ 33493 | $ 344,98 |
Systems Analyst $ 13375 Systems Analyst $ 13375 | S 137,76 | $ 14190 | § 146.15 | $ 150.54 | $ 155.05 | & 159.70 | § 164.50
Sr. Systems Analyst $ 187.25 Sr. Systems Analyst S 187.25 | § 192.87 | § 198,65 | $ 204.61 | $ 210.75 | $ 217.07 | S 22359 | $ 230.29
Public Health Subject Matter
Expert 5 267.50 Public Health Subject Matter Ex $ 267.50 | § 27553 | $ 28379 | § 29230 | $ 30107 | $ 31011 | $ 31941 | $ 328.99
Developer $ 149.80 Developer s 149.80 | $ 154.29 158.92 | $ 163.69 | $ 168.60 | $ 173.66 | S 178.87 | § 184.24
Business Analyst $ 14445 |Business Analyst |s 14450 | § 148.84 15330 | 157.90 | 162,64 | 16752 | $ 17254 | ¢ 177.72
Data Analyst $ 117.70 |pata Analyst B 117.70 | $ 121.23 124.87 | $ 12861 | $ 13247 | § 13645 | § 140.54 | $ 144.76

| _Wates I

This tab must be used to provide contractor/subcontractor hourly labor rates for the various classifications and grades of personnel. Applicable purchase,
delivery, tax, services, safety, license, travel, per diem, Vendor's staff training, project facility, and any other expenses associated with the delivery and
implementation of the proposed items must be included in the Vendors costs and fixed hourly rates.

As perthe RFP, DHHR will use the "Labor Rates" supplied by the Vendor as a rate card for all future change requests leveraging the Software Modifications
and Enhancements Pool and statement of work covering the Delivery and Integration of Additional Data Sources not identified during the solution's initial

implementation.

Vender may include additional roles to describe the various classifications and grades of its persennel. Vendors may insert additional rows as required (e.g.,
a Senior-Level Programmer and a Junior-Level Programmer require two separate rows).

It is the responsibility of the Vendor to ensure spreadsheet calculations are correct.
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Attachment A: Cost Workbook
Vendor: InductiveHealth Informatics, Inc.

Project Deliverables

Description
Draft versions and maintenance of Deliverables are to be included in cost i i
. . . ), , - . Estimated Hours Estimated
Deliverables are listed alphabetically within milestone, no sequence expectations are implied. Total Cost Deliverable Cost .
The deliverables within each payment milestones will be updated to streamline with the to Complete ERHIBEC st
Vendor's submitted RFP response, Initial Work Plan (Attachment E).
Task Group 1- Project Initiation and Planning -

Payment Milestone 1: Project Initiation Complete S 350,578.55
D001 Project Kick-off Meeting S 11,817.25 52 4/13/2022
D002 Project Charter S 7,878.17 35 4/24/2022
D003 Change Control Plan S 47,269.02 207 4/7/2022
D004 Communication Management Plan S 23,634.51 104 4/10/2022
D005 Cost Management Plan S 11,817.25 52 4/13/2022
D006 Documentation Management Plan S 39,390.85 173 4/18/2022
D007 Project Work Plan S 39,390.85 173 4/23/2022
D008 Quality Management Plan S 15,756.34 69 4/26/2022
D009 Risk and Issue Management Plan S 23,634.51 104 4/29/2022
D010 Schedule Management Plan S 23,634.51 104 5/2/2022
D011 Scope Management Plan S 39,390.85 173 5/7/2022
D012 Stakeholder Management Plan/Stakeholder Analysis S 39,390.85 173 5/12/2022
D013 Staffing Management Plan S 27,573.59 121 5/17/2022

Task Group 2 - Solution Planning

Payment Milestone 2: Solution Planning 1 S 315,917.56
D014 Data Management Plan S 69,242.20 317 5/18/2022
D015 Security, Privacy, and Confidentiality Plan S  21,638.19 99 5/23/2022
D016 Incident Management Plan S 21,638.19 99 5/28/2022
D017 Privacy Impact Analysis S 43,276.38 198 6/2/2022
D018 Requirements Gap Analysis Document S 43,276.38 198 6/7/2022
D019 Requirements Management Plan S 73,569.84 337 6/24/2022
D020 Training Management Plan S 413,276.38 198 6/29/2022

Payment Milestone 3: Solution Planning 2 S 246,675.36
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D021 Master Test Plan

D022 Requirements Specification Document

D023 Requirements Traceability Matrix

D024 Security Plan

D025 System Architecture Plan

D026 System Back-up and Records Retention Plan

D027 System Requirement Document/Back-log User Stories or Use Cases

Task Group 3 - Solution Design, Testing, and ﬁnﬂom

Payment Milestone 4: Solutlon Des:gn Testing, and Operations 1

S 625,173.31

D028 Business Process Models

D029 Capacity Plan

D030 Configuration Management

D031 Data Conversion Plan

D032 Data Conversion Test Cases

D033 Data Conversion Test Results

D034 Database Design Document and Data Models
D035 Detailed System Design Document

D036 Disaster Recovery and Business Continuity
D037 Interface Inventory

Payment Milestone 5: Solution Design, Testing, and Operations 2

S 364,684.43

D038 Load and Stress Test Cases

D039 Load and Stress Test Results

D040 Operational Readiness Plan

bo41 Operational Readiness Test Scripts
D042 Operational Readiness Test Results

Payment Milestone 6: Solution Design, Testing, and Operations 3

5 293,049.99

D043 Regression Test Cases

D044 Regression Test Results

D045 Reports and Forms Inventory

D046 System Integration Plan

D047 System Integration Test Cases

D048 System Integration Test Results

D049 User Acceptance Test Cases

D050 User Acceptance Test Results and Letter

Attachment A_Cost Workbook - final xisx
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S 69,242.20 317 7/15/2022
S 21,638.19 929 7/20/2022
S 21,638.19 99 7/20/2022
S 23,802.01 109 7/25/2022
S 23,802.01 109 7/25/2022
S 43,276.38 198 7/30/2022
$

43,276.38 8/4/2022

S 104,195.55 484 7/20/2022
S 32,561.11 151 7/25/2022
S 32,561.11 151 7/30/2022
S 65,122.22 302 8/4/2022
S 65,122.22 302 8/9/2022
S 65,122.22 302 8/14/2022
S 65,122.22 302 8/19/2022
S 65,122.22 302 8/24/2022
S 65,122.22 302 8/29/2022
$

65,122.22 302 9/3/2022

$ 104,195.55 484 9/19/2022
S 65,122.22 302 9/24/2022
S 65,122.22 302 9/29/2022
S 65,122.22 302 10/4/2022
S

65,122.22 302 10/9/2022

S 32,561.11 151 10/14/2022
S 32,561.11 151 10/19/2022
S 32,561.11 151 10/24/2022
S 65,122.22 302 10/29/2022
S 32,561.11 151 11/3/2022
S 32,561.11 151 11/8/2022
S 32,561.11 151 11/13/2022
S 32,561.11 151 11/18/2022
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Task Group 4 - Solution Deployment
Payment Milestone 7: Deployment 1
D051 Cut over Play Book S 80,468.80 370 10/19/2022
D052 Federal Review Supporting Documentation S 25,146.50 116 10/24/2022
D053 Implementation Certification Letter S 25,146.50 116 10/29/2022
D054 Implementation Plan (Roll-out Plan) S 25,146.50 116 11/3/2022
D055 Operations Change Management Plan S 25,146.50 11/8/2022
Payment Milestone 8: Deployment 2
D056 Operational Milestone Review S 25,146.50 116 11/13/2022
D057 Product Screenshots, Reports and Data Certification S 50,293.00 231 11/18/2022
D058 Report Distribution Schedule S 50,293.00 231 11/23/2022
D059 Solution Health Monitoring Plan S 50,293.00 231 11/28/2022
D060 System Operations Plan $ 50,293.00 231 12/3/2022
Payment Milestone 9: Deployment 3 226,318.50
D061 System and User Documentation 50,293.00 231 12/8/2022
D062 Training Materials 50,293.00 231 12/13/2022
D063 Training Report 50,293.00 231 12/18/2022
D064 Training Schedule 50,293.00 231 12/23/2022
Closeout Management Plan 25,146.50 116 12/28/2022
dor Prdposed Deliverables
O?Eer (specify) =
Other (specify) =
Warranty Services -
2,943,963.16
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Project Management: Recurring Deliverables and Maintenance

Description
This table includes recurring status reports and the deliverables mandating
updates and maintenance throughout the term of the contract. The

Total Cost
Total cost will be broken
into an implementation

Recurring Estimated Hours to
implementation project management monthly invoice may fluctuate based Deliverable Cost Complete

on the amount of hours used during the period. Some updates maybe be project management

"as triggered” - and do not require on-going maintenance. el
rask Group 5- Project Mbl'_lilgﬁ'r"'& Control

Payment - Monthly Implementation Project Management Invoice S 114,192.16

D066 |Project Schedule and Work Plan (Bi-Weekly) S 30,967.20 2.5
D067  |Project Status Reporting (Weekly and Monthly) S 26,838.24 2
D068  |Risk Register/Exception Plan (On-going) S 16,571.36 2
D069 |Updated Project Management Components (One-time) S 10,322.40 40
D070 |Updated RTM (On-going) S 18,990.40 2
D071 |Updated Training Management Plan (One-time) S 10,502.56 56
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Attachment A: Cost Workbook

Vendor: InductiveHealth Informuatics, Inc.

d Operatio pport - Proposed Staffing Level and Co
1680 Optional Term 1 Optional Term 2 Optional Term 3
Yoar 2 Year 3 Year 4 Year 5 Year 6 Year7 Year 8
Account Manager 240 $  258,500.00 940 $  266,255.00 940 5 218,202,865 40 S 282,469.93 940 S 290,944.03 840 $  299,672.35 940 5 308,662.52
Project Manager 235 $ 56,663.20 235 $  5B,363.10 235 ) 60,113.99 235 $ 61,917.41 235 $ 63,774.593 235 S 65,688.18 235 $ 67,658.82
Business Lead 1680 | S 369,516.00 1680 | $ 380,601.48 1680 | & 302,01952 1680 | § 40378011 | 1680 | $ 41589351 1680 | S 428,370.32 1680 | $ 441,221.43
Technical Lead 470 $  114,524.80 235 $ 5898032 235 £ 60,7459.73 235 $ 62,572.23 235 $ 64,445,39 235 $ 66,382.87 235 $ 68,374.36
Implementation Manager 1680 | $ 367,483.20 1680 | $ 378,507.70 1680 | & 389,8E2.53 1680 | $ 401,558.81 | 1680 | $ 413,60558 | 1680 | § 426,013.75 1680 | $ 438,794.16
Quality Assurance Manager 1680 | 5 267,691.20 1680 | $ 275,721.94 1680 | $ 28399359 | 1680 |$ 29251340 | 1680 | ¢ 301,288.80 | 1680 $  310,327.47 1680 | § 319,637.29
Operations Manager 235 $  58,162.50 235 $  59,907.38 235 $ 61,704.60 235 $ 63,555.73 235 $ 65,462.41 235 S 67,426.28 235 $ 69,449.07
Document Management Lead 0 $ - 0 $ - 0 $ . 0 $ = 0 $ - 0 $ - 0 $ -
Testing Manager 0 S - 0 $ - 0 $ - 0 $ - 0 3 - 0 $ - 0 5 -
Information Security Architect/Privacy Data Protection Officer 188 | §  52,734.00 94 $  27,158.01 47 $  13,9856.38 47 $  14,405.97 47 $  14,838.15 47 $  15,283.29 47 $ 1574179
y Analyst 0 $ - 0 $ - 0 S - 0 S - 0 $ - 0 3 - 0 $ -
Sr. Systems Analyst 0 $ - 0 S - 0 $ - 0 $ = 0 $ E 0 3$ - 0 $ -
Public Health Subject Matter Expert 0 S - 0 $ - [ $ = 0 $ B 0 S 8 0 $ E 0 $ -
Developer 0 S - 0 $ - 8] S = 0 $ - 0 5 - 0 3 - 0 $
Business Analyst 0 S - 0 $ - 0 $ Q S - 0 S - 0 $ - 0 S -
Data Analyst 0 S - 0 $ - 0 S - 0 $ - 0 S - 0 $ - 0 S .
Total| 7108 | $§ 1,545,275.00 | 6779 | $ 1,505,494.92 | 6732 | § 1,536,673.39 | 6732 | § 1,582,773.59 | 6732 | $ 1,630,256.80 | 6732 | ¢ 1,679,164.50 6732 | $§ 1,729,539.44

| Notes : iy |
Vendors are to fill in the columns labeled 'Hours' all other cells must not be altered.

Vendors have been provided with rows to add five (5) additional roles. If more than five (5) additional roles are needed, Vendors may add additional rows to the table. It is the Vendor's responsibility to ensure that all calcutated formulas
are updated and correct.
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Vendor:

Hosting and Disaster Recovery

Implementation Mal 3 jons - Base Term Term 1 Tarm 2 Term 3
Yearfs) 1-2 ] Year 2 | Year 3 | Year 4 | Year5 | Year 6 | Year 7 | Year 8
= T i : ; ; osting Option____ _ * ]
Hosting |5 186,600.00 | 5 152,198.00 | § 197,963.94 | § 203,502.86 | § 210,019.94 | $ 216,320.54 | § 222,810.16 | § 228,494.46
Disaster Recove Included in Hosting Cost Included in Hosting Cost ‘[—Included in Hosting Cost Included in Hosting Cost Included in Hosting Cost Included in Hosting Cost Included in Hosting Cost
Yotaf R' ':;‘ “:I;';:‘Sm“ 186,600.00 | $ 192,198.00 | § 197,963.94 | $ 203,902.86 | § 210,019.94 | § 216,320.54 | § 22281016 | § 229,494.46
Vi
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Attachment A: Cost Workbook
Vandor: InductiveHeaith

Support Fees under this cantract may not increase from one Support Period to the next by more than a percentage identified by the Vendor, for any license in the Software. Further, In no event will the Support Fee DHHR pays be greater than the fee paid by any other customer of the Contractar for the same type lisense.

= e o | . - oy - e ] T
Software | Attach | © Software tem Per Unit Cost | Quantity
ftem @t | ment | on Vaur 1 Year2 Year 3 Year 4 Your 5 Year6 Yoar ¥ Ywar &
1 B el $ 1950000 | 12 | § 23400000 | § 24102000 | § 24825060 | § 25569812 | § 263,369.06 | § 27127003 | § 27940824 | § 267,790.48 | § 1,845,806.63 | § 2,080,805.63 | § s
Open Source Maintenance = 2,080,806.63
| 2 InductiveHealth Respond + $1sspono| 12 [§ 23400000 | § 24102000 | S 24825060 | 5 25569812 | 6 263,365.06 | 5 27127013 27540824 | 5 287,79048 | $ 184580663 | 3 2,080,505.68 - 2,080806.63
3 R Studio Web {15 user} $ 1500 1 | §  149500] § 1537275 15,833.93 16,308.95 16798.22 | §  17,302.17 1783193 18,355.87 117,793.12 132,718.12 - 132,718.12
4 s - s - - - - - - - - - —s_ ——
5 $ ] = S = - = B E =
6 B —_{ls 5 E E - = - K = -
= N 2 = = 2 = - 5 S S 2
) $ E = - s o = = - = - 1s - = -
s : 5 - =i 2 - : - s : 5 -
[ : - - =i - 5 : : : —Ts 2 =
Total Packaged Softwara Costs, 42,9250 |5 497412955 512,33543 |3 527,705.19 [§  545,53634 |§  ssomdias |§ 57863771 |§ 539368 | § 3atiaoess | awasaiin|s 5 4,294,331.39
Attach
sahne:..;e “.,'.:':I' s:‘:';“ Eotars] Enviranment {e.g., Devalopmant, Test, Manpteciirer RS Version Number Operating System Detalled Description m:a =
on Treining, Production) Utlity / Systems Managemant Software, DBMS, Data Warehouse, Other [#-£ Functlomaliry, Purpass} | Purchas|
B EpiTrax and EMSA Commercial Case and Outbreak
Ozen Source Maintenance All InductiveHealth Informatics, (nc. _|Investigation and Management| |
2 Al Contact Tracing and Symptom
I |InductiveHealth Resond + <lth Informatics, Inc. Monitaring i
3 —|Rstudio Web (35 user} Al RStudio, PEC _| Data gl and Research
3
-
6
— = = =
g B I -
: 1 = i /-
10 8
I : ¢ Notes, e e
The proposal shall list the proposed software manufacturer, brand name, module name, and version number for the items being proposed.
Costs shall include licensing that covers alf enviranments {e.g., Development, Test, Training, Production). Al required Packaged Software Items shall be included on this worksheet (eg.,
Utility/System Managerment Software, Database System (DBMS), Data Other). All costs with the purchase, delivery, installation, inspection, llcenses,
2nd production of the Software components shall be loaded into the Software Cost,
Vendors may insert additional rows as required. Itis the responsibility of the Vendor to ensure spreadsheet calculations are corvect.
All software and warranty and mai must be in DHHR's name. The Vendor must provide DHHR with alt documentation related to saftware
purchases including, but not limited to invoices, packing slips, licanse agreements, and other details that may be required for audit and accounting. Software Items in the Packaged
Software Costs table shall correspond to the Software ltems in the Packaged Software Specifications table.
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Attachment A: Cost Workbook
Vendor: InductiveHealth Informatics; Inc.

Attachment A Cost Impact If
Item # Attachment Rationale
Section Assumption is Invalid
If more users are requtred lt would oost Indul:twel-lealth Estimated 515,000 Pe;
1 i :
Estimated 515,000 Per |
2 Year, depending on
number of users < .
Estimated $50,000 Per. |
3
4
5
6
Fi
8
9
10
pulatlon management mcludes but s not Ilmlted to &
patlent matchmg and deduphcatlon algonthms and software, AP Connections
1 8
& algonthms developed for demsmn support and predlcatlve analy5|s STChealth w:II
retam aII |ntellectual property (lP) rights to nts commermally and pubhc avallable P
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i5
16
17
18
19

Notes

The Vendor is required to state all assumptions upon which its pricing is being determined. Insert as many lines as necessary to ensure all concerns are accurately expressed. Assumptions shall not conflict with the Terms and
Conditions or Mandatory Requirements of this RFP.

The Vendor should provide pricing consistent with the following:

- Apply the pricing in accordance with the Terms and Conditions and Mandatory Requirements of the RFP,

- Clearly identify and explain all of the pricing assumptions made, upon which pricing is predicated including the cost/pricing impact if the assumption is invalid.
- State if any charge is subject to Special Conditions, and clearly specify those conditions and quantify their impact upon the charges.
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