
 
 
 

The  following  documentation  is  an  electronically‐
submitted  vendor  response  to  an  advertised 
solicitation  from  the  West  Virginia  Purchasing 
Bulletin  within  the  Vendor  Self‐Service  portal  at 
wvOASIS.gov.  As part of the State of West Virginia’s 
procurement  process,  and  to  maintain  the 
transparency  of  the  bid‐opening  process,  this 
documentation  submitted  online  is  publicly  posted 
by  the  West  Virginia  Purchasing  Division  at 
WVPurchasing.gov with any other vendor responses 
to  this  solicitation  submitted  to  the  Purchasing 
Division in hard copy format. 
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Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Solicitation Response

Proc Folder: 1149150

Solicitation Description: WV State Capitol North Stair Repair Project - Phase 2

Proc Type: Central Purchase Order

Solicitation Closes Solicitation Response Version

2023-02-08 13:30 SR 0211 ESR02082300000003623 1

VENDOR

VS0000005904
Pullman Power LLC

Solicitation Number: CRFQ 0211 GSD2300000028

Total Bid: 5990812.950000000186264514923095703125Response Date: 2023-02-08 Response Time: 11:17:59

Comments:  

FOR INFORMATION CONTACT THE BUYER
Melissa Pettrey
(304) 558-0094
melissa.k.pettrey@wv.gov

Vendor
Signature X                                                                     FEIN#                                                       DATE
All offers subject to all terms and conditions contained in this solicitation
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 Base Bid    5990812.95

Comm Code Manufacturer Specification Model #
72151900    

Commodity Line Comments: This comment is not a qualification of our bid proposal, and is for information only: Pullman has elected to "no-bid" 
Alternate 2 and Alternate 3. We understand not bidding these alternates does not disqualify our bid for Base Bid 
and Alternate 1 bids. We strongly believe, based on our experience working at the Capitol Building, working with 
Local Subcontractor Partners, and performing these project scopes of work that the schedule dates provided for 
the Base Bid and Alternate 1 are aggressive as provided. We do not believe the scope of work can be completed 
in the amount of time provided for Bid Alternates 2 and 3. The scope of work that is to be performed relies on 
consecutive scope sequences, and cure times and both of which cannot be expedited with additional cost. Also, 
the limited amount of available man-power resources for subcontracting partners also prevents a more aggressive 
schedule. For those reasons, Pullman has elected to no-bid Alternates 2 and 3.

Extended Description:
Vendor must complete Exhibit A - Pricing Page and submit with their bid. Failure to submit this form with their bid may result in disqualification of 
the bid.






























