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State of West Virginia

Agency Purchase Order

Order Date: 04-16-2025

CORRECT ORDER NUMBER MUST 
APPEAR ON ALL PACKAGES, 
INVOICES, AND SHIPPING PAPERS. 
QUESTIONS CONCERNING THIS 
ORDER SHOULD BE DIRECTED TO 
THE DEPARTMENT CONTACT.               

Order Number: APO   0313   0313   DEP2500000363  1 Change Order No:  Procurement Folder: 1653235

Document Name: AML Emergency-Whitehall (Winston)
UMF Engineering

Reason for Modification:

Document Description: AML Emergency-Whitehall (Winston)
UMF Engineering

 

Procurement Type: Agency Emergency Purchase

Buyer Name: Larry T Workman

Telephone: (304) 414-1242

Email: larry.t.workman@wv.gov

Shipping Method: Best Way Effective Start Date: 2024-10-03

Free on Board: FOB Dest, Freight Prepaid Effective End Date: 2025-10-02

VENDOR DEPARTMENT CONTACT

Vendor Customer Code: 000000203652

E L ROBINSON ENGINEERING CO

5088 Washington St W

Charleston WV 25313-1536

US

Vendor Contact Phone: 304-776-7473 Extension: 238

Discount Details:

Discount Allowed Discount Percentage Discount Days

#1 No 0.0000 0

#2 No   

#3 No   

#4 No   

Requestor Name: Melanie D Simpson

Requestor Phone: (304) 926-0499

Requestor Email: melanie.d.simpson@wv.gov

INVOICE TO SHIP TO

 
ENVIRONMENTAL PROTECTION

 
STATE OF WEST VIRGINIA

OFFICE OF AML&R JOBSITE - SEE SPECIFICATIONS

601 57TH ST SE  

CHARLESTON WV 25304 No City WV 99999

US US

Total Order Amount: $183,701.00

DEPARTMENT AUTHORIZED SIGNATURE

SIGNED BY: Jessica S Chambers

DATE: 2025-04-16

ELECTRONIC SIGNATURE ON FILE
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Extended Description:

Emergency Purchase Order

Engineering Services for the Whitehall (Winston) Underground Mine Fire.

This Purchase Order constitutes acceptance of Contract made by and between the State of West Virginia by the Purchasing Director for the Agency, the West 
Virginia  Department of Environmental Protection, and the Vendor, E.L. Robinson Engineering Co., for the Whitehall (Winston) Underground Mine Fire Emergency 
Engineering.
 
Service beginning 10/03/2024 in accordance with the attached vendor's proposed Scope of Work dated: 10/01/2024

Execution of this agreement by the Purchasing Director or their designee constitutes acceptance by those parties of the Terms and Conditions contained in the 
attached contract documents and binds the vendor whose signature appears therein to said Terms and Conditions.

Line Commodity Code Quantity Unit Unit Price Total Price

1 81100000 0.00000  0.000000 183701.00

Service From Service To Manufacturer Model No

    

Commodity Line Description: Professional engineering services

Extended Description:
Professional engineering services
AML Emergency-Whitehall (Winston)
UMF
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DEP2500000363 Final AML Emergency-Whitehall (Winston)


UMF Engineering









































October 1, 2024 

Mr. Jeremy Ayers, P.E. 
Northern Emergency Engineer 
West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands 
101 Cambridge Place 
Bridgeport, WV 26330 

RE: Proposal  
Whitehall (Winston) UMF  
Marion County, WV

Dear Mr. Ayers, 

E. L. Robinson Engineering Co. (ELR) is pleased to submit this proposal to the West 
Virginia Department of Environmental Protection (WVDEP) to provide engineering 
design services for the remediation of the AML problems associated with the referenced 
site. Work for these services will be performed at our Cross Lanes office:

   E. L. Robinson Engineering 
   5088 Washington Street W. 
   Charleston, WV 25313 

BASIS

1. On-Site meeting attended by WVDEP staff, and Eric Coberly and of E. L. 
Robinson Engineering Company. The on-site meeting involved walking the 
site and discussing the various reclamation activities envisioned by the 
WVDEP for the area.  A mine fire is visible in the outcrop behind a facility 
operated by Mr. Winston.   

BACKGROUND

AML has been notified and investigated a potentially mining related underground 
fire. An investigation revealed no open flames along the hillside behind the tire shop 
of “Winston Tire’s and Wheels”. This area is approximately 600 feet long between 
the two previous projects. The surface reading from one depression is consistently 



about 150 degrees with high levels of CO. The smoke from this area was being 
blown across the hill towards houses. The smell from the mine fire can be apparent at 
several businesses and residences in the vicinity. Due to the hazardous gases and 
future possible open flames behind the tire shop; this problem needs abated through 
the AML Emergency Program. 

Preferred Scope of Work 

1. Perform surveying and mapping. 
2. Perform necessary drilling to determine mine level and temperatures.  
3. Provide abatement plan for mine fire and potential subsidence. 
4. Create temporary access roads and means to retain final grades.
5. Reclaim and revegetate all areas disturbed during construction. 

Summary of Anticipated Scope of Work: 

Based on our on-site meetings with the WVDEP representatives and our preliminary site 
reconnaissance we anticipate the following Scope of Services will be needed on this 
project.

1. Obtain mapping for contour base map. Provide survey crews to perform various 
locations including test borings and additional features. 

2. Perform site reconnaissance to obtain information on existing site conditions.
3. Drill test borings to determine mine depths and temperatures.  
4. Develop plans and specifications for the abatement of mine fire and potential 

subsidence and other features as necessary. 

SCOPE OF WORK

I. Surveying and Mapping  

E. L. Robinson Engineering Co. will provide survey crews to perform locations on the
site.  ELR will obtain existing mapping if possible that has been flown for the base 
contour map. Additional information, such as the location of pipes, culverts, and any 
additional information such as utility locations will be obtained and incorporated into the 
mapping. In addition, locations and elevations of test borings will be obtained. 

II. Field Investigation 

Site Reconnaissance

A site reconnaissance will be made with our survey crew to examine the site and 
delineate the limits where surveying will be necessary.  ELR will request that utility 
owners who have facilities in the area meet on-site with our personnel to discuss the 
proposed project. We will contact MISS UTILITY, or other utility owners who have 
facilities in the area and schedule meetings to have their facilities located in the field. 



Drilling 

Drilling will be performed to determine mine depth and temperatures. 

III. Design Engineering and Contract Documents 

From the mapping a design that addresses the mine fire/subsidence abatement will be 
developed. This process will involve the following. 

Prepare Contract Drawings 

Develop drawings and specifications, which provide the WVDEP’s contractor 
with plans to: 

1. Develop excavation plan for fire abatement. 
2. Develop subsidence control plan. 
3. Develop plans for drainage control.  
4. Develop retaining wall for replacement of materials. 
5. Reestablish vegetation on the site. 

            The drawings will include the following: 

1. Cover sheet with site location plan 
2. Existing conditions 
3. Reclamation plan 
4. E&S Plan 
5. Cross-sections 
6. Stabilization Method Details 
7. Temporary and Permanent Drainage Details 
8. Miscellaneous Details 

Develop Specifications 

The specifications envisioned for this project consist of the following sections: 
1. Project Narrative 
2. Table of Contents 
3. Mobilization and Demobilization 
4. Construction Layout 
5. Site Preparation 
6. Unclassified Excavation 
7. Drainage Structures (Surface and Subsurface) 
8. Stabilization Method  
9. Erosion and Sediment Control 
10. Revegetation 



In addition to the above, we will also prepare the following: 

1. Provide an engineer’s estimate of quantities for construction. 

Pre-Bid Conference 

Provide Project Manager to attend a pre-bid conference with the representatives 
of the WVDEP.  The Project Manager will explain the design and go through the 
proposed construction with the contractors. 

IV. COST 

Estimated Cost 
Summary of the estimated cost are presented below: 

Phase I  $  6,968.00   
Phase II $95,071.00   
Phase III $81,662.00 

Total estimated cost   
Item I, II, III                       $183,701.00 

Attached to this proposal for your review is a detailed breakdown of the estimated 
cost.  See Table 1.   

For this project Eric Coberly, P.E., will serve as the project manager and be responsible 
for the day-to-day activities associated with the design of the reclamation activities for 
this site. Mr. Tim Cart, P.E., will oversee the overall quality of the work. 

We appreciate this opportunity to serve you.  If you need any additional information or 
have any questions, please feel free to contact us. 

Sincerely, 
E. L. Robinson Engineering, Co. 

Eric Coberly, P.E. 

Eric J. Coberly, P.E. 
Project Manager 



Summary of Estimated Cost-TABLE  1

Whitehall (Winston) UMF 

Contracted

Unit Cost Quantity Cost

I. Surveying and Mapping

a Chief Surveyor 225.00$          4 900.00$          

b 2 Man Survey Crew 195.00$          24 4,680.00$       

c Senior Technician 140.00$          8 1,120.00$       

d Mileage 0.670$            400 268.00$          

Total Phase I  6,968.00$       

II. Field Investigation

1 Professionals

a Project Manager 250.00$          6 1,500.00$       

b Mileage 0.670$            100 67.00$            

Drilling

a Moblization 2,600.00$       LS 2,600.00$       

b Soil Auger 35.00$            218 7,630.00$       

c Rock Core 77.00$            560 43,120.00$     

d Drill Supervisor (NGE) 160.00$          4 640.00$          

e Mileage 0.67$              2200 1,474.00$       

f Grout & Bentonite 20.00$            778 15,560.00$     

g Geologist 90.00$            110 9,900.00$       

h Reclamation 1,000.00$       1 1,000.00$       

i Temperature Readings 160.00$          13 2,080.00$       

j Drill Crew Per Diem 400.00$          10 4,000.00$       

k Water Hauling and Pumping 100.00$          55 5,500.00$       

Total Phase II  95,071.00$     

III Design Engineering and Contract Documents

1  Design; Specifications and Bidding

a Project Manager 250.00$          120 30,000.00$     

b Senior Engineer 240.00$          32 7,680.00$       

c Staff Engineer 225.00$          140 31,500.00$     

d Senior Technician 140.00$          40 5,600.00$       
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e EIT 120.00$          32 3,840.00$       

f Senior Geologist 110.00$          24 2,640.00$       

g Mileage 0.67$              600 402.00$          

Total Phase III  81,662.00$     

Total Phase I, II & III 183,701.00$   
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