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Extended Description:

The vendor, Civil Tech Engineering Inc., agrees to enter into this contract with the agency, The West Virginia Division of Natural Resources to provide necessary
engineering, and other related professional services to design, specify and provide construction contract administration services for the construction of new
improvements to boating facilities/public access sites at Buffalo and Leon, West Virginia per the specifications, terms and conditions, and the vendors cost proposal
dated 7/02/2025, all incorporated herein by reference and made a part hereof.

Line Commodity Code Quantity Unit Unit Price Total Price
1 81101500 0.00000 0.000000 99000.00
Service From Service To Manufacturer Model No

Commodity Line Description: Civil engineering

Extended Description:
Design and Contract Administration of Boat Launch Facilities Improvements New Construction.
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GENERAL TERMS AND CONDITIONS:

1. CONTRACTUAL AGREEMENT: Issuance of an Award Document signed by the
Purchasing Division Director, or his designee, and approved as to form by the Attorney
General’s office constitutes acceptance by the State of this Contract made by and between the
State of West Virginia and the Vendor. Vendor’s signature on its bid, or on the Contract if the
Contract is not the result of a bid solicitation, signifies Vendor’s agreement to be bound by and
accept the terms and conditions contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the
meanings attributed to them below. Additional definitions may be found in the specifications
included with this Solicitation/Contract.

2.1. “Agency” or “Agencies” means the agency, board, commission, or other entity of the State
of West Virginia that is identified on the first page of the Solicitation or any other public entity
seeking to procure goods or services under this Contract.

2.2. “Bid” or “Proposal” means the vendors submitted response to this solicitation.

2.3. “Contract” means the binding agreement that is entered into between the State and the
Vendor to provide the goods or services requested in the Solicitation.

2.4. “Director” means the Director of the West Virginia Department of Administration,
Purchasing Division.

2.5. “Purchasing Division” means the West Virginia Department of Administration, Purchasing
Division.

2.6. “Award Document” means the document signed by the Agency and the Purchasing
Division, and approved as to form by the Attorney General, that identifies the Vendor as the

contract holder.

2.7. “Solicitation” means the official notice of an opportunity to supply the State with goods or
services that is published by the Purchasing Division.

2.8. “State” means the State of West Virginia and/or any of its agencies, commissions, boards,
etc. as context requires.

2.9. “Vendor” or “Vendors” means any entity submitting a bid in response to the
Solicitation, the entity that has been selected as the lowest responsible bidder, or the entity that
has been awarded the Contract as context requires.
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this
Contract below:

[] Term Contract

Initial Contract Term: The Initial Contract Term will be for a period of
. The Initial Contract Term becomes effective on the effective start
date listed on the first page of this Contract, identified as the State of West Virginia contract cover
page containing the signatures of the Purchasing Division, Attorney General, and Encumbrance
clerk (or another page identified as ), and the Initial
Contract Term ends on the effective end date also shown on the first page of this Contract.

Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency,
and the Vendor, with approval of the Purchasing Division and the Attorney General’s office
(Attorney General approval is as to form only). Any request for renewal should be delivered to the
Agency and then submitted to the Purchasing Division thirty (30) days prior to the expiration date
of the initial contract term or appropriate renewal term. A Contract renewal shall be in accordance
with the terms and conditions of the original contract. Unless otherwise specified below, renewal
of this Contract is limited to successive one (1) year periods or multiple
renewal periods of less than one year, provided that the multiple renewal periods do not exceed
the total number of months available in all renewal years combined. Automatic renewal of this
Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing Division
and Attorney General’s office (Attorney General approval is as to form only)

[] Alternate Renewal Term — This contract may be renewed for
successive year periods or shorter periods provided that they do not exceed
the total number of months contained in all available renewals. Automatic renewal of this
Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing
Division and Attorney General’s office (Attorney General approval is as to form only)

Delivery Order Limitations: In the event that this contract permits delivery orders, a delivery
order may only be issued during the time this Contract is in effect. Any delivery order issued
within one year of the expiration of this Contract shall be effective for one year from the date the
delivery order is issued. No delivery order may be extended beyond one year after this Contract
has expired.

[] Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice
to proceed and must be completed within days.
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[] Fixed Period Contract with Renewals: This Contract becomes effective upon Vendor’s
receipt of the notice to proceed and part of the Contract more fully described in the attached
specifications must be completed within __days. Upon completion of the
work covered by the preceding sentence, the vendor agrees that:

[ ] the contract will continue for - years;

[ ]the contract may be renewed for successive year
periods or shorter periods provided that they do not exceed the total number of months
contained in all available renewals. Automatic renewal of this Contract is prohibited.
Renewals must be approved by the Vendor, Agency, Purchasing Division and Attorney
General’s Office (Attorney General approval is as to form only).

[[] One-Time Purchase: The term of this Contract shall run from the issuance of the Award
Document until all of the goods contracted for have been delivered, but in no event will this
Contract extend for more than one fiscal year.

Construction/Project Oversight: This Contract becomes effective on the effective start
date listed on the first page of this Contract, identified as the State of West Virginia contract
cover page containing the signatures of the Purchasing Division, Attorney General, and
Encumbrance clerk (or another page identified as )
and continues until the project for which the vendor is providing oversight is complete.

[[] Other: Contract Term specified in

4. AUTHORITY TO PROCEED: Vendor is authorized to begin performance of this contract on
the date of encumbrance listed on the front page of the Award Document unless either the box for
“Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked in Section 3
above. If either “Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked,
Vendor must not begin work until it receives a separate notice to proceed from the State. The notice to
proceed will then be incorporated into the Contract via change order to memorialize the official date
that work commenced.

5. QUANTITIES: The quantities required under this Contract shall be determined in accordance
with the category that has been identified as applicable to this Contract below.

[[] Open End Contract: Quantities listed in this Solicitation/Award Document are
approximations only, based on estimates supplied by the Agency. It is understood and agreed
that the Contract shall cover the quantities actually ordered for delivery during the term of the
Contract, whether more or less than the quantities shown.

[] Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

Combined Service and Goods: The scope of the service and deliverable goods to be
provided will be more clearly defined in the specifications included herewith.
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[[] One-Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order
approved by the Vendor, Agency, Purchasing Division, and Attorney General’s office.

[ ] Construction: This Contract is for construction activity more fully defined in the
specifications.

6. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency
to purchase goods or services in the open market that Vendor would otherwise provide under this
Contract if those goods or services are for immediate or expedited delivery in an emergency.
Emergencies shall include, but are not limited to, delays in transportation or an unanticipated
increase in the volume of work. An emergency purchase in the open market, approved by the
Purchasing Division Director, shall not constitute of breach of this Contract and shall not entitle
the Vendor to any form of compensation or damages. This provision does not excuse the State
from fulfilling its obligations under a One-Time Purchase contract.

7. REQUIRED DOCUMENTS: All of the items checked in this section must be provided to the
Purchasing Division by the Vendor as specified:

[ ] LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the
Section of the General Terms and Conditions entitled Licensing, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits upon request and in a
form acceptable to the State. The request may be prior to or after contract award at the State’s
sole discretion.

O

[

The apparent successful Vendor shall also furnish proof of any additional licenses or
certifications contained in the specifications regardless of whether or not that requirement is listed
above.
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8. INSURANCE: The apparent successful Vendor shall furnish proof of the insurance identified
by a checkmark below prior to Contract award. The insurance coverages identified below must
be maintained throughout the life of this contract. Thirty (30) days prior to the expiration of the
insurance policies, Vendor shall provide the Agency with proof that the insurance mandated
herein has been continued. Vendor must also provide Agency with immediate notice of any
changes in its insurance policies, including but not limited to, policy cancelation, policy
reduction, or change in insurers. The apparent successful Vendor shall also furnish proof of any
additional insurance requirements contained in the specifications prior to Contract award
regardless of whether that insurance requirement is listed in this section.

Vendor must maintain:

Commercial General Liability Insurance in at lcast an amount of: 1,000,000.00 per
occurrence.

Automobile Liability Insurance in at least an amount of: 500,000.00 per occurrence.

Professional/Malpractice/Errors and Omission Insurance in at least an amount of:
1,000,000.00 per occurrence. Notwithstanding the forgoing, Vendor’s are not required to

list the State as an additional insured for this type of policy.

[ ] Commercial Crime and Third Party Fidelity Insurance in an amount of: o
per occurrence.

[ ] Cyber Liability Insurance in an amountof: ____peroccurrence.
[[] Builders Risk Insurance in an amount equal to 100% of the amount of the Contract.

~_per occurrence.

[ | Pollution Insurance in an amount of:

[[] Aireraft Liability in an amount of: per occurrence.

L1
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9. WORKERS’ COMPENSATION INSURANCE: Vendor shall comply with laws
relating to workers compensation, shall maintain workers’ compensation insurance when
required, and shall furnish proof of workers’ compensation insurance upon request.

10. VENUE: All legal actions for damages brought by Vendor against the State shall be brought
in the West Virginia Claims Commission. Other causes of action must be brought in the West
Virginia court authorized by statute to exercise jurisdiction over it.

11. LIQUIDATED DAMAGES: This clause shall in no way be considered exclusive and shall
not limit the State or Agency’s right to pursue any other available remedy. Vendor shall pay
liquidated damages in the amount specified below or as described in the specifications:

| for

[] Liquidated Damages Contained in the Specifications.

[] Liquidated Damages Are Not Included in this Contract.

12. ACCEPTANCE: Vendor’s signature on its bid, or on the certification and signature page,
constitutes an offer to the State that cannot be unilaterally withdrawn, signifies that the product or
service proposed by vendor meets the mandatory requirements contained in the Solicitation for
that product or service, unless otherwise indicated, and signifies acceptance of the terms and
conditions contained in the Solicitation unless otherwise indicated.

13. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price
adjustment provisions in its bid, without an express authorization from the State in the
Solicitation to do so, may result in bid disqualification. Notwithstanding the foregoing, Vendor
must extend any publicly advertised sale price to the State and invoice at the lower of the
contract price or the publicly advertised sale price.

14. PAYMENT IN ARREARS: Payments for goods/services will be made in arrears only
upon receipt of a proper invoice, detailing the goods/services provided or receipt of the
goods/services, whichever is later. Notwithstanding the foregoing, payments for software
maintenance, licenses, or subscriptions may be paid annually in advance.

15. PAYMENT METHODS: Vendor must accept payment by electronic funds transfer and P-
Card. (The State of West Virginia’s Purchasing Card program, administered under contract by
a banking institution, processes payment for goods and services through state designated
credit cards.)

16. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other
taxes arising out of this Contract and the transactions contemplated thereby. The State of
West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.
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17. ADDITIONAL FEES: Vendor is not permitted to charge additional fees or assess
additional charges that were not either expressly provided for in the solicitation published by the
State of West Virginia, included in the Contract, or included in the unit price or lump sum bid
amount that Vendor is required by the solicitation to provide. Including such fees or charges as
notes to the solicitation may result in rejection of vendor’s bid. Requesting such fees or charges
be paid after the contract has been awarded may result in cancellation of the contract.

18. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds are
not appropriated or otherwise made available, this Contract becomes void and of no effect
beginning on July 1 of the fiscal year for which funding has not been appropriated or otherwise
made available. If that occurs, the State may notify the Vendor that an alternative source of
funding has been obtained and thereby avoid the automatic termination. Non-appropriation or
non-funding shall not be considered an event of default.

19. CANCELLATION: The Purchasing Division Director reserves the right to cancel this
Contract immediately upon written notice to the vendor if the materials or workmanship supplied
do not conform to the specifications contained in the Contract. The Purchasing Division Director
may also cancel any purchase or Contract upon 30 days written notice to the Vendor in
accordance with West Virginia Code of State Rules § 148-1-5.2.b.

20. TIME: Time is of the essence regarding all matters of time and performance in this
Contract.

21. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia
law without giving effect to its choice of law principles. Any information provided in
specification manuals, or any other source, verbal or written, which contradicts or violates the
West Virginia Constitution, West Virginia Code, or West Virginia Code of State Rules is void
and of no effect.

22. COMPLIANCE WITH LAWS: Vendor shall comply with all applicable federal, state, and
local laws, regulations and ordinances. By submitting a bid, Vendor acknowledges that it has
reviewed, understands, and will comply with all applicable laws, regulations, and ordinances.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors providing
commodities or services related to this Contract that as subcontractors, they too are
required to comply with all applicable laws, regulations, and ordinances. Notification
under this provision must occur prior to the performance of any work under the contract by

the subcontractor.

23. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s
bid, or in any American Institute of Architects documents pertaining to this Contract are hereby
deleted, void, and of no effect.
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24. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding
anything contained in this Contract to the contrary no modification of this Contract shall be
binding without mutual written consent of the Agency, and the Vendor, with approval of the
Purchasing Division and the Attorney General’s office (Attorney General approval is as to form
only). Any change to existing contracts that adds work or changes contract cost, and were not
included in the original contract, must be approved by the Purchasing Division and the Attorney
General’s Office (as to form) prior to the implementation of the change or commencement of
work affected by the change.

25. WAIVER: The failure of either party to insist upon a strict performance of any of the terms
or provision of this Contract, or to exercise any option, right, or remedy herein contained, shall
not be construed as a waiver or a relinquishment for the future of such term, provision, option,
right, or remedy, but the same shall continue in full force and effect. Any waiver must be
expressly stated in writing and signed by the waiving party.

26. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall
supersede any and all subsequent terms and conditions which may appear on any form documents
submitted by Vendor to the Agency or Purchasing Division such as price lists, order forms,
invoices, sales agreements, or maintenance agreements, and includes internet websites or other
electronic documents. Acceptance or use of Vendor’s forms does not constitute acceptance of the
terms and conditions contained thereon.

27. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder,
may be assigned by the Vendor without the express written consent of the Agency, the
Purchasing Division, the Attorney General’s office (as to form only), and any other government
agency or office that may be required to approve such assignments.

28. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by
this Contract will: (a) conform to the specifications, drawings, samples, or other description
furnished or specified by the Agency; (b) be merchantable and fit for the purpose intended; and
(c) be free from defect in material and workmanship.

29. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

30. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will not
disclose to anyone, directly or indirectly, any such personally identifiable information or other
confidential information gained from the Agency, unless the individual who is the subject of the
information consents to the disclosure in writing or the disclosure is made pursuant to the
Agency’s policies, procedures, and rules. Vendor further agrees to comply with the
Confidentiality Policies and Information Security Accountability Requirements, set forth in
www.state.wv.us/admin/purchase/privacy.
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31. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will be
disclosed to the public following the bid/proposal opening or award of the contract, as required
by the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq., and
5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

Submission of any bid, proposal, or other document to the Purchasing Division constitutes your
explicit consent to the subsequent public disclosure of the bid, proposal, or document. The
Purchasing Division will disclose any document labeled “confidential,” “proprietary,” “trade
secret,” “private,” or labeled with any other claim against public disclosure of the documents, to
include any “trade secrets” as defined by West Virginia Code § 47-22-1 et seq. All submissions
are subject to public disclosure without notice.

32. LICENSING: In accordance with West Virginia Code of State Rules § 148-1-6.1.e, Vendor
must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the
West Virginia Secretary of State’s Office, the West Virginia Tax Department, West Virginia
Insurance Commission, or any other state agency or political subdivision. Obligations related to
political subdivisions may include, but are not limited to, business licensing, business and
occupation taxes, inspection compliance, permitting, etc. Upon request, the Vendor must
provide all necessary releases to obtain information to enable the Purchasing Division Director
or the Agency to verify that the Vendor is licensed and in good standing with the above entities.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors providing
commodities or services related to this Contract that as subcontractors, they too are
required to be licensed, in good standing, and up-to-date on all state and local obligations
as described in this section. Obligations related to political subdivisions may include, but
are not limited to, business licensing, business and occupation taxes, inspection
compliance, permitting, etc. Notification under this provision must occur prior to the
performance of any work under the contract by the subcontractor.

33. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award
Document from any agency of the State of West Virginia, the Vendor agrees to convey, sell,
assign, or transfer to the State of West Virginia all rights, title, and interest in and to all causes of
action it may now or hereafter acquire under the antitrust laws of the United States and the State
of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commodities or services purchased or acquired by the State of West Virginia. Such assignment
shall be made and become effective at the time the purchasing agency tenders the initial payment
to Vendor.

34. VENDOR NON-CONFLICT: Neither Vendor nor its representatives are permitted to have
any interest, nor shall they acquire any interest, direct or indirect, which would compromise the
performance of its services hereunder. Any such interests shall be promptly presented in detail to
the Agency.
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35. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely liable
for the acts and omissions of its employees and agents. Vendor shall be responsible for selecting,
supervising, and compensating any and all individuals employed pursuant to the terms of this
Solicitation and resulting contract. Neither the Vendor, nor any employees or subcontractors of
the Vendor, shall be deemed to be employees of the State for any purpose whatsoever. Vendor
shall be exclusively responsible for payment of employees and contractors for all wages and
salaries, taxes, withholding payments, penalties, fees, fringe benefits, professional liability
insurance premiums, contributions to insurance and pension, or other deferred compensation
plans, including but not limited to, Workers’ Compensation and Social Security obligations,
licensing fees, etc. and the filing of all necessary documents, forms, and returns pertinent to all of

the foregoing.

Vendor shall hold harmless the State, and shall provide the State and Agency with a defense
against any and all claims including, but not limited to, the foregoing payments, withholdings,
contributions, taxes, Social Security taxes, and employer income tax returns.

36. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the
State and the Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person, or firm performing or supplying services,
materials, or supplies in connection with the performance of the Contract; (2) Any claims or
losses resulting to any person or entity injured or damaged by the Vendor, its officers,
employees, or subcontractors by the publication, translation, reproduction, delivery, performance,
use, or disposition of any data used under the Contract in a manner not authorized by the
Contract, or by Federal or State statutes or regulations; and (3) Any failure of the Vendor, its
officers, employees, or subcontractors to observe State and Federal laws including, but not
limited to, labor and wage and hour laws.

37. NO DEBT CERTIFICATION: In accordance with West Virginia Code §§ 5A-3-10a and
5-22-1(i), the State is prohibited from awarding a contract to any bidder that owes a debt to the
State or a political subdivision of the State. By submitting a bid, or entering into a contract with
the State, Vendor is affirming that (1) for construction contracts, the Vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all
other contracts, neither the Vendor nor any related party owe a debt as defined above, and
neither the Vendor nor any related party are in employer default as defined in the statute cited
above unless the debt or employer default is permitted under the statute.

38. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not
presently have or acquire an interest, direct or indirect, which would conflict with or compromise
the performance of its obligations hereunder. Vendor shall periodically inquire of its officers,
members and employees to ensure that a conflict of interest does not arise. Any conflict of interest
discovered shall be promptly presented in detail to the Agency.
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39. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the
following reports identified by a checked box below:

Such reports as the Agency and/or the Purchasing Division may request. Requested reports
may include, but are not limited to, quantities purchased, agencies utilizing the contract, total
contract expenditures by agency, etc.

[] Quarterly reports detailing the total quantity of purchases in units and dollars, along with a
listing of purchases by agency. Quarterly reports should be delivered to the Purchasing Division
via email at purchasing.division(@wv.gov.

40. BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the State reserves
the right to prohibit a service provider’s employees from accessing sensitive or critical
information or to be present at the Capitol complex based upon results addressed from a criminal
background check. Service providers should contact the West Virginia Division of Protective
Services by phone at (304) 558-9911 for more information.

41. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when
authorized by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56, no
contractor may use or supply steel products for a State Contract Project other than those steel
products made in the United States. A contractor who uses steel products in violation of this
section may be subject to civil penalties pursuant to W. Va. Code § 5A-3-56. As used in this
section:

a. “State Contract Project” means any erection or construction of, or any addition to, alteration
of or other improvement to any building or structure, including, but not limited to, roads or
highways, or the installation of any heating or cooling or ventilating plants or other
equipment, or the supply of and materials for such projects, pursuant to a contract with the
State of West Virginia for which bids were solicited on or after June 6, 2001.

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or
more or such operations, from steel made by the open heath, basic oxygen, electric
furnace, Bessemer or other steel making process.

c. The Purchasing Division Director may, in writing, authorize the use of foreign steel
products if:

1. The cost for each contract item used does not exceed one tenth of one percent
(.1%) of the total contract cost or two thousand five hundred dollars ($2,500.00),
whichever is greater. For the purposes of this section, the cost is the value of the
steel product as delivered to the project; or

2. The Director of the Purchasing Division determines that specified steel materials are

not produced in the United States in sufficient quantity or otherwise are not
reasonably available to meet contract requirements.
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42. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every
contract or subcontract, subject to the limitations contained herein, for the construction,
reconstruction, alteration, repair, improvement or maintenance of public works or for the
purchase of any item of machinery or equipment to be used at sites of public works, only
domestic aluminum, glass or steel products shall be supplied unless the spending officer
determines, in writing, after the receipt of offers or bids, (1) that the cost of domestic aluminum,
glass or steel products is unreasonable or inconsistent with the public interest of the State of
West Virginia, (2) that domestic aluminum, glass or steel products are not produced in sufficient
quantities to meet the contract requirements, or (3) the available domestic aluminum, glass, or
steel do not meet the contract specifications. This provision only applies to public works
contracts awarded in an amount more than fifty thousand dollars ($50,000) or public works
contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more
than twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel
products. If the domestic aluminum, glass or steel products to be supplied or produced in a
“substantial labor surplus area”, as defined by the United States Department of Labor, the cost of
domestic aluminum, glass, or steel products may be unreasonable if the cost is more than thirty
percent (30%) of the bid or offered price for foreign made aluminum, glass, or steel products.
This preference shall be applied to an item of machinery or equipment, as indicated above, when
the item is a single unit of equipment or machinery manufactured primarily of aluminum, glass
or steel, is part of a public works contract and has the sole purpose or of being a permanent part
of a single public works project. This provision does not apply to equipment or machinery
purchased by a spending unit for use by that spending unit and not as part of a single public
works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer
prices including foreign aluminum, glass or steel products after application of the preferences
provided in this provision may be reduced to a price equal to or lower than the lowest bid or
offer price for foreign aluminum, glass or steel products plus the applicable preference. If the
reduced bid or offer prices are made in writing and supersede the prior bid or offer prices, all
bids or offers, including the reduced bid or offer prices, will be reevaluated in accordance with

this rule.

43, INTERESTED PARTY SUPPLEMENTAL DISCLOSURE: W. Va. Code § 6D-1-2
requires that for contracts with an actual or estimated value of at least $1 million, the Vendor
must submit to the Agency a disclosure of interested parties prior to beginning work under
this Contract. Additionally, the Vendor must submit a supplemental disclosure of interested
parties reflecting any new or differing interested parties to the contract, which were not
included in the original pre-work interested party disclosure, within 30 days following the
completion or termination of the contract. A copy of that form is included with this
solicitation or can be obtained from the WV Ethics Commission. This requirement does not
apply to publicly traded companies listed on a national or international stock exchange. A
more detailed definition of interested parties can be obtained from the form referenced above.
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44. PROHIBITION AGAINST USED OR REFURBISHED: Unless expressly permitted
in the solicitation published by the State, Vendor must provide new, unused commodities, and
is prohibited from supplying used or refurbished commodities, in fulfilling its responsibilities

under this Contract.

45. VOID CONTRACT CLAUSES: This Contract is subject to the provisions of West
Virginia Code § 5A-3-62, which automatically voids certain contract clauses that violate State

law.

46. ISRAEL BOYCOTT: Bidder understands and agrees that, pursuant to W. Va. Code §
5A-3-63, it is prohibited from engaging in a boycott of Israel during the term of this contract.
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ADDITIONAL TERMS AND CONDITIONS
(Architectural and Engineering Contracts Only)

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and
available for distribution at least five business days prior to a scheduled pre-bid meeting for the
construction or other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be
required to abide by the following schedule in issuing construction project addenda. The
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of
all vendors that have obtained drawings and specifications for the project. The
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to
the State Agency for which the contract is issued to allow the Agency to make any necessary
modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer
by the Agency. The Purchasing Division buyer shall send the addendum to all interested vendors
and, if necessary, extend the bid opening date. Any addendum should be received by the
Purchasing Division at least fourteen (14) days prior to the bid opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans, drawings,
or specifications prepared by the Architect/Engineer.

4. AIA DOCUMENTS: All construction contracts that will be completed in conjunction with
architectural services procured under Chapter 5G of the West Virginia Code will be governed by
the attached AIA documents, as amended by the Supplementary Conditions for the State of West
Virginia, in addition to the terms and conditions contained herein. The terms and conditions of
this document shall prevail over anything contained in the ATA Documents or the Supplementary

Conditions.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West
Virginia Code § 22-29-4, all new building construction projects of public agencies that have not
entered the schematic design phase prior to July 1, 2012, or any building construction project
receiving state grant funds and appropriations, including public schools, that have not entered the
schematic design phase prior to Julyl, 2012, shall be designed and constructed complying with
the ICC International Energy Conservation Code, adopted by the State Fire Commission, and the
ANSVASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a
commitment of federal funds to pay for a portion of such project, this provision shall only apply
to the extent such standards are consistent with the federal standards.
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DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

(Printed Name and Title) _Mark E Pennington. PE Principal Engineer

(Address) __ 300A Prestige Drive, Hurricane, WV 25526

(Phone Number) / (Fax Number) _304-757-8094/304-757-8095

(email address) civiltechl@frontier.com

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, 1 certify that: I have reviewed this Solicitation/Contract in its entirety; that T
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor
accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that
I am submitting this bid, offer or proposal for review and consideration; that this bid or offer was
made without prior understanding, agreement, or connection with any entity submitting a bid or
offer for the same material, supplies, equipment or services; that this bid or offer is in all respects
fair and without collusion or fraud; that this Contract is accepted or entered into without any prior
understanding, agreement, or connection to any other entity that could be considered a violation of
law; that I am authorized by the Vendor to execute and submit this bid, offer, or proposal, or any
documents related thereto on Vendor’s behalf; that I am authorized to bind the vendor in a
contractual relationship; and that to the best of my knowledge, the vendor has properly registered
with any State agency that may require registration.

By signing below, I further certify that I understand this Contract is subject to the
provisions of West Virginia Code § 54-3-62, which automatically voids ceriain contract
clauses that violate State law: and that pursuant to W, Va. Code 54-3-63, the entity
entering into this contract is prohibited firom engaging in a boycolt acainst Israel

Fi
Civil Tgch Engineering, Ing.
P & g

( -‘®I "L ) Iy) S \\
Qfm 3 ';\r_w.a 6—-. 2N er—
(Sighature of Authorized Repfcrentative)
_Mark E. Pennington. PE, Principal Engincer  1-29-25
(Printed Name and Title of Authorized Representative) (Date)
304-757-8094/304-757-8095 - B
(Phone Number) (Fax Number)
civiltech1@frontier.com
(Email Address)
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AIA Document B101° - 2017
Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the First day of August in the year Two Thousand

Twenty-Five
(fn words, indicate day, month and year.) : ADDITIONS AND DELETIONS:
The author of thi
BETWEEN the Architect’s client identified as the Owner: have revissd mﬁ&aﬁwgzm
(Name, legal siatus, address and othey informarion) AlA standard form. An Additions
L and Defetions Report that notes
West Virginia Division of Natural Resources revisions to the standard form text
112 California Ave. , Building 4 Is available from the author and
Charleston, WV 25305 should be reviewed. A vertical ine
304-558-2764 in the left margin of this document
indicates where the author has
. addad to or deleted from the
and the Architect: otiginal AIA text.
(Name, legal status, address and other information)
This document has important legal
Civil Tech Engi ing Inc. consequences. Consultation with
300A Prestige Drive an attomey is encaliraged with
Huricane, WV 25526 fEApactif = SomyAshon or
304-757-8094 frocificsion.
for the following Project:

(Name, location and detailed description)

The project will consist of improvements and renovations 1o the existing
public access sites at Buffalo and Leon, WV. At Buffalo, work will include
repair of the existing floating dock and replacement of the concrete steps
leading down to the site from the parking lot. At Leon, a new floating dock
and gangway will be designed and constructed. Please refer to the Civil
Tech Proposal dated July 2, 2025 for a complete description of the project
and scope of work.

The Owner and Architect agree as follows.

Al Doument B101 ~ 2017, Capyright ® 1874, 1978, 1887, 1997, 2007 and 2017. Al rights reserved. “The American Institute of Architects,” “American institute
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ARTICLE 1t INITIAL INFORMATION
§ 1.4 This Agreement is based on the Initial Information set forth in this Section 1.1.
(For each item in this section, insert the information or a statement such as “not applicable” or “unknown at time

of execution. )}

§ 1.1.1 The Owner’s program for the Project:
(Insert the Owner's program, identify documentation that establishes the Owner's program, or state the manner in

which the program will be developed,)

The project will be developed in a conventional engineering contract to include design, permitting, construction
documents, bidding assistance, construction contract administration, and project certification/as-built drawings at
completion, The purpose of the project is to: repair the boat dock and replace damaged concrete steps at Buffalo,

A pew floating dock will be provided at Leon.

§ 1.1.2 The Project’s physical characteristics:

(Identify or describe pertinent information about the Project’s physicol characteristics, such as size; location;
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and urility studies; availability of
public and private utilities and services; legal description of the site, etc.)

Both sites are existing public access sites. The sites are entirely within DNR property. Topographic mapping and
geotechnical investigation will be perforrned as part of this project. Original design plans will be reviewed as part
of the scope of our work on this project.

§ 1.4.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1
(Provide total and, if known, a line item breakdown.)

NA
§ 1.14 The Owner’s anticipated design and construction milestone dates:
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4 Design phase milestone dates, if any:
NA

2  Construction commencement date:
NA

3 Substantial Completion date or dates:

NA
4  Other milestone dates:

NA

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements Jor accelerated or
Jast-irack design and construction, multiple bid packages, or phased construction,)

Competitive Bid.
§ 1.4.6 The Owner’s anticipated Sustainable Objective for the Project:
(Idensify and describe the Owner's Sustainable Objective for the Project, if any.)

NA

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate
AIA Document E204™_2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions
and services related to the Owner’s Sustainable Objective. If E204-2017 is incorporated into this agreement, the
Owner and Architect shall incorporate the completed E204-2017 into the agreements with the consultants and
contractors performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

Brett W. McMillion, Director

112 California Avenue
Charleston, WV 25305

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the
Architect’s submittals to the Owner are as follows:
(List name, address, and other contact information.)

§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

.4 Geotechnical Engineer:
NA
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2  Civil Engineer:
NA

3 Other, if any:
{List any other consultants and contractors relained by the Owner.)

NA

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
{List name, address, and other contact information.)

Mark E. Pennington, MS, PE
Civil Tech Engineering Inc.
300A Prestige Drive

Hurricane, WV 25526

Office 304-757-8094

Email civiltechl @frontier.com

§ 1.4.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1,1.11.2:

{(List name, legal status, address, and other contact information.)
Decota Consulting Company

4984 Washington Street West

Cross Lanes, WV 25313

§ 1.1.11.1 Consultants retained under Basic Services:
4 Structural Engineer:

NS

.2  Mechanical Engineer:
NA

.3  Electrical Enginger:
NA

A~ Document B101 - 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The Amarican Institute of Architects,” “American institte
of Architects,” “AIA,” the AIA Logo, and "AfA Contract Dacuments” are rademarks of Tha Amarican ingtituta of Architects. This document was praduced at
15:54:43 EDT on 07/15/2025 under Subscription No.20250020852 which explres en 01/31/2028, Is not for resale, is koensad for ane-time use only, and may only
be used in accordanca with the ALA Contract Documents® Tems of Sarvice. To report copyright viclations, e-mall docinfo@alacontracts.com.

User Notes:

{68712d446120565201(a5c4a)

4



§ 1.1.11.2 Consultants retained under Supplemental Services:

NA

§ 1.1.12 Other Initiat Information on which the Agreement is based:
Refer to attached Civil Tech Proposal dated fuly 2, 2025.

§ 1.2 The Owner and Architect may rely on the Initial Information, Both parties, however, recognize that the
Initial Information may materially change and, in that event, the Owner and the Architect shall appropriately
adjust the Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The
Owner shall adjust the Owner's budget for the Cost of the Work and the Owner’s anticipated design and
consiruction milestones, a5 necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agres upon written protocols governing the transmission and use of, and reliance on,
Instruments of Service or any other information or documentation in digital form.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to written
protocols governing the use of, and reliance on, the information contained in the mode! shall be at the using or
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or
contributors to, the building information model, and each of their agenis and employees.

ARTICLE 2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that
it is properly licensed in the jurisdiction where the Project is located to provide the services required by this
Agreement, or shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress
of the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or aceept
any employment, interest or contribution that would reasonably appear to compromise the Architect’s professional

Jjudgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner
shall pay the Architect as set forth in Section 11.9.

§ 2.5.1 Commercial General Liability with policy limits of nat less than ($ 1,000,000) for each occurrence and
($2,000,000 ) in the aggregate for bodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than (§ 1,000,000 } per accident for bodily injury, death of any person, and property damage
arising out of the ownership, maintenance and use of those motor vehicles, along with any other statutorily
required automobile coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and

Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such

primary and excess or umbrella liability insurance policies result in the same or greater coverage as the coverages

required under Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide

narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying

limits only through the actual payment by the underlying insurers,
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§ 2.5.4 Workers’ Compensation at statutory limits.

§ 2.5.5 Employers® Liability with policy limits nat less than ($ 1,000,000 ) each accident, (3 1,000,000) each
employee, and ($ 1,000,000 ) policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional
services with policy limits of not less than ($ 1,000,000) per claim and (§ 1,000,000 ) in the aggregaie.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary
and excess or umbrella policies for Commercial Generat Liability and Automobile Liability to include the Owner
a5 an additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The
additional insured coverage shall be primary and non-contributory to any of the Owner's insurance policies and
shall apply to both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance o the Owner that evidence compliance with the
requirements in this Section 2.5,

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES
§ 3.4 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental

or Additional Services.

§ 3.1.4 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project
meetings, communicate with members of the Project team, and report progress to the QOwner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owrer’s
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness,
and timeliness of, services and information fumished by the Owner and the Owner’s consultants. The Architect
shall provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or
inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s
approval a schedule for the performance of the Architect’s services. The schedule initially shall include anticipated
dates for the commencement of construction and for Substantial Completion of the Work as set forth in the Initial
Information. The schedule shall include allowances for periods of time required for the Owner’s review, for the
performance of the Owner's consultants, and for approval of submissions by authorities having jurisdiction over
the Project. Once approved by the Owner, time limits established by the schedule shall not, except for reasonable
cause, be exceeded by the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule,

if necessary, as the Project proveeds until the commencement of construction,

§ 3.1.4 The Architect shall not be responsible for an Gwner’s directive or substitution, or for the Owmer’s
acceptance of non-vonforming Work, made or given without the Architect’s wriiten approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements

imposed by those authorities and entities.

§ 3.1.6 The Arxchitect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review

laws, codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost
of the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in
terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any
inconsistencies discovered in the information, and (2) other information or consulting services that may be
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reasonably needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with

the Owner regarding the requirements of the Project.

§ 3.24 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for
the Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary desigu, the Architect shall prepare Schematic Degign
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital representations. Preliminary selections
of major building systers and construction materials shall be noted on the drawings or described in writing.

§ 3.25.1 The Architect shall consider sustainable design altematives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner's program, schedule and budget for the Cost of the Work. The Owner may obtain mere
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.25.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s
approval.

§ 3.3 Design Development Phase Services
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner's authorization of

any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Design Development Documents for the Owner’s approval. The Design Development Docurnents shall illustrate
and describe the development of the approved Schematic Design Docurnents and shall consist of drawings and
other documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of
building systems to fix and describe the size and character of the Project as to architectural, structural, mechanical
and electrical systems, and other appropriate elements. The Design Development Documents shall also include
outline specifications that identify major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owmer, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Ovwner’s approval.

§ 34 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization
of any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval, The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requiremnents for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and
other similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction
over the Project into the Construction Docoments.

§ 343 During the development of the Construction Documents, the Architect shall assist the Owner in the
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development and preparation of (1) procusement information that describes the time, place, and conditions of
bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and
(3) the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect
shall also compile a project manual that includes the Conditions of the Contract for Construction and

Specifications, and may include bidding requirements and sample forms.
§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 34.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the

Owmer’s approval.

§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s
approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive
bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful
bid or proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
A ﬁxcilitating the distribution of Bidding Documents to prospective bidders;
2  organizing and conducting a pre-bid conference for prospective bidders;
3 preparing responses to questions from prospective bidders and providing clarifications and
mterpretanons of the Bidding Documents to the prospective bidders in the form of addenda; and,
4  organizing and conducting the opening of the bids, and subsequently documenting and distributing
the bidding results, as directed by the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect
shall, as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying
approved substitutions to all prospective bidders.

§ 3.5.3 Negotiated Propasals
§ 3531 Proposal Documents shall consist of proposal requirements and proposed Contract Docurnents.

§ 3.5.3.2 The Architect shall assist the Owaer in obtaining proposals by:
.4 facilitating the distribution of Proposal Documents for distribution to prospective contractors and
requesting their return upon completion of the negotiation process;

2  organizing and participating in selection interviews with prospective contractors;

3 preparing responses to questions from prospective contractors and providing clarifications and
interpretations of the Proposal Documents to the prospective contractors in the form of addenda;
and,

A  participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner,

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect
shall, as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying
approved substitutions to all prospective contractors.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set
forth below and in AIA Document A201™.-2017, General Conditions of the Contract for Construction. If the
Owuer and Contractor medify ATA Document A201-2017, those modifications shall not affect the Architect’s
services under this Agreement unless the Owner and the Architect amend this Agreement,

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The
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Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The
Architect shall not have control over, charge of, or responsibility for the construction means, methads, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of
the Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but
shall not have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of
any other persons or entities performing portions of the Work.

§ 3.6.4.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to
provide Construction Phase Services commences with the award of the Contract for Construction and terminates

ot the date the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise
required in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work
completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. Howevet, the Architect shall
not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work.
On the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, {2) known deviations from the most recent construction schedule submitted by the
Contractor, and (3) defects and deficiencies observed in the Work.

§ 3.6.22 The Architect has the authority to rgject Work that does not conform to the Contract Documents.
Whenever the Architect considers it necessary or advisable, the Architect shail have the authority to require
inspection or testing of the Work in accordance with the provisions of the Cantract Documents, whether or not the
Work is fabricated, installed or completed, However, neither this authority of the Architect nor a decision made in
good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the
Architect to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities
performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.24 Interpretations and decisions of the Architect shail be consistent with the intent of, and reasonably
inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making such
interpretations and decisions, the Architect shail endeavor to secure faithful performance by both Owner and
Contractor, shall not show partiality to either, and shall not be liable for results of interpretations or decisions
rendered in good faith. The Architect’s decisions on matters relating to aesthetic effect shall be final if consistent
with the intent expressed in the Contract Documents.

§ 3.62.35 Unless the Owner and Contractor designate another person {0 serve as an Initial Decision Maker, as that
term is defined in ATA Document A201-2017, the Architect shall render initial decisions on Claims between the

Owner and Contractor as provided in the Contract Documents,

§ 3.6.3 Certificates for Payment to Contractor
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such

amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect's evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that
the Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an
evaluation of the Work for conformance with the Contract Documents npon Substantial Completion, (2) results of
subsequent tests and inspections, (3) correction of minor deviations from the Contract Documents prior to
completion, and (4) specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed
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construction means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of

the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.64 Submittals
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or

withhold approval of the schedule. The Aschitect’s action in reviewing submittals shall be taken in accordance
with the approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable
prompiness while allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s
submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. Review of such
submittals is not for the purpose of determining the accuracy and completeness of other information such as
dimensions, quantities, and installation or performance of equipment or systems, which are the Contractor’s
responsibility. The Architect’s review shall not constitute approval of safety precautions or construction means,
methods, techniques, sequences or procedures. The Architect’s approval of a specific item shali not indicate
approval of an assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when
submitted to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance
with information given and the design concept expressed in the Coniract Documents. The Architect shall be
entitied to rely upon, and shall not be responsible for, the adequacy and accuracy of the services, certifications,
and approvals performed or provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the
Contract Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for
information. Requests for information shall include, at a minimum, a detailed written statement that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise
with reasonable prompiness. If appropriate, the Architect shall prepare and issue supplemental Drawings and
Specifications in response to the requests for information.

§ 3.64.5 The Architect shail maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§ 3.65.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner's
approval and execution in accordance with the Contract Documents.

§ 3.6.52 The Architect shall maintain records relative to changes in the Work.

§ 3.8.6 Project Completion
§ 3.6.6.1 The Architect shall:
conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;

2 issue Certificates of Substantial Completion;

3 forward to the Owrer, for the Owner’s review and records, written warranties and related

documents required by the Contract Documents and received from the Contractor; and,

A4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
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Architect’s knowledge, information, and belief, the Work complies with the requirernents of the
Contract Documents.

§ 3.6.62 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with
the requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by
the Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance
of the Contract Sum remaining to be paid the Contractor, inchiding the amount to be retained from the Contract
Sum, if any, for final completion or comrection of the Work.

§ 3.6.64 The Architect shall forward to the Qwner the following information received from the Contractor: (1)
consent of surety or surefies, if any, to reduction in or partial release of retainage or the making of final payment;
(2) affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any
other documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial
Completion, the Architect shall, without additional compensation, conduct a meeting with the Owner to review the

facility operations and performance.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The
Architect shall provide the listed Supplemental Services only if specifically designated in the table below as the
Architect’s responsibility, and the Owner shall compeasate the Architect as provided in Section 11.2. Unless
otherwise specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the
parties agree that the listed Supplemental Service is not being provided for the Project.

(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project
by indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental
Service, Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of
services as an exhibit to this Agreement.)

Supplemental Services Responsihility
(Architect, Owner, or not provided)

§ 4141  Programming

§ 4412 Multiple preliminary designs

§ 4113 Measured drawings

§ 4114  Existing facilities surveys

§ 4145 Site evaluation and planning

§ 4146 Building Information Model management
responsibilities

§ 4147  Development of Building Information Models
for post construction use

§ 4118 Civil engineering

§ 4119 Landscape design

§ 41410 Architectural interior design

§ 4.4.1.11 Value analysis

§ 41112 Detailed cost estimating beyond that required in
Section 6.3

§ 41143 On-site project representation

§ 4.1.1.14 Conformed documents for construction

§ 4.11.15 As-designed record drawings

§ 4.1.1.16 As-constructed record drawings

§ 4.1.1.17 Post-occupancy evaluation
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§ 41.4.18  Facility support services

§ 41.1.19 Tenant-related services

§ 41120 Architect’s coordination of the Owner’s
consultants

§ 41.1.2% Telecommunications/data design
§ 41422 Security evaluation and planning

§ 41.1.23 Commissioning
§ 41.1.24 Sustainable Project Services pursuant to Section
4.13

§ 44.1.25 Fast-track design services

§ 41.1.26 Multiple bid packages

§ 41127 Historic preservation

§ 41.428 Fumniture, famishings, and equipment design

§ 41.129 Other services provided by specialty Consultants
§ 41.130 Oiher Supplemental Services

§ 4.1.2 Description of Supplemental Services

§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below.

(Describe in detail the Architect’s Supplemenial Services identified in Section 4.1.1 or, if set forth in an exhibiy,
identify the exhibit. The AI4 publishes a number of Standard Form of Architect’s Services documents that can be
included as an exhibit ta describe the Architect's Supplemental Services.)

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.,
(Describe in detail the Owner's Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,

identify the exhibit.}

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in ALA Document E204™-2017, Sustainable Projects Exhibit,
attached to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect's Additional Setvices

The Architect may provide Additional Services after execution of this Agreement without invalidating the
Apreement. Except for services required due to the fault of the Architect, any Additional Services provided in
accordance with this Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an
appropriate adjustment in the Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the
Owner with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect
shall not proceed to provide the following Additional Services until the Architect receives the Owner's written
authorization:

A4 Services necessitated by a change in the Initial Information, previous instructions or approvals given
by the Owner, or a material change in the Project including size, quality, complexity, the Owner’s
schedule or budget for Cost of the Work, or procurement or delivery method;

Services necessitated by the enactment or revision of codes, laws, or regulations, including
changing or editing previously prepared Instruments of Service;

Changing ar editing previously prepared Instruments of Service necessitated by official
interpretations of applicable codes, laws or regulations that are either (a) contrary to specific
interpretations by the applicable authorities having jurisdiction made prior to the issuance of the
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building permit, or (b) conirary to requirements of the Instruments of Service when those
Instruments of Service were prepared in accordance with the applicable standard of care;
Services necessitated by decisions of the Owner not rendered in 2 timely manner or any other failure
of performance on the part of the Owner or the Owner’s consultants or contractors;
Preparing digital models or other design documentation for transmission to the Owner's consultants
and contractors, or to other Owner-authorized recipients;
Preparation of design and documentation for alternate bid or proposal requests proposed by the
Owner;
Preparation for, and attendance at, a public presentation, meeting or hearing;
Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except
where the Architect is party thereto;
Evaluation of the qualifications of entities providing bids or proposals;
Consultation conceming replacement of Work resulting from fire or other cause during
construction; or,
11 Assistance to the Initial Decision Maker, if other than the Architect

& n =

2 o

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services,
notify the Owner with reasonable promptness, and explain the facts and cincumstances giving rise to the need. If,
upon receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the
Owner shall give prompt written notice to the Architect of the Owner’s determination. The Owner shall
compensate the Architect for the services provided prior to the Architect’s receipt of the Owner’s notice.

.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the
Architect;

2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contracior from a careful study
and comparison of the Contract Documeuts, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

3  Preparing Change Orders and Construction Change Directives that require evaluation of
Contractor’s proposals and supporting data, or the preparation or revision of Instruments of Service;

4  Evaluating an extensive number of Claims as the Initial Decision Maker; or,

.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom.

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are weached, the Architect shall notify the Owner:
A () reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
2 ( )visits to the site by the Architect during construction
3 () inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 ( )inspections for any portion of the Work to determine final completion.

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do oot exceed the limits set forth
in Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial
Completion of the Work or (2) the initial date of Substantial Completion identified in the agreement between the
Owner and Contractor, whichever is earfier, shall be compensated as Additional Services to the extent the
Architect incurs additional cost in providing those Construction Phase Services.

§ 425 If the services covered by this Agreement have not been completed within ( ) months of the date of this
Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be
compensated as Additional Services.

ARTICLE 5 OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely
manner regarding requirements for and liritations on the Project, including a written program, which shall set
forth the Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships;
flexibility; expandability; special equipment; systerns; and site requirements.

§ 52 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the
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Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of
these costs. The Owner shall update the Ovwner's budget for the Project as necessary throughout the duration of the
Project until final completion. If the Owner significantly increases or decreases the Owner's budget for the Cost of
the Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafler agree toa

cormresponding change in the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project.
The Owner shall render decisions and approve the Architect's submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect's services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations
for the site of the Project, and a written legal description of the site. The surveys and legal information shall
include, as applicable, grades and lines of streets, alleys, pavements and adjoining property and structures;
designated wetlands; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed
restrictions, boundaries and contours of the site; locations, dimensions, and other necessary data with respect to
existing buildings, other improvements and trees; and information concerning available utility services and lines,
both public and private, above and below grade, including inverts and depths. All the information on the survey
shall be referenced to a Project benchmark.

§ 5.5 The Owner shall fumish services of geotechnical engineers, which may include test borings, test pits,
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation,
ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with
written reports and appropriate recommendations.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner's responsibility in Section
4.1.1.

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as
required in ATA Document E204™-2017, Sustainable Projects Exhibit, attached to thiz Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants, The Owner shall furnish the services of consultants other than those
designated as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an
Additional Service, when the Architect requests such services and demonstrates that they are reasonably required
by the scope of the Project. The Owner shall require that its consultants and contractors maintain insurance,
including professional liability insurance, as appropriate to the services or work provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water poliution, and tests for hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may
be reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service,

§ 5.12 The Owner shall inchude the Architect in all commamications with the Conftractor that relate to or affect the
Architect’s services or professional responsibilities. The Owaer shall promptly notify the Architect of the
substance of any direct communications between the Owner and the Contractor otherwise relating to the Project.
Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Consiruction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement.
The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor,
including the General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and
shall obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress,
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§ 5.45 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6 COST OF THE WORK

§ 8.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to constrizct all
elements of the Project designed or specified by the Architect and shall include contractors® general conditions
costs, overhead and profit. The Cost of the Work also includes the reasonable value of tabor, materials, and
equipment, donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the
compensation of the Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the
Work; or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted
throughout the Project es required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost
of the Work, and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work,
prepared by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however,
that neither the Architect nor the Owner has control over the cost of labor, materials, or equipment; the
Contractor’s methods of determining bid prices; or competitive bidding, market, or negofiating conditions.
Accordingly, the Architect cannot and does not warrant or represent that bids or negotiated prices will not vary
from the Ovwmer’s budget for the Cost of the Work, or from any estimate of the Cost of the Work, or evaluation,

prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for
design, bidding, and price escalation; to determine what materials, equipment, component systems, and types of
construction are to be included in the Contract Documents; to reconunend reasonable adjustments in the program
and scope of the Project; and to include design altemnates as may be necessary to adjust the estimated Cost of the
Waork to meet the Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current
ares, volume or similar conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of
the Work, the Architect shall provide such an estimate, if identified as the Architect’s responsibility in Section
4.1.1, a5 a Supplemental Service.

§ 6.A1f, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Qwner, the Ovmer's budget for the Cost of the Work shall
be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner's budget for the Cost of
the Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality,
or budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner's budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

A give written approval of an increase in the budget for the Cost of the Work;

.2 authorize rebidding or renegotiating of the Project within a reasonable time;

J  terminate in accordance with Section 6.5;

4  inconsultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work; or,
5 implement any other mutually acceptable altemative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents
as necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise
the Architect’s services for modifying the Constniction Documents shatl be without additional compensation. In
any event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s
responsibility under this Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES
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§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information,
the transmitting party is the copyright owner of such information or has permission from the copyright owner to
transmit such information for its use on the Project.

§ 7.2 The Architect and the Architect's consultents shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service 1o reet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication
in derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely
and exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that
the Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due
pursuant to Article 9 and Article 11. The Architect shal! obtain similar nonexclusive licenses from the Architect’s
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize
the Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established
pursuant to Section 1.3, solely and exclusively for use in perfonming services or construction for the Project. If the
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this
Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the
Architect and its consultants from all costs and expenses, including the cost of defense, related to clairns and
causes of action asseried by any third person or entity to the extent such costs and expenses arise from the
Owner's use of the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply
if the Owner rightfully terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s

consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out
of or related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the
binding dispute resolution method selected in this Agreement and within the period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Architect waive all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.4.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents, and employees of the other for damages, except such
rights as they may have to the proceeds of such insurance as set forth in AYA Document A201-2017, General
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the
contractors, consultants, agents, and employees of any of them, similar waivers in favor of the other parties

enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all
consequential damages due to either party’s termination of this Agreement, except as specifically provided in
Section 9.7.

§ 8.2 Mediation
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§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply
with the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute

resolution,

§ 82.2 The Owner and Architect shall endeavor 1o resolve claims, disputes and other matters in question between
them by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of
this Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement,
and filed with the person or entity adwministering the mediation. The request may be made concurrently with the
filing of a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a
period of 60 days from the date of filing, unless staved for a longer period by agreement of the parties or court
order. If an arbiteation proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the
selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.24 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
(Check the appropriate box.)

{1 Arbitration pursuant to Section 8.3 of this Agreement
[ ] Litigation in a court of competent jurisdiction

[ 1 Other: (Specif)

Jf the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in
writing to & binding dispute resolution method other than litigation, the dispute wil! be resolved in a court of

competent jurisdiction.

§ 8.3 Arbitration
§ 8.3.4 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any

claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved
by, mediation shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be
administered by the American Arbitration Association in accordance with its Construction Industry Arbitration
Rules in effect on the date of this Agreement. A demand for arbitration shall be made in writing, delivered to the
other party to this Agreement, and filed with the person or entity administering the arbitration.

§ 8.3.4.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings
based on the claim, dispute or other matter in question would be barred by the applicable statute of limitations. For
statute of limitations purposes, receipt of a written demand for arbitration by the person or entity administering the
arbitration shall constitute the institution of legal or equitable proceedings based on the claim, dispute or other

matter in question.

§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity
duly consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law

in any court having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance
with applicable law in any court having jurisdiction thereof.
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§ 8.3.4 Consofidation or Joinder

§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with
any other arbitration to which it is a party provided that (1) the arbitration agreement goveming the other
arbitration permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of
law or fact; and (3) the arbitrations employ materially similar procedural rules and methods for selecting

arbitrator(s).

§ 8.3.42 Either party, at its sole discretion, may include by joinder persous or entities substantially involved ina
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration,
provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an
additional person or eatity shall not constitute consent to arbitration of any claim, dispute or other matter in
question not described in the written consent,

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under
this Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner

and Architect under this Agreement.
§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall
be considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for
suspension of performance of services under this Agreement, If the Architect elects to suspend services, the
Architect shall give seven days’ written notice to the Owner before suspending services. In the event ofa
suspension of services, the Architect shall have no liability to the Owner for delay or damage caused the Owner
because of such suspension of services. Before resuming services, the Owner shall pay the Architect all sumns due
prior to suspension and any expenses incurred in the interruption and resumption of the Architect’s services. The
Architect’s fees for the remaining services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice
of such suspension, When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the
time schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other
party fail substantially to perform in accordance with the terms of this Agreement through no fault of the party

initiating the termination,
§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for
the Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect
terminates this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services
performed prior to termination, Reimbursable Expenses incurred, and costs attributable to termination, including
the costs atiributable to the Architect’s termination of consultant agreements.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its
convenience pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the

QOwner shall pay to the Architect the following fees:
(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or

licensing fee.}

4 Termination Fee:
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2  Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of
Substantial Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this
Agreement are set forth in Article 7 and Section 9.7.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be govemned by the law of the place where the Project is located, excluding that
jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Section 8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the
written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for
the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any
payments due to the Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall
be submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner
requests the Architect to éxecute consents reasonably required to facilitate assignment to a lender, the Architect
shall execute all such consents that are consistent with this Agreement, provided the proposed consent is submitted
to the Architect for review at least 14 days prior to execution. The Architect shall not be required to execute
certificates or consents that would require knowledge, services, er responsibilities beyond the scope of this

Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in
favor of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in

any form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable
access to the completed Project to make such representations. However, the Architect’s materials shall not include
the Owner’s confidential or proprietary information if the Qwner has previously advised the Architect in writing
of the specific information considered by the Owner to be confidential or proprietary, The Owner shall provide
professional credit for the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall
survive the termination of this Agreement unless the Owner terminates this Agreement for cause pursuant to

Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as “confidential™ or “business
proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any
other person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this

Agreement,

§ 10.8.1 The receiving party may disclose “confidential™ or *business proprietary™ information after 7 days® notice
to the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such
information to its employees, consultants, or contractors in order to perform services or work solely and
exclusively for the Project, provided those employees, consultants and contractors are subject to the restrictions on
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the disclosure and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to

the parties’ intentions and purposes in executing the Agreement.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as

follows:

4 Stipulated Sum
{Insert amount)

$99,000 (See Civil Tech Proposal dated July 2, 2025 for a breakdown of costs and scope of
work.)

.2  Percentage Basis
{Insert percentage vaiue)

() % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section
11.6.

3 Other
{Describe the method of compensation)

§ 11.2 For the Architect’s Supplernental Services designated in Section 4.1.1 and for any Sustainability Services
required pursuant o Section 4.1.3, the Owner shall compensate the Architect as follows:
{Insert amount of, or basis for, compensation. }f necessary, list specific services to which particular methods of

compensation apply.)
Negotiated amount using unit rates provided with the Civil Tech Proposal dated July 2, 2025

§ 14.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2,
the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation)

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included
in Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus percent ( %), or as follows:
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional

Services.)

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

Schematic Design Phase 37,000.00 percent { 37.4 %)
Design Development Phase 2,500.00 percent (2.5 %)
Construction Documents Phase 25,000.00 percent (253 %)
Procurement Phase 2,500.00 percent (2.5 %)
Construction Phase 32,000.00 percent (32.3 %)
Total Basic Compensation one hundred percent { 100.00 %)
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§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase
of Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most
recent budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted
based on subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed
on those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all
services performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below, The
rates shall be adjusted in accordance with the Architect's and Architect’s consultants’ normal review practices.
{f applicable, attach an exkibit of hourly billing rates or insert them below.)

Employee or Category Rate {$0.00}

§ 11.8 Compensation for Reimbursablo Expenses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services
and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as
follows:

Transportation and authorized out-of-town travel and subsistence;

Long distance services, dedicated data and comniunication services, teleconferences, Project web
sites, and extranets;

Permitting and other fees required by authorities having jurisdiction over the Project;

Printing, reproductions, plots, and standard form documents;

Postage, handling, and delivery;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the

Renderings, physical models, mock-ups, professional photography, and presentation materials

requested by the Owner or required for the Project;

If required by the Owner, and with the Owner’s prior written approval, the Architect's consnltants’

expenses of professional lisbility insurance dedicated exclusively to this Project, or the expense of

additional insurance coverage or limits in excess of that normally maintained by the Architect’s

consultants;

3 All taxes levied on professional services and on reimbursable expenses;

A0 Site office expenses;

A1 Registration fees and any other fees charged by the Certifying Authority or by other entities as
necessary to achieve the Sustainable Objective; and,

12  Other similar Project-related expenditures,

B v by ol

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus percent ( %) of the expenses incurred.

§ 11.8 Architect’s Insurance. If the types and limits of coverage required in Section 2,5 are in addition to the types
and limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by
the Architect for the additional coverages as set forth below:

(Tnsert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in
Section 2.5, and for which the Owner shall reimburse the Architect,)

§ 11.10 Payments o the Architect
§ 11.10.1 Inifial Payments
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§ 11.10.1.1 An initial payment of ($ ) shall be made upon execution of this Apgreement and is the minimum
payment under this Agreement. It shall be credited to the Owner's account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect
of (8 ) shall be made upon execution of this Agreement for registration fees and other fees payable to the
Certifying Authority and necessary to achieve the Sustainability Certification. The Architect’s payments to the
Certifying Authority shall be credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid ( ) days
after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

(Tnsert rate of monthly or annual interest agreed upon.)

%

§ 11.10.2.2 The Owner shall not withheld amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes
in the Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resofution

proceeding,

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of houtly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Inchude other terms and conditions applicable ta this Agreement.)

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
4 AIA Document B101™.-2017, Standard Form Agreement Between Owner and Architect
2 Building Information Modeling Exhibit, if completed:

3  Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[ 1 AlA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this agreement,)

[ 1 Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibizs incorporated into this Agreement, including any
exhibits and scopes of services identified as exhibits in Section 4.1.2.)

4 Other documents:
(List other docianents, if any, forming part of the Agreement.)
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State of West Virginia

Supplementary Conditions to AIA Document B101-2017
Standard Form of Agreement Between Owner and Architect

The following Supplementary Conditions modify the Standard Form of Agreement Between Owner and Architect, AIA
Document B101-2017 Edition. Where a portion of the Agreement is modified or deleted by these Supplementary
Conditions, the unaltered portions of the Agreement shall remain in effect.

Order of Precedence: The documents contained in the contract to which this document has been attached shall be

interpreted in the following order of precedence:

First Priority — Documents developed by the State or agency and utilized to provide public notice of the solicitation,
along with other general terms and conditions shall be first in priority.

Second Priority — This document “Supplementary Conditions to the AIA Document B101-2017 Standard Form of
Agreement Between Owner and Architect” shall be second in priority.

Third Priority — all other AIA documents including the AIA Document A201-2017 General Conditions of the Contract for

Construction shall be third or lower in priority.

ARTICLE 1
INITIAL INFORMATION

§1.1.3 Section 1.1.3 is removed in its entirety.

§1.1.6.1 Section 1.1.6.1 is removed in its entirety.

§1.2  Maks the following changes to Section 1.2;

In the secoend and third senlences, delete “shall” and substitute
“‘may” and delete the period at the end of each sentence and add *,

if applicable.”
§1.3 Remove the last sentence from Section 1.3
§1.3.1 Make the following change to Section 1.3.1:
Remove the phrase ‘in AlA Document E203TM-2013, Building
Information Modeling and Digital Data Exhibit, and the requisite

AIA Document G202TM-2013, Project Building Information
Madeling Protocol Form™ and replace it with “in this Agreement”

ARTICLE 2
ARCHITECT'S RESPONSIBILITIES

§2.1  Add the following sentences to the end of Section 2.1.
Notwithstanding the foregoing, Architect is not authorized to hire

other design professionals unless doing so was expressly included
in the scope of this agreement, or this agreement is appropriately
modified by Change Order to include the hiring of other expressly
identified design professionals. The Architect shall also satisfy the
requirements for the lawful practice of architecture in the State of
West Virginia.

§2.5 Make the following changes fo Section 2.5;

Delete the section in its entirety and replace it with the following:
“The Architect shall maintain the insurance specified in this
Agreement either below or in other documentation included
herewith.

§ 2.5.7 Make the following change to Section 2.5.7

Remove § 2.5.7 in its entirety and replace it with the following:
"The Owner must be listed as an additional insured on all
insurance mandated by this Agreement, excluding professional
liability insurance.”

Add the following Sections to Article 2:
§26  The format and minimum standard of quality to be used by

the Architect in preparing specifications for the Project shall be AIA
MASTERSPEC or equal, and the Architect shall use the CSI

m
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Masterformat numbering system, unless a different standard is
approved in writing by the owner

§2.7 The Architect shall review laws, codes and regulations
applicable to the Architect's services and shall comply in the design
of the Project with applicable provisions and standards of the West
Virginia Building Code, the West Virginia Fire Code and the
Americans with Disabilites Act (ADA). The most stringent
application of these codes and standards shall apply. In the design
of the Project, the Architect shall comply with the requirements
imposed by governmental authorities having jurisdiction.

ARTICLE 3
SCOPE OF ARCHITECT’S BASIC SERVICES

§3.1.1 Add the phrase “consult with Owner,” after the word “services”
in the first sentence.

§3.1.2 Make the following change to Section 3.1.2:

In the third sentence, after “shall’ add “thoroughly review the
services and information for completeness and sufficiency and”.

§3.1.6 Delete Section 3.1.6 in its entirely and substitute the following:

§3.1.6 The Architect shall fumish and submit substantially
completed construction documents o all governmental agencies
having jurisdiction over the Project, shall assist the Owner in
securing their approval, and shall incorporate changes in the
Construction Documents as may be required by such authorities.

Add the following Section to Article 3:

§3.1.7 The Architect is responsible for the coordination of all
drawings and design documents relating to Architect's design used
on the Project, regardless of whether such drawings and documents
are prepared or provided by Architect, by Architect’s consultants, or
by others. If preliminary or design development Work has been
performed by others, Architect is nevertheless fully responsible for
and accepts full responsibility for such earlier Work when Architect
performs subsequent phases of the basic services called for under
this Agreement, as fully as if the preliminary, schematic, and design
development Work had been performed by the Architect itself.
Architect is responsible for coordination and internal checking of all
drawings and for the accuracy of all dimensional and layout
information contained therein, as fully as i each drawing were
prepared by Architect.  Architect is responsible for the
completeness and accuracy of all drawings and specifications
submitted by or though Architect and for their campliance with all
applicable codes, ordinances, regulations, laws, and statutes.

§3.2  SCHEMATIC DESIGN PHASE SERVICES

——— e e

State of West Virginia

—————— e =

— —

§3.22 Make the following change to Section 3.2.2;

In the second sentence, after the word *Architect® add “shall review
such information to asceriain that it is consistent with the
requirements of the Project and”.

§34 CONSTRUCTION DOGUMENTS PHASE SERVICES
§3.4.2 Delete Section 3.4.2 in its entirety and substitute the following:

§34.2 Construction  drawings,  specifications, or  other
Construction Documents submitted by Architect must be complete
and unambiguous and in compliance with all applicable codes,
ordinances, statules, regulations, and laws. By submitting the
same, Architect certifies that Architect has informed the Owner of
any tests, studies, analyses, or reports that are necessary or
advisable to be performed by or for the Owner at that point in time.
Architect shall confirm these facts in writing to the Owner.

§3.5 BIDDING OR NEGOTIATION PHASE SERVICES
§3.5.1 Make the following change to Section 3.5.1:

In the first sentence, delete the period at the end of the sentence
and add "which may include the development and implementation
of a prequalification process.”

§3.5.2 Make the following changes fo § 3.5.2.

§3.5.2.2.1 Remove secfion 3.5.2.2.1 in its entirety and replace it with
the following:

*§ 3.5.2.2.1 facilitating the distribution of plans and specifications
(and in cases where Owner expressly autherizes it, distribution of
bid documents) fo prospective bidders per the Owner's
instructions;”

§3.5.2.2.2 Remove section 3,5.2.2.2 in its entirety and replace it with

*§ 3.5.2.2.2 attending and assisting Owner in conducting a pre-bid
conference for prospective bidders (and in cases where Owner
expressly authorizes it, conduct the pre-bid conference);”

§3.5.2.2.3 Remove section 3.5.2.2.3 in its entirety and replace it with
the following:

preparing responses fo technical questions from prospective
bidders and providing clarifications and interpretations of the
Bidding Documents that will be released to the prospective bidders
in the form of addenda by the Owner {and in cases where Owner
expressly authorizes it, releasing the addenda on Owner's behalf).

§3.5.2.24 Remove Section 3.5.2.4 in its entirety and replace it with
the following:

_———- =
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if expressly authorized by Owner, and permitted by -applicable
procedure and law, organizing and conducting the opening of bids,
and subsequently documenting and distributing the bidding results,
as directed by the Owner.

§3.5.2.3. Remove the phrase “and distribute” and include the phrase
“for distribution by Owner (and in cases where Owner expressly
authorizes it, distributing the addenda on Owner's behalf)” at the end of
the sentence.

§3.5.3 Negotiated Proposals. Remove Section 3.5.3in ifs entirety.

§3.6 CONSTRUCTION PHASE SERVICES

§3.6.1 GENERAL
§36.1.1 Delete the last sentence in its entirety and substitute the
following:

The State of West Virginia's Supplementary Conditions to the
General Condifions of the Contract for Construction shall be
adopted as part of the Contract Documents and shall be
enforceable under this Agreement.

Add the following Section to 3.6.1:

§36.1.4 The Architect shall be responsible for conducting
progress meetings as needed and for the preparation, distribution,
and accuracy of minutes pertaining thereto to all parties as directed
by the Owner.

§3.6.2 EVALUATIONS OF THE WORK

§3.6.2.1  Delete the second sentence in its entirety and substitute
the following:

Although the Architect is not required to make exhausfive or
continuous on-site inspections to check the quality or quantity of the
Work, the Architect shall carefully review the quality and quantity of
the Work at appropriate intervals necessary for Architect to remain
aware and knowledgeable of issues or problems that have
developed, or could reasonably be foreseen, during construction as
part of the Architect’s design and -contract administration services,
shall issue written reports of such reviews to the Owner, Owner
representatives, and the Contractor, and further shall conduct any
additional reviews at any other time as reasonably requested by the
Owner. The Architect shall neither have control over or charge of,
nor be responsible for, the construction means, methods,
techniques, sequences or procedures, or for safety precautions and
programs in connection with the Worl, since these are solely the
Contractor's rights and responsibilities under the Contract
Documents

|
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J.State of West Virginia
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§3.6.22 Delete the first sentence of 3.6.2.2 in its entirety and
substitute the following:

The Architect shall have the authority and obligation to reject Work
that does not conform to the Contract Documents.

§3.6.24 Delete Section 3.6.2.4 it its entirety and substitute the
following:
§3.6.24 The Architect shall render initial decisions on claims,

disputes or other matters in question between the Owner and
Contractor as provided in the Contract Documents. Architect shall
also make initial decisions on matters relating to consistency with
intent of contract documents, including aesthetic effect, however,
the Owner, reserves the right make final decisions on issues of
consistency with intent and aesthetic effect,

§3.6.4 SUBMITTALS

§3.64.2 Make the following changes to Section 3.6.4.2:

Delete the first sentence in its entirety and substitute the following:

The Architect shall review and approve or take other appropriate
action upon the Confractor's submittals such as Shop Drawings,
Product Data and Samples. The Architect's review of Contractor's
submittals must determine the following: (1) if such submittals are
in compliance with applicable laws, statutes, ordinances, codes,
orders, rules, regulations; and (2) if the Work affected by and
represented by such submittals is in compliance with the
requirements of the Contract Documents. Architect shall promptly
notify the Owner and Contracter of any submittals that do not
comply with applicable laws, stalutes, ordinances, codes, orders,
rules, regulations, or requirements of the Contract Documents.
Architect is responsible for determining what aspects of the Work
will be the subject of shop drawings or submittals. Architect shall
not knowingly permit such aspects of the Work to proceed in the
absence of approved shop drawings and submittals. The
Architect's action shall be taken with such reasonable promptness
as fo cause no delay in the Work or in the activities of the Owner,
Contractor or separate contractors, while allowing sufficient time in
the Architect's professional judgment to permit adequate review.

In the second sentence, delete the words “or performance”,
§3.6.45  Make the following change to Section 3.6.4.5:

Add ¥, including a submittal log,” after “The Architect shall maintain
a record of submittals”.

§3.6.5 CHANGES IN THE WORK

§3.6.52  Make the following changes to Section 3.6.5.2:

Effective Date: October 1, 2018
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Section 3.6.5.2 shall now be Section 3.6.5.3. Section 3.6.5.2 shall
read as follows:

§3.6.52 If the Architect and the Owner determine that the
implementation of the requested change would result in a change
to the Contract that may cause an adjustment in the Contract Time
or Contract Sum, the Architect shall make a recommendation to
the Owner who may authorize further investigation of such change.

§3.6.5.3 Add the following to the end of Section 3.6.5.3:

Additionally, the Architect shall review and, upon request by Owner,
provide writlen documentation of the same of all change order
requests and proposals with respect to the following criteria:

.1 confirm proposed change is a material change o the
Coniract;

.2 confirm appropriate credits are included for Work not
completed;

3 verify that the proposed additional cost or credit is
reasonable with respect to industry standards.  Cost
verifications may, as authorized by Owner, include independent
estimates and/or consultations with contractors and vendors;

and
4  confirm that the appropriate back up documentation is

included and mathematically correct including mark ups and
taxes pursuant to the requirements of the Contract Documents.

ARTICLE 4
ADDITIONAL SERVICES

§4.2 Architect’s Additional Services
§4.2.1 Make the following changes fo Section 4.2.1:

6 Before the semicolon insert *, provided such alternate bids
or proposals are not being used for budget control”

.9 Delete this provision in its entirety and replace it with "assist
owner with owner's evaluation of the qualifications of entities
providing bids or proposals.

§4.2.2 Make the following changes fo Section 4.2.2;

3 After the last sentence in the first paragraph, insert the
following:

This provision only applies to the extent that such services
required or requested from the Architect represent a material

change in the services that are already required of the Architect for
completion of the Project”

4  Before the semicolon insert *, provided such claims are not
the result of the Architect’s action, inaction, errors, or omissions”

ARTICLE §
OWNER'S RESPONSIBILITIES

§5.2  Make the following change to Section 5.2:

In the first sentence, after "The Owner” add *, with Architect's
assistance,”

Add the following Section to Article 5;

§5.3.1 The Owner has the right to reject any portion of the
Architect’s Work on the Project, including but not limited to
Schematic Design Documents, Design Development Documents,
Construction Documents, or the Architect's provision of services
during the construction of the Project, or any other design Work or
documents on any reasonable basis, including, but not limited to
aesthetics or because in the Owner’s opinion, the construction cost
of such design is likely to exceed the budget for Cost of the Work. If
at any time the Architect's Work is rejected by the Owner, the
Architect must proceed when requested by the Owner, to revise the
desigh Work or documents prepared for that phase to the Owner's
satisfaction. These revisions shall be made without adjustment fo
the compensation provided hereunder, unless revisions are made to
Work previously approved by the Owner under previous phases, in
which case such revision services will be paid as a Change in
Services. Should there be substantial revisions to the original
program after the approval of the Schematic Design Documents,
which changes substantially increase the scope of design services
to be fumished hereunder, such revision services will be paid as a
Change in Services. The Architect must so notify the Owner of all
Changes in Services in writing and receive approval from Owner
before proceeding with revisions riecessitated by such changes. No
payment, of any nature whatsoever, will be made to the Architect for
additional Work or Changes in Services without such written
approval by Owner.

§5.5  Make the following changes to Section 5.5:
In the first sentence; delete “shall” and substitute ‘may”.

Add the following sentence at the end of Section 5.5:

The Owner may, in its sole discrefion, request that the Architect
secure these services by contracting with a third parly

§5.8  Make the following change to Section 5.8:

m
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In the third sentence, delete “shall” and substitute “may”.

§5.9  Make the following change fo Section 5.9:
At the beginning of this sentence, insert “Unless otherwise provided
in this Agreement,”

§5.11  Add the following sentence to the beginning of Section 5.11:

The Owner shall be entitted to rely on the accuracy and
completeness of services and information provided by the Architect.

§5.15 Remove § 5.15 in its entirety.

ARTICLE 6
COST OF WORK

§ 6.1 Delete the phrase “and shall include contractors’ general
conditions costs, overhead and profit” from Section 6.1. Delete the
second sentence of Section 6.1 in its entirety and replace it with the
following:

*In the event that Owner plans to utilize its own resources (labor,
machinery, or materials) for part of the project, Owner and
Architect must discuss the impact of that choice on the design and
Cost of the Work prior to executing this Agreement. If Owner and
Architect agree that such amounts will be included in the Cost of
the Work, then that cost will be determined in advance and
incorporated into this Agreement. Failure to do so will result in
such costs being excluded from the Cost of the Work.”
§6.3  Delete Section 6.3 in its entirety and substitute the following:
§6.3 In preparing estimates for the cost of the Work, the Architect
shall be permitted to include contingencies for design, bidding and
price escalation, and in consultation with the Owner, to determine
what materials, equipment, component systems and types of
construction to be included in the Construction Documents, 1o make
reasonable adjustments in the scope of the Project and to include in
the Contract Documents alternate bids as may be necessary to
adjust the estimate of Cost of the Work o meet the Owner's
adjusted budget. If an increase in the Contract Sum occurring after
exscution of the Contract for Construction caused the Project
budget to be exceeded, the Project budget shall be increased
accordingly.

§ 6.5 Remove the phrase "shall cooperate with the Architect in making
such adjustments” and replace with “may cooperate with Architect in
making such adjustments, at its sole discretion.”

§6.6.2 After the word “renegotiating” insert “(renegotiation being limited
ot instances where Owner is legally authorized to renegotiate)”

State of West Virginia

—————e e

§6.7 Delete Section 6.7 in its entirety and substitute the following:
§6.7  If the Owner chooses to proceed under Section 6.6.2, the
Architect, without additional compensation, shalt assist the Owner in
rebidding or renegotiating the Project within a reasonable time. If
the Owner chooses to proceed under Section 6.6.4, the Architect,
without additional compensation, shall modify the.documents which
the Architect is responsible for preparing under this Agreement as
necessary to comply with the Owner's budget for the Cost of the
Work, and shall assist the Owner in rebidding or renegotiating the
Project within a reasonable time. The modification of such
documents and the rebidding or renegotiating of the Project shall be
the limit of the Architect's responsibility under Section 6.6.

ARTICLE 7
COPYRIGHTS AND LICENSES

§7.3  Make the following changes to Section 7.3:

In the first sentence, insert “irrevocable, royalty-free, right and” after

the word “nonexclusive” and delete the words “solely and

exclusively”.

Delete the last sentence of Section 7.3 and substitute the following:

Upon completion of the Project, or upon termination of this
Agreement for any reason prior to the completion of the Project,
Owner shall be entitled to retain copies of all Instruments of Service
and shall have an irevocable, royalty-free, right and license to use
all of the Instruments of Service for any and all purposes related to
the Project in any manner the Owner deems fit, including the
following:

a. Electronics Filing and Archiving for the purpose of record
keeping at Owner designated areas;

b. Any future renovation, addition, or alteration to the
Project; and

¢. Any future maintenance or operations issue as it pertains
to the Project.

Architect or Architect's Consultants shall not be responsible for any
modifications to the Work made by Owner or Owner's
representatives using the Architect’s Instruments of Service.

§7.3.1 Delete the second sentence of Section 7.3.1.

ARTICLE 8
CLAIMS AND DISPUTES

§81 GENERAL
§8.1.1 Delete Section 8.1.1in its entirely and substitute the following:

88.1.1  Causes of action between the parties to this Agreement
pertaining to acts or failures to act shall be deemed to have accrued

- L e e === ===
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and the applicable statutes of limitations shall commence 1o run
pursuant to applicable provisions of the West Virginia Code.

§8.1.3 Make the following change to Section 8.1.3:

At the beginning of the first sentence, insert “Unless otherwise
agreed by the Parties,”

Add the following Section to Article 8.1

§8.14 The Owner may suffer financial loss if the Architect’s
services are not completed within the schedule approved by the
Owner in accordance with Secfion 3.1.3. If so provided, the
Architect shall be liable for and shall pay the Owner, as liquidated
damages and not as a penalty, any sum(s) stated in this
Agreement.

Allowances may be made for delays beyond the control of the
Architect. All delays and adjustments to the Architect's schedule
must be properly documented and approved by the Owner in
accordance with Section 3.1.3.

§8.2 MEDIATION
§8.2  Make the following changes to Section 8.2:

§8.2.1 In both instances where it appears, delete “binding dispute
resolution” and substitule ‘litigation in a court of competent
jurisdiction.”

§8.2.2 Delete this Section in ils entirety and substitute the following:

The parties shall endeavor to resolve their Claims by non-binding
mediation which, unless the parties mutually agree ctherwise, shall
be administered by the American Arbifration Association in
accordance with its Construction Industry Mediation Procedures in
effect on the date of the Agreement.

§8.2.3 Add to the end of the first sentence in Section 8.2.3. the phrase

“unless fee sharing is prohibited due to a lack of a specific
Legislative appropriation for the expenses. In the event that
Owner determines that fee sharing is prohibited, the Architect may
choose to mediate and pay the entire fee, or the parties will forgo
mediation and pursue other available remedies.”

§8.24 Delete this Section in its entirety and substitute the following:

If the parties do not resolve a dispute through mediation pursuant to
this Section 8.2, the method of Iitigation shall be in accordance with
Section 8.3.

§8.3  ARBITRATION

= e

| State of West Virginia

§8.3  Delete Section 8.3 in its éntirety and substitute the following:
§8.3 SETTLEMENT OF CLAIMS

§6.3.1 The Parties understand that this sovereign immunity and the
Constitution of the State of West Virginia prohibit the State and
Owner, from entering into binding arbitration. Notwithstanding any
provision to the contrary in the Contract Documents, all references
to arbitration, regardless of whether they are included in the AA
Document B101-2017 or another related document are hereby
deleted

§8.3.2 Any claim, dispute or other matter in question arising out of
this Agreement which cannot be settled between the parties shall, in
the case of the Architect, be submitted to the West Virginia Claims
Commission, and in the case of the Owner, to the Circuit Court of
Kanawha County or any other court of competent jurisdiction as the
Owner may elect.

ARTICLE 9
TERMINATION OR SUSPENSION

§9.1  Make the following changes fo Section 9.1:

In the first sentence, after “If the Owner fails to make payments to
the: Architect” add “of undisputed amounts®. In the third sentence,
after “In the event of a suspension of services,” add “in accordance
herewith”. In the fourth sentence, after “Before resuming services,
the Architect shall be paid all sums due prior to suspension and"
add “shall negotiate with the Owner for”.

§9.2  Make the following changes to Section 9.2:

In the first sentence, after “If the Owner suspends the Project” add
“for more than 30 consecutive days”.

Delete the last two sentences in Section 9.2 and substitute the
following:

When the Project is resumed, the Owner and the Architect shall
negotiate the amount of any compensation the Owner will pay the
Architect for expenses incurred in the interruption and resumption of
the Architect's services. The Owner and the Architect shall
negotiate any adjustments to the Architect's fees for the remaining
services and the time schedules for completion.

§9.6  Make the following changes to Section 9.6:

Delete “costs aftributable to termination, including the costs
attributable to the Architect's termination of consultant agreements”.

§9.7  Delete Section 9.7 inits entirety and substitute the following:

e e e e e e ——
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§9.7  Service performed under this Agreement may be continued
in succeeding fiscal years for the term of the Agreement contingent
upon funds being appropriated by the Legislature for this service. In
the event funds are not appropriated or otherwise available for this
service, the Agreement shall terminate without penalty on June 30.
After such date the Agreement becomes null and void.

Add the following Section fo Article 9:

§9.10 In the event of any termination under this Article, the
Architect consents to the Owner's selection of another architect of
the Owner's choice to assist the Owner in any way in completing
the Project. Architect further agrees to cooperate and provide any
information requested by Owner in connection with the completion
of the Project and consents to the making of any reasonable
changes to the design of the Project by Owner and such other
architect as Owner may desire in accordance with applicable
practice laws contained in Chapter 30, Article 12 of the West
Virginia Cods, or elsewhere. Any services provided by Architect
that are requested by Owner after termination will be fairly
compensated by Owner in accordance with Article 11.

ARTICLE 10
MISCELLANEOUS PROVISIONS

§ 10.1 Make the following changes to Section 10.1:
Remove the last sentence referencing arbitration in it's entirety.
§10.2 Make the following changes fo Section 10.2:
At the end of the sentence, delete the period and add *, as modified

by the State of West Virginia Supplementary Conditions to the AlA
Document A201-2017, General Conditions of the Contract for

Construction.”
§10.3  Add the following sentence to the end of Section 10.3:

The Architect shall execute all consents reasonably required to
facilitate such assignment.

§10.6 Add the following sentence to the end of Section 10.6:

The Architect shall immediately report to the Owner's project
manager the presence, handling, removal or disposal of, or
exposure of persons to and location of any hazardous material
which it discovers.

§10.8.1 Remove the phrases “after 7 days’ notice to the other party,”
and “arbitrator’s order” from Section 10.8.1.

ARTICLE 11

State of West Virginia

——re

COMPENSATION
§11.4  Make the following changes to Section 11.4;

After the word “shall’, insert “not exceed a multiple of 1.15 times the
amount billed to the Architect for such Additional Services” and
delete the rest of that sentence.

§11.6.1 Delete the last sentence of Section 11.6.1 in its entirety.
§11.7 Delete Section 11.7 in its entirety and substitute the following:

§11.7 The Architect’s rates and multiples for service as set forth in
this Agreement shall remain in effect for the life of this Agreement
unless unforeseen events which are not the fault of the Architect
delay the Project completion. In such event, an equitable
adjustment in the Architect's rates may be negotiated with the
Owner.

§11.8 COMPENSATION FOR REIMBURSABLE EXPENSES

§11.8.1 Delete Sections 11.8.1.4 and 11.8.1.5 in their entirety and
substitute the following:

§11.8.1.4  The expense of reproductions, postage and handling
of bidding documents shall be a Reimbursable Expense, however,
the expense of reproductions, plots, standard form documents,
postage, handling, and delivery of Instruments of Service for the
Owner's use and for review of governmental agencies having
jurisdiction over the Project shall not be a Reimbursable Expense
but shall be covered in the Architect's Compensation under §11.1.

§11.8.2 Delete Section 11.8.2 in its enfirety and substitute the
following;

§11.8.2 For Reimbursable Expenses described in Section
11.8.1.1, compensation to the Architect shall be at actual cost and
shall be made pursuant to the Owner’s travel regulaticns. For those
expenses described in Sections 11.8.1.2 through 11.8.1.11, the
compensation shall be computed as a multiple of 1.15 times the
expenses incurred by the Archifect, the Architect's employees and
consultants.

§11.9 Architect's Insurance
§11.9 Delete Section 11.9 in its entirety.
§11.10 PAYMENTS TO THE ARCHITECT

§11.10.1  Delete Section 11.10.1 in its entirely.

Effective Date: October 1,2018
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§11.102 Delete Section 11.10.2 in its entirety and substitute the
following:

§11.10.2  Payments are due and payable thirty {30} days from the
date of receipt of the Architect’s invoice by the Owner.

§11.10.2.2 Delete Section 11.10.2.2 in its entirety.

ARTICLE 13
SCOPE OF THE AGREEMENT

Add the following Section fo 13.2;

§13.24 State of West Virginia Supplementary Conditions to AIA
Document B101-2017, Standard Form of Agreement Between
Owner and Architect; Other documents included by the Owner in
the solicitation requesting expressions of interest, and the contract
award o Architect.

END OF SUPPLEMENTARY CONDITIONS TO AIA
DOCUMENT B101-2017

.
Effective Date: October 1,2018 Page 8



AlA B101-2017 Supplementary Conditions Standard form of Agreement Between

Owner and Architect
State of West Virginia

———— R

The Owner and Architect hereby agree fo the full performance of the covenants contained herein.

IN WITNESS WHEREOF, the Owner and Architest have entered info this Agreement as of the date and year as written below.

achieet;  Civil Tech Engineering Inc.
!

Owner;

Byl ~ — By; L‘_ C—-—
Title: D\ tectne Title; President

pat: A . 2l Date: 7/15/25

This Supplerqentary Conditions to AlA Document B101-2017, Standard Form of Agreement Between Owner and Archifect, has been approved as to
form on this YOM. day of _C0Xedade™ |, 2018, by the West Virginia Attomey Generaf's office as indicated in the signature line below. Any
modification of this document is void uniess expressly approved in wiiting by the West Virginia Attormey General's Office.

PATR@TRIKAWORNEY GENERAL
BY: Q o (3«\:3;._

L DEPUTY ATTORNEY GBRERM_ \

R S —
Page 9

Effective Date; October 1, 2018
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CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526
Phone: 304-757-8094 Fax: 304-757-8095
civiltechl@frontier.com

July 2, 2025

Mr. Anthony Fish

WVDNR

112 California Avenue
Charleston, West Virginia 25305

Subject: Proposal to Provide Engineering Services
Leon and Buffalo PAS Improvements — Kanawha River
Mason and Putnam County, West Virginia
Civil Tech Project No. 25117

Dear Mr. Fish:

We are pleased to present a proposal and suggested budget for engineering services
associated with design of improvements to the subject public access sites (PAS) located on the
Kanawha River in Leon and Buffalo, West Virginia. In addition to the design and permitting
services, we understand limited construction phase services will also be required. Prior to
preparing this proposal, the writer and our engineering designer, Neal Craig, met with you to
examine the sites and develop a scope of work for this proposal. The site visit was conducted on
Wednesday, May 28, 2025. Prior to preparing this proposal and scope of work, we reviewed
original design drawings for the Buffalo launch, floating dock, steps, and gangway. We also
reviewed photographs provided by DNR of the construction of the dock at the Leon PAS and
examined the original plans for the existing ramp. This project was also proposed by our
company in 2022 and some of the photographs contained herein were obtained at that time. A
description of the scope of work for each site follows:

BUFFALO PAS IMPROVEMENTS

General: The scope of this project includes demolition and replacement of the concrete
steps extending from the parking lot to the dock. There is also damage to the floating dock and
gangway that has been added to our project and is discussed herein. The steps and dock were
constructed in 2014 or 2015. As part of this project, we also reviewed the original design
drawings provided by DNR. A description of the damage and photographs are provided below
for the steps and dock/gangway. The general configuration of the steps and dock is shown on
Figure 1.

Concrete Steps: Access from the parking lot at this site is currently provided by
concrete steps located on the slope to the east of the dock and maneuver area. The steps provide
access from the parking lot located further east and we understand they were constructed about
2014 or 2015 when the floating dock and gangway were constructed. Photographs of the steps
and damage follow:
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Proposal to Provide Engineering Services

Leon and Buffalo PAS Improvements — Kanawha River
Mason and Putnam County, West Virginia

Civil Tech Project No. 25117

Walk undermined and needs replaced.

As shown on the photographs, the steps are in poor condition, and exhibit deep spalls
and breaks on the corners but only around the handrail post penetrations. Also, sections of the
handrail are missing, and the handrail posts have pulled out of the concrete at some locations.
Although there is damage to the steps at the top, the damage becomes worse going down toward
the bottom. Review of the original design drawings for the steps did not reveal a defect which
could cause this damage. Therefore, we believe this damage is due to water penetration around
the railing posts and frost action. The damage may also be due in part to a concrete finish
problem that allowed shrinkage cracking to propagate and frost action to occur. Handrail damage
and similar spalling and cracking is also present in the short steps leading from the maneuver
area to the dock gangway abutment. Also, as shown on the photographs, the sidewalk adjacent
to the gangway steps is undermined due to erosion. Repair of the steps was not considered
practical due to feasibility and cost. Therefore, repair options have not been considered. We
believe the only practical option is to remove and replace the steps and handrail at the same
location. As mentioned, the sidewalk adjacent to the gangway steps also needs to be replaced
due to undermining. The missing handrailing near the bottom of the steps and around the
handicap access ramp may be due to damage caused by floating debris and debris removal. We
do not believe it is practical to replace this railing without removal and replacement of the
sidewalk and handicap ramp entirely. Replacement of the walkway and handrail is beyond the
scope of this project.

Dock Gangway: Although not part of the original scope of work, the floating dock and
gangway were damaged during a flood event in February of this year. High water floated the
Page 4 of 18



Proposal to Provide Engineering Services

Leon and Buffalo PAS Improvements — Kanawha River
Mason and Putnam County, West Virginia

Civil Tech Project No. 25117

dock up and when the water receded, the gangway had moved forward and was jammed against
the end of the abutment. This jam caused the dock to hang on the piling at the high-water level.
The gangway appears to have been shortened about 1 % to 2 ft. to release the dock so that it
could drop back to the normal river pool level. It is not known who performed this work. See

photographs below:

Photo No. 1: Dock and gangway immediately after the water receded.
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Leon and Buffalo PAS Improvements — Kanawha River
Mason and Putnam County, West Virginia
Civil Tech Project No. 25117

Photo No. 3: The gangway has been shortened to allow the dock to drop back down to normal. i
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Proposal to Provide Engineering Services

Leon and Buffalo PAS Improvements — Kanawha River
Mason and Putnam County, West Virginia

Civil Tech Project No. 25117

.
Photo No. 4: The roller brackets are bent and will need to be replaced.

During a flood event, the gangway is intended to roll back toward the bank on rollers until
the river reaches the abutment level. At that point the float at the end of the gangway adjacent to the
abutment should float the gangway up with the dock as the river rises above the abutment level. It
appears the float failed or the gangway was blocked from floating up with the dock by debris. Since
the exact cause is unknown, we believe it is prudent to replace the gangway, float, ramp, and
gangway rollers as part of the repairs. Roller mounting brackets on the dock will also need to be
replaced.

LEON PAS IMPROVEMENTS

Improvements planned for the Leon PAS include a floating dock and gangway extending
from the existing concrete abutment or, a new abutment constructed to replace the existing
feature. No parking improvements are planned. The dock will be constructed with dimensions
of approximately 20 x 6 ft. Piles will be driven to the required depth for lateral capacity and will
extend to a height above normal pool which exceeds the 100-year flood level if practical as
discussed herein. Depth to rock is critical to the design. Particularly if rock would be shallow.
Another important consideration is the depth to the river bottom at the dock location since there
will need to be adequate depth to serve boats using the facility. Measurement with a tape at the
time of our site visit suggests the water depth at the end of the existing dock is currently about 6
72 ft. This should be adequate and therefore the water depth would not be a concern. At present,
there is a concrete abutment and a wooden dock supported on steel posts embedded in a concrete
slab. Based on record photographs, this slab was cast on shore with the steel embedded and then

Page 7 of 18



-

Proposal to Provide Engineering Services

Leon and Buffalo PAS Improvements — Kanawha River
Mason and Putnam County, West Virginia

Civil Tech Project No. 25117

pushed into position. The existing abutment appears to have been cast on top of this slab and
therefore, it may not be possible to remove the dock without damage to the abutment. A new
abutment would then be needed. Photographs of the existing dock follow. The dock proposed is
sketched on Figure 2:

= m—————— —
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Proposal to Provide Engineering Services

Leon and Buffalo PAS Improvements — Kanawha River
Mason and Putnam County, West Virginia

Civil Tech Project No. 25117

As shown, considerable debris accumulated on the existing dock during the February

2025 high water event. The high water also deposited substantial sediment on the ramp.

Permitting and Design Considerations:

1.

Construction Stormwater Permit: Due to the small size of the sites (less than 1 acre), we
do not anticipate a construction stormwater permit will be needed and therefore, this
permit has not been included in the scope of work for either site. We will however,
develop and show temporary erosion and sediment control measures and details on the
plans, as required.

USACE Permitting: No wetlands or streams will be impacted by either project and no
work will be required in the stream other than driving piling. Based on conversations
with the USACE, installation of a floating dock and piling will require a 404 permit and
letter of permission. Information provided by the USACE by email following our phone
conversation is provided below in italic:

Group 3 and 4 streams do not require a mussel survey for non-commercial docks if all
the following criteria are met:

¢ Do not extend riverward more than 10m (33ft) from low water mark (water’s edge).

® Do not contain any fill material other than pilings or posts, and any shoreline
protection material such as riprap is placed only above the low water mark.

& Contain four or fewer pilings or posts that impact an area less than a combined total of
Im?2.

® Are less than 10m (32.8fi) in length. If the proposed dock is within 500m (1640ft) of an
island, site specific clearance from USFWS must be obtained.

All Group 4 Non-Commercial Docks must obtain concurrence from the USFWS. The
Kanawha River is a Group 4 Stream. This coordination does not mean a mussel survey is
required just they have to concur that the project would not likely adversely affect the
mussel species. The Corps can complete this coordination or the applicant/agent can
directly work with the USFWS.

Based on this information, we believe the project should be feasible to permit without a
mussel survey. However, this will need to be confirmed after we have mapping and have
a conceptual design to discuss with the USACE and USFWS. Decota Consulting will
prepare and submit the application to the USACE and USFWS under subcontract to our
company. Should a mussel survey be needed. we will provide a cost for that service
when the need becomes apparent. The cost of this type of survey is typically on the order
of § 20k. However, the actual cost will be developed and handled by change order once
the scope of the survey is known.

RTE and SHPO: We will make routine submittals for approval. We will utilize Decota

Consulting to assist with these submittals.
Page 11 of 18
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Leon and Buffalo PAS Improvements — Kanawha River
Mason and Putnam County, West Virginia

Civil Tech Project No. 25117

4. River Levels: We will design the top of piling and dock/gangway for the 100-year flood

event, if feasible considering the abutment and dock geometry during this storm event.
Based on the WV Flood Tools Website, the 100-year flood level is 570.5 ft. The normal
pool is 537.2 ft. The 100-year flood results in a 33.3 ft. rise above normal. We visited the
Buffalo Site again recently and estimated the height of the existing piling above the river
level using a range finder capable of measurement height. Based on these measurements
and for comparison, the piling at Buffalo extends approximately 38 ft. above the river
pool. Also, there are scrape marks on the piling from the guide rollers on the dock that
suggest the river may have been as high as approximately 26 ft. above the pool in the
past.

. Leon Site Development: We believe it should be possible to design the new dock and

gangway at Leon in accordance with the USACE mussel protocol. Therefore, a mussel
study may not be needed. However, we will utilize Decota Consulting for the USACE
404 application. If a mussel study should be needed, we will provide a proposal and
suggested change order for this service when the need becomes apparent. As shown on
the photographs, considerable debris accumulated on the dock and ramp along with
sediment during the February 2025 high water event. The owner should be aware that
floating debris may be damaging to the gangway and dock in the future. Also, the
existing dock and abutment will likely need to be demolished as part of this project since
we believe it will interfere with a new floating dock and gangway. A new abutment will
be included in this project.

Based on this information, we suggest the following scope of work and budget:

PROPOSED SCOPE OF ENGINEERING SERVICES

Phase 2.2 — Schematic Design

1.

Topographic Mapping: Topographic mapping of the work areas will be developed at
both sites. The mapping will be tied to State Plane grid (vertical and horizontal) and will
be developed with a 2 ft. contour interval and appropriate spot elevations using AutoCad
Civil3D or Carlson Civil. We will also map the river bottom around the dock area at
Leon using a boat and soundings from the dock to verify water depth along the proposed
floating dock and to plan for piling installation.

Subsurface Investigation: Once mapping is complete, we will perform a limited
subsurface investigation for the Leon Site to evaluate soil and bedrock conditions for pile
driving. The boring will be drilled in the unpaved area near the end of the concrete dock
abutment and will include one test boring drilled to refusal on bedrock. The boring will
be advanced with a truck or track mounted drill using hollow stem augers. Standard
penetration testing will be performed at regular intervals throughout the boring to refusal
onrock. The boring log and results will be discussed in the preliminary engineering
report described herein.
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Leon and Buffalo PAS Improvements — Kanawha River
Mason and Putnam County, West Virginia

Civil Tech Project No. 25117

3. Preliminary Design: Preliminary plans will be prepared along with a design brief and
construction costs for practical options considered to replace the steps and repair the dock
and gangway at Buffalo, and construct the floating dock at Leon. The design brief will
include site plans and typical profiles/sections and any special design considerations
identified.

4. Preliminary Design Review: Preliminary plans will be submitted to DNR for review and
approval. Once comments are received and revisions are complete, we will prepare and
submit the necessary permit applications. Permits likely to be required include RTE,
SHPO, USACE 404, and USFWS concurrence. Disturbance at each site is likely to be
under 1 acre and therefore, a construction stormwater permit should not be needed.
Therefore, we have not included this permit in the scope of work for this project.

Phase 2.3 — Design Development

1. Final Design Calculations: Once owner review is complete, we have permit approvals,
and the design has been adjusted for subsurface conditions, we will perform all final
design calculations and inform the owner of any significant changes to the preliminary
design.

2. Design Brief: A brief design report will be prepared and submitted for owner review and
record discussing any significant revisions to the preliminary design.

Phase 2.4 — Construction Documents
1. Design Drawings: Final documents will include the following for each site:

Cover Sheet

Existing Site Conditions Plan

Site Plan

Temporary Erosion and Sediment Control Measures
Profiles

Cross Sections

Details

2. Specifications: Construction specifications will be prepared to control the work and
identify materials, submittals, construction requirements, and pay items for the project.

3. Construction Cost: An opinion of probable construction cost will be prepared using
quantities estimated from final plans and typical unit prices based on experience bidding
similar projects.

Phase 2.5 - Bidding and Negotiation:
1. Project Manual: A project manual suitable for bidding purposes including information
for bidders and general conditions supplied by the WVDNR will be assembled with the
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Leon and Buffalo PAS Improvements — Kanawha River
Mason and Putnam County, West Virginia

Civil Tech Project No. 25117

construction specifications for the project as needed.

Bidding: We will provide bid documents in pdf format for owner distribution to bidders.
Paper copies of plans and specifications will not be provided to bidders.

Prebid Meeting and Bid Negotiation: Our engineer will attend, conduct, and coordinate
the pre-bid meeting with the Owner. Once bids are submitted, our Engineer will assist
the Owner in the evaluation of the same.

Phase 2.6 - Construction Phase Services:

A cost for this phase has been prepared based on experience with other similar projects. A

scope of work for Construction Phase Services is described below.

2)

b)

Pre-construction Meeting: Our engineer will conduct a pre-construction meeting with the
successful contractor and recommend a notice to proceed date.

Construction Monitoring and Contract Administration: In developing our cost for
construction phase services, we have considered that DNR personnel will provide some
inspection and assistance with project management. Therefore, we have not included full
time inspection which we believe is also consistent with the nature of the project.

1) It is anticipated that construction will be completed within 3 months after startup
(12 weeks).
2) Part time inspection will be provided by our engineering technician. This

estimate considers a total of 10 working days for our technician (2 weeks) to
provide construction monitoring during critical activities.

3) Routine visits to the construction site will be provided by the design engincer
during the construction period. A total of 4 site visits have been included.

4) Contract Administration will be provided. These services will include evaluation
of change orders, invoices, consultation, problem evaluation, and a monthly
progress summary.

Conduct a Final Inspection: A final inspection will be conducted with the Engineer,
DNR, and the Contractor to verify the construction is acceptable for certification and as-
built drawing preparation.
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Leon and Buffalo PAS Improvements — Kanawha River
Mason and Putnam County, West Virginia

Civil Tech Project No. 25117

d) As-Built Drawing Preparation: As built drawings will be prepared and submitted to DNR.
and Dominion in pdf format.

e) Certification of Construction and Report: A certification of construction and
accompanying report will be submitted to the Owner along with as-built drawings.

BUDGET AND SCHEDULE
Based on the scope of work to be performed, we estimate the cost of engineering services
for this project will be approximately $ 99,000. A breakdown of this lump sum cost is provided
below:

Phase 2.2 — Schematic Design $ 37,000
Phase 2.3 — Design Development $ 2,500
Phase 2.4 — Construction Documents $ 25,000
Phase 2.5 — Bidding and Negotiation $ 2,500
Phase 2.6 — Construction Services $ 32,000

Estimated Project Total (LS) $ 99,000

Invoices will be submitted monthly based on percent complete and progress as approved
by the DNR.

A construction duration of 3 months (12 weeks) has been included in this proposal for
part time construction monitoring and contract administration. A weekly cost of $ 2,600 can be
utilized to modify our contract for construction phase services if the actual construction time
should exceed 3 months (12 weeks).

Additional services not included in the scope of work described herein can be provided
on an agreed upon lump sum amount, or at our standard unit rates. We are prepared to begin
work within 2 weeks of authorization and expect the work can be completed in accordance with
the following schedule:

1. Project Planning and Mapping

(Schedule is Weather and Season Dependent) 4 weeks

2. Subsurface Investigation and Preliminary Design 4 weeks

3. Permitting (schedule depends on agency review) 8 weeks

4. Detailed Design/Plans and Specifications 8 weeks

Total Project Duration through Permit Application Submittals 24 weeks

Note: project duration does not include DNR or Permitting Agency review time. Ti herefore, the
actual time to complete may vary from this estimate.

Exclusions:

1. Environmental testing, analysis, engineering, design including but not limited to:
wetland delineation, stream impact, biological assessment, mussel studies,
mitigation, etc.
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Secondary Culture and History Assessments and studies.
Subsurface Investigation other than that proposed herein.
Permit application fees.

Meetings except as noted herein.

Environmental subcontracts except as noted herein.
Construction phase services other than those described herein.

NV AW

We trust this proposal is satisfactory. Please feel free to call if you have questions or
require additional information. As always, we look forward to assisting you with this project.

Very truly yours,

CIVIL TECH ENGINEERING, INC.

. 2 I\

Mark E. Pennington MS, PE
Principal Engineer

cc. Matt Yeager, Zack Brown
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SCHEDULE OF FEES
CIVIL TECH ENGINEERING, INC.,
Effective June 1, 2025

PROFESSIONAL SERVICES
ITEM UNIT RATE
Principal Engineer $ 150.00/hr.
Senior Engineer $ 130.00/hr.
Project Engineer $ 125.00/hr.
Staff Engineer $ 115.00/hr.
CAD Designer $ 95.00/hr.
Engineering Technician $ 85.00/hr.
2 Man Survey Crew $ 150.00/hr.
3 Man Survey Crew $ 200.00/hr.
Notes:
1) Professional Engineer when employed on forensic investigations and expert witness
testimony will be invoiced at an hourly rate of $ 200.00 per hour.
2) Hourly charges are based on time from portal-to-portal for all field and site visits.
MISCELLANEOUS EXPENSES
ITEM UNIT RATE
Vehicle Expense $ 0.75/mile
Expenses & Subcontracts, etc. $ Cost+15%

Per Diem (per man per day) $ 200.00/day/man



