I( C: I ENGINEERS ©« PLANNERS ® SCIENTISTS o Construction Managers

TECHNOLOGEES 48 DONLEY STREET, SUITE 502 « MORGANTOWN, WV 26501 + 304-206-361] {FAX) 304-296-8046

August 13, 2009

Mr. Chuck Bowman

WYV Purchasing Division
2019 Washington St E

PO Box 50130

Charleston WV 25305-0130

Subject: Site Characterization Study, Leachate Management and Closure Cap Design for the City
of Wheeling Landfill

RFQ #: DEP14705

Dear Mr. Bowman,

KCI Technaologies, Inc. (KCI) is pleased to provide the WV Purchasing Division and WV Department of Environmental
Protect Agency (WVDEP) with our expression of interest for engineering services for the site characterization study,
leachate management and closure cap design for the City of Wheeling Landfill. We have reviewed the request and are
confident that we can provide the highest quality, cost efficient services to the WVDEP.

This ceatract will be housed in KCI’s Morgantown, West Virginia office under the direction of Robert Milne, PE. Mr.
Milne will act as the primary point of contact for the WVDEP, and coordinate all disciplines within KCI. At Mr.
Milne’s disposal are more than 950 professional engineers, planners, scientists, surveyors, construction managers, and
support  personnel offering technical expertise in site/civil engineering, environmental, transportation, and
comprehensive planning; hazardous waste, mechanical, electrical, telecommunications, and soils engineering: urban
design; landscape architecture; historic preservation; geology; hydrology; ecology; surveying; as well as construction
management and inspection. The size and diversity of talent and expertise possessed by our staff alfows us to provide a
wide-variety of technical services on time and within budget.

In closing, KCI offers an experienced staff immediately available and fully devoted to the successful completion of task
assignments under this contract. We are confident you will find our staff eminently qualified for this project. We look
forward to your favorable response and the opportunity to progress to the next phase of your selection process.

Sincerely,
KCI TECHNOLOGIES, INC.

(0. A s
Robert R. Milne, PE

Division Chief, Senior Associate
Morgantown Engineering Division

Enclosures

RRM/as

KCI TECHNOLOGIES, INC. Employee-Owned Since 1988 WWW,KCI.COM



WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION
LANDFILL CLOSURE CONSULTANT QUALIFICATION QUESTIONNAIRE

PROJECT NAME DATE (DAY, MONTH, YEAR) FEIN
City of Wheeling Landfill — 13, August, 2009 52-1604386
DEP14705
1. FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME
KCI Technologies, Inc. 936 Ridgebrook Rd, Baltimore, MD 21152 Kiddie Consultants, Inc.
4, HOME OFFICE TELEPHONE | 5. ESTABLISHED 6. TYPE OWNERSHIP | 6A, WV REGISTERED
(YEAR) INDIVIDUAL, DBE (DISAVANTAGED
(410) 316-7800 CORPORATION, BUSINESS
1955 PARTNERSHIP, ENTERPRISE)

JOINT-VENTURE
YES[] NO

S-Corp

7. PRIMARY OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. (name particular type) PERSONNEL
EACH OFFICE

48 Donley Street, Suite 502, Morgantown, WV 26501 / (304) 296-3611 / Robert R, Milne, PE - Division Chief / No. of
Personnel - 7 (Morgantown, WV), 521 (Sparks, MD)

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS | 8a. NAME. TITLE, & TELEPHONE NUMBER-OTHER
OF FIRM PRINCIPALS

Terry F. Neimeyer, PE, CEO

Nathan J. Beil, PE, President See Attachment

9. NUMBER OF PERSONNEL BY DISPLINE (Bold Lettering Indicates Minimum Design Team Members)
Detaited information On Team To Be Included

106 ADMINISTRATIVE ( ECOLOGISTS 6__ LANDSCAPE 30STRUCTURAL
OARCHITECTS 9. ECONOMISTS ___ARCHITECTS ENGINEERS
OBIOLOGIST 16 ELECTRICAL 9 MECHANICAL 70 SURVEYORS
61___CADD OPERATORS ENGINEERS ____ ENGINEERS
OCHEMICAL ENGINEERS 83 ENVIRONMENTALISTS 0___MINING 178 OTHER
72 __CIVIL ENGINEERS 3 ESTIMATORS . ENGINEERS
241 CONSTRUCTION 4 GEOLOGIST Q. PHOTOGRAMMETRISTS

INSPECTORS 3 HISTORIANS 8 PLANNERS: 1018 TOTAL
101 DESIGNERS 3 HYDROLOGISTS URBAN/REGIONAL PERSONNEL
11 DRAFTSMEN 4 SANITARY

ENGINEERS

9 SOILS ENGINEERS
0___SPECIFICATION
WRITERS

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE:

4 — Morgantown Office, 31 — Companywide

*RPEs other than Civil must provide supporting documentation that qualifies them to supervise and perform this
type of work.

10, If submittal is by joint venture, list participating firms & outline specific areas of responsibility (including
administrative, technical, & financial) for each firm. Each participating firm must complete a "Consultant Confidential
Qualification Questionnaire”.

10a. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? L]YES CINO

Rev, 3/2009




i1. QUTSIDE KEY CONSULTANTS/ SUB-CONSULTANTS ANTICIPATED TO BE USED.

NAME AND ADDRESS: | SPECIALTY: WORKED WITH BEFORE
UYES ONO

NAME AND ADDRESS: | SPECIALTY: WORKED WITH BEFORE
OYES [ONO

NAME AND ADDRESS: | SPECIALTY: WORKED WITH BEFORE
OYES [ONO

NAME AND ADDRESS: | SPECIALTY: WORKED WITH BEFORE
COYES ([INO

NAME AND ADDRESS: | SPECIALTY: WORKED WITH BEFORE
UYES [INO

NAME AND ADDRESS: | SPECIALTY: WORKED WITH BEFORE
OYES ([ONO

NAME AND ADDRESS: | SPECIALTY: WORKED WITH BEFORE
OYES [NO

NAME AND ADDRESS: | SPECIALTY: WORKED WITH BEFORE
EYES  (INO

NAMEAND ADDRESS: | SPECIALTY: WORKED WITH BEFORE

OJYES ONO

Rev. 3/2009




12. #**Note: Personnel refers to those who will be working directly on the project:

A. Are your firm’s personnel experienced in Solid Waste Landfill Closure Design?

YES Description and Number of Projects:

Yes. KCT has designed closures, including earthwork, corrosion, and sediment control, gas and
liguid management, and design of the cap “sandwich” for landfills. The design team has also
participated in dozens of other designs for previous emplovers. This design team was recently
awarded the Marion County Landfill Connection Project

NO

B. Are your firm’s personnel experienced in Solid Waste landfill site characterization
assessment and evaluation? '

YES Description and Number of Projects:

Yes. KCI has designed/performed geotechnical and hvdrological site characterization for four
sites. The design team has also performed many other landfill site characterization assessments
for previous emplovers.

NO

C. Are your firm’s personnel experienced in landfill closure construction inspection?
YES Description and Number of Projects:
Yes. KCI has performed landfill closure construction inspection for Pisgah Landfili Closure in

Charles County, MD. The design team has also performed landfill closure construction

inspection for previous emplovers.
NO

D. Is your firm experienced in Aerial Photography and the Development of Contour Mapping?
YES Description and Number of Projects:

Yes. KCT has two contracts for annual aerial photogrammetry, contour mapping, and capacity
analysis at active landfills. We have also performed aerial photogrammetrv at several other
landfill locations, and our survey department has used aerial photogrammetry to develop site
plans for hundreds of sites.

NO

E. Are your firm’s personnel experienced in evaluating ground water contamination, such as
may be associated with landfills?

YES Description and Number of Projects:

Yes. The firm has evaluated groundwater containment plumes at four landfills and numerous
service stations, Brownfields, and industrial sites, Jeff Gernand is a hydrogeologist with
experience at more than 50 solid waste facilities.

NO

F. Are your firm’s personnel experienced in Landfill Closure cost estimating?

YES Description and Number of Projects:

Yes. KCT has provided cost estimates for two rubble landfills at Aberdeen Proving Ground and
estimates for a Brownfield redevelopment of the Bowley’s Lane Landfill.

NO

Rev. 3/2009




13. PERSONAL HISTORY STATMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR
LANDFILL CLOSURE DESIGN (describe project) (Furnish Complete data but keep to essentials)

NAME& TITLE (Last, first, Middle YEARS OR EXPERIENCE
Tnt.)
YEARS OF (type) YEARS OF (type} | YEARS OF (name type)
Sprehe, Thomas G. EXPEIRENCE: EXPEIRENCE: EXPEIRENCE:
28 years

(environmental
engineering)

Brief Explanation of Responsibilities:

Managing and directing the operations of technical and professional staff in env:ronmental engineering, water and
wastewater, solid and hazardous waste, geotechnical engineering, and public utilities, Mr, Sprehe has been involved
with design and regulatory issues at nearly 20 landfill sites, including half a dozen landfill closure plans. He is

currently serving as a Principal-in-Charge of the Millenninm Landfill Expansion (Quarantine Road) for the Citv of
Baltimore, MD.

EDUCATION (DEGREE, YEAR, SPECIALIZATION)
MS, 1984, Civil Engineering
BS, 1980, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: REGISTRATION (Type, Year, State)
ASEC, Water Environment Federation, SWANA, American BCEE 2007
Waterworks Association PE: MDD, 1997: VA, 2001; DC, 2004; DE,
2006: PA, 2003; IN 2002

132 PERSONAL HISTORY STATMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR
LANDFILL CLOSURE DESIGN (name type of design or work) (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle YEARS OF EXPEIRENCE
Int.) YEARS OF YEARS OF YEARS OF EXPEIRENCE (name
EXPEIRCENE EXPEIRENCE type):
Schulte, Raymond (name type): (name type):
35 years
(environmental
engineering)

Brief Explanation of Responsibilities:

Design and management of environmental projects in the municipal water and wastewater field including studies,

facilities plans, engineering design, preparation of construction plans and specifications, and construction- related
engineering services for landfills and leachate management facilitics, water systems (wells, treatment

and disposal), sludge treatment and disposal. and solid waste management proiects,

EDUCATION (Degree, Year, Specialization)
MS, 1972, Sanitary Engineering
BS, 1971, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
ASEC, Water Environment Federation, American Waterworks BCEE 2007
Association PE: WV, 1984; MD, 1976; DC, 1996; VA,

1975; DE, 2004; MI, 2001

Rev. 372009




13b. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR
LANDFILL CLOSURE QA/QC (Furnish complete data but keep to essentials)

NAME & TITLE (last, first, middle YEARS OF EXPEIRENCE
Int.} YEARS OF YEARS OF YEARS OR EXPEIRENCE (name
EXPERIENCE (name | EXPEIRENCE type):
. type}: (name type):
Perkins, Jeftrey P 26 years
(environmental
engineering)

Brief Explanation of Responsibilities:

Responsible for leading significant projects and programs as well as quality control and company-wide quatity
system management, Mr, Perkins has technical experience with industrial facilities, site development, water and
wagte water, environmental regulatory compliance, environmental remediation studies, solid waste facility, and
landfili projects.

EDUCATION (Degree, Year, Specialization)
BS, 1989, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
Water Environment Federation PE: NY, 1996; PA, 1995

13c. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR
HEAVY EARTH WORK CONSTRUCTION PROJECTS (Furnish complete data but keep to essentials)

NAME & TITLE (last, first, middle YEARS OF EXPERIENCE

Int.) YEARS OF YEARS OF YEARS OF EXPERIENCE {name
EXPERIENCE (name EXPERIENCE type)
type) {name type)

Blaney, Joseph
40+ years
{construction and
project management)

Brief Explanation of Responsibilities
Managers teams of inspectors and construction managers responsible for oversight of municipal capital projecis
such as roads, bridees, drainage improvements, and utility construction. Experience providing construction

management, construction inspection, office engineering, and project management services for building construction
projects, uiilities, and ¢ivil works construction,

EDUCATION (Degree, Year, Specialization)
BS, 1968, Business Management

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State}
NICET Level IV, 1989, MD

Rev. 3/2009




14, PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH
WILL BE USED TO COMPLETE THIS PROJECT (name project)

Project:

KCI uses state-of-the-art three-dimensional MircoStation and AutoCAD Software for computer-aided drafting and

design (CADD). KCI supports AutoCAD Releases 14, 16, 2000, 2002 and AutoCAD LT for Windows. KCI also

uses Bentley MicroStation drafiing and third-party design applications, including Siteworks, Fieldworks, Inroads,

and Geopak

See attached listing at the end of this questionnaire for a complete list of software and equipment.

Rev. 3/2009




15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

ASSOCIATED WITH OR RELATING TO LANDFILL CLOSURE OR CONSTRUCTION.

PROJECT NAME AND NATURE OF YOUR ESTIMATED PERCENT
NAME,TYPE AND ADDRESS OF FIRM'S CONSTRUCTION COMPLETE
LOCATION OWNER RESPONSIBILITY COST
Marion County West Virginia Surveying, Design, $282,169 1%
Landfill Connection | Department of and Construction (fee)
to the Town of Environmental Administration
Farmington Protection
Marion County,
WV
Charles County Charles County Engineer-of-Record $4,137,000 98%
Landfili No. 2, Planning & Growth | and Construction
Design and Management Management
Construction, 200 Baltimore Ave
Charles County, PO Box 2150
MD LaPlata, MD 20646
Millennium Baltimore City Site $1,200,060 1%
Landfill Department of Characterization (For leachate
Cap and Overtil], Public Works and Permitting facilities only from
Baltimore City, MD | 417 East Fayette 8t | Design. the existing

Baltimore, MD
21202

industrial waste
landfill. Cost of
capping the
industrial waste
landfill and building
the future
piggyback MSW
landfill has not yet
been established.)

TOTAL NUMBER OF PROJECTS:

#3

$8158050

TOTAL ESTIMATED CONSTRUCTION COSTS:

Rev. 3/2009




16, CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS
RELATING TO LANDFILL CLOSURE AND CONSTRUCTION.

PROIECT NATURE OF NAME ESTIMATED ESTIMATED CONSTRUCTION
NAME, FIRMS AND COMPLETION COST:
TYPE, AND | RESPONSIBILITY | APDRESS DATE
LOCATION OF OWNER
ENTIRE YOUR FIRMS
PROJECT RESPONSIBILITY
N/A

Rev, 3/2009




17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED
ENGINEER OF RECORD (List 5 t07)

PROJECT NAME, | NAME AND ADDRESS ESTIMATED YEAR CONSTRUCTED
TYPE AND OF OWNER CONSTRUCTION COST {YES OR NO)
LOCATION

Charles County Charles County $347.000 (fee) 2008 YES
Landfill Department of Public
of Cell 3A Works
Charles County, MD | 200 Baltimore St
PO Box 2150
LaPlata, MD 20646
Millersville Landfill | Anne Arundel County $50,000 (fee) 2004 YES
and Department of Public
Resource Recovery | Works
Facility/Glen Burnie | 389 Burns Crossing Rd
Landfill Annual Severn, MD 21144
Reporting
Anne Arundel
County,
MD
Alpha Ridge Solid Howard County $2,400,000 2003 YES
Waste Department of Public
Management Works
Center/Transfer 6751 Columbia Gateway
Station Columbia, MD 21046
Howard County,
MD
Northwest Transfer | Baltimore City $2,200,000 2003 YES
Station Department of Public
Rehabilitation Works
Baltimore, MD 200 North Holiday Street
Baltimore, MDD 21202
Quarantine Road Baltimore City $42,000 (fee) 2003 YES
Landfill Department of Public
Air Space Review Works
Baltimore, MD 200 North Holiday Street
Baitimore, MD 21202
St. Andrew’s St. Mary’s County $296,000 (fee) 2006 YES
Landfill Department of Public
Area C - Design for | Works
New State Route 4
Lined Cells California, MD 20619
St. Mary’s County,
MD
Harpers Ferry National Park Service $200,000 2006 YES
Site/Civil Central Office

Harper's Ferry, WV

1100 Ohio Drive, SW
Contracting Annex,
Washington, DE, 20242

Rev. 3/2009




18. COMPLETED WORK WITHIN LLAST 5 YEARS IN WHICH YOUR FIRM HAS BEEN A
SUBCONSULTANT TO OTHER FIRMS (INDICATE PHASE OF WORK WHICH YOUR FIRM WAS
RESPONSIBLE) LIST 5 TO 7.

PROJECT NAME AND ESTIMATED YEAR CONSTRUCTED FIRM
NAME, TYPE ADDRESS OF CONSTRUCTIO (YES OR NO) ASSOCIATED
AND OWNER N COST OF WITH
LOCATION YOUR FIRM'S
PORTION
WVU West Virginia $250,000 2007 UNDER Paradigm
Downtown University CONSTRUCTION Architecture
Stadent 979 Rawley Lane
Housing, Morgantown, WV
Site/Civil 26506
Morgantown,
WV
The View II, The Phoenix Group $50,000 2007 Yes Paradigm
Site/Civil 1117 University Architecture
Morgantown, Ave
WV Morgantown, WV
26505
Morgantown The City of $1,000,000 2008 UNDER Paradigm
Event Morgantown CONSTRUCTION Architecture
Center and 389 Spruce Street
Parking Garage, | Morgantown, WV
Site/Civil 26505
Design-Build
Morgantown,
WV
New Northside | The City of $300,000 2007 YES Bignell
Firestation, Morgantown Watkins Hasser
Site/Civil 389 Spruce Sueet Architects
Morgantown, Morgantown, WV
wv 26505
Westminster House $12,000 2008 NO Edward Tucker
Westminster 456 Spruce Street Architects
House, Morgantown, WV
Site/Civil 26505
Morgantown,
WV
Premas Run City of $20,000 2008 NO Hirani
Relief Steubenville Engineering
Sewer 302 Market Street
Steubenville, Steubenville, OH
OH 43952
Ashokan New York State $12,000 2007 NO Hirani
Reservoir, Department of Engineering
Surveying (2 Environmental
tasks) Conservation

Catskills, NY

625 Broadway
Albany, NY 12233

Rev. 3/2009




19. Use this space to provide any additional information or description of resources supporting your firm's
qualifications to perform work for the WV Department of Environmental Protection.

Please find additional information in the following sections identifying qualifications and experience of key
personnel and similar project experience. We look forward to continuing our relationship with the WV Department
of Environmental Protection.

20. The foregoing is a statement of facts

/
Signature: w (, (S — Date: August 13. 2009
Title: Divison Chief, Sentor Assoicate

Morgantown Engineering Division

Printed
Name: Robert R, Milne, PE

Rev. 3/2009
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that. No contract or renewal of any contract may be awarded by the
state or any of its polifical subdivisions to any vendor or prospeciive vendor when the vendor or prospective
vendor or a related parly fo the vendor or prospeciive vendor is a2 debtor and the debt owed is an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

if this is a soficitation for a public improvement construction contract, the vendor, by its signature below, affirms
that it has a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code. The vendor must make said. affirmation with iis bid submission. Further, public improvement
construction contract may nof be awarded to a vendor who does not have a written plan for a drug-free
workplace policy in compliance with Article 1D, Chapter 21 of the West Virginia Code and who has not
submitied that plan to the appropriate coniracting authority in fimely fashion. For a vendor who is a
subconfracior, compliance with Section 5, Article 1D; Chapter 21 of the Wesf Virginia Code may take place
before their work on the public improvement is begun,

ANTITRUST:

in submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is

accepied the bidder will convey, sell, assign or {ransfer fo the state of West Virginia all rights, title and interest

iri and to all causes of action i may now or hereafler acquire under the antitrust laws of the Linited States and

the state of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made -

and become effective at the time the purchasing agency tenders the initial payment to the bidder,

| certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, parinership or persor or entily submitting a bid for the same materials, supplies,
equipment or services and is in afl respects fair and without collusion or fraud. { further certify that | am
authorized to sign the cerdification on behalf of the bidder or this bid.

LICENSING:

Vendors must be licensed and in good sianding in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia
Secretary of State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases fo
obtain information to enable the Director or spending unit fo verify that the vendar is licensed and in good
standing with the above enfities.

CONFIDENTIALITY: ) :
The vendor agrees that he or she will not disclese to anyone, directly or Indirectly, any such personally -
identifiable information or other confidential information gained from the agency, unless the individual who is

the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the

agency's policies, procedures and rules. Vendor further agrees to comply with the Confidentiality Policies and

information Security Accountability Requrrements sei forth in hitp: IMww state.wv.usfadmin/purchasefprivacy/

notzoeCunﬁdentsaiﬁy ndf.

Under penalty of law for false swearing (West Virginia Code §61—5-3) it is hereby cert;ﬁed that the vendor
affirms and acknowledges the information in this affidavit and Is in compliance with the requirements as stated.

vendor's Name: __KCI Technologies, Inc. ‘
Authorized Signature: ___Yf, A~ {{ 20— | Date: ___August 13, 2009

Purchasing Aftidavit {Revised 01/01/08)




KCI

TECHNOLOGIES

Deleware
Florida
Georgia
Indiana
Maryland
New York
Neorth Caroling
Ohio
Pernsylvania
Tennessee
Virginia

West Virginia

Washington, 2.C.

CORPORATE LEADERSHIP

Board of Directors

Terry F Neimeyer, PE, Chairman

Jack Kinstlinger, PE, Chairman Emeritus
Nathan J. Beil, PE, Director

Jelfrey C. Lockup, PE, Rotating Member
Darryl J. Kroeze, PE, Rotating Member

Chief Executive Officer — Terry F Nelmeyer, PE

President — Nathan . Beil, PE

Samuel G. Brooks, Employee Representative
Willtam R. Snyder, Outside Representative
Kenneth H, Trout, Outside Representative
Partricia J. Mitchell, Qutside Representative

Executive Vice President & Regionul Manager — Christopher J. Griffith, PE, CCM (Mid-Atiantic)

Regienai Manager — Jeffrey C. Lookup, PE, Vice President (Northeast)

Regieﬂul Manager — Dartyl J. Kroeze, PE, Senior Vice President (Southeast)

Chief Financial Officer — Donzld A. McConnell, CPA, Vice President

Chief Information Officer — Alan W Mlinarchik, Vice President

Corporate Secretary — james H. Shumaker, Vice President

Senior Vice Presidents

Harvey M. Floyd, PE, Chief Client Services Officer

G. Scott Lang, PE, COM, Construction Management
Charles A. Phillips Jr., RPLS, Site/Buildings/Telecom Market

Vice Presidents

Joseph E. Blaney, Construction Engineering & Inspection
Lisa M. Brozey, CWD}, Environmental Sciences

Stephen M. Cari, PE, Structures

Marianne Crampten, PE, Civil Engineering

Paul D. Crampton, Site Engineering

Edward A, Croft, Laurel Public Utilities

Stephen F Drumm, PE, Transportation

John C. Fanmin M1, CPR, LEED AR Protection Technologies
James M. Gellenthin, PLS, Surveys

Kenneth Harmel, RCDD, KCI Convergent Technologies
Charles H. Hegberg, Natural Resources

W Swan Hicks, PE, Duluth, GA

Tammy M. Jones, PHR, Human Resources

Joel &. Keels, CCM, Construction Management

David Koss, PE, LEED AP, Engineering

Knowledge = Creativity o Innovation | www.kci.com | Employee-Owned Since 1988

is ranked among the top constlting

ector clients in the Northeast, So

Joseph ). Siemek, PE, Public Utilities/SUE
Thomas G. Sprene, PE, BCEE, Environmental Market

Mitchell A. McCoy, PE, Akron, OH

John A. Padavich, PE, PMP, Tampa, EL, CEI
Pradiz M. Patel, PG, Geo-Environmental

George P. Perdikakis, Sr., Business Development
Joseph J. Pleiffer Jr., PWS, Environmental

Kerry B. Rexroad, PE, Water Resources

D. Scott Riddle, Public Utilities

Charles S. Ruzicka, PLS, Surveys

Franklin R. Snyder Jr., PE, LEED AF, Mechanical/Electrical
Lane W. Swauger, PE, Transportation

D. Dwight Walters, PE, Newark Engineering
Douglas H. Warfel, PE, Highway Design

Roger J. Windschitl, Natural Resources

Timothy W. Wolfe, PE, BCEE, Environmental

g firins in .f}'a'c'_r dion. Our en’ipf.c,i
and Mid-Atla

Visit tis at
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SOFTWARE AND EQUIPMENT LIST

KCI has in-house computer systems and software to perform a multitude of the engineering, accounting and project
management functions. In order to provide cost effective and innovative approaches to client services, we have
invested in the best available computer technology. All computer systems are integrated into a data communications
network that coordinates and controls the work performed in all of our offices. This network allows for the efficient
sharing of all production and administrative information.

K(I, in its commitment to quality and expanding client services, utilizes the state-of-the-art three-dimensional
MicroStation and AutoCAD Software for computer-aided drafting and design (CADD). CADD is a technical
resource that provides analysis, design, and production support. KCI currently employs over 120 PC-based
workstations for the production of drawings in the mechanical, electrical, structural, tfransportation, environmental,
environmental planning, site planning, and surveying disciplines. Currently, KCI supports AutoCAD Releases 14,
16, 2000, 2002, and AutoCAD LT for Windows. AutoCAD is a full-featured CADD package useful in a variety of
engineering disciplines. It has advanced 2D and 3D design, drafting, and modeling capabilities utilizing drawing
and drawing management toolsets, and contains versatile editing options. AutoCAD also supports a powerful user
customization feature with "AutoLISP," AutoCAD's built-in programming language, and the "AutoCAD
Development System” (ADS), a C-language programming environment for developing AutoCAD applications. KCI
also employs Bentley MicroStation drafting and third-party design applications, including Siteworks, Fieldworks,
Inroads, and Geopak.

Hardware - Currently, KCI has the following computer hardware in support of environmental and engineering
projects:

* 12 Network Servers (including back-up, intranet, e-mail, FTP, file restoration, and software distribution)

= 2 Network Appliance Filer 720/820 Network Attached Storage providing approx. 1.2 TB of production storage

* 1 Optical Storage Array for archival storage

* 600 Pentium I and IV Workstations

» Full reprographics services provided by ABC imaging within KCI’s office: 14 Printers (HP5000N, HP4100,
HPLJI1012); 9 copiers (Xerox WC35; Xerox WCP55); 2 color printers (Xerox 770GX and 7750).

43 Laptop Compuiers

5 Wide Format Plotters (OceTDS600 black & white, and HP1055 color)

21 CD Readers/Writers

8 Digital Cameras

6 Scanners

Software - The list below is a sampling of software available:
= Desktop Operating Systems
¢ Microsoft Windows XP (KCI standard), 2000, 98
*  Microsoft Office XP Profassional
*  Word, Excel, PowerPoint, Access, OQutlook, Publisher, Project
= Computer Aided Design
o Auto CAD LT 2002 & 98
¢ MicroStation V8 & V7
»  Groundwater
»  Traffic Analysis AQTESOLV ~ Aquifer Test Analysis
¢ Visual MODFLOW - Groundwater Flow Modeling
» HELP 3.0 - Landfil Performance Modeling
* Hydrology and Hydraulic Modeling
BROWW - Hydraulics of Bridge Waterways
DYNLET - Water Surface Profile Model
FESWMS-2DH - Finite Element Surface Water Modeling System
FM PROFESS - FLOWMASTER Professional
GIS-HYDRO - GIS Hydrology
HEC-2 - Water Surface Profiles
HEC-RAS

¢« ® @ > o @ o
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HYDRO - Hydrology Analysis

HGA - Hydraulic Gradient Analysis

HYCHL - Roadside Channels

HYCLV - Culvert Analysis and Design

HYDRA - Storm Drain and Sanitary Sewer Analysis/Design
HYDNET - Hydraulic System Analysis
HYDRAIN - Itegrated Drainage Design
HYDRO - Hydrology Analysis

HYS - Hydraulic Analysis of Culverts

HY9 - Scour at Bridges

POND?2 - Detention Pond Design and Analysis
PROHEC? - Storm Channel Analysis

QTRS35 - Urban Hydrology for Small Watersheds
RISERCAL - Riser Calculations

SWALE - Swale Calculations

SWMM - Stormwater Management Model

TR20 - Watershed Hydrologic Analysis

TRS55 - Urban Hydrology for Small Watersheds
XP-SWMM
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PROJECT TEAM

KCI Technologies, Inc. is pleased to present our qualifications for your review. In formulating our team
for this proposed project, KCI has brought together a group of individuals with proven experience and
accomplishments in the required technical disciplines. KCI's history demonstrates industry leadership in
the application of advanced technoltogy to the wide variety of projects successfully completed by the firm.

o

Introduction to KC Technologies, Inc.

ochoster, MY

Wamen, OH Hartisbirg, PA

Early Corporate History ~ KCI Technologies, Inc. 2ot lodephia, P4
Pitlsburgh, FA

traces its corporate history to a Baltimore firm ;oo J—

founded in 1955. In the early-1970s, the firm--- Morgartown wy Nevwark, DE
along with a number of other privately held et s
engineering companies-joined Kidde, Inc., and Dunemnc Fallon, MD
became known in 1978 as Kidde Consuitants, Inc, [2fen el
During the 1980s, Kidde Consultants opened St VA
additional offices in Maryland, Delaware, oeneng. oA

Virginia, and Pennsylvania. Raleigh, NG

Employee Ownership ~ In August 1987, Hanson
Trust PLC of Great Britain, a manufacturing
company with diversified holdings worldwide,
purchased Kidde, the parent company. Soon
thereafter, KCI initiated an employee buyout from
Hanson, which was completed in December 1988,
KCI became Maryland’s largest employee-owned

company. In 1991, the official name was changed o e e

to KCI Technologies, Inc. In 2008, the corporate B KC Comergon! Techroiogies Offices
headqguarters was moved to its present location in S g e
Sparks, MD.

Continved Growth — With revenues of approximately $142 million in 2008, the Engineering News-Record
has consistently placed KCI among the top consuiting engineering firms in the country. Today our
roughly 950 employee owners operate out of 25 offices in 12 states ~ Delaware, Florida, Georgia,
Indiana, Maryland, New York, North Carolina, Ohio, Pennsylvania, Tennessee, Virginia and West
Virginia — and the District of Columnbia.

Technical Expertise — With a professional staff of engineers, planners, scientists, surveyors, and construction
managers, we offer a broad range of engineering services, including civil, structural, transportation,
environmental, hazardous waste, mechanical, electrical, telecommunications, and soils, But engineering is
not all we do. We also provide cultural and environmental resource management services, land planning
and landscape architecture, geology, hydrology, ecology, surveying, and construction management and
inspection. All of our service lines are supported by a team of CADD operators, GIS specialists, database
and Web programmers, and other computer-savvy professionals working on state-of-the-art equipment.

At KCI, we believe that our broad technical expertise, combined with our unique commitment as
employee owners, has enabled us to emerge as industry leaders whose customers can count on excellent
service time and again.

Project Team
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Organization Chart

The key staff for this project was selected for specific roles based on knowledge and past experience.
An organizational chart illustrating our proposed team is presented below. Detailed resumes containing
experience and qualifications of key personnel are provided on the following pages.

*Resumes Included

beiec! Team
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Thomas G. Sprehe, PE, BCEE

Principal-in-Charge

Education:
MS/ 1984/ Civil Engineering/ University of Oklahoma
BS/ 1980/ Civil Engineering/ University of Oklahoma

Registration:

2007/ BCEE

1987/ PE/ MDy/ 15909
2001/ PE/ VA/ 0402-036577
2004/ PE/ DC/ PE901120
2006/ PE/ DE/ 14751

2003/ PE/ PA/ PE062745
2002/ PE/ IN/ PE10201284
1986/ PE/ FL/ 36906

Years Experience: 26
Years with KC: 10

Experience:

Mr. Sprehe is a Senior Vice President and manages KCI's Environmental Engineering Group. He has 26 years of
professional experience in civil, environmental and water resources engineering, in both the public and private
sectors. His current responsibility includes managing and directing the operations of technical and professional staff
in environmental engineering, water and wastewater, solid and hazardous waste, geotechnical engineering, and
public utilities. Relevant project experience includes:

Charles County Sanitary Landfill - Design of Cell 34, Charles County Department of Pubfic Works, MD. Principal-in-Charge. KCI
is currently completing design and preparation of plans and specifications of Cell 3A of the Charles County Landfill
No. 2, The design includes leachate recharge/landfill gas venting wells for existing Cell 2A and for Cell 3A, and
landfill gas flares.

Garrett County Lundfil], Oakland, MD, Garrett County Commissioners. Project Manoger. Managed design, permitting,
bidding, financing, and construction of the new Garrett County Landfill. Designed and installed monitoring wells
prior to construction. Responsible for overall project including site civil engineering, inspection, and testing. Certain
portions of the design were subcontracted,

Resh Road If Londfill, Washington County, MD, Depurtment of Public Works. Project Principal. This project included the
design and construction services for Cell N1, N2 and N3, preliminary design services for Cell 6, design and
construction services for Cell 4, design and construction services for sediment control facilities at the North Section,
design and construction services for Cell N-1 at the North Section and design of Cells N-2 and N-3 at the North
Section.

Aerial Photographic & Photogrammetric Surveys for Millersville Landfill and Resource Recovery Fadlity, Glen Burnie Landfill and
Sudley Landfill, Annval Reporting, Anne Arundel County Department of Public Works. QA/QC Officer. Anne Arundel County,
Department of Public Works, hired KCI to provide aerial photographic services, photogrammetric surveys, and
infrared photography to perform evaluations and fulfill regulatory requirements for three landfills, The evaluations
and services required include differential settlement analyses, wet area delineation, mapping, volume analyses and
report preparation for the three landfills,

Gravel Hill Roud Rubble Landfill, Harford County, MD, Maryland Reclamation Associates. Envirommental Engineer. KCI
provided expert witness testimony in a zoning case seeking approval of variances to lol size and setback
tequirements applicable to a rubble land fiil. Areas of expertise included engineering, land use, archeological and
historic resources and environmental effects.

Project Teom



West Virginic Department of Enviranmente! Protection
Site Chotecharization Study, Leockate Management & Closure Cop Design for the
ity of Wheeling Londill, DEP14705

il

C

it

JEFFREY PERKINS, PE
Division Chief E-Vill, Senior Associate, QA/QC

—t

Education:
BS /1989 / Civil Engineering / Rochester Institute of Technology

Registration:
PE/NY /073981-17 1996
PE/PA /PEO4TIT2E [ 1995

Years Experience: 26
Years with KCi: 2

Experience:

Mr. Perkins has over 20 years consulting engineering experience in a wide variety of areas. He is a strong manager
who has lead significant projects and programs as well as quality control and company-wide quality system
management. Mr. Perkins has technical experience with industrial facilities, site development, water and waste
water, environmental regulatory compliance, environmental remediation studies, and solid waste facility projects.
Mr. Perkins current role at KCI is the Northeast Region Civil / Environmental Division Chief who has overall
responsibility of related technical production and customer satisfaction on civil and environmental engineering
projects within the northeast.

With other firms

(ECOS Hazardous Material Landfill. Niagara Falls, NY. QA/QC Officer. For this project, Mr. Perkins reviewed plans and
construction activities for CECOS on an extensive design/construction project to cap an existing hazardous waste
landfill. Specific responsibilities included compiling and reviewing field inspection reports, reviewing material
submittals, calculating and checking installed material quantities and payment requisitions, compiling material
testing results and directing the preparation of record/as-built drawings. The NYSDEC Construction Quality
Assurance / Quality Control Plan was followed for this project.

Turner Construction and Demelition Debris Landfill. Victor, NY. Environmental Engineer. Mr. Perkins was the Environmental
Engineer for the design and preparation of a permit application for the construction and demolition debris landfill for
Turner Development. Responsibilities included explosive gas survey, final cover system design, final site grading,
and drainage design. The project also included the development of a QA/QC plan, an Ercsion/Sedimentation Control
plan, and financial assurance plans.

Green Lakes State Park Landfill Closure. Onondaga County, NY. Environmentol Engineer. Mr. Perkins was the Environmental
Engineer for the closure of two sapitary landf{ills owned by the New York State Parks Department. He investigated
several components for the design of a capping system according to 6NYCRR Part 360 guidelines. Responsibilities
included waste characterization and waste limit investigations, explosive gas survey, groundwater sampling, design
options for tinal cover systems, and siting for a new facility.

Ontario Londfill Closure. Ontario, NY. Design Engineer. Mr. Perkins was the Design Engineer for the design of a landfill
capping system. He performed engineering field investigations of existing cover material for the final cover system
design. Base plans showing limits of existing waste, locations of monitoring wells and existing topography were
also reviewed. Investigations were conducted and reviewed to evaluate explosive gas monitoring.

Seneca Meudows Sanitary Londfill Vertical Expunsion. Waterloo, NY. Envirommental Engineer. Mr. Perkins was the
Environmental Engineer for design and construction of a vertical expansion at Seneca Meadows Sanitary Landfill in
Western New York. Responsibilities included oversight and implementation of a QA/QC program, compilation and
interpretation: of survey and {aboratory data, and preparation of construction compliance reports for submittal to the
NYSDEC. Other duties included providing direction to the contractors, calculating installed material quantities,
reviewing and approving material and equipment submittals, and directing the preparation of record/as-buiit
drawings to document completed construction.

Project Team
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ROBERT R. MILNE, PE

Division Chief E-VHI, Senior Associate

Education:
BS /1950 / Civil Engineering / West Virginia University
MS /1999 / Civil Engineering / West Virginia University

Registration:
PE/PE/ WV /(14177
PE /PE /PA / PE061465

Yeurs Experience: 18
Years with KC: 6

Experience:

Mr. Milne is the Division Chief in KCI's Morgantown, West Virginia office where this contract will reside, He is
responsible for the offices’ daily operation, supervision of staff, and management of large projects, Mr, Milne is also
experienced in civil/site design, utilities and buildings as well as roadway and storm sewer design; highways,
bridges, traffic studies; construction administration and inspection. His experience includes:

Design and QA/QC Services for Landfill Leachate Lines. Marion County, WV. Project Manager. KCI was recently selected by
the West Virginia Department of Environmental Protection (WVDEP) to provide engineering services to include
surveying & mapping; design engineering; preparation of construction contract drawings and specifications suitable
for letting construction Bids; and quality control/quality assurance following design approval, Bid processing, and
during installation; assistance with all applicable permits, rights-of-way & easements, and approvals for the Marion
County Landfill connection to the Town of Farmington, WV WWTP.

New Northside Fire Station. Morgantown, WY. Project Manager. KCI is a sub-consultant to Bignell Watkins Hasser for
the proposed North Side Fire Station for the City of Morgantown. This project is currently in the conceptual design
phase. KCI is responsible for overall site design, access roads, utility lines, sidewalks, drainage, storm water
retention, grading plans, erosion and sedimentation control plans, and all the site/civil permitting.

WVU Downtown Student Housing Project. Morgantown, WV. Division Chief/Senior Site/Civil Engineer KCI is a sub-
consultant to Paradigm Architecture for the proposed Downtown Student Housing Project. This project is currently
under construction. KCI is responsible for overall site design, access roads, courtyard, utility lines, sidewalks,
drainage, storm water retention, grading plans, erosion and sedimentation control plans, and all the sitefcivil
permitting,

Survey Services Open End. Fairmont, WV. Project Manager. KCI was awarded an open end contract to provide land
surveying services to the FCDP for various locations throughout Fairmont, WV.

Harpers Ferry Notional Park Mistoric Train Station. Harpers Ferry, WV. Project Manager. KCI was subcontracted to a
national design/build contractor to provide electrical, site/civil, and structural engineering support services for this
Historical Renovation project. KCI was responsible for designing a 92 space parking lot, sidewalks and lighting at
the Historic Harpers Ferry Train Station. In order to meet the deadlines of our client this project was placed on a fast
track schedule. The preliminary and final design of the parking lot was completed in less than a month,

A/E Support Services Multiple Award Task Order Confructs, Various Locutions, Federal Burean of Prisons. Alderson Federal
Prison Camp, Alderson, WY. Task Manager. As a subconsultant KCI supported Smolen Emr Architects on this project.
Mr. Milne served as Project/Task Manager for Alderson FPC Multi-Purpose Building. Lead civil engineer for site
design; design of parking lots, roadway improvements, utility lines, sidewalks, drainage, stormwater retention,
grading plans, E&S, preliminary construction cost estimates.

Project Team
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EDWARD A. SERP, Ill, PE

Senior Environmental Engineer
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Education:
MS/ 1973/ Civil Engineering/ University of Maryland
BS/ 1959/ Civil Engineering/ Johns Hopkins University

Registration:

1971/ PE/ WV/ 5950
1965/ PE/ MDY 4728
1971/ PE/ DE/ 4200
1972/ PEf DC/ 6430
1972/ PE/ VA/ 5926

Years Experience: 47
Years with KC: 0

Experience:

Mr, Serp has more than 47 years of experience, and has been responsible for determining design criteria, evaluating
aliernatives, facility planning, and preparing contract documents for numerous public and private landfill and related
solid waste management facilities. He has evaluated landfill gas migration; designed landfill gas control and
monitoring systems, as well as evaluating different landfill capping alternatives. Specific projects include:

Westwood Rubble Landfill Closure Plon. Aberdeen Proving Ground, MD. Project Manager. The Westwood Rubble Landfill
encompasses approximately 25.4 acres and is located in the Edgewood Arsenal area of the Aberdeen Proving
Ground, Edgewood, MD. The unlined landfill was operated in accordance with a Maryland Department of the
Environment solid waste disposal permit, which mandated closure by June 30, 2001 in accordance with Federal
regulations. Westwood substantially reached permitted design capacity. The existing landfill area is substantially
within the permitted footprint; however, there are areas, which have been filled to the design finished grade
elevation. Negotiations with MDE resulted in acceptance of a slight overfilling to accommodate the cap thickness
and also to accept a less than 4% top cross slope to avoid waste disturbance in preparation for cap placement.

Phillips Army Airfield Rubble Landfill Closure Plan - Phase I and If. APG, Edgewood, MD. Project Manager. The Phillips Army
Airfield Rubble Landfill encompassed approximately 17 acres of which 5 acres (Phase I) had been inactive for over
ten years and approximately 12 acres (Phase IT) was in active use with closure scheduled for Fune 30, 2001,

Charles County Landfill No. 2- Constructability Reviews - Cell 2A Redesign, Lu Plata, MD. Staff Team, Constructability review
of contract documents, design plans, and specifications for the Cell 2A design. Provided comments to the County.
KCI provided technical review of Contract Documents for the censtruction of Cell No. 2A of Charles County
Landfill No. 2 on behalf of the Department of Planning and Growth Management. Reviews were performed at four
stages of contract document development including bid ready documents over a nine month period. Written
comments were submitted to Development and Capital Services for each submittal. KCI participated in meetings
including conference calls for each submittal. In addition, meetings were held with the County's consultant to
discuss KCI comments and County's consultant’s responses.

Tire Chip Pilot Study - Garrett County Sonitary Landfill. Garrett County, MD. Environmental Engineer. KCI prepared field
verification testing plans, instrumentation and monitoring plans and performed laboratory testing of the tire chips,
The laboratory testing consisted of performing compression and permeabiiity tests to estimate the amount of
compression to expect under the weight of the waste material and the permeability of the tire chips under differing
loads. In addition, laboratory tests to verify compliance with the specifications were performed.

'Preieci Team
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JOSEPH H. ALLEGRA, LS

Regional Practice Leader - Surveys

N

Education:

Coursework / 1991 / Mathematics / Computer Science / American River College
Coursework / 1993 / Survey Technology / Catonsville Community College

BA /1986 / History / Mathematics / Saint Vincent College

Registration:

LS /LS /DC/ 18901866

LS /PLS/VA/2262

PLS /PLS/PA/SU-054345-E

Years Experience: 25
Years with KCI: 1

Experience:

Mr. Allegra is the Regional Practice Leader-Surveys with KCI Site Engineering Division. Mr, Allegra has 25 years
of experience nationally and internationally in Survey Construction, Survey Engineering, GPS Sales and Technical
support/training as related to the fields of Surveying and Mapping. The last 15 years have been dedicated to
implementing, managing, marketing, training and selling Global Positioning System and 3D Laser Scanning
solutions to cross-market national and international clients. Mr. Allegra is proficient in both the use and integration
of numerous engineering and surveying hardware and software systems. Relevant project experience includes:

Survey, GPS and Photo Positioning Services. , NY. Surveyor. Mr. Allegra is the Project Manager for this project. KCI has
provided survey and photo positioning services at the NY Catskills. KCI also provided GPS services at Wantaugh
State Park,

Survey Services Open End. Fairmont, WV, Surveyor. Mr. Allegra is providing surveying services for this project. KCI
was awarded an open end contract to provide land surveying services to the FCDP for various locations throughout
Fairmont, WV.

New Northside Fire Station. Morgantown, WV. Surveyor. KCI is a sub-consultant to Bignell Watkins Hasser for the
proposed North Side Fire Station for the City of Morgantown. This project is currently advertised for construction.
KCI performed the topographic and boundary survey for the project.

WVU Downtown Student Housing Project. Morgantown, WV. Surveyor. KCI is a sub-consultant to Paradigm Architecture
for the proposed Downtown Student Housing Project. This project is currently under construction. KCI performed
the topographic and boundary survey for the project.

Connastone, BGE. Balfimore County, MD. Stuff Team. KCI was contracted by Baltimore Gas and Electric to provide
surveys on a substation located in Baltimore County. KCI wtilized 3D Laser Scanning technology in order to
accurately locate and depict existing concrete pedestals and overhead electrical components. The use of 3D Laser
Scanning technology allowed for the survey crews to safely locate the electrical components with a high level of
accuracy.

With other firms:

State Highway Administration, Helicopter and Fixed Wing Aerial Photogrammetric Surveys Throughout Maryland, BCS 2000-03A,
MDSHA. GPS Survey Manager for aerial photogrammetric mapping of 27 projects utilizing helicopters for low
altitude mapping and fixed wing methods. Supervision of field crews and office personnel in providing horizontal
and veriical control using conventional and GPS methods.

Project Team
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C. ALLEN PAUGH, RPLS

Associate

Education:

AA /1982 / Surveying Technology / Catonsville Community College
AA /1979 / General Studies / Essex Community College

Registration:
RPLS /RPLS / MD / 475
LS/LS/WV /917

Years Experience: 30
Years with KCi: 21

Experience:

Mr. Paugh is Chief of Surveys with KCI's Site Engineering and Surveys Group in Laurel, MD. He organizes and
coordinates the work of personnel engaged in surveying, checks the accuracy of the work, and estimates field survey
costs. Mr. Paugh is skilled in the preparation of large topographic and boundary surveys, and computations for GPS
surveys. Relevant project experience includes:

George Washington Memoriaf Parkway Columbia Island Bridge Project. Arington, VA. Surveyor. Established horizontal and
vertical control for aerial surveys, and supplemental topographic surveys, and hydraulic data including a bathymetric
survey of the existing Boundary Channel using GPS. KCI is preparing design and construction documents for a new
375" long, five-span, prestressed concrete beam bridge over Boundary Channel in Arlington County, Virginia and
the District of Columbia.

Digital Orthophotography and Updates to GIS Buse Map, Project No. 831. Baltimore City, MD. Party Chief. This $2,606,382
project involved producing 0.25° resofution digital orthophoto imagery, 1°=40" planimetric and topographic data,
and updating the City’s Cadastral GIS.

Aerial Photographic & Photogrammetric Surveys for Millersville Landfill and Resource Recavery Fudlity, Glen Burnie Landfill and
Sudley Landfill, Annval Reporting. Anne Arundel County, MD. Staff Team. Anne Arundel County, Department of Public
Works, hired KCI to provide aerial photographic services, photogrammetric surveys, and infrared photography to
petform evaluations and fulfill regulatory requirements for three landfills. The evaluations and services required
include differential settlement analyses, wet area delineation, mapping, volume analyses and report preparation for
the three landfills.

Comprehensive Project Plunning und Traffic Engineering Services Open-End Contract. Statewide, MD. Parfy Chief, Under an
open-end, on-going contract for the MdTA, Mr. Paugh provided surveys for an aerial mapping subconsultant to
develop digital topographic mapping of the bridges and approaches roadways for the Bay and Nice Bridges. He
prepared and set photogrammetric targets on the bridges and roadways using GPS to NMAPS standards. KCI
provided comprehensive project planning and traffic engineering services for major highway facilities maintained by
MdTA under this $1 million open-end contract.

Survey Services Open End. Fairmont, WY. Quality Assvrance/Quality Contral. KCI was awarded an open end contract to
provide land surveying services to the FCDP for various locations throughout Fairmont, WV.

WVYU Downtown Student Housing Project. Morguntown, WV. Porty Chief. KCI is a sub-consultant to Paradigm
Architecture for the proposed Downtown Student Housing Project. This project is currently under construction. KCI
performed the topographic and boundary survey for the project,

Preied Team
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DANIEL R. GARCIA, P.E.

Senior Designer E-IV
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Education:
BS /1990 / Civil Engineering / West Virginia University

Registration:

PE/WYV /17912 /2008
PE/OH/ 677110

PE / MO / 2007000010

Years Experience: 17
Years with KCk: Less than one

Experience:

Mr. Garcia is a Senior Designer in KCI's Morgantown, West Virginia office, who is responsible for design of
municipal projects, including water, sewer, stormwater, and other environmental services. Past experience includes
engineering and management of municipal and industrial solid waste landfills, closed pre-BAT landfills, and
wastewater for a wide range of clients. Prior solid waste experience includes the following:

Design and QA/QC Services for Landfill Leachate Lines. Marion County, WV. Project Engineer. KCI was recently selected by
the West Virginia Department of Environmental Protection (WVDEP) to provide engineering services to include
surveying & mapping; design engineering; preparation of construction contract drawings and specifications suitable
for letting construction Bids; and quality control/quality assurance following design approval, Bid processing, and
during installation; assistance with all applicable permits, rights-of-way & casements, and approvals for the Marion
County Landfill connection to the Town of Farmington, WV WWTP.

With other firms:
ELDA Monicipal Solid Waste Landfill, Waste Management Incorporated. Gincinnati, OH. District Engineer. Reviewed and helped

develop proposed lateral expansion and execution of closure plan. Monitored and inspected construction of closure
activities. Provided routine monitoring of post-closure activities.

Center Hill Landfill, City of Cincinnati, OH. District Engineer. Reviewed and helped develop gas management system,
Mill Creek Embankment improvements, proposed phytoremediation project, proposed radio tower installation.

Rumpke Sanitary Landfill, Rumpke Consolidated Companies, Cincinnati, OH. District Engineer. Reviewed and helped develop
several expansions, permit alterations, stormwater projects, gas management system improvements. Served as part
of response team to major landslide and worked on slope remediation team. Monitored and inspected construction of
landfill cells, intermediate slopes, gas management, leachate management, and stormwater management.
Coordinated engineering, construction, and operating activities.

Preble County Landfill, Preble County, Eaton, OH. District Engineer. Reviewed and helped develop landfill expansion.
Evaluated alternate drainage media using scrap tires. Inspected and monitored construction of landfill cells and
leachate management.

Rumpke {Brown County} Sanitary Landfill, Rumpke Consolidated Companies, Georgetown, OH. District Engineer. Reviewed and
helped develop several expansions, permit alterations, stormwater projects, gas management system improvements.
Monitored and inspected construction of landfill cells, intermediate and final slopes, gas management, leachate
management, and stormwater management. Coordinated engineering, construction, and operational activities.

?r&iéc! Team
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Leachate Line Design, Loyout, and Installation QA/QC Control Marion Co. Landfill Connection to the Town of
Farmington WWTP

KCI was recently selected by the West Virginia Department of
Environmental Protection (WVDEP) to provide engineering
services to include surveying & mapping; design engineering;
preparation of construction contract drawings and specifications
suitable for letting construction Bids; and quality control/guality
assurance following design approval, Bid processing, and during
installation; assistance with all applicable permits, rights-of-way & easements, and approvals for the
Marion County Landfill connection to the Town of Farmington, WV WWTP. Work is scheduled to begin
in early March, 2009,

The West Virginia Department of Environmental Protection (WVDEP), is in the process of providing the
ultimate closure of the Marion County Landfill, it has been determined that a transmission line is
necessary to send leachate to the Town of Farmington’s Wastewater Treatment Plant for treatment and
disposal. Currently, the Landfill has no permanent leachate management, but the current configuration
does involve extraction of leachate from within the limits of waste into three lagoons. KCI will provide
the engineering services necessary for establishing the connection between the Landfill leachate ponds
and the town’s Treatment Plant. This project will include the evaluation of alternative alignments and
connections through a preliminary engineering report, a preliminary design, a final design and contract
documents, bid support, and contract management.

Millersville Landfill and Resource Recovery Fadility and Glen Burnie Londfill Annual Reporting, Anne Arundel
County, MD

Anne Arundel County Department of Public Works hired KCI to provide aerial photographic services,
photogrammetric surveys, and infrared photography to perform evaluations and fulfill regulatory
requirements for two landfills in Anne Arundel County. These include the Glen Burnie Sanitary Landfill
(GBLF) and the Millersville Sanitary Landfill and Resource Recovery Facility (MLFRRF). The
evaluations and services required include differential settlement analyses, wet area delineation, mapping,
volume analyses and report preparation.

KCI developed three reports for the MLFRRF: an Annual Report describing solid waste operations for
submittal to MDE, an extended Annual Report describing solid waste operations for the County, and a
Settlement Letter Report describing any settling that had occurred at the facility since 1998 and 2003.

The first report contained the quantity of solid waste received each month during each of the preceding 12
months, percentage of total capacity of the landfill used for emplacement of solid waste, projected date
the landfill will reach capacity, and the premises upon which this determination is made. It contained a
current topographic map to accurately depict fill areas and the amount of precipitation at the facility based
on local climatolgical data. The report also contained the following:

Project Experience
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e Solid waste records from the County for 2003
® A three-dimensional digital terrain model (DTM) based on the aerial mapping used to complete

calculations for values required in the Annual Report.
Calculations based on DTMS for:

O

O C OG0

O

The volume of material added to Cell § since February 2003,
Tons of waste added to Cell 8 since February 2003,

The total volume of waste contained in Cell 8.

The percentage of Cell 8 air space consumed since February 2003.
The total volume of waste in Cell 8.

The total airspace consumed and remaining in Cell 8.

The in-place waste density for Cell 8 since February 2003.

The cover to waste ratios for Cell § since February 2003.

The projected lifespan of Cells 8 and 9 was calculated based on current remaining air space in the
landfill and projected annual waste volumes.

The County also requested a second Annual report that contained everything in the first plus the following
information since February 2003.

* & & 5 5 & 5 »

A discussion of Cell § usage including:

o

OO0 00 O0o0

O

Waste stream data

Total cover use (soil and mulch)

Airspace consumption

Fiiled volume

In-place waste density

As-built vs. design slope comparisons for various sub-cells
Lifespan calculations

Caover availability

Tabulations of cover type and quantity used.

Landfill cross sections.

Airspace Computations.

Volume Analysis Computations.

Density and Cover to Waste Ratio Computations.
Municipal Solid Waste Volume Computations.

Volume Analyses for Cells 8 and 9.

Computations for Lifetime Averages of In-Place Waste Density, Cover to Waste Ratios, and
Airspace.

Airspace Volumes Consumed in Cells 8 & 9.

[.ife Span Calculations for Various rates of waste disposal.
Sequence of Operations plan.

In addition, KCI prepared a letter report discussing settlement in several areas of the landfill including
Cells | East, 2 and 4 combined, Cells 5, 6, and 7 combined, and Cell 8. The settlement report
summarized settlement in each area between January 1998 and 2004, and between February 2003 and
2004. The amount of settlement was determined by comparing DTM surface changes between years.

For the Glen Burnie Landfill, KCI developed a Settlement and Wet Area Letter Report. This report
described any settling that occurred between January 2001 and January 2004. It also discussed wet areas
at the facility that may indicate ponding, sump areas or leachate seeps.
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KCI developed a three-dimensional digital terrain model (DTM}) based on the aerial mapping created for
GBLF. The County provided KCI with the January 2001 DTM for the facility. The amount of settlement
was determined by comparing DTM surface changes between years. KCI's wetland scientists evaluated
the infrared photograph of the GBLF, noting areas that appeared to contain moisture. KCI prepared a
map to show locations of wet areas on the site.

Glen Burnie Landfill Closure, Anne Arundel County, MD

KCI provided oversight for a design constructability review,
construction management services, inspection services,
materials testing and site health and safety plan
implementation of a 120-acre unlined mixed solid waste :
disposal site, formerly classified as a Superfund site.

This project included construction of temporary and
permanent  sedimentation  controls and  stormwater
management facilities, regrading the iandfill site to improve
stormwater drainage from the site, permanent stabilization of
all disturbed areas, and construction of landfill gas
management and leachate managerent systems.

Construction complications included wetlands, the adjacent Furnace Creek, and Chesapeake Bay Critical
Area constraints. Other project challenges included citizen involvement due to site visibility, continuous
monitoring of grading operanons in case of leachate seeps, and coordination of leachate management.
KCT's constructability review involved ensuring that the
design met the project goals; assessing the completeness
and consistency of the design documents; identifying
discrepancies variances, inconsistencies and ambiguities
between the plans and the specifications; analyzing
staging and construction sequencing logic and
determining the adequacy of the proposed contract
duration and schedule,

The project involved management of leachate, solid
waste and gas encountered on-site, as a preemptive
measure {0 prevent negative community relations.
Construction activities were regulated and coordinated with several county grading and sediment and
erosion contrel permits, Maryland SHA permit, MDE air and waste management permits, Corp of
Engineers wetland permit, and State wetland permits.
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Charles County Landfill No. 2 - Design of Cell 3A, Chorles County, MD

KCI completed design and preparation of plans and specifications of
Cell 3A of the Charles County Landfill No. 2. The design includes
leachate recharge/landfill gas venting wells for existing Cell 2A and
for Cell 3A, and landfill gas flares. Supplemental tasks performed by
KCI included topographic surveys, geotechnical engineering
investigations and report; earthwork and landfill life calculations and
report; landfill gas modeling and landfill gas management report;
consultation regarding landfill gas Title 5 permitting; leachate
modeling and report. KCI provided construction phase engineering
and resident construction inspection and construction contract
administration services.

Resh Roud Landfill Cell Designs, Washington County, MD

Washington County selected KCI to develop Maryland Department
of Enviromment Phase III Solid Waste Permit Documents, final
design and operations plan for the extension of Cells 2, 3 and 6 at
the Resh Road Landfill. Under existing Refuse Disposal Permit,
Cells 2 & 3 were proposed to be constructed as separate cells. KCI's
task was to combine the cells and perform construction phase
drawings for these cells. Knowing Washington County's lack of
land filling space, KCI proposed to consider a valley between
existing completed cells. This area for land filling was called Cell 6
and KCI was contracted to perform a feasibility study and
preiiminary design for Cell 6. In order to perform fast track services Cell N3 construction phase
documents were provided first.

During the construction period, several problems were encountered. A geotechnical study for the area
which determines geological site conditions, such as soil parameters, elevations of rock and ground water,
were performed at the MDE Phase II design phase in 1992. During the construction excavation it was
determined that the ground water level had risen since that time, therefore KCI designed a subsurface
drainage system to convey the ground water to the existing ditch.

The selected liner system consists of 2”7 of clay (permeability 1x10 -7 cm/sec); 60 mil HDPE primary
liner; geosynthetic clay liner (GCL); and 40 mil LLDPE liner. A double layer drainage net is placed on
the floor of the liner system for each cell, while a single-layer drainage net was proposed for the side
slopes. A 127 layer of coarse sand was then placed over the drainage net. A protective 12” soil cover was
placed above the sand layer, and a non-woven geo-textile material was used to separate the layers.

The leachate collection piping system consists of 8”
HDPE perforated pipes placed in the stone trenches. Two
30,000-gallon fiberglass-reinforced, double~wall,
underground storage tanks were proposed for both cells.
Motor operateld plug valves were designed for leachate
outlet piping to control influent flow to the tanks. The
EPA HELP Model was used to estimate leachate
generation.
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Cell N2 includes an area adjacent to Cell N3. KCI performed construction phase design and contract
documents for Cell N2. Services for Cell 6 included lining side slopes of existing cells to create a stable
working face for land filling operations and provide a reliable gas collection system for completed cells.

The liner system on side slopes included the following materials: double drainage geocomposite; 60-mil
textured MDPE liner; 10-0z. Non-woven geotextile; 60-mil textured MDFE liner; double drainage
geocomposite; 6" 57 stone layer overlaid by 8-0z. non-woven geotextile.

Cell 6 floor liner system consists of compacted subgrade; 60-mil textured MDPE liner; reinforced
geosynthetic clay liner (GCL); 60-mil MDPE textured liner; double drainage geocomposite; 12" coarse
sand layer; 8-0z. non-woven geotextile; 12" stone layer.

Leachate collection piping system consists of 10" MDPE perforated pipes placed into stone trench.
Collected leachate is conveyed to proposed leachate storage tanks for Cells 2 & 3.

Pisgah Landfill Closure, Charles County, MD

KCI provided construction management services for the closure of the 72-acre Pisgah Landfill, located
west of Maryland Route 425 in Charles County, Maryland.

This $6.3 million construction project capped the Pisgah Landfill with earth fill, geomembrane liner
system, 125 gas vent wells, and a gas collection and flaring system. Testing services included tests for
geonet, textiles, geocomposite peel strength, geomembrane and other tests.

The project scope involved providing complete construction management services including contract
administration, construction inspection, field engineering, surveying, testing and close-out
documentation for the Maryland Department of Environment (MDE).

KClI's inspection and testing personnel were responsible for providing the following:

Project document review

Attendance at project meetings

Shop drawing review

Certification review

Manufacturer warranty agreement review
O&M data for equipment review
Construction phase engineering consultation
Construction contract administration
Construction inspection

Semi-final and final inspections

Record drawing preparation

Monthly status report preparation
QA/QC final report preparation for MDE

® & & 5 & 5 & & 5 & & B

KCI’s involvement started with construction management but grew to include design modifications and
value engineering as well. Because the existing closure design was dated, KCI recognized that newer
technologies and approaches could benefit the client by reducing capital and operating costs, as well as
increasing ease of operations.
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KCT’s innovative design modification and construction management services saved the County more
than $600,000 in construction costs, including:

Landfill Boundaries—Through test pits, the project team identified that the nitial boundaries of the
landfill were incorrect; the area to be capped was reduced by eight acres and resulted in a $400,000
savings of material costs.

Gas Collection System—The original design had the gas collection piping above the liner, resulting in
125 points of penetration from the gas vent wells. KCI redesigned the system with most of the piping
underneath the liner, reducing the penetration points to 17. Along with increasing the integrity of the
liner system and simplifying any future repairs, this design modification saved the County $15,000 in
construction Costs.

Groundwater Monitoring System—KCI modified the design to include a portable analyzer for the
wells, reducing costs associated with operations and maintenance.

Flare System—The original design cailled for a customized design piping system. KCI modified the
design to include less expensive piping.

Underdrain System—KCT's redesign included modifications to collection points, discharge points, and
routing. The redesign improved the integrity of the liner by eliminating stress points, The actual
construction time and costs were less, and the contractor gave our client approximately $20,000 of credit
against other tasks.

Borrow Pit-—KCl changed the design of the borrow pit to reduce the amount of impact to trees and to
avoid wetlands. The design also limited the necessary temporary sediment and erosion control.

KCT also negotiated on behalf of the County on claim issues. The project team negotiated a discrepancy
on the use of sludge versus topsoil, which resulted in a $200,000 savings to the County. In addition, KCI
introduced an innovative concept for a vegetation cover which further reduced operating procedures and
provided a natural habitat for desirable species, such as birds and butterflies, while deterring burrowing
animals capable of damaging the cover/liner.

Phillips Army Airfield Rubble Landfill Closure Plan - Phase 1 and I, Edgewood, MD

The Phillips Army Airfield Rubble Landfill encompassed approximately 17 acres of which 5 acres
(Phase I) had been inactive for over ten years and approximately 12 acres (Phase II) was in active use
with closure scheduled for June 30, 2001, The unlined landfill was operated in accordance with a
Maryland Department of the Environment solid waste disposal permit, which mandated closure by June
30, 2001 in accordance with Federal regulations. Neither Phase I nor Phase II areas reached permitted
design capacity.

Phase I Closure Plan - 5 Acres-The Phase I area was slightly constrained by wetlands created by
landfilling which have been delineated and were protected during capping. The cross slope on the top of
the Phase 1 area as filled is less than 2% (less than 4% required by permut). Negotiations with MDE
resulted in acceptance of the existing top cross slopes for capping because of the lack of organic content
in the material disposed of in the landfill and the extended period of inactivity when anticipated
settlernent should have substantially taken place.
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Phase II Closure Plan - 12 Acres-Phase Il was capped after final closure. Phase II closure was bid in the
fall of 2001 with actual construction in the spring of 2002. Technical tasks performed by KCI for this
assignment included:

[ -
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» Field survey of existing landfill site.
Evaluation of permit compliance with respect to grading elevations and footprint and evaluation
of alternate caps particularly with respect to the impervious layer of the cap.
¢ Preparation of contract documents for construction, which addressed landfill gas interception
and venting, subgrade preparation for geomembrane, drainage layer and pipe subdrainage
interception system, final cover and surface stabilization and erosion and sediment control
during construction.
Preparation of technical specifications.
Preparation of quantity and cost estimates.
Bidding period services.
Post award response to technical questions.

a & & @

Westwood Rubble Landfill Closure Plan, Edgewood, MD

The Westwood Rubble Landfill encompases approximately 25.4 acres and is located in the Edgewood
Arsenal area of the Aberdeen Proving Ground, Edgewood, MD. The unlined landfill was operated in
accordance with a Maryland Department of the Environment solid waste disposal permit, which
mandated closure by June 30, 2001 in accordance with Federal regulations. Westwood substantially
reached permitted design capacity, The existing landfill area is substantially within the permitted
footprint, however, there are areas, which have been filled to the design finished grade elevation.
Negotiations with MDE resulted in acceptance of a slight overfilling to accommodate the cap thickness
and also to accept a less than 4% top cross slope to avoid waste disturbance in preparation for cap
placement.

Technical tasks performed by KCI for this assignment included:

Field survey of existing landfili site.

Evaluation of permit compliance with respect to grading elevation and footprint and evaluation
of alternate caps particularly with respect to the impervious layer of the cap.

o Preparation of contract documents for construction which address landfill gas interception and
venting, subgrade/final cover below geomembrane, drainage layer and pipe subdrainage
interception system, final cover and surface stabilization, slope stabilization evaluation, and
erosion and sediment control during construction.

¢ Preparation of technical specifications.

Preparation of quantity and cost estimates.

» Bidding period services.

Project Experience



o

= West Visgiinia Depariment of Environmental Psozection
e Site Characterizotion Study, Leachate Manargement and Clousure ap Besign for the
Ciy of Wheeling Landfill, DEP14705

WEST VIRGINIA PROJECT EXPERIENCE

West Virginia University Downtown Student Housing Project, Morgantown, WV

KCI is a sub-consultant to Paradigm Architecture for the propose
Downtown Student Housing Project. This project is currently unde
construction. KCI was responsible for overall site design, access roads
plaza, utility lines, sidewalks, drainage, storm water quality an
retention, grading plans, erosion and sedimentation control plans, an
the site/ctvil permitting.

KCI provided a design on the plaza area using stamped concret
patterns, in conjunction with strategically placed patio’s an
pergolas. The plaza was designed to create a warm friendl
environment. This plaza will also serve as a throughway from the newt
dormitory to the existing Summit Hall, where the residents of the new dorm will go for dinners. KCT also
provided an innovative storm-water management design to capture all water within the plaza.

The View 1l at the Park, Morgantown, WV

KCI was a sub-consultant to Paradigm Architecture for the proposed View II. The View II is the second
phase of a three phased development along the waterfront in Morgantown, WV. The View Il is a 4-story
structure that will be the new home to the Morgantown Area Chamber of Commerce once completed,
along with several residential condominiums. This project is currently under construction. KCI is
respon31ble for overall site design, utility lines, sidewalks, drainage, storm water retennon grading pians
erosion and sedimentation control plans, and the site/civil permitting.

The Dayton, Morgantown, WV

KCI was a sub-consultant to Paradigm Architecture for the proposed Dayton.
The Dayton is a new 3 story modular building with one level of parking and &
retail space below located at the corner of Ridgeway Avenue, Dayton Street and

design, water lines, sanitary sewer, general utility coordination, site/civil {
permitting and erosion and sediment control. This project is currently under |;
construction.

Morgantown Event Center und Parking Garnge, Morgantown, WY

KCI is a sub-consultant to Paradigm Architecture for the new Morgantown Event Center and Garage,
located in the Wharf District of Morgantown. KCT is providing site/civil engineering and landscape
architecture services for this design-build project.

GSA /USDA Building, Morgantown, WY

KClI is a sub-consultant to Paradigm Architecture for the Design-Build of the |
new USDA Building, located in the Sabraton Area of Morgantown. KCI is
providing site/civil design for parking lots, landscaping, storm drains, water |
lines, sanitary sewer and erosion and sediment control devices.
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Westminster House, Morgantown, WV

KCI was a sub-consultant to Edward Tucker Architects for the construction of two 69,000 gross sgoare
foot (gsf) new 6 story residential buildings that will accommodate 441 student residents. KCI is currently
providing site/civil engineering services for the schematic design phase of this project.

New Northside Fire Station, Morgantown, WV

KCI was a sub-consultant to Bignell Watkins Hasser for the
proposed North Side Fire Station for the City of Morgantown.
KCI was responsible for overall site design, access roads,
utility lines, sidewalks, drainage, storm water quality and
retention, grading plans, erosion and sedimentation control
plans, and the site/civil permitting.

The new Morgantown Fire Station will be a LEED certifiable 8888 sornsiso Fire staion
building. XCI’s design approach to the site/civil items reflects
LEED certification.

KCI provided an innovative design to capture storm-water on the project site through the use of four on
site Bio Cells, KCI also designed a 3,000 +/- gallon water harvesting tank to harvest the rain water from
the roof of the proposed building. KCI's innovative approach to storm-water design on this project
enabled the site to be designed without any connection to the existing storm-water system in the area. The
design also provides a cost effective solution to long term water demand for the Fire Station.

West Virginia University Architectural and Engineering Open End, Morgantown, WV

KCI was awarded an open end contract to provide multi-disciplined engineering services to the West
Virginia University.

Work Order No. 1 ~ Summit Hall Parking Garage.  KC1 performed a
structural assessment of the Summit Hall Parking Garage along Grant
Street. The garage has been experiencing water leaks from the upper
level onto the lower level through cracks in the deck. KCI's scope of
services included the review of existing plans and a building assessment,
Upon completion of the building assessment, KCI provided the
University with a Report of findings. Upon review of the Report the
University requested KCI to produce construction documents for the
rehabilitation of the upper deck. Construction documents have been
submitted to the University.

Work Order No. 2 - Evansddle Library. KCI preformed a structural analysi
of the Evansdale Library.

Work Order No. 3 ~ Percival Hall Pedestrian Bridge. KCI provided the §
University with Structural Engineering and Drafting Services associated
with the design of a replacement wood deck and support beams for the bl
Percival Hall Pedestrian Bridge. Project was completed November, 2007,
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Work Order No. 4 ~ WVU Coliseum Tunnel. KCI is providing the University with complete design services
for the reconstruction of the East Wall of the Coliseum Tunnel which is in current need of repair.
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Work Order No. 5 ~ WVU Steam Tunnel Rehabilitafion Project Steam Tunnel A KCI is providing the
University with structural and electrical engineering services required to exarine the existing conditions
of steam tunnel A and preparing construction documents and project specific specifications to repair
deficiencies in steam tunnel A.

Survey Services Open End, Fairmont, WV

Work Order #1 - 600 Maple Avenue ~ KCI prepared an Administrative Plan and all necessary survey work
for a subdivision of the existing lot at 600 Maple Avenue into three new lots. KCI's survey team
responded to this task within one business day of receipt of the signed authorization for this fast track
project. Scope of services included:

»  Boundary Survey — KCI performed all survey work to the Minimum Survey Standards for West
Virginia. KCI performed property research and obtained copies of the Title deed for the property
and all adjoiners. Using the title information KCI prepared a deed mosaic that depicts the
property lines called for in the deeds. A survey crew established horizontal and vertical control
referenced to the West Virginia State Grid. In addition all existing evidence of property lines and
corners were located and tied into the site control. KCI survey technicians compared field data to
title information and compute a final outline of the property. KCI survey crews set permanent
markers at all external property corners where no monuments were found.

+ Properly Maosaic — Using the deeds and plats acquired from the Court House, KCI prepared a
Property Mosaic Drawing showing the subject property and all adjoining properties. The Mosaic
was used as a tool for the field survey crew to aid in the location of existing property corner
markers.

»  Adminisirative Plat -~ KCI completed the boundary survey work required to establish the outline of
the development parcels, Using this boundary survey data, and previous surveys, an
Administrative Plat was prepared. KCI also prepared applications and checklists required for
submission. KCI attended review meetings with The City of Fairmont's review agencies, as
required, to facilitate approval of the plat.

Work Order #2 - Lot 182 Ogden Avenue ~ KCI prepared a written deed description and all necessary
survey work to add an easement to lot 182 Ogden Avenue. Scope of Services included:

» Boundary Survey ~ KCI preformed all survey work to the Minimum Survey Standards for West
Virginia. KCI preformed property research and obtain copies of the Title deed for the subject
property and all adjoiners. Using the title information KCI prepared a deed mosaic that depicts
the property lines called for in the deeds. A survey crew will be dispatched to the site to
established horizontal and vertical control referenced to the West Virginia State Grid. In addition
all existing evidence of property lines and corners were located and tied into the site control. KCI
survey technicians compared field data to title information and compute a final outline of the
property. KCI survey crews set permanent markers at all external property corners where no
monuments were found.
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Properly Mosaic - Using the deeds and plats acquired from the Court House, KCI prepared a
Property Mosaic Drawing showing the subject property and all adjoining properties. The Mosaic
was used as a tool for the field survey crew to aid in the location of existing property corner
markers,

Wiitten Deed Description — KCI completed the boundary survey work required to establish the
outline of the development parcels. Using this boundary survey data, and previous surveys, a
written deed description was prepared. KCI submitted a draft of the written deed description for
review by the FCDP. Once comments were received from FCDP KCI revised and submitted a
Final deed description to the FCDP for recordation with the City of Fairmont, WV

Work Order #3 - Lot 902 & 904 Ogden Avenue — KCI prepared a written deed description, boundary plat
and all necessary survey work to perform a boundary survey of lots 902 and 904 Ogden Avenue. Scope of
Services included:

Harper's Ferry National Park Histeric Train Station, Hurpers Ferry, WV

KCI Technologies was subcontracted to a national design/build contractor to provide
electrical, site/civil, and structural engineering support services for this
Historical Renovation project.

In addition to addressing the maintenance, safety and accessibility issues,
improving the general appearance of the parking lot was also a major
concern from the onset of the project. Included in these general
improveroents were: improving the pedestrian and vehicular circulation,
addressing water ponding and drainage issues, improving the appearance
of the Train Station and parking lot from the street and reducing the overall

Boundary Survey ~ KCI performed all survey work to the Minimum Survey Standards for West
Virginia. KCI performed property research and obtain copies of the Title deed for the subject
property and all adjoiners. Using the title information KCI prepared a deed mosaic that depicts
the property lines called for in the deeds. A survey crew established horizontal and vertical
control referenced to the West Virginia State Grid. In addition all existing evidence of property
lines and corners were located and tied into the site control. KCI survey technicians compared
field data to title information and compute a final outline of the property. KCI survey crews set
permanent markers at all external property corners where no monuments were found,

Properly Mosuaic — Using the deeds and plats acquired from the Court House, KCI prepared a
Property Mosaic Drawing showing the subject property and all adjoining properties. The Mosaic
was used as a tool for the field sorvey crew (o aid in the location of existing property corner
markers.

Writien Deed Description/Boundary Plat = KCI completed the boundary survey work required to
establish the outline of the development parcels. Using this boundary survey data, and previous
surveys, a written deed description and plat was prepared. KCi submitted a draft of the written
deed description for review by the FCDP. Once comiments were received from FCDP KCI
revised and submitted a Final deed description to the FCDP for recordation with the City of
Fairmont, WV,

impact to resources. Other issues that were identified during the design process included the impact of
the parking lot construction to rail commuters and visitors to Harpers Ferry, the impact to local business
and the overall impact to the Town of Harpers Ferry, Since the town of Harpers Ferry has been
encouraging tourism and the development of more business along Potomac Street, a more attractive, safer
parking lot that provides better access is expected to go a long way to help support their goals, as well.
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Pursuant to the requests of the client this project was placed on a fast track schedule, in order to meet the
deadlines of our client. The Preliminary and Final Design of the parking lot was completed in less than a
month, Coordination with the contractor was a critical issue in this project as the design had to be ready
for construction, quickly so that the disruptions to the 92 commuters who use the lot on daily basis would
be minimal. KCI and the contractor coordinated the schedule with the National Park Service to avoid any
major delays during design and construction, The contractor was permitted to close the parking lot to
commuters for a 2 week period to construct the new parking lot. Construction of the new lot started on
time and the NPS was able to re-open the new parking lot back to commuters within the two week time
frame.
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