

Report ID: WV-FIN-PROC-041

Run Date: 09/16/2020

Run Time: 7:54:18 AM

State of West Virginia  
wvOASIS - Data Warehouse  
Notice of Award Report



Cover Page

**Prompts and Parameters:**

**Department(s):**

**Record Date (Start):** 8/12/2020 12:00:00 AM

**Record Date (End):** 8/18/2020 12:00:00 AM

**Report Description:**

This notice of award does not constitute an official purchase order.

Vendors should not act until they receive a signed, encumbered purchase order executed by the State of West Virginia. An Actual Amount total of \$0.00 dollars denotes an open-end contract.

## Notice of Centralized Award

<b>Sol Code, Dept, ID, Vers</b>	<b>Awd Doc Code, Dept, ID, Vers</b>	<b>Dept Name</b>	<b>Description</b>	<b>Vendor Name</b>	<b>Bid-Opening Date</b>	<b>Encum Date</b>	<b>Actual Amount</b>
CRFQ,0603,ADJ200000028,5	CPO,0603,ADJ210000007,1	ADJUTANT GENERAL	Renovations to Camp Dawson Building 246	HARBEL INC	06/16/2020	08/17/2020	2,127,000.00
CRFQ,0603,ADJ210000009,1	CPO,0603,ADJ210000006,1	ADJUTANT GENERAL	Articulated Boom with Jib for MCA-North (20MCA-548)	UNITED RENTALS NORTH AMERICA INC	07/27/2020	08/13/2020	62,059.00
CRFQ,0803,DOT200000113,1	CMA,0803,DOT210000005,1	DIVISION OF HIGHWAYS	PUMP WASH BAY DISCHARGE SYSTEM (10200176)	SAFETY KLEEN SYSTEMS INC	02/20/2020	08/18/2020	0.00
CRFQ,0803,DOT200000167,3	CMA,0803,DOT210000006,1	DIVISION OF HIGHWAYS	REUSABLE SMALL SIGN SUPPORT DEVICES (8520C2047)	KORMAN SIGNS INC	06/16/2020	08/13/2020	0.00
CRFQ,1400,AGR200000031,3	CPO,1400,AGR210000006,1	DEPARTMENT OF AGRICULTURE	Emergency Plan Development Contractor	SES, Inc.	07/14/2020	08/14/2020	57,219.00

**This notice of award does not constitute an official purchase order.**  
**Vendors should not act until they receive a signed, encumbered purchase order executed by the State of West Virginia.**  
**An Actual Amount total of \$0.00 dollars denotes an open-end contract.**