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March 16, 2021

Attn: Joseph E. Hager llI

Department of Administration, Purchasing Division
2019 Washington Street East

Charleston, WV 25305-0130

RE: Ethel Hollow Phase Il and Phase lil Projects
Dear Mr. Hager and selection committee members:

The Thrasher Group, Inc. is pleased to present our qualifications to the West Virginia Department
of Environmental Protection for the Ethel Hollow Phase Il and Phase lll projects. As a West Virginia-
based company that has been serving the state for 37 years, we take pride in projects that so clearly
improve our state’s landscape and restore the safety of our communities.

We have a longstanding reputation for successfully completing projects such as this one. Qur
experience in drainage conveyances, refuse reclamation, and portal closures will allow us to work
with you to efficiently identify project goals, establish accurate budgets, and develop successful

outcomes.

Thrasher has a longstanding history with this region of West Virginia, having worked on many projects
in this general area with the same scope. We consider ourselves partners with WVDEP, Division of
Land Restoration, and Office of Abandoned Mine Lands and Reclamation - our support spans beyond
general infrastructure to include community projects.

We appreciate the opportunity to partner with you and look forward to further speaking with you
about the needs of this project.

Sincerely,
The Thrasher

Richard Hovatter Jr., PE
Project Manager

600 White Oaks Blvd | P.O.Box 940 | Bridgeport, WV 26330 | tel:1-800-273-6541 | www.thethrashergroup.com
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| THE THRASHER GROUP

Site Engineering Main Point of Contact:
Environmental Richard Hovatter Jr., PE

Utility Engineering Project Manager

Architecture rhovatter@thethrashergroup.com
Survey Cell: 304-669-6848

Transportation Office: 304-205-8809
Construction Services

Geospatial

>
>
>
>
>
>
>
>

EMPLOYEES YEARS OFFICES
1 39 Licensed of de“vering in WeSt Vlrglnla
Professional Engineers successful Bridgeport
Licensed projects Charleston
11 e se. Scott Depot
Professional Surveyors
Beckley

6 Licensed
Professional Architects

Licensed
3 Professional
Landscape Architects
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: FIRM HISTORY

. With a commitment to building business through “successful projects and repeat clientele,” H. Wood

Thrasher, PE and the late Henry A. Thrasher, PE, formed Thrasher Engineering, Incorporated in
(1 Clarksburg, West Virginia in 1983. Since that time, the company - now known as The Thrasher Group,
[ Inc. = has transformed into one of the Mid-Atlantic region’s largest full-service privately owned

architectural and engineering firms.

Thrasher has grown from its original three employees to a current staff of over 300 and continues
{1 to prosper. Instilled in each employee is a commitment to maintaining the highest standards of

professional service. Our team has the experience, knowledge, versatility, and integrity to get the

job done. With a 37-year history of driving infrastructure development for public and private clients,
i1l we have a reputation of keeping our word and completing projects on time and on budget.

J

lJ

o

@ Diverse services that grow communities. THRASHER'S GOT IT.
o

o

o

d .
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CIVIL ENGINEERING

AML Design

Drainage Design: All AML projects completed
by Thrasher have required design of drainage
structures. These have included vegetated,
grouted, riprap channels, as well as culverts
and storm sewers. Drainage calculations are
completed to properly size all conveyences.

Permitting: the permitting process can delay
projects if they are not submitted correctly
or in a timely manner. Thrasher takes pride
in on our ability to quickly obtain permits
for our clients. We are able to utilize our
excellent relationship with the WVDEP for
NPDES permits as well as our relationship
with the West Virginia Division of Highways
for entrance and drainage permits. We are
also experienced in obtaining Army Corp of
Engineers permits from both the Pittsburgh
and Huntington District Offices for stream
bank restoration, wetland mitigation, and
construction, linear transportation and utility
line projects, and temporary construction
access and dewatering.

Stormwater Systems

Thrasher is prepared to take on challenges to
make your stormwater management project a
success. In the not so distant past, storm water
management was not a significant issue. It was
“out of sight, out of mind.” That is no longer
the case. Ever-increasing regulations, the
creation of public storm water utilities, and the
focus on downstream effects of development
are pushing stormwater management issues
to the forefront.

Site Development

Engineering for site development is far from
a "one size fits all” approach. Every project
is unique and requires a blend of technical
expertise combined with quality planning
principles, efficient design, market realities,
and flexibility to seize opportunities. With our
diverse staff, Thrasher has the right blend of
talent to make your project a success.

Roadways & Bridges

From industries to local families, the nation
depends on the strength of highways, bridges,
and even pedestrian walkways. No matter what
the mode of land transportation, Thrasher
gets our clients where they want to be.

Ethel Hollow Phase Il and Phase lll - CEOI 0313 DEP2100000003

THRASHER



=

| S

EEER

SITE DEVELOPMENT

Engineering for site development is far from
a “one size fits all” approach. Every project
is unique and requires a blend of technical
expertise, planning principals, efficient design,
market realities, and the flexibility to seize
opportunities. With our diverse staff, Thrasher
has a winning combination of talent to take
projects from design to reality.

At Thrasher, we understand that the design
of a successful site development project
must factor in economic landscape, political
implications, and strategic planning that takes
projects beyond engineering. The Thrasher
team possesses expertise in every facet of
development, including site selection and
planning, grading, storm water management,
erosion and sediment control, permitting, and
infrastructure design.

We pride ourselves on being a partner in
projects that improve the quality of life for
residents and provide economic sustainability
to communities.

Site Development Expertise:

AML Project Sites

Slip Repairs

industrial and Business Parks
Mixed-Use Developments

Athletic Facilities

Federal Correctional Facilities
Streetscapes and Sidewalk Planning
Commercial Developments

Single and Multi-Family Residential

vV V V Vv V Vv V VvV VvV

Development

> Primary, Secondary, and Higher Education
Facilities

> Recreational Resorts and Guest Lodging

> Shopping Plazas

Ethel Hollow Phase Il and Phase Ill - CEOI 0313 DEP2100000003
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ENVIRONMENTAL SERVICES

In today’s ever-changing regulatory landscape,
compliance with federal and state environmental
laws is critical to the success of projects. Compliance
can often seem at odds with the project vision
and financial constraints. The Thrasher team
partners as a technical and regulatory advocate
to overcome obstacles and guide our clients
through complicated policies to achieve their
goals. From initial investigations to final design,
our environmental experts are there to assist in
all facets of our clients’ projects. Our team has
developed relationships with academic consultants
from multiple universities that are here to aid in
specialized assessments.

Thrasher’s offers a range of environmental
services, from abandoned mine land reclamation
to stream and wetland delineations and everything
in between. We have extensive experience with
site assessments, permitting, and every aspect
of environmental work that your project will
encompass.

In addition, our team has a host of experience with
Abandoned Mine Land (AML) projects and are
familiar with the intricacies involved

Environmental Services:

>

>

vV V VvV Vv

VvV V Vv Vv

Ethel Hollow Phase Il and Phase Il - CEOI 0313 DEP2100000003

All Appropriate Inquiry (AAI)

Environmental Site Assessments

NEPA Compliance for Publicly Funded Projects
Ecological Studies

Brownfield Redevelopment

Industrial Hygiene and Demolition Planning
Underground Storage Tank (UST) Consulting
Services

Wetland Delineation, Design, and Mitigation
Remediation Investigation, Feasibility Studies,
and Design

Hydrogeologic and Geologic Investigations
Groundwater Monitoring

Sampling and Laboratory Analysis

Solid and Hazardous Waste Management
SPCC, GPP, SWPPP, GWPP, SWPPP
Environmental Compliance

Coal Combustion Residuals Rule Compliance
(CCR)

Stream Assessments, Design, and Mitigation
Erosion and Sediment Control Plans
Voluntary Remediation Program

Uniform Environmental

Covenants Act

CERCLA Preliminary Assessment

CERCLA Site Investigation

THRASIHER



ENVIRONMENTAL PERMITTING

>

The Environmental Division of the Thrasher
Group provides permitting, consulting, and
assessment services to a multitude of clients
spanning the Mid-Atlantic region. With a
combined 40 years of permitting experience,
Thrasher's Environmental Scientists, Permitting
Leads, and Project Managers are able to take
even the most complex and time restrictive
projects and provide clients with cost effective
and timely solutions.

Federal Permitting
> National Historic Preservation Act -
Section 106 Consultation
> State Historic Preservation Office or
Division of Culture and History
> Endangered Species Act - Section 7 and
Section 9 Consultations
> United States Fish and Wildlife
Service
> Clean Water Act - Section 404 Permits
> United States Army Corps of
Engineers

National Environmental Policy Act -

Categorical Exclusions, Environmental

Assessments, and Short Environmental

Assessment Forms

>  United States Army Corps of

Engineers; Federal Aviation
Administration; Division of
Transportation, and Federal

Communications Commission

State and Local Permitting

>

State Responsible Regulations of the
Clean Water Act - Section 401 and 402
Permits

State Level Rare, Threatened, or
Endangered Species Consultations
State Level Aquatic Resource
Encroachment and Impact Permits
State Level Roadway Encroachment,
Crossing, and Occupancy Permits
State Level Industrial Waste Discharge
Permits

Local Level Floodplain or Building Permits

Ethel Hollow Phase Il and Phase Ill - CEOI 0313 DEP2100000003
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SURVEY AND MAPPING SERVICES

General Survey Services:

Thrasher employs one of the largest survey
departments in the Mid-Atlantic region and
offers a wide range of land surveying and
related services for federal, state, and private
clients. We are committed to evolving our
techniques and equipment to best serve our
clients and their growing needs.

At Thrasher, we are able to provide both
surveying and engineering services which
provide a distinct advantage over survey-
only companies. The combination of these
two services provide our surveyors with a
better understanding of what engineers and
architects require to develop an appropriate
design for different types of projects. Our
field and survey personnel offer extensive
experience, certified training, and flexibility to
meet our clients’ unique project schedules.

Route Location Surveys:

> Transmission Lines

> Natural Gas Pipelines

> Wind Turbine

> Roadway, Railway, and Rec Trails

GPS Surveys:

> Geodetic Control Networks

> Ground Control for Aerial Mapping
> Telecommunications

> FAA 1A and 2C Letters

>

VvV V Vv VvV

YV V ¥V ¥V V Vv Vv Vv Vv Vv VvV

Large-Scale Boundary Work
Topographic Survey and Mapping
ALTA/ACSM Survey and Mapping
Lake and River Soundings

Accident Reconstruction Survey &
Mapping

Drug-free Zone Mapping

Expert Witness Testimony
Construction Layout

Permanent Project GPS Base Stations
Building Control and Layout
Road/Bridge Alignment and Staking
Sewer/Water/Pipeline

Site Layout

Quality Assurance Surveying
Volume/Quantity Surveys

As-Built Surveys

Coal and Energy Surveys:

>

>
>
>

Ethel Hollow Phase Il and Phase Ill - CEOI 0313 DEP2100000003

Pre and Post Mining Blast Surveys
Water Quality Monitoring Plan
Construction Layout

Emergency Control Survey/Plans

THRASHER
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Thrasher has an internal Quality Control Policy
to ensure our projects move forward efficiently
and effectively. The objectives of this manual
are to continually improve the quality of the
design and technical deliverables Thrasher
provides to its internal and external clients.

This manual illustrates the basic requirements
for quality control in our projects. It describes
the methods for checking and reviewing
product elements and client deliverables,
and includes rigorous comprehensive
written check-lists for each stage of the
design process, document production, and
construction activities.

The purpose of these QC methodologies is to
reduce or eliminate the potential for errors,
omissions, ambiguities, and inconsistencies.

The policy outlines three main areas:

> General
Defines the purpose, intent
and limitations, definitions, and
implementation

> Project Management Procedures
Presents required procedures specific to
this practice that allow for the efficient
and accurate management of projects

> Check and Final Review Procedures
Presents required procedures specific
to this practice that are used to insure
technical accuracy of the work product

i Ethel Hollow Phase Il and Phase Ill - CEOI 0313 DEP2100000003 -"-HIP\IQ\\%HEIF)\
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COST CONTROL

Cost is a concern in every project and one that we take seriously - it is important
to us that we provide a transparent, thorough look at what it will take to get your
project completed. To make sure that happens, we follow four important principles:

Thorough construction documents - Starting off with detailed construction documents helps
the entire project run more smoothly. By laying an accurate, realistic picture at the beginning of
the process, we are able to complete your project more efficiently and with fewer change orders.

In-depth review process - The Thrasher team participates in an in-depth review process to
ensure there is a thorough understanding of your project. Our construction administration team
visits your site in person so we know exactly what is needed for the space.

Understanding of what things cost - Thrasher has a knowledgeable construction administration
team that understands what it truly costs to make things happen. Rather than relying on general
industry standards, our Construction Estimator, Jim Decker, can tell you what something will cost
in actuality. Jim, who has a contracting license, knows how to navigate both sides of a bid process
and can deliver an accurate look at your project costs up front.

Respect for your wallet - We respect your business needs and work to ensure the lowest-cost
options we can find. We also keep you updated of budget throughout the process: An initial
construction cost will be calculated to reflect your budget, and construction cost estimates
will be delivered with the drawings at the end of Schematic Design, Design Development, and
Construction Documentation. Adjustments to size and/or quality will be made, as necessary,
during each design phase to maintain your budget.

Ethel Hollow Phase Il and Phase Hi - CEQOI 0313 DEP2100000003
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SCHEDULING AND BUDGETING

0

I

Budgeting:

Construction estimating and budgeting is one of the most important parts of what
Thrasher can provide you. Without accurate budgets, there is no tool to guide the
design process and issues will be inevitable. By including cost estimating as a part of
the project scope from day one, we are able to avoid issues before they arise and keep
your project within a reasonable cost.

And our estimates go beyond the typical system - rather than simply providing cost
per foot or lump sum price, Thrasher will provide contractor-grade estimates that look
at every part of the project. We do detailed take-offs of materials and look at every
man hour needed to complete a project and factor this in accordingly. Then, we use our
thorough understanding of the local market and material costs to accurately design
within your budget.

)
Scheduling:

Thrasher realizes the importance of establishing and maintaining project schedules.
Time means money and making sure we help you spend your money wisely is our number
one goal. Because of this, our team puts an emphasis on ensuring project timetables
are met and communication is upheld throughout the process.

To accomplish these goals, Thrasher utilizes scheduling to track every stage of a
project - from design and bidding through construction completion. We also require
contractors working on our projects to regularly update their project schedules and give
a detailed progress report at each job meeting, again focusing on the communication
component of scheduling. This helps to ensure all parties are informed and aware of
potential delays. Keeping our owners up to speed with progress is always our priority
and ensures occupancy and owner supplied equipment are scheduled accordingly.
Then, we use our thorough understanding of the local market and material costs to
accurately design within your budget.

Ethel Hollow Phase Il and Phase il - CEOI 0313 DEP2100000003 HHPVA\\%HER
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STAFFING PLAN ) 15

West Virginia Department of
Environmental Protection

Division of Land Restoration
Abandoned Mine Lands

Chad Biller, PE
Principal-in-Charge

RJ Hovatter, PE
Project Manager

Jeffrey Hartley
Design Engineer

\ NGE

Envuronmental & Geotechnical
Engmeerlng Solutions

NGE Consulting
Geotechnical Sub-consultant

! l I

Survey Services Construction Services Environmental Services
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CHAD BILLER, PE

Principal-in-Charge

Education

Bachelor of Science,
Civil Engineering

West Virginia University

Registrations
Professional Engineer:
>  West Virginia

> Ohio

Affiliations

> American Society of Highway
Engineers

> American Society of Civil
Engineers

> National Society of
Professional Engineers

Chad Biller, PE has extensive experience in all aspects of civil
engineering, but his primary emphasis lies in site development,
transportation, and airport projects. Chad’s expertise has made him
a go-to source for the design and site layout of numerous residential
and commercial sites all throughout the Mid-Atlantic region. His
knowledge of site design in the mountainous terrain of West Virginia
and the surrounding Appalachian basin is second to none.

As part of his role as in the Site Division, Chad is responsible for the
development of project design, production of project specifications
and plans, bidding, quality assurance/quality control, and project
monitoring. He brings a deep breadth of knowledge to the table,
including creative problem solving skills, and decades of hands-on
experience implementing unique project delivery methods individually
tailored for his clients.

Experience
WVDEP AML Landgraph
Refuse Pile
Role: Principal-in-Charge
> McDowell County, WV

WVDEP AML Owl Creek
Highwall #2 Refuse

Role: Principal-in-Charge

> Monongalia County, WV

WVDEP AML

Stowe Landslide

Role: Principal-in-Charge
> Logan County, WV

City of Salem Slip Repairs
Role: Project Manager
> Harrison County, WV

Fairmont State University

WVDEP AML Anglins Run
Role: Principal-in-Charge
> Nicholas County, WV

WVDEP AML Squires Creek
Role: Principal-in-Charge
> Preston County, WV

WVDEP Isaac Creek
Landslide

Role: Principal-in-Charge
> Harrison County, WV

Ethel Hollow Phase Il and Phase Il - CEOI 0313 DEP2100000003

Storm Water Management Plan
Role: Principal-in-Charge
> Marion County, WV

Old Bridgeport Hill
Storm Drainage

Role: Principal-in-Charge
> Harrison County, WV

West Virginia State Board of Registration
for Professional Engineers

7R
'!é. =) CHADWICK D. BILLER
= wv PE 7013620

This is to certify that the above named PROFESSIONAL ENGINEER has met the
requirements of the law, is duly registered and is entitled to practice engineering
in the State of West Virginia.

EXPIRES December 31, 2022

THRASHER



, RJ HOVATTER, PE

I Project Manager

Education

Bachelor of Science,

Civil Engineering
Fairmont State University

Registrations

Professional Engineer:

>
>

West Virginia
Pennsylvania

Richard “RJ” Hovatter, PE has spent most of his career working with
private and public clients on various site development projects. His
team of engineers are able to develop strategies to fit the needs of
each client. RJ is well versed in site design, grading, storm water and
erosion and sediment control plans. He has also managed over 35
Abandoned Mine Land Emergency and Abandoned Mine Land projects
across West Virginia, Maryland, and Ohio. His experience provides
clients with the reassurance that projects are inspected thoroughly.

He also leads a team of highly skilled engineers in developing innovative
slip remediation projects all across the Appalachian basin. RJ has
spent a large portion of his career evaluating critical land slips and
assessing feasible, sustainable solutions that serve both public and
private entities. His diverse portfolio of work has given RJ a refined
eye for potential land issues and slip-prone terrain, which ensures his
clients projects are designed on safe, stable sites.

Experience
WVDEP AML Nutter Run

Certifications and

Trainings

>

Level | Rosgen Natural
Stream Construction

Level Il Rosgen Natural
Stream Construction
HEC—RAS Operator Training
Short Course

Annual Oil & Gas Training
Pennsylvania—Expedited
Review of ESCGP-1

MSHA Training

WVDEP AML Ridegway Drive
Landslide Emergency Project
Role: Project Manager

> Harrison County, WV

WVDEP AML Ed Gower
Highwall Reclamation Project
Role: Project Manager

> Upshur County, WV

WVDEP Isaac Creek
Landslide

Role: Project Manager
> Harrison County, WV

WVDEP AML Stowe
Landslide Emergency Project
Role: Project Manager

> Logan County, WV

Ethel Hollow Phase Il and Phase |ll - CEOI 0313 DEP2100000003

Landslide Emergency Project
Role: Project Manager
> Harrison County, WV

WVDEP AML Owl Creek
Highwall Reclamation Project
Role: Project Manager

> Monongalia County, WV

WYV DEP Shinns Run Portals
Role: Project Engineer
> Harrison County, WV

WestRidge Phase 1

Slip Repair

Role: Project Manager

> Monongalia County, WV

West Virginia State Board of Registration

(N‘ for Professional Engineers
S RICHARD G. HOVATTER, JR

WV EE FUT8460 1]

This is to certify that the above named PROFESSIONAL ENGINEER has met the
requirements of the law, is duly registered and is entitled to practice engineering

in the State of West Virginia.

EXPIRES December 31, 2022
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JEFFREY HARTLEY

Design Engineer

Education

Bachelor of Science,

Civil Engineering Technology
Fairmont State University

Jeffrey Hartley currently serves as a Staff Engineer for the firm.
Jeffrey has a notable background in the site design of corporate and
retail centers, road upgrades, access roads, and well pads. He has
detailed understanding of site layout, design, and permitting while
being actively involved in the development of various site plans,
grading plans, erosion and sediment control measures, and project

specifications.

Jeffrey’s experience working on developments from their initial stages
through to completion has allowed him to apply project knowledge to
his work in site design. Jeffrey is a successful Staff Engineer by utilizing
his leadership skills and proficiency in site design on every project.

Experience

Preston County School
Paving Program

Role: Project Engineer

> Preston County, WV

Hatfield-McCoy Trails Ivy
Branch Cabins Procurement
Role: Project Engineer

> McDowell County, WV

WestRidge Corporate Park
Role: Construction
Administration/Staff Engineer
> Monongalia County, WV

WestRidge Commerce Center
Role: Construction
Administration/Staff Engineer
> Monongalia County, WV

WestRidge Commons

Role: Construction
Administration/Staff Engineer
> Monongalia County, WV

Ethel Hollow Phase It and Phase Ill - CEOI 0313 DEP2100000003

WestRidge Exit 155
Development

Role: Construction
Administration/Staff Engineer
> Monongalia County, WV

Central Station

Road Improvements
Role: Staff Engineer

> Doddridge County, WV

Morgan Ashland
Road Upgrades

Role: Staff Engineer

> Wetzel County, WV

Arsenal Scotch Hill
Road Improvements
Role: Staff Engineer

> Preston County, WV

Antero Margery Run
Road Improvements
Role: Staff Engineer
> Tyler County, WV

THRASIHER
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Sub-consultant
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Locations

West Virginia Office

650 MacCorkle Avenue West
St. Albans, WV 25177

P: (304) 201-5180

F: (304) 201-5182

Pennsylvania Office
171 Montour Run Road
Moon Twp, PA 15108
P: (412) 722-1970
F:(412) 722-1929

Company Overview

NGE was founded in the fall of 2002 by Amy Veltri and John
Nottingham, a management team with a combined forty years of
industry experience. The family-based entrepreneurial spirit that
defined NGE's beginnings remains evident in the innovative solutions
we deliver to our loyal clients each and every day. Advances in
engineering, science and technology, coupled with regulatory, legal,
and compliance pressures create increasingly complex challenges
for businesses. NGE strives to keep pace with these changes, with an
eye to supporting our clients’ changing needs.

NGE has grown into a dependable and flexible environmental and
geotechnical consulting firm providing a wide range of professional
services, including Environmental Consulting, Geotechnical
Engineering and Environmental Construction / Remediation. With
clients across the nation, NGE added a second office location in
West Virginia in 2003, and seeks to grow in the future by providing
consistent, quality service in a family-oriented atmosphere.

Since its inception, NGE has hired and retained the best and brightest
talent in the industry. Our staff have relevant experience and
qualifications to complete complex environmental and geotechnical
projects. NGE's future is bright as we pursue a course of planned,
measured growth to meet the challenge of expansion without
diluting leadership or weakening the company’s ability to perform.
After establishing a solid foundation and longstanding reputation
in the region and across the nation as an innovative, sophisticated,
forward-thinking environmental and geotechnical consulting firm, we
are proud of our roots and the progressive environment we have
created for our dedicated employees.

NGE is an organization that is small enough to focus time on each client
but with a depth in talent and resources to successfully complete
large and complex projects. NGE provides superior environmental
and geotechnical services at a manageable price A family oriented
work atmosphere has fostered the growth of NGE’s staff with the
best and brightest talent in the industry.

NGE has garnered a variety of certifications and awards over the years
in the environmental and geotechnical consulting industry. These
accomplishments and accolades bear testament to the impeccable
standards that we strive to achieve at NGE. They help differentiate
our company from our competitors and serve to distinguish our
employees as the “best of the best.”

Ethel Hollow Phase Il and Phase lll - CEOI 0313 DEP2100000003
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WORKLOAD AND AVAILABILITY

Our team's current workload will allow for
immediate response to your needs. Thrasher
is available to attend any meetings regarding
your project(s).

Thrasher has a history of successfully
delivering projects that were developed
out of solid/sound professional surveying,
engineering, and architectural services. We
understand our role to be an extension of
your staff, working closely to provide quality
work in a timely manner. We also understand
that turnaround time on a task may be short,
and that timely service is critical. Thrasher
routinely meets aggressive deadlines. We
have assembled a team of responsive

professionals who possess the qualifications
and experience necessary to handle all
aspects of this project.

staffed with survey,
engineering, architectural, environmental,
construction management, and materials
testing personnel to meet your needs. The
employees identified as key personnel on your
projects bring specific areas of expertise to
the Team.

Thrasher is fully

Why Thrasher? The Thrasher Team has
technical qualifications, skills, experience, and
resources that are integrated with a proven
management infrastructure. We want to
perform projects for the WVDEP, office of
DLR, and AML, and will provide high quality
engineering services in a timely and cost-
effective manner.
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PROJECT EXPERIENCE

Squires Creek, located in Newburg, had two
refuse piles covering two to three acres of
land. The site had remains of a mine building,
unvegetated coal refuse, deep mine portals,
and acid mine drainage. Nearly all of the land
was unvegetated with signs of severe erosion.
Additionally, there were several public safety
hazards: steep outslopes with well-used ATV
trails up and down the face and deep mine
portals, one of which was open enough to
easily allow entrance.

Some of the major steps of the projectincluded
the following: site preparation (clearing and
grubbing, removing debris), construction and
installation of support areas, maintenance of
access roads, construction and installation
of drainage control items, re-vegetation of
disturbed areas, and regrading of portal sites
and refuse sites.

WVDEP AML Squires Creek Refuse
Location: Preston County, WV

Type of Project: Refuse and Portals
Thrasher Project Manager: Chad Biller, PE

Client Contact:

Mr. Gregory Smith, PE

101 Cambridge Place | Bridgeport, WV 26330
304-842-1900

Ethel Hollow Phase Il and Phase Iil - CEOI 0313 DEP2100000003
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PROJECT EXPERIENCE

Canyon Refuse

Location: Monongalia County, WV

Type of Project: Refuse and Dump
Thrasher Project Manager: Chad Biller, PE

Client Contact:

Mr. Darren Bennett

101 Cambridge Place | Bridgeport, WV 26330
304-842-1900

This project included ~76,500 cubic
yards of earthwork, ~3,300 linear
feet, and 8 mine seals.

The Canyon Refuse and Dump project was a site
Thrasher worked on in Morgantown, WV. This
project included a large scope, from mobilizing
equipment tore-vegetating disturbed areas. To
accomplish everything within the scope of this
project, Thrasher prepared the side (including
clearing and grubbing), constructed and
installed support areas, and maintained access
roads. Additionally, the team constructed and
installed drainage control items to convey
stormwater safely off-site through channels,
culverts, and outlet protection. Thrasher also
constructed and installed wet or modified mine
seals, re-graded the refuse sites, backfilled
highwalls, and ensured sediment control
compliance with the approved NPDES permit.

Ethel Hollow Phase Il and Phase il - CEOI 0313 DEP2100000003
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PROJECT EXPERIENCE

This project, located in Alton, WV, involved
a large ferric iron “mushroom” that takes up
approximately 0.87 acres. This was caused by
acid mine drainage (AMD) emanating from
an entombed refuse fill above an unnamed
tributary of Swamp Run. The Swamp Run #1
passive AMD treatment system utilized open
limestone channels channeling the toxic water
to a forebay, which controls larger storm event
flow and separates that flow between primary
and secondary limestone leech beds. These
beds are self-flushing with an automated inline
water level control structure. The treated
water from the leech beds will then discharge
into flushing ponds for solids removal before
being conveyed into a wetland finishing pool
prior to being released back into the unnamed
tributary.

WVDEP AML Swamp Run Refuse #1
Location: Preston County, WV

Type of Project: Passive Acid Mine
Drainage Treatment System

Thrasher Project Manager: Chad Biller, PE

Client Contact:

Buckhannon River Watershed Association
112 Fayette Street | Buckhannon, WV 26201
304-472-3317

Ethel Hollow Phase Il and Phase lll - CEOI 0313 DEP2100000003 -"-HPVA\\%HEI.IQ\




 PROJECT EXPERIENCE ) 24

Ridgeway Landslide

Location: Harrison County, WV

Type of Project: AML Emergency Landslide
Thrasher Project Manager: RJ Hovatter, PE

Client Contact:

Mr. Eric Simpson, Northern Emergency Engineer
101 Cambridge Place | Bridgeport, WV 26330
304-842-1900

Aba n d on ed _ Ridgeway, in Bridgeport, was the site of an AML
emergency landslide that The Thrasher Group

repaired. Our team engineered the design of
the slip remediation and was responsible for
all necessary materials to accomplish that
design, from shop drawings to a detailed
construction schedule. Thrasher provided all
Reclamation necessary materials and labor for this project.
AWARDS The final result of the project was 1 Soil Nail
Wall ~36" and 6,300 cubic yards of Earthwork.

J Ethel Hollow Phase Il and Phase Il - CEOI 0313 DEP2100000003 “’HF‘A\\%_HE—R



PROJECT EXPERIENCE

Dans Branch Landslide
Location: Mingo County, WV
Type of Project: AML Emergency Landslide
Thrasher Project Manager: Chad Biller, PE

Client Contact:

Mr. Jason Foster, Emergency Program Admin.
60157th Street, SE, Box 20 | Charleston, WV 25304
304-926-0499

Dansbranch was the site of an AML emergency
landslide that Thrasher worked to remediate.
Some of the major steps of the project included
the following: site preparation (clearing and
grubbing, removing existing structures and
debris), construction and installation of
support areas, maintenance of access roads,
construction and installation of drainage
control items to convey stormwater off-site,
ensure sediment control compliance with the
NPDES permit, and re-vegetation of disturbed
areas. Thrasher also had to protect existing
structures during grading operations and the
installation of permanent rock fall protection
above structures. Construction on this project
cost approximately $352,370.

This project included *6,500 cubic yards
of earthwork and stabilizing the slope
behind the residence.

Ethel Hollow Phas; Il and Phase lit - CEOI 0313 DEP2100000003 _ -"-HI.PVA\\%IHEI.P\
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PROJECT EXPERIENCE

Owl Creek Highwall #2

Location: Monongalia County, WV

Type of Project: AML Highwall

Thrasher Project Manager: Chad Biller, PE

Client Contact:

Mr. Kevin Williams, Manager
Greenbrier County PSD #2

PO Box 673 | Rainelle, WV 25962
304-438-9283

This Morgantown, WV project involved three
main sites which includes dangerous highwalls
with heights between 20 and 70 feet, AMD
water impoundments on highwall benches,
exposed refuse on Booths Creek stream bank,
open and collapsed portals, and existing non-
functioning wet mine seal.

The scope of work included regrading the
highwall bench and adjoining spoil piles
to reclaim the highwalls, installing new or
replacing the existing wet/modified mine
seals for the portals producing AMD, and
installing bate gates in the open portals.
Additionally, Thrasher installed underdrains
or seep collectors to eliminate ponding areas
and construct conveyances to safely transport
stormwater and mine water in and around the
site. An Army Core of Engineers permit was
applied for stream bank restoration/repair of
Booths Creek and a temporary construction
access across the stream. The project site
covered a total area of 245 acres and
reclamation included % 113,000 cubic yards of
earthwork.

Ethel Hollow Phase 1l and Phase Il - CEQOI 0313 DEP2100000003
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GOALS AND OBJECTIVES

A critical step in meeting your goals is first
ensuring we understand them. Thrasher’s
team has thoroughly reviewed the Expression
of Interest request and is confident in our
ability to deliver the highest-quality solutions
to your problems. We are capable of meeting
each goal/objective you have outlined and
feel strongly that you will be satisfied with the
outcomes you receive.

Our team is prepared to complete all of the
following services:

> Access or accesses as required

> Geotechnical analysis

> Hydrologic and hydraulic analyses
> Clear and grub affected areas

> Regrade as necessary

> Install drainage channels, underdrains,
stabilize existing channels, and/or other
controls to safely convey water off-site

> Condition/Revegetate all disturbed areas

> Obtain required permits as determined at
the Pre-Design Meeting

We understand your goals for the Ethel Hollow
project and will handle them in the following
manner:

» GOAL/OBJECTIVE | 21

The Thrasher Group will evaluate the project
site and communicate effectively with the
DEP to develop construction plans and
technical specifications to reclaim refuse piles
at the Ethel Hollow project site. We will then
determine a plan that can be implemented
realistically and will meet all objectives in a
manner that will meet all objectives.

» GOAL/OBJECTIVE | 2.2

We are confident that Thrasher can provide
all of the necessary services to provide site
engineering services for this AML project. We
will develop the design plans and specifications
to control any associated water on-site,
condition and re-vegetate the existing refuse
pile, and close the mine portals appropriately
based upon their current condition.

» GOAL/OBJECTIVE | 2.3

Thrasher will provide design plans and
develop specifications to control any
associated ground water, limits of
disturbance, stormwater control, erosion
and sediment prevention, and any other
conditions encountered at the Ethel Hollow
site. Thrasher will also ensure all disturbed
areas will be regraded and revegetated.

» GOAL/OBJECTIVE | 2.4

Thrasher will obtain all permits determined to
be required from the pre-design meeting.

Ethel Hollow Phase Il and Phase Il - CEOI 0313 DEP2100000003
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PROJECT MANAGEMENT PLAN

Thrasher is a statewide, full-service group
with the experience and ability to work on
complex-natured projects and the necessary
environmental capabilities to handle the Ethel
Hollow Phase Il and Phase Il project. To make
sure your project is completed successfully,
Thrasher follows the approach outlined below:

Project Inception

Thrasher not only takes the time to understand
the scope of work, but takes the time to
understand other issues that may arise while
executing your project. We attend various
meetings to provide progress updates, listen
to the constituents and their concerns, and
focus on ways to address them to ensure
everyone is working together.

Availability

Thrasher has a unique advantage because
of our strategically placed office locations
throughout the state of West Virginia. Our
team has the capability to respond quickly and
effectively to meet client needs as they arise,
including emergency situations that allow very
little notice.

Addressing Each Project

Every project has unique issues and needs.
We take an individualized approach to ensure
those needs are being met to the fullest of
our capability. As each project arises, it will be
assessed and broken down into manageable
phases laid out as a roadmap to success.

Coordination/Communication

Your project manager, RJ Hovatter, will serve
as your main point of contact for this project.
Initial support will begin with consistent
communications and internal Thrasher Quality
Control processes (site surveys, stakeholder
reviews, comment resolution, etc.). RJ will also
be in constant contact with members of the
WVDEP in order to maintain transparency
during the process.

Portal Closure

Thrasher will provide plans and specifications
for the closing of the existing mine portals
based upon their current conditions. .

Drainage Design

Thrasher has completed many AML projects
drainage structures, like the Ethel Hollow
project. In the past, these have included
vegetated, grouted, rip-rap channels, as
well as culverts and storm sewers. Drainage
calculations were completed to properly size
all conveyances.

Permitting

The permitting process can delay projects if
they are not submitted correctly or in a timely
manner. Thrasher takes pride in on our ability
to quickly obtain permits for our clients. We are
able to utilize our excellent relationship with
the WVDEP for NPDES permits as well as our
relationship with the West Virginia Division of
Highways for entrance and drainage permits.
We are also experienced in obtaining Army
Corps of Engineers permits from both the
Pittsburgh and Huntington District Offices for
stream bank restoration, wetland mitigation
and construction, linear transportation
and utility line projects, and temporary
construction access and dewatering. You can
be confident in knowing that any permitting
necessary for your project will be handled
swiftly by the Thrasher team.

Ethel Hollow Phase Il and Phase lil - CEOI 0313 DEP2100000003
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WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

AML CONSULTANT QUALIFICATION QUESTIONNAIRE Attachment “A”
PROJECT NAME | DATE (DAY, MONTH, YEAR) FEIN
KEMPTON REFUSE REHABILITATION PROJECT | SEPTEMBER 10, 2020 | 55-0633596-6
1. FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME
THE THRASHER GROUP, INC. 600 WHITE OAKS BOULEVARD, BRIDGEPORT, WV 26330 THRASHER ENGINEERING
4, HOME OFFICE TELEPHONE 5. ESTABLISHED (_YEAR | 6. TYPE OWNERSHIP . 6a. WV REGISTERED DRE
304-624-4108 1983 Individual Corporation X (Disadvantaged Business
Partnership Joint-Venture Enterprise)
YES NO X

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE
600 WHITE OAKS BOULEVARD, BRIDGEPORT, WV 26330 / 304-624-4108 / CHAD RILEY / 6

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS
CHAD RILEY - PRESIDENT & CEO WM. RANDY WATSON - SHAREHOLDER (304) 624-4108

RON STANLEY - VP, CFO, AND TREASURER CHADWICK BILLER, P.E. - SHAREHOLDER (304) 624-4108

CLAY RILEY, PE - SECRETARY DAN FERRELL, P.E. - SHAREHOLDER (304) 624-4108

CRAIG BAKER, CEFP - SHAREHOLDER (304) 624-4108
ROBERT MILNE, P.E. - SHAREHOLDER (304) 624-4108
JONATHAN CARPENTER, P.E- SHAREHOLDER (304) 343-7601
CLAYTON WHITE, EI, PMP - SHAREHOLDER (304)624-4108
KYLEA RADCLIFF, P.E. - SHAREHOLDER (304)476-8033
STEVEN HAMIT, P.E. - SHAREHOLDER (304)620-4790

JESSE ALDEN, P.E. - SHAREHOLDER (304)476-8488

JASON BOYD, P.E. - SHAREHOLDER (304)677-5142

| JOE LOWTHER, P.S. - SHAREHOLDER (304)677-5314
9. PERSONNEL BY DISCIPLINE

14 ADMINISTRATIVE — ECOLOGISTS 3 LANDSCAPE ARCHITECTS 2 STRUCTURAL ENGINEERS
8 ARCHITECTS — ECONOMISTS 1 MECHANICAL ENGINEERS 150 SURVEYORS

— BIOLOGIST 2 ELECTRICAL ENGINEERS — MINING ENGINEERS 3 TRAFFIC ENGINEERS

16 CADD OPERATORS 10 ENVIRONMENTALISTS 3 PHOTOGRAMMETRISTS 4  GIS SPECIALIST

— CHEMICAL ENGINEERS — ESTIMATORS 2 PLANNERS: URBAN/REGIONAL 3 PIPELINE INSPECTOR

44 CIVILENGINEERS 3 GEOLOGISTS 44 SANITARY ENGINEERS 15 MATERIALS TESTING TECH.
8 CONSTRUCTION INSPECTORS — HISTORIANS — SOILS ENGINEERS 22 OTHER

3 DESIGNERS 1 HYDROLOGISTS — SPECIFICATION 316 TOTAL PERSONNEL

— DRAFTSMEN 4 WRITERS

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 17

this type of work.

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? 0 YES X NO NOT APPLICARLE

*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to supervise and perform
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11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED.

Attach “AML Consultant Confidential Qualification

650 MACCORKLE AVE. WEST, ST. ALBANS, WV 25177
304-201-5180

Questionnaire”.
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
NGE CONSULTING GEOTECHNICAL SERVICES

:t Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME. AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE

Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE

Yes

No
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12.

Is your firm experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?
X YES Description and Number of Project: Thrasher performs engineering design services to the WV DEP for drainage, portal seals,
highwall and other remediation projects, as well as for water line and water treatment plant projects related to AML. Numerous projects involving land

remediation, storm water drainage, slip repair, mass grading in relation to site development and highway projects are engineered by the firm on a
regular basis.

Is your firm experienced in Soil Analysis?
X YES Description and Number of Projects: Thrasher maintains an AASHTO Certified materials testing and analysis lab at both the
Bridgeport and Beckley offices. Soil analysis experience is specifically in gradations and classification.

Is your firm experienced in hydrology and hydraulics?
X YES Description and Number of Projects: Throughout the state Thrasher has done planning and design of bridges for the West
Virginia Department of Highways and the design of multiple private and municipal development projects located within floodplains. Thus, Thrasher has

extensive experience in hydrology. We also have a vast amount of experience in hydraulic modeling for water and wastewater projects throughout
West Virginia.

Does your firm produce its own Aerial Photography and Develop Contour Mapping?

X YES Description and Number of Projects: Thrasher acquires aerial imagery using in-house resources on smaller area projects. We
own and operate three UAS (unmanned aerial systems) for a variety of imagery missions for projects up to approximately 500 acres. For large mapping
projects, we use a commercial flying service. Thrasher has three FAA Certified pilots.

Thrasher has expertise and software in-house and routinely performs aero triangulation, planimetric compilation, surface modeling, contour mapping
and digitally rectified imagery.

Thrasher has mapped and flown hundreds of projects during the last year.

Is your firm experienced in domestic waterline design? (Include any experience your firm has in
evaluation of aquifer degradation as a result of mining.)

XYES Description and Number of Projects: Thrasher has designed many successful water line systems in West Virginia. Projects include
new systems, extensions, and replacements of water line distribution systems, many of which have been affected by Abandoned Mine Lands. Design of
the projects includes lines, booster stations, water treatment plants, and storage facilities.

Thrasher’s analysis and design also includes improvements and alternatives for water sources deemed ground water under the direct effect of surface
water.

Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design?
XYES Description and Number of Projects: Thrasher has been awarded and has successfully completed numerous reclamation projects
for WV DEP related specifically to acid mine drainage and abatement, as well as multiple passive treatment systems designed for watershed protection

groups. The Charleston, WV branch of our company designed an award-winning water treatment plant for Martinka mines in Marion County, West
Virginia to treat mine drainage.
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete

data but keep to essentials)
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
BILLER, CHADWICK D. — PRINCIPAL-IN-CHARGE 16 EXPERIENCE: 21 WATERLINE DESIGN
EXPERIENCE: 21

Brief Explanation of Responsibilities:
Chadwick. Biller has experience in all aspects of engineering with specific emphasis on site development, highways, roads, bridges, and airports. Chad joined The Thrasher
Group, Inc. in 1999 and is a partner of The Thrasher Group. Chad is responsible for WV DEP AML project and public and private site development projects, specializing in

airports, highways, roads, and bridges. As Project Manager for many of the firm’s WVDOT/DOH projects, he has extensive knowledge of state and federal building
standards.

EDUCATION (Degree, Year, Specialization:
Bachelor of Science, Civil Engineering, 1992 — West Virginia University

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
e American Society of Civil Engineers Professional Engineer, 1998, West Virginia[f13620 |
e Society of American Military Engineers Professional Engineer, 1999, Pennsylvania
e National Society of Professional Engineers Professional Engineer, 2000, Ohio #6459 ]

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AMI PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
HOVATTER, RICHARD (RJ) — PROJECT MANAGER 13 EXPRRIENCE: 13 WATERLINE DESIGN
EXPERIENCE: 13

Brief Explanation of Responsibilities

As Project Manager, Rl has completed the site design, grading, storm water and erosion and sediment control plans for over twenty private and commercial development.

He has also managed over 35 Abandoned Mine Land Emergency and Abandoned Mine Land projects in West Virginia, Maryland and Ohio. RJ has also been the lead on
numerous slip remediation projects.

EDUCATION (Degree, Year, Specialization)
Bachelor of Science, 2002, Civil Engineering Technology — Fairmont State University

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
N/A Professional Engineer, 2009, West Virginia 0184601

Professional Engineer, 2010, Pennsylvania fPE077844 ]
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCTATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete

data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:
Jeffrey Hartley — Design Engineer N/A

YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
EXPERIENCE: 4 WATERLINE DESIGN
EXPERIENCE: 4

Brief Explanation of Responsibilities

Jeffrey Hartley currently serves as a Staff Engineer for the firm. Jeffrey has a notable background in the site design of corporate and retail centers, road upgrades, access
roads, and well pads. He has detailed understanding of site layout, design, and permitting while being actively involved in the development of various site plans, grading

plans, erosion and sediment control measures, and project specifications.

Jeffrey’s experience working on developments from their initial stages through to completion has allowed him to apply project knowledge to his work in site design.
Jeffrey is a successful Staff Engineer by utilizing his leadership skills and proficiency in site design on every project.

EDUCATICN (Degree, Year, Specialization)
Bachelor of Science, 2019, Civil Engineering — Fairmont State University

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS
N/A

REGISTRATION (Type, Year, State)
N/A




14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AMI
DESIGN SERVICES

The Thrasher Group, Inc. will design work for this project utilizing one of the largest networks of computer aided design (CAD) equipment, software and trained personnel
in the state of West Virginia.

Connected through a virtual private network, our CAD staff has the ability to share necessary plans among our locations. This will allow work designed for AML to be
prepared and updated at the office location that best meets the needs of the scope of services.

Civil 3D, Carlson and Microstation V8 Software is utilized at 35 CAD stations throughout our locations. Additionally, equipment includes 10 large format (Size E) plotters

and 5 large format plotter / scanners. CAD plans are prepared by both dedicated cad employees and by staff engineers and engineering technicians in each of the firm’s
offices.

Thrasher also utilizes top-of-the line survey equipment. Our survey work is accomplished with global positioning systems (GPS) and electronic distance measuring (EDM)

survey stations with data gathering capabilities. The survey crews and office support staff generate mapping deliverables in virtually any digital format referenced to
specified projection systems.

Additional survey services include: high accuracy monumentation, astronomic observations / orientation, NGS blue booking, hydrographic, terrestrial scanning, 3D as-

builts, 3D monitoring, sub-surface utility location / designation. The field crews are all equipped with late model four-wheel drive vehicles stocked with the most modern
equipment available to perform professional land surveying services.

e 111 TRIMBLE GNSS UNITS e CIVIL3D

e 68 TRIMBLE ROBOTS CARLSON AND MICROSTATION V8 SOFTWARE
e 2 PRECISE DIGITAL FIRST ORDER LEVELS WITH INVAR RODS 35 CAD STATIONS

e 39 LEICA, NIKON OR TOPCON TOTAL STATIONS ALL MANAGED BY 10 LARGE FORMAT (SIZE E) PLOTTERS AND

e  TRIMBLE TSC3 FIELD COMPUTERS 5 LARGE FORMAT PLOTTER / SCANNERS
¢ 2 REMOTE CONTROLLED/UNMANNED MAPPING AERIAL PLATFORM 7 3D SUB-SURFACE UTILITY LOCATORS
e HYDROGRAPHIC SURVEY VESSEL
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15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD
THE THRASHER GROUP IS CURRENTLY THE DESIGNATED “ENGINEER OF RECORD” ON MORE THAN 200 ON-GOING PROJECTS. THESE PROJECTS RANGE FROM SIMPLE BOUNDARY

SURVEYS WHICH ARE COMPLETED WITHIN A FEW DAYS’ TIME TO COMPLETE MUNICIPAL PROJECTS WHICH ARE COMPLETED OVER AN EXTENDED AMOUNT OF TIME. A PARTIAL LISTING
OF CURRENT PROJECTS FOLLOWS WHICH DEMONSTRATES THE RANGE OF SERVICES PROVIDED BY THE THRASHER GROUP.

PROJECT NAME, TYPE AND NAME AND ADDRESS OF OWNER NATURE OF YOUR FIRM’S ESTIMATED PERCENT COMPLETE
LOCATION RESPONSIBILITY CONSTRUCTTON COST
| |
o e P et S
ABANDONED MINE LANDS ENVIRONMENTAL PROTECTION
PROBLEMS ASSOCIATED WITH
AND RECLAMATION OFFICE OF AML&R ABANDONED MINE LANDS TBD 30%
NEAR MORGANTOWN, WV 601 57TH ST SE CHARLESTON WV 25304 {PERMITTING, DESIGN
MONONGALIA COUNTY ’ !

CONSTRUCTION MONITORING)
DEVELOP CONSTRUCTION AND

EROSION AND SEDIMENT PLANS
E::ﬁ;gﬁi';ﬁms&?fm ENVIRONMENTAL PROTECTION ALONG WITH TECHNICAL
AND RECLAMATION OFFICE OF AML&R SPECIFICATIONS TO STABILIZE THE TBD 95%
NEAR DOLA. WV HARRISON COUNTy | 801 57TH ST SE CHARLESTON WV 25304 | LANDSLIDE AND RE-ESTABLISH THE

’ ALIGNMENT OF ISAAC CREEK ROAD
_ (CR 16-1)
BERKELEY COUNTY |
PUBLIC SERVICE SEWER DISTRICT BERKELEY COUNTY PSSD ifJANSI;?'LL('iT::;LL':;'MDfTS'GN'
RIVERSIDE PUMP STATION PO BOX 944 $7,000,000.00

APPLICATIONS, CONTRACT 90%

INSTALLATION MARTINSBURG, WV 25402 BECUMENTS, FIELD SERVICES OF
BERKELEY COUNTY, WV '

SURVEY AND INSPECTION

TOTAL NUMBER OF PROJECTS:3 of our current projects listed ITOTAL ESTIMATED CONSTRUCTION COSTS: n/a
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16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS

PROJECT NAME, TYPE

NATURE OF FIRMS

NAME AND ADDRESS

ESTIMATED

ESTIMATED CONSTRUCTION COST

AND LOCATION RESPONSIBILITY OF OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS
RESPONSTBILITY
ACP PIPELINE SURVEY GAl
NCTO WV 300 SUMMERS STREET,
SUITE 100 SUMMIER 2021 N/A N/A
CHARLESTON, WV 25301
CORRIDOR H SECTION 2 ROADWAY DESIGN, MEAD AND HUNT
RANDOLPH COUNTY, WV SURVEY, TESTING 400 TRACY WAY #200 FALL 2021 $100,000,000 N/A

CHARLESTON, WV 25311
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17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOU WERE THE DESIGNATED FENGINEER OF RECORD:
AMI. RELATED PROJECTS FOR THE WVDEP AND WATERSHED PROTECTION GROUPS

PROJECT NAME, TYPE

NAME AND ADDRESS

ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)

STOWE (PRINCE) LANDSLIDE WV DEP, OFFICE OF AML&R

EMERGENCY AML 601 57™ STREET, SE $220,000.00 2016 YES

LOGAN COUNTY, WV CHARLESTON, WV 25304

LAMBERTON RUN SITE 7 GUARDIANS OF THE WEST FORK

PASSIVE AMD TREATMENT SYSTEM 830 BENONI AVE. $340,000.00 2016 YES

HARRISON COUNTY, WV FAIRMONT, WV 2554

SWAMP RUN #1 BUCKHANNON RIVER WATERSHED ASSOCIATION

PASSIVE AMD TREATMENT SYSTEM 112 FAYETTE STREET $440,000.00 2016 NO

UPSHUR COUNTY, WV BUCKHANNON, WV 26201

NUTTER RUN LANSLIDE WV DEP, NORTHERN EMERGENCY

EMERGENCY AML 101 CAMBRIDGE PLACE | BRIDGEPORT, WV 26330 $10,000,000 2017 YES

HARRISON COUNTY, WV

RIDGEWAY DRIVE LANDSLIDE WV DEP, NORTHERN EMERGENCY

EMERGENCY AML 101 CAMBRIDGE PLACE | BRIDGEPORT, WV 26330 $20,000,000 2018 YES

HARRISON COUNTY, WV




18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOU WERE ASSOCIATED WITH
(INDTCATE PHASE OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE)

OTHER

IRMS

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST OF YEAR CONSTRUCTED FIRM ASSOCIATED
AND LOCATION OF OWNER YOUR FIRM’S PORTION (YES OR NO) WITH
BOONE COUNTY WVDOH
MINE ACCESS 1900 KANAWHA BLVD E $1,207,900 2018 NO BIZZACK CONSTRUCTION
BOONE COUNTY, WV CHARLESTON, WV 25311
OAK MOUND WALDO RUN FIRST ENERGY
ELECTRIC TRANSMISSION LINE | 76 SOUTH MAIN STREET $1,294,493 2016 YES BURNS AND MCDONNELL

SUMMIT COUNTY, OH AKRON, OH 44308

19. USE THIS SPACE TO PROVIDE ANY ADDITIONAL INFORMATION OR DESCRIPTION OF RESOURCES SUPPORTING YOUR FIRM'S QUALIFICATIONS TO PERFORM WORK FOR THE

WV ABANDONED MINE LANDS PROGRAM

SEE ATTACHMENT — STATEMENT OF QUALIFICATIONS

20. THE FOREGOING IS}/S/T EMENA OF FACTS.
SIGNATURE: 2/ /- '#/;é iy

PRINTED NAME: RICHARD HOVATTER

TITLE: PROJECT MANAGER

DATE: MARCH 16, 2021
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Attachment "B"
PROJECT EXPERIENCE REQUIREMENTS Primary staff
participation/capacity
Exp. Basis Additional info ##% M-Management
PROJECT Cp_ Corp provided in P-Professional
P-Personal Sectl(in )
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Anglins Run Portals C X X X M
Roaring Creek C X X X X M
Shinns Run Portals P X M/P
Squire’s Creek Portals C Project Experience X X X M
Overfield (Laferty)
C X X X X X M
CS&P
Laurel Run C X X X X M P
Clarksburg Lyons
Landslide N x x x X M
Pleasant Valley C X X X X M P
Roger Camp Hill C X X X M P
Owl Creek Highwall C Project Experience X X X X X M P
Landgraff Refuse C X X X M P
Canyon Refuse & C Project Experience X X X X X M P
Dump
Stowe (Prince) .
Landslide ¢ X * x(M] P
Lamberts Run Site 7 C X X X X X X M P
Swamp Run #1 2 Project Experience X X X X X X X M P
Dans Branch C Project Experience X X X M P
Ed Gower Highwall #2 C x X X X M P
Martinka Mine C X X X X X M P
Isaac Creek Landslide [ X X X M P

*List whether project «
** Use this area to pro
***¥ List primary desig

sxperience is corporate or personnel based or both

vide specific sections or pages if needed for reference

m personnel and their functional capacity for the projects listed.




DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Admiar yzfr angd the initial point of contact for matters relating to this Contract.

(Name, Title)
Richard Hovatter - Project Manager

(Printed Name and Title)
600 White Oaks Blvd, Bridgeport, WV 26330

(Address)
304-624-4108 / 304-624-7831

(Phone Number) / (Fax Number)

rhovatter@thethrashergroup.com
(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that I have reviewed this Solicitation in its entirety; that I understand
the requirements, terms and conditions, and other information contained herein; that this bid, offer
or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product
or service proposed meets the mandatory requirements contained in the Solicitation for that
product or service, unless otherwise stated herein; that the Vendor accepts the terms and
conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this
bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute
and submit this bid, offer, or proposal, or any documents related thereto on vendor’s behalf; that
I am authorized to bind the vendor in a contractual relationship; and that to the best of my
knowledge, the vendor has properly registered with any State agency that may require

registration.

The Thrasher Group, Inc.
(Company)

/ ) X .
// J{f;}ﬂﬁ%/@ad Biller, Principal

(Authorized Signature) (Representative Name, Title)

Chad Biller - Principal
(Printed Name and Title of Authorized Representative)

03/16/2021
(Date)

304-624-4108 / 304-624-7831
(Phone Number) (Fax Number)

Revised 01/09/2020

32



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: CEO! 0313 DEP2100000003

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[ 1] Addendum No. 1 [ ] Addendum No. 6
[ ] Addendum No.2 [ 1 Addendum No.7
[ 1 Addendum No. 3 [ ] Addendum No. 8
[ ] Addendum No. 4 [ ] Addendum No.9
[ ] Addendum No.5 [ 1 Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

The Thrasher Group, Inc.

Company

/ﬁ%(// 2 P

Authorized Signature

03/16/2021
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.
Revised 6/8/2012





