
 
 
 

The  following  documentation  is  an  electronically‐
submitted  vendor  response  to  an  advertised 
solicitation  from  the  West  Virginia  Purchasing 
Bulletin  within  the  Vendor  Self‐Service  portal  at 
wvOASIS.gov.  As part of the State of West Virginia’s 
procurement  process,  and  to  maintain  the 
transparency  of  the  bid‐opening  process,  this 
documentation  submitted  online  is  publicly  posted 
by  the  West  Virginia  Purchasing  Division  at 
WVPurchasing.gov with any other vendor responses 
to  this  solicitation  submitted  to  the  Purchasing 
Division in hard copy format. 
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Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Solicitation Response

Proc Folder: 1278118

Solicitation Description: Construction: Camp Dawson Airfield Support Facilities Reno

Proc Type: Central Purchase Order

Solicitation Closes Solicitation Response Version

2023-09-12 13:30 SR 0603 ESR09122300000001347 1

VENDOR

VS0000017730
CALIBER CONTRACTING SERVICES INC

Solicitation Number: CRFQ 0603 ADJ2400000003

Total Bid: 2040300 Response Date: 2023-09-12 Response Time: 13:25:47

Comments:  

FOR INFORMATION CONTACT THE BUYER
David H Pauline
304-558-0067
david.h.pauline@wv.gov

Vendor
Signature X                                                                     FEIN#                                                       DATE
All offers subject to all terms and conditions contained in this solicitation
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 BASE BID- Camp Dawson Airfield Support 

Facilities Renovation
   1998200.00

Comm Code Manufacturer Specification Model #
72000000    

Commodity Line Comments:  

Extended Description:
See the attached "Bid Form"
Contract Item #1- BASE BID- Labor & materials per the construction documents

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
2 Alternate #1- Replace Interior Doors Building 

401
   42100.00

Comm Code Manufacturer Specification Model #
72000000    

Commodity Line Comments:  

Extended Description:
See the attached "Bid Form"
Contract Item#2- Alternate #1- Remove and replace Interior Doors in Building 401 per the contract documents.
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one million nine hundred ninety eight two hundred

forty two thousand one hundred
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*List of subcontractors will be supplied within 24 hours of the bid opening as referenced

on the "Construction Bid Submission Review" form.
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Caliber Contracting Services, Inc.

Work In Progress Summary
Updated: 12/31/2022

Job No. Job Name Location Owner Architect Contract Amount
Percent 

Complete

Estimated Date 

of Completion

21-006 PSU Dining Commons Building Settlement RemediationBeaver, PA Penn State University Progressive Piling & Engineering 188,685.00$            34.70% 1/30/2023

21-016 PSU PAW Renovations Dubois, PA Alexander Building Co. (PSU) Kimmel Bogrette Architecture 843,442.00$            98.09% 12/15/2022

21-021 Valley HS Bridge Replacement New Kensington, PA New Kensington School District Patton Engineering 415,170.00$            100.00% 8/30/2022

22-001 Bloomsburg Univ. Haas Sound Mitigation Ph. 3 Bloomsburg, PA Bloomsburg University Spillan Farmer Architects 337,373.00$            65.73% 2/15/2023

22-002 Seton Center Renovations Pittsburgh, PA Elizabeth Seton Center Inscape Architects 947,270.00$            56.69% 4/30/2022

22-003 CAMS Window Replacement Chambersburg, PA Chambersburg Area School District Crabtree Rohrbaugh & Assoc. 1,624,500.00$         35.50% 8/31/2023

22-004 Ringgold HS Misc. Improvements Monongahela, PA Ringgold School District HHSDR Architects 2,380,000.00$         96.51% 9/30/2022

22-007 Camp Dawson Training Institute Windows Kingwood, WV State of WV National Guard ZZM Architects 1,490,862.00$         28.12% 5/30/2023

22-009 Navy Hall Renovations Bloomsburg, PA Bloomsburg University Strosser/Baer Architects, LLC 117,329.00$            89.04% 12/31/2022

22-010 Penn Hills Charter School Renovation/Addition Pittsburgh, PA Penn Hills Charter School for EntrepreneurshipLGA Partners 6,397,358.00$         39.24% 7/31/2023

22-011 Redbank Auditorium Renovation New Bethlehem, PA Redbank Valley School District Amos Rudolph Architects 187,121.00$            96.51% 11/30/2022

22-013 Courtroom 307A Renovation Pittsburgh, PA Allegheny County DLA+ Architects 1,117,194.00$         3.03% 7/16/2023

22-014 Richland Community Barn Renovation Gibsonia, PA Richland Township HHSDR Architects 700,600.00$            85.19% 1/27/2023

22-015 Belle Vernon HS Walk-in Freezer Belle Vernon, PA Belle Vernon School District Sleighter Design 94,867.00$              92.02% 1/31/2023

22-016 Ringgold Admin. Building Misc. Improvements Monongahela, PA Ringgold School District HHSDR Architects 356,200.00$            46.21% 1/30/2023

22-017 Mattress Factory Artists Residence Pittsburgh, PA Mattress Factory Indovina Associates 368,431.00$            41.76% 4/30/2023

22-018 PSU Food Service Conduit Relocation Beaver, PA Penn State University Larson Design Group 504,442.00$            96.80% 12/30/2023

Totals 18,070,844.00$      

Page 1 of 2
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Caliber Contracting Services, Inc.

No other names.
Pennsylvania, Ohio, West Virginia, Maryland, and Virginia.

n/a

1130 South Braddock Avenue, Suite 200, Pittsburgh, PA 15218

Corporation

Pennsylvania
September 5, 2014
Kevin McNulty: President, Secretary, & Treasurer
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ST UVWXYZWV[\]W[VŴ[_\W[\̀abcdaXc[bWceW[XYZ\WXYabWXY[eZWfceXZgWah[iZjWgZek\chZWcXWabgWcgZbXcV̂WcXeWcbgcicg_afW
fZagZ\el

WW

mnoSpSqSqnr[ZeŴ[_\W[\̀abcdaXc[bW[sbjWcbWsY[fZW[\WcbWta\XjWab̂W[XYZ\Wk[beX\_kXc[bu\ZfaXZgWh_ecbZeeZevWUVWe[jWcgZbXcV̂W
abgWgZek\chZWXY[eZWh_ecbZeeZeWabgWetZkcV̂WtZ\kZbXàZW[VW[sbZ\eYctw

WW

mnoSpSxnyz{|}n~���}��z���
mnoSpSxSpn�[sW]ab̂ŴZa\eWYaeŴ[_\W[\̀abcdaXc[bWhZZbWcbWh_ecbZeev
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mnoSpSxSqW�[sW]ab̂WV_ffuXc]ZWZ]tf[̂ZZeWs[\�WV[\Ŵ[_\W[\̀abcdaXc[bv

WW

mnoSpSxSxn�ceXŴ[_\W�[\XYW�]Z\ckabWUbg_eX\̂W�faeecVckaXc[bW�̂eXZ]W���U���Wk[gZeWabgWXcXfZewW�tZkcV̂WsYckYWceŴ[_\W
t\c]a\̂W��U��Wk[gZw

WW

mnoSpSxSTWUbgckaXZWsYZXYZ\Ŵ[_\W[\̀abcdaXc[bWceWkZ\XcVcZgWaeWaẀ[iZ\b]ZbXaff̂W\Zk[̀bcdZgWetZkcafWh_ecbZeeWkfaeejWe_kYW
aeWaW]cb[\cX̂Wh_ecbZeeWZbXZ\t\ceZjWs[]abWh_ecbZeeWZbXZ\t\ceZjWeZ\ickZWgceahfZgWiZXZ\abW[sbZgWe]affWh_ecbZeejWs[]abW
[sbZgWe]affWh_ecbZeejWe]affWh_ecbZeeWcbWaW����[bZjW[\WaWe]affWgceagiabXàZgWh_ecbZeeWcbWXYZW��a�W�_ecbZeeW
rZiZf[t]ZbXW�\[̀\a]wW�[\WZakYjWcgZbXcV̂WXYZWkZ\XcV̂cb̀Wa_XY[\cX̂WabgWcbgckaXZW�_\cegckXc[beWX[WsYckYWe_kYWkZ\XcVckaXc[bW
attfcZew

WW

mnoSqn�����~����
mnoSqSpn�[]tfZXZW��YchcXWrWX[WgZek\chZW_tWX[WV[_\Wt\[�ZkXejWZcXYZ\Wk[]tfZXZgW[\WcbWt\[̀\ZeejWXYaXWa\ZW\Zt\ZeZbXaXciZW[VW
[̂_\W[\̀abcdaXc[b�eWZ�tZ\cZbkZWabgWkatahcfcXcZew

mnoSqSqW�XaXZŴ[_\W[\̀abcdaXc[b�eWX[XafWg[ffa\Wiaf_ZW[VWs[\�Wk_\\ZbXf̂W_bgZ\Wk[bX\akXw
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Ẑa\ew

WW
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WW
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V\[]W[XYZ\ew

No.

8 years.

15.

236220 Commercial and institutional Building Construction (Primary)

None.

$18,070,844

$7,091,568

$10 Million	

Demolition, concrete, rough carpentry, finish carpentry, caulking, doors, drywall, ceilings,
division 10 specialties, and excavation.

Caliber is a member of the Master Builder's Association.
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TUVWXWXSYZ[\S]Ẑ_SZ_̀abcdaecZbSf_Zgch[Sh[\c̀bSiZjjakZ_aecZbSZ_Sf_[liZb\e_̂iecZbS\[_gci[\mSnoS\ZpSh[\i_ck[SeqZ\[S
\[_gci[\r

SS

TUVWXWsSYZ[\S]Ẑ_SZ_̀abcdaecZbŜ\[Sk̂cjhcb̀ScboZ_taecZbStZh[jcb̀SuvnwxmSnoS\ZpSh[\i_ck[SqZyS]Ẑ_SZ_̀abcdaecZbŜ\[\S
vnwSabhSch[beco]SvnwS\Zoeya_[SeqaeS]Ẑ_SZ_̀abcdaecZbS_[̀ ĵa_j]Ŝ\[\r

SS

TUVWXWzUYZ[\S]Ẑ_SZ_̀abcdaecZbŜ\[SaSf_Z{[ieStabà[t[beScboZ_taecZbS\]\e[tmSnoS\ZpSch[beco]SeqaeS\]\e[tr

SS

TUVWsU|}~}|}��}�
TUVWsW�Snh[beco]Seq_[[Sijc[beS_[o[_[bi[\�
����������������������������������������������������

SS

TUVWsW�Unh[beco]Seq_[[Sa_iqce[ieS_[o[_[bi[\�
����������������������������������������������������

SS

TUVWsWXSnh[beco]SZb[Skab�S_[o[_[bi[�
����������������������������������������������������

SS

TUVWsWsSnh[beco]Seq_[[S\̂kiZbe_aieZ_SZ_SZeq[_Se_ah[S_[o[_[bi[\�
����������������������������������������������������

SS

Yes. Caliber is a full service, general contracting and construction management
company.

These services are provided by a third party that specializes in Building Information
Modeling.

Yes. Caliber utilizes procore. 	

See attached owner references. 	

See attached architect references.

See attached bank references.

AJ Vater Inc.
201 Munson Ave.
McKees Rocks, PA 15136
Bob Bonnet
412-332-4477

Arrow Electric, Inc.
857 Reynolds Industrial Park Rd.
Greenville, PA 16125
James Fultz
724-646-1903

Marsa Inc.
1000 Castle View Rd.
Pittsburgh, PA 15234
Dave Neuhaus
412-341-3400
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XMBFCPQWGWCRMGCRGFEMGWMVFGOQBDCRG?VGFECTG

Y?PUOMRFGCRYCPQFMTGaEMBMGFEMGQUFE?BG

EQTGQYYMYGRMPMTTQBAGCRV?BOQFC?RG

QRYGaEMBMGFEMGQUFE?BGEQTGQYYMYGF?G?BG

YMWMFMYGVB?OGFEMG?BCDCRQWGNSNGFMkFZ

LECTGY?PUOMRFGEQTGCO@?BFQRFGWMDQWG

P?RTM�UMRPMTZG>?RTUWFQFC?RGaCFEGQRG

QFF?BRMAGCTGMRP?UBQDMYGaCFEGBMT@MPFG

F?GCFTGP?O@WMFC?RG?BGO?YCVCPQFC?RZ

�������������������������������������� ��¡¢�£����������¤����¥���¦��¢�¥����§��̈������§�§���§�
�������§�̈���������������̈������
©ª«¬­®̄°±²¬³«°³́µ¶·¬°µ̧²¬¹®«¶º¬µ«°¬̧·µ̄»¼

½��¾¿�ÀÁÂ	ÂÃÁ	Ä
½��¾¿¾¿�Å�§���£������§��������������¢¥���Æ
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½��¾¿¾��Ç��������������£������¥�������������£����������̈������������§���������§�����È����
É�����££̈�Ç������§�Ç���¢����Ê�Ë������£��¦����£¢§��Ê�̈�¢����Ê���Ì����� ��£��������£�����
��������§�����¥�������¥���Í�Ç£��¦���§������������¥����§��������������¥����������������¥�
������������§��������������£������¥���Í

��

½��¾¿¾
�Î���̈�¢����Ê���Ì�����¦�����������¦�������¢���§���̈¦�����£����¦���������������̈���Ï��Ê�
��¥¥����È�����������¥���Ê�¥���¦�����������¢�Ð���������̈����Ñ�¢���̈�������§��Ê�È������
����£��������̈����Ò

��

½��¾¿¾Ó�Ô§�����̈�̈�¢����Ê���Ì����� ����������§����§��������Ê��Ê���̈���§��§�������������
�����¥�����Í
©ª°·«¶³Õ̧¬̄µ¶³«Ö¬µÖ·«́ ²̧¬±×́º¬µ±¬Ø×«¬µ«°¬Ù̄µ°±¶̄··¶¬®̄¬ÚÛ×³ÕµÜ²¬µ«°¬³«±·̄¶¬̧®×̄¬
®̄Öµ«³Ýµ¶³®«Þ±¬³°·«¶³Õ³́µ¶³®«¬«×¹ß·̄¬®̄¬®¶º·̄¬¹·¶º®°¬®Õ¬±·µ̄ º́³«Ö¬̧®×̄¬®̄Öµ«³Ýµ¶³®«Þ±¬
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��

¾� ��������¥�����§�������̈�����������������������È���� ����Ï�������Ò
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47-1754907

Financial statements will be provided upon specific request.

No.

Dun and Bradstreet
DUNS 07-955-0608

No.

No.

No.
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KL�M�N�
�LO! P<?F>A#QAA#R

�

ST UVWXVYZX[\W]̂ _ỲabXa_̀̀c_̂_ỲabXdeXVfVeWaXg_èVhYhY]X̀dXVXidYàe\ìhdYXged[_ìXhYXfUhiUXZd\eX
XXX de]VYhjV̀hdYXfVaXe_agdYahkc_XldeX̂de_X̀UVYXmnobpppq

XX

Sr lhc_WXVYZXcVfa\h̀aXdeXe_s\_à_WXVekh̀eV̀hdYXe_]VeWhY]XVXidYàe\ìhdYXged[_ìq

XX

tuvSwSTXxYX̀U_XcVàXlhy_XZ_VeabXUVaXZd\eXde]VYhjV̀hdYbXh̀aXgVe_ỲbXdeXVXa\kahWhVeZbXVllhchV̀_bXdeXd̀U_eX_Ỳh̀ZXUVyhY]Xid̂ d̂YX
dfY_eaUhgXdeX̂VYV]_̂_ỲzXdeXVYZXdlX̀U_XhYWhyhW\VcaXchà_WXhYX{|Uhkh̀X}X~_ìhdYX����
�����������������������������������������������������������������������������

S� k__YXidYyhì_WXdlbXdeXhYWhì_WXldebXVXk\ahY_aa�e_cV̀_WXieĥ_q

XX

SwX UVWXVYZXk\ahY_aaXdeXgedl_aahdYVcXchi_Ya_Xa\k[_ì_WX̀dXWhaihgchYVeZXVìhdYq

XX

ST k__YXg_YVchj_WXdeXlhY_WXkZXVXàV̀_XdeXl_W_eVcX_YyhedŶ _ỲVcXV]_YiZq

XX

No.

No.

No.

No.

No.
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T?VFaQBMGQFGbbcbbcJbGdLG?RGJefbbfIJIIGURYMBGgBYMBGh?ZIbbeiJbeJbGaECPEGMj@CBMTG?RGJefbkfIJIi\GCTGR?FGV?BGBMTQWM\GCTGWCPMRTMYGV?BG?RMlFCOMGUTMG?RWA\GQRYGOQAG?RWAG
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pq.r(s*0.qtG uvkwkxbixIy

z

&))'{'|s}(&s)()7~7{'|s}t(

LEMGQUFE?BG?VGFECTGY?PUOMRFGEQTG

QYYMYGCRV?BOQFC?RGRMMYMYGV?BGCFTG

P?O@WMFC?RZGLEMGQUFE?BGOQAGQWT?G

EQXMGBMXCTMYGFEMGFMjFG?VGFEMG?BCDCRQWG

NSNGTFQRYQBYGV?BOZGNRG��������������

�����������������FEQFGR?FMTGQYYMYG

CRV?BOQFC?RGQTGaMWWGQTGBMXCTC?RTGF?GFEMG

TFQRYQBYGV?BOGFMjFGCTGQXQCWQKWMGVB?OG

FEMGQUFE?BGQRYGTE?UWYGKMGBMXCMaMYZGNG

XMBFCPQWGWCRMGCRGFEMGWMVFGOQBDCRG?VGFECTG

Y?PUOMRFGCRYCPQFMTGaEMBMGFEMGQUFE?BG

EQTGQYYMYGRMPMTTQBAGCRV?BOQFC?RG

QRYGaEMBMGFEMGQUFE?BGEQTGQYYMYGF?G?BG

YMWMFMYGVB?OGFEMG?BCDCRQWGNSNGFMjFZ

LECTGY?PUOMRFGEQTGCO@?BFQRFGWMDQWG

P?RTM�UMRPMTZG>?RTUWFQFC?RGaCFEGQRG

QFF?BRMAGCTGMRP?UBQDMYGaCFEGBMT@MPFG

F?GCFTGP?O@WMFC?RG?BGO?YCVCPQFC?RZ
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ª«¬­®̄°±²³­́¬±́µ¶·̧­±¶¹³­º̄¬·»­¶¬±­¹̧¶°¼½

¾¿ÀÁ��ÂÃ
ªÄ¶º̧­¶¬±­Å̄µ¶·́̄¬­̄°­¶±±°̧²²¼½
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�ÀÆÂ¿	�ÂÀ¿ÇÈ�¾¿ÀÁ��Â�ÀÉÉÊ��Ã
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Ï°̄Ð̧µ·¼½
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ÂÑ¾��ÀÉ�ÒÀ¿Ó�ÈÀÔÕÖÂ
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²ÌÙµ̄¬·°¶µ·́¬×³­ÍÅÌºÙ́¬×­²ÌÙµ̄¬·°¶µ·́¬×³­̧·µ¼½
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�ÀÆÉÞÊ�Â�ÀÉ�ÊÆÂ�¿�ÈÂ
ß�� �������©� ���¤� ��������������©�£����à���á�����§�����������§�������£���̈���©§�����¤����§����
�����������©���â��à� �¦¦����ã�����������¦���à�¦���§������©����������̈�â�̈£�¤��¤����̈����
��������ä�¥� �����åæç§�¦�©���â����à��̈��à������è��é� �æ

��

ê��ëì�¾�¿ÉÀ¿í	Æ���ÀÉ�ÂÖ��ÒÀ¿Ó
ê��ëìëì�î����ã������������� ���¡��è��é� ��ï��� �������¤����̈ð

��

ê��ëìë��ñ�ã�¦��©��£¤¤ò��¦�����¤̈���̈����� ����������������� ��â�¤©��¦�¤�©�̈��������
������ ���¡��è��é� ��ï��� �ð

��

ê��ëìë
�ó���������£�������¤� �������̈� ����� ����¤� ����������à�����������£¦�������������
������ ���¡��è��é� ��ï��� ����������������������è��é� �æ

��

ê��ëìëô�ṏ�����©�ö�©���������¤����¦�©�£����à���á������ã���ã�¤¤����¦�����à�£¤¤©���â�¤â�̈�
ã����ã��ö���������è��é� ����̈���̈� ����÷åø�����������������������è��é� �����¦§�÷çø����������� ��
¤� �����§�÷ùø�������������������̈��������� �§���̈�÷úø����é� �����¦�¤����������è��é� �����ã�� ��
���©���â��ã��ö�̈æ

1130 South Braddock Ave. Suite 200
Pittsburgh, PA 15218

General Contractor

None.

September 5, 2014

15

PA118689

See attached resumes.
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�KN! OPEQER<CR#S

�

TT

UVWXYXZT[\]̂_̀abTcde_̀d̂fTdaTgdehT_ij_TbdkT̀̂_]̂\T_dTf]lamc]eadenTd̂T_ìfToedp]q_r

TT

UVWXYXsTtdT_i]T]u_]̂_TĥdĝvTl̀f_T_i]Tfkwqd̂_ejq_defTbdkT̀̂_]̂\T_dTkf]TadeTnjpdeTcde_̀d̂fTdaTgdehTd̂T_i]Toedp]q_r

TT

UVWXxVyz{y|}y~WyV|y���y�V��V��yV{|��yW�
UVWXxXYT�dncl]_]T�uìẁ_T�T_dT\]fqèw]TkcT_dTadkeTcedp]q_fTc]eaden]\TwbT_i]T�d̂_ejq_de�fToedp]q_T�aàq]vT]̀_i]eT
qdncl]_]\TdeT̀̂Tced�e]ffvT_ij_Tje]Te]l]�ĵ_T_dT_ìfToedp]q_vTfkqiTjfTcedp]q_fT̀̂TjTf̀ǹljeT�]d�ejcìqTje]jTdeTdaTf̀ǹljeT
cedp]q_T_bc]rT[aTbdkTij�]Tjle]j\bTqdncl]_]\T�uìẁ_T�vTwk_Tgĵ_T_dTced�̀\]Take_i]eT]ujncl]fTdaTcedp]q_fT_ij_Tje]Te]l]�ĵ_T
_dT_ìfToedp]q_vTbdkTnjbTqdncl]_]T�uìẁ_T�r

UVWXxXxT�_j_]T_i]T_d_jlT\dlljeT�jlk]TdaTgdehTqkee]̂_lbTk̂\]eTqd̂_ejq_Tj_T_i]T�d̂_ejq_de�fToedp]q_T�aàq]�

TT

UVWXxX�T�aT_i]Tjndk̂_Tf_j_]\T̀̂T�]q_̀d̂T�r�r�vTf_j_]T_i]T\dlljeT�jlk]TdaTgdehT_ij_Te]nj̀̂fT_dTw]Tqdncl]_]\�

TT

UVWXxX�T�_j_]T_i]Tj�]ej�]Tĵ k̂jlT\dlljeT�jlk]TdaTqd̂f_ekq_̀d̂TgdehTc]eaden]\TwbT_i]T�d̂_ejq_de�fToedp]q_T�aàq]T\kè̂�T
_i]Tljf_Tà�]Tb]jefr

TT

UVWXxXZT�̀f_T_i]T_d_jlT̂knw]eTdaTcedp]q_fT_i]T�d̂_ejq_de�fToedp]q_T�aàq]TijfTqdncl]_]\T̀̂T_i]Tljf_Tà�]Tb]jefTĵ\Tf_j_]T_i]T
\dlljeT�jlk]TdaT_i]Tlje�]f_Tqd̂_ejq_T_i]T�d̂_ejq_de�fToedp]q_T�aàq]TijfTqdncl]_]\T\kè̂�T_ij_T_̀n]r

TT

UVWX�V���y��V{|��|��V�~�V|yW�|�V
UVWX�XYV�d]fT_i]T�d̂_ejq_de�fToedp]q_T�aàq]Tij�]TjTgè__]̂Tfja]_bTced�ejn�

TT

UVWX�XxV�̀f_TjllTfja]_bme]lj_]\Tq̀_j_̀d̂fTĵ\Tc]̂jl_̀]fT_i]T�d̂_ejq_de�fToedp]q_T�aàq]TijfTe]q]̀�]\T̀̂T_i]Tljf_T_ie]]Tb]jefr

TT

UVWX�X�V�__jqiT_i]T�d̂_ejq_de�fToedp]q_T�aàq]�fT����T���jT�knnjebTdaT�dehm�]lj_]\T[̂pkè]fTĵ\T[ll̂]ff]fTadenTadeT
_i]Tljf_T_ie]]Tb]jefr

UVWX�X�V�__jqiTjTqdcbTdaTbdkeT̀̂fkeĵq]Tj�]̂_�fT�]èàqj_̀d̂Tl]__]eTadeTbdkeTde�ĵ �̀j_̀d̂�fTqkee]̂_Tgdeh]ef�T
qdnc]̂fj_̀d̂T]uc]è]̂q]Tnd\̀àqj_̀d̂Tej_]Tĵ\Tej_]fTadeT_i]Tljf_T_ie]]Tb]jefr

UVWX�V}~� |�~Wy
UVWX�XYV�__jqiTqkee]̂_Tq]e_̀àqj_]fTdaT̀̂fkeĵq]TadeTbdkeTqdnn]eq̀jlT�]̂]ejlTl̀jẁl̀_bTcdl̀qbvTknwe]lljT̀̂fkeĵq]Tcdl̀qbvT
ĵ\Tceda]ff̀d̂jlTl̀jẁl̀_bT̀̂fkeĵq]Tcdl̀qbvT̀aTĵbrT[\]̂_̀abT\]\kq_̀wl]fTdeTf]lam̀̂fke]\Te]_]̂_̀d̂fTadeTbdkeTqdnn]eq̀jlT
�]̂]ejlTl̀jẁl̀_bTcdl̀qbr

UVWX�XxV[aTe]¡k]f_]\vTg̀llTbdkeTde�ĵ �̀j_̀d̂Tw]Tjwl]T_dTced�̀\]Tcedc]e_bT̀̂fkeĵq]TadeT_i]Toedp]q_Tgè__]̂Td̂TjTwk̀l\]e�fT
èfhT¢jllmèfhf¢Tqdncl]_]\T�jlk]TdeT]¡k̀�jl]̂_Tcdl̀qbTadenTĵ\Tfkaàq̀]̂_T_dTqd�]eT_i]T_d_jlT�jlk]TdaT_i]T]̂_̀e]Toedp]q_Td̂T
jTe]cljq]n]̂_Tqdf_Twjf̀f�

We have the capabilities to self perform demolition, carpentry, concrete, casework, doors,
drywall, ceilings, excavation, scaffolding, and shoring.

To be determined. 	

$18,070,844

$7,981,568

$10 Million

See attached "Team Project Experience".

Yes.

None.

Yes.
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No.

Yes

Seubert and Associates
225 North Shore Drive. Pittsburgh, PA 15212

Brian Jeffe
412-233-1382

$16 Million

$10 Million
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Hosanna House
Sherwood Kitchen
Renovation

Wilkinsburg, PA

Commercial Renovation

Hosanna House, Inc.

Rothschild Doyno
Collaborative

Kevin McNulty

Michael McNulty
Project Manager

$279,876

April 15, 2019

60%

N/A

Hosanna House
Sherwood Kitchen
Renovation

Wilkinsburg, PA

Commercial Renovation

Hosanna House, Inc.

Rothschild Doyno
Collaborative

Kevin McNulty

Michael McNulty
Project Manager

$279,876

April 15, 2019

60%

N/A

Bloomsburg University
Scranton Kitchen
Renovation

Bloomsburg, PA

Commercial Renovation

Bloomsburg University

Greenman Petersen, Inc.

Kevin McNulty

Michael McNulty
Project Manager

$758,449

June 30, 2017

60%

N/A

Palace Theater
Apartments Renovation

Greensburg, PA

Commercial/Residential
Renovation

Westmoreland Cultural
Trust

JMAC Architects

Kevin McNulty

Kevin McNulty,
Project Manager

$2,474,013

March 31, 2019

50%

N/A

St. Bede STREAM
Renovation

Pittsburgh, PA

Educational Renovation

St. Bede Parish

VEBH Architect, P.C.

Kevin McNulty

Michael McNulty
Project Manager

$634,403

September 1, 2019

40%

N/A

x x
x

x
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Elmwood Academy
Phase 3 Additions

Mechanicsburg, PA

Educational Renovation
& Addition

Mechanicsburg Area
School District

Crabtree, Rohrbaugh,	
& Associates

Kevin McNulty

Michael McNulty
Project Manager

$5,474,152

April 16, 2021

60%

x

N/A

Penn Hills Charter
Academy Addition

Penn Hills, PA

Educational Renovation
& Addition

Penn Hills Charter 
School

LGA Partners	
	
Kevin McNulty	

Kevin McNulty
Project Manager
Billy Numer
Superintendent

$6,700,000

July 11, 2023

10%

N/A

X







07/28/2022

Seubert & Associates, Inc.
225 North Shore Drive
Suite 300
Pittsburgh PA 15212

(412) 734-4900 (412) 734-5725
certs@seubert.com

Caliber Contracting Services, Inc.
104 East Swissvale Ave.

Pittsburgh PA 15218

Acadia Insurance Company 31325
Union Insurance Company 25844

2022/2023

A
$250 Ded - PD
Contractual Liability CPA428148050 07/29/2022 07/29/2023

1,000,000
500,000
10,000
1,000,000
2,000,000
2,000,000

B CAA430828047 07/29/2022 07/29/2023

1,000,000

A
0

CPA428148050 07/29/2022 07/29/2023
5,000,000
5,000,000

A N WCA428147650 07/29/2022 07/29/2023
1,000,000
1,000,000
1,000,000

A
Leased/Rented Equipment
Installation Floater CPA428148050 07/29/2022 07/29/2023

Limit: $250,000 Ded: $500
Limit: $250,000 Ded: $500

Evidence of Insurance

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY



April 27, 2023 

Caliber Contracting Services, Inc. 
104 East Swissvale Ave. 
Pittsburgh, PA 15218 

Workers Compensation Experience Modification 

To Whom It May Concern: 

 Please be advised that your experience modification rating for the past five years are as follows: 

1.053 
1.052 
0.866 

07/29/2023  -  07/29/2024
07/29/2022 -  07/29/2023 
07/29/2021 - 07/29/2022 
07/29/2020 - 07/29/2021 
07/29/2019 - 07/29/2020  

Thank You, 

Lauren McNamee 
Lauren McNamee, CISR Elite, MLIS 
Sr. Technical Account Manager 
Phone: 412-223-1449 
lmcnamee@seubert.com 

225 Nor th  Shore  Dr ive  •  Su i te  300 •  P i t tsburgh,  PA 15212 •  412-734-4900 •  www.seuber t .com 
Min imize  Risk .  Max imize  Poten t ia l . ® 

0.991 
0.936 
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Caliber Contracting Services, Inc.

Work In Progress Summary
Updated: 12/31/2022

Job No. Job Name Location Owner Architect Contract Amount
Percent 

Complete

Estimated Date 

of Completion

21-006 PSU Dining Commons Building Settlement RemediationBeaver, PA Penn State University Progressive Piling & Engineering 188,685.00$            34.70% 1/30/2023

21-016 PSU PAW Renovations Dubois, PA Alexander Building Co. (PSU) Kimmel Bogrette Architecture 843,442.00$            98.09% 12/15/2022

21-021 Valley HS Bridge Replacement New Kensington, PA New Kensington School District Patton Engineering 415,170.00$            100.00% 8/30/2022

22-001 Bloomsburg Univ. Haas Sound Mitigation Ph. 3 Bloomsburg, PA Bloomsburg University Spillan Farmer Architects 337,373.00$            65.73% 2/15/2023

22-002 Seton Center Renovations Pittsburgh, PA Elizabeth Seton Center Inscape Architects 947,270.00$            56.69% 4/30/2022

22-003 CAMS Window Replacement Chambersburg, PA Chambersburg Area School District Crabtree Rohrbaugh & Assoc. 1,624,500.00$         35.50% 8/31/2023

22-004 Ringgold HS Misc. Improvements Monongahela, PA Ringgold School District HHSDR Architects 2,380,000.00$         96.51% 9/30/2022

22-007 Camp Dawson Training Institute Windows Kingwood, WV State of WV National Guard ZZM Architects 1,490,862.00$         28.12% 5/30/2023

22-009 Navy Hall Renovations Bloomsburg, PA Bloomsburg University Strosser/Baer Architects, LLC 117,329.00$            89.04% 12/31/2022

22-010 Penn Hills Charter School Renovation/Addition Pittsburgh, PA Penn Hills Charter School for EntrepreneurshipLGA Partners 6,397,358.00$         39.24% 7/31/2023

22-011 Redbank Auditorium Renovation New Bethlehem, PA Redbank Valley School District Amos Rudolph Architects 187,121.00$            96.51% 11/30/2022

22-013 Courtroom 307A Renovation Pittsburgh, PA Allegheny County DLA+ Architects 1,117,194.00$         3.03% 7/16/2023

22-014 Richland Community Barn Renovation Gibsonia, PA Richland Township HHSDR Architects 700,600.00$            85.19% 1/27/2023

22-015 Belle Vernon HS Walk-in Freezer Belle Vernon, PA Belle Vernon School District Sleighter Design 94,867.00$              92.02% 1/31/2023

22-016 Ringgold Admin. Building Misc. Improvements Monongahela, PA Ringgold School District HHSDR Architects 356,200.00$            46.21% 1/30/2023

22-017 Mattress Factory Artists Residence Pittsburgh, PA Mattress Factory Indovina Associates 368,431.00$            41.76% 4/30/2023

22-018 PSU Food Service Conduit Relocation Beaver, PA Penn State University Larson Design Group 504,442.00$            96.80% 12/30/2023

Totals 18,070,844.00$      

Page 1 of 2
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Mike Sgriccia
Senior Project Manager
(814) 280-5802
michael.sgriccia@butz.com
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Project Experience
Updated: 11/08/22

Project Name Job No. Team vs. Caliber Contract Value Architect Owner
Wee Care Children's Center Renovations 14-008 Caliber 505,000$                  VEBH Architects Wee Care Children’s Center, Heidelberg, PA
Office and Conference Room Renovations 14-009 Caliber Cost Not Disclosed GBBN Architects GBBN Architects/Edge Studio, Pittsburgh, PA
Temple Court Office Renovation, Phase 2 14-012 Caliber 4,200,000$               Albert A. Drobka Architect Centre County Board of Commissioners, Bellefonte PA
Caliber Contracting Office and Restroom Renovations 15-003 Caliber Cost Not Disclosed Steiner Realty, Pittsburgh PA
Fire Training Facility Upgrades 15-004 Caliber 196,000$                  Hoffman Leakey Architects, LLC Centre County Board of Commissioners, Bellefonte, PA
New Brighton Library Addition 15-005 Caliber 329,000$                  Hancock Architecture Beaver County/ New Brighton Borough, New Brighton, PA
Propel Hazelwood Elevator Renovation 15-006 Caliber 250,000$                  LGA Partners Propel Schools, Pittsburgh, PA
KSU External Affairs Conference Center Renovation 15-007 Caliber 305,000$                  Sol Harris/Day Architecture Kent State University, North Canton, OH
Palace Theatre Facility Upgrades 16-001 Caliber 715,506$                  Perfido Weiskopf Architects Westmoreland Cultural Trust, Greensburg, PA
Parsons Union Building Renovation and Addition 16-002 Caliber 1,430,873$               Ewing Cole Lock Haven University, Lock Haven, PA
HUB Food Service Renovation 16-003 Caliber 453,000$                  WTW Architects Indiana University of Pennsylvania, Indiana, PA
Friendship Ridge Vestibule Renovation 16-004 Caliber 549,346$                  Hilles & Allen Architects Brighton Wellness Center, Beaver Falls, PA
Propel McKeesport Interior Renovation 16-005 Caliber 104,000$                  LGA Partners Propel Schools, Pittsburgh, PA
Martin Luther King Jr. Plaza Renovation 16-007 Caliber 642,000$                  Derck & Edson Borough of State College, State College, PA
Columbia Hall HVAC Renovation 17-002 Caliber 986,737$                  Greenman-Pedersen, Inc. Bloomsburg University, Bloomsburg, PA
Palace Theatre Apartments, Phase 1 17-004 Caliber 2,185,366$               JMAC Architects Westmoreland Cultural Trust, Greensburg, PA
Miller Stadium Grandstand & Concessions 17-007 Caliber 781,000$                  STV Architects, Inc. Indiana University of Pennsylvania, Indiana, PA
PSU Old Main Interior Stair Renovation 17-007 Caliber 516,106$                  Ann Beha Architects Pennsylvania State University, University Park, PA
CMU Kranich Properties Apartment Renovations 17-008 Caliber 273,802$                  Campus Design & Facility DevelopmentCarnegie Mellon University, Pittsburgh, PA
St. Bede School STREAM Learning Center 17-010 Caliber 703,287$                  VEBH Architects Roman Catholic Diocese, Pittsburgh, PA
St. Bede Flooring Renovation 17-011 Caliber 23,985$                    n/a Roman Catholic Diocese, Pittsburgh, PA
Arrow Electric Office & Warehouse Renovations 17-012 Caliber Cost Not Disclosed Arrow Electric, Inc. Arrow Electric, Greenville, PA
CMU Filmore House Façade Renovation 17-013 Caliber Task Order Contract n/a Carnegie Mellon University, Pittsburgh, PA
CMU Housing Office Shelving 17-014 Caliber Task Order Contract n/a Carnegie Mellon University, Pittsburgh, PA
Palace Theatre Community Room - Preconstruction 17-017 Caliber 1,357,314$               Avon Graf Architects Westmoreland Cultural Trust, Greensburg, PA
CMU Spirit House Bathroom HVAC Upgrades 17-019 Caliber Task Order Contract n/a Carnegie Mellon University, Pittsburgh, PA
CMU Devonshire Chimney & Façade Repairs 17-020 Caliber Task Order Contract n/a Carnegie Mellon University, Pittsburgh, PA
CMU Devonshire Window Replacements 17-021 Caliber Task Order Contract n/a Carnegie Mellon University, Pittsburgh, PA
CMU School of Art Renovation 17-022 Caliber 47,749$                    Campus Design & Facility DevelopmentCarnegie Mellon University, Pittsburgh, PA
CMU Devonshire Bathroom Renovations 17-023 Caliber Task Order Contract n/a Carnegie Mellon University, Pittsburgh, PA
CMU Resnick Bathroom Renovations 17-024 Caliber Task Order Contract n/a Carnegie Mellon University, Pittsburgh, PA
Scranton Commons Kitchen Renovation 17-025 Caliber 739,484$                  Martin Rogers Engineering Consultants Bloomsburg University, Bloomsburg, PA
Lycoming Hall Bathrooms Renovation 18-002 Caliber 743,546$                  The Palumbo Group Bloomsburg University, Bloomsburg, PA
PSU Theater Building Renovation 18-003 Caliber 476,500$                  Bostwick Design Partnership Pennsylvania State University, University Park, PA
UPJ Chemical Engineering Building - General Trades 18-005 Caliber 250,387$                  Bostwick Design Group University of Pittsburgh at Johnstown, Johnstown, PA
Propel Hazelwood Entrance & Office Renovations 18-006 Caliber 98,751$                    LGA Partners Propel Schools, Pittsburgh, PA
PSU Benner Pike Medical Office Expansion 18-008 Caliber 594,052$                  Stantec Penn State Medical Group, State College, PA
Emerson Elevator Addition & Renovation 18-008 Caliber 584,658$                  WTW Architects Emerson Process Management, Pittsburgh, PA
Windover Hills Church Renovation 18-009 Caliber 165,375$                  Kernick Architecture Windover Hills United Methodist Church, Pittsburgh, PA
New Baldwin Public Library 18-010 Caliber 1,625,039$               GBBN Architects Baldwin Library, Baldwin, PA
CMU Devonshire Interior Renovation 18-011 Caliber 114,963$                  Campus Design & Facility DevelopmentCarnegie Mellon University, Pittsburgh, PA
CMU Roselawn 15 Renovation 18-012 Caliber 213,239$                  Campus Design & Facility DevelopmentCarnegie Mellon University, Pittsburgh, PA
STEM Lab and Bathroom Renovations 18-013 Caliber 598,300$                  LGA Partners Penn Hills Charter School for Entrepreneurship, Penn Hills, PA
Heinz History Center Front Entrance Renovations 18-014 Caliber 191,033$                  The Design Alliance Architects Heinz History Center, Pittsburgh, PA
PSU Pattee Library Renovation - General Trades (Concrete & Finish Carpentry)18-017 Caliber 472,363$                  WTW Architects Pennsylvania State University, University Park, PA
Ambulatory Care and Physician Section Improvement 18-018 Caliber 497,482$                  Veterans Technical Services, LLC VA Medical Center, Clarksburg, WV
Silcotek Manufacturing Phase 2 Addition 18-019 Caliber 591,357$                  Olsen Architecture Silcotek, LLC
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Project Name Job No. Team vs. Caliber Contract Value Architect Owner
St. James Rectory Renovations - Preconstruction 18-021 Caliber 50,000$                    n/a Roman Catholic Diocese of Pittsburgh, PA
Pitt Global Hub Renovation - General Trades 18-022 Caliber 95,497$                    Strada Architecture University of Pittsburgh, Pittsburgh, PA
State College Police Station Interior Renovation 18-023 Caliber 108,467$                  Henry Architecture & Design Borough of State College, State College, PA
Hosanna House Sherwood Kitchen Renovation 18-024 Caliber 270,876$                  Rothschild Doyno Collaborative Hosanna House, Inc., Wilkinsburg, PA
Pgh. Veterinary Hospital CT Scanner Replacement 18-025 Caliber 42,073$                    Scot Kurtz Architect PC Blue Pearl Veterinary Partners, Pittsburgh, PA
Osteostrong Tenant Build-Out 18-026 Caliber 211,439$                  Avon Graf Architects LLC East Side Limited Partnership, Pittsburgh, PA
Nova Place Tower 2 13th Floor Renovation 19-001 Caliber 331,165$                  Design 3 Architecture Faros Properties, Pittsburgh, PA
Palace Theatre Office Buildout - Preconstruction 19-005 Caliber 244,248$                  n/a Westmoreland Cultural Trust, Greensburg, PA
Key Bank Penn Ave. New Construction - General Trades 19-006 Caliber 280,844$                  Vocon Partners Key Bank National Association
Selinsgrove H.S. and M.S. Renovations 19-008 Caliber 2,405,530$               KCBA Architects Selinsgrove Area School District
Propel Montour Interior Renovation 19-009 Caliber 66,737$                    LGA Partners Propel Schools, Pittsburgh, PA
W&J Presidents Row Renovations - General Trades 19-010 Caliber 743,000$                  Kimmel Bogrette Architecture & SiteWashington & Jefferson University, Washington, PA
Univ. Park Airport Canopies 19-011 Caliber 737,699$                  Hoffman Leakey Architects, LLC University Park Airport Authority
Key Bank WPA Remodels - Multiple Branches 19-012 Caliber 183,083$                  Vocon Partners Key Bank National Association
Northside Façade Removal 19-013 Caliber 127,151$                  LGA Partners Propel Schools, Pittsburgh, PA
CMU Wean Lab Renovations 19-016 Caliber 386,331$                  H. F. Lenz Carnegie Mellon University, Pittsburgh, PA
Caliber Contracting Office Expansion 19-018 Caliber Cost Not Disclosed n/a Steiner Realty, Pittsburgh PA
South Park Fair Ground Façade Repairs 19-020 Caliber 57,173$                    n/a Allegheny County
CMU Beeler St. Window Replacement 19-021 Caliber Task Order Contract n/a Carnegie Mellon University, Pittsburgh, PA
Pgh. Veterinary Hospital Renovations 19-022 Caliber 136,164$                  Scott Kurt Architects, PC Pittsburgh Veterinary Hospital
Fort Cherry H.S. HVAC Upgrades 19-023 Caliber 30,761$                    n/a Fort Cherry School District
Bridgeport Recreation Complex 19-024 Caliber 254,165$                  Omni Associates- Architects, Inc. City of Bridgeport, WV
CMU Greek Quad Façade 20-002 Caliber 253,071$                  StructureTec Engineering Carnegie Mellon University, Pittsburgh, PA
PPS Greenfield Elementary Restrooms 20-003 Caliber 302,857$                  HHSDR Architects Pittsburgh Public Schools
PPS Brasher High School Locker Room Renovations 20-004 Caliber 377,708$                  Marvin Miller Architects Pittsburgh Public Schools
Cal. U Veterinary Technology Renovation 20-005 Caliber 739,101$                  MCF Architects California University of PA
Bloomsburg Univ. Student Rec Center 20-006 Caliber 1,059,671$               KCBA Architects Bloomsburg University, Bloomsburg, PA
West Allegheny High School Science Rooms Renovations 20-007 Caliber 1,146,754$               The Hayes Design Group West Allegheny School District
Elmwood Academy Phase 3 Addition 20-008 Caliber 5,649,399$               Crabtree, Rohrbaugh & Associates Mechanicsburg Area School District
Propel Braddock Hills Science Rooms Renovation 20-010 Caliber 83,300$                    Graves Design Group, LLC Propel Schools, Pittsburgh, PA
Propel Montour Science Rooms Renovation 20-011 Caliber 142,278$                  Graves Design Group, LLC Propel Schools, Pittsburgh, PA
ALCOSAN O & M Building Façade Renovations 20-012 Caliber 453,427$                  WRA Architects ALCOSAN
Blackhawk High School Entrance Renovation 20-013 Caliber 1,129,332$               Eckles Architecture & Engineering Blackhawk School District
Baden Academy Roof & Window Replacement 20-014 Caliber 1,027,354$               HHSDR Architects Baden Academy Charter School
AIU Security Vestibule Renovations 20-015 Caliber 163,247$                  HHSDR Architects Allegheny Intermediate Unit
St. Bede School Penthouse Classroom Renovation 20-016 Caliber 19,730$                    n/a Roman Catholic Diocese, Pittsburgh, PA
Wetzel Co. Annex Phase 1 Office Renovation 20-017 Caliber 4,617,170$               The Thrasher Group Wetzel Co. Commission, Wetzel WV
Amazon FFE Shelving Assembly 20-018 Caliber 50,519$                    n/a Amazon
PSU Altoona Cedar Hall HVAC Upgrades 20-019 Caliber 348,011$                  Entech Engineering Pennsylvania State University, University Park, PA
Johnson VA Medical Center Xray Room 2198 21-001 Caliber 55,706$                    n/a H&H Design Build
Former Woodburn School ADA Improvements 21-002 Caliber 326,453$                  Mills Group The City of Morgantown, Morgantown WV
Lehman Library Starbucks Renovation 21-003 Caliber 97,300$                    WTW Architects Shippensburg University, Shippensburg, PA
Kriner Hall Freshens Renovation 21-004 Caliber 126,700$                  WTW Architects Shippensburg University, Shippensburg, PA
Clearfield County Jail Infirmary Addition 21-005 Caliber 166,924$                  KTH Architects Clearfield County Commissioner, Clearfield, PA
PSU Dining Commons Building 21-006 Caliber 169,521$                  n/a Pennsylvania State University, Beaver, PA
Lincoln Intermediate Unit #12 Renovation 21-007 Caliber 585,686$                  Crabtree, Rohrbaugh & Associates Lincoln Intermediate Unit, New Oxford PA
CMU Porter Hall Renovations 21-009 Caliber 269,259$                  Perfido Weiskopf Architects Carnegie Mellon University, Pittsburgh, PA
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Blackhawk High School Kitchen Equipment Renovation 21-010 Caliber 62,851$                    Eckles Architecture & Engineering Blackhawk School District, Beaver PA
Riverside HS & MS Alterations 21-011 Caliber 288,750$                  HHSDR Architects Riverside Beaver County School District, Beaver PA
Propel Northside Entrance Renovation 21-012 Caliber 34,927$                    Graves Design Group, LLC Propel Schools, Pittsburgh, PA
Ringgold Natatorium & Locker Room Renovation 21-013 Caliber 3,380,801$               HHSDR Architects Ringgold School District, Monongahela, PA
CMU Presidents Residence 21-014 Caliber 103,800$                  n/a Carnegie Mellon University, Pittsburgh, PA
Brookline Teen Outreach Renovations 21-015 Caliber 308,983$                  VEBH Architects Brookline Teen Outreach, Pittsburgh, PA
PSU PAW Center Renovation & Addition 21-016 Caliber 765,958$                  Kimmel Bogrette Architecture & SitePenn State University, Scranton PA
CMU Heinz Rotunda 21-017 Caliber 215,278$                  GBBN Architects Carnegie Mellon University, Pittsburgh, PA
East End Behavioral Power Therapy Renovations 21-019 Caliber 51,430$                    n/a Power Recovery, Pittsburgh PA
Clairton School District Office Fitout 21-020 Caliber 139,958$                  Kudravy Architects Clairton School District, Clairton PA
Valley High School Bridge Renovation 21-021 Caliber 358,000$                  Patton Engineering LLC New Kensington Arnold SD, New Kensington PA
Johnson VA Medical Center Xray Room 2200 21-022 Caliber 39,940$                    n/a H&H Design Build, Clarksburg WV
Hall Industries Demising Wall 21-023 Caliber 94,965$                    n/a Cooper Commons LLC
BJ's Wholesale Repair Work 21-024 Caliber 21,192$                    n/a Wagner Development Co., Inc.
HAAS Sound Mitigation Phase 3 22-001 Caliber 337,373$                  Spillman Farmer Architects Bloomsburg University, Bloomsburg, PA
Seton Center Renovations Phase 2 22-002 Caliber 912,439$                  Inscape Stuidio Elizabeth Seton Center, Pittsburgh, PA
CAMS North Window Replacement 22-003 Caliber 1,624,500$               Crabtree, Rohrbaugh & Associates Chambersburg Area School District, Chambersburg, PA
Ringgold HS Misc. Improvements 22-004 Caliber 2,380,000$               HHSDR Architects Ringgold School District, Monongahela, PA
PVSEC ICU Table Replacement 22-005 Caliber 14,137$                    n/a Blue Pearl Veterinary Partners, Pittsburgh, PA
ECS Middle School Upper Lot Development 22-006 Caliber 400,715$                  Ethos Collaborative Environmental Charter School, Pittsburgh, PA
Camp Dawson Training Institute 22-007 Caliber 1,491,100$               ZZM Architects WV Army National Guard, Charleston, WV
PVSIC ICU Counter Replacement 22-008 Caliber 13,789$                    n/a Blue Pearl Veterinary Partners, Pittsburgh, PA
Navy Hall Renovations 22-009 Caliber 117,329$                  Strosser/Baer Architects LLC Bloomsburg University, Bloomsburg, PA
Penn Hills Charter School 2nd Floor 22-010 Caliber 6,292,372$               LGA Partners Penn Hills Charter School for Entrepreneurship, Penn Hills, PA

Redbank Auditorium Renvoation 22-011 Caliber 187,121$                  Amos E. Rudolph Architecutre, LLC Redbank Valley School District, New Bethlehem, PA
HHSDR Alterations 22-012 Caliber 6,577$                      n/a HHSDR Architects
Courtroom 307A Renovation 22-013 Caliber 1,117,194$               DLA Architecture Allegheny County, Pittsburgh, PA
Richland Community Barn Renovation 22-014 Caliber 700,600$                  HHSDR Architects Richland Township, Gibsonia, PA
Belle Vernon Walk In Freezers 22-015 Caliber 109,900$                  Sleighter Design Belle Vernon School District, Belle Vernon, PA
Ringgold Admin. Building Misc. Improvements 22-016 Caliber 356,200$                  HHSDR Architects Ringgold School District, Monongahela, PA
Mattress Factory Artist Residence 22-017 Caliber 319,015$                  Indovina Associates Architects Mattress Factory, Pittsburgh, PA
PSU Food Service Conduit Relocation 22-018 Caliber 364,731$                  Larson Design Group Inc. Pennsylvania State University, University Park, PA
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Bloomsburg University Scranton 

Kitchen Renovation 

 

 

 

 

 

 

 

 

Key Facts 

Owner: Bloomsburg University 

Architect: Greenman Petersen, Inc.  

Location: Bloomsburg, PA 

Size: sq. ft. 

Value: $768,446 

 

This project involved renovation of the kitchen at the Scranton Com-
mons building at Bloomsburg University.  The scope of work included 
tiling, drywall, ceilings, kitchen equipment, and electric.  This project 
had a quick turnaround to its completion date due to students returning 
earlier for the school year.  

Pertinent Project Features: 

¨ Quick Turnaround to Completion  

¨ Kitchen Equipment 

 



 

 
Elmwood Academy Addition & 

Renovations 

 

 

 

 

 

 

 

 

Key Facts 

Owner: Mechanicsburg Area 

School District 

Location: Mechanicsburg, PA 

Size: 50,410 sq. ft. 

Value: $5,474,142 

 

 

This project involved renovations to an existing school along 
with a two story addition to provide more classrooms. The 
scope of work included demolition, concrete, masonry, steel, 
rough carpentry, finish carpentry, roofing, doors, glazing, 
drywall, ceilings, flooring, tiling, lockers, library furniture, 
food service equipment, sitework, fencing, and landscaping. 
Originally proposed to be a one story addition, Caliber worked 
closely with owner and architects to design and construct a 
second story to the building addition. A new media center was 
constructed for the school utilizing educational casework 
library furniture in its design.  
Pertinent Project Features: 

¨ Design-Build Addition 

¨ Value and Scope of Work 

¨ New Media Center 



 

 
Hosanna House Sherwood  

Kitchen Renovation 

 

 

 

 

 

 

 

 

Key Facts 

Owner: Hosanna House, Inc.  

Location: Wilkinsburg, PA 

Size: 485 sq. ft. 

Value: $270,876 

 

This project involved the renovation of an existing kitchen,  
The scope of work included demolition, masonry, rough car-
pentry, finish carpentry, roofing, doors, windows, drywalls, 
ceilings, tiling, fire protection, plumbing, HVAC, and electrical 
systems..  The Sherwood Kitchen Renovation was a CITF fund-
ed project for a non-profit owner in Hosanna House, Inc.  
Pertinent Project Features: 

¨ Work with non-profit 

¨ Grant Funded Project 

¨ Architectural, Mechanical, Electrical, and Plumbing Scope of Work 



 

 
Penn State Pattee Library 

Renovation & Courtyard Infill 

 

 

 

 

 

 

 

 

Key Facts 

Owner: Penn State University 

Architect: WTW Architects 

Construction Manager:  

Alexander Building Company, Inc.  

Location: State College, PA 

Value: $468,589 

 

This project involved renovation of an existing university library origi-
nally constructed in 1940.  The scope of work included all rough car-
pentry, finish carpentry, and concrete flatwork throughout the three 
floors within the area of the scope of work.  Caliber worked closely with 
both Alexander and Penn State University to provide and install the cus-
tom, one of a kind acrylic canvas panels as well as the custom lab made 
benches. All materials and labor supplied and executed by Caliber were 
done so in accordance to the LEED standards of the project. 

Pertinent Project Features: 

¨ Concrete Flatwork 

¨ Casework & Millwork  

¨ Custom Acrylic Canvas Panels 



 

 
St. Bede STREAM Renovation 

 

 

 

 

 

 

 

 

Key Facts 

Owner: St. Bede Parish 

Architect: VEBH Architects, P.C. 

Location: Pittsburgh, PA 

Size: 7,000 sq. ft. 

Value: $634,403 

 

This project involved the selective demolition and renovation of existing 
classrooms to create a new STREAM Suite in an existing school in Pitts-
burgh, PA. The scope of work included selective demolition,  new lab 
casework, acoustical cloud panels, as well as renovations to the fire 
protection, plumbing, HVAC, & electric systems in selective areas. Cali-
ber worked closely with the architects and the St. Bede Parish to final-
ize the design for the renovation and select all finishes and furniture. 
Different specialty finishes were utilized throughout the renovation, 
such as the tectum cloud panels and white board painted walls in the 
“explore capsule”.   

Pertinent Project Features: 

¨ Design-Build Renovation 

¨ White-board walls in “explore capsule” 

¨ Acoustical Cloud Panels 

¨ Architectural, Mechanical, Electrical, and Plumbing Scope of Work 



 

 
Palace Theatre Apartment  

Renovations 

 

 

 

 

 

 

 

 

Key Facts 

Owner: Westmoreland Cultural 

Trust 

Architect: JMAC Architects 

Location: Greensburg, PA 

Size: 3,800 sq. ft. 

Value: $2,474,013 

 

This project involved renovating the storefront entrance and 3rd floor 
apartments of the Palace Theatre, originally constructed in 1926.  The 
scope of work included selective demolition, concrete, rough & finish 
carpentry, doors, glazing, flooring, drywall, ceilings, painting, fire pro-
tection, plumbing, HVAC, and Electrical work. Caliber worked closely 
with the Westmoreland Cultural Trust and architect to finalize the de-
sign and finishes of the new storefront and apartments. The execution 
of the renovation started from the ground up, replacing structural 
foundations of each floor, such as the joists and ceilings. During those 
replacements, scaffolding was used outside the building to support the 
structure. Being a historical landmark, Caliber worked closely to main-
tain all historical details of the façade of the building while renovating 
the storefront façade and replacing all windows.  

Pertinent Project Features: 

¨ Design Build, Ground-Up Renovation 

¨ Historic Preservation of Facade 

¨ Value & Scope of Work 



 

 
Baldwin Library Renovation 

 

 

 

 

 

 

 

 

Key Facts 

Owner: Baldwin Borough Public 

Library 

Architect: GBBN Architects, Inc. 

Location: Pittsburgh, PA 

Size: 10,480 sq. ft. 

Value: $1,285,723 

 

This project involved renovation of an existing building originally con-
structed in 1971 along with a one story addition to the existing structure.  
The scope of work included selective interior demolition, concrete side-
walks & curbs, exterior wood panels, new HVAC, plumbing, electrical, 
sprinkler fire alarm, security systems, and earthwork to prepare for 
the new addition.  Caliber worked to ensure all necessary documenta-
tion was submitted and all requirements were met for execution of this 
CITF funded project.  

Pertinent Project Features: 

¨ One story addition to existing structure 

¨ CITF Funded Project 

¨ Architectural, Mechanical, Electrical and Plumbing Scope of Work 

¨ Project Size and value 
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