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Comments:  

FOR INFORMATION CONTACT THE BUYER
David H Pauline
304-558-0067
david.h.pauline@wv.gov
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Signature X                                                                     FEIN#                                                       DATE
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 Huntington Tri-State Readiness Center 

Addition Design EOI
   0.00

Comm Code Manufacturer Specification Model #
81101508    

Commodity Line Comments:  

Extended Description:
Provide professional architectural and engineering design services per the attached documentation.
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EST. 1988

OUR 
MISSION 
Our purpose is to enrich 
our communities through 
service to our clients.



Department of Administration, Purchasing Division
David H. Pauline
2019 Washington Street, East
Charleston, WV 25305-0130

WWW.PICKERINGUSA.COM | 1(800) 954-5305 | PA_TEAM@PICKERINGUSA.COM

Mr. Pauline,

Pickering Associates is pleased to have the opportunity to submit this proposal for providing Architectural and 
Engineering services for the Huntington Tri-State Rediness Center Addition Design located in Kenova, WV.  We have 
added CTL Engineering, Inc. to our team to conduct geotechnical investigation of the site. We feel confident that 
our team is uniquely qualified to provide design and construction administration services as necessary for this 
project. The professional staff at Pickering Associates is capable of providing full-service delivery to our clients for 
projects ranging in size and scope. CTL is capable of providing testing, inspection and analytical services for the 
site.  By providing the complete design team for the project, we are able to maintain open communication, multi-
discipline coordination, and create a strong partnership with our clients.

Pickering is currently working on the HVAC renovaation at the Kenova Facility and are very familiar with the site 
as well as working with the West Virginia Army National Guard. As you are aware, there are many factors that need 
to be considered when renovating and expanding an existing facility. We understand the importance of verifying 
existing conditions and take great pride in the efforts that our design team goes to for accurate and complete site 
work and documentation. Our understanding is that the project will be done in two phases. Phase I will include 
a partial design up to 35% while Phase II will continue the design to construction and completion based on the 
availability of federal funding. Having all engineering services in-house will allow us to easily add or modify the 
scope of work as the project proceeds. 

Our approach to your project is outlined in this proposal, which will demonstrate our procedure for 
communication, our strict adherence to schedules and budget, and our reputation for excellent quality service that 
results in accurate construction documents. Our team has extensive experience with occupied space renovations 
and we are aware of some of the challenges, concerns, and issues that will need to be addressed throughout 
design and construction. 

At Pickering Associates, we understand the importance of keeping the Owner informed and engaged throughout 
the entire design and construction process, and we feel that communication is the key to any successful project. 
Pickering will begin the design process with a face to face organizational meeting with all stakeholders. The 
purpose of this meeting is to meet the project team, discuss and define the scope of work, and be the kick-off for 
the design process. After this initial meeting, our Project Manager will work with the design team to provide you 
with a well-designed and coordinated project, while keeping you informed throughout the entire process.

We believe that our previous related experience, qualified design team, sets us apart, making our full-service 
design firm an excellent choice for your project. 

Respectfully submitted,

Mark Welch, P.E. 
Director of Commercial and Municipal Design, Civil Engineer
Mark Welch@pickeringusa.com | 304.464.5305 EXT. 1301
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1	 |   OUR HISTORY

“WE ARE
COMMITTED TO THE

PROFESSIONAL
DEVELOPMENT AND

TECHNICAL
ADVANCEMENT OF
OUR EMPLOYEES.”

ABOUT THE 
COMPANY
Founded in 1988, Pickering Associates has been 
providing architectural, engineering and surveying 
services throughout West Virginia and Ohio for over 
thirty years.

Our company is the product of three generations 
and more than 75 years of construction experience. 
This experience plus state-of-the-art engineering 
practices create a full-service, multi-discipline, 
architectural, engineering and surveying firm 
serving a wide range of needs and featuring 
innovative, customized solutions. Our highly 
qualified staff includes licensed professional 
engineers, professional surveyors, licensed 
architects, designers, and drafters as well as 
support personnel.

The disciplines we cover include architecture, 
surveying, project management, civil engineering, 
structural engineering, mechanical engineering, 
electrical engineering, process engineering, 
automation and control, and construction 
administration. Pickering Associates specializes 
in the above listed disciplines with education, 
government, healthcare, industrial, oil & gas and 
private sector clients.

ABOUT THE 
PEOPLE

In choosing Pickering Associates, your project will 
be performed to your specifications with frequent 

meetings and status reports to keep you up-to-
date on the status of the project. Our sole focus is 

your full satisfaction with the completed quality 
installation.

Successfully executing more than 10,000 projects 
in its history, the firm has built a tremendous 

wealth of experience gaining insight into what 
works for each client type. Those lessons learned 

add substance to our work and provide our clients 
with unparalleled value.

Our objective is to partner with our clients 
improving their performance, flexibility, life-cycle 

cost, sustainability and ultimately well-being.
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WHAT FULL 
SERVICE 
MEANS

GOVERNMENT BUILDINGS
For owners and designers, government buildings 
present a unique set of challenges and opportunities 
in an effort to maintain, renovate and expand services 
provided within the facility as well as service a wide 
range of individuals all with different needs and 
abilities. While some projects allow a design team to 
start from the ground up, many civic building projects 
involve the adaptive reuse of an existing facility or an 
addition to an existing facility in order to facilitate the 
owner’s continued demand for growth. Performing 
extensive evaluations, prior to design, is key in 
providing our clients with a design that is effective and 
efficient in daily operation.

It is also important for owners to find a team with the 
depth of experience in dealing within the restrictions of 
limited budgets, governing regulations, multiple phase 
oversight and approving agencies.

Pickering throughout the years has been able to engage 
with many government agencies to provide design 
and consultant services on multiple projects including 
court room designs, upgrades and renovations, 911 
Command Centers, office facilities, fire stations, not 
to mention several projects for the WV Army National 
Guard.

Our depth of experience and staffing provides owners 
with the knowledge and resources to execute their 
projects effectively. We understand and execute 
projects to create facilities which meet ADA compliance, 
higher security through knowledgeable design 
practices and the use of technology, greater occupancy 

safety while providing our clients with scheduled phase 
gate review points for proper oversight and approval, 
concise project management to maintain budget and 
schedule oversight and assistance throughout the 
review and approval process with governing agencies.
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Pickering Associates takes pride in our approach 
to projects and project management. We strive to 
deliver consistent projects that execute our Client’s 
expectations.  

Our project manager, Mark Welch, will communicate 
with each design discipline through all phases of 
design and construction to ensure the project is 
well coordinated. He will keep the WVANG informed 
throughout the entire process and confirm information 
gets distributed to the entire team. Communication will 
be consistent from the project kickoff meeting through 
closeout. Jeff will also lead in the development of the 
project schedule in conjunction with WVANG.  

Goal/Objective 1: 
Phase 1- provide a partial design that represents 
35% of the design work that will allow the agency to 
provide a high-level overview of the Construction, 
including cost estimates, for the purpose of securing 
additional federal funding, including all engineering 

OUR 
APPROACH
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OFFICE LOCATION:
HEADQUARTERS

11283 Emerson Ave.
Parkersburg, WV 26104

CONTACT INFORMATION:
Mark Welch/Contact

Project Manager
(P) (304) 464-5305 EXT:  1301

(E) mwelch@pickeringusa.com

SERVICES:
Architecture

Interior Design
3D Model Design

Landscape Architecture
Civil Engineering

Structural Engineering
Electrical Engineering

Automations & Controls
Mechanical Engineering

Piping Engineering
Process Engineering 

Surveying
Marketing Development

Construction Services
Project Management  
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and architectural disciplines to prepare construction 
bid documents for West Virginia State Purchasing. Key 
design elements include utilizing energy efficient, 
economically and maintenance friendly equipment.

Our design process will begin with examining the 
existing conditions any equipment and facilities. The 
results of the examination will be incorporated into a 
schematic design. We feel that time spent with your 
staff to better understand the project, will allow us to 
be more efficient in completing the schematic design 
phase for this project and progress us to the next phase 
quicker, therefore allowing us to meet your anticipated 
design schedule. 

We always involve the authorities-having-jurisdiction 
during the schematic design to make certain that 
we address any and all concerns that they may have, 
thus reducing costly changes during design and/or 
construction. We have a close working relationship 
with agencies such as the West Virginia State Fire 
Marshal’s Office and are familiar with the local and state 
requirements that need addressed for a wide range of 
projects. 

At the end of the schematic design phase Pickering will 
present rough sketches to the owner for approval. These 
sketches will provide the owner with the opportunity 
to verify that we have correctly interpreted your desired 
functional relationships between various activities and 
spaces. 

The design development phase is a transitional phase 
where the design team moves into developing the 
contract documents. In this phase, the architects and 
engineers prepare drawings and other presentation 

Rated as one of the 

Engineering Firms in 
West Virginia.

TOP

- The State Journal 
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documents to crystallize the design concept and 
describe it in terms of architectural, electrical, 
mechanical, and structural systems. In addition, we 
will also prepare an estimate of probable construction 
costs so you will have a better indication of anticipated 
project costs. It will allow us to identify potential 
cost savings that will help to keep the project within 
your anticipated budget. At the end of the design 
development phase, Pickering will provide the client 
with drafted to-scale drawings that will illustrate the 
project as it would look when it’s constructed. These 
drawings will specifically define the site plan, floor plans 
and exterior elevations. It is important that the client 
provide input to the project manager at this time as the 
design development drawings are used as the basis for 
the construction drawings and used to further develop 
and refine the estimate of probable construction costs 
for the project.

Once the detailed working drawings have been 
approved, the Team will create high-level construction 
documents. The construction documents will include 
all necessary information to secure additional federal 
funding.  

Goal/Objective 2: 
Architect will provide all geotechnical work to 
include any necessary drill borings, designer shall 
be responsible for researching and investigating the 
location of existing underground and above ground 
utilities, and to provide drawings and specifications 

of all utility and road infrastructure as needed and 
directed by the owner and/or state agency, utility 
company or other approval authority for Kenova, 
West Virginia.

Pickering Associates will use our survey crew in 
conjunction with CTL Engineering, Inc. to document the 
existing utilities.  The design documents will show all 
locations and required changes to the existing utilities. 
CTL will do site inspection, testing and analytical 
services, including drill borings.

Goal/Objective 3: 
Phase 2- If federal funds are secured and Phase 2 is 
authorized by the Agency, Phase 2 would require the 
selected Vendor to complete the following.  
(1) Design completion- vendor will complete the 
remainder of the project design with owner approvals 
required at 65%, 95% and 100% of construction bid 
drawing and specification completion. All designs 
must meet current building codes and military force 
protection and construction codes and regulations.  
(2) Competitive bid assistance- vendor will assist 
agency in the competitive bidding process for 
construction as needed, with responses to contractor 
questions and answers, design/specification 
modifications, and addenda preparation.  
(3) Construction Administration- vendor will 
perform construction administration services during 
construction of the project.

Once additional funding has been secured, the Team 
will prepare detailed working drawings, thus pro-
gressing into the construction document phase of the 
project. During this time, final drawings and specifica-
tions will be produced for the project. These documents 
will be used for bidding the project to contractors. 
These drawings and specifications become part of the 
construction contract. The construction documents will 
include all necessary information to ensure that the 
project will be constructed as conceived by the Owner 
and design team. 

We know the importance of not only understanding 
our client’s budget, but also ensuring that the project 
is designed to fit into (and stay within) that budget. 
We utilize cost control methods to make sure that the 
overall project budget does not increase without the 
client’s knowledge or prior approval. We will provide 
an updated estimate of probable construction costs 
for 35%, 65%, 95% and 100% phases of design, thus 
monitoring and providing control for the project 
budget. Drawings and specifications will be submitted 
along with the cost estimates at the 35%, 65%, 95% 
and 100% milestones. If scope items are added to 
the project during the design phase we make certain 
that the client understands the implications and costs 
associated with each change or addition - prior to 
officially adding it to the project.

	 |   YOUR PROJECT
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We will submit cost estimates with the document 
submissions. Our cost estimates are line item estimates.  
We do not use square foot cost estimates. In order to 
provide estimates for probable construction costs with 
accuracy, Pickering subscribes to and utilizes RS Means 
CostWorks On-Line. This tool provides comprehensive, 
localized, and up-to-date construction costs to help us 
create reliable estimates for our projects. 

Goal/Objective 4: 
Pricing- Pricing for the full design, both Phases 1 and 
2 will be negotiated and established in the contract 
resulting from this solicitation and the negotiations 
described below. However, the initial contract award 
will be in the amount of 35% of the full negotiated 
and established fee. If funding is secured for Phase 
2, a change order will be completed to add the 
remainder of the negotiated and established fee, from 
the initial contract award. Vendor must be willing 
to hold design pricing for Phase 2 firm for at least 2 
calendar years after contract award while the Agency 
attempts to secure additional federal funding for the 
completion of Phase 2, and assuming that funding 
is obtained, must be willing to hold pricing for bid 
assistance and construction administration firm for 
2 calendar years plus the amount of time necessary 
to complete those activities after the award of the 
contract.  

Pickering understands that complete contract pricing 
for the Readiness Center Addition project will be 
negotiated as part of the intial contract but only Phase 
I is fully funded. Pickering agrees to honor and hold 
the fully negotiated fee for 2 years while WVANG works 
on securing additional funding the remainerd of the 
project. 

Goal/Objective 5:
Drawings and specifications are to be submitted at 
35% in this initial phase, then at 65%, 95% and 100% 
in the next phase pending approval of funding, cost 
estimates are to be revised and submitted with each 
submittal at 35% in the initial phase, then at 65%, 
95% and 100% in the next phase pending approval of 
funding.

As stated earlier, drawings and specifications will be 
submitted along with the cost estimates at the 35% 
for Phase I, and 65%, 95% and 100% milestones for 
Phase II. If scope items are added to the project during 
the second phase we will make certain that the client 
understands the implications and costs associated with 
each change or addition - prior to officially adding it 
to the project. Pickering will also costs for 35%, 65%, 
95% and 100% phases of design, thus monitoring and 
providing control for the project budget.

Goal/Objective 6:
Provide construction administration and bidding 
services to the Owner.

Pickering Associates can handle the bidding & 
negotiation phase of the project with our experienced 
in-house construction administration team. We have 
systems in place, and are equipped to electronically 
distribute the bidding documents to contractors and 
equipment suppliers interested in bidding the project, 
as well as produce hard copies as required. We will assist 
in contacting contractors to get interest in bidding 
the project, answer requests for information during 
the bidding process, assemble addendums, schedule, 
coordinate and lead a pre-bid meeting, and assist the 
owner with bid opening and contractor evaluation.

During construction administration Pickering 
Associates can be an agent of the owner, overseeing 
construction to ensure conformity to construction 
drawings, specifications, and standards. Pickering will 
assist the owner in awarding the contract, lead and 
coordinate weekly construction meetings, produce 
meeting agendas and meeting minutes, answer RFI’s 
from contractors, review submittals, process change 
orders and pay applications, perform regular site 
visits, complete a punch list at the end of the project, 
and keep the owner informed throughout the entire 
process. This closely monitored process helps to ensure 
that the final project represents the intended design as 
indicated in the construction documents.

With the selection of Pickering Associates, your 
organization gains the full depth of our organization. 
All projects are scheduled out through all phases of 
delivery by our resource manager and the project 
manager, assigning the necessary resources to perform 
to the schedule necessary for that project and highlight 

	 |   YOUR PROJECT
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major milestones long before they could become an 
issue. With more than 60 professionals on staff, you can 
be confident that Pickering Associates has the resources 
to meet your project schedule. Because we are a full-
service firm, we are able to provide a better coordinated 
project than firms who are required to use outside 
consultants. Our close coordination efforts have proven 
valuable in many cases where the design schedule is 
accelerated and/or where there is equipment in the 
project that requires the effort and coordination of 
several disciplines. 

Pickering Associates has invested in state-of-the art 3D 
Scanning technologies to more quickly and accurately 
document existing site conditions. This helps our 
design teams capture existing site data in more detail 
and in a format the blends well with our 3D modeling 
and BIM workflows. This tool allows us to send a small 
scanning team into an existing building/space and 
virtually document the conditions of the area in three 
dimensions, including detailed color photographs 
throughout the scanned area for design teams to 
reference throughout the project. This data capture 
implementation is safer and more efficient for our 
designers. It reduces the time and equipment needed 
for traditional hand-measuring that our industry has 
been accustomed to throughout the years.

We acknowledge the importance of a quick turn-
around and excellent quality services which our 
administrative procedures, overall organization and 
depth of experience are posed to provide you. As you 
will see from our resumes and company experience, we 
are uniquely qualified to offer the professional services 
required and to ensure that your vision becomes a 
reality.

Our Unique Qualities:
We believe that Pickering Associates has many unique 
qualities that set us apart from other firms. Below is a 
list of qualities that we feel are worth calling attention 
to:

1) Full Service Firm: Pickering Associates is a Full-Service 
A/E firm. We have all architects and engineers in-house, 
including surveyors. Being a full-service design firm, we 
can effectively and efficiently communicate with our 
entire team thus ensuring a well-coordinated design 
effort.

2) Our Experience: We have completed other design 
projects that are similar to your renovation project 
and have assembled an experienced project team that 
works well together. We understand the needs of your 
facility and believe that our work with the WVANG 
on prior projects gives us an insight to the scope and 
design that other firms may not offer.

3) Our Technology: Pickering Associates uses Building 
Information Modeling (BIM), 3D Scanning, Virtual 
Reality,and 3D printing technology in developing 
our project concepts throughout the design process, 
as needed. These tools also allow for us to better 
communicate the final layout and look of the project 
with our clients and allows our clients to experience 
what the project will look like prior to construction.

4) Our Communication: Our Project Manager will 
provide consistent communication with all project 
stakeholders throughout the project design. We make 
sure that the project scope and schedule are aligned 
with the project requirements, and the client’s desires 
and expectations.

	 |   YOUR PROJECT
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YOUR PROJECT

West Virginia Division of 
Natural Resources

Project Owner

DESIGN TEAM

LEADERSHIP 
Project Manager

Mark Welch, PE
Director of Commercial and 

Municipal Design
Civil/Structural Engineer

Mark coordinates and 
manages teams that 

provide site planning and 
development to municipal 
and commercial accounts.  

He has contributed to 
100s of projects and has a 
wealth of experience with 
stormwater management, 

erosion control, site 
utility layout, and permit 

assistance.  

Spencer Kimble, P.E.

Civil  Engineering
Joe Tucker, P.E.

Structural Engineering
Jeff Hosek, PE

Mechanical Engineering

Bill Showalter, PS

Surveying

Mark Moore, P.E.

Electrical  Engineering
David Boggs, P.E.

Plumbing Engineering

Andrew Mommessin

Environmental
Sean Simon, AIA, NCARB

Construction Administration

CTL Engineering, Inc

Geotech Engineering

Joseph Grani, M.S., P.E.

CTL Engineering
Venkata Malladi, P.E.

CTL Engineering
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WHAT’S THE BIM IDEA?
Pickering Associates “IDEA” is our Integrated Design 
Execution Approach.
 
Integrated - we want our clients, contractors and 
end users engaged in the process of design.  When 
the right people are involved, accessing the best 
information, good decisions are made.

Design Execution- refers to how we develop and 
optimize your project.  We focus on the questions 
that have the most impact.  We assign the right 
staff with the right tools

Our Approach- recognizes that projects are 
constantly changing and evolving as the project 
progresses.  We tailor a plan for the project 
objective, maintain and monitor it so it remains 
optimized to achieve project goals, faster.
 
Pickering Associates’ Integrated Design Execution 
Approach - our “IDEA”, is a big deal, and will help 
your project be successful.
 
Building Information Modeling is a process that 
aligns to all aspects of our “IDEA”.  It is integrated, 
allowing easy access to project information.  The 
software we use help understand the proposed 
design, coordinate, and identify the critical 
problems that need answers.  Most importantly, 
Building Information Modeling is a process that fits 
with our Approach.  Allowing the project team to 
evolve seamlessly as more information is available 
and new stakeholders are brought onto the team.

Efficient visual communication and an in-depth 
design understanding are the greatest assets that 
BIM brings to the table at Pickering Associates. The 
composite model allows our team to accelerate 
project development and simplify conversations 
during design reviews. Having the capability 
to visualize all of the design models together 
in a single review session aides both inter- and 

intra-department collaboration with all project 
stakeholders like never before. Capturing all client 
and designer comments and feedback within a 3D 
model live during a review session saves countless 
hours of paging through “redlines” generated  from 
traditional  2D physical paper reviews. The added 
capacity to search and export reports of these 
digital comments allows our team to capture and 
track design communications more efficiently than 
ever before.

Pickering Associates has invested in state-of-the-
art 3D Scanning technologies to more quickly and 
accurately document existing site conditions. This 
helps our design teams capture existing site data 
in more detail and in a format the blends well with 
our 3D modeling and BIM work flows. 

This tool allows us to send a small scanning team 
into an existing building/space and digitize the 
as-built conditions of the area in three dimensions, 
including detailed color photographs throughout 
the scanned area for design teams to reference 
throughout the project. This data capture 
implementation is safer and more efficient for 
our designers. It reduces the time and equipment 
needed for traditional hand-measuring that our 
industry has been accustomed to throughout 
the years. Granting our designers the ability 
to measure from a 360 degree image or point 
cloud with higher accuracy and faster than field 
measurements.

Building Information Modeling is a process that 
starts at integrating the team, provides access 
to project information, incorporates tools to 
understand design execution, and allows teams 
to focus on what matters most for the project.  It 
perfectly complements Pickering’s Integrated 
Design Execution Approach, and we can’t wait to 
show you BIM and our “IDEA”s!
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West Virginia Army National Guard
   Charleston, WV
Huntington Tri-State Armory-HVAC Renovation
Kenova Vehicle Exhaust HVAC Upgrades
Eleanor Readiness Center HVAC Renovations
Camp Dawson Building 215 Windows and Door   

Replacements
Camp Dawson Rappel Tower Renovation
Camp Dawson Structural Repairs
Camp Dawson Airfield Support Facility
Camp Dawson Cottages Renovations
Camp Dawson Bldg 215 Medical Wing Renovation

West Virginia Air National Guard
   Charleston, West Virginia (Yeager Airport)
Fire/Crash Rescue Station 130th Airlift Wing

West Virginia DNR
   Parkersburg, West Virginia
District 6 Office Complex Conceptual Concepts and 

Construction Designs
   Chief Logan State Park
Park Recreation Center
   North Bend State Park
Lodge Renovations 

West Virginia State Capital Complex
   Charleston, West Virginia
Governor’s Mansion Roof Replacement
Building 8 Evaluation
Building 22 HVAC Renovations
Building 13 Parking Garage Evaluation

WV Department of Agriculture
Cedar Lakes, West Virginia

Conceptual Master Planning Design
Assembly Hall Addition

City of Parkersburg
   Parkersburg, WV
Engineering Assistance with Boiler I
Old Sumner School Site and Building Evaluation
Downtown Electrical Lighting Design 
Emerson New Fire Station Design & Construction 
Administration
Covert Street New Fire Station Design  & Construc-
tion Administration
Liberty Street New Fire Station Design 
City of Parkersburg Master Panning Design

EXAMPLES OF PAST PROJECTS/GOVERNMENTAL 
Parkersburg Utility Board
   Parkersburg, WV
Repair Martown Reservoir Communication
Add radio & PLC to Pettyville site
Quincy Street SCADA

City of Vienna
   Vienna, WV
New Building Addition for Police Phase 1&2
Police Department Redesign
New Senior Center Addition

Vienna Volunteer Fire Department
   Vienna, WV
Vienna Volunteer Fire Station Addition
Police Station Generator Renovation

City of Marietta
   Marietta, OH
Phase 1,2,3 Marietta City Hall Renovations
City Hall Roof Replacement
Armory Structural & Reroofing
Duckbill Outfall
Water Treatment Plant Solids Contact Tank Painting
North Hills Elevated Water Tank
Channel Lane Culvert
Harmar & 676 Elevated Water Tanks
Sherry Dr/Hadley Ln Water LN Replacement
Additional Survey-Sherry Dr/Hadley Water
Greene ST/Colegate Dr Waterline Replacement
Armory Ground Floor Renovations
Marietta Waste Water Treatment Plant Phase 2 
Services
Armory Elevator

HAPCAP
   Athens, Hocking, Perry, OH
South East Ohio Foodbank Freezer
Elevator Addition

Putnum Water Corporation
   Marietta, OH
Pump Controls Call-Out
Solar Panel Call-out 10/2010
New Water Plant SCADA Installation
Additional Water Plant SCADA Installation
Robinson Road Waterline
Chevy Chase Manor Water Line

	 |   OUR EXPERIENCE

* More Project examples available upon request
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WV ARMY NATIONAL GUARD

KENOVA SHOP VEHICLE EXHAUST 

PROJECT SPECS:
PROJECT COST
$130,000

SQUARE FOOTAGE
N/A

DESIGN COMPLETION
APRIL 2019

CONSTRUCTION COMPLETION
JANUARY 2020

SERVICES PROVIDED
MECHANICAL ENGINEERING
ELECTRICAL ENGINEERING
CONSTRUCTION MANAGMENT
PROJECT MANAGEMENT

CLIENT CONTACT

DAVID UNRUE
PROJECT MANAGER
P) (304) 561-6775
E) DAVID.R.UNRUE.NFG@MAIL.MIL

Pickering Associates provided professional engi-
neering services to The West Virginia Army National 
Guard for the renovations to an existing vehicle 
exhaust system in the field maintenance shop (FMS) 
at their Kenova facility. The renovations had to meet 
the HEMTT vehicle exhaust flow rate of 500 cubic 
feet per minute (CFM). 

The scope of work included replacement of two 
existing engine exhaust fans with two new fans in-
cluding two hose reels per system, for a total of four.  
Project included documentation of existing building, 
development of construction documents, prepara-
tion of probable construction cost, bidding, contract-
ing and construction administration.

	 |   OUR WORK
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WVANG - CAMP DAWSON

RAPPEL TOWER SUPPORT RENOVATION

PROJECT SPECS:
ESTIMATED PROJECT COST
$425,962

DESIGN COMPLETION
APRIL 2019

CONSTRUCTION COMPLETION
JUNE 2021

SERVICES PROVIDED
ARCHITECTURE
CIVIL
ELECTRICAL
MECHANICAL
STRUCTURAL
CONSTRUCTION MANAGEMENT

CLIENT CONTACT

TODD REYNOLDS
PROJECT MANAGER
P) (304) 561-6658
E) MATTHEW.T.REYNOLDS18.NFG@MAIL.MIL

The West Virginia Army National Guard Command 
was seeking architectural and engineering 
professional services for the restoration of the Rappel 
Tower Support Facilities at Camp Dawson.  The 
Rappel Tower Support Facilities consists of two (2) 
pre-fabricated concrete buildings; one of which is a 
classroom building, and the other restroom facilities.  
Each building has some structural and sustainment 
issues that need to be addressed both structurally 
and mechanically.  This facility will be used by 
soldiers in training.

The design elements for the project generally 
included abating mildew and molded wall board and 
material from classroom area, addressing roof issues, 
storm drainage, design for new HVAC systems, new 
instantaneous domestic hot water system, restroom 
renovations, and new interior and exterior LED 
lighting for both buildings.

During the development and progression of design 
scope it was determined that the electrical service to 
the classroom building and the electrical distribution 
panel in the restroom building were insufficient to 
power the necessary and needed HVAC systems 
to meet the request to air condition the restroom 
building of the project. Pickering Associates 
addressed this additional scope with no delay in the 
schedule.

	 |   OUR WORK
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WVANG - CAMP DAWSON

BUILDING 215 
WINDOW AND DOOR REPLACEMENT & 

MEDICAL WING RENOVATIONS

PROJECT SPECS:

SERVICES PROVIDED
ARCHITECTURE
ELECTRICAL
MECHANICAL
PLUMBING
CONSTRUCTION ADMINISTRATION

CLIENT CONTACT

JONATHAN NEAL
DEPUTY BRANCH CHIEF
TRAINING SITE BRANCH
P) (304) 791-4138
E) JONATHAN.I.NEAL.NFG@MAIL.MIL

ESTIMATED PROJECT COST
$1,800,000

DESIGN COMPLETION
WINDOWS AND DOORS - SPRING 2019
MED WING - MARCH 2022

CONSTRUCTION COMPLETION
WINDOWS AND DOORS - FALL 2021
MED WING - MARCH 2024

The West Virginia Army National Guard Command 
was seeking architectural and engineering 
professional services to renovate Building 215 at 
Camp Dawson.  This facility houses West Virginia 
National Guard troops for training and medical 
examination.

Two separate projects took place. One project 
included complete replacement of doors and 
windows with new blast-resistant exterior doors 
and windows and all new interior doors. The second 
project includes complete demo and reconstruction 
of the medical wing to provide new waiting rooms, 
exam rooms, a dental suite, EKG room, hearing 
testing and multiple private offices, consultation 
rooms and restrooms.
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WV ARMY NATIONAL GUARD

CAMP DAWSON
COTTAGE RENOVATIONS

PROJECT SPECS:
PROJECT COST
EST $1.25 MILLION

SQUARE FOOTAGE    3 COTTAGES:
			   1300 SF
			   2700 SF
			   3400 SF

DESIGN COMPLETION
75% COMPLETE

CONSTRUCTION COMPLETION
TBD

SERVICES PROVIDED
ARCHITECTURAL
STRUCTURAL
CIVIL
ELECTRICAL
MECHANICAL
PLUMBING
CONSTRUCTION MANAGMENT
PROJECT MANAGEMENT

CLIENT CONTACT

JONATHAN NEAL
CFO-TSB
E) JONATHAN.L.NEAL@NFG@MAIL.MIL

The West Virginia Army National Guard selected Pick-
ering Associates to design improvements to three 
residential cottages at their Camp Dawson facility in 
Kingwood, WV. The cottages are used by traveling 
staff and visitors at the base. Each cottage has its 
own style, ranging from rustic to elegant, and will 
receive upgrades and improvements inside and out.

Renovations include new exterior siding and stone, 
windows, doors, and site improvements such as new 
patios and ADA ramps. Interior upgrades include to-
tal energy-efficient HVAC and lighting replacement, 
electrical improvements, new plumbing fixtures, 
fully remodeled restrooms and kitchens, and new 
interior doors. Some rooms will be redesigned to 
create an open floor plan in the living/kitchen areas, 
and some guest rooms will be provided with new 
private bathrooms where they were originally shared 
between rooms. In addition, all flooring and trim will 
be replaced, and all walls and ceilings will be painted 
or covered. New gas fireplaces will be installed in all 
three cottages, and all units will be upgraded to be 
compliant with ADA.

Once complete, the cottages will be virtually entirely 
renovated for improved comfort, energy efficiency 
and safety for all guests and visitors. 

	 |   OUR WORK
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WVANG - CAMP DAWSON

AIRFIELD SUPPORT FACILITIES 
RENOVATION

PROJECT SPECS:

SERVICES PROVIDED
ARCHITECTURE
CIVIL
ELECTRICAL
MECHANICAL
PLUMBING
STRUCTURAL
CONSTRUCTION ADMINISTRATION
PROJECT MANAGEMENT

CLIENT CONTACT

JONATHAN NEAL
DEPUTY BRANCH CHIEF
TRAINING SITE BRANCH
P) (304) 791-4138
E) JONATHAN.I.NEAL.NFG@MAIL.MIL

	 |   OUR WORK

ESTIMATED PROJECT COST
$992,240

DESIGN COMPLETION
SPRING 2021

CONSTRUCTION COMPLETION
IN CONSTRUCTION NOW

The West Virginia Army National Guard selected Pick-
ering Associates to design renovations to two exist-
ing buildings which serve as support facilities for the 
airfield at Camp Dawson. 

One building is a single story structure that provides 
temporary lodging for pilots while onsite. Reno-
vations will include all new blast-resistant exterior 
doors and windows, new interior doors, upgraded 
plumbing, HVAC and electric, and all new interior 
finishes. 

The other building is also one story, and houses the 
control room for the airfield, and miscellaneous of-
fices. Renovations will include all new blast-resistant 
doors and windows, a new roof, new interior doors, 
construction of new offices, a conference room, a 
new ADA restroom, and a garage for a utility vehicle. 
In addition, the building will receive all new interior 
finishes and ADA improvements, and the plumbing, 
HVAC and electric will be upgraded.
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WEST VIRGINIA DIVISION OF NATURAL RESOURCES

NORTH BEND STATE PARK LODGE 
RENOVATION

PROJECT SPECS:
PROJECT COST
EST $3.4 MILLION

SQUARE FOOTAGE
26,288 SF

DESIGN COMPLETION
APRIL 2020

CONSTRUCTION COMPLETION
JANUARY 2022

SERVICES PROVIDED
ARCHITECTURE
BIM DESIGN
CIVIL
LANDSCAPE ARCHITECTURE
STRUCTURAL
MECHANICAL
ELECTRICAL
PLUMBING
PROJECT MANAGEMENT
CONSTRUCTION ADMINISTRATION

CLIENT CONTACT

BRAD LESLIE
CHIEF ENGINEER
P) (304) 558-2764
E) BRAD.S.LESLIE@WV.GOV

Pickering Associates worked with the West Virginia 
Division of Natural Resources (WVDNR) to perform 
design services for redecorating and renovating the 
North Bend State Park Lodge in Cairo, West Virginia. 
The project includes replacement of the existing 
membrane roofing system (approximately 16,000 
SF), total ADA upgrades, modifications to improve 
the exterior facade and landscaping, as well as 
design of a pergola structure at the existing outdoor 
dining area.

Interior improvements include: Window replacement 
and addition of new window locations, door 
replacement and access control, new flooring 
throughout the building, toilet room upgrades, wall 
and ceiling finish replacement, plumbing fixture 
replacement, water heater replacement, new LED 
lighting throughout, addition of a fire alarm system, 
replacement of kitchen hood system, replacement 
of PTAC units in guest rooms, new mechanical 
system in dining room and lobby areas to replace 
existing PTAC units, add HVAC/fresh air to existing 
corridor spaces, addition of a standby generator, and 
material, color & furniture selection.

Virtually every interior and exterior feature will be 
replaced or improved to create a comfortable and 
modern lodge.

	 |   OUR WORK
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WV DEPARTMENT OF AGRICULTURE

CEDAR LAKES
ASSEMBLY HALL EXPANSION

PROJECT SPECS:
PROJECT BUDGET
$1,422,466

SQUARE FOOTAGE
6,800

DESIGN COMPLETION
JUNE 2020

CONSTRUCTION COMPLETION
SEPTEMBER 2021

SERVICES PROVIDED
ARCHITECTURE
CIVIL
ELECTRICAL
MECHANICAL
STRUCTURAL
SURVEYING
PIPING
CONSTRUCTION MANAGEMENT

CLIENT CONTACT

KAREN FACEMYER
DIRECTOR
P) 304.372.7860
E) KFACEMYER@WVDA.US

The West Virginia Division of Agriculture needed to 
expand the existing Assembly Hall at Cedar Lakes 
Conference Center in Ripley, W.Va., to better support 
the variety of events held throughout the year. 
Pickering Associates assisted the owner with the 
design of a new facility that doubled the size of the 
assembly hall and provides other accessory spaces.

The Assembly Hall Expansion is a single-story 
addition to the existing block building. The mission 
of the project was to gain enough space to increase 
the capacity from 300 to approximately 600 guests 
during various events. The Assembly Hall addition is 
comprised of a clear span wood arch structure with a 
renovated stage area for presentations, and features 
suspended ceiling clouds to improve acoustics in the 
Assembly Hall. 

Two new classrooms were added to replace the 
existing adjacent classroom building which was 
demolished to provide space for the addition. A 
covered porch with seating was designed to create 
an attractive focal point to the main entrance. The 
HVAC system was expanded to handle the new 
occupant load, and the electrical and lighting 
systems were also upgraded. 

	 |   OUR WORK
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WVANG - ELEANOR ARMED FORCES CTR

HVAC RENOVATIONS

PROJECT SPECS:

SERVICES PROVIDED
ELECTRICAL
MECHANICAL
CONSTRUCTION MANAGEMENT
PROJECT MANAGEMENT

CLIENT CONTACT

DAVID UNRUE
PROJECT MANAGER
P) (304) 561-6775
E) DAVID.R.UNRUE.NFG@MAIL.MIL

	 |   OUR WORK

PROJECT COST
$646,400

DESIGN COMPLETION
AUGUST 2020

CONSTRUCTION COMPLETION
FEBRUARY 2021

The West Virginia Army National Guard selected 
Pickering Associates to design improvements to their 
HVAC equipment. 

The existing shower and locker room incorporat-
ed a new cooling unit and two other existing units 
were also replaced due to age. Pickering Associates 
worked with the client to select an energy recover 
unit with a cooling coil and heating coil to save on 
energy as well as control humidity within the shower 
and locker space. Two large packaged rooftop units 
were included in the design as alternates. 

During the design the client desired to include a 
control sequence to close off all openings into the 
building as well as de-energize all air moving equip-
ment. 

The equipment and controls were awarded, and con-
structed on time and under budget.
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RITCHIE COUNTY

JUDICIAL ANNEX ADDITION

PROJECT SPECS:
PROJECT COST
TBD

SQUARE FOOTAGE
TBD

DESIGN COMPLETION
APRIL 2023

CONSTRUCTION COMPLETION
EST. NOVEMBER 2024

SERVICES PROVIDED
ARCHITECTURE
CIVIL
STRUCTURE
PLUMBING
MECHANICAL
ELECTRICAL
SURVEYING
PROJECT MANAGEMENT
CONSTRUCTION ADMINISTRATION

CLIENT CONTACT

SAM ROGERS & STEVE WORDEN
RITCHIE COUNTY COMMISSION
P) (304) 643- 2164

Pickering Associates is working with the Ritchie County 
Commission to design a new judicial annex for the 
County Courthouse in Harrisville, WV. Currently in 
the preliminary design stages, the annex will house 
multiple county offices, some of which are currently 
located in the courthouse or in other buildings in 
Harrisville. The new annex will also provide accessibility 
to all floors of the courthouse. The project will involve 
the demolition of an existing structure to make way for 
the new construction. Pickering will work with SHPO 
to create a design that is acceptable for this historic 
building.

Our Architects and designers have also worked on the 
following projects with the Commission:

•	 Design of a three-story judicial annex attached to 
the courthouse. The annex was not constructed, 
but was designed to accommodate the Magistrates, 
Prosecuting Attorneys, Assessors and Family Court 
Offices. Renovations to most of the offices in the 
existing courthouse were also included.

•	 Provide design criteria, programming and 
preliminary design for renovations to the existing 
courthouse, including a new sprinkler system, an 
elevator and stair tower, and other renovations. 

•	 Supervise the design for the renovation of an 
existing vacant building near the courthouse to 
house the Magistrate’s Office.

	 |   OUR WORK
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CITY OF PARKERSBURG

EMERSON AVENUE FIRE STATION

PROJECT SPECS:
PROJECT COST
$1.6  MILLION 

SQUARE FOOTAGE
5,400

DESIGN COMPLETION
SEPTEMBER 2019

CONSTRUCTION COMPLETION
SEPTEMBER 2020

SERVICES PROVIDED
ARCHITECTURE
BIM DESIGN
CIVIC
ELECTRICAL
MECHANICAL
PIPING
STRUCTURAL 
PROJECT MANAGEMENT
CONSTRUCTION MANAGEMENT

CLIENT CONTACT

JASON MATTHEWS
FIRE CHIEF
P) 304.424.8470
E) JASON.MATTHEWS@PARKERSBURGWV.GOV

Pickering Associates designed a new Fire Station 
#4 to replace the existing Fire Station #4 located on 
Emerson Avenue.  The new station has load bearing 
concrete masonry walls with metal roof trusses 
and a metal roof.  Designed to house 2 trucks and 
bunk rooms for up to six firefighters.  The interior 
also includes Day Room, Kitchen, Weight Room, and 
Captain’s office as well as a public meeting room.  
Trucks in the garage are connected by magnetics to 
the truck exhaust system.  The floors are polished 
concrete with carpet in the bunk rooms.

Station #4 was put in service September of 2020.
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STATE OF WEST VIRGINIA

1ST FLOOR RENOVATIONS

PROJECT SPECS:

SERVICES PROVIDED
ARCHITECTURE
PLUMBING
MECHANICAL
ELECTRICAL
CONSTRUCTION MANAGEMENT
PROJECT MANAGEMENT

CLIENT CONTACT

TIM LEE 
ARCHITECTURE & ENGINEERING MANAGER
P) (304) 558-2317
E) TIMOTHY.M.LEE@WV.GOV

	 |   OUR WORK

PROJECT COST
$591,325

DESIGN COMPLETION
AUGUST 2021 

CONSTRUCTION COMPLETION
MARCH 2022

Pickering Associates met with State Tax and designed a 
public meeting space on the first floor of Building 22.  

The new space included 8 personal meeting rooms, 
conference room, security office, public waiting area, 5 
private offices and public restrooms.  The existing space 
was demolished and all finishes removed.  The new 
design included all new finishes and new LED lights.  
Also, a new entry door from the vestibule into the public 
meeting area was included. 

Due to IRS and State Tax requirements it was very 
important to keep staff and public separated.  The new 
design lets both groups interact, but the public never has 
access to restricted areas of the building.
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THE JOY OF ENGINEER-
ING IS TURNING TODAY’S 
DREAM INTO 
TOMORROW’S REALITY.

DIRECTOR OF COMMERCIAL AND MUNICIPAL 
DESIGN

PRINCIPAL CIVIL/STRUCTURAL ENGINEER

MARK WELCH, P.E. 

BACKGROUND:
EDUCATION
MARSHALL UNIVERSITY
        M.S. ENGINEERING MANAGEMENT 
WEST VIRGINIA UNIVERSITY
        B.S. CIVIL ENGINEERING 

LICENSES 
PROFESSIONAL ENGINEER
         W.VA., OHIO, LA., PA., IN., TENN.

YEARS EXPERIENCE
19 YEARS

•	 Project manager for Waste Water Treatment Plant 
Phase’s 1 and 2 expansion at Marietta, Ohio. 

•	 Designed a new storm sewer system for a higher 
education roadway project in Athens, Ohio. 

•	 Designed storm water system and new grading layout 
for a fire department annex in Vienna, W.Va. 

•	 Project Manager for approximately 2 miles of new 
waterline and sewer installation in Williamstown, W.Va.

•	 Project Manager and Construction Manager for a 
$16 million-dollar capital improvement project at a 
manufacturing facility in West Virginia.  

•	 Project Manager and Construction Manager for a 
$14 million environmental compliance project at a 
manufacturing facility in West Virginia.  

•	 Project Manager and Construction Manager for over 
20 different capital improvement and maintenance 
projects at a manufacturing facility in West Virginia.

•	 Civil/Structural lead and Project Manager for the 
construction of a $25 million-dollar NGL storage 
facility in Louisiana.  

•	 Project Manager and Civil Engineer for a brownfield 
development of approximately 30 acres for a new 
manufacturing facility.

•	 Civil Engineer for a polymer recycling facility located 
in the Polymer Alliance Zone in Davisville, W.Va. 

•	 Civil Engineer for an expansion of operations at a 
refinery in Marietta, Ohio.  

•	 Lead Civil Engineer for a new 930 square foot 
equipment room addition for a cath lab renovation at 
a hospital in Parkersburg, W.Va.  

	 |   RESUMES
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A SHIP IN PORT IS SAFE, 
BUT THAT IS NOT WHAT 
SHIPS ARE FOR. SAIL OUT 
TO SEA AND DO NEW 
THINGS.

PRINCIPAL CIVIL ENGINEER
PROJECT MANAGER

SPENCER KIMBLE, P.E.

•	 Civil Engineer for approximately 3,925 linear foot 
waterline and meter replacement in Devola, Ohio. 

•	 Civil Engineer for approximately 2 miles of new waterline 
and sewer line installation in Williamstown, W.Va.

•	 Civil Engineer for approximately 4,600 linear foot of 
waterline and meter replacement in Marietta, Ohio. 

•	 Civil Engineer for Phase 1 and 2 of the Larry Lang First 
Colony Development.

•	 Civil Engineer for a new subdivision in Marietta, Ohio. 
•	 Civil Engineer for a new retail business in Utica, Ohio. 
•	 Civil Engineer for a new restaurant in Vienna, W.Va. 
•	 Lead Civil Engineer for the design of $1.8M physical 

therapy administrative building on Parkersburg, W.Va. 
•	 Lead Civil Engineer for the design of two medical 

office buildings totaling approximately 30,000 SF near 
the traffic circle in Parkersburg, W.Va. 

•	 Civil Engineer for two new $8M full service 
maintenance facilities for state DOT operations. 

•	 Lead Civil Engineer for construction of a new 4 story 
hotel in Parkersburg, W.Va.  

•	 Civil Engineer for addition and renovation for the 
Emerson Public Library in Parkersburg, W.Va.

•	 Civil Engineer for addition and renovation for Mid 
Ohio Valley Technology Institute in Saint Marys, W.Va.

•	 Civil Engineer for addition and renovation for the 
Emerson Public Library in Parkersburg, W.Va.

•	 Civil Engineer for the addition of a new Chiller Plant to 
a hospital in Huntington, W.Va.  

•	 Civil Engineer for the renovations to existing parking 
lots for a hospital in Parkersburg, W.Va.  

BACKGROUND:
EDUCATION
MARSHALL UNIVERSITY
        M.S. ENGINEERING MANAGEMENT
WEST VIRGINIA UNIVERSITY
        B.S. CIVIL ENGINEERING

LICENSES 
PROFESSIONAL ENGINEER
        W.VA., OHIO

YEARS EXPERIENCE
18 YEARS

	 |   RESUMES

Rear Admiral Grace Hopper
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OPPORTUNITY IS MISSED 
BY MOST PEOPLE 
BECAUSE IT IS DRESSED 
IN OVERALLS AND LOOKS 
LIKE WORK.

PRINCIPAL STRUCTURAL ENGINEER
CONSTRUCTION ADMINISTRATION

JOE TUCKER, P.E.

•	 Structural Engineer for exterior masonry 
wall replacement for Meigs County Highway 
Department.

•	 Structural Engineer for the renovations of the 
Capitol Market in Charleston, W.Va.

•	 Structural review for equipment replacements at 
Cabell Huntington Hospital in Huntington, W.Va.

•	 Structural review of existing conditions for permit 
drawing to renovate shopping space for new 
tenant.

•	 Structural Engineer for elevator addition to the Arc 
of the Mid-Ohio Valley offices in Parkersburg, W.Va.

•	 Structural Engineer for elevator addition to the Oil 
and Gas Museum in Parkersburg, W.Va.

•	 Structural Engineer for water line upgrades to 
the Minnie Hamilton Health Services Grantsville 
Campus in Grantsville, W.Va.

•	 Civil and Structural review of Construction 
Documents for the Mountaineer Food Bank 
Expansion in Gassaway, W.Va.

•	 Structural assessment and review of college 
dormitory building to address slippage due to 
storm water in Parkersburg, W.Va.

•	 Civil and Structural design and site development 
for Marietta College softball and soccer fields in 
Marietta, Ohio.

•	 Structural engineering designs for renovations to 
install an elevator in a private residence.

•	 Project Manager for new pedestrian bridge 
crossing Sandy Creek and connecting the City of 
Ravenswood W.Va. to Ravenswood River Front Park.

BACKGROUND:
EDUCATION
OHIO UNIVERSITY
        B.S. CIVIL ENGINEERING

LICENSES 
PROFESSIONAL ENGINEER
        W.VA. AND OHIO

YEARS EXPERIENCE
45 YEARS

	 |   RESUMES

Thomas A. Edison
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SOMETIMES THE QUES-
TIONS ARE COMPLICATED 
AND THE ANSWERS ARE 
SIMPLE.

PRINCIPAL MECHANICAL ENGINEER
LEED PROJECT ENGINEER

MECHANICAL ENGINEERING DEPARTMENT MANAGER

JEFFREY HOSEK, P.E. LEED AP

BACKGROUND:
EDUCATION
UNIVERSITY OF AKRON
        B.S. MECHANICAL ENGINEERING

LICENSES 
PROFESSIONAL ENGINEER
        W.VA., OHIO, KY., PA., LA., VA., MINN.
LEED AP (BD&C)

YEARS EXPERIENCE
25 YEARS

	 |   RESUMES

Dr. Seuss

	
•	 Mechanical Engineer Huntington Tri-State Ar-

mory-HVAC Renovation Huntington, WV
•	 Project Manager and Mechanical Engineer on WVANG 

Eleanor Armed Forces Center in Red House, WV
•	 Project Manager on WVANG Kenova Shop Vehicle 

Exhaust in Kenova, WV
•	 Lead Mechanical Engineer - HVAC Camp Dawson Cot-

tages in Kingwood, WV
•	 Lead Mechanical Engineer - HVAC Camp Dawson 

Building 215 Medical Wing Renovation in Kingwood, 
WV

•	 Lead Mechanical Engineer - HVAC Rappel Tower Sup-
port Renovation in Kingwood, WV

•	 Lead Mecanical Engineer - HVAC Camp Dawson Air-
field Support Facility in Kingwood, WV

•	 Lead Mechanical Engineer - HVAC Wood County 
Schools 2021 HVAC Upgrades Wood County, WV (Ap-
prox $21 Million)

•	 Project Manager CAMC Womens & Children HVAC 
Renovation Charleston, WV

•	 Lead Mechanical Engineer - HVAC State of WV Build-
ing 22 HVAC Renovations in Charleston, WV

•	 Project Manager for Noble Local School District K-8 
Building HVAC Replacement Noble County, OH

•	 Lead Mechanical Engineer West Virginia University - 
Parkersburg Caperton Center HVAC Rework in Parkers-
burg, WV

•	 Lead Mechanical Engineer for West Virginia Dept of 
Natural Resources District 6 Complex in Parkersburg, 
WV
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SUCCESS IS NO ACCIDENT. 
IT IS HARD WORK, PER-
SEVERANCE, LEARNING, 
STUDYING, SACRIFICE 
AND MOST OF ALL, LOVE 
OF WHAT YOU ARE DOING 
OR LEARNING TO DO

ELECTRICAL ENGINEER

MARK MOORE, P.E.

•	 Electrical Engineer Huntington Tri-State Ar-
mory-HVAC Renovation Huntington, WV

•	 Electrical Engineer on WVANG Eleanor Armed Forces 
Center in Red House, WV

•	 Electrical Engineer on WVANG Kenova Shop Vehicle 
Exhaust in Kenova, WV

•	 Electrical Engineer on WVANG Camp Dawson Rappell 
Tower in Kingwood, WV

•	 Electrical Engineer State of WV Building 22 HVAC Ren-
ovations in Charleston, WV

•	 Electrical Engineer for West Virginia Dept of Natural 
Resources North Bend Lodge Renovation in Parkers-
burg, WV in Cairo, WV

•	 Electrical Engineer for HVAC renovations for Cabell 
Huntington Hospital located in Huntington, WV. 

•	 Electrical Engineer for Randolph County Development 
Authority at Armstrong Manufacturing in Beverly, WV. 

•	 Electrical Engineer for a Commercialization Station for 
the City of Bluefield, WV.

•	 Electrical Engineer for upgrades and installation of a 
new building complex that allows for Fermentation, 
Chiller Relocation in Maxwelton, West Virginia. 

•	 Electrical Engineer for Ona Transmitting Station 
Electrical Study for WSAZ television station located in 
Charleston, WV.

•	 Electrical Engineer for renovations made at the 
Memorial EP Lab Charleston Area Medical Center in 
Charleston, WV. 

•	 Electrical Engineer for renovations performed in the 
Wound Care Clinic at Cabell Huntington Hospital in 
conjunction with Ed Tucker Architects, in Huntington 

BACKGROUND:
EDUCATION
WEST VIRGINIA UNIVERSITY INSTITUTE OF 
TECHNOLOGY 
        B.S. ELECTRICAL ENGINEERING 

LICENSES 
PROFESSIONAL ENGINEER
        WV, MD

YEARS EXPERIENCE
20 YEARS

	 |   RESUMES

Pele
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DETERMINE THAT THE 
THING CAN AND SHALL 
BE DONE, AND THEN WE 
SHALL FIND THE WAY.

EXECUTIVE VICE PRESIDENT OF DESIGN 
PRINCIPAL MECHANICAL ENGINEER,

SENIOR PLUMBING ENGINEER

DAVID BOGGS, P.E. 

BACKGROUND:
EDUCATION
MARSHALL UNIVERSITY
        M.S. ENGINEERING MANAGEMENT 
VIRGINIA TECH.
        B.S. MECHANICAL ENGINEERING 

LICENSES 
PROFESSIONAL ENGINEER
        WV & OH

YEARS EXPERIENCE
29 YEARS

	 |   RESUMES

Abraham Lincoln

•	 Piping and Plumbing Engineer on WVANG Eleanor 
Armed Forces Center in Red House, WV

•	 Piping and Plumbing Engineer on WVANG Kenova 
Shop Vehicle Exhaust in Kenova, WV

•	 Piping and Plumbing Engineer Camp Dawson Cottag-
es in Kingwood, WV

•	 Piping and Plumbing Engineer Camp Dawson Build-
ing 215 Medical Wing Renovation in Kingwood, WV

•	 Piping and Plumbing Engineer Rappel Tower Support 
Renovation in Kingwood, WV

•	 Piping and Plumbing Engineer Camp Dawson Airfield 
Support Facility in Kingwood, WV

•	 Piping and Plumbing Engineer and Construction 
Administration for Wood County Schools 2021 HVAC 
Upgrades Wood County, WV (Approx $21 Million)

•	 Piping and Plumbing Engineer State of WV Building 
22 HVAC Renovations in Charleston, WV

•	 Piping and Plumbing Engineer for correcting issues 
with Ejector Pump State of WV Building 22

•	 Piping and Plumbing Engineer for Noble Local School 
District K-8 Building HVAC Replacement Noble Coun-
ty, OH

•	 Piping and Plumbing Engineer West Virginia Univer-
sity - Parkersburg Caperton Center HVAC Rework in 
Parkersburg, WV

•	 Piping and Plumbing Engineer for West Virginia Dept 
of Natural Resources District 6 Complex in Parkers-
burg, WV

•	 Piping and Plumbing Engineer for West Virginia Dept 
of Natural Resources North Bend Lodge Renovation in 
Parkersburg, WV in Cairo, WV
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QUALITY IS NOT AN ACT, 
IT IS A HABIT.

DIRECTOR OF CONSTRUCTION SERVICES
PROJECT ARCHITECT

COST ESTIMATING
QUALITY REVIEW OF FINAL BID PACKAGES

SEAN G. SIMON, AIA, NCARB

BACKGROUND:
EDUCATION
CONSTRUCTION SPECIFICATIONS INSTITUTE
        CONSTRUCTION DOCUMENT TECHNOLOGIST
UNIVERSITY OF TENNESSEE
         PROFESSIONAL BACHELOR OF ARCHITECTURE

LICENSES 
PROFESSIONAL ARCHITECT
        WV

YEARS EXPERIENCE
32 YEARS

	 |   RESUMES

Aristotle

•	 Thirty-two years of experience in architectural pro-
gramming, design, construction document produc-
tion, and construction contract administration. 

•	 Project Manager and Construction Administrator 
Huntington Tri-State Armory-HVAC Renovation 
Huntington, WV

•	 Construction Administrator on WVANG Eleanor Armed 
Forces Center in Red House, WV

•	 Construction Administrator on WVANG Camp Dawson 
Rappell Tower in Kingwood, WV

•	 Project Manager and Construction Administrator 
State of WV Building 22 HVAC Renovations in Charles-
ton, WV

•	 Project Manager and Construction Administrator 
for correcting issues with Ejector Pump State of WV 
Building 22

•	 Construction Administrator Camp Dawson Cottages 
in Kingwood, WV

•	 Construction Administrator Camp Dawson Building 
215 Medical Wing Renovation in Kingwood, WV

•	 Construction Administrator Camp Dawson Airfield 
Support Facility in Kingwood, WV

•	 Project Manager and Construction Administrator 
State of WV Building 32 Water Infiltration Issues in 
Huntington, WV

•	 Construction Administration CAMC Womens & Chil-
dren HVAC Renovation Charleston, WV

•	 Construction Administrator for over 1 million square 
feet of roof replacement 

•	 Construction Administrator for Wood County Schools 
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FAR AND AWAY THE BEST 
PRIZE THAT LIFE HAS TO 
OFFER IS THE CHANCE TO 
WORK HARD AT WORK 
WORTH DOING

ENVIRONMENTAL SPECIALIST

ANDREW MOMMESSIN

BACKGROUND:
EDUCATION
TEXAS A&M
        B.S. ENVIRONMENTAL GEOSCIENCE

DUTIES 
CIVIL DESIGN
ENVIRONMENTAL PERMITTING
ENVIRONMENTAL REVIEWS

YEARS EXPERIENCE
2 YEARS
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Theodore Roosevelt

•	 Environmental Specialist gathering field samples to 
maintain permit for Herons Nest Marina located in 
Williamstown, W.Va.

•	 Environmental Specialist for Bikepath Slip Repair 
located in Marietta, Ohio.

•	 Environmental Specialist and Civil Designer for 
WVDEP permitting and associated sediment and 
erosion control for three athletic fields located in 
Charleston, W.Va.

•	 Environmental Specialist and Civil Designer for 
a stormwater masterplan and permitting for a 
commercial site located in Parkersburg, W.Va.

•	 Environmental review of site development for 
approximately 28 acres located in Washington 
Bottom, W.Va.

•	 Civil design for a site development feasibility study of 
the Fort Boreman area for the City of Parkersburg.

•	 Civil design for a new Southwood Park Pool for the 
City of Parkersburg.

•	 Civil design for site development for a new parking lot 
located next to City Hall in Marietta, Ohio.

•	 Civil design for Campus Site Planning for WVDA 
Guthrie Agriculture Center located in Charleston, 
W.Va.

•	 Civil design and permitting for Bank Stabilization for 
an industrial facility near Newport, Ohio.

•	 Civil design for site plan for a proposed housing 
development in Vienna, W.Va.

•	 Conceptual design for resort for ATV lodge located in 
Matewan, W.Va.
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WE ALL LIVE UNDER THE 
SAME SKY, BUT WE DON’T 
ALL HAVE THE SAME 
HORIZON.

SURVEYING DEPARTMENT MANAGER
PROFESSIONAL SURVEYOR

WILLIAM SHOWALTER, P.S.

BACKGROUND:
EDUCATION
OHIO UNIVERSITY
        B.S. CIVIL ENGINEERING        

LICENSES 
PROFESSIONAL SURVEYOR
        WV #2141/ OH #8376

YEARS EXPERIENCE
27 YEARS
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Konrad Adenaur

•	 Lead Surveyor for Marietta Waste Water Treatment 
Plant

•	 Lead Surveyor for City of Marietta Waterline Expansion 
Projects

•	 Lead Surveyor on First Colony Center commercial 
development, Marietta, Ohio. 

•	 Lead Surveyor for Ohio University Steam Plant Line 
Expansion project. 

•	 Lead Surveyor for Bens Run Industrial Park Teal Alloy 
Facility

•	 Lead Surveyor for City of Marietta Green Street 
Widening Project.

•	 Lead Surveyor for new Masonic Lodge 36th Street 
•	 Lead Surveyor for City of Vienna Pond Run Alignment
•	 Lead Surveyor for City of Vienna Johns Manville 

Acquisition
•	 Lead Surveyor for City of Vienna Carbon Unit Additions
•	 Lead Surveyor for Harbor Point Marina and Business 

Park
•	 Lead Surveyor for Courtyards Addition to Williamstown
•	 Lead Surveyor for The Fields Addition to Williamstown
•	 Lead Surveyor for Donatos Pizza Marietta Facility
•	 Lead Surveyor for City of Marietta Alley Reconstruction 

Projects
•	 Lead Surveyor for City of Marietta Nelson Property 

Acquisition
•	 Lead Surveyor for City of Marietta State Route 60 

Widening Project. 
•	 Lead Surveyor for City of Marietta Green Street 

Widening Project.
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Consulting Engineering • Testing • Inspection • Analytical Laboratory Services
                Employee Owned • Established 1927 

OUR HISTORY

  
AREAS OF EXPERTISE: 

• Soils/Geotechnical Engineering
• Construction Administration
• Construction Testing & Inspections
• Civil/Site Design and Land Surveying
• Roadway and Bridge Design
• Roofing Design & Inspections
• Building Envelope Inspections
• Existing Structure Evaluation
• Environmental Site Assessments
• Asbestos & Hazardous Materials
• Brownfield & Site Development
• Nondestructive Testing
• Metallurgical Testing
• Special Product Testing
• Forensic Investigations
• Mining Reclamation Design
• Audio/Visual/Security Systems

   
www.ctleng.com

CTL Engineering, Inc. (CTL) is a full service Consulting Engineering, Testing, Inspection, and Analytical 
Services Company. Formerly known as Columbus Testing Laboratory, the company was established in 1927 
as a privately held independent engineering and testing laboratory serving the local community. During its early 
years, the company focused mainly on soils, foundation engineering, and construction testing and inspection 
services. The successes, experience, equipment, and expertise gained in these areas led to a natural 
expansion into the Metallurgical, Non-Destructive Testing, Mechanical, Mining, Roofing, and Environmental 
Service Industries.

CTL Engineering maintains a staff of over 350 employees, including Registered Engineers, Chemists, 
Environmental Engineers & Scientists, Geologists, Hydrogeologists, Non-Destructive Testing Specialists, 
Certified Welding Inspectors and Technicians.

Initially, CTL’s client base was mostly limited to Columbus, Ohio and its 
surrounding communities, but has grown significantly since.  Today, CTL regularly 
performs services for private and public clients not only throughout Ohio, but 
also in all of the Mid-Atlantic and Midwestern states.  In addition to our corporate 
headquarters in Columbus, Ohio, we have expanded our service centers to 
include 14 other regional offices.

As our client base continued to grow, along with diversifying our services in areas beyond the Geotechnical 
Engineering and Construction Services, CTL made the long term investment of acquiring a facility large 
enough to not only encompass already established laboratories for soils and material testing, but to also create 
additional space to accommodate our projected growth for the next decade and beyond. 

Recognition
• Business First Journal regularly lists CTL Engineering as 

one of the top engineering firms in Central Ohio in terms of 
employees and revenues.

• Inc. magazine has ranked CTL as one of the top 5000 
fastest growing private companies in America.

• ENR magazine has ranked CTL as one of the top 500.

√ Employee-Owned
√ 32 Professional Engineers
√ Accredited Lab
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        Building Additions Project Listing 
          Geotechnical Engineering Services 
 
 

YEAR PROJECT NAME CLIENT NAME 
2024 Heritage Elementary Addition, Waddy, KY Shelby County Schools 

2024 Proposed Building and Clinic Addition, Indianapolis, IN Guidon Design Inc 

2024 
Edison State Community College Locker Room Addition, Piqua, 
OH Fanning/Howey Associates, Inc. 

2023 SOMC Cancer Center Addition, Portsmouth, OH Southern Ohio Medical Center 

2023 Doane Hall Addition, Granville, OH Denison University 

2023 Danville H.S. Addition, Danville, OH SHP Leading Design 

2023 River Valley Middle School Addition, Bidwell, OH SHP Leading Design 

2023 
Calvary Christian School North Campus Phase II Addition, 
Bellefontaine, OH Link Construction Group, Inc. 

2023 Old School Dental Building Addition, Etna, OH Construction One, Inc. 

2023 Minster Police Building Addition, Minster, OH Village of Minster 

2022 
Simpson Strong-Tie Manufacturing Facility- Additional 
Exploration, Columbus, OH Simpson Strong-Tie Company, Inc. 

2022 Oakwood High School Arts Renovation & Addition, Dayton, OH Oakwood City Schools 

2022 
Lincolnview Local Schools HS/MS Building Additions, Van Wert, 
OH Lincolnview Local Schools 

2022 Blennerhassett Addition, Parkersburg, WV Pickering Associates 

2022 Denison University King Hall Addition, Granville, OH Denison University 

2022 Allstrap Building Addition, Columbus, OH Allstrap 

2021 Philo High School Additions and Renovations, Duncan Falls, OH Franklin Local School District 

2021 Track Improvements and Building Addition, Glouster, OH Trimble Local Schools 

2021 Denison University Beth Eden Building Addition, Granville, OH Denison University 

2021 Sam Dong Ohio Inc-Proposed Building Addition, Delaware, OH Corna Kokosing 

2021 
Duncan Falls Elementary School Additions and Renovations, 
Duncan Falls, OH Franklin Local School District 

2021 7304 Dixie Highway Addition, Louisville, KY Ohio Valley Educational CO-OP 

2021 New Building Addition, Columbus, OH New Vista 

2021 Addition to Kirkersville Elementary, Kirkersville, OH Garmann/Miller Architects Engineers 

2020 
Dept. of Energy NETL Building Addition and Equipment Pad, 
Pittsburgh, PA WE2 Support Services 8(a)JV, LLC 

2020 
Franklin Local Schools - Philo Jr HS Additions and Renovations, 
Duncan Falls, OH Fanning/Howey Associates, Inc. 

2019 
Central Ohio Technical College Pataskala Campus Building 
Additions and New Building, Pataskala, OH WAI Construction Group LLC 

2019 West MRI Building Addition, Lima, OH Lima Memorial Health System 

2019 Montgomery County Courts Building Addition, Dayton, OH K2M Design 

2019 
Central Ohio Technical College Pataskala Campus New 
Addition, Pataskala, OH BHDP Architecture 
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Joseph Grani, M.S., P.E. 
Regional Geotechnical Engineering Manager 

Mr. Joseph Grani, P.E. presently 
serves as a Regional Service Line 
Manager for Geotechnical 
Engineering. His work covers 
foundation analyses and 
recommendations for buildings, 
retaining walls, roadways, bridges, 
landslides, sewers, towers, and 
tanks. In addition, Mr. Grani is 
responsible for the supervision of 

all subsurface explorations. Mr. Grani formerly served as the 
Manager of Geotechnical Services in CTL’s Columbus Office.  
 
Other experience includes foundation design 
recommendations for bridges, soils subgrade evaluations for 
pavements, slope stability evaluations for highway 
embankments and earth dams, design of parking lot 
dewatering systems, and design recommendations for earth 
retention structures and noise barrier walls. He utilizes many 
geotechnical programs, including Driven, Slide, and Lpile.  
 
EDUCATION 
Master of Science 
 The Ohio State University, Columbus, Ohio 1994  
Bachelor of Science, Civil Engineering 
 The Ohio State University, Columbus, Ohio 1991 
 
PROFESSIONAL REGISTRATION / CERTIFICATION 
Registered Professional Engineer, West Virginia (23685) 
Registered Professional Engineer, Ohio (E-60435) 
Member American Society of Highway Engineers  
 
 
CTL PROJECT EXPERIENCE 
EDUCATIONAL FACILITIES 
New Pataskala K-3 School, Pataskala, Ohio 
Denison University Lacrosse Field, Granville, Ohio 
Ohio University Old Heating Plant Switchgear 2021, Athens, 
Ohio 
OSU-220563 BRT/ ULAR Lab Leak, Columbus, Ohio 
SW School District, Licking County, Ohio 
Big Walnut Local Schools, Delaware County, Ohio 
Muskingum University, New Field House, Muskingum  
 County, Ohio 
Springfield City Schools, Springfield, Ohio  
South Point Local Schools, South Point, Ohio  
Southwestern City Schools, Grove City, Ohio 
Hilliard City Schools, Hilliard, Ohio 
Martins Ferry City Schools, Martins Ferry, Ohio  
Galion City Schools, Galion, Ohio 
Clark-Shawnee Local Schools, Springfield, Ohio 
River Valley High School & Two New Elementary Schools,  
 Marion County, Ohio 
Portsmouth City Schools, Portsmouth, Ohio 
 

 
 
 
Colonel Crawford Local Schools, North Robinson, Ohio 
Delaware City Schools, Delaware, Ohio 
Oak Hill Local Schools, Columbus, Ohio  
Morgan County Schools, McConnelsville, Ohio  
Franklin Local Schools, Duncan Falls, Ohio  
Jackson City Schools, Jackson, Ohio 
Upper Scioto Valley Schools, McGuffey, Ohio  
Tipp City Schools, Tipp City, Ohio 
Ohio University Courtyard Housing Development, Athens,  
 Ohio  
New Building at the Ridges, Athens, Ohio 
Alden Library, Seepage Analysis, Ohio University, Athens,  
 Ohio  
New Elevator at Putnam Hall, Ohio University, Athens, Ohio  
Music Hall Addition, Ohio University, Athens, Ohio 
Jonathan Alder Local Schools – New Elementary & Additions  
 to Middle School, Plain City, Ohio 
 
HEALTHCARE 
Southern Ohio Medical Center, Proposed Pediatric Practice 
Building & Family Center Building Addition, Adams County, 
Ohio 

Southern Ohio Medical Center, Sherman Road Parking Lot,  
 Portsmouth, Ohio 
Ohio Health Neuroscience Wellness Center, Franklin County,  
 Ohio 
New Patient Tower, Riverside Methodist Hospital, Columbus,  
 Ohio  
New Cancer Research and Care Tower, Ohio State  
 University Medical Center, Columbus, Ohio 
New Medical Office Building, Westerville, Ohio  
Riverside Methodist Hospital, Columbus, Ohio  
Mount Carmel West Hospital, Columbus, Ohio  
Mount Carmel East Hospital, Columbus, Ohio  
Children’s Hospital, Columbus, Ohio 
New Medical Office Building, St. Ann’s Hospital, Westerville,  
 Ohio 
Grady Memorial Hospital, Delaware Ohio  
Highland District Hospital, Hillsboro, Ohio  
Darke County Hospice, Greenville, Ohio  
Piqua Assisted Living Center, Piqua, Ohio 
 
BUILDING DEVELOPMENT 
Marietta Fire Department Addition, Marietta, Ohio 
Mars Petcare Plant Expansion, Columbus, Ohio 
Proposed Commercial Development, Athens County, Ohio 
Ohio History Center-Structure, Franklin County, Ohio 
AMG Vanadium LLC, Eastpointe II, Zanesville, Ohio 
AMG Vanadium LLC, RMSB 3 & FGD 2, Cambridge, Ohio 
COTA Fields Ave. Renovation, Franklin County, Ohio 
Miranova Development, Columbus, Ohio 
State Teachers Retirement System, Columbus, Ohio  
Center for Science and Industry, Columbus, Ohio 
Proposed Bureau of Worker’s Compensation Parking  
 Garage, Columbus, Ohio 
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Joseph Grani, M.S., P.E. 
Regional Geotechnical Engineering Manager 

 
New ODOT District Four Headquarters, Tallmadge, Ohio 
Wal-Mart Supercenter, Grove City, Ohio 
Morgan Metro Housing Slope Monitoring, Morgan County,  
 Ohio  
City of Chillicothe Slope Monitoring, Chillicothe, Ohio 
USPS Facilities in Zanesville, Columbus and Minford, Ohio 
Manatee Exhibit, Columbus Zoo, Ohio 
The Wilds, Columbus Zoo, Muskingum County, Ohio  
The Islands, Columbus Zoo, Ohio 
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Venkata (Sastry) Malladi, P.E. 
Regional Geotechnical Engineering Manager 

 
Mr. Malladi presently serves as a 
Manager of Geotechnical Services 
for CTL’s Columbus, Ohio office. 
His work includes foundation 
analyses and recommendations 
for bridges, buildings, towers, 
tanks, and roadways. 
 
Mr. Malladi’s experiences include 
slope stability, pile design and 

settlement analysis, performing and evaluating special field 
and laboratory tests and analyzing and reporting field and 
laboratory information for subsurface explorations. 
 
In addition, Mr. Malladi's experience includes sample 
collection, and laboratory testing, ranging from simple 
identification tests to more complex tests, including 
permeability tests, direct shear, triaxial compression, thermal 
conductivity and consolidation. He currently performs various 
laboratory tests and provides technical support for the soils 
laboratory. 
 
EDUCATION 
Master of Science, Civil Engineering 
 The University of Akron, Akron, Ohio, December 2007 
Bachelor of Technology, Civil Engineering 
 Osmania University, India, August 2004 
 
PROFESSIONAL REGISTRATION / CERTIFICATION 
Professional Engineer, Ohio 
Certified Drilling Inspector –NHI-FHWA-SSI-132079  
ACI Certified Soils Lab Technician. 
NICET Certified Technician – Laboratory and Generalist 
 
 
 
CTL PROJECT EXPERIENCE 
HEALTHCARE 
The Ohio State University, Wexner Medical Center, Medical  
 Office Building and Ambulatory Service Center, Franklin  
 County, Ohio 
The Ohio State University, Medical Center Facility Master  
 Plan, Columbus, Ohio 
Twin Valley Behavioral Healthcare, Columbus, Ohio Grady 
Memorial Hospital, Delaware, Ohio 
Nationwide Children’s Hospital Livingston Ambulatory  
 Center, Columbus, Ohio 
OSU Wexner Medical Center, Columbus, Ohio 
 
EDUCATIONAL FACILITIES 
Bloom-Vernon Local Schools- New Field House, South  
 Webster, Ohio 
Trimble Local Schools, Proposed Track Improvements and  
  

 
 
   
 
Building Addition, Athens, Ohio 
Franklin Local Schools, Duncan Falls Elementary School  
 Additions and Renovations, Duncan Falls, Ohio 
Franklin Local Schools, Philo High School Additions and  
 Renovations, Duncan Falls, Ohio 
Buckeye Valley Local Schools, Athletic Facilities Project,  
 Delaware, Ohio 
Miami Trace High School, Washington Courthouse, Ohio 
Denison University, New Residence Halls, Granville, Ohio  
Denison University, Student Wellness Center, Granville, Ohio 
Big Walnut Local Schools, Sunbury, Ohio 
Dublin City Schools, Dublin, Ohio 
South-Western Local Schools, Grove City, Ohio 
Ohio University, Clippinger Laboratories  
 Additions/Renovations, Athens, Ohio 
Bloom Carroll High School- Proposed Light Poles and 
Scoreboard, Carroll, Ohio 

Denison University King Hall Addition, Granville, Ohio 
Denison University Beth Eden Building Addition, Granville, 
Ohio 

Denison University Steam Plant, Granville, Ohio 
Amanda High School- Proposed Light Poles, Amanda, Ohio 
Central State University Honors Dorm, Wilberforce, Ohio 
Morgan High School- New Track/Field and Stadium Project, 
McConnelsville, Ohio 

 
BUILDING DEVELOPMENT 
Confluence Village Garage, Franklin County, Ohio 
Residential & Retail Development, Franklin County, Ohio 
University Estates, Athens County, Ohio 
Abbott Nutrition Building Addition, Columbus, Ohio  
UPS Norfolk Southern Access Drive, Columbus, Ohio  
Owens Corning Facility, Licking County, Ohio 
Fremont County Warehouse Expansion, Rockford, Ohio 
Gampps Inc. New Warehouse Building, Scioto County, Ohio 
Mar-Zane Materials Plant #3 & #8, Columbus, Ohio 
Higgins Construction Supply, New Manufacturing Facility,  
 Jackson, Ohio 
Island Aseptics, New Digester Tank, Byesville, Ohio  
Indian Mound Recreation Center, Columbus, Ohio 
Greene Full Service Maintenance Facility, Green County,  
 Ohio  
Medina Full Service Maintenance Facility, Medina County,  
 Ohio 
Jackson County Oak Hill Yard, Ohio  
Barnesville Outpost, Barnsville, Ohio 
Portsmouth Decontamination Project, Piketon, Ohio  
Bryant Ag, Grain Storage Facility, Fayette County, Ohio 
Proposed Maintenance Shed and Material Storage Bin, 
Columbus, Ohio 

City of Grandview Heights, Site Evaluation Services, Franklin 
County, Ohio 

Project Grow-Laboratory Mix Design Testing Services, 
Marysville, Ohio 
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Venkata (Sastry) Malladi, P.E. 
Regional Geotechnical Engineering Manager 

 
 
Sam Dong Ohio Inc-Proposed Building Addition, Delaware, 
Ohio 

Geotechnical Services- Project Grow, Marysville, Ohio 
Guernsey County District Public Library, Proposed New 
Mobile Services Building, Cambridge, Ohio 

New Residential Project, Columbus, Ohio 
ROS- Weigh Station Conversion, Ross County, Ohio 
Assisted Living Facility, Circleville, Ohio 
Leon's Garage- Proposed addition, Marysville, Ohio 
Waverly Strip Center, Waverly, Ohio 
Mars Petcare Plant Expansion, Columbus, Ohio 
Confluence Village Parking Garage, Franklin County, Ohio 
Muskingum University, New Field House, Muskingum 
County, Ohio 

Nationwide Children’s Hospital, Livingston Surgery Center, 
Columbus, Ohio 

New Building Addition, Franklin County, Ohio 
Blendon Township Admin Building, Westerville, Ohio 
Magnolia Reserve, Fairfield County, Ohio 
Simpson Strong-Tie Building Addition, Columbus, Ohio 
South Central Power Company, Water Tower Rebuild-
Laurelville 69kV, Pickaway County, Ohio 

Southern Ohio Medical Center, Proposed Pediatric Practice 
Building & Family Center Building Addition, Adams County, 
Ohio 

Proposed CNG fueling Site, Groveport, Ohio 
Tarrier Foods Corp, Columbus, Ohio 
Cliffs Site- New structures, Rockbridge, Ohio 
COTA Rickenbacker Mobility Center, Groveport, Ohio 
Proposed Building Addition, New Albany, Ohio 
Walbonns Industrial Park Site, Marysville, Ohio 
Windsor Pool Renovation Project, Columbus, Ohio 
Glenwood Pool Renovation Project, Columbus, Ohio 
Union County Airport- Proposed T- Hangar, Marysville, Ohio 
 
 
PUBLICATION 
Zywicki, Daren J. and Sastry Malladi, “Forward-Backward 

Cylindrical Beamformer and Geometric Spreading 
Weighting for Seismic Surface Wave Phase Velocity and 
Amplitude Estimation”, appeared in the Proceedings of 
GeoDenver 2007, Denver, CO, Feb. 18-21, 2007. 
http://cedb.asce.org/cgi/WWWdisplay.cgi?0704238  
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REFERENCES

City of Parkersburg
    Parkersburg, W.Va.

Tom Joyce, Mayor of Parkersburg
(P)  (304) 464-5282

City of Vienna
    Vienna, W.Va.

Randall Rapp, Mayor of Vienna
(P)  (304) 295-5070
(E)  rcrapp@suddenlink.net
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Randolph County Development 
Authority    
    Elkins, WV

Robert L. Morris, Jr., Executive Director
(P) (304) 637-0803
(E) ROBBIE@RCDA.ORG

State of WV General Services
   Charleston, WV

Scot Casdorph, PE
Architecture & Engineering Manager
(P)  (304) 957-7145

Mark Mondo- Building and 
Excavating, Inc.
    City, Ohio

John H. Anderson, Project Manager, Business 
Development 
(P) (740) 376-9396
(E) john@mondobuilding.com

Larry Lang Excavating, Inc.
    Beverly, Ohio

Larry Lang, President 
(P) (740) 984-4750
(E) doubledozer@lldozer.com



Revised 8/24/2023 

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the 

Contract Administrator and the initial point of contact for matters relating to this Contract. 

(Printed Name and Title)   

(Address)   

(Phone Number) / (Fax Number) 

(email address)   

CERTIFICATION AND SIGNATURE:  By signing below, or submitting documentation 

through wvOASIS, I certify that:  I have reviewed this Solicitation/Contract in its entirety; that I 

understand the requirements, terms and conditions, and other information contained herein; that 

this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; 

that the product or service proposed meets the mandatory requirements contained in the 

Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor 

accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that 

I am submitting this bid, offer or proposal for review and consideration; that this bid or offer was 

made without prior understanding, agreement, or connection with any entity submitting a bid or 

offer for the same material, supplies, equipment or services; that this bid or offer is in all respects 

fair and without collusion or fraud; that this Contract is accepted or entered into without any prior 

understanding, agreement, or connection to any other entity that could be considered a violation of 

law; that I am authorized by the Vendor to execute and submit this bid, offer, or proposal, or any 

documents related thereto on Vendor’s behalf; that I am authorized to bind the vendor in a 

contractual relationship; and that to the best of my knowledge, the vendor has properly registered 

with any State agency that may require registration.   

By signing below, I further certify that I understand this Contract is subject to the 

provisions of West Virginia Code § 5A-3-62, which automatically voids certain contract 

clauses that violate State law; and that pursuant to W. Va. Code 5A-3-63, the entity 

entering into this contract is prohibited from engaging in a boycott against Israel. 

________________________________________________________________________________ 

(Company) 

_________________________________________________________________________ 

(Signature of Authorized Representative) 

_____________________________________________________________ 

(Printed Name and Title of Authorized Representative) (Date) 

__________________________________________________________ 

(Phone Number) (Fax Number) 

(Email Address)



ADDENDUM ACKNOWLEDGEMENT FORM 
SOLICITATION NO.:  CEOI ADJ2400000004 

Instructions:  Please acknowledge receipt of all addenda issued with this solicitation by completing this 
addendum acknowledgment form.  Check the box next to each addendum received and sign below.  
Failure to acknowledge addenda may result in bid disqualification.   

Acknowledgment:  I hereby acknowledge receipt of the following addenda and have made the 
necessary revisions to my proposal, plans and/or specification, etc. 

Addendum Numbers Received:  
(Check the box next to each addendum received) 

☒ Addendum No. 1 ☐ Addendum No. 6

☐ Addendum No. 2 ☐ Addendum No. 7

☐ Addendum No. 3 ☐ Addendum No. 8

☐ Addendum No. 4 ☐ Addendum No. 9

☐ Addendum No. 5 ☐ Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.  I 
further understand that that any verbal representation made or assumed to be made during any oral 
discussion held between Vendor’s representatives and any state personnel is not binding.  Only the 
information issued in writing and added to the specifications by an official addendum is binding. 

Pickering Associates_________________ _________ 
Company 

____________________________________________ 
Authorized Signature 

_June 17, 2024_______________________________ 
Date 

NOTE:  This addendum acknowledgement should be submitted with the bid to expedite document processing. 
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	Printed Name and Title: Mark Welch, PE / Director of Commercial and Municipal Design/Principal Civil/Structural Engineer
	Address: 11283 Emerson Avenue; Parkersburg, WV 26104
	Phone Number/Fax Number: P 304.464.5305 x1301 / F 304.464.4428 / C 304.483.6415
	Email address: mwelch@pickeringusa.com
	Company: Pickering Associates
	Printed Name and Title of Authorized Representative Date: Mark Welch, PE / Director of Commercial and Municipal Design/Principal Civil/Structural Engineer  June 17, 2024
	Phone Number Fax Number: P 304.464.5305 x1301 / F 304.464.4428 / C 304.483.6415
	Email Address: mwelch@pickeringusa.com


