



Department of Administration
 Purchasing Division
 2019 Washington Street East
 Post Office Box 50130
 Charleston, WV 25305-0130

State of West Virginia Master Agreement

Order Date: 02-13-2024

CORRECT ORDER NUMBER MUST
 APPEAR ON ALL PACKAGES, INVOICES,
 AND SHIPPING PAPERS. QUESTIONS
 CONCERNING THIS ORDER SHOULD BE
 DIRECTED TO THE DEPARTMENT
 CONTACT.

Order Number:	CMA 0212 0212 EQRENT22A 4	Procurement Folder:	967650
Document Name:	SWC: EQRENT22A	Reason for Modification:	CO#03 is issued to incorporate Amendment #3 to mirror the NASPO Master Agreement No. 41156 extending the Contract term & updating pricing. No Other Changes.
Document Description:	Statewide Contract for Equipment Rental Services		
Procurement Type:	Statewide MA (Open End)		
Buyer Name:			
Telephone:			
Email:			
Shipping Method:	Best Way	Effective Start Date:	2021-11-15
Free on Board:	FOB Dest, Freight Prepaid	Effective End Date:	2025-02-21

VENDOR				DEPARTMENT CONTACT	
Vendor Customer Code: 000000229372				Requestor Name:	Mark A Atkins
UNITED RENTALS NORTH AMERICA INC				Requestor Phone:	(304) 558-2307
100 FIRST STAMFORD PLACE SUITE 700				Requestor Email:	mark.a.atkins@wv.gov
STAMFORD	CT	06902			
US					
Vendor Contact Phone:	5049156013	Extension:			
Discount Details:					
	Discount Allowed	Discount Percentage	Discount Days		
#1	No	0.0000	0		
#2	No				
#3	No				
#4	No				

24
 FILE LOCATION _____

INVOICE TO	SHIP TO
VARIOUS AGENCY LOCATIONS	STATE OF WEST VIRGINIA
AS INDICATED BY ORDER	VARIOUS LOCATIONS AS INDICATED BY ORDER
No City	No City
WV 99999	WV 99999
US	US

2-20-24 bc

Total Order Amount: Open End

Purchasing Division's File Copy

MA 02/13/2024

PURCHASING DIVISION AUTHORIZATION
 DATE: *[Signature]*
 ELECTRONIC SIGNATURE ON FILE

ATTORNEY GENERAL APPROVAL AS TO FORM
 DATE: *[Signature]*
 ELECTRONIC SIGNATURE ON FILE

ENCUMBRANCE CERTIFICATION
 DATE: *[Signature]*
 ELECTRONIC SIGNATURE ON FILE

2/26/2024

Extended Description:

CHANGE ORDER #03

Change Order No. 03 is issued to incorporate Amendment #3 to extended the Contract term and update pricing pages (Attachment B-1) to align with the NASPO Master Agreement Number 41156, per the attached documents.

Effective Amendment Date of Extension and Updated Pricing: 02/21/2024 through 02/21/2025

All provisions of the Original Contract and subsequent Change Orders not modified herein shall remain in full force and effect.

No Other Changes.

STATEWIDE COOPERATIVE AWARD (NASPO)

CMA 0212 EQRENT22A EQUIPMENT RENTAL SERVICES

This Statewide Open-End Contract with United Rentals (North America), Inc. is to provide Equipment Rental Services to all State Agencies and Political Subdivisions located within the State of West Virginia via the attached Participating Addendum Agreement (Master Agreement No. 41156), all incorporated herein by reference and made apart hereof.

Line	Commodity Code	Manufacturer	Model No	Unit	Unit Price
1	72141702			LS	0.000000
	Service From	Service To		Service Contract Amount	
				0.00	

Commodity Line Description: Equipment Rental Service

Extended Description:

See Attached Pricing Pages for Contract Pricing



MARK D. SCOTT
CABINET SECRETARY

STATE OF WEST VIRGINIA
DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

DIRECTOR

February 13, 2024

Ms. Bayne McDowell, Government Accounts Manager
United Rentals North America, Inc.
100 First Stamford Place, Suite 700
Stamford, CT 06902

Subject: Contract# CMA 0212 EQRENT22A

Dear Ms. McDowell:

The State of West Virginia is offering to extend the subject contract per Amendment #03 of the NASPO Master Agreement #41156 under the same terms, conditions, and incorporate updated pricing contained in Amendment #03 referenced as Attachment B-1. The extension dates are February 21, 2024 through February 21, 2025. If your company agrees to this extension, please sign below, and return to my attention as soon as possible. Emailing of documents is preferred.

We agree to renew the contract for the period as stated above under the same terms and conditions in the original purchase order and any change orders thereto.

Brad Laws
Print Name

Brad Laws
Signature

Sr. Mgr, Government Accounts
Title

2-13-2024
Date

Please call if you have any questions.

Sincerely,

Mark Atkins, CPPB

Mark Atkins, CPPB
Buyer Supervisor
WV Purchasing Division
Mark.A.Atkins@wv.gov
304-558-2307

STATE OF VERMONT
CONTRACT AMENDMENT

It is hereby agreed by and between the State of Vermont, Office of Purchasing and Contracting (the "State") and United Rentals (North America), Inc., with a principal place of business in Stamford CT (the "Contractor") that the contract between them originally dated as of February 22, 2021, Contract # 41156, as amended to date, (the "Contract") is hereby amended as follows:

- I. **Contract Term.** The Contract end date, wherever such reference appears in the Contract, shall be changed from February 21, 2024 to February 21, 2025. The Contract Term may be renewed for one additional one-year period at the discretion of the State.
- II. **Attachment B-1, United Rentals Price Schedule:**
Attachment B-1 is hereby deleted in its entirety and replaced as set forth in the attachment to this Amendment.
- III. **Attachment C, Standard State Provisions for Contracts and Grants.** Attachment C is hereby deleted in its entirety and replaced by the Attachment C December 7, 2023 attached to this Amendment.

Taxes Due to the State. Contractor certifies under the pains and penalties of perjury that, as of the date this contract amendment is signed, the Contractor is in good standing with respect to, or in full compliance with a plan to pay, any and all taxes due the State of Vermont.

Child Support (Applicable to natural persons only; not applicable to corporations, partnerships or LLCs). Contractor is under no obligation to pay child support or is in good standing with respect to or in full compliance with a plan to pay any and all child support payable under a support order as of the date of this amendment.

Certification Regarding Suspension or Debarment. Contractor certifies under the pains and penalties of perjury that, as of the date this contract amendment is signed, neither Contractor nor Contractor's principals (officers, directors, owners, or partners) are presently debarred, suspended, proposed for debarment, declared ineligible or excluded from participation in federal programs, or programs supported in whole or in part by federal funds.

Contractor further certifies under pains and penalties of perjury that, as of the date this contract amendment is signed, Contractor is not presently debarred, suspended, nor named on the State's debarment list at: <http://bgs.vermont.gov/purchasing-contracting/debarment>

This document consists of 3 pages. Except as modified by this Amendment No. 3, all provisions

[Remainder of Page Intentionally Left Blank]

Contract #41156
Amendment # 3

The signatures of the undersigned indicate that each has read and agrees to be bound by this Amendment to the Contract.

STATE OF VERMONT

DocuSigned by:
By: Jennifer M. V. Fitch
EC8F68F655F8C42C...

Name: Jennifer M.V. Fitch
Commissioner - Buildings and
Title: General Services

Date: 1/24/2024

United Rentals (North America), Inc.

By: Brad Laws

Name: Brad Laws

Title: Sr. Manager, Government Accounts

Date: 1-22-2024

Contract #41156
Amendment # 3

**ATTACHMENT C: STANDARD STATE PROVISIONS
FOR CONTRACTS AND GRANTS
REVISED DECEMBER 7, 2023**

“Attachment C: Standard State Provisions for Contracts and Grants” (revision version dated December 7, 2023) constitutes part of this Agreement and is hereby incorporated by reference as if fully set forth herein and shall apply to the purchase of all goods and/or services by the State under this Agreement. A copy of this document is available online at: <https://bgs.vermont.gov/purchasing-contracting/forms>.

Attachment 20.6
Tab-A US Equipment Rental Zones

Zone	State Groupings
1	OR, WA
2	ID, MT
3	CA, NV
4	CO, UT, WY
5	MN, WI
6	ND, SD
7	AR, LA, MS
8	IA, KS, MO, NE
9	OK, TX
10	IL, IN, MN, OH
11	KY
12	TN
13	AL, FL, GA
14	NC, SC
15	CT, MA, ME, NH, VT, RI
16	NJ, NY
17	DC, DE, MD, PA, VA, WV
18	AK
19	HI

Specific equipment below for the bids of Award. List of additional equipment should be identified in the Additional Offerings Tab.

Specific equipment below for the bids of Award. List of additional equipment should be identified in the Additional Offerings Tab.

Category of Equipment		Category of Equipment	MAKE	MODEL	SIZE	LEASE PERIOD >>>>	Pickup & Delivery Charges	Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly
Hand Work	Hand Work	Hand Work										
Electric Slicer LR 24-26"	Electric Slicer LR 24-26"	JLG	262E25	26"		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 238	\$ 441	\$ 851	
Electric Slicer LR 30-35"	Electric Slicer LR 30-35"	JLG	324E25	32"		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 283	\$ 474	\$ 1,066	
Articulating Boom 30'	Articulating Boom 30'	GENIE	Z34C	34'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 547	\$ 1,302	
Articulating Boom 45'	Articulating Boom 45'	GENIE	254C/25	45'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 374	\$ 592	\$ 1,480	
Straight Boom 45-47'	Straight Boom 45-47'	GENIE	545	45'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 374	\$ 592	\$ 1,390	
Straight Boom 40-42'	Straight Boom 40-42'	GENIE	540	40'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 357	\$ 519	\$ 1,222	
Air Compressors and Air Tools	Air Compressors and Air Tools											
Compressor 115-135 cfm	Compressor 115-135 cfm	ATLAS COPCO	XAS185	185CFM		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 130	\$ 227	\$ 783	
Compressor 350-450 cfm	Compressor 350-450 cfm	ATLAS COPCO	XAS375	375CFM		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 283	\$ 482	\$ 1,741	
Pavement Breaker 30 lbs	Pavement Breaker 30 lbs	VARIOUS	VARIOUS	30#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 146	\$ 373	
Pavement Breaker 60 lbs	Pavement Breaker 60 lbs	VARIOUS	VARIOUS	60#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 170	\$ 398	
Rock Drill 10-19 lbs	Rock Drill 10-19 lbs	VARIOUS	VARIOUS	34#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 254	\$ 602	
Rock Drill 30-39 lbs	Rock Drill 30-39 lbs	VARIOUS	VARIOUS	34#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 254	\$ 602	
Air Handlers and Chillers	Air Handlers and Chillers											
Air Dryer, 200 cfm	Air Dryer, 200 cfm	HAASCO	RD11550AC	200CFM		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 302	\$ 507	\$ 1,271	
Air Dryer, 251-500 cfm	Air Dryer, 251-500 cfm	AIR TEC	TRR0500R-A3	500CFM		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 302	\$ 507	\$ 1,271	
Air Chiller, 30 Ton	Air Chiller, 30 Ton	TRANE	CGA0M30	30TON		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 679	\$ 1,358	\$ 4,263	
Air Chiller, 60 Ton	Air Chiller, 60 Ton	TRANE	CGA0M60	60TON		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,163	\$ 2,324	\$ 6,847	
Spot Cooler, 1-1.5 ton	Spot Cooler, 1-1.5 ton	DENSO	CLASSICPLUS14	1TON		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 227	\$ 458	\$ 1,197	
Spot Cooler, 2 Ton	Spot Cooler, 2 Ton	OCEANAIRE	OWC6030AC	2TON		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 454	\$ 866	\$ 2,441	
Duct, 10' x 25'	Duct, 10' x 25'	VARIOUS	VARIOUS	10'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 65	\$ 126	
Duct, 12' x 25'	Duct, 12' x 25'	VARIOUS	VARIOUS	12'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 65	\$ 126	
Arrow Board, Solar	Arrow Board, Solar	WANCO	W72P55-ASA	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 319	\$ 857	
Arrow Board with Attenuator	Arrow Board with Attenuator	FORD	F650	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 986	\$ 1,467	\$ 3,667	
Message Board, Solar	Message Board, Solar	WANCO	WTMM6	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 332	\$ 789	\$ 1,999	
Compaction, Tampers, Rollers, Rammers	Compaction, Tampers, Rollers, Rammers											
Rammer, Small, 1200-2399lbs. Impact	Rammer, Small, 1200-2399lbs. Impact	MULTIQUIP	MTR40	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 283	\$ 598	
Rammer, Medium, 2400-2900 lbs. Impact	Rammer, Medium, 2400-2900 lbs. Impact	WACKER	B550-AS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 229	\$ 705	
Vibratory Plate Compactor, Small 5000-7500 lbs.	Vibratory Plate Compactor, Small 5000-7500 lbs.	MULTIQUIP	MVCR8VTHW	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 136	\$ 367	\$ 866	
Vibratory Plate Compactor, Medium, 11,000 lbs.	Vibratory Plate Compactor, Medium, 11,000 lbs.	WACKER	DPUS45VH	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 673	\$ 1,506	
Roller, Double Drum Smooth, Small 1-2 Tons	Roller, Double Drum Smooth, Small 1-2 Tons	WACKER	RD124-90	1.5TON		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 396	\$ 1,064	\$ 2,194	
Roller, Double Drum Smooth, Large 2.5-5 Tons	Roller, Double Drum Smooth, Large 2.5-5 Tons	BOMAG	BW1236-30	3TON		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 321	\$ 1,019	\$ 2,114	
Vibratory Roller, Single Drum Smooth, 40-45"	Vibratory Roller, Single Drum Smooth, 40-45"	BOMAG	BW124PDD-40	47"		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 461	\$ 1,362	\$ 2,834	
Vibratory Roller, Single Drum Smooth, 50-56"	Vibratory Roller, Single Drum Smooth, 50-56"	BOMAG	BW124PDD-40	68"		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 566	\$ 1,604	\$ 3,435	
Walk-behind Roller, Double Drum Smooth, 18-29"	Walk-behind Roller, Double Drum Smooth, 18-29"	MULTIQUIP	MRH800GS	24"		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 840	\$ 2,011	
Concrete & Masonry Tools	Concrete & Masonry Tools											
Air Chipping Gun, Chisel 2"	Air Chipping Gun, Chisel 2"	VARIOUS	VARIOUS	15#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 131	\$ 316	
Breaker Bar 1/2"	Breaker Bar 1/2"	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	
Breaker Bar 3/4"	Breaker Bar 3/4"	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	
Drill Steel, 34"	Drill Steel, 34"	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	
Drill Steel, 48"	Drill Steel, 48"	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	
Air Hose, 3/4" x 50'	Air Hose, 3/4" x 50'	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 27	\$ 69	
Air Hose, 1/2" x 50'	Air Hose, 1/2" x 50'	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 68	\$ 205	
Dump Trucks	Dump Trucks											
Dump Truck, 3 Yard	Dump Truck, 3 Yard	FORD	F550	3YD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 310	\$ 1,031	\$ 2,357	
Dump Truck, 5 Yard, Class B	Dump Truck, 5 Yard, Class B	FORD	F450	5YD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 396	\$ 1,067	\$ 2,479	
Dump Truck, 5 Yard, Class C	Dump Truck, 5 Yard, Class C	952	F750	5YD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 412	\$ 1,067	\$ 2,550	
Dump Truck, 10-14 Yard	Dump Truck, 10-14 Yard	FREIGHTLINER	M2160DUMF	10YD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 515	\$ 1,963	\$ 5,057	
Earthmoving Equipment, Backhoes	Earthmoving Equipment, Backhoes											
Backhoe Loader, compact, 20-29 hp 2wd	Backhoe Loader, compact, 20-29 hp 2wd	TERRAMITE	75C	20HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 256	\$ 755	\$ 1,826	
Backhoe Loader, 60-80 hp, 4wd	Backhoe Loader, 60-80 hp, 4wd	CASE	580N	60HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 371	\$ 990	\$ 2,377	
Earthmoving Equip., Dozer	Earthmoving Equip., Dozer											
Dozer, crawler, 70-79 hp, standard track	Dozer, crawler, 70-79 hp, standard track	JOHN DEERE	450K	70HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 637	\$ 1,668	\$ 4,115	
Dozer, crawler, 70-79 hp, low ground pressure	Dozer, crawler, 70-79 hp, low ground pressure	JOHN DEERE	450GP	70HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 634	\$ 1,759	\$ 4,246	
Earthmoving Equip., Excavators	Earthmoving Equip., Excavators											
Excavator, 25000-35000 lb	Excavator, 25000-35000 lb	JOHN DEERE	120E	25,000#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 828	\$ 2,191	\$ 5,306	
Excavator, 45000-50000 lb	Excavator, 45000-50000 lb	JOHN DEERE	210G	46,000#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,067	\$ 2,833	\$ 6,663	
Excavator, Attachment, Hydraulic Thumb	Excavator, Attachment, Hydraulic Thumb	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 395	\$ 841	\$ 2,197	
Earthmoving Equip., Mini Excavator	Earthmoving Equip., Mini Excavator											
Excavator, Mini, 2000-3500 lb	Excavator, Mini, 2000-3500 lb	TAKEUCHI	TB210R	2300#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 251	\$ 731	\$ 1,773	
Excavator, Mini, 6000-7500 lb	Excavator, Mini, 6000-7500 lb	TAKEUCHI	TB230	6300#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 305	\$ 840	\$ 2,002	
Excavator, Mini, Attachment, Breaker	Excavator, Mini, Attachment, Breaker	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 233	\$ 604	\$ 1,481	
Earthmoving Equip., Skid Steer Loader	Earthmoving Equip., Skid Steer Loader											
Skid Steer, Loader, 1700-1899#	Skid Steer, Loader, 1700-1899#	BOBCAT	V550	1750#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 286	\$ 856	\$ 1,736	
Skid Steer, Loader, 1900-2000#	Skid Steer, Loader, 1900-2000#	BOBCAT	S570	1950#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 317	\$ 895	\$ 2,027	
Skid Steer Attachment, Sweeper/Broom	Skid Steer Attachment, Sweeper/Broom	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 146	\$ 344	\$ 880	
Skid Steer Attachment, Fork	Skid Steer Attachment, Fork	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 154	\$ 371	
Skid Steer Attachment, Bush Hog/Brush Cutter	Skid Steer Attachment, Bush Hog/Brush Cutter	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	
Skid Steer Attachment, Mini Ex Auger	Skid Steer Attachment, Mini Ex Auger	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 299	\$ 794	
Earthmoving Equip., Track Loaders	Earthmoving Equip., Track Loaders											
Skid Steer Track Loader, 1700-1899#	Skid Steer Track Loader, 1700-1899#	TAKEUCHI	TLCR	1900#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 381	\$ 1,146	\$ 2,529	
Skid Steer Track Loader, 2000-2399#	Skid Steer Track Loader, 2000-2399#	TAKEUCHI	TLC80	2200#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 393	\$ 1,170	\$ 2,664	
Earthmoving Equip., Sweeper	Earthmoving Equip., Sweeper											
Sweeper, Ride On, 6' Window	Sweeper, Ride On, 6' Window	LAYMOR	5M300-6	6'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 274	\$ 812	\$ 1,865	
Sweeper, Ride On, 8' Window	Sweeper, Ride On, 8' Window	LAYMOR	5M300-8	8'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 321	\$ 947	\$ 2,136	
Earthmoving Equip., Tractors	Earthmoving Equip., Tractors											
Tractor, 35-39 hp	Tractor, 35-39 hp	JOHN DEERE	3039R	39HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 305	\$ 746	\$ 1,866	
Tractor, 40-49 hp	Tractor, 40-49 hp	JOHN DEERE	4105	41HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 373	\$ 927	\$ 2,195	
Tractor, Attachment, Rotary Cutter	Tractor, Attachment, Rotary Cutter	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 209	\$ 659	\$ 1,695	
Earthmoving Equip., Trrenchers	Earthmoving Equip., Trrenchers											
Trencher, Walk-Behind, 11-15 hp, Tire	Trencher, Walk-Behind, 11-15 hp, Tire	VERMER	RTX330	11HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 255	\$ 782	\$ 1,684	
Trencher, Walk-Behind, 16-27 hp, Track	Trencher, Walk-Behind, 16-27 hp, Track	VERMER	RTX150	20HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 283	\$ 902	\$ 2,041	
Trencher, Ride-On, 32-50 hp	Trencher, Ride-On, 32-50 hp	VERMER	RT140	42HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 419	\$ 1,157	\$ 2,707	
Earthmoving Equip., Wheel Loaders	Earthmoving Equip., Wheel Loaders											
Wheel Loader, 3.5-5.9 cy	Wheel Loader, 3.5-5.9 cy	CASE	421E	2.5YD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 723	\$ 2,078	\$ 5,819	
Wheel Loader, 3.0-3.4 cy	Wheel Loader, 3.0-3.4 cy	JOHN DEERE	544L	3YD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 895	\$ 2,290	\$ 6,021	
Forklifts & Material Handling	Forklifts & Material Handling											
Forklift WHSE 3500# Electric	Forklift WHSE 3500# Electric	VARIOUS										

LR CAT	LR CLASS	Category of Equipment	Make	Model	Size	Rental Rate(s)	Pickup & Delivery Charges	Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly
300	1000	SCISSOR LIFT 10-13' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	147	285	570
300	1500	SCISSOR LIFT 14-18' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	157	315	630
300	1512	VERTICAL LIFT 12' ELEC SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	154	315	630
300	1515	VERTICAL LIFT 20' ELEC SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	165	335	670
300	1520	VERTICAL LIFT 20' ELEC SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	159	328	656
300	1999	SCISSOR LIFT 18-19' ELECTRIC 60" LENGTH	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	169	336	672
300	2000	SCISSOR LIFT 19' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	175	350	700
300	2001	SCISSOR LIFT 20-21' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	183	357	714
300	2003	SCISSOR LIFT 20-21' ELECTRIC POWER DECK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	182	357	714
300	2080	PUSHAROUND 15-20' DC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	157	322	644
300	2514	SCISSOR LIFT 24-26' ELECTRIC 68" LENGTH	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	238	441	881
300	2515	SCISSOR LIFT 24-26' ELECTRIC 30-36" W/DE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	238	441	881
300	2525	SCISSOR LIFT 24-26' ELECTRIC 45-60" W/DE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	238	441	881
300	2545	SCISSOR LIFT 25-27' ELECTRIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	233	439	878
300	2551	SCISSOR LIFT 25-27' IC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	203	360	720
300	2375	PUSHAROUND LIFT STRADDLE ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	170	341	681
300	3045	SCISSOR LIFT 30-35' ELECTRIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	269	481	961
300	2295	SCISSOR LIFT 30-35' ELECTRIC 42" WIDE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	261	474	948
300	2299	SCISSOR LIFT 30-35' ELECTRIC 48-48" W/DE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	251	465	930
300	3000	SCISSOR LIFT 30-35' ELECTRIC 68" WIDE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	292	549	1,098
300	3051	SCISSOR LIFT 30-35' IC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	263	483	966
300	3052	SCISSOR LIFT 30-35' IC AWD SPEED LEVEL	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	382	735	1,470
300	3080	PUSHAROUND 26-35' DC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	202	405	810
300	4030	SCISSOR LIFT 40-40' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	339	651	1,302
300	4047	SCISSOR LIFT 40-40' ELECTRIC 45-48" W/DE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	352	673	1,346
300	4051	SCISSOR LIFT 40-40' IC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	378	731	1,462
300	4080	PUSHAROUND 35-48" DC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	245	490	980
300	4055	SCISSOR LIFT 40-40' ELECTRIC 55" W/DE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	325	650	1,300
300	5250	SCISSOR LIFT 50-50' IC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	515	1,030	2,060
300	5080	SCISSOR LIFT 60-70' IC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	726	1,451	2,902
310	1230	GLAZER PACKAGE FOR BOOM	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	16	35	70
310	1526	BOOM VERTICAL MAST 20' SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	336	671	1,342
310	3001	BOOM 30-33' ARTICULATING IC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	369	737	1,474
310	3050	BOOM 30-33' ARTICULATING DC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	345	697	1,394
310	3080	BOOM 30-36' TOWABLE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	357	714	1,428
310	3450	BOOM 36-38' ARTICULATING DC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	369	737	1,474
310	3524	BOOM 35-42' HYDRAULIC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	425	850	1,700
310	4001	BOOM 40-50' ARTICULATING	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	374	747	1,494
310	4003	BOOM 45-50' TELESCOPIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	374	747	1,494
310	4005	BOOM 40-40' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	357	714	1,428
310	4010	BOOM 40-40' TELESCOPIC ELEC NARROW	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	357	714	1,428
310	4011	BOOM 43-45' ARTICULATING ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	405	810	1,620
310	4431	BOOM 42-44' L/RT/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	600	1,200	2,400
310	4434	BOOM 42-44' RT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	765	1,530	3,060
310	5021	BOOM 45-50' TOWABLE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	357	714	1,428
310	5114	BOOM 48-52' RT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,101	2,202	4,404
310	5423	BOOM 54-58' L/RT/AC ART NARROW	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,465	2,930	5,860
310	5424	BOOM 54-58' RT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,124	2,248	4,496
310	6044	BOOM 60-64' ARTICULATING ELEC/MULTI PWR	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	425	850	1,700
310	6005	BOOM 60-64' TELESCOPIC ELEC/MULTI PWR	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	639	1,278	2,556
310	6028	BOOM 60-64' TELESCOPIC ELEC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	506	1,012	2,024
310	6044	BOOM 60-64' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	480	960	1,920
310	6044	BOOM 60-64' TELESCOPIC TRACKS	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	480	960	1,920
310	6133	BOOM 58-63' L/RT/AC ART NARROW	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,011	2,022	4,044
310	6136	BOOM 65-70' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	906	1,812	3,624
310	6137	BOOM 65-70' TELESCOPIC TRACKS	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	718	1,436	2,872
310	6213	BOOM 68-72' L/RT/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,484	2,968	5,936
310	6214	BOOM 68-72' RT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,039	2,078	4,156
310	7324	BOOM 75-80' TELESCOPIC COMPACT T	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	2,800	5,600	11,200
310	7723	BOOM 75-80' L/RT/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	2,800	5,600	11,200
310	8001	BOOM 76-80' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	2,800	5,600	11,200
310	8026	BOOM 76-80' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	851	1,702	3,404
310	8326	BOOM 84-86' TELESCOPIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	851	1,702	3,404
310	8626	BOOM 86-90' TELESCOPIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,266	2,532	5,064
310	8600	BOOM 120' TELESCOPIC WITH 80 AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,425	2,850	5,700
310	8601	BOOM 120' TELESCOPIC WITH 80 AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,425	2,850	5,700
310	8626	BOOM 120' TELESCOPIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,501	3,002	6,004
310	8630	BOOM 135' TELESCOPIC WITH 118 AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	4,274	8,548	17,096
310	8630	BOOM 135' TELESCOPIC WITH 118 AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	3,975	7,950	15,900
310	8631	BOOM 150' TELESCOPIC WITH 148 AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	4,261	8,522	17,044
310	8632	BOOM 150' TELESCOPIC WITH 148 AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	3,713	7,426	14,852
310	8640	BOOM 180-185' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5,673	11,346	22,692
310	8640	BOOM 180-185' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5,673	11,346	22,692
300	3185	COMPRESSOR 175-195 CFM	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	130	265	530
300	3186	COMPRESSOR 175-195 CFM TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	225	450	900
300	3300	COMPRESSOR 200-245 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	377	754	1,508
300	3350	COMPRESSOR 250-345 CFM	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	215	430	860
300	3375	COMPRESSOR 300-450 CFM HIGH PRESSURE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	305	610	1,220
300	3378	COMPRESSOR 300-450 CFM 150 PSI T4	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI					

New Transitions and Chiller Replacements		Equipment		Description		Quantity		Unit Price		Total Price			
Item	Model	Manufacturer	Material	Quantity	Unit Price	Total Price	Material	Quantity	Unit Price	Total Price			
110	7038	APF/ENCLOSURE PACKAGE 1600 CFM	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	335	963	2,737
110	7170	AIR DRIVER 251-500 CFM DESCANT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	335	963	2,737
110	7171	LOGIC 1-204 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	605	1,814	4,941
240	2981	GENERATOR 2-0.2-4 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	62	184	484
240	2991	GENERATOR 2-0.2-3 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	67	211	537
240	2993	GENERATOR 3-0.3-4 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	70	230	581
240	3008	GENERATOR 3-0.3-3 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	61	180	457
240	3021	GENERATOR 4.0-4-4 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	87	283	678
240	3061	GENERATOR 5-0.5-4 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	103	339	704
240	3053	GENERATOR 5-0.5-6 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	105	345	731
240	3056	GENERATOR 6.0-6-4 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	107	347	725
240	3061	GENERATOR 6.5-6-3 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	108	349	730
240	3066	GENERATOR 7-0-7-4 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	117	378	755
240	3091	GENERATOR 9-0-9-3 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	137	417	774
240	3101	GENERATOR 10-0-11-3 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	154	484	865
240	3111	GENERATOR 12.0-14-3 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	158	496	901
240	3125	GENERATOR 15.0-17-9 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	260	837	1,362
240	3127	GENERATOR 15.0-17-9 kW TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	340	798	1,430
240	3131	GENERATOR 18-20 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	275	549	1,035
240	3132	GENERATOR 18-20 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	275	549	1,035
240	3135	GENERATOR 18-20 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	275	549	1,035
240	3136	GENERATOR 30-39 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	308	819	1,239
240	3137	GENERATOR 30-39 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	308	819	1,239
240	3146	GENERATOR 40-44 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	335	879	1,362
240	3147	GENERATOR 40-44 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	335	879	1,362
240	3156	GENERATOR 45-49 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	372	742	1,230
240	3157	GENERATOR 45-49 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	372	742	1,230
240	3166	GENERATOR 50-59 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	374	1,062	2,457
240	3167	GENERATOR 50-59 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	374	1,062	2,457
240	3168	GENERATOR 50-59 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	374	1,062	2,457
240	3185	GENERATOR 70-84 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	418	1,152	2,818
240	3187	GENERATOR 70-84 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	418	1,152	2,818
240	3189	GENERATOR 70-84 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	418	1,152	2,818
240	3190	GENERATOR 70-84 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	418	1,152	2,818
240	3205	GENERATOR 100-109 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	461	942	2,147
240	3211	GENERATOR 100-109 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	461	1,017	2,675
240	3225	GENERATOR 120-124 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	428	932	2,147
240	3226	GENERATOR 120-124 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	467	935	2,104
240	3231	GENERATOR 125-149 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	587	1,177	3,388
240	3232	GENERATOR 125-149 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	587	1,177	3,388
240	3234	GENERATOR 125-149 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	587	1,177	3,388
240	3235	GENERATOR 125-149 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	587	1,177	3,388
240	3251	GENERATOR 150-179 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	720	1,438	4,314
240	3252	GENERATOR 150-179 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	720	1,438	4,314
240	3256	GENERATOR 180-199 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	800	1,600	4,500
240	3257	GENERATOR 180-199 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	800	1,600	4,500
240	3258	GENERATOR 180-199 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	800	1,600	4,500
240	3259	GENERATOR 200-219 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	808	1,621	4,500
240	3260	GENERATOR 200-219 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	808	1,621	4,500
240	3261	GENERATOR 200-219 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	808	1,621	4,500
240	3301	GENERATOR 250-299 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,092	2,181	6,543
240	3302	GENERATOR 250-299 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,092	2,181	6,543
240	3303	GENERATOR 250-299 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,092	2,181	6,543
240	3304	GENERATOR 250-299 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,092	2,181	6,543
240	3311	GENERATOR 300-349 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	809	1,778	5,363
240	3312	GENERATOR 300-349 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,201	2,497	7,767
240	3313	GENERATOR 300-349 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,201	2,497	7,767
240	3322	GENERATOR 350-399 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	896	1,965	5,817
240	3323	GENERATOR 350-399 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,343	3,022	9,404
240	3325	GENERATOR 350-399 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,015	4,042	16,188
240	3326	GENERATOR 400-499 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,059	4,363	17,173
240	3332	GENERATOR 400-499 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,583	3,175	9,634
240	3334	GENERATOR 400-499 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,402	2,804	8,613
240	3403	GENERATOR 500-599 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,303	3,072	7,848
240	3402	GENERATOR 500-599 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,303	3,156	8,116
240	3410	GENERATOR 600-699 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,543	3,100	8,885
240	3411	GENERATOR 600-699 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,625	4,061	13,192
240	3412	GENERATOR 800-899 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	2,452	4,709	14,109
240	3413	GENERATOR 800-899 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,957	3,857	11,943
240	3441	GENERATOR 800-899 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	2,213	3,859	11,557
240	3481	GENERATOR 800-899 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	1,800	6,124	17,636
240	3480	GENERATOR 1000-1399 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	4,093	6,847	20,722
240	4010	GENERATOR 1000-1399 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	4,050	6,388	19,707
240	4011	GENERATOR 1200-1399 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	3,071	6,143	18,423
240	4012	GENERATOR 1200-1399 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	3,035	6,745	18,530
240	4013	GENERATOR 1400-1799 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	4-8 Hours	24-48 Hours	4,783	9,545	28,261
2													

Attachment 20.5
Tab-C Additional Offerings

241	4912	600 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 224	\$	375	\$	1,089
241	4915	1200 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 315	\$	596	\$	1,811
241	4917	200 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 142	\$	207	\$	707
241	4920	400 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$	526	\$	1,588
241	4947	600AMP COMMON BUSS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 495	\$	1,424	\$	3,818
241	4960	MAIN CANN 50'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$	48	\$	165
241	500	LOAD BANK 17 SKW BACK MOUNT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 276	\$	570	\$	1,804
241	500	LOAD BANK 500-669KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 664	\$	1,264	\$	3,836
241	5105	STARLINE TERMINAL BLOCK 225A	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$	192	\$	599
241	5110	STARLINE TERMINAL BLOCK 250A	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$	201	\$	612
241	5135	STARLINE TERMINAL TAP CAN 400A	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 68	\$	138	\$	413
241	5180	NEUTRAL GROUND RESISTOR 600V	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$	434	\$	1,316
241	5200	PANEL POWER DISTRIBUTION	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 685	\$	1,250	\$	3,753
241	5204	SKWV POWER DISTRIBUTION 480/208V INPUT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$	254	\$	804
241	5205	POWER DISTRIBUTION PANEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$	225	\$	654
241	5207	DIST PANEL WITH 50A TWST LOCK 400A RV	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 269	\$	435	\$	1,373
241	5215	DISTRIBUTION PANEL 10 OUTLET	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$	287	\$	862
241	5230	DISTRIBUTION BOX 50 120 AMP RV	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$	101	\$	157
241	5231	DISTRIBUTION BOX 50 AMP RV	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$	124	\$	291
241	5233	DISTRIBUTION PANEL 200 AMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 247	\$	479	\$	1,400
241	5246	DISTRIBUTION BOX 200 AMP RV	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 149	\$	292	\$	834
241	5250	HARDWARE PANEL 200 AMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$	252	\$	736
241	5255	HARDWARE PANEL 400 AMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 220	\$	440	\$	1,387
241	5357	HARDWARE PANEL 800 AMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 408	\$	785	\$	2,452

1464	50	HOSE TPU CHILLER 6" X 50'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	38	\$	411	\$	123
244	2650	A/C DUCTING 12" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	68	\$	128	\$	281
244	2654	A/C DUCTING 14" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	18	\$	47	\$	127
244	5125	A/C DUCTING 16" X 25' SUPPLY	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	41	\$	64	\$	185
244	3200	A/C DUCTING 20" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	45	\$	95	\$	258
244	5203	A/C DUCTING 20" X 25' RETURN 3" FITCH	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	45	\$	85	\$	258
244	3210	A/C DUCTING 20" SPLITTER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	13	\$	21	\$	84
244	55	HOSE TPU CHILLER 6" X 50'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	33	\$	76	\$	193
244	57	HOSE TPU CHILLER 6" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	47	\$	37	\$	243
250	120	PROPANE TANK 35# VAPOR	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	7	\$	152	\$	310
250	9955	BLOWER AXIAL 8" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	59	\$	112	\$	309
250	1000	BLOWER AXIAL 12" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	64	\$	142	\$	339
250	1013	BLOWER AXIAL 20" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	80	\$	295	\$	491
250	1013	BLOWER VANAARAL 12" ELECTRIC EXP PROOF	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	135	\$	292	\$	710
250	1060	BLOWER B 200X 11 000 CFM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	67	\$	166	\$	463
250	1080	BLOWER VENTILATION 12,000 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	433	\$	1,064	\$	2,800
250	2020	PROPANE TANK 35# VAPOR	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	14	\$	36	\$	96
250	1150	DUCT HOSE 8" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	20	\$	54	\$	165
250	1179	DUCT HOSE 12" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	29	\$	70	\$	199
250	1164	HEAT DUCT 12" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	23	\$	54	\$	134
250	1164	HEAT DUCT 16" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	23	\$	54	\$	134
250	1168	HEAT DUCT 20" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	38	\$	84	\$	246
250	1175	DUCT HOSE 12" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	24	\$	60	\$	126
250	1179	DUCT HOSE 12" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	29	\$	70	\$	197
250	1183	DUCT HOSE 20" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	20	\$	95	\$	98
250	1710	AIR CIRCULATING FAN 28" X 36"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	62	\$	137	\$	326
250	1856	DRUM FAN 36"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	85	\$	125	\$	364
250	2052	DRUM FAN 48"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	125	\$	152	\$	461
250	1848	DRUM FAN 48"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	76	\$	185	\$	463
250	2130	FAN PREDESTAL 30"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	24	\$	83	\$	377
250	2155	FAN WATER COOLER LARGE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	257	\$	576	\$	1,413
250	2155	FAN WATER COOLER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	413	\$	917	\$	2,313
250	2160	COOKING FAN 14 1/8X CFM 155W ELEC OPERATION	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	203	\$	408	\$	1,333
250	2166	FAN HIGH VOLUME 20"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	43	\$	137	\$	333
250	2200	AIR CIRCULATING FAN 42"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	66	\$	170	\$	413
250	2205	AIR CIRCULATING FAN 48"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	147	\$	347	\$	862
250	2208	EVAPORATIVE COOLING FAN 16"-18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	66	\$	148	\$	353
250	2210	EVAPORATIVE COOLING FAN 48"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	163	\$	498	\$	1,227
250	2213	EVAPORATIVE COOLING FAN 24"-36"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	187	\$	576	\$	1,413
250	2213	DEHUMIDIFIER SMALL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	215	\$	512	\$	1,283
250	2275	DEHUMIDIFIER MEDIUM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	371	\$	843	\$	2,109
250	2280	DEHUMIDIFIER LARGE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	472	\$	1,116	\$	2,752
250	2300	AIR PURIFIER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	99	\$	282	\$	705
250	2305	CARPET BLOWER DRYER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	72	\$	172	\$	430
250	2350	CARPET BLOWER DRYER 3 SPEED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	34	\$	77	\$	185
250	2445	HEATER ELECTRIC 9KW-15KW 240V 3 PHASE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	60	\$	178	\$	395
250	2446	HEATER ELECTRIC 15KW-30KW 480V 3 PHASE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	86	\$	236	\$	554
250	2475	HEATER INDIRECT 400W BTU KERO	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	52	\$	137	\$	332
250	3005	HEATER SPACE INDIRECT 800-1000 BTU KERO	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	90	\$	224	\$	563
250	3015	HEATER SPACE 150W BTU PROPANE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	75	\$	187	\$	425
250	3035	HEATER SPACE 200W BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	91	\$	225	\$	515
250	3040	HEATER INDIRECT 200W BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	47	\$	117	\$	283
250	3050	HEATER INDIRECT 400W BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	207	\$	575	\$	1,425
250	3100	HEATER DIRECT 400W BTU	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	108	\$	278	\$	637
250	3115	HEATER INDIRECT 500W BTU OILM FLUE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	554	\$	1,545	\$	3,294
250	3116	HEATER 400W BTU FLAMELESS TOWABLE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	458	\$	1,264	\$	3,161
250	3117	HEATER INDIRECT 700W BTU LPG/NATURAL GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	842	\$	2,105	\$	5,382
250	3118	HEATER INDIRECT 700W BTU SELF CONTAINED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	984	\$	2,639	\$	6,784
250	3119	HEATER 400W BTU FLAMELESS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	378	\$	938	\$	2,355
250	3121	HEATER INDIRECT 750W BTU DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	786	\$	2,176	\$	5,612
250	3123	HEATER INDIRECT 100W BTU LPG/NATURAL GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	737	\$	1,815	\$	4,631
250	3124	HEATER DIRECT 100W BTU 5000 MOUNTED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	375	\$	1,061	\$	2,465
250	3124	HEATER DIRECT 100W BTU	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	382	\$	435	\$	895
250	3125	HEATER DIRECT 150W BTU	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	373	\$	1,170	\$	2,441
250	3126	HEATER 1.5 PUMP BTU FLAMELESS TOWABLE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	1,404	\$	4,314	\$	10,300
250	3170	HEATER INDIRECT 150W BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	89	\$	236	\$	583
250	3180	HEATER CONNECTION 200W 250W BTU	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	30	\$	87	\$	183
250	3405	HEATER 80W ELECTRIC 200W	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	39	\$	100	\$	220
250	3415	HEATER 3 KW ELECTRIC 720V	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	83	\$	228	\$	566
250	3428	HEATER 1.5 KW 110V ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	43	\$	118	\$	312
250	3433	HEATER 200W ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	97	\$	205	\$	510
250	3434	HEATER 65 BTU 240V/3PH ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	267	\$	514	\$	1,241
250	3436	HEATER 200W ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	115	\$	257	\$	636
250	3437	HEATER 130W BTU 480V ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI								

Attachment 20.6
Tab-F Additional Offerings

210	4650	RAM HYDRAULIC 15 TON 4" STROKE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	26	\$	58	\$	139
210	4705	RAM HYDRAULIC 50 TON 6.5" STROKE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	43	\$	106	\$	281
210	4715	RAM HYDRAULIC 5 TON 4.25" STROKE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	56	\$	126	\$	299
210	4720	RAM HYDRAULIC 60 TON 3" STROKE MOLLOW	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	102	\$	228	\$	544
210	4740	RAM HYDRAULIC 100 TON 2" STROKE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	102	\$	228	\$	544
210	5100	MAINTENANCE SET HYDRAULIC 10-15 TON	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	90	\$	207	\$	516
210	5315	RAM HYDRAULIC 150 TON 2" STROKE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	144	\$	321	\$	710
210	5335	PUMP HYD HAND 20K PSI 100-300 CLARK INCH	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	37	\$	84	\$	199
210	5345	PUMP HYD HAND 20K PSI DOUBLE ACTION	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	189	\$	419	\$	997
210	9854	SKANDIAST 1050	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	140	\$	496	\$	1,153
210	9858	SKANDIAST P37 3000	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	201	\$	501	\$	1,218
210	9890	VACUUM SHOT BLASTER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	377	\$	1,307	\$	1,823
210	9893	SHOTBLAST RISE-ON GAL/PHI	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	867	\$	2,176	\$	4,950
210	9895	SHOTBLASTER #1 110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	274	\$	1,094	\$	1,913
210	9896	SHOTBLAST SYSTEM 10" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	941	\$	3,044	\$	5,443
260	1800	CHAIN HOIST ELECTRIC 1000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	114	\$	239	\$	586
260	1805	CHAIN HOIST ELECTRIC 2000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	133	\$	297	\$	710
260	1810	CHAIN HOIST ELECTRIC 3000/4000	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	170	\$	380	\$	926
260	1818	CHAIN HOIST ELECTRIC 10,000 LB 330/460	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	258	\$	574	\$	1,388
260	1860	CHAIN HOIST MANUAL 4,000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	56	\$	124	\$	302
260	1865	CHAIN HOIST MANUAL 6,000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	71	\$	156	\$	374
260	1870	CHAIN HOIST MANUAL 10,000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	94	\$	212	\$	526
260	2267	COME-4-LONG 4000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	30	\$	68	\$	163
260	2975	COME-4-LONG 13000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	91	\$	192	\$	458
260	3005	COME-4-LONG 15000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	22	\$	50	\$	114
260	3015	COME-4-LONG 3000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	11	\$	25	\$	63
260	3910	TIE-DOWN CHAIN - 20 FT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	2	\$	7	\$	13
260	9920	CHAIN BINDER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	2	\$	7	\$	13
290	1515	PRINER POWER CHAIN SAW HEAD	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	77	\$	230	\$	565
290	1600	AERATOR GAS POWERED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	90	\$	320	\$	769
290	2130	AERATOR LAWN GAS POWERED LARGE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	90	\$	320	\$	769
290	2455	SOO CUTTER 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	149	\$	457	\$	914
290	3010	AUGER GAS 1 MAN	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	86	\$	285	\$	724
290	3030	AUGER HYDRAULIC 1 MAN	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	129	\$	378	\$	930
290	3030	AUGER GAS 2 MAN	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	132	\$	515	\$	782
290	8023	AUGER TOWABLE GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	100	\$	358	\$	893
290	3060	AUGER BT 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	28	\$	43	\$	107
290	3065	AUGER BT 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	31	\$	48	\$	120
290	3085	AUGER BT 8" FOR 3 MAN AUGER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	11	\$	48	\$	120
290	3100	AUGER BT 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	14	\$	37	\$	103
290	3120	AUGER BT 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	25	\$	37	\$	93
290	3425	CHEPPER 6" SELF FEED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	11	\$	68	\$	170
290	4450	CHEPPER 12-18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	529	\$	1,310	\$	3,111
290	4456	CHEPPER 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	642	\$	1,572	\$	3,884
290	4800	CHUTTER 100 GAS HYDRAULIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	116	\$	290	\$	743
290	4925	STUMP GRINDER MEDIUM 1.5-SHP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	126	\$	342	\$	853
290	4955	STUMP GRINDER 30HP HYDRAULIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	319	\$	1,051	\$	1,845
290	4960	STUMP GRINDER 20-30HP HYDRAULIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	311	\$	984	\$	1,713
290	5565	MOWER COMMERCIAL 60" 45"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	182	\$	569	\$	1,098
290	5600	MOWER 40" SELF POWERED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	131	\$	358	\$	733
290	7450	TILLER 5HP WALKBEHIND	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	91	\$	288	\$	549
290	7485	TILLER 8HP 8-18" REAR TINE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	97	\$	264	\$	761
290	7530	TILLER 18HP WALKBEHIND REAR TINE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	156	\$	438	\$	1,114
290	7925	BACKPACK BLOWER LARGE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	45	\$	148	\$	303
290	7958	BLOWER WALKBEHIND 13HP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	78	\$	206	\$	548
290	8300	SPRAYER 3 GALLON HAND	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	\$	20	\$	52
290	8350	STRAW BLOWER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	241	\$	616	\$	1,530
290	8640	ROLLER LAWN	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	26	\$	35	\$	88
290	8811	HYDROFEEDER 800-800 GALLON	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	315	\$	1,041	\$	1,851
290	8475	LADDER STEP 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	67	\$	204	\$	542
290	8480	LADDER STEP 18" FIBERGLASS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	87	\$	204	\$	541
290	11175	PIPE CUTTER HIRSHO 4"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	48	\$	103	\$	248
290	11386	PIPE CUTTER HIRSHO 6" 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	96	\$	216	\$	548
290	11396	PIPE CUTTER ROTARY 10" 14"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	117	\$	276	\$	716
290	11811	PIPE WRENCH 48" BULK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	12	\$	36	\$	93
290	11850	PIPE WRENCH 60"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	23	\$	53	\$	137
290	13350	PIPE THREADED JOE HANDHELD ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	61	\$	137	\$	324
290	15111	PIPE THREADED 1/2"-2" 535 POWERED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	125	\$	318	\$	778
290	15115	PIPE THREADED 1/2"-2" 330 POWERED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	125	\$	335	\$	826
290	1527	PIPE THREADED 1/2"-4" 1324 POWERED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	206	\$	511	\$	1,277
290	2072	SEWER CAMERA WITH 125' CABLE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	150	\$	476	\$	1,433
290	2073	SEWER CAMERA WITH 200' CABLE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	158	\$	472	\$	1,417
290	3072	SNAKE POWER 1/2" X 50' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	64	\$	170	\$	399
290	3095	SNAKE POWER 3/4" X 100' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	96	\$	263	\$	622
290	4611	SNAKE POWER 1/2" X 100' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160								

190	5750	RADIO'S & COMMUNIT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 87	198
190	5775	RADIO INTRINSIC DIGITAL UHF 8" NO	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td>	4-8 Hours	24-48 Hours	1	9	43
190	5780	RADIO HAND HELD DIGISSION PROOF WITH MIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	130
190	5785	RADIO CHARGER BANK 2000	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>174</td>	4-8 Hours	24-48 Hours	1	9	174
190	5795	RADIO CHARGER & BANK VP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>250</td>	4-8 Hours	24-48 Hours	1	9	250
190	5824	RADIO MICROPHONE INTRINSIC VP NX	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>16</td>	4-8 Hours	24-48 Hours	1	9	16
190	5771	RADIO INTRINSIC DIGITAL VP 700-900MHZ	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>15</td> <td>44</td>	4-8 Hours	24-48 Hours	1	15	44
190	5788	RADIO BATTERY INTRINSIC VP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>27</td>	4-8 Hours	24-48 Hours	1	9	27
190	5764	RADIO BELTCLIP VP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>1</td> <td>1</td>	4-8 Hours	24-48 Hours	1	1	1
190	5798	RADIO BELTCLIP NON-INTRINSIC NX	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>1</td> <td>1</td>	4-8 Hours	24-48 Hours	1	1	1
190	5758	RADIO CHARGER 6 B/BANK ADAPTER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>82</td>	4-8 Hours	24-48 Hours	1	9	82
190	5828	RADIO MICROPHONE NON-INTRINSIC NX	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>16</td>	4-8 Hours	24-48 Hours	1	9	16
190	5710	RADIO BATTERY NON-INTRINSIC NX	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>27</td>	4-8 Hours	24-48 Hours	1	9	27
190	1711	RADIO CHARGER SINGLE NR NON-LS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>82</td>	4-8 Hours	24-48 Hours	1	9	82
190	1740	RADIO NON-INTRINSIC DIGITAL UHF NX	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>15</td> <td>42</td>	4-8 Hours	24-48 Hours	1	15	42
190	5793	RADIO CHARGER 6 B/BANK 2000	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>82</td>	4-8 Hours	24-48 Hours	1	9	82
190	5864	RADIO INTRINSIC DIGITAL UHF R7	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>15</td> <td>44</td>	4-8 Hours	24-48 Hours	1	15	44
190	5863	RADIO BELTCLIP R7	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>1</td> <td>1</td>	4-8 Hours	24-48 Hours	1	1	1
190	5869	RADIO MICROPHONE INTRINSIC R7	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>5</td> <td>16</td>	4-8 Hours	24-48 Hours	1	5	16
190	5702	RADIO BATTERY INTRINSIC R7	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>27</td>	4-8 Hours	24-48 Hours	1	9	27
190	5787	RADIO CHARGER SINGLE 3000 R7	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>82</td>	4-8 Hours	24-48 Hours	1	9	82
190	5800	RADIO REPEATER DIGITAL UHF SLA	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>59</td> <td>179</td>	4-8 Hours	24-48 Hours	1	59	179
220	2001	WATERPROOF MATTEIC FLOOR 24"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>35</td> <td>130</td>	4-8 Hours	24-48 Hours	1	35	130
220	1600	CARPET CLEANER UP AND OUT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>78</td> <td>231</td>	4-8 Hours	24-48 Hours	1	78	231
220	1601	CARPET CLEANER INDUSTRIAL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>89</td> <td>326</td>	4-8 Hours	24-48 Hours	1	89	326
220	1610	CARPET EXTRACTOR PORTABLE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>82</td> <td>403</td>	4-8 Hours	24-48 Hours	1	82	403
220	1612	CARPET EXTRACTOR SELF-CONTAINED WALK BEH	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>428</td>	4-8 Hours	24-48 Hours	1	87	428
220	1675	SURFACE CLEANER SYSTEM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>53</td> <td>326</td>	4-8 Hours	24-48 Hours	1	53	326
220	1800	CARPET EXTRACTOR RIDE ON	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>365</td> <td>951</td>	4-8 Hours	24-48 Hours	1	365	951
220	1810	CARPET EXTRACTOR WALK BEHIND	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>218</td> <td>654</td>	4-8 Hours	24-48 Hours	1	218	654
220	2002	CONCRETE GRINDER 2 HEAD 1 PHASE 1.5HP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>187</td> <td>485</td>	4-8 Hours	24-48 Hours	1	187	485
220	2200	CONCRETE GRINDER 2 HEAD GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>119</td> <td>952</td>	4-8 Hours	24-48 Hours	1	119	952
220	2320	CONCRETE GRINDER 3 HEAD 1 PHASE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>431</td> <td>1,155</td>	4-8 Hours	24-48 Hours	1	431	1,155
220	2330	CONCRETE GRINDER 3 HEAD 2 PHASE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>627</td> <td>1,471</td>	4-8 Hours	24-48 Hours	1	627	1,471
220	2321	CONCRETE GRINDER 3 HEAD 1.5HP 23"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>478</td> <td>1,283</td>	4-8 Hours	24-48 Hours	1	478	1,283
220	2322	CONCRETE GRINDER 3 HEAD PROPANE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>657</td> <td>1,471</td>	4-8 Hours	24-48 Hours	1	657	1,471
220	2324	CONCRETE GRINDER 3 HEAD PROPANE 28"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>657</td> <td>1,471</td>	4-8 Hours	24-48 Hours	1	657	1,471
220	2325	CONCRETE GRINDER DDC 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>253</td> <td>738</td>	4-8 Hours	24-48 Hours	1	253	738
220	2400	GRINDER 2 HEAD 1.5HP 110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>25</td> <td>72</td>	4-8 Hours	24-48 Hours	1	25	72
220	2500	DYMA-SERT DIAMOND HEADS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>80</td> <td>266</td>	4-8 Hours	24-48 Hours	1	80	266
220	2504	DYMA-DOTS GRINDER INSERT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>91</td> <td>247</td>	4-8 Hours	24-48 Hours	1	91	247
220	2510	CONCRETE GRINDER 1 HEAD 1 PHASE 115 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>207</td> <td>451</td>	4-8 Hours	24-48 Hours	1	207	451
220	3105	CONCRETE GRINDER 1 HEAD 3 PHASE 230 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>382</td> <td>1,088</td>	4-8 Hours	24-48 Hours	1	382	1,088
220	3200	CONCRETE GRINDER 1 HEAD GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>382</td> <td>1,088</td>	4-8 Hours	24-48 Hours	1	382	1,088
220	3425	PLASTER CONCRETE 8" 8HP GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>262</td> <td>667</td>	4-8 Hours	24-48 Hours	1	262	667
220	2460	CPM 8 GENERAL PURPOSE SETUP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>128</td> <td>321</td>	4-8 Hours	24-48 Hours	1	128	321
220	2465	BIKE-ON FLOOR SCRAPER ELECTRIC 1500R	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>191</td> <td>496</td>	4-8 Hours	24-48 Hours	1	191	496
220	2600	BIKE-ON FLOOR SCRAPER ELECTRIC 1200-3100LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>582</td> <td>1,482</td>	4-8 Hours	24-48 Hours	1	582	1,482
220	2609	BIKE-ON FLOOR SCRAPER PROPANE 2200	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>590</td> <td>1,482</td>	4-8 Hours	24-48 Hours	1	590	1,482
220	2671	BIKE-ON FLOOR SCRAPER PROPANE 2500-2800LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>984</td> <td>2,772</td>	4-8 Hours	24-48 Hours	1	984	2,772
220	2720	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td>	4-8 Hours	24-48 Hours	1	87	278
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each					

Attachment 2.6
Tab 4 - Additional Offerings

Item #	Description	Material	Quantity	Unit	Estimate	Material	Quantity	Unit	Estimate	Material	Quantity	Unit	Estimate	Material	Quantity	Unit	Estimate
675	2078	DIAGONAL BRACE 7' GALVANIZED	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	2	5	1	5	10	119
675	3822	PLA-B #1 PLANK 0.25 X1.50 DOUG FIR	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	2	5	1	5	10	119
675	4308	STAIRWELL VX STRUCTURE	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	135	5	468	6	608	
675	4330	BASE PLATE	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	9	23	3	23	45	
675	4400	END FRAME WITH LEGS SINGLE WIDE BASE	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	9	23	3	23	45	
675	4410	END FRAME WITH LEGS DOUBLE WIDE BASE	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	222	2	232	2	52	
675	5330	SCAFFOLD FRAME 5' X 6' 0" WALK THROUGH	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	7	10	2	20	23	
675	5660	SCAFFOLD OUTRIGGERS	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	7	10	2	20	23	
675	6151	FLANK ALUMINUM 7'	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	10	16	5	16	5	11
675	6220	SCAFFOLD PLANK 13' X 10'	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	8	15	3	26		
675	6224	WALKBOARD 18" X 7'	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	8	15	3	26		
675	7452	SCAFFOLDING SIDE BRACES	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	3	8	1	11		
675	7520	SCAFFOLD ROLLING 8' X 30"	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	28	7	27	27	270	
675	7530	SCAFFOLD WALK WITH BASE PLATE	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	5	8	1	16		
675	7550	BASE PLATE FIBER	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	2	9	2	23		
675	7556	END FRAME 6'	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	8	9	2	23		
675	9027	SCAFFOLD TOWER 12' ROLLING	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	105	5	224	5	510	
675	9110	SHIELDING PORTABLE MONITOR	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	30	30	30	30		
675	2144	BASE PLATE SWIVEL GALVANIZED	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	18	43	9	30		
675	4330	BASE PLATE	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	19	32	1	85		
675	7640	LOADING PIN	VARIOUS	VARIOUS	STD	1-19	\$140.89	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	3	5	4	5	5	
Materials																	
230	5110	FORKLIFT A PALLET FORKS	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	14-48 Hours	3	5	14	3	27		
230	5130	FORKLIFT B FORKS	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	3	30	83	5	119		
230	5135	FORKLIFT B FORKS	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	3	27	73	163			
230	5151	FORK EXTENSIONS 6'	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	3	27	73	163			
230	5370	FORK EXTENSIONS 8'	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	3	43	110	275			
230	5212	FORKLIFT TOW AND LIFT ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	89	18	460	48		
230	5250	FORKLIFT LB	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	295	156	372			
230	5265	TRUSS BOOM 35000 CAPACITY 10' LONG	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	78	182	403			
230	5274	TRUSS BOOM 20000 CAPACITY 12' LONG	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	101	254	570			
230	5310	FORKLIFT MATERIAL BUCKET	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	78	267	617			
230	5320	FORKLIFT HOPPER 1.5 YARD	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	72	182	407			
230	5330	FORKLIFT HOPPER 2 YARD	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	118	303	643			
230	8332	FORKLIFT MAN CAGE 4' X 6'	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	65	183	419			
231	1200	FORKLIFT WHS 5000P GALV	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	235	667	1,416			
231	1201	FORKLIFT WHS 5000P DIELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	235	667	1,416			
231	1202	FORKLIFT WHS 5000P DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	235	667	1,416			
231	1204	FORKLIFT WHS 5000P CUSHION	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	235	667	1,416			
231	1205	FORKLIFT WHS 5000P LOW PROFILE GALV	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	235	667	1,416			
231	1209	FORKLIFT WHS 5000P PRELIMATIC	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	235	667	1,416			
231	1210	FORKLIFT WHS 5000P PRELIMATIC	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	235	667	1,416			
231	1212	FORKLIFT WHS 5000P PRELIMATIC	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	261	819	1,675			
231	1213	FORKLIFT WHS 5000P DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	261	819	1,675			
231	1253	FORKLIFT WHS 6000P PRELIMATIC	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	261	819	1,675			
231	1254	FORKLIFT WHS 6000P CUSHION	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	261	819	1,675			
231	1350	FORKLIFT WHS 8000P GALV	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	937	2,917	3,969			
231	1351	FORKLIFT WHS 8000P DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	937	2,917	3,969			
231	1353	FORKLIFT WHS 8000P PRELIMATIC	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	937	2,917	3,969			
231	1445	FORKLIFT WHS 12000P DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	381	967	2,343			
231	1480	FORKLIFT WHS 12000P PRELIMATIC	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	438	1,118	2,883			
231	1530	FORKLIFT WHS 15000P	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	539	1,339	3,495			
231	1570	FORKLIFT WHS 15000P PRELIMATIC	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	495	1,268	3,316			
231	1575	FORKLIFT WHS 15000P PRELIMATIC	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	742	2,370	5,933			
231	1580	FORKLIFT WHS 15000P PRELIMATIC	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	1,020	2,875	6,564			
231	1600	FORKLIFT WHS 18000P PRELIMATIC	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	1,212	2,889	7,290			
231	1718	FORKLIFT WHS 18000P CONC. FRUIT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	405	1,001	2,536			
231	500	FORKLIFT WHS 1000-4000 (L.E.) WALKBEHIND	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	566	908	1,323			
231	1218	FORKLIFT ROUGH TERRAIN 4000 11-30 ZWO	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	858	881	3,218			
231	1215	FORKLIFT ROUGH TERRAIN 4000R 11-30 ZWO	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	354	381	2,452			
231	1200S	FORKLIFT ROUGH TERRAIN 4000R 15-22 ZWO	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	495	518	3,101	4,536		
231	1306	FORKLIFT ROUGH TERRAIN 4000R 15-22 4WHEEL	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	439	518	2,573			
231	1300	FORKLIFT 4000R 15' & LIP VARIABLE REACH	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	363	1,565	2,379			
231	1302S	FORKLIFT 3000R 15' VARIABLE REACH	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	372	1,150	2,450			
231	1355S	FORKLIFT VARIABLE REACH 6000R 15'	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	465	1,201	3,536			
231	1100	FORKLIFT VARIABLE REACH 6000R 33-30"	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	470	1,325	2,849			
231	1170	FORKLIFT VARIABLE REACH 6000R 40-49"	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	470	1,325	3,397			
231	1250	FORKLIFT VARIABLE REACH 7000R 38"	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	514	1,352	2,737			
231	1335	FORKLIFT VARIABLE REACH 8000R 5' & LIP	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	509	1,123	4,263			
231	1370	FORKLIFT VARIABLE REACH 8000R 40-49"	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	530	1,007	3,346			
231	1470	FORKLIFT VARIABLE REACH 9000R 30-45"	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	675	1,711	4,081			
231	1600	FORKLIFT VARIABLE REACH 10000R 40-49"	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	711	1,775	4,479			
231	1850	FORKLIFT VARIABLE REACH 12000R 15' & LIP	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	724	1,835	4,263			
231	1675	FORKLIFT VARIABLE REACH 12000R 35' & LIP	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	808	2,128	5,187			
231	1885	FORKLIFT VARIABLE REACH 12000R 55' & LIP	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	907	2,363	6,049			
231	1890	FORKLIFT VARIABLE REACH 12000R 40-55"	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	1,393	3,043	7,130			
231	1895	FORKLIFT VARIABLE REACH 12000R 55' & LIP	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	841	3,375	8,124			
231	1700	FORKLIFT VARIABLE REACH 13000R 15' & LIP	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1						

Attachment 20.6
Tab F Additional Offerings

520	2028	PUMP 8" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 322	\$ 967	\$ 1,262
520	2029	PUMP 8" DBA-TM3N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 294	\$ 852	\$ 1,134
520	2036	MODEL 68B HAWK PUMP 6" TM3N J HAND PRIME RET	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 354	\$ 1,060	\$ 1,379
520	2041	PUMP 6" TM3N SSC ENV PRIME OT - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 328	\$ 841	\$ 1,246
520	2043	PUMP 6" TM3N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 378	\$ 891	\$ 1,588
520	2045	PUMP 6" TM3N SSC ENV PRIME OT - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 285	\$ 854	\$ 1,244
520	2047	PUMP 6" TM3N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 239	\$ 729	\$ 1,244
520	3002	PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 396	\$ 1,008	\$ 1,326
520	3005	PUMP 8" DBA-SILENCER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 383	\$ 1,148	\$ 1,645
520	3006	PUMP 8" DBA-VAC ASSIST CUTTER - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 485	\$ 1,454	\$ 2,017
520	3007	PUMP 8" SUPER VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 396	\$ 1,208	\$ 1,626
520	3008	PUMP 8" SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 396	\$ 1,008	\$ 1,326
520	3009	PUMP 8" DBA-SILENCER SUPER VACASSIST-DSL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 353	\$ 1,098	\$ 1,375
520	3011	PUMP 8" DBA-TM3N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 232	\$ 677	\$ 1,017
520	3018	PUMP 8" TM3N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 363	\$ 1,089	\$ 1,355
520	3022	MODEL 8X PUMP 8" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 419	\$ 1,158	\$ 1,771
520	3028	PUMP 8" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 497	\$ 1,480	\$ 2,158
520	4000	PUMP 12" TM3N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 691	\$ 1,854	\$ 2,666
520	4001	PUMP 12" DBA-TM3N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 711	\$ 1,914	\$ 2,610
520	4005	PUMP 12" DBA-SILENCER VAC ASSIST - DSL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,138	\$ 2,613	\$ 4,131
520	4007	PUMP 12" DBA-VAC ASSIST CUTTER - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,133	\$ 2,347	\$ 4,289

537	1413	HOSE 8000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 36	\$ 50	\$ 177
537	1920	HOSE 8000 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 72	\$ 195
537	2020	HOSE 8000 PVC SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 63	\$ 209
537	2110	HOSE 8000 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 227	\$ 681
537	2220	HOSE 8000 KAMAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 43	\$ 102	\$ 296
537	2230	HOSE 8000 KAMAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 82	\$ 242
537	2311	HOSE 8000 CHEMICAL - FLANGED (30)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 225	\$ 674
537	2313	HOSE 8000 CHEMICAL - FLANGED (CS)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 119	\$ 233	\$ 725
537	2405	HOSE 8000 COMPOSITE OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 118	\$ 231	\$ 722
537	2410	HOSE 8000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 69	\$ 207	\$ 643
537	2720	HOSE 8000 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 41	\$ 123	\$ 369
537	2730	HOSE 8000 TANK TRUCK - BAUER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 66	\$ 175	\$ 546
537	2910	HOSE 8000 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 47	\$ 125	\$ 339
537	2915	HOSE 8000 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 93	\$ 280
537	2921	HOSE 8000 RUBBER SUCTION - CAMLOCK (30)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 65	\$ 177	\$ 594
537	2930	HOSE 8000 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 116	\$ 358
537	2960	HOSE 8000 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 49	\$ 150
537	3970	HOSE 8000 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 95	\$ 231
537	5610	HOSE 8000 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 105	\$ 303
537	5630	HOSE 8000 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 78	\$ 235
537	5820	HOSE 8000 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 108	\$ 278
537	5830	HOSE 8000 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 97	\$ 286
538	1230	HOSE 8000 KAMAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 123	\$ 352
538	1410	HOSE 8000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 128	\$ 378
538	2110	HOSE 8000 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 97	\$ 286	\$ 908
538	2120	HOSE 8000 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 158	\$ 483
538	2230	HOSE 8000 KAMAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 43	\$ 95	\$ 267
538	2405	HOSE 8000 COMPOSITE OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 137	\$ 269	\$ 837
538	2410	HOSE 8000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 105	\$ 317	\$ 950
538	2720	HOSE 8000 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 69	\$ 205	\$ 633
538	2730	HOSE 8000 TANK TRUCK - BAUER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 69	\$ 208	\$ 620
538	2910	HOSE 8000 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 151	\$ 454
538	2915	HOSE 8000 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 49	\$ 146	\$ 435
538	2920	HOSE 8000 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 129	\$ 383
538	2960	HOSE 8000 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 41	\$ 263
538	3830	HOSE 8000 RUBBER DISCHARGE - BAUER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 199	\$ 611
538	3835	HOSE 8000 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 109	\$ 332
538	3840	HOSE 8000 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 49	\$ 165	\$ 505
538	5620	HOSE 8000 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 208	\$ 566
538	5630	HOSE 8000 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 113	\$ 342
538	8001	REEL HOSE DEPLOYMENT SYSTEM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 632	\$ 1307	\$ 3231
538	1010	HOSE 10000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 174	\$ 439	\$ 1388
538	1410	HOSE 10000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 218	\$ 626
538	2110	HOSE 10000 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 585	\$ 1,894
539	2410	HOSE 10000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 117	\$ 366	\$ 1,074
539	2960	HOSE 10000 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 66	\$ 180	\$ 520
539	5630	HOSE 10000 RUBBER DISCHARGE - VICTAULIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 201	\$ 651
540	1890	HOSE 10000 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 50	\$ 149	\$ 446
540	2230	HOSE 10000 KAMAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 63	\$ 181	\$ 545
540	2240	HOSE 10000 KAMAFLEX SUCTION - VIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 145	\$ 427
540	2910	HOSE 10000 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 246	\$ 841	\$ 1,071
540	3830	HOSE 10000 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 736	\$ 251	\$ 965
540	4510	HOSE 10000 DISCHARGE - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 308	\$ 1,049
540	4410	HOSE 10000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 148	\$ 483	\$ 1,434
545	1010	10 X 10 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 188	\$ 493
545	1033	10 X 10 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 151	\$ 378
545	1016	10 X 16 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 197	\$ 513
545	1021	10 X 20 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 186	\$ 463
545	1023	11 X 50 HOSE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 75	\$ 211
545	2034	11 X 50 HYDRALIC HOSE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 79	\$ 239
545	1056	10 X 30 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 83	\$ 191	\$ 573
545	1161	FLANGED REDUCERS (ALL SIZES)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 44	\$ 127
545	1188	17"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 51	\$ 161
545	1194	17"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 80	\$ 218
545	1195	STRAINERS (ALL SIZES)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 11	\$ 37
545	1198	BUTTERFLY VALVES	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 39	\$ 105
545	1199	20"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 51	\$ 161
545	1113	GATE VALVE 6" AND UNDER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 65	\$ 195
545	1140	SUCTION/DISCHARGE MANIFOLD	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 122	\$ 373
545	1342	1" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 8	\$ 28
545	1343	2" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 8	\$ 28
545	1382	1" VICTAULIC 50	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 12	\$ 40
545	1385	1" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 10	\$ 27
545	1386	1" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 17	\$ 28
545	1213	12 X 12 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 151	\$ 406
545	1216	12 X 16 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 79	\$ 147	\$ 442
545	1220	12 X 20 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 248	\$ 550
545	1240	12 X 30 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 80	\$ 175	\$ 525
545	1250	12 X 50 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 183	\$ 520
545	1282	HOSE BAUER PIPE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 33	\$ 41	\$ 123
545	1330	1" ROAD CROSSING	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 212	\$ 465	\$ 1,114
545	1331	1" ROAD CROSSING DOUBLE WIDE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 208	\$ 634	\$ 1,87

Attachment 20.6
Tab E Additional Offerings

Item #	Description	Material	Category	Unit	Quantity	Unit Price	Material Price	Installation Price	Notes
500	853 MANDREL 18" SK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 159 \$ 391 \$ 977
500	854 MANDREL 24" SK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 159 \$ 391 \$ 977
500	1682 PLUG HOSE ROPE 20"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 19 \$ 47 \$ 98
500	1685 PLUG HOSE ROPE 20" WITH GAUGE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 19 \$ 47 \$ 98
500	1687 PLUG HOSE 20" READ BACK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 19 \$ 47 \$ 98
500	1700 PLUG BACK/LOCK 4"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 19 \$ 47 \$ 98
500	1760 TEST PLUGS INFILTRATE 1/2"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 24 \$ 58 \$ 301
500	4200 PLUG BACK/LOCK 1/2" 24" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 192 \$ 494 \$ 1,460
500	4205 1/2" 24" PLUG W/RV BYPASS W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 93 \$ 239 \$ 571
500	4400 PLUG BACK/LOCK 24" 48" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 387 \$ 933 \$ 2,983
500	7581 PLUG MECHANICAL 3"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 5 \$ 16 \$ 63
500	7589 PLUG MECHANICAL 4"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 18 \$ 51 \$ 151
500	7591 PLUG MECHANICAL 4"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 18 \$ 51 \$ 151
500	7596 PLUG MECHANICAL 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 17 \$ 62 \$ 180
500	7597 PLUG MECHANICAL 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 29 \$ 76 \$ 231
500	7599 PLUG MECHANICAL 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 40 \$ 76 \$ 224
500	7907 PLUG BACK/LOCK 4" 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 18 \$ 45 \$ 183
500	7908 PLUG BACK/LOCK 6" 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 49 \$ 134 \$ 370
500	7910 PLUG BACK/LOCK 6" 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 59 \$ 154 \$ 388
500	7911 PLUG BACK/LOCK 8" 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 50 \$ 185 \$ 376
500	7912 PLUG BACK/LOCK 8" 14"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 61 \$ 179 \$ 1,119
500	7915 PLUG BACK/LOCK 4" 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 16 \$ 35 \$ 89
500	7917 PLUG BACK/LOCK 6" 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 16 \$ 35 \$ 89
500	7919 PLUG BACK/LOCK 8" 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 23 \$ 53 \$ 132
500	8180 PLUG TEST 36"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 137 \$ 483 \$ 7,027
500	8152 LIFT LINE 20"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 138 \$ 65 \$ 302
500	8260 PLUG TEST/FRONT 12" 24" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 139 \$ 219 \$ 875
500	8280 PLUG TEST/FRONT 15" 30" 12" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 139 \$ 400 \$ 1,097
500	8330 PLUG TEST/FRONT 24" 48" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 217 \$ 531 \$ 1,425
500	8305 PLUG TEST/FRONT 30" 60" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 268 \$ 675 \$ 2,381
500	8315 PLUG FLOW THRU 4" 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 51 \$ 91 \$ 254
500	8321 PLUG FLOW THRU 6" 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 109 \$ 248 \$ 716
500	8335 PLUG FLOW THRU 8" 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 111 \$ 264 \$ 789
500	8352 PLUG FLOW THRU 10" 14"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 177 \$ 404 \$ 1,160
500	8360 PLUG FLOW THRU 12" 18" 14"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 170 \$ 484 \$ 1,450
500	8361 PLUG FLOW THRU 12" 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 170 \$ 484 \$ 1,450
500	8370 1/2" 30" 9" PLUG W/RV BYPASS W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 170 \$ 484 \$ 1,450
500	8380 PLUG FLOW THRU 10" 14"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 177 \$ 404 \$ 1,160
500	8535 PLUG AIR TEST PANEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 87 \$ 218 \$ 549
500	8637 PLUG LOCATER 12" X 24" R/R	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 102 \$ 256 \$ 1,330
500	8652 PLUG BACK/LOCK 20" 36" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 252 \$ 629 \$ 1,915
500	8765 CLEANING BALL 8" 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 132 \$ 295 \$ 809
500	8769 LINE STRING FAN	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 132 \$ 355 \$ 808
500	8770 HAND PUMP WITH GAUGE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 11 \$ 31 \$ 97
500	8771 CHUTE LINE STRING 8" 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 17 \$ 26 \$ 87
500	8772 CHUTE LINE STRING 15" 24"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 23 \$ 49 \$ 134
500	8774 ROPE & REEL 1/4" X 500'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 21 \$ 64 \$ 181
500	8776 ROPE & REEL 3/8" X 500'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 24 \$ 60 \$ 153
500	8878 TRIPLE HOSE 30"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 86 \$ 210 \$ 583
500	8879 PLUG TEST/FRONT 4" 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 131 \$ 293 \$ 802
500	8887 PLUG TEST/FRONT 6" 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 132 \$ 76 \$ 188
500	8888 PLUG TEST/FRONT 8" 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 30 \$ 80 \$ 232
500	8889 PLUG TEST/FRONT 10" 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 37 \$ 95 \$ 288
500	8890 PLUG TEST/FRONT 12" 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 48 \$ 134 \$ 348
500	8832 PLUG TEST/FRONT 12" 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 50 \$ 111 \$ 303
500	8833 PLUG TEST 15" 30"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 130 \$ 340 \$ 868
500	8837 PLUG TEST/FRONT 20" 36" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 339 \$ 976 \$ 2,939
500	8838 PLUG TEST 24" 48"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 343 \$ 945 \$ 2,532
500	8834 PLUG TEST 24" 48"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 217 \$ 511 \$ 1,426
500	8835 PLUG TEST 48" 72"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 314 \$ 1,278 \$ 3,187
500	9006 VACUUM PUMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 98 \$ 240 \$ 598
500	9008 AIR & VACUUM TESTER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 98 \$ 240 \$ 598
500	9012 PLUG TEST VACUUM 30" 36"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 280 \$ 441 \$ 1,110
500	9019 HIGH TRIPLE TEST 25"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 17 \$ 48 \$ 114
500	9024 PANEL PORTABLE AIR LOC CONTROL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 165 \$ 389 \$ 985
500	9025 ROPE 1500'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 155 \$ 404 \$ 1,044
500	9150 AIR TEST PANEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 191 \$ 457 \$ 1,072
500	9545 PLUG RFR HULL/12SE 24"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 131 \$ 320 \$ 838
500	9576 PLUG RFR HULL/12SE 30" 40"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 195 \$ 389 \$ 969
500	1009 PLUG TEST/FRONT 24" 48" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 251 \$ 724 \$ 2,044
545	1506 50AMP X 100FT EXT CORD	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 124 \$ 245 \$ 751
545	1509 30AMP X 100FT EXT CORD	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 43 \$ 79 \$ 232
500	9000 NICE BACK - EVENT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 22 \$ 22 \$ 32
500	9003 PAIR LOCK STORAGE CONTAINER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 49 \$ 49 \$ 73
500	9085 TRIPROD RESCUE KIT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 125 \$ 841 \$ 812
500	9083 GAS DETECTOR & GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 37 \$ 199 \$ 569
500	9203 TRIPROD SYSTEM WINCH WITH 60' CABLE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 215 \$ 1,059 \$ 2,193
500	9085 TRIPROD ALUMINUM RESCUE 5-7' UL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 108 \$ 432 \$ 1,261
500	7216 LIFE LINE SELF RETRACTING 50'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 65 \$ 197 \$ 583
500	7218 LIFE LINE RESCUE 50'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 123 \$ 356 \$ 1,035
500	7119 LIFE LINE SELF RETRACTING 130'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 95 \$ 197 \$ 583
130	8027 GAS DETECTOR & GAS W/INTERFERAL PUMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 91 \$ 286 \$ 708
130	8030 GAS DETECTOR & GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 90 \$ 176 \$ 457
500	8032 GAS DETECTOR & GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 91 \$ 300 \$ 829
500	8201 TRIPROD SHIELD DAVIT ARM SYSTEM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 295 \$ 598 \$ 1,344
500	8202 KIT-MANHOLE GUARD DAVIT ARM SYSTEM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 238 \$ 600 \$ 1,131
500	8206 KIT-VEHICLE HITCH DAVIT ARM SYSTEM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 238 \$ 600 \$ 1,131
500	8227 MANHOLE GUARD DAVIT ARM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 231 \$ 238 \$ 708
500	8229 DAVIT ARM HAST EXTENSION 38"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 217 \$ 404 \$ 743
500	8233 DAVIT ARM VEHICLE HITCH MOUNT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 276 \$ 1,120 \$ 2,667
500	8234 TRIPROD SHIELD DAVIT ARM BASE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way	\$4.19 Loaded MI	4-8 Hours	24-48 Hours \$ 54 \$ 160 \$ 368
500	8236 TRIPROD SHIELD DAVIT ARM	VARIOUS	VARIOUS	STD	1				

675	9402	TRENCH BRIDGE W/HEAT KIT	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	40	5	124	5	345
675	9415	TRENCH BRIDGE STEEL 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	52	5	127	5	342
675	9435	TRENCH BRIDGE STEEL 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	57	5	121	5	353
675	9415	TRENCH BRIDGE STEEL 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	59	5	121	5	803
675	9980	TRENCH GUARD RAIL 32" WITH GATE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	13	1	31	5	77
675	9991	TRENCH GUARD RAIL 6" WITH GATE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	14	1	31	5	89
675	9982	TRENCH GUARD RAIL 6" WITH GATE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	14	1	38	5	77
675	9983	TRENCH GUARD RAIL 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	12	1	37	5	96
675	9984	TRENCH GUARD RAIL 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	12	1	42	5	103
675	9985	TRENCH GUARD RAIL 6" WITH GATE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	24	1	72	5	134
675	9986	TRENCH GUARD RAIL 32" WITH GATE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	27	1	79	5	148
675	9987	TRENCH GUARD RAIL 30"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	19	1	45	5	109
675	9988	TRENCH GUARD RAIL 32" WITH GATE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	1	87	5	156
675	9989	TRENCH GUARD RAIL 32"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	21	5	53	5	117
675	9990	TRENCH GUARD RAIL BRACKET	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	4	1	8	5	16
675	9994	MAPS GUARD RAIL BRACKET	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	1	1	3	5	10
679	1509	ELECTRIC PIGTAIL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	66	1	191	5	354
700	2000	LASER SEE LEVELING CONSTRUCTION	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	79	5	272	5	415
900	0100	PROPANE TANKS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	158	5	294	5	953
900	0100	PROPANE TANKS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	14	1	35	5	91
900	250	SPREADER HYDRAULIC MOUNT/SET	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	116	1	350	5	768
900	250	SPREADER MAT 3' X 5'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	1	1	1	5	117
900	320	COMPOSITE MAT 80	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	14	1	29	5	76
900	325	COMPOSITE MAT MEDIUM DUTY	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	21	5	54	5	180
900	250	SHORT INFILLS TO CONCRET/ PEDESTRIAN MAT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	1	1	2	5	3
900	250	LONG INFILLS TO CONCRET/ PEDESTRIAN MAT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	2	1	2	5	3
900	320	COMPOSITE MAT 78&S TOOLS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	2	1	10	5	30
900	320	COMPOSITE MAT PINS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	2	1	3	5	8
900	306	LIGHT DUTY SINGLE PINS FOR 408 MATS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	1	1	2	5	2
900	307	LIGHT DUTY DOUBLE PINS FOR 408 MATS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	1	1	2	5	2
900	308	COMPOSITE TRACK OUT CLEANING MAT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	52	5	138	5	269
900	401	ACCESSORY BAG FOR COMPOSITE TRACK OUT CLEANING MAT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	6	1	21	5	35
900	402	18" STAKES FOR TRACK OUT CLEANING MAT	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	2	1	2	5	3
900	402	18" CONCRETE SCREEN FOR TRACK OUT CLEANING MAT	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	1	1	2	5	3
900	403	LATCHING TOOL FOR TRACK OUT CLEANING MAT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	1	1	1	5	20
900	403	CLEANING SHOVEL FOR TRACK OUT CLEANING MAT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	4	1	16	5	51
900	450	EASY LIFT HANDLES FOR COMPOSITE MAT ROAD PLATE	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	2	1	11	5	43
900	431	STANDARD UNIT FOR COMPOSITE MAT ROAD PLATE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	5	1	28	5	154
900	431	COMPOSITE MAT ROAD PLATE END	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	1	1	26	5	78
900	431	COMPOSITE MAT ROAD PLATE BRKR	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	10	1	25	5	73
920	1210	TOIT BOX SHIPPING LARGE	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	7	1	21	5	28
920	1220	TOIT BOX SHIPPING MEDIUM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	4	1	9	5	12
920	1220	TOIT BOX SHIPPING SMALL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	1	1	4	5	7
940	5653	5" SPREADER BAR (LINEAR FEET)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	3	5	6	5	16
940	5653	6" SPREADER BAR (LINEAR FEET)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	4	5	8	5	19
940	5655	5" SPREADER BAR (LINEAR FEET)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	3	1	14	5	28
940	5700	3" SPREADER BAR (TRANSIT RACE)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	2	1	14	5	28
940	5040	17"-32" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	25	5	44	5	108
940	5070	22"-36" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	25	5	44	5	108
940	5077	28"-44" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	25	5	44	5	108
940	5135	40"-54" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	51	5	135
940	5134	40"-54" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	195
940	5138	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	82	5	193
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85	5	198
940	5139	42"-48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	29	5	85		

Attachment 20.6
Tab E- Additional Offerings

Item	Code	Description	Material	Quantity	Unit	Price	Hours	Rate	Total			
642	13310	KT17.5 SHORE 28-48" CVL	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	38	98	233
642	13320	KT17.5 SHORE 28-60" CVL	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	40	104	247
642	13330	KT17.5 SHORE 29-30" CVL	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	35	88	194
642	13340	KT17.5 SHORE 32-72" CVL	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	25	63	151
642	13360	KT17.5 SHORE 34-35" CVL	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	38	96	230
642	13370	KT17.5 SHORE 40-64" CVL	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	30	76	191
642	13380	KT17.5 SHORE 42-60" CVL	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	35	88	219
642	5675	TRENCH BOX ALUMINUM 6" X 30"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	272	679	1,811
642	5779	SHIELD HYDRAULIC 6" X 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	276	685	1,812
642	6780	SHIELD HYDRAULIC 6" X 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	293	731	1,840
642	6781	SHIELD HYDRAULIC 6" X 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	288	721	1,874
642	6783	SHIELD HYDRAULIC 6" X 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	313	788	2,119
642	6785	SHIELD HYDRAULIC 6" X 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	320	816	2,284
642	6815	SHIELD ALUMINUM 4" X 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	133	464	1,160
642	6819	TRENCH BOX ALUMINUM 6" X 30"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	133	473	1,174
642	6820	TRENCH BOX ALUMINUM 6" X 12" W/STEEL FRAME	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	153	480	1,430
642	6825	TRENCH BOX ALUMINUM 6" X 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	214	532	1,344
642	6835	TRENCH BOX ALUMINUM 6" X 18" W/STEEL FRAME	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	179	537	1,601
642	6838	TRENCH BOX ALUMINUM 6" X 12" W/STEEL FRAME	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	208	629	1,813
642	6840	TRENCH BOX ALUMINUM 6" X 12" W/STEEL FRAME	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	164	477	1,318
642	6842	TRENCH BOX ALUMINUM 6" X 14" W/STEEL FRAME	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	181	547	1,428
642	6844	TRENCH BOX ALUMINUM 6" X 16" W/STEEL FRAME	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	191	597	1,587
642	8278	END MEMBER 2"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	4	12	25
642	8279	END MEMBER 4"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	4	14	33
642	8272	END MEMBER 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	6	19	55
642	8274	END MEMBER 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	11	33	93
642	8275	END MEMBER 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	8	26	71
642	8277	END MEMBER 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	14	33	93
642	8286	END SHORE 5"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	9	26	71
642	8274	END SHORE 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	9	26	71
642	8278	END SHORE 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	153	393	957
642	8285	END SHORE 5"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	9	26	71
642	8330	SPEED STRUT MOD 40 (130"X40")	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	38	93	230
642	8334	SPEED STRUT MOD 50 (134"X50")	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	21	45	105
642	8335	SPEED STRUT MOD 59 (138"X59")	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	23	51	130
642	8336	SPEED STRUT MOD 60 (144"X60") HYDRAULIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	26	57	143
642	8344	SPEED STRUT MOD 92 (138"X92")	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	36	82	210
642	8348	ADJUSTABLE SPREADER 25" 36"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	29	62	152
642	8350	ADJUSTABLE SPREADER 27" 36"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	29	62	152
642	8351	ADJUSTABLE SPREADER 35" 48"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	31	69	166
642	8352	ADJUSTABLE SPREADER 38" 48"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	31	69	166
642	8354	ADJUSTABLE SPREADER 52" 64"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	33	72	178
642	8356	ADJUSTABLE SPREADER 40" 60"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	31	69	166
642	8360	ADJUSTABLE SPREADER 48" 72"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	33	72	178
642	8368	ADJUSTABLE SPRINGS 500" 2" STATIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	40	100	252
642	9084	TRENCH BOX ALUMINUM 6" X 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	288	717	1,763
642	9092	TRENCH BOX ALUMINUM 6" X 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	301	751	2,127
642	9111	TRENCH BOX ALUMINUM 6" X 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	324	805	2,181
642	9125	TRENCH BOX ALUMINUM 6" X 14"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	361	895	2,380
642	9237	TRENCH BOX ALUMINUM 6" X 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	232	574	1,511
642	9266	TRENCH BOX ALUMINUM 6" X 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	198	564	1,365
642	9272	TRENCH BOX ALUMINUM 10" X 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	217	629	1,707
642	9277	TRENCH BOX ALUMINUM 10" X 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	261	861	2,166
642	9310	TRENCH BOX ALUMINUM 6" X 16"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	278	833	2,346
642	9313	TRENCH BOX ALUMINUM 6" X 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	206	534	1,308
642	9433	PANEL SHEILD ALUMINUM 6" X 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	330	810	2,144
642	9435	TRENCH SHEETING GUIDE 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	248	618	1,642
642	9434	TRENCH SHEILD SHEETING GUIDE 20"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	408	1,008	2,533
642	9438	TRENCH SHEILD SHEETING COVERER 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	97	261	650
642	9801	EXT GIRD MOUNTED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	47	99	237
642	9820	ROAD PLATE 4" X 16"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	6	16	34
642	9823	ROAD PLATE 4" X 20"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	69	187	437
642	9840	ROAD PLATE 8" X 16"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	96	221	332
642	9891	LOADING RELEASE MOUNT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	24	50	123
642	9892	LIFTING TONG CROSSING PLATE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	3	8	21
642	9903	LIFTING DEVICE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	13	34
642	9904	LIFTING BUNG SWIVEL 1.25"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	6	15	36
642	9995	CHIPPING PLATE LIFT SCREW 1.25"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	8	21	64
642	9996	PLATE LIFTING RINGS STANDARD	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	8	19	53
642	9999	ROAD PLATE 4" X 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	53	130	386
642	9914	ROAD PLATE 4" X 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	45	119	287
642	9917	ROAD PLATE 4" X 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	45	121	293
642	9920	ROAD PLATE 4" X 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	54	137	357
642	9921	TRIMM CLEANING PLATE 8" X 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	59	153	393
642	9924	ROAD PLATE 5" X 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	56	142	355
642	9926	ROAD PLATE 5" X 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	60	163	421
642	9928	ROAD PLATE 5" X 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	61	162	419
642	9930	ROAD PLATE 5" X 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	69	170	424
642	9932	ROAD PLATE 5" X 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	69	172	429
642	9935	ROAD PLATE 5" X 16"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	97	267	749
642	9937	ROAD PLATE 8" X 16" X 1.5"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	97	267	749
642	9940	ROAD PLATE 8" X 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	72	177	492
642	9941	ROAD PLATE 8" X 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	72		

Attachment 20.6
Tab-A Additional Officers

ID	DESCRIPTION	MAKE	MODEL	TYPE	STATUS	DATE	TIME	LOCATION	STATUS	DATE	TIME	LOCATION
910	TRAILER EVAPORATIVE COOLING	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	445	1	990
910	TRAILER TRUCK 8'-10" TO 2K SINGLE	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	445	1	990
920	TRAILER DUMP 10'-12" TO 1K TANDEM	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	384	582	1,348
920	TRAILER GAS DUMP 8'-12" TO 5K TANDEM	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	81	519	2,305
920	TRAILER DUMP 10'-12" TO 1K TANDEM	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	334	689	1,708
920	TRAILER DUMP 14'-18" TO 5K TANDEM	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	215	685	1,688
920	TRAILER GAS DUMP 14'-18" TO 1.6K TANDEM	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	114	656	1,601
920	TRAILER DUMP 10'-12" TO 1.6K OFFROAD TAND	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	213	591	1,456
920	TRAILER TRIT 8'-14" UP TO 7K SINGLE	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	6	66	208	460
920	TRAILER TRIT 8'-14" UP TO 7K TANDEM	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	97	292	639
920	TRAILER TRIT 12'-16" TO 1K 54K	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	117	291	726
920	TRAILER EQUIP 13'-14" TO 8K DRP CCK THOM	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	7	77	295	690
920	TRAILER EQUIP 16'-18" TO 8K DRP	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	113	465	1,115
920	TRAILER EQUIP 14'-18" TO 2K DRP CCK THOM	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	9	99	345	769
920	TRAILER EQUIP 18'-20" TO 5.32K DRP CCK THOM	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	78	268	723
920	TRAILER EQUIP 18'-20" TO 3.5K DRP CCK THOM	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	213	503	1,121
920	TRAILER WATER TANK 500 GALLON	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	151	452	981
920	TRAILER DUMP	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	178	569	1,340
920	TRAILER CONCRETE MOWER 1YD GAS	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	100	149	371
920	BTCH SLIDE IN	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	10	31	58
920	BTCH SLIDE IN PINTLE COMBO	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	18	58	139
920	TRAILER LESS THAN 1/2 TON EXT CREW	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	200	497	1,129
920	REEL TRAILER - REEL 2000L	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	208	529	1,290
920	REEL TRAILER - REEL 12.8K	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	264	662	1,533
920	POLY TRAILER 15.5K DUAL AXI	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	215	538	1,359
950	TRUCK PICKUP 1/2 TON EXT CREW	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	153	364	1,177
950	TRUCK PICKUP 1/2 TON EXT CREW CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	161	373	1,206
950	TRUCK PU 1/2 TON ELE PRO STD	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	179	1,034	2,077
950	TRUCK PU 1/2 TON ELE PRO EXT	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	694	1,423	2,491
950	TRUCK PU 1/2 TON ELE EXT	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	762	1,169	2,887
950	TRUCK PU 1/2 TON ELE PREM EXT	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	867	1,454	3,488
950	TRUCK PICKUP 1/2 TON 402 CREW CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	238	714	1,981
950	TRUCK PICKUP 1/2 TON XL 404 CREW CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	238	714	1,981
950	TRUCK PICKUP 1/2 TON XL 404 CREW CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	256	739	2,117
950	TRUCK PICKUP 1/2 TON 402	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	187	532	1,363
950	TRUCK PICKUP 1/2 TON 402 EXT CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	212	575	1,396
950	TRUCK PICKUP 3/4 TON 404	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	200	601	1,404
950	TRUCK PICKUP 3/4 TON 404 EXT CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	209	721	1,604
950	TRUCK PICKUP 3/4 TON 404 XL CREW CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	254	752	2,119
950	TRUCK PICKUP 3/4 TON 404 EXT CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	249	732	2,049
950	SALT SPREADER BOX FOR TRUCK	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	158	554	1,319
950	SALT SPREADER FOR PICKUP	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	106	266	654
950	TRAILER RECEIVER BOLT & BALL	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	31	25	46
950	TRAILER TOW ARTICULATED CHD DUMP	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	187	532	1,363
950	TRUCK PLOW FOR DUMP	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	76	188	450
950	TRUCK DUMP 3 YARD	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	370	1,031	2,857
950	TRUCK DUMP 5 YARD NON COL	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	395	1,067	3,079
950	TRUCK DUMP 3 YARD COL	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	326	1,061	3,046
950	TRUCK DUMP 30-34 YARD COL	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	815	1,963	5,675
950	TRUCK 8' FLATBED DUMP	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	408	1,012	2,754
950	TRUCK STAKE 12'	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	388	806	2,081
950	TRUCK STAKE 12' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	486	1,019	2,585
950	TRUCK STAKE 18' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	750	1,117	3,088
950	TRUCK STAKE 20' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	775	1,118	3,089
950	TRUCK STAKE 22' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	777	1,118	3,084
950	TRUCK WATER 2000-2999 GAL NON-COL	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	472	1,411	3,184
950	TRUCK WATER 2000-2999 GAL COL	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	478	1,411	3,184
950	TRUCK WATER 4000-4999 GAL	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	778	1,184	3,137
950	WALMART TRAILER 400-700 GALLON	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	752	1,483	4,087
950	WALMART TRAILER 701-1000 GALLON	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	754	2,221	3,082
950	TRUCK WITH SERVICE BODY	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	406	1,150	2,464
950	VAN ECONOLINE	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	289	570	2,028
950	VAN ECONOLINE 1500 TON ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	117	1,014	3,146
950	VAN IS PASSENGER	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	324	955	2,016
950	ISOL CART ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	308	242	551
950	ISOL CART GAS	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	311	143	552
950	INDUSTRIAL ELECTRIC CART 4 WHEELS	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	245	483	1,046
950	INDUSTRIAL GAS CART 4 WHEELS	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	245	290	642
950	LTV 2WD GAS 2SEAT CANOPY	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	143	290	585
950	LTV 2WD GAS 4SEAT CANOPY	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	143	322	678
950	LTV 2WD GAS 4SEAT CANOPY	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	143	322	678
950	LTV 2WD GAS 4SEAT CANOPY	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	143	322	678
950	LTV 4WD GAS 2SEAT CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	185	351	782
950	LTV 4WD GAS 4SEAT CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	183	384	770
950	LTV 4WD GAS 4SEAT CANOPY	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	183	384	770
950	LTV 4WD GAS 4SEAT BORDS	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	183	391	783
950	LTV 4WD GAS 2SEAT CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	181	384	770
950	LTV 4WD DS. 4SEAT CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	206	429	868
950	LTV 4WD DS. 4SEAT BORDS	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	180	410	814
950	LTV 4WD DS. 2SEAT CAB	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	183	388	784
950	LTV 2WD BLOC 4SEAT CANOPY	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	183	339	754
950	LTV 2WD BLOC 2SEAT CANOPY	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	183	339	754
950	BUCKET TRUCK 4WD 34" 40" INSULATED	VARIOUS	VARIOUS	STD	1-19	\$160.89 Each						

Tab-F
Labor and Ancillary Services

Category of Equipment	Labor (Description)	Ancillary Services	Rental Rate(s)	Rate(s)	Additional Information
Agate Work Platforms	Applies to all Equipment Categories	Applies to all Equipment Categories	1 - 19	See below	See below
Air Compressors and Air Tools					
Air Handlers and Chillers					
Arrow Boards and Traffic Control					
Compaction Tampers, Rollers, Rammers					
Concrete & Masonry Tools					
Containment Products					
Dump Trucks					
Earthmoving Equipment Backhoe					
Earthmoving Equip. Dozer					
Earthmoving Equip. Excavators					
Earthmoving Equip. Mini Excavator					
Earthmoving Equip. Skid Steer Loader					
Earthmoving Equip. Track Loader					
Earthmoving Equip. Sweeper					
Earthmoving Equip. Tractors					
Earthmoving Equip. Trencher					
Earthmoving Equip. Wheel Loaders					
Forklifts & Material Handling					
Generators					
Hoists					
Lawn & Landscaping, Chippers, Brush Cutters					
Lawn & Landscaping, Other					
Light Towers					
Mobile Offices					
Pumps, Hoses and Accessories					
Pressure Washers					
Scaffolding					
Storage Containers					
Tractor Trucks					
Trucks, Fiac, P/wh, Stainless Steel					
Trenchers					
Trenchers, Boom and Shoring					
Vacuum Trucks					
Water Treatment, Filtration Systems					
Water Trucks, Trailers					
Welding					
WHEEL					
Monthly Rental rates will include consumable retail sales items to be quoted at the time of rental based on the quantities of the order.		Overtime Fees - After the rental has exceeded 8 hours in a day, or 40 hours in a week or 160 hours in a month, OT charges will apply.	1 - 19	1.5 times the standard rate for 40-80 hrs use and 2 times the standard rate for 81+ hrs use.	When applicable, overtime charges will be applied when run times exceed the standard allowable hours shown in column C
A refueling service charge will be applied to all equipment refueled less than full. The exact cost of the refueling service vary very depending on the rates being charged by the branch location on the date customer returns the equipment.		Delivery & Pick Up (each way)	1 - 19	\$140.00 + \$4.50 per mile thereafter	Standard delivery as stated in proposal. Additional delivery and pick up may apply in the event of mutually agreed upon exceptional freight charges at the time of order
		Service & Labor (hr - Ag, M - F)	1 - 19	\$188.00/hr	NOT TO EXCEED labor rates
		Service & Labor (hr - gg, M - F)	1 - 19	\$244.00/hr	NOT TO EXCEED labor rates
		Service & Labor (hr - 7a, holidays & Weekends)	1 - 19	\$326.52/hr	NOT TO EXCEED labor rates
Rental rates for all vehicles with an odometer (categories 950 - 966) are based on a 2000 mile per 28 day monthly billing cycle and a \$0.22 Per Mile charge. Mileage assessed when monthly meter exceeds the 2,000 mile allowance. Mileage \$2.00 charge for excess mileage, or to remove odor, smoke or vapor if required. Fee will be assessed if vehicle is not returned to originating location. Additional charges may also apply for the costs incurred by customers during the rental including vehicle recovery, tolls, parking and traffic violations. Please see the rental agreement for further information and details.		Maintenance, Repair and Service Parts - are additional costs and will be itemized on a Work Order	1 - 19	80% Markup. Freight for repair parts is 20% Markup.	United Rentals will offer a cost plus model for repair parts and related freight / handling charges.
					United Rentals will offer a cost plus model for repair parts and related freight / handling charges.

Tab-6
Labor and Ancillary Services

Aerial Boomlift & Scissor Lift Operator Recertification - Virtual	GR AMPRECERT_VC_EN	Virtual Classroom	2 hours + practice	3 years	\$199	\$179
Rackhoop Loader Operator Certification	GR_RL_RT_EN	Classroom	8 hours		\$238	\$213
Rackhoop Loader Operator Certification - Virtual	GR_RL_VC_EN	Virtual Classroom	8 hours + practice	3 years	\$239	\$215
Aerial Boomlift 30 Operator Certification	GR_30RM_RT_EN	Classroom	1.5 hours + practice	3 years	\$199	\$179
Aerial Boomlift 30 Operator Certification (Spanish)	GR_30RM_RT_ES	Classroom	1.5 hours + practice	3 years	\$199	\$179
Aerial Boomlift 30 Operator Certification (French)	GR_30RM_RT_FR	Classroom	1.5 hours + practice	3 years	\$199	\$179
Aerial Boomlift 30 Operator Certification - Virtual	GR_30RM_VC_EN	Virtual Classroom	1.5 hours + practice	3 years	\$199	\$179
Aerial Boomlift 30 Operator Certification - Virtual (Spanish)	GR_30RM_VC_FR	Virtual Classroom	1.5 hours + practice	3 years	\$199	\$179
Aerial Boomlift Operator Recertification	GR_BOOMRECERT_RT_EN	Classroom	1.5 hours + practice	3 years	\$148	\$134
Aerial Boomlift Operator Recertification (Spanish)	GR_BOOMRECERT_RT_ES	Classroom	1.5 hours + practice	3 years	\$148	\$134
Aerial Boomlift Operator Recertification (French)	GR_BOOMRECERT_RT_FR	Classroom	1.5 hours + practice	3 years	\$148	\$134
Bucket Truck Operator Certification	GR_BUCKET_RT_EN	Classroom	8 hours		\$199	\$179
Bucket Truck Operator Certification - Virtual	GR_BUCKET_VC_EN	Virtual Classroom	8 hours + practice	3 years	\$199	\$179
Counterbalance Forklift Operator Certification	GR_CB_RT_EN	Classroom	3 hours + practice	3 years	\$199	\$179
Counterbalance Forklift Operator Certification (Spanish)	GR_CB_RT_ES	Classroom	3 hours + practice	3 years	\$199	\$179
Counterbalance Forklift Operator Certification (French)	GR_CB_RT_FR	Classroom	3 hours + practice	3 years	\$199	\$179
Counterbalance Forklift Operator Certification - Virtual	GR_CB_VC_EN	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Counterbalance Forklift Operator Certification - Virtual (Spanish)	GR_CB_VC_FR	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Counterbalance Forklift Operator Recertification	GR_CBRECERT_RT_EN	Classroom	1.5 hours + practice	3 years	\$148	\$134
Counterbalance Forklift Operator Recertification (Spanish)	GR_CBRECERT_RT_ES	Classroom	1.5 hours + practice	3 years	\$148	\$134
Counterbalance Forklift Operator Recertification (French)	GR_CBRECERT_RT_FR	Classroom	1.5 hours + practice	3 years	\$148	\$134
Counterbalance & Rough Terrain Forklifts Operator Certification	GR_CMAT_RT_EN	Classroom	4 hours + practice	3 years	\$299	\$269
Counterbalance & Rough Terrain Forklifts Operator Certification (Spanish)	GR_CMAT_RT_ES	Classroom	4 hours + practice	3 years	\$299	\$269
Counterbalance & Rough Terrain Forklifts Operator Certification (French)	GR_CMAT_RT_FR	Classroom	4 hours + practice	3 years	\$299	\$269
Counterbalance & Rough Terrain Forklifts Operator Certification - Virtual	GR_CMAT_VC_EN	Virtual Classroom	4.5 hours + practice	3 years	\$299	\$269
Counterbalance & Rough Terrain Forklifts Operator Certification - Virtual (Spanish)	GR_CMAT_VC_FR	Virtual Classroom	4.5 hours + practice	3 years	\$299	\$269
Counterbalance & Rough Terrain Forklifts Operator Recertification	GR_CMATRECERT_RT_EN	Classroom	2 hours + practice	3 years	\$199	\$179
Counterbalance & Rough Terrain Forklifts Operator Recertification (Spanish)	GR_CMATRECERT_RT_ES	Classroom	2 hours + practice	3 years	\$199	\$179
Counterbalance & Rough Terrain Forklifts Operator Recertification (French)	GR_CMATRECERT_RT_FR	Classroom	2 hours + practice	3 years	\$199	\$179
Counterbalance & Rough Terrain Forklifts Operator Recertification - Virtual	GR_CMATRECERT_VC_EN	Virtual Classroom	2 hours + practice	3 years	\$199	\$179
Core 4 Operator Certification	GR_C0R4_RT_EN	Classroom	2 days	3 years	\$589	\$530
Core 4 Operator Certification (Spanish)	GR_C0R4_RT_ES	Classroom	2 days	3 years	\$589	\$530
Core 4 Operator Certification (French)	GR_C0R4_RT_FR	Classroom	2 days	3 years	\$589	\$530
Core 4 Operator Certification - Virtual	GR_C0R4_VC_EN	Virtual Classroom	2 days	3 years	\$589	\$530
Core 4 Operator Certification - Virtual (Spanish)	GR_C0R4_VC_FR	Virtual Classroom	2 days	3 years	\$589	\$530
Core 4 Operator Certification - Virtual (French)	GR_C0R4_VC_FR	Virtual Classroom	2 days	3 years	\$589	\$530
Certified Trainer - EndPump Loader	GR_CTTR_RT_EN	Classroom	1 day	15 years	\$1,499	\$1,349
Certified Trainer - End Equipment Group	GR_CTTRRT_VC_EN	Virtual Classroom	4 days	15 years	\$2,299	\$2,119
Certified Trainer - End Equipment Group - Virtual	GR_CTTRRT_VC_FR	Virtual Classroom	4 days	15 years	\$2,299	\$2,119
Certified Trainer - End Equipment Group - Virtual (Spanish)	GR_CTTRRT_VC_FR	Virtual Classroom	4 days	15 years	\$2,299	\$2,119
Excavator Operator Certification	GR_EX_RT_EN	Classroom	3 hours + practice	3 years	\$279	\$255
Excavator Operator Certification (Spanish)	GR_EX_RT_ES	Classroom	3 hours + practice	3 years	\$279	\$255
Excavator Operator Certification - Virtual	GR_EX_VC_EN	Virtual Classroom	3 hours + practice	3 years	\$279	\$255
Front End Loader Operator Certification	GR_FL_RT_EN	Classroom	3 hours + practice	3 years	\$239	\$215
Front End Loader Operator Certification (Spanish)	GR_FL_RT_ES	Classroom	3 hours + practice	3 years	\$239	\$215
Front End Loader Operator Certification - Virtual	GR_FL_VC_EN	Virtual Classroom	3 hours + practice	3 years	\$239	\$215
Fall Protection Authorized Standard - Full Day - USA	GR_FP_DAY_US_RT_EN	Classroom	8 hours	2 years	\$199	\$179
Fall Protection Authorized Standard - Full Day - USA (Spanish)	GR_FP_DAY_US_RT_ES	Classroom	8 hours	2 years	\$199	\$179
Fall Protection Authorized Standard - Full Day - USA (French)	GR_FP_DAY_US_RT_FR	Classroom	8 hours	2 years	\$199	\$179
Fall Protection Basic - Half Day - USA	GR_FP_HAU_US_RT_EN	Classroom	4 hours	2 years	\$149	\$134
Fall Protection Basic - Half Day - USA (Spanish)	GR_FP_HAU_US_RT_ES	Classroom	4 hours	2 years	\$149	\$134
Fall Protection Basic - Half Day - USA (French)	GR_FP_HAU_US_RT_FR	Classroom	4 hours	2 years	\$149	\$134
Fall Protection Awareness for Construction & General Industry	GR_PPANAWARCEC_RT_US_ES_EN	Online	4 hours	no expiration	\$99	\$89
Fall Protection Awareness for Equipment Operators - USA	GR_PPANAWARCEC_RT_US_FR_EN	Online	3.5 hours	no expiration	\$49	\$44
Forklift Operator Certification (Spanish)	GR_FL_RT_ES	Classroom	3 hours + practice	3 years	\$239	\$215
Material Handler Orientation	GR_MHO_RT_EN	Classroom	45 minutes		\$79	\$79
Narrow Aisle Forklift Operator Certification	GR_NA_RT_EN	Classroom	3 hours + practice	3 years	\$199	\$179
Narrow Aisle Forklift Operator Certification (Spanish)	GR_NA_RT_ES	Classroom	3 hours + practice	3 years	\$199	\$179
Narrow Aisle Forklift Operator Certification - Virtual	GR_NA_VC_EN	Virtual Classroom	3 hours + practice	3 years	\$199	\$179
Narrow Aisle Forklift Operator Recertification	GR_NARECERT_RT_EN	Classroom	4 hours + practice	3 years	\$149	\$134
Narrow Aisle Forklift Operator Recertification (Spanish)	GR_NARECERT_RT_ES	Classroom	4 hours + practice	3 years	\$149	\$134
Narrow Aisle Forklift Operator Recertification (French)	GR_NARECERT_RT_FR	Classroom	4 hours + practice	3 years	\$149	\$134
30 Narrow Tracked Boom Lift Operator Certification	GR_30NTRT_RT_EN	Classroom	4 hours + practice	3 years	\$199	\$179
OSHA 10-Hour	GR_OSHA10_RT_EN	Classroom	10 hours over 2.45 years		\$279	\$251
OSHA 10-Hour (Spanish)	GR_OSHA10_RT_ES	Classroom	10 hours over 2.45 years		\$279	\$251
OSHA 10-Hour - Virtual	GR_OSHA10_VC_EN	Virtual Classroom	10 hours over 2.45 years		\$279	\$251
OSHA 10-Hour - Virtual (Spanish)	GR_OSHA10_VC_FR	Virtual Classroom	10 hours over 2.45 years		\$279	\$251
OSHA 30-Hour - Virtual	GR_OSHA30_VC_EN	Virtual Classroom	30 hours over 4.5 years		\$519	\$482
OSHA 30-Hour - Virtual (Spanish)	GR_OSHA30_VC_FR	Virtual Classroom	30 hours over 4.5 years		\$519	\$482
3a Push Around Vertical Aerial Lift Operator Certification	GR_PAV_RT_EN	Classroom	4 hours + practice	3 years	\$199	\$179
3a Push Around Vertical Aerial Lift Operator Recertification	GR_PAVRECERT_RT_EN	Classroom	2.5 hours + practice	3 years	\$148	\$134
Powered Pallet Jack Operator Certification	GR_PPJACK_RT_EN	Classroom	2.5 hours + practice	3 years	\$199	\$179
Powered Pallet Jack Operator Certification - Virtual	GR_PPJACK_VC_EN	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Powered Pallet Jack Operator Certification - Virtual (Spanish)	GR_PPJACK_VC_FR	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Powered Pallet Jack Operator Certification - Virtual (French)	GR_PPJACK_VC_FR	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Rough Terrain Forklift Operator Certification (Spanish)	GR_RT_RT_ES	Classroom	3.5 hours + practice	3 years	\$199	\$179
Rough Terrain Forklift Operator Certification (French)	GR_RT_RT_FR	Classroom	3.5 hours + practice	3 years	\$199	\$179
Rough Terrain Forklift Operator Certification - Virtual	GR_RT_VC_EN	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Rough Terrain Forklift Operator Certification - Virtual (Spanish)	GR_RT_VC_FR	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Rough Terrain Forklift Operator Certification - Virtual (French)	GR_RT_VC_FR	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Rough Terrain Forklift Operator Recertification	GR_RTRCERT_RT_EN	Classroom	1.5 hours + practice	3 years	\$148	\$134
Rough Terrain Forklift Operator Recertification (Spanish)	GR_RTRCERT_RT_ES	Classroom	1.5 hours + practice	3 years	\$148	\$134
Rough Terrain Forklift Operator Recertification (French)	GR_RTRCERT_RT_FR	Classroom	1.5 hours + practice	3 years	\$148	\$134
Rough Terrain Forklift Operator Recertification - Virtual	GR_RTRCERT_VC_EN	Virtual Classroom	1.5 hours + practice	3 years	\$148	\$134
Scissor Lift Operator Certification - Virtual	GR_SLVCERT_VC_EN	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Scissor Lift Operator Certification - Virtual (Spanish)	GR_SLVCERT_VC_FR	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Scissor Lift Operator Certification - Virtual (French)	GR_SLVCERT_VC_FR	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Scissor Lift Operator Certification (Spanish)	GR_SL_RT_ES	Classroom	3 hours + practice	3 years	\$199	\$179
Scissor Lift Operator Certification (French)	GR_SL_RT_FR	Classroom	3 hours + practice	3 years	\$199	\$179
Scissor Lift Operator Certification - Virtual	GR_SL_VC_EN	Virtual Classroom	3 hours + practice	3 years	\$199	\$179
3a Push Around Vertical & 3a Aerial Scissor Lift Operator Certification	GR_3PAVRT_RT_EN	Classroom	4 hours + practice	3 years	\$299	\$289
3a Push Around Vertical & 3a Aerial Scissor Lift Operator Recertification	GR_3PAVRTRECERT_RT_EN	Classroom	4 hours + practice	3 years	\$199	\$179
Scissor Lift Operator Recertification	GR_SLRECERT_RT_EN	Classroom	1.5 hours + practice	3 years	\$148	\$134
Scissor Lift Operator Recertification (Spanish)	GR_SLRECERT_RT_ES	Classroom	1.5 hours + practice	3 years	\$148	\$134
Scissor Lift Operator Recertification (French)	GR_SLRECERT_RT_FR	Classroom	1.5 hours + practice	3 years	\$148	\$134
Old Steer Loader Operator Certification	GR_SLRT_RT_EN	Classroom	3 hours + practice	3 years	\$239	\$215
New Steer Loader Operator Certification (Spanish)	GR_SLRT_RT_ES	Classroom	3 hours + practice	3 years	\$239	\$215
Old Steer Loader Operator Certification (French)	GR_SLRT_RT_FR	Classroom	3 hours + practice	3 years	\$239	\$215
Old Steer Loader Operator Certification - Virtual	GR_SLRT_VC_EN	Virtual Classroom	3 hours + practice	3 years	\$239	\$215
United Academy Authorized Trainer - Boomlift	GR_TTT_UAAI_BOOML_RT_EN	Classroom	3 days	3 years	\$1,499	\$1,349
United Academy Authorized Trainer - Boomlift - Virtual	GR_TTT_UAAI_BOOML_VC_EN	Classroom	3 days	3 years	\$1,499	\$1,349
United Academy Authorized Trainer - Core 4	GR_TTT_UAAI_C0R4_RT_EN	Classroom	4 days	3 years	\$2,999	\$2,799
United Academy Authorized Trainer - Core 4 - Virtual	GR_TTT_UAAI_C0R4_VC_EN	Virtual Classroom	4 days	3 years	\$2,999	\$2,799
United Academy Authorized Trainer - Excavator	GR_TTT_UAAI_EXCAVATOR_RT_EN	Classroom	3 days	3 years	\$1,499	\$1,349
United Academy Authorized Trainer - Excavator - Virtual	GR_TTT_UAAI_EXCAVATOR_VC_EN	Virtual Classroom	3 days	3 years	\$1,499	\$1,349
United Academy Authorized Trainer - Counterbalance Forklift	GR_TTT_UAAI_CB_FL_RT_EN	Classroom	3 days	3 years	\$1,499	\$1,349

Tab-F
Labor and Ancillary Services

United Academy Authorized Trainer - Counterbalance Forklift - Virtual	GA_TTT_UAAI_FORK_ES_VC_EN	Virtual Classroom	3 days	3 years	\$1,489	\$1,349			
United Academy Authorized Trainer - Rough Terrain & Counterbalance Forklift	GA_TTT_UAAI_FORK_COMBO_RT_EN	Classroom	3 days	3 years	\$1,799	\$1,619			
United Academy Authorized Trainer - Rough Terrain & Counterbalance Forklift - Virtual	GA_TTT_UAAI_FORK_COMBO_VC_EN	Virtual Classroom	3 days	3 years	\$1,799	\$1,619			
United Academy Authorized Trainer - Rough Terrain Forklift	GA_TTT_UAAI_FORK_RT_ILT_EN	Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Rough Terrain Forklift - Virtual	GA_TTT_UAAI_FORK_RT_VC_EN	Virtual Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Boom & Scissor Lift	GA_TTT_UAAI_MEWP_COMBO_ILT_EN	Classroom	3 days	3 years	\$1,799	\$1,619			
United Academy Authorized Trainer - Boom & Scissor Lift - Virtual	GA_TTT_UAAI_MEWP_COMBO_VC_EN	Virtual Classroom	3 days	3 years	\$1,799	\$1,619			
United Academy Authorized Trainer - Power Pallet Jack	GA_TTT_UAAI_PPJACK_ILT_EN	Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Power Pallet Jack - Virtual	GA_TTT_UAAI_PPJACK_VC_EN	Virtual Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer Recertification	GA_TTT_UAAI_RECERT_VC_EN	Virtual Classroom	8 hours	3 years	\$649	\$594			
United Academy Authorized Trainer - Scissor	GA_TTT_UAAI_SCISSOR_ILT_EN	Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Scissor - Virtual	GA_TTT_UAAI_SCISSOR_VC_EN	Virtual Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Skid Steer	GA_TTT_UAAI_SKIDSTEER_ILT_EN	Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Skid Steer - Virtual	GA_TTT_UAAI_SKIDSTEER_VC_EN	Virtual Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Warehouse Forklift	GA_TTT_UAAI_WHFORK_ILT_EN	Classroom	3 days	3 years	\$1,799	\$1,619			
United Academy Authorized Trainer - Warehouse Forklift - Virtual	GA_TTT_UAAI_WHFORK_VC_EN	Virtual Classroom	3 days	3 years	\$1,799	\$1,619			
Utility Vehicle Operator Certification	GA_UV_ILT_EN	Classroom	3 hours + practice	3 years	\$149	\$134			
Utility Vehicle Operator Certification (Spanish)	GA_UV_ILT_ES	Classroom	3 hours + practice	3 years	\$149	\$134			
Warehouse Forklift Operator Certification	GA_WAREHOUSE_ILT_EN	Classroom	4 hours + practice	3 years	\$249	\$224			
Warehouse Forklift Operator Certification - Virtual	GA_WAREHOUSE_VC_EN	Virtual Classroom	4 hours + practice	3 years	\$249	\$224			
Warehouse Forklift Classroom Recertification	GA_WAREHOUSECERT_ILT_EN	Classroom	4 hours + practice	3 years	\$199	\$179			
Warehouse Forklift Operator Recertification - Virtual	GA_WAREHOUSECERT_VC_EN	Virtual Classroom	4 hours + practice	3 years	\$199	\$179			
Transportation of Dangerous Goods	TCOM_TDG_ILT_EN	Online	60 minutes	3 years	\$33	\$32			
Transportation of Dangerous Goods (French)	TCOM_TDG_ILT_FR	Online	60 minutes	3 years	\$33	\$32			
WHIMS	TCOM_WHIMS_ILT_EN	Online	30 minutes	3 years	\$35	\$32			
WHIMS (Spanish)	TCOM_WHIMS_ILT_ES	Online	30 minutes	3 years	\$35	\$32			
WEPDS for Managers - USA - Learning	WFAI_WEPDSMGR_ILT_EN	Online	4 hours	3 years	\$99	\$89			
Fundamentals of Slings and Rigging Equipment	FTI_150_ILT_EN	Online	4 hours	no expiration	\$95	\$86			
Signaling for Mobile & Overhead Cranes	FTI_151_ILT_EN	Online	4 hours	no expiration	\$95	\$86			
Basic Rigging & Inspection Online	FTI_152_ILT_EN	Online	8 hours	no expiration	\$145	\$131			
Advanced Rigging	FTI_153_ILT_EN	Online	14.5 hours	no expiration	\$141	\$131			
Basic Entertainment Rigging	FTI_154_ILT_EN	Online	7 hours	no expiration	\$140	\$131			
Advanced Rigging for General Industry	FTI_155_ILT_EN	Online	48 minutes	no expiration	\$29	\$26			
Basic First Aid	SM_002_ILT_EN	Online	30 minutes	no expiration	\$23	\$23			
Basic First Aid (Spanish)	SM_002_ILT_ES	Online	30 minutes	no expiration	\$23	\$23			
Construction New Hire Safety Orientation	SM_003_ILT_EN	Online	40 minutes	no expiration	\$35	\$32			
Construction New Hire Safety Orientation (Spanish)	SM_003_ILT_ES	Online	40 minutes	no expiration	\$35	\$32			
Domestic Safety	SM_004_ILT_EN	Online	25 minutes	no expiration	\$25	\$23			
Electrical Safety - General Awareness	SM_005_ILT_EN	Online	25 minutes	no expiration	\$25	\$23			
Emergency Action Plan	SM_006_ILT_EN	Online	10 minutes	no expiration	\$25	\$23			
Fire Safety	SM_007_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Fatigue Management	SM_008_ILT_EN	Online	25 minutes	no expiration	\$25	\$23			
Fire Prevention	SM_009_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Fire Prevention (Spanish)	SM_009_ILT_ES	Online	20 minutes	no expiration	\$25	\$23			
Fire Resistant Clothing	SM_010_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Fit for Duty - Employee	SM_011_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Fit for Duty - Supervisor	SM_012_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Diversity Awareness	SM_013_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Food Safety	SM_014_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Hazardous Waste Operations	SM_015_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Hearing Protection and Conservation	SM_017_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Hearing Protection and Conservation (Spanish)	SM_017_ILT_ES	Online	20 minutes	no expiration	\$25	\$23			
Heat Stress	SM_018_ILT_EN	Online	25 minutes	no expiration	\$25	\$23			
Heat Stress (Spanish)	SM_018_ILT_ES	Online	25 minutes	no expiration	\$25	\$23			
Ladder Safety	SM_019_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Ladder Safety (Spanish)	SM_019_ILT_ES	Online	15 minutes	no expiration	\$25	\$23			
Lift Safety	SM_020_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Lockout/Tagout	SM_021_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Lockout/Tagout (Spanish)	SM_021_ILT_ES	Online	20 minutes	no expiration	\$25	\$23			
Personal Protective Equipment (PPE) Awareness	SM_022_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Personal Protective Equipment (Spanish)	SM_022_ILT_ES	Online	30 minutes	no expiration	\$25	\$23			
Power Tools Safety	SM_023_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Regulatory Process Awareness	SM_024_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Rigging, Scaffolding, and Barricades	SM_025_ILT_EN	Online	45 minutes	no expiration	\$29	\$26			
Scaffolding Safety	SM_026_ILT_EN	Online	45 minutes	no expiration	\$29	\$26			
Slips Safety (Spanish)	SM_027_ILT_ES	Online	30 minutes	no expiration	\$25	\$23			
Multiple Slips Safety Awareness	SM_028_ILT_EN	Online	10 minutes	no expiration	\$10	\$10			
Hydrogen Sulfide Safety Awareness (Spanish)	SM_029_ILT_ES	Online	10 minutes	no expiration	\$10	\$10			
Slips, Trips, and Falls	SM_030_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Slips, Trips, and Falls (Spanish)	SM_030_ILT_ES	Online	30 minutes	no expiration	\$25	\$23			
Spill Prevention, Control, and Countermeasures	SM_031_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Working Safety	SM_032_ILT_EN	Online	45 minutes	no expiration	\$29	\$26			
Working Safety (Spanish)	SM_032_ILT_ES	Online	45 minutes	no expiration	\$29	\$26			
Work Zone Flagging Safety	SM_033_ILT_EN	Online	45 minutes	no expiration	\$29	\$26			
Bloodborne Pathogens Procedures	SM_034_ILT_EN	Online	30 minutes	no expiration	\$29	\$26			
Bloodborne Pathogens Procedures (Spanish)	SM_034_ILT_ES	Online	30 minutes	no expiration	\$29	\$26			
Compressed Gas Procedures	SM_035_ILT_EN	Online	30 minutes	no expiration	\$29	\$26			
Emergency Evacuation Procedures	SM_036_ILT_EN	Online	30 minutes	no expiration	\$29	\$26			
Emergency Plan and Evacuation Procedures	SM_037_ILT_EN	Online	15 minutes	no expiration	\$15	\$13			
Hand and Finger Injury Prevention	SM_038_ILT_EN	Online	15 minutes	no expiration	\$15	\$13			
Hazard Communications Awareness (HazCom)	SM_039_ILT_EN	Online	45 minutes	no expiration	\$35	\$30			
Material Handling and Storage Procedures	SM_040_ILT_EN	Online	30 minutes	no expiration	\$29	\$26			
Transportation Procedures for HAZMAT Transporters	SM_041_ILT_EN	Online	30 minutes	no expiration	\$29	\$26			
Workplace Violence Control Procedures	SM_042_ILT_EN	Online	25 minutes	no expiration	\$29	\$26			
3D Boom Lift Operator Certification - Blended	SM_180COM_ILT_EN	Blended	4 hours + practice	3 years	\$199	\$179			
Aerial Boomlift & Scissor Lift Operator Certification - Blended	SM_181_ILT_EN	Blended	4.5 hours + practice	3 years	\$299	\$269			
Aerial Boomlift & Scissor Lift Operator Certification - Blended (French)	SM_181_ILT_FR	Blended	4.5 hours + practice	3 years	\$299	\$269			
Aerial Boomlift & Scissor Lift Operator Recertification - Blended	SM_182_ILT_EN	Blended	3 hours + practice	3 years	\$199	\$179			
Aerial Boomlift & Scissor Lift Operator Recertification - Blended (Spanish)	SM_182_ILT_ES	Blended	2 hours + practice	3 years	\$199	\$179			
Aerial Boomlift & Scissor Lift Operator Certification - Blended (Spanish)	SM_183_ILT_ES	Blended	2 hours + practice	3 years	\$199	\$179			
Backhoe Loader Operator Certification - Blended	SM_184_ILT_EN	Blended	5 hours + practice	3 years	\$279	\$254			
Backhoe Loader Operator Certification - Blended (Spanish)	SM_184_ILT_ES	Blended	5 hours + practice	3 years	\$279	\$254			
Backhoe Loader Operator Certification - Blended (French)	SM_184_ILT_FR	Blended	5 hours + practice	3 years	\$279	\$254			
Aerial Boomlift 3D Operator Certification - Blended	SM_185_ILT_EN	Blended	1 hour + practice	3 years	\$149	\$134			
Aerial Boomlift 3D Operator Certification - Blended	SM_186_ILT_EN	Blended	4 hours + practice	3 years	\$199	\$179			
Aerial Boomlift 3D Operator Certification - Blended (Spanish)	SM_186_ILT_ES	Blended	4 hours + practice	3 years	\$199	\$179			
Aerial Boomlift 3D Operator Certification - Blended (French)	SM_186_ILT_FR	Blended	4 hours + practice	3 years	\$199	\$179			
Counterbalance Forklift Operator Certification - Blended	SM_187_ILT_EN	Blended	4 hours + practice	3 years	\$199	\$179			
Counterbalance Forklift Operator Certification - Blended (Spanish)	SM_187_ILT_ES	Blended	4 hours + practice	3 years	\$199	\$179			
Counterbalance Forklift Operator Certification - Blended (French)	SM_187_ILT_FR	Blended	4 hours + practice	3 years	\$199	\$179			
Counterbalance Forklift Operator Recertification - Blended	SM_188_ILT_EN	Blended	2.5 hours + practice	3 years	\$149	\$134			
Counterbalance & Rough Terrain Forklifts Operator Certification - Blended	SM_189_ILT_EN	Blended	3.5 hours + practice	3 years	\$299	\$269			
Counterbalance & Rough Terrain Forklifts Operator Certification - Blended (Spanish)	SM_189_ILT_ES	Blended	2 hours + practice	3 years	\$299	\$269			
Counterbalance & Rough Terrain Forklifts Operator Certification - Blended (French)	SM_189_ILT_FR	Blended	3.5 hours + practice	3 years	\$299	\$269			
Excavator Operator Certification - Blended	SM_190_ILT_EN	Blended	5 hours + practice	3 years	\$399	\$364			
Excavator Operator Certification - Blended (Spanish)	SM_190_ILT_ES	Blended	5 hours + practice	3 years	\$399	\$364			

You are viewing this page over a secure connection. [Click here for more information.](#)

West Virginia Secretary of State — Online Data Services

Business and Licensing

[Online Data Services Help](#)

Business Organization Detail

NOTICE: The West Virginia Secretary of State's Office makes every reasonable effort to ensure the accuracy of information. However, we make no representation or warranty as to the correctness or completeness of the information. If information is missing from this page, it is not in the The West Virginia Secretary of State's database.

UNITED RENTALS (NORTH AMERICA), INC.

Organization Information								
Org Type	Effective Date	Established Date	Filing Date	Charter	Class	Sec Type	Termination Date	Termination Reason
C Corporation	7/16/2012		7/16/2012	Foreign	Profit			

Organization Information			
Business Purpose	8113 - Other Services (except Public Administration) - Repair and Maintenance - Commercial and Industrial Machinery and Equipment (excl Auto and Elec) Repair and Maintenance		Capital Stock
Charter County			Control Number 89VVA
Charter State	DE		Excess Acres
At Will Term			Member Managed
At Will Term Years			Par Value
Authorized Shares			Young Entrepreneur Not Specified

Addresses	
Type	Address
Local Office Address	209 WEST WASHINGTON STREET CHARLESTON, WV, 25302
Mailing Address	100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902 USA
Notice of Process Address	CORPORATION SERVICE COMPANY 209 WEST WASHINGTON STREET CHARLESTON, WV, 25302
Principal Office Address	100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902 USA
Type	Address

Officers	
Type	Name/Address
Director	MATTHEW J FLANNERY 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902
Director	JOLI LYN GROSS 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902
President	MATTHEW J FLANNERY 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902
Secretary	JOLI LYN GROSS 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902
Treasurer	IRENE MOSHOUIS 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902
Vice-President	WILLIAM TED GRACE - CFO 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902
Type	Name/Address

DBA			
DBA Name	Description	Effective Date	Termination Date
RELIABLE ONSITE SERVICES	TRADENAME	9/5/2017	
URNA UNITED RENTALS (NORTH AMERICA), INC.	FORCED DBA	7/16/2012	2/19/2015
DBA Name	Description	Effective Date	Termination Date

Mergers				
Merger Date	Merged	Merged State	Survived	Survived State
4/2/2019	BAKERCORP	DE	UNITED RENTALS (NORTH AMERICA), INC.	DE
4/10/2019	BLUELINE RENTAL, LLC	DE	UNITED RENTALS (NORTH AMERICA), INC.	DE
Merger Date	Merged	Merged State	Survived	Survived State

Date	Amendment
4/10/2019	MERGER: MERGING BLUELINE RENTAL, LLC, A QUALIFIED DE LIMITED LIABILITY COMPANY WITH AND INTO UNITED RENTALS (NORTH AMERICA), INC., A QUALIFIED DE CORPORATION, THE SURVIVOR
4/9/2019	MERGER: MERGING BAKERCORP, A QUALIFIED DE CORPORATION WITH AND INTO UNITED RENTALS (NORTH AMERICA), INC., A QUALIFIED DE CORPORATION, THE SURVIVOR
Date	Amendment

Annual Reports	
Filed For	
2023	
2022	



Search

All Words e.g. 1606N020Q02



Please Sign In. You must sign in to your SAM.gov account to search Entities and the Disaster Response Registry.

Sign In

Select Domain
Entity Information



All Entity Information

Entities

Disaster Response Registry

Exclusions

Filter By

Keyword Search

For more information on how to use our keyword search, visit our [help guide](#)

- Any Words ⓘ
- All Words ⓘ
- Exact Phrase ⓘ

e.g. 123456789, Smith Corp

"United Rentals (North America), Inc." X

Entity

Location

Entity Status

- Active
- Inactive
- ID Assigned

Reset



No matches found

We couldn't find a match for your search criteria.
Please try another search or go back to previous results.

Go Back



Feedback

Our Website

[About This Site](#)
[Our Community](#)
[Release Notes](#)
[System Alerts](#)

Policies

[Privacy Policy](#)
[Disclaimers](#)
[Freedom of Information Act](#)
[Accessibility](#)

Our Partners

[Acquisition.gov](#)
[USASpending.gov](#)
[Grants.gov](#)
[More Partners](#)

Customer Service

[Help](#)
[Check Registration](#)
[Federal Service Desk](#)
[External Resources](#)
[Contact](#)



COMPLIANCE VERIFICATION CHECKLIST FOR REQUISITION SUBMISSION

<i>Purchasing Division Use:</i> Buyer: <u>02</u> Date: <u>2/13/2024</u> Solicitation No. <u>W#3</u>	Agency: WV Purchasing Division Procurement Officer Submitting Requisition: Mark Atkins Requisition No. CO#3 CMA EQRENT22A PF No.: 967650
---	---

This checklist **MUST** be completed by a state agency's designated procurement officer and submitted with the Purchase Requisition to the Purchasing Division. The purpose of the checklist is to verify that an agency procurement officer has obtained and included required documentation necessary for the Purchasing Division to process the requisition without future processing disruptions. At the agency's preference, the agency **MUST** either submit the checklist by attaching it to the requisition's Header **OR** by placing it in the requisition's Procurement Folder.

FOR ALL SOLICITATION TYPES:

	Compliance Check Type	Required	Provided, if Required	Not Required	Purch. Div. Confirmation
1	Specifications and Pricing Page included	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
2	Use of correct specification template	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
3	Use of correct requisition type [CRQS → CCT or CPO] or [CRQM → CMA]	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
4	Use of most current terms and conditions www.state.wv.us/admin/purchase/TCP.pdf	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
5	Maximum budgeted amount in wvOASIS	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
6	Suggested vendors in wvOASIS	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
7	Capitol Building Commission pre-approval	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
8	Financing (Governor's Office) pre-approval	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
9	Fleet Management Division pre-approval	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

