



The following documentation is an electronically-submitted vendor response to an advertised solicitation from the *West Virginia Purchasing Bulletin* within the Vendor Self-Service portal at wvOASIS.gov. As part of the State of West Virginia's procurement process, and to maintain the transparency of the bid-opening process, this documentation submitted online is publicly posted by the West Virginia Purchasing Division at WVPurchasing.gov with any other vendor responses to this solicitation submitted to the Purchasing Division in hard copy format.

Header @ 1 List View

General Information Contact Default Values Discount Document Information Clarification Request

Procurement Folder: 1616324	SO Doc Code: CEOI
Procurement Type: Central Purchase Order	SO Dept: 0603
Vendor ID: 000000229419	SO Doc ID: ADJ2500000021
Legal Name: MILLER ENGINEERING INC	Published Date: 3/31/25
Alias/DBA:	Close Date: 4/14/25
Total Bid: \$0.00	Close Time: 13:30
Response Date: 04/11/2025	Status: Closed
Response Time: 7:48	Solicitation Description: MCA South Heated Storage Upgrades-Design EOI
Responded By User ID: MillerEngineer1	Total of Header Attachments: 1
First Name: Travis	Total of All Attachments: 1
Last Name: Taylor	
Email: ttaylor@millereng.net	
Phone: 304-291-2234	



Department of Administration
 Purchasing Division
 2019 Washington Street East
 Post Office Box 50130
 Charleston, WV 25305-0130

**State of West Virginia
 Solicitation Response**

Proc Folder: 1616324
Solicitation Description: MCA South Heated Storage Upgrades-Design EOI
Proc Type: Central Purchase Order

Solicitation Closes	Solicitation Response	Version
2025-04-14 13:30	SR 0603 ESR04112500000006146	1

VENDOR
 000000229419
 MILLER ENGINEERING INC

Solicitation Number: CEOI 0603 ADJ2500000021
Total Bid: 0
Response Date: 2025-04-11
Response Time: 07:48:02
Comments:

FOR INFORMATION CONTACT THE BUYER
 David H Pauline
 304-558-0067
 david.h.pauline@wv.gov

Vendor Signature X **FEIN#** **DATE**

All offers subject to all terms and conditions contained in this solicitation

Line	Comm Ln Desc	Qty	Unit Issue	Unit Price	Ln Total Or Contract Amount
1	MCA South Heated Storage Upgrades- Design EOI				0.00

Comm Code	Manufacturer	Specification	Model #
81101508			

Commodity Line Comments:

Extended Description:

Provide professional architectural and engineering design services per the attached documentation.



Expression of Interest
Mountaineer ChalleNGe Academy South Heated
Storage Upgrades
Montgomery, WV
CEOI ADJ2500000021
11 April 2025



Department of Administration
Purchasing Division
2019 Washington Street East
Charleston, WV 25305-0130

Table of Contents

A Letter from Our Owner

TAB 1:	Firm Qualifications Miller Engineering, Inc. Firm Profile Craig Miller, PE Travis Taylor, PE Tyler Trump Jack Jamison Montum Architecture Firm Profile Tom Pritts, AIA Jordyn Henigin Arrow Engineering Firm Profile Certifications and Degrees Applicable to This Project
TAB 2:	Project Organization Staffing Plan Organization Chart
TAB 3:	Experience Pro-Performance ChalleNGe Academy South Maclin Hall USPFO Buckhannon Restroom Renovations Camp Dawson FMS4 Fire Protection North Elementary & Suncrest Middle Gymnasium HVAC Bridgeport FWAATS Restroom Renovations Mineral County Facility Renovations & Additions Short Gap VFD Similar Projects Budget Delivery History Similar Projects Deadline Delivery History References
TAB 4:	Methodology Project Approach & Methodology
TAB 5:	Project Forms Signed EOI Forms

The Miller Engineering Difference



We are very pleased to submit our response for the Mountaineer Challenge Academy South Heated Storage Upgrades. We have elected to submit as prime due to MEI's past history working with the WVANG as a prime consultant. MEI has operated in this role many times before, including renovations to restrooms and locker rooms at FWAATS Bridgeport and USPFO Buckhannon. We are currently the prime consultants for the Mountaineer Challenge Academy South Kitchen HVAC project currently in the bidding process in addition to Camp Dawson FMS4 Renovations and HVAC renovations to the Child Development Center. We have also served as the prime consultant on many other projects for various clients and state agencies.

We're not your typical MEP firm; we ensure our designs meet very specific, time-tested criteria, including but not limited to being constructible, operable, and maintainable. We want to set up our clients to be self-sufficient, but we work to be available every step of the way.

Every project we do has a particular set of standards which we must apply, and this is no exception. We see our diversity of previous work as an advantage as we do not use "cookie cutter" design or presume we have all the answers when we start.

Our hands-on staff takes great pride in their construction and operations backgrounds, which help us visualize the project as it would be built instead of just lines on paper. We don't sit clients down and lecture to them about what they're going to get; we listen to them so we can strive to deliver exactly what they want and need. It costs too much time and money (for both our clients and us) to not deliver exceptional service every single time, and we work tirelessly to keep projects on time and on budget. We're proud to say that our change order percentage over the last 10 years is less than 0.1%, and that's not just a statistic; it's a proclamation of our commitment and determination to make sure things are done right the first time, every time.

While MEI's portfolio covers all types of construction, the majority of our projects are focused on renovations. The aforementioned renovations to FWAATS, USPFO, and FMS4 include changes to floorplans, HVAC, electrical, plumbing, and fire protection systems. The projects were designed to allow the WVANG to continue operations at the facilities with minimal interruptions. Montum Architecture will provide architectural services on this project with MEI. MEI and Montum have delivered several successful projects for the WVANG including the FMS4 Fire Protection, USPFO, FWAATS, Child Development Center, and Challenge Academy Maclin Hall HVAC projects in addition to renovation projects for other various state agencies. If structural engineering services are necessary, MEI will use Arrow Engineering, who MEI has used with past and current WVANG projects for structural engineering.

We encourage you to contact any of our references to gauge our level of commitment, not only through design but continuing through construction administration, and beyond the warranty period.

I would like to personally thank you for affording Miller Engineering the opportunity to propose on for the Mountaineer ChalleNGe Academy South Heated Storage Upgrades project and we look forward to the chance to discuss the project in an interview.

Best Regards and Good Luck on the Project,

A handwritten signature in blue ink, appearing to read 'Craig Miller', with a long horizontal line extending to the right.

Craig Miller, PE
President/Owner
Miller Engineering, Inc.



TAB 1 –FIRM QUALIFICATIONS





Firm Profile

MILLER ENGINEERING is a solely held (S) corporation owned by Craig Miller PE, President. The corporation maintains a Certificate of Authority with the WV State PE Board and has carried professional liability insurance since its inception. Neither the firm nor its professional engineers have ever faced disciplinary action in any form from the states in which they are registered.

Our engineered solutions involve a detailed assessment process: investigation, observation, communication with stakeholders, system analysis, building modeling and engagement from our entire team. We approach each and every project with this process and the guiding principle that buildings are designed to be livable and function in their intended purpose.

*Over the past 14 years Miller Engineering, Inc. (MEI) has engineered solutions for over \$23.2M in MEP system upgrades, repairs and renovations for projects of all scopes and sizes, with clients ranging from private owners to local and state governments. With a strict attention to detail and commitment to delivering a job done well and done right the first time, every time, **MEI has accumulated a change order percentage of less than 0.1% over the past 8 years.***

Our team has unique skill-sets regarding engineered renovation solutions. Each member of the team has hands-on mechanical system experience including installation, construction, design and maintenance.

*Miller Engineering takes pride in being **different by design**, and that difference shines through in all phases of our work and continued relationships with our clients.*

- Experienced and Licensed Professional Engineers
- Quality, Value-Engineered Project Delivery
- Qualified Construction Representative on Staff
 - LEED-AP Certified
- Below Industry Change Order Status
 - Building Information Modeling
 - Emergency Facility Response

Engineering Design and Consultation

- Mechanical
- Electrical
- Plumbing
- HVAC Design
- Renovation
- New Construction
- Building Information Modeling

Aquatic Facility Design

- Public Pools & Areas
- ADA Compliance
- Indoor & Outdoor (air flow)
- Chlorination/Filtration

Construction Administration

- Maintenance/Facility Improvement Plans
- Contract Administration
- Code Observation

Communication System

- Intercomm & Public
- AddressVoice/Data/CATV
- Urgent Response

Energy

- Power Supply (main & backup)
- Green & Renewable Consulting
- Systems Utilization & Upgrades
- Sustainable Solutions

Facility Utilization

- Systems Assessment & Solutions
- Adaptive Re-use
- Planning/Life-Cycle Control
- Engineered Replacement

Life Safety Inspection/Design

- Fire Protection & Alarm Systems
- Access Control
- Fire & Electrical Investigation

Industry Experience

- Education
- Local & State Government
- Commercial Development
- Healthcare





B. Craig Miller, PE

Craig founded Miller Engineering in 2003, and serves as President and Principal Engineer. He has more than 20 years experience in design, specification, operations and project management. During his employment with WVU, Craig was directly involved with approximately \$130 million in new capital construction. His experience with a wide range of projects including HVAC, electrical, plumbing, infrastructure upgrades, building automation, energy efficiency and maintenance/renovation, among others, allows him to serve in multiple capacities within a given project. Craig will serve as the “Relationship

Manager” for Miller Engineering as the main communication interface between the Owner, the design team, contractors and end users.

Project Role: Relationship Manager – Primary Point of Contact

- *Engineer in Responsible Charge*
- *Design and Project Management of Mechanical, Electrical, Plumbing Projects*
- *Concept and Construction Design*
- *Business Operations and Financial Management Oversight*
- *Quality Assurance and Control*

Professional Project Highlights

- Morgantown High School Area 4 HVAC Renovations
- WVU Life Sciences Building and Student Recreation Center – Owner’s Engineer
- WVANG Bridgeport FWAATS Restroom Renovations
- ChalleNGe Academy Maclin Hall Make Up Air Unit Replacement
- Advanced Surgical Hospital
- Camp Dawson FMS4 Fire Protection
- Chief Logan Lodge HVAC Renovations
- WVANG Child Development Center HVAC Upgrades

Professional History

2003- Present	Miller Engineering, Inc.	President, Relationship Manager
2002-2003	Casto Technical Services	Existing Building Services Staff Engineer
2001-2002	Uniontown Hospital	Supervisor of Engineering
1995-2001	West Virginia University	Staff Engineer
1990-1995	BOPARC	Caretaker – Krepps Park
1983-1988	University of Charleston	Electrician/HVAC Mechanic

Education

1995	West Virginia University	BS- Mechanical Engineering
1988	University of Charleston	BA- Mass Communications

Licenses and Certifications

- Professional Engineer (West Virginia, Pennsylvania, Maryland, and Ohio)
- Licensed Master Plumber
- LEED-AP Certified



Travis Taylor, PE

Experience in project management facilitates Travis’s ability to create and design constructible projects. Prior to joining the Miller Engineering team he was directly responsible for managing \$10 million in electrical construction budgets. His experiences encompass both new construction and renovation. Travis maintains professional competencies by attending seminars and continuing education classes. These include local ASHRAE classes in addition to classes on electrical systems, and also steam systems through Shippenburg Pump Company. As lead engineer he provides HVAC, mechanical, plumbing, and electrical design solutions and services for our clients. In addition, he is part of our team’s complete assessment process in both planning and MEP design through construction administration.

Project Role: Lead MEP Engineer

- *Design of Mechanical, Electrical, and Plumbing Systems*
- *Building Information Modeling - Revit*
- *Constructible Materials Evaluation*
- *Site Evaluation and Mechanical System Review*
- *Submittal and RFP Review*
- *RFI Coordination, Review, and Response*
- *Construction Observation*

Professional Project Highlights

- WVANG Bridgeport FWAATS Restroom Renovations
- WVANG USPFO Buckhannon Restroom Renovations
- Camp Dawson FMS4 Fire Protection
- WVANG Jackson County AFRC Canopy
- WV State Building 25 (Piping, HVAC, Lighting)
- Mineral County Commission Facility Additions & Renovations
- Blackwater Falls Lodge Renovations
- WVANG Child Development Center HVAC Upgrades
- Pipestem Lodge McKeever Lodge HVAC Piping Replacement

Professional History

2011-Present	Miller Engineering, Inc.	Staff Engineer
2006-2011	Tri-County Electric, Co.	Project Manager
2006-2006	Schlumberger	Field Engineer Trainee - MWD

Education

2006 West Virginia University, BS – Mechanical Engineering

Licenses and Certifications

- Professional Engineer - State of West Virginia, Maryland
- OSHA 10-hour Course: Construction Safety & Health



Tyler Trump

Tyler joined Miller Engineering in August 2022. A recent graduate of West Virginia University, he has been eager to learn the means and methods of MEP consulting. Tyler assists the MEP design team with design calculations and is rapidly learning design software such as Autodesk REVIT and Hourly Analysis Program by Carrier. He is also learning construction administrations along with building, electrical, and plumbing codes and standards. Tyler is currently preparing to take the Fundamentals of Engineering Exam.

Project Role: Junior Engineer

- *Design Calculations*
- *Drafting of MEP Systems*
- *Assist with Construction Administration*

Professional Project Highlights

- Cass Scenic Railroad State Park Campground
- Lost River Campground
- WVANG Child Development Center HVAC Upgrades
- USPFO Buckhannon Restroom Renovations
- WV Building 25 Lighting Upgrades
- Ronald McDonald House Morgantown Addition & Renovations
- McKeever Lodge Boiler Replacement
- Chief Logan Lodge HVAC Renovations
- Challenge Academy Maclin Hall Make Up Air Unit Replacement

Professional History

2022- Present Miller Engineering, Inc. MEP Designer

Education

2022 West Virginia University, BS - Mechanical Engineering

Licenses and Certifications

Staff – Qualifications and Experience



Jack Jamison

Jack brings 20 years as an electrical/building inspector and over 25 years of experience in the commercial electrical construction industry. His knowledge and experience are valuable resources to Miller’s complete assessment process.

Project Role: Master Code Official

- *Facility Review, Code Research, Field Observations, Issue Resolutions, and Project Evaluation*

Professional History

2010- Present	Miller Engineering, Inc.	Code and Construction Specialist
1999-2010	Megco Inspections	Chief Inspector
1972-1998	Jamison Electrical Construction	Master Electrician

Education

1971 Fairmont State College, BS-Engineering Technology-Electronics

Licenses and Certifications

- Master Code Professional, IAEI Master Electrical Inspector, Class C Electrical Inspector – WV, PA, MD, & OH
- ICC Commercial Building, Building Plans, Commercial Plumbing, Residential Energy, and Accessibility Inspector/Examiner
- WV Master Electricians License
- NCPCCI-2B, 2C, 4B, 4C: Electrical & Mechanical General/Plan Review
- OSHA 30 Hour Course: General Industry
- NFPA Code Making Panel 14 – NEC 2014 Edition

Montum Architecture, LLC Firm Profile

Who We Are.

Montum Architecture, LLC was founded in 2017 to provide architectural design and consulting services. Montum Architecture is a Limited Liability Corporation filed in the state of West Virginia. The company is also registered in the State of Maryland as a foreign LLC. Montum is staffed by a licensed principal architect and a design professional. They work manage projects together, from conceptual to construction administration, allowing the utmost coordination of building plans and specifications with minimal potential for miscommunication.

Our Services

- | | |
|--------------------|-------------------------|
| Government | Planning |
| Institutional | Building Assessment |
| K-12 schools | Architectural Detailing |
| Higher Education | Specification Writing |
| Multi-Dwelling | Contract Administration |
| Medical | Design/Bid/Build |
| Retail | Renovation |
| Emergency Services | Renderings |
| Automotive | Life Safety Evaluations |
| Financial | Design/Build |
| Warehouse | Project Management |

Why Choose Us.

Communication

Tom Pritts will be the primary point of contact for Montum’s architectural services. Montum will manage communication with the Owner, Contractor, and sub-consulted team of members on this project.

Project Budget


Previous work experience has shown a consistent +/-2%bid-to-budget ratio.

Project Schedule

Montum will monitor and adjust the design tasks in order to complete the design work in the established timetables. They will also work diligently during project construction to maintain the contractual constraints placed as part of the contractor’s bid.

Design Software

Montum utilizes Autodesk Revit for all design projects incorporating three-dimensional modeling and parametric reporting. Existing condition documentation includes drone imaging, 360 camera shots, and handheld LiDAR telemetry.





Thomas Pritts, AIA, LEED-AP, CSI-CCS

Tom founded MontumArchitecture in 2017. He has more than 15 years experience in design, specification, and project management. During his former employment, Tomhas designed and managed dozens of built projects.His experience encompasses a wide range of projects including K-12 and higher education facilities, financial Institutions, emergency services buildings, and automotive dealerships. A native of Mineral County, Tom is member of the West Virginia Chapter of American Institute of Architects and was involved in the establishment of the US Green Building Council’s West Virginia chapter. He is highly skilled in the design of complex building systems, technical construction detailing and specifying, and construction contract administration. These skills were critical in the development and maintaining of many multi-year, multi-project relationships with Clients in his previous employment.

Project Role: Relationship Manager – Primary Point of Contact

- Principal in Charge
- Design and Project Management
- Concept and Construction Design
- Quality Assurance and Control

Professional History

2017- Present	Montum Architecture	Architect
2004-2017	Alpha Associates	Associate and Architect
2003	Marshall Craft Associates	Architectural Intern

Education

2004	Virginia Tech	Bachelors of Architecture
------	---------------	---------------------------

Licenses and Certifications

- Licensed Architect (West Virginia, Maryland)
- NCARB Certificate
- Construction Specifier Institute – Certified Construction Specifier
- LEED-AP Certified
- Part 107 Remote Pilot
- 30-hour OSHA Card

Associations and Memberships

- American Institute of Architects
- Mineral County Chamber of Commerce – 1st Vice President

Professional Project Highlights

- Potomac State College – Bachelor of Nursing Renovation
- Wyoming East High School HVAC Renovation – Wyoming County Schools, WV
- Mountainview and MTEC HVAC Renovation – Monongalia County Schools, WV
- Berkeley Springs State Park – Pool Bathhouse Roof Replacement
- Berkeley Springs State Park – Old Roman Bath Renovation
- Blackwater Falls State Park – Boiler Room Renovation
- Our Lady of the Mountains Parish – Bathroom Renovation
- Mountain View Assembly of God – Rec Hall Ceiling Design



Professional Project Highlights (former employment built projects)

- Potomac State College – ADA Connector Building, Church-McKee Plaza, Shipper Library Façade
- WVU Engineering Sciences Building – East Wing Addition, 10th Floor Fit-Out, Basement Renovation
- WVU Engineering Research Building – G07 & G08 Renovation
- WVU Equine Education Center
- WVU College of Physical Activities and Sports Sciences/ Student Health Center
- WVU Center for Alternative Fuel Engines and Emissions
- WVU Colson Hall Water Infiltration Repairs
- WVU Mountainlair Water Infiltration Repairs
- WVU Chemistry Research Laboratories Fit-Out
- WVU Creative Arts Center Wheelchair Lift
- Alderson Broaddus University –Pyles Arena Deck Replacement
- Glenville State College –Morris Stadium Skybox
- Washington High School, Jefferson County Schools, WV
- Pineville Elementary School, Wyoming County Schools, WV
- Huff Consolidated School, Wyoming County Schools, WV
- Aurora School Addition, Preston County Schools, WV
- Riverview High Field House Design-Build, McDowell County Schools, WV
- Safe School Entries, Monongalia County Schools, WV
- Morgantown High Elevator, Monongalia County Schools, WV
- 2010 Comprehensive Education Facilities Plan- Monongalia County Schools, Wyoming County Schools
- Clear Mountain Bank Branches, Oakland, MD - Reedsville, WV - Kroger-Sabraton, WV
- Grant County Bank, Petersburg, WV
- Fairmont Federal Credit Union, Bridgeport, WV
- Freedom Ford, Kia, and VolkswagenAutomotive Dealerships, Morgantown and Clarksburg, WV
- Jenkins Subaru Addition, Bridgeport, WV
- Elkins Fordland Renovation - Elkins Chrysler Dealership, Elkins, WV
- Harry Green Nissan Design-Build, Clarksburg, WV
- Cool Green Automotive Addition and Renovation, Shepherdstown, WV
- Veteran’s Affairs – OI&T Office Fit-Out, Shepherdstown, WV
- OPM, Eastern Management Development Center Addition, Shepherdstown, WV
- National Energy Technology Laboratory – Building B-8 Roof Replacement, Morgantown, WV
- US Coast Guard – Conference Room Renovation, Martinsburg, WV
- Eastern Panhandle Transit Authority Addition, Martinsburg, WV
- Cacapon State Park – Old Inn HVAC and Interior Renovation
- WV National Guard - Armory Office Fit-out, Parkersburg, WV
- South Berkeley Fire Station, Inwood, WV
- Jefferson County Emergency Services Agency – New Headquarters
- Berkeley County Ambulance Authority – South Station Renovation and Addition
- Poolhouse Renovation, McMechen, WV
- Community Center, Ridgeley, WV
- Wastewater Treatment Plant Renovations, Martinsburg, WV
- Public Works Building, Fairmont, WV
- Oatesdale Park Little League Fields, Martinsburg, WV
- St. Luke Canopy Replacement, Morgantown, WV
- Freshwater Institute – Aquaculture Building, Shepherdstown, WV
- Clarion Hotel Renovation, Shepherdstown, WV
- Shenandoah Village Apartments – Façade and Deck Replacement, Martinsburg, WV
- Regional Eye Associates/ Surgical Eye Center, Morgantown, WV
- Bavarian Inn – Infinity Pool/ Pool Bar, Shepherdstown, WV



Jordyn Henigin, M.Arch

Jordyn joined Montum Architecture in May 2020. A recent graduate of Fairmont State University, She has been eager to enhance her skills in the business field and develop a stronger knowledge of architectural design principals and methods. Jordyn is in the process of perusing her goal to becomea licensed Architect.

Project Role: Design Professional

- Concept and Construction Design
- Building Information Modeling – Revit
- Architectural Rendering - Lumion

Professional History

2020- Present	Montum Architecture	Design Professional
---------------	---------------------	---------------------

Education

2020	Fairmont State University	Bachelors of Architecture
2022	Fairmont State University	Masters of Architecture

Licenses and Certifications

- LEED-Green Associate
- 30-hour OSHA Card

Associations and Memberships

- Assoc. AIA

Professional Project Highlight

- Watters Smith State Park, Lost Creek WV
- Mon Co Schools Transportation Addition, Morgantown WV
- Jackson Co ARFC Wash Bay, Millwood WV
- BUMFS Staggers Recovery, Burlington WV
- BUMFS Knobley Rehab, Burlington WV
- Aging & Family Services of Mineral County - Keyser Senior Center, Keyser WV
- Mineral County Detention Center, Courthouse, and Annex addition and renovations, Keyser WV
- New Covenant UMC, Cumberland MD
- Larenim Park Amphitheater, Burlington WV
- Building 25 HVAC, Parkersburg WV
- WVGSD Elevator Modernizations
- Westside HVAC and Roof, Clear fork WV
- Ed Kelley Memorial, Keyser WV
- Cass Campground, Cass WV
- Waxler Warehouse, Keyser WV
- Greenbrier SF Headquarters, White Sulphur Springs WV
- FWAATS, Bridgeport WV

WHO WE ARE

Since 2016, Arrow Engineering has been dedicated to delivering top-tier structural engineering solutions that exceed expectations. Drawing from his extensive background as a contractor, civil engineer, and structural engineer, Michael Howell founded Arrow Engineering to bring a unique blend of practical experience and innovation to every project.

At Arrow Engineering, we understand the paramount importance of a sturdy foundation and impressive design. Whether it's a residential, commercial, or an industrial venture, our team is committed to crafting solutions that exceed industry standards. With a focus on safety and durability, trust us to bring your structural visions to life with precision and expertise.

DESIGN PRINCIPLES

RELIABLE

High quality documents.

EFFICIENT

We are timely and proficient.

ORGANIZED

We are practical and detailed.

EXPERTS

Educated and experienced.


TRUSTWORTHY

You can count on our word.

PASSIONATE

We love what we do.


ARROW
ENGINEERING
Where we work



Arrow Engineering Home Office is in Morgantown, WV.

- In 2023, Arrow Engineering has completed jobs in: West Virginia, Virginia, Ohio, Pennsylvania, Kentucky, Maryland, Tennessee, Michigan, Missouri, and Texas.
- Additionally Arrow Engineering is licensed to work in: Indiana, Louisiana, California, Kentucky, North Carolina, Ohio, New Jersey, and Illinois

Staff – Licenses & Certifications





TAB 2 – PROJECT ORGANIZATON



MILLER ENGINEERING

<u>Craig Miller, PE</u>	President, Principal in Charge
<u>Travis Taylor, PE</u>	Lead MEP Engineer
<u>Tyler Trump</u>	MEP Designer
<u>Jack Jamison</u>	Master Code Official


MONTUM ARCHITECTURE

<u>Tom Pritts, AIA</u>	Architect, Owner
<u>Jordyn Henigin</u>	Design Professional


ARROW ENGINEERING

As Needed

Organization Chart -Design



Organization Chart – Construction



Descriptions of Past Projects Completed – New Sports Complex

Pro Performance

Services Provided:

- Mechanical
- Electrical
- Plumbing
- Specialized HVAC

Estimated Budget: \$8M

Facility Area: 28,800 ft²

Owner: Pro Performance



The project was a design-build teamed effort with the owner, contractor and Miller Engineering for the construction of fitness space, locker rooms, therapy spaces, and indoor field. The HVAC systems include heating and cooling except for the soccer field which is heated using an air rotation unit. The facility houses an indoor water therapy area which had unique requirements for air systems and a 48-degrees (F) cold immersion tub. A chiller was used to accommodate the cold tub and process the rejected heat from dehumidification. The electrical system incorporates the current needs along with future owner requirements by use of a de-centralized electric distribution system. The lighting control for the soccer field required a high level of control to adjust the artificial lighting to the daytime natural light available.

Project Contact:
Ron Lytle
Lytle Construction
(304) 692-6380

Descriptions of Past Projects Completed – New Construction

WVANG Challenge Academy Maclin Hall MAU Replacement

Montgomery, WV

Services Provided:

- Mechanical
- Electrical
- General Trades

Construction Cost: \$496K

Owner: WVANG



MEI was tasked with replacing two failing make-up air (MAU) units at Maclin Hall. The units provide ventilation air for the facility. The MAU replacement involved installing new rooftop mounting curbs and replacement on rooftop mounted ductwork. New exhaust fans were installed on the roof and tied to the existing exhaust / relief air systems. New electrical feeds were installed to the new MAUs and fans. Montum Architecture assisted with the addition of rooftop railing to improve worker safety and the replacement of roof hatches and access ladders. The project was completed in January 2024 with no disruption to Challenge Academy operations.

Project Contact:

Jim Skaggs

WV ANG

(304) 561-6550

Descriptions of Past Projects Completed – New Construction



USPFO Buckhannon Restroom Renovations

Buckhannon, WV

Services Provided:

- Renovation
- MEP Renovation
- Construction Administration

Const. Cost: \$1.2M
Facility Area: 4,000 ft²
Owner: WVANG



MEI was the Engineer of Record for the renovations to the restrooms and locker rooms at the United States Property & Fiscal Office (USPFO) in Buckhannon, WV. The front restrooms will be reconfigured into three single use restrooms and one lactation room. The locker rooms will be configured as single use restrooms with showers that share a common locker area. Montum Architecture provided architectural support and selection of finishes. The previously successful Bridgeport FWAATS restroom layout and finishes were the basis for USPFO. Also included are renovations to the break room and select office spaces. Corridor carpeting will be replaced with luxury vinyl tile. The project has begun construction with an anticipated completion of Summer 2025.

Project Contact:
Jim Skaggs
 WV ANG
 (304) 561-6550

Descriptions of Past Projects Completed – Fire Protection

Camp Dawson FMS4 Fire Protection

Kingwood, WV

Services Provided:

- Fire Protection

Budget: \$130K

Facility Area: 7,400 sq ft

Owner: WVARNG



FMS4 is a vehicle and equipment repair facility located on the Camp Dawson Army National Guard base located near Kingwood, WV. The 7,400 square foot facility includes 4,800 square feet of high bay service area, with the remaining area dedicated to office space, storage, and locker rooms. The facility contains bulk storage of oil and other equipment fluids, requiring fire protection. MEI was tasked with designing a fire protection system which would provide adequate coverage of FMS4 and meet applicable codes. Through research of NFPA 30 and NFPA 13, MEI was able to determine the size of the service and coverage requirements. MEI determined that by providing separation of the bulk storage from the rest of the facility, the fire protection service requirements could be reduced, eliminating a water service upgrade by the utility. Montum Architecture was brought on board to provide architectural support in regards to the separation of the bulk storage room and for the construction of the sprinkler room. The project was successfully completed in December 2019, one month ahead of schedule.

Project Contact:

Jim Skaggs

WV ARNG

(304) 561-6550

Descriptions of Past Projects Completed – MEP


North Elem. & Suncrest Middle Schools Gym HVAC Upgrades

Services Provided:

- Electrical
- Plumbing
- HVAC Design

Combined Budget: \$275k


Owner: Monongalia County Board of Education



Both of the gymnasiums at North Elementary School & Suncrest Middle School had no air conditioning, and were uncomfortable during school assemblies. MEI designed HVAC solutions to both schools under two separate projects. In both schools, MEI replaced existing heaters with new rooftop units. The existing ductwork was able to be re-used & modified, providing cost savings to the projects. MEI designed the new gym HVAC systems to be stand alone from the building heating & cooling system. This allows the schools to use the gyms for extra-curricular activities without conditioning the rest of the school, creating significant heating and cooling cost savings. Reports from both schools have been highly positive. We have received an "A" for our efforts.

Project Contact:

*Bob Ashcraft, Safety and PM (ret)
Monongalia County Facilities
Phone: (304) 276-0152*



WVANG Bridgeport FWAATS Restroom Renovations

Description of Project:

In Partnership with Miller Engineering, Montum Architecture helped prepare renovated floor plans for two locker / shower rooms and two restrooms. The goal was to renovate the spaces to meet ADA guidelines and improve efficiency and utilization of the areas. As well as, choose appropriate finishes that bring these spaces into the modern era. The flooring on the first floor was also replaced under this project. MEI designed renovations to the plumbing, lighting, fire alarm, fire protection, electrical, and VAC systems to accommodate the changes to the floor plans. The existing boiler was replaced with two, high efficient, modulating boilers. The owner was pleased with the chosen finishes and plans to use these as a standard going forward.

Construction Cost
\$1M

Project Size
1,400SF Renovated

Project Location
Bridgeport, WV

Construction Completion
May 2023

Contact
Jim Skaggs
WV ANG
(304) 561-6550



Mineral County Commission Facility Renovations and Additions

Description of Project:

The Mineral County Commission operates three primary buildings at the Courthouse Complex which are the Courthouse, the Judicial Annex, and Sheriff Building. Additional office space is provided via a second-story addition to the Sheriff Building with elevator access. The Courthouse gains a security checkpoint vestibule, egress stair, and elevator access to all three existing floors. The Judicial Annex improvements include the fit out of the existing second floor, an addition of a security checkpoint vestibule, egress stair, and elevator. The project includes fire alarm and sprinkler system installations for code compliance.

Construction Cost
\$8.5 Million

Project Size
40,000 SF Existing
10,500 SF New

Project Location
Keyser, WV

Construction Completion
Spring 2025

Contact
Luke McKinzie
County Coordinator
304-788-5921



Short Gap Volunteer Fire Department Renovation & Addition

Description of Project:

Short Gap Volunteer Fire Department contracted Montum Architecture to design a single-story addition to the apparatus bay and a two-story addition to the social hall/ office/ crew quarter portion of the building. The addition includes a 20-foot expansion to the front of the building that houses: additional apparatus storage space, restrooms, stair reconfiguration, replacement gear storage space, laundry, and replacement of garage doors.

Construction Cost

\$ 782,800

Project Size

3,200 SF Addition

Project Location

Ridgeley, WV

Construction Completion

Spring 2020

Contact

Project Contact:

Luke Harrison

Short Gap VFD President

(304) 726-4388



Budget History

Project Name	Description	Budget	Cost	Notes
Bluestone State Park	Pool Replacement	\$1,000,000	\$935,600	6% Under Budget
WV State Bulding 25	HVAC Piping	\$650,000	\$533,400	18% Under Budget
Canaan Valley Resort	Electrical Emergency Repairs	\$225,000	\$129,829	42% Under Budget
Mapetown Elevator	Elevator Addition	\$650,000	\$440,000	32% Under Budget
Kanawha State Forest Campground	Electrical Upgrades	\$300,000	\$279,000	7% Under Budget
WV Wildlife Center	Electrical Upgrades	\$300,000	\$303,000	1% Over Budget
USPFO Buckhannon Restroom Renovations	Renovation	\$1,200,000	\$1,040,000	13% Under Budget



Project Delivery History

Project Name	Description	Contract	Delivery	Notes
Bluestone State Park	Pool Replacement	180 Days	180 Days	On Time
Bridgeport FWAATS Restroom Renovations	Locker / Restroom Renovations	240 Days	196 Days	Expedited Design
Camp Dawson FMS4 Fire Protection	Fire Protection	150 Days	115 Days	Delivered 1 Month Early
ChalleNGe Academy Maclin Hall MAU Replacement	HVAC Renovation	180 Days	171 Days	Delivered 9 Days Early
Mapletown Jr/Sr High School	HVAC Renovation	180 Days	180 Days	On Time
MTEC Welding Shop	Electrical Renovation	90 Dyas	90 Days	On Time
Pipestem McKeever Lodge	HVAC Piping	365 Days	365 Days	On Time w/ Extensive Coordination



What our satisfied customers have to say...

“Hard working, do-whatever-it-takes, diligent team that provides excellent customer service is what you can expect from Miller Engineering.”

--Chris Halterman, Dominion Post, Morgantown

“As a design/build team, working with Miller Engineering, our project involving a private surgical hospital together was a success – completed ahead of schedule and on budget. Miller worked with us throughout the project to consult, engineer and inspect the mechanical systems. Craig Miller, PE and his staff are working with us again, and are very important members of our design/build team. I highly recommend their services.

--Richard J. Briggs

<p>Roger Wolfe <i>Project Engineer</i> <i>WV Division of Natural Resources</i> <i>1000 Conference Center Drive</i> <i>Logan, WV 25601</i> (304) 885-6100 roger.c.wolfe@wv.gov</p>	<p>Jim Skaggs <i>Technical Analyst</i> <i>WVARNG – Division of Engineering & Facilities</i> <i>1707 Coonskin Dr.</i> <i>Charleston, WV 25311</i> 304-561-6550 Robert.a.skaggsii.nfg@army.mil</p>	<p>Cindy Fisher <i>Procurement Administrator</i> <i>WV Dept. Of Agriculture</i> (304) 558-2221 cfisher@wvda.us</p>
<p>Bob Ashcraft <i>Safety and Ancillary Projects</i> <i>Monongalia County Schools</i> <i>533 East Brockway Street</i> <i>Morgantown, WV 26501</i> (304) 657-4079</p>	<p>Dave Parsons <i>Energy Program Manager</i> <i>WV General Services</i> <i>112 California Avenue</i> <i>Building 4, 5th Floor</i> <i>Charleston, WV 25305</i> (304) 957-7122 David.K.Parsons@wv.gov</p>	<p>Richard J. Briggs <i>Vice President</i> <i>Lutz Briggs Schultz & Assoc. Inc.</i> <i>239 Country Club Drive</i> <i>Ellwood City, PA 16117-5007</i> (724) 651-4406 lbsa@zoominternet.net</p>

From Jonathan Miller, Mechanical Project Manager, Nitro Mechanical:

“Miller Engineering is not your average engineering company; they work with the owner AND the contractor to solve all issues that arise throughout the project to make the process as fluid as possible”



TAB 4 – METHODOLOGY & APPROACH



Project Methodology & Approach

Evaluation

MEI will begin by evaluating the existing heated storage facility in Montgomery. The evaluation will involve both on site field review and a thorough review of all documentation related to the facility. Montum will aid in reviewing the building construction. Montum and MEI will use the evaluations, along with building information modeling (BIM) software, to create a model of the existing conditions.

Schematic

MEI and the design team will communicate with the Owner to determine the requirements of the storage area. Montum will prepare initial floorplans for programming with input from MEI for space allocations for MEP systems. If structural engineering is necessary, Arrow Engineering will provide those services to the project. Miller Engineering's staff has backgrounds in construction, maintenance, and operations which provide a unique perspective as we do not just think "Will it work?" but also consider "How will it be installed?" and "How well can it be maintained to work as intended. The initial schematic design will be the basis of the 35% documents. MEI will provide cost estimates using real material quotes and take-offs to convey projected costs to the owner.

Design Development

MEI will take input from the owners based upon review of the 35% design documents and proceed. While the requirements of the EOI give specific milestones for progress sets (35%, 65%, 95%, & 100%), MEI will not wait until the next progress set to speak with the stakeholders if questions arise. Our philosophy is that the sooner issues are brought forward and addressed, the less they cost the project in time and money. The estimate will also be updated regularly as MEI treats the estimate as a "living document." Any changes or inputs from the owner, as well as other changes made during proceeding with design development, will be reflected in the estimate. MEI believes in giving the owner the information necessary, including budgetary effects, to make informed decisions regarding the design. The 65% and 95% progress sets will reflect the outcomes of the formal and informal discussions with the owners.

Construction Documents

The construction documents will be completed using both the results of the progress set reviews and internal peer review. MEI understands that while working on a project, engineers and designers can get "tunnel vision", meaning they see what they want to see reflected in the documents. All drawings and specifications issued by Miller Engineering go through a three step peer review internally to ensure the intent of the document is clearly transmitted. The final 100% construction document set will be issued to the owner for bidding, along with our best estimate of probable cost.

Bidding

During bidding, Miller Engineering will assist the owner to successfully procure bids for the upgrades. MEI will be present during the pre-bid meeting to discuss the technical scope of



work for the project. Any technical questions from contractors or vendors to the owner during bidding will be answered by MEI. MEI will provide addendum documents as needed. MEI will also assist in reviewing bids and making recommendations to the owner. We have completed many projects through WV State Purchasing, and understand the requirements to successfully bid a project with the state of West Virginia.

Construction Administration

After bids are received and the contract awarded, MEI is not a firm that disappears until the final punch list. MEI will provide thorough construction administration (CA) services as agreed upon with the owner. We will be present for a construction kick-off meeting to make sure the project gets off on the right foot. MEI believes in being present at construction progress meetings and making informal site visits to keep the project on track. Our background in construction and operations allows us to understand the sequencing of construction in the field to better aid the contractors when questions arise. One of MEI's main beliefs is that any requests for information (RFIs) submitted by the contractor should be reviewed and answered within one business day if possible. This is because we understand that delays in RFI responses can lead to additional costs and construction days. If necessary, we will provide an informal answer and follow up with the formal response to keep the project rolling. During progress meetings and site visits, any issues discovered by MEI will be relayed to the owner and contractor immediately to prevent delays. Another company standard is for our staff to be present for testing and balancing (TAB), equipment start-up, and owner training. While these events occur at the very end of the project, they are critical to ensure the new systems operate as designed. MEI will be on hand for these activities to quickly answer any questions and confirm these items are performed properly in accordance with the construction documents.



TAB 5 – PROJECT FORMS





Department of Administration
 Purchasing Division
 2019 Washington Street East
 Post Office Box 50130
 Charleston, WV 25305-0130

State of West Virginia
 Centralized Expression of Interest

Proc Folder: 1616324			Reason for Modification:
Doc Description: MCA South Heated Storage Upgrades-Design EOI			
Proc Type: Central Purchase Order			
Date Issued	Solicitation Closes	Solicitation No	Version
2025-03-31	2025-04-14 13:30	CEOI 0603 ADJ2500000021	1

BID RECEIVING LOCATION

BID CLERK
 DEPARTMENT OF ADMINISTRATION
 PURCHASING DIVISION
 2019 WASHINGTON ST E
 CHARLESTON WV 25305
 US

VENDOR

Vendor Customer Code:

Vendor Name :

Address :

Street :

City :

State :

Country :

Zip :

Principal Contact :

Vendor Contact Phone:

Extension:

FOR INFORMATION CONTACT THE BUYER

David H Pauline
 304-558-0067
 david.h.pauline@wv.gov

**Vendor
 Signature X**

FEIN# -1386

DATE 11 April 2025

All offers subject to all terms and conditions contained in this solicitation

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the Contract Administrator and the initial point of contact for matters relating to this Contract.

(Printed Name and Title) Craig Miller, PE - President

(Address) 54 West Run Rd. Morgantown, WV 26508

(Phone Number) / (Fax Number) (304) 291-2234

(email address) cmiller@millereng.net

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation through WV OASIS, I certify that: I have reviewed this Solicitation/Contract in its entirety; that I understand the requirements, terms and conditions, and other information contained herein; that this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product or service proposed meets the mandatory requirements contained in the Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this bid, offer or proposal for review and consideration; that this bid or offer was made without prior understanding, agreement, or connection with any entity submitting a bid or offer for the same material, supplies, equipment or services; that this bid or offer is in all respects fair and without collusion or fraud; that this Contract is accepted or entered into without any prior understanding, agreement, or connection to any other entity that could be considered a violation of law; that I am authorized by the Vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on Vendor's behalf; that I am authorized to bind the vendor in a contractual relationship; and that to the best of my knowledge, the vendor has properly registered with any State agency that may require registration.

By signing below, I further certify that I understand this Contract is subject to the provisions of West Virginia Code § 5A-3-62, which automatically voids certain contract clauses that violate State law; and that pursuant to W. Va. Code 5A-3-63, the entity entering into this contract is prohibited from engaging in a boycott against Israel.

Miller Engineering, Inc.

(Company)

(Signature of Authorized Representative)

Craig Miller, PE - President

(Printed Name and Title of Authorized Representative) (Date)

(304) 291-2234

(Phone Number) (Fax Number)

cmiller@millereng.net

(Email Address)