Report ID:	**WV-FIN-PROC-041**	**State of West Virginia**
Run Date:	**11/12/2026**	**wvOASIS - Data Warehouse**
Run Time:	**8:33:46 AM**	**Notice of Award Report**

Cover Page

Prompts and Parameters:

Department(s):

Record Date (Start): 11/5/2026 12:00:00 AM

Record Date (End): 11/11/2026 12:00:00 AM

Report Description:

This notice of award does not constitute an official purchase order.
Vendors should not act until they receive a signed, encumbered purchase order executed by the State of West Virginia. An Actual Amount total of $0.00 dollars denotes an open-end contract.

Notice of Centralized Award

Sol Code, Dept, ID, Vers	Awd Doc Code, Dept, ID, Vers	Dept Name	Description	Vendor Name	Bid-Opening Date	Encum Date	Actual Amount
CRFQ,0211,GSD2700000017,4	CPO,0211,GSD2700000011,1	GENERAL SERVICES DIVISION	Lot 8 - Repair/Replace Drain Line and Paving	Persinger & Associates Inc	10/15/2026	11/06/2026	29,499.00
CRFQ,0310,DNR2700000002,3	CPO,0310,DNR2700000010,1	DIVISION OF NATURAL RESOURCES	Blennerhassett Island Mansion Roof Rehabilitation	ALMOST HEAVEN BUILDING COMPANY LLC	09/23/2026	11/09/2026	235,000.00
CRFQ,0603,ADJ2700000023,2	CPO,0603,ADJ2700000029,1	ADJUTANT GENERAL	Dunbar Armory Emergency Generator Replacement	TRINITY ELECTRIC LLC	09/10/2026	11/05/2026	314,000.00
CRFQ,0603,ADJ2700000024,2	CPO,0603,ADJ2700000027,1	ADJUTANT GENERAL	Camp Dawson-Courtyard renovation	DANHILL CONSTRUCTION COMPANY	09/09/2026	11/06/2026	265,429.00
CRFQ,0803,DOT2700000020,2	CMA,0803,DOT2700000025,1	DIVISION OF HIGHWAYS	BACK TO BACK U-CHANNEL BREAKAWAY DEVICES & REPLACEMENT PARTS	KORMAN SIGNS INC	10/22/2026	11/06/2026	0.00

This notice of award does not constitute an official purchase order.
Vendors should not act until they receive a signed, encumbered purchase order executed by the State of West Virginia.
An Actual Amount total of $0.00 dollars denotes an open-end contract.