



Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia Master Agreement

Order Date: 08-30-2022

CORRECT ORDER NUMBER MUST
APPEAR ON ALL PACKAGES, INVOICES,
AND SHIPPING PAPERS. QUESTIONS
CONCERNING THIS ORDER SHOULD BE
DIRECTED TO THE DEPARTMENT
CONTACT.

Order Number:	CMA 0212 0212 EQRENT22A 2	Procurement Folder:	967650
Document Name:	SWC: EQRENT22A	Reason for Modification:	CO#01 is issued to incorporate Amendment #1 to mirror the NASPO Master Agreement No. 41156 updating pricing. No Other Changes.
Document Description:	Statewide Contract for Equipment Rental Services		
Procurement Type:	Statewide MA (Open End)		
Buyer Name:			
Telephone:			
Email:			
Shipping Method:	Best Way	Effective Start Date:	2021-11-15
Free on Board:	FOB Dest, Freight Prepaid	Effective End Date:	2023-02-21

VENDOR	DEPARTMENT CONTACT																				
Vendor Customer Code: 000000229372 UNITED RENTALS NORTH AMERICA INC 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD CT 06902 US Vendor Contact Phone: 5049156013 Extension:	Requestor Name: Mark A Atkins Requestor Phone: (304) 558-2307 Requestor Email: mark.a.atkins@wv.gov 23 FILE LOCATION _____																				
Discount Details:																					
<table><thead><tr><th></th><th>Discount Allowed</th><th>Discount Percentage</th><th>Discount Days</th></tr></thead><tbody><tr><td>#1</td><td>No</td><td>0.0000</td><td>0</td></tr><tr><td>#2</td><td>No</td><td></td><td></td></tr><tr><td>#3</td><td>No</td><td></td><td></td></tr><tr><td>#4</td><td>No</td><td></td><td></td></tr></tbody></table>		Discount Allowed	Discount Percentage	Discount Days	#1	No	0.0000	0	#2	No			#3	No			#4	No			
	Discount Allowed	Discount Percentage	Discount Days																		
#1	No	0.0000	0																		
#2	No																				
#3	No																				
#4	No																				

INVOICE TO	SHIP TO
VARIOUS AGENCY LOCATIONS AS INDICATED BY ORDER No City WV 99999 US	STATE OF WEST VIRGINIA VARIOUS LOCATIONS AS INDICATED BY ORDER No City WV 99999 US

Total Order Amount:

Open End

Purchasing Division's File Copy

ENTERED

PURCHASING DIVISION AUTHORIZATION

DATE:

ELECTRONIC SIGNATURE ON FILE

ATTORNEY GENERAL APPROVAL AS TO FORM

DATE:

ELECTRONIC SIGNATURE ON FILE

ENCUMBRANCE CERTIFICATION

DATE:

ELECTRONIC SIGNATURE ON FILE

Extended Description:

CHANGE ORDER #01

Change Order No. 01 is issued to incorporate Amendment #1 with updated pricing pages to align with the NASPO Master Agreement Number 41156, per the attached documents.

Effective Amendment Date: 09/19/2022 (Pricing Update).

All provisions of the Original Contract and subsequent Change Orders not modified herein shall remain in full force and effect.

No Other Changes.

STATEWIDE COOPERATIVE AWARD (NASPO)

CMA 0212 EQRENT22A EQUIPMENT RENTAL SERVICES

This Statewide Open-End Contract with United Rentals (North America), Inc. is to provide Equipment Rental Services to all State Agencies and Political Subdivisions located within the State of West Virginia via the attached Participating Addendum Agreement (Master Agreement No. 41156), all incorporated herein by reference and made apart hereof.

Effective Date of Contract: 11/15/2021 through 02/21/2023.

Line	Commodity Code	Manufacturer	Model No	Unit	Unit Price
1	72141702			LS	0.000000
	Service From	Service To			

Commodity Line Description: Equipment Rental Service

Extended Description:

See Attached Pricing Pages for Contract Pricing



Atkins, Mark A <mark.a.atkins@wv.gov>

NASPO ValuePoint MA41156 Update

1 message

Bayne McDowell <bmcldowell@ur.com>

Mon, Aug 22, 2022 at 12:12 PM

To: "mark.a.atkins@wv.gov" <mark.a.atkins@wv.gov>, "jessica.l.hovanec@wv.gov" <jessica.l.hovanec@wv.gov>

Cc: Brad Laws <jlaws@ur.com>, Aaron Bolen <abolen@ur.com>, Walter Kay <wkay@ur.com>, King Minter <aminter@ur.com>

Dear West Virginia:

Pursuant to section 3.3 of the Standard Contract Services agreement, a request was sent to the State of Vermont at the contract one-year anniversary for a price adjustment. Upon the states review, our proposal was accepted, the addendum was completed this month and the new rates are attached for your review. Additionally, all related documents have been loaded to the NASPO ValuePoint website under our contract-landing page (see link→ <https://www.naspovaluepoint.org/portfolio/equipment-rental-services/united-rentals-north-america-inc/>).

Please note that the new pricing will go into effect on September 19, 2022, so please update your state procurement site to reflect the new pricing.

Please let me know if you have any questions or concerns and thanks for your continued partnership with United Rentals.



Bayne McDowell

Government Accounts Manager



Forbes World's Best Employers 2020

Newsweek: America's Most Responsible Companies for 2021

C 845.762.2719

E bmcowell@ur.com

UnitedRentals.com



1660696621_8_2022 Price Document_United Rentals.xls
1066K

STATE OF VERMONT
CONTRACT AMENDMENT

It is hereby agreed by and between the State of Vermont, Office of Purchasing and Contracting (the "State") and United Rentals (North America), Inc., with a principal place of business in Stamford CT, (the "Contractor") that the contract between them originally dated as of February 22, 2021, Contract # 41156, as amended to date, (the "Contract") is hereby amended as follows:

I. **Attachment B-1, United Rentals Price Schedule** is amended as follows:

Attachment B-1 is hereby deleted in its entirety and replaced in the attachment to this Amendment.

Taxes Due to the State. Contractor certifies under the pains and penalties of perjury that, as of the date this contract amendment is signed, the Contractor is in good standing with respect to, or in full compliance with a plan to pay, any and all taxes due the State of Vermont.

Child Support (Applicable to natural persons only; not applicable to corporations, partnerships or LLCs). Contractor is under no obligation to pay child support or is in good standing with respect to or in full compliance with a plan to pay any and all child support payable under a support order as of the date of this amendment.

Certification Regarding Suspension or Debarment. Contractor certifies under the pains and penalties of perjury that, as of the date this contract amendment is signed, neither Contractor nor Contractor's principals (officers, directors, owners, or partners) are presently debarred, suspended, proposed for debarment, declared ineligible or excluded from participation in federal programs, or programs supported in whole or in part by federal funds.

Contractor further certifies under pains and penalties of perjury that, as of the date this contract amendment is signed, Contractor is not presently debarred, suspended, nor named on the State's debarment list at: <http://bgs.vermont.gov/purchasing-contracting/debarment>

This document consists of 2 pages. Except as modified by this Amendment No 1 all provisions of the Contract remain in full force and effect.

[Remainder of Page Intentionally Left Blank]

Contract # 41156
Amendment #1

The signatures of the undersigned indicate that each has read and agrees to be bound by this Amendment to the Contract.

STATE OF VERMONT

DocuSigned by:
By: David DiBiase
76D2B80A477C443...

Name: Jennifer M.V. Fitch

Title: BGS Commissioner

Date: 8/4/2022

UNITED RENTALS (NORTH AMERICA), INC.

By: Brad Laws

Name: Brad Laws

Title: Sr. Manager, Government Accounts

Date: 8-1-2022

- Amendment #1 Change Order No. 01 Effective 9/19/2022

Attachment 20.6

Tab-A US Equipment Rental Zones

Zone	State Groupings
1	OR, WA
2	ID, MT
3	CA, NV
4	CO,UT, WY
5	MN, WI
6	ND, SD
7	AR, LA, MS
8	IA, KS, MO. NE
9	OK, TX
10	IL, IN, MN, OH
11	KY
12	TN
13	AL, FL, GA
14	NC, SC
15	CT, MA, ME, NH, VT, RI
16	NJ, NY
17	DC, DE, MD, PA, VA, WV
18	AK
19	HI

Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.

RENTAL ZONES >>>>>>				17						
LEASE PERIOD >>>>				Pickup & Delivery Charges	Site Delivery/ Emergency Response	Site Delivery/ Normal Response	Daily	Weekly	Monthly	
Category of Equipment	MAKE	MODEL	SIZE							
Animal Work Platforms										
Electric Sissor Lift 24' 26"	JLG	2632ES	26'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 219	\$ 406	\$ 1,794
Electric Sissor Lift 30' 35"	JLG	3246ES	32'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 621	\$ 1,767
Articulating Boom 30'	GENIE	234C	30'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 318	\$ 781	\$ 1,719
Articulating Boom 45'	GENIE	2452LS	45'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 2,018
Straight Boom 45-47'	GENIE	545	45'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 2,018
Straight Boom 40-42'	GENIE	540	40'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 847	\$ 1,956
Air Compressors and Air Tools										
Compressor 175-195 cfm	ATLAS COPCO	XAS185	185CFM		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 120	\$ 301	\$ 722
Compressor 125-150 cfm	ATLAS COPCO	XAS175	175CFM		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 629	\$ 1,605
Pavement Breaker 30 lbs	VARIOUS	VARIOUS	30lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 135	\$ 344
Pavement Breaker 60 lbs	VARIOUS	VARIOUS	60lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 157	\$ 367
Rock Drill 10-19 lbs	VARIOUS	VARIOUS	34lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 234	\$ 555
Rock Drill 30-39 lbs	VARIOUS	VARIOUS	34lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 234	\$ 555
Air Handlers and Chillers										
Air Drier, 200 cfm	HANKSON	BDH1550GAC	200CFM		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 836	\$ 2,508
Air Drier, 250-500 cfm	AIR TEC	TWR500P-A1	500CFM		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 836	\$ 2,508
Air Chiller, 30-10n	TRANE	CGAM030	30TON		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 625	\$ 1,249	\$ 3,500
Air Chiller, 60-10n	TRANE	CGAM060	60TON		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,070	\$ 2,138	\$ 6,292
Spot Cooler, 1-1.5 ton	DENSO	CLASSICPLUS14	1TON		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 249	\$ 506	\$ 1,392
Spot Cooler, 2-1 ton	OCEANAIRE	QWC6034QC	2TON		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 438	\$ 797	\$ 2,430
Duct, 10" x 25"	VARIOUS	VARIOUS	10"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 41	\$ 114
Duct, 12" x 25"	VARIOUS	VARIOUS	12"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 41	\$ 114
Arrow Boards and Traffic Control										
Arrow Board, Solar	WANCO	WTSP55-LSA	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 319	\$ 657
Arrow Board with Attenuator	FORD	F650	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 543	\$ 1,358	\$ 3,395
Message Board, Solar	WANCO	WTMMB	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 307	\$ 725	\$ 1,295
Compaction, Tampers, Rollers, Rammers										
Hammer, Small, 1200-2250lbs. Impact	MULTIQUIP	M1740	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 261	\$ 551
Hammer, Medium, 2400-3800 lbs. Impact	WACKER	B550-4AS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 303	\$ 650
Vibratory Plate Compactor, Small 5000-7500 lbs.	MULTIQUIP	MVC8VTHW	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 272	\$ 648
Vibratory Plate Compactor, Medium, 11,000 lbs.	WACKER	DPUS549H	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 218	\$ 613	\$ 1,243
Roller, Double Drum Smooth, Small 1-2 Tons	WACKER	RD12A-80	1.2TON		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 286	\$ 868	\$ 1,883
Roller, Double Drum Smooth, Large 2.5-5 Tons	BOMAG	BW120SL-5	3TON		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 349	\$ 891	\$ 2,178
Vibratory Roller, Single Drum Smooth, 40-45'	BOMAG	BW124PDH-40	4"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 425	\$ 1,073	\$ 2,630
Vibratory Roller, Single Drum Smooth, 50-55'	BOMAG	BW145PDB-40	56"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 507	\$ 1,256	\$ 3,135
Walk-behind Roller, Double Drum Smooth, 18-20'	MULTIQUIP	MN900GS	24"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 252	\$ 774	\$ 1,853
Concrete & Masonry Tools										
Air Chipping Gun Chisel 2"	VARIOUS	VARIOUS	15"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 121	\$ 291
Breaker Bar 1/2"	NO BID	NO BID	NO BID			NO BID	NO BID	NO BID	NO BID	NO BID
Breaker Bar 3/4"	NO BID	NO BID	NO BID			NO BID	NO BID	NO BID	NO BID	NO BID
Drill Steel, 24"	NO BID	NO BID	NO BID			NO BID	NO BID	NO BID	NO BID	NO BID
Drill Steel, 48"	NO BID	NO BID	NO BID			NO BID	NO BID	NO BID	NO BID	NO BID
Air Hose, 3/4" x 50'	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 25	\$ 54
Air Hose, 1/2" x 50'	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 25	\$ 54
Dump Trucks										
Dump Truck, 5 Yard	FORD	F550	5YD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 338	\$ 950	\$ 2,172
Dump Truck, 5 Yard, Class B	FORD	F650	5YD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 983	\$ 2,285
Dump Truck, 5 Yard, Class C	952	F750XL	5YD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 876	\$ 983	\$ 2,850
Dump Truck, 10-14 Yard	FREIGHTLINER	M2106DUMP	10YD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 744	\$ 1,809	\$ 4,481
Earthmoving Equipment, Backhoes										
Backhoe Loader, compact, 50-59 hp 2wd	TEREX/AMT	TSC	20HP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 212	\$ 495	\$ 1,282
Backhoe Loader, 60-90 hp, 4wd	CASE	580N	60HP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 342	\$ 912	\$ 2,151
Earthmoving Equip., Dozers										
Dozer, crawler, 70-75 hp, standard track	JOHN DEERE	450K	70HP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 587	\$ 1,597	\$ 3,793
Dozer, crawler, 70-75 hp, low ground pressure	JOHN DEERE	450LGP	70HP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 584	\$ 1,621	\$ 3,913
Earthmoving Equip., Excavators										
Excavator, 25000-30000 lb	JOHN DEERE	130E	25,000lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 763	\$ 2,019	\$ 4,689
Excavator, 45000-50000 lb	JOHN DEERE	210GLC	46,000lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 868	\$ 2,511	\$ 6,325
Excavator, Attachment, Hydraulic Thumb	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 395	\$ 942	\$ 2,197
Earthmoving Equip., Mtn Excavator										
Excavator, Mtn, 2000-3500 lb	TAKELUCHI	TB210R	2000lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 674	\$ 1,634
Excavator, Mtn, 6000-7500 lb	TAKELUCHI	TB230	6300lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 281	\$ 774	\$ 1,845
Excavator, Mtn, Attachment, Breaker	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 215	\$ 507	\$ 1,365
Earthmoving Equip., Skid Steer Loader										
Skid Steer, Loader, 1700-1850lb	BOBCAT	SS50	1750lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 273	\$ 789	\$ 1,640
Skid Steer, Loader, 1900-2000lb	BOBCAT	SS70	1950lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 292	\$ 825	\$ 1,869
Skid Steer Attachment, Sweeper/Broom	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 135	\$ 317	\$ 811
Skid Steer Attachment, Fork	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 142	\$ 342
Skid Steer Attachment, Bush Hog/Brush Cutter	NO BID	NO BID	NO BID			NO BID	NO BID	NO BID	NO BID	NO BID
Skid Steer Attachment, Mtn 15' Auger	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 276	\$ 752
Earthmoving Equip., Tractor Loaders										
Skid Steer Tractor Loader, 1700-1950lb	TAKELUCHI	TLCR	1900lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 351	\$ 1,056	\$ 2,333
Skid Steer Tractor Loader, 2000-2350lb	TAKELUCHI	TLCW	2200lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 1,078	\$ 2,455
Earthmoving Equip., Sweeper										
Sweeper, Ride On, 6' Window	LAYMOR	SM300-6	6'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 275	\$ 812	\$ 1,865
Sweeper, Ride On, 8' Window	LAYMOR	SM300-8	8'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 321	\$ 947	\$ 2,136
Earthmoving Equip., Tractors										
Tractor, 35-55 hp	JOHN DEERE	3039R	38HP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 281	\$ 688	\$ 1,720
Tractor, 40-49 hp	JOHN DEERE	4105	45HP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 344	\$ 889	\$ 2,152
Tractor, Attachment, Rotary Cutter	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 199	\$ 607	\$ 1,198
Earthmoving Equip., Trencher										
Trencher, Walk-Behind, 11-15 hp, Tire	VERMEER	RTX130	11HP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 235	\$ 721	\$ 1,552
Trencher, Walk-Behind, 18-27 hp, Track	VERMEER	RTX150	28HP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 270	\$ 821	\$ 1,881
Trencher, Ride-On, 32-55 hp	VERMEER	RT450	45HP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 381	\$ 1,066	\$ 2,495
Earthmoving Equip., Wheel Loaders										
Wheel Loader, 2.5-2.9 cy	CASE	621G	2.5YD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 668	\$ 1,913	\$ 5,179
Wheel Loader, 3.0-3.4 cy	JOHN DEERE	544L	3YD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 825	\$ 2,111	\$ 5,548
Forklifts & Material Handling										
Forklift W/ST 3500lb Electric	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 583	\$ 1,200
Forklift W/ST 5000lb Pneumatic	DOOSAN	G23E	5000lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,302
Forklift Rough Terrain 8000lb 15-22' 2WD	CASE	588H	8000lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 373	\$ 932	\$ 2,328
Forklift Variable Reach 10000lb 40-49'	SKYTRAK	10042	42'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 605	\$ 1,636	\$ 4,128
34' towable att. manlift	GENIE	7234	34'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 829	\$ 1,785
37' att. electric manlift	GENIE	230	30'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 318	\$ 781	\$ 1,753
27' one man single manlift drivable	GENIE	GR-20	20'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 183	\$ 367	\$ 573
12' one man single manlift drivable	GENIE	GR-12	12'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 142	\$ 290	\$ 465
15' single manlift push-type push around	GENIE	AWP-20S	20'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 124	\$ 408	\$ 715
24' single manlift push-type push around	GENIE	AWP-25SDC	25'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 186	\$ 429	\$ 771
40' manlift straight boom	GENIE	S-40	40'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 847	\$ 1,956
60' manlift straight boom	GENIE	S-60	60'		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 448	\$ 1,185	\$ 2,867
Generators										
2500 watt generator	MULTIQUIP	GA25HR	2500W		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 154	\$ 466
5000 watt generator	MULTIQUIP	GA3.6HR	3000W		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 219	\$ 562
5000 watt generator	HONDA	F5000D	5000W		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 312	\$ 648
10,000 watt generator	MULTIQUIP	GA97HR	10,000W		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 142	\$ 399	\$ 741
Heaters										
Heater, 20 kW Electric	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 156	\$ 294	\$ 764
Heater, Kerosene, 81K-200K BTU	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 207	\$ 474
Heater, Ground up to 2500 sq ft	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 554	\$ 1,756	\$ 4,749
Lawn & Landscape Equipment										

RENTAL ZONES >>>>>>

17

Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.

Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.					LEASE PERIOD >>>>		Pickup & Delivery Charges		Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly	
Category of Equipment					MAKE	MODEL	SIZE							
Post Driver					VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 79	\$ 563	\$ 667
Stump Grinder					VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 287	\$ 207	\$ 1,577
Light Towers														
30"X12" 10"X24" 12"X30" 14"X36" 16"X42" 18"X48"					MAGNUM PRO	MLT3060	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 281	\$ 618
Generator, Hoses and Accessories														
4" diesel double diaphragm pump					SMALL LINE	SLADDPHE	4"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 379	\$ 1,115
4" electric self-priming trash pump					PIONEER	ES4097J75-25	4"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 293	\$ 716	\$ 2,224
6" electric self-priming trash pump					ODRILL-MCM	PCS5T	6"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 274	\$ 754	\$ 2,164
8" diesel self-priming trash pump					WACKER	PTGLT	8"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 685	\$ 2,055
8" electric self-priming trash pump					PIONEER	PF88512U1-100	8"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 458	\$ 1,346	\$ 3,869
8" diesel self-priming splash pump					PIONEER	PF88512U1	8"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 476	\$ 1,343	\$ 4,036
10" diesel self-priming trash pump					PIONEER	LP108	10"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 785	\$ 2,359	\$ 6,494
10" diesel self-priming splash pump					PIONEER	SAPP2517U1608	10"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,068	\$ 3,044	\$ 8,494
12" electric self-priming trash pump					PIONEER	PP10C140U1-20	12"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,136	\$ 1,478	\$ 4,106
12" diesel self-priming trash pump					PIONEER	PP12517U176068	12"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,316	\$ 1,729	\$ 5,136
Hose 2.25 PVC suction-cannock					VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 44	\$ 126
Hose 2.50 layflat discharge cannock					VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 44	\$ 126
Hose 3.50 pvc suction-cannock					VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 54	\$ 163
Hose 4.50 layflat discharge cannock					VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 74	\$ 202
Hose 8.25 stainless-tergated					VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 273	\$ 837
Pressure Washers														
Pressure washer 4000 PSI					M4T-M	CA-4004-3MAH	4000PSI		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 335	\$ 410	\$ 852
Pressure washer gas 3000 PSI					M4T-M	CW-3004-4MGH	3000PSI		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 328	\$ 320	\$ 797
Scaffolding														
SCAFFOLD FRAME 5' X 5' SINGLE LADDER					VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 14	\$ 20
SCAFFOLD PLATFORM 10' X 10'					VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 14	\$ 20
SCAFFOLD PLATFORM 6' X 30'					VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 68	\$ 155
Telehandlers														
Telehandler, Capacity Max Load, 5,000 lbs.					GENIE	GTH5519	5,000W		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 364	\$ 1,060	\$ 2,956
Telehandler, Capacity Max Load, 8,000 lbs.					SKYTRAK	6042	8,000W		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 493	\$ 1,221	\$ 3,578
Telehandler, Capacity Max Load, 7,000 lbs.					JCB	507-42	7,000W		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 490	\$ 1,348	\$ 3,119
Trench, Power and Shoring														
SAW CUT-OFF 12" GAS					STHL	TS410-12	12"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 212	\$ 537
SAW CUT-OFF 14" GAS					STHL	TS420-14	14"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 240	\$ 590
SAW TILE 10"					HUSQVARNA	TS420	10"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 240	\$ 590
DIAMOND BLADE 14"					VARIOUS	VARIOUS	14"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 151	\$ 374
LASER SELF-LEVELING CONSTRUCTION					TRIMBLE	LL3000-2	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 73	\$ 162	\$ 384
Trench, Boxes and Shoring														
TRENCH BOX 8' X 6'					SPEEDSHORE	TS-080RT14	8X6		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 166	\$ 558	\$ 1,331
TRENCH BOX 8' X 8'					SPEEDSHORE	TS-080RT14	8X8		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 244	\$ 595	\$ 2,488
TRENCH BOX 8' X 10'					PRO TECH	PRO43-1000	8X10		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 263	\$ 649	\$ 1,611
TRENCH BOX 8' X 16'					CEBRA	CA16-1058	8X16		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 273	\$ 848	\$ 2,140
TRENCH BOX 8' X 12'					TS-012UR1A		8X12		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 273	\$ 779	\$ 1,946
TRENCH BOX 8' X 20'					GROUNDWORK	MB101A	8X20		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 464	\$ 987	\$ 2,325
TRENCH BOX 8' X 24'					KTERRA	URS-6M-624SE	8X24		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 557	\$ 1,074	\$ 2,678
TRENCH BOX 8' X 30'					SPEEDSHORE	TS-0410URH	4X10		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 154	\$ 395	\$ 1,037
TRENCH BOX 8' X 12'					VESTEK	CAH412	4X12		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 160	\$ 404	\$ 1,043
TRENCH BOX 8' X 16'					KTERRA	URS-6M-A16GB	4X16		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 393	\$ 516	\$ 1,357
BEDDING BOX 12' X 10'					XTRIDA	XTRIDA	12X10		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 385	\$ 908	\$ 2,174
BEDDING BOX 12' X 12'					XTRIDA	XTRIDA	12X12		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 387	\$ 923	\$ 2,458
SHIELD HYDRAULIC 6' X 6'					SPEEDSHORE	SS-060R-BA-40SPD	6X6		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 246	\$ 599	\$ 1,678
SHIELD HYDRAULIC 6' X 6'					SPEEDSHORE	SS-060C-BA-40SPD	6X6		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 216	\$ 518	\$ 1,334
SHIELD HYDRAULIC 6' X 8'					SPEEDSHORE	SS-080B-SW-M	8X8		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 267	\$ 668	\$ 1,645
SHIELD HYDRAULIC 8' X 10'					SPEEDSHORE	SS-0810-SW-M	8X10		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 265	\$ 660	\$ 1,626
SHIELD HYDRAULIC 8' X 12'					SPEEDSHORE	SS-0812-SW-M	8X12		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 756	\$ 2,115
TRENCH BOX ALUMINUM 8' X 24" W/STEEL FRAME					SPEEDSHORE	APS-50-348BKE	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 172	\$ 302	\$ 1,497
TRENCH BOX ALUMINUM 8' X 30" W/STEEL FRAME					SPEEDSHORE	APS-51-081KE	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 150	\$ 373	\$ 1,714
Water Tanks, Trailers														
TRUCK WATER 2000-2500 GALLON					FREIGHTLINR	M2 106 WATER	2000GAL		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 351	\$ 1,337	\$ 2,855
TRUCK WATER 3000-3999 GALLON					FREIGHTLINR	M3 106 WATER	3000GAL		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 633	\$ 1,792	\$ 4,400
Welders														
WELDER ARC 180-180 AMP					MILLERELC	BLUE STAR 185	180AMP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 90	\$ 225	\$ 569
WELDER ARC 325 AMP					MILLERWELD	BOBCAT225	325AMP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 252	\$ 630
*We reserve the right to offer equal to or greater than the specified make/model as examples listed above														
COMPANY NAME: United Rentals (North America)					SIGNATURE:									

See below explanation regarding pricing in Zone 19 (Hours)					Pickup & Delivery Charges			Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly
Category of Equipment	Make	Model	Size	Rental Zone(s)								
Aerial Work Platforms												
SCISSOR LIFT 10-13' ELECTRIC	MEC	1330	10'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 137	\$ 266	\$ 465		
SCISSOR LIFT 14-18' ELECTRIC	GENIE	G51550	14'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 145	\$ 290	\$ 489		
VERTICAL LIFT 15' ELEC SELF PROPELLED	BRAVI	LEONARDO	15'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 173	\$ 325	\$ 526		
SCISSOR LIFT 19' ELECTRIC	GENIE	G51930	19'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 161	\$ 295	\$ 520		
SCISSOR LIFT 20-21' ELECTRIC	GENIE	G52032	20'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 168	\$ 301	\$ 544		
SCISSOR LIFT 20-22' ELECTRIC WIDE	GENIE	GS2046	20'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 168	\$ 301	\$ 544		
SCISSOR LIFT 24-26' ELECTRIC 46-68" WIDE	GENIE	G52646	26'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 219	\$ 406	\$ 794		
SCISSOR LIFT 25-27' IC 4WD	GENIE	2669RT	26'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 626	\$ 1,287		
SCISSOR LIFT 30-33' ELECTRIC 32" WIDE	GENIE	G53232	32'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 621	\$ 1,167		
SCISSOR LIFT 30-33' ELECTRIC 68" WIDE	GENIE	GS3246	32'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 539	\$ 994		
SCISSOR LIFT 30-35' IC 4WD	GENIE	3369RT	32'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 325	\$ 719	\$ 1,498		
PUSHAROUND 26-35' DC	GENIE	AWP30SDC	30'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 186	\$ 429	\$ 771		
SCISSOR LIFT 39-40' ELECTRIC	GENIE	G4069	39'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 794	\$ 1,557		
SCISSOR LIFT 36-49' IC 4WD	GENIE	GS4390RT	40'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 433	\$ 825	\$ 1,622		
PUSHAROUND 36-48' DC	GENIE	AWP40SDC	36'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 226	\$ 581	\$ 1,099		
SCISSOR LIFT 30-39' IC 4WD	GENIE	GS5390RT	53'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 475	\$ 1,083	\$ 2,122		
SCISSOR LIFT 39-40' ELECTRIC 45-48"WIDE	GENIE	GS4046	34'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 398	\$ 803	\$ 1,581		
BOOM 34-39' ARTICULATING DC	GENIE	234N	34'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 340	\$ 837	\$ 1,619		
BOOM 40-46' ARTICULATING ELEC NARROW	GENIE	240RU	40'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 352	\$ 914	\$ 2,018		
BOOM 43-46' ARTICULATING ELECTRIC	GENIE	245	45'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 373	\$ 949	\$ 2,077		
BOOM 46-50' TOWABLE	GENIE	T250	50'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 364	\$ 977	\$ 2,193		
BOOM 60-64' ARTICULATING	GENIE	260	60'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 466	\$ 1,179	\$ 2,812		
BOOM 60-64' TELESCOPIC ELEC/MULTI PWR	JLG	M600JP	60'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 589	\$ 1,334	\$ 2,990		
BOOM 60-64' TELESCOPIC TRACKS	JLG	600SC	60'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 594	\$ 1,484	\$ 3,439		
BOOM 65-70' TELESCOPIC	GENIE	S65	65'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 466	\$ 1,185	\$ 2,867		
BOOM 65-70' TELESCOPIC TRACKS	GENIE	S65TRAX	65'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 717	\$ 1,740	\$ 3,811		
BOOM 76-80' ARTICULATING	GENIE	280	80'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 784	\$ 2,074	\$ 4,405		
BOOM 76-80' TELESCOPIC	GENIE	S80	80'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 784	\$ 2,074	\$ 4,405		
BOOM 84-86' TELESCOPIC 4WD	GENIE	S85	85'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 784	\$ 2,074	\$ 4,405		
BOOM 85-95' ATRIUM	REACHMASTER	F595	85'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,004	\$ 7,079	\$ 17,696		
BOOM 96-105' TELESCOPIC 4WD	GENIE	S105	105'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,185	\$ 3,212	\$ 7,972		
BOOM 125' TELESCOPIC WITH JIB 4WD	GENIE	S125	125'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,498	\$ 4,042	\$ 8,865		
BOOM 125' ARTICULATING IC 4WD	GENIE	Z125	120'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,498	\$ 4,042	\$ 8,865		
BOOM 120' TELESCOPIC 4WD	GENIE	S120	120'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,583	\$ 3,860	\$ 8,368		
BOOM 135' TELESCOPIC WITH JIB 4WD	GENIE	SX135	135'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,727	\$ 4,711	\$ 9,792		
BOOM 135' ARTICULATING IC 4WD	GENIE	Z135	135'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,821	\$ 4,830	\$ 10,897		
BOOM 150' ARTICULATING IC 4WD	JLG	1500S	150'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,927	\$ 9,193	\$ 21,889		
BOOM 69-72' DSL/AC ART NARROW CR	TUEPEN	LE023GT	70'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,422	\$ 8,348	\$ 19,121		
BOOM 59-63' U/BAT/AC ART NARROW	JLG	X600AJ	60'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,879	\$ 4,007	\$ 12,320		
BOOM 54-56' U/BAT/AC ART NARROW	TUEPEN	TL63A	55'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,351	\$ 3,495	\$ 7,747		
BOOM 54-56' DSL/AC ART NARROW CR	TUEPEN	LE036GT	55'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,029	\$ 2,673	\$ 6,815		
BOOM 49-53' DSL/AC ART NARROW CR	TUEPEN	TL13A	50'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,015	\$ 2,190	\$ 5,216		
BOOM 42-44' DSL/AC ART NARROW CR	TUEPEN	TL44A	42'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 705	\$ 1,502	\$ 3,171		
BOOM 75-85' TELESCOPIC COMPACT T	TUEPEN	TL76S	80'	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,581	\$ 6,310	\$ 16,924		
SCISSOR LIFT 20-21' ELECTRIC POWER DECK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 168	\$ 301	\$ 544		
PUSHAROUND 15-20' DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 145	\$ 343	\$ 606		
SCISSOR LIFT 24-26' ELECTRIC 68" LENGTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 219	\$ 406	\$ 794		
SCISSOR LIFT 24-26' ELECTRIC 30-36" WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 219	\$ 406	\$ 794		
SCISSOR LIFT 25-27' ELECTRIC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 516	\$ 1,098		
SCISSOR LIFT 25-27' IC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 626	\$ 1,287		
PUSHAROUND LIFT STRADDLE ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 351	\$ 754		
PUSHAROUND 20-25' DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 174	\$ 406	\$ 719		
SCISSOR LIFT 30-33' ELECTRIC 32" WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 621	\$ 1,167		
SCISSOR LIFT 30-33' ELECTRIC 46-48" WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 539	\$ 994		
SCISSOR LIFT 30-33' ELECTRIC 68" WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 269	\$ 626	\$ 1,166		
SCISSOR LIFT 30-35' ELECTRIC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 335	\$ 788	\$ 1,359		
SCISSOR LIFT 36-49' IC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 352	\$ 876	\$ 1,705		
SCISSOR LIFT 45' ELECTRIC 55" WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 348	\$ 794	\$ 1,617		
SCISSOR LIFT 50-59' IC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 475	\$ 1,083	\$ 2,121		
SCISSOR LIFT 60-70' IC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 546	\$ 1,430	\$ 3,857		
BOOM 34-40' BUCKET TRUCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 547	\$ 1,430	\$ 3,857		
BOOM 34-40' BUCKET VAN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 546	\$ 1,475	\$ 4,389		
BOOM 55-60' BUCKET TRUCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 700	\$ 1,899	\$ 5,183		
GLAZIER PACKAGE FOR BOOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 82	\$ 78		
BOOM VERTICAL MAST 26' SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 310	\$ 857	\$ 1,835		
BOOM 30-39' ARTICULATING IC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 862	\$ 892	\$ 1,899		
BOOM 30-33' ARTICULATING DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 318	\$ 781	\$ 1,759		
BOOM 30-36' TOWABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 829	\$ 1,785		
BOOM 35-42' GAS/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 518	\$ 1,295	\$ 2,959		
BOOM 40-50' ARTICULATING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 2,018		
BOOM 45-50' TELESCOPIC 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 2,018		
BOOM 37-44' TELESCOPIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 847	\$ 1,956		
BOOM 42-44' U/BAT/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 608	\$ 1,804	\$ 3,989		
BOOM 60-64' ARTICULATING ELEC/MULTI PWR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 589	\$ 1,334	\$ 2,990		
BOOM 60-64' TELESCOPIC ELEC/MULTI PWR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 466	\$ 1,173	\$ 2,867		
BOOM 60-64' TELESCOPIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 448	\$ 1,185	\$ 2,867		
BOOM 59-63' U/BAT/AC ART NARROW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,859	\$ 4,088	\$ 8,908		
BOOM 75-85' U/BAT/AC STR NARROW CRAWLER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.							

SCARIFIER ROTO PEEN AIR HANDHELD HEPA	ROTO PEEN	194.0405 4"	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 120	\$ 270	\$ 692
RIVET BUSTER AIR JUMBO	TAMCO	133	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 193	\$ 455
AIR FLUX SCALER	TAMCO	SF-A1L1	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 42	\$ 100
IMPACT WRENCH AIR 1/2"	INGERSOLL RAND	2235QTIMAX	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 84	\$ 200
BREAKER PAVEMENT AIR 90#	ATLASCOPCO	P80	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 170	\$ 414
ROCK DRILL AIR 50-59 LB	TAMCO	60-1	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 278	\$ 649
ROCK DRILL AIR 60-69 LB	ATLASCOPCO	RH 858 L	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 127	\$ 285	\$ 690
ROCK SPLITTER AIR 12#	ELCO INTRN	00-12	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 389	\$ 996	\$ 2,432
PUMP HYDRAULIC AIR ROCK SPLITTER	ELCO INTRN	02C	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 182	\$ 466	\$ 1,160
TAMPER BACKFILL AIR	APT	M131	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 107	\$ 260
MANIFOLD 4 WAY HOSE BRIDLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 70	\$ 171
COMPRESSOR 150-795 CFM 150 PSI T4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 543	\$ 1,472	\$ 3,849
COMPRESSOR 1300-1500 CFM DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 677	\$ 1,817	\$ 4,326
COMPRESSOR 1300-1500 CFM DIESEL TIER 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 796	\$ 2,042	\$ 5,093
COMPRESSOR 1300-1600 CFM OIL FREE W/COMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,890	\$ 8,241	\$ 20,085
COMPRESSOR 1600-1800 CFM TIER 8	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 924	\$ 2,775	\$ 6,726
COMPRESSOR 151-200HP ROTARY SCREW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 686	\$ 1,988	\$ 5,016
BORING TOOL AIR 3"-3.9"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 265	\$ 797	\$ 1,984
BORING TOOL AIR 4"-4.9"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 297	\$ 941	\$ 2,368
CHIPPING GUN AIR 15#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 121	\$ 291
BREAKER PAVEMENT AIR 30#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 135	\$ 344
BREAKER PAVEMENT AIR 60#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 157	\$ 367
POST DRIVER AIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 73	\$ 170	\$ 406
RIVET BUSTER AIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 65	\$ 169	\$ 407
ROCK DRILL AIR 30-39 LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 234	\$ 555
AIR HOSE 3/4" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 25	\$ 54
AIR HOSE 2" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 81	\$ 189
WHIP CHECK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 11	\$ 26
BULL HOSE 2" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 39	\$ 176
BULL HOSE 2" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 66	\$ 182
ASPHALT CUTTER 1 1/8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 54	\$ 100
CHISEL 1" X 4 1/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CHISEL 1" X 4 1/4" X 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CHISEL 1 3/4" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CHISEL 1 1/8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CHISEL 1 1/8" X 6" X 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 35	\$ 86
CLAY SPADE 1 1/8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 11	\$ 25
MOIL POINT 1" X 4 1/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 25
MOIL POINT 1 1/4" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 27
MOIL POINT 1 1/8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 18	\$ 21
MOIL POINT 12" OVAL COLLARED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 266	\$ 733	\$ 1,518
DRILL SLAB RIDER PNEUMATIC DOWEL 1 GANG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours			
Air Handlers and Chillers										
Heaters										
AFTERCOOLER PACKAGE 1600 CFM	PB90:8547ARKER	ACR1600-06082B	1600cfm	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 836	\$ 2,508
1001 - 1600 CFM DRYER	PARKER	TF-TWR1800R	1600cfm	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 558	\$ 1,672	\$ 5,015
AFTERCOOLER PACKAGE 1600 CFM	PARKER	ACR1600-06082B	1600cfm	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 327	\$ 915	\$ 2,323
GENERATOR 1400-1799 KVA	CUMMINS	1250DFLC	1500KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,585	\$ 7,170	\$ 21,500
GENERATOR 250-299 KVA	CUMMINS	C2006R WOG	250KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 880	\$ 1,832	\$ 4,733
GENERATOR 1000-1199 KVA	CUMMINS	C800 D6RG	1000KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,766	\$ 6,289	\$ 19,064
GENERATOR 800-999 KVA	CUMMINS	750DFHA-362	900KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,034	\$ 5,624	\$ 10,632
GENERATOR 2200-2499 KVA	CUMMINS	DDKC	2300KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,735	\$ 11,470	\$ 34,400
GENERATOR 1600 AMP	MULTIQUIP	SG1600CAF	1600AMP	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,372	\$ 2,632	\$ 7,402
GENERATOR 90-99 KVA	ATLASCOPCO	QA590	90KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 327	\$ 775	\$ 2,159
GENERATOR 2000-2199 KVA	MULTIQUIP	GC1500C	2000KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,375	\$ 10,750	\$ 32,250
GENERATOR 200-219 KVA	HIPOWER	HRW-205 TG	200KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 648	\$ 1,264	\$ 4,012
GENERATOR 3.0-3.4 KW	WACKER	GP5200	3KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 202	\$ 498
GENERATOR 12.0-14.9 KW	MI-T-M	GEN-14000-1MHE	12KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 182	\$ 456	\$ 912
GENERATOR 2.0-2.4 KW	HONDA	EU2200T4	2KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 182	\$ 457
GENERATOR 4.0-4.4 KW	HONDA	EB4000X1	4KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 80	\$ 260	\$ 578
GENERATOR 5.5-5.9 KW	WACKER	GP5800A	5KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 312	\$ 648
GENERATOR 6.0-6.4 KW	MI-T-M	GEN-6000-5MHD	6KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 98	\$ 319	\$ 667
GENERATOR 6.5-6.9 KW	HONDA	EB6500	6.5KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 99	\$ 321	\$ 672
GENERATOR 7.0-7.4 KW	MULTIQUIP	DCA7000S5A3	7KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 108	\$ 348	\$ 695
GENERATOR 15.0-17.9 KW	MULTIQUIP	DCA155PX	15KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 239	\$ 604	\$ 1,159
GENERATOR 15.0-17.9 KW TIER 4	MULTIQUIP	DCA155PXJ4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 276	\$ 784	\$ 1,481
GENERATOR 19-29 KVA	MULTIQUIP	DCA25US14CAN	19KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 253	\$ 505	\$ 1,505
GENERATOR 19-29 KVA TIER 4	WACKER	G25 T4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 253	\$ 505	\$ 1,505
GENERATOR 30-39 KVA	MAGNUM PRO	MMG35FH	30KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 247	\$ 636	\$ 1,409
GENERATOR 30-39 KVA TIER 4	MAGNUM PRO	MMG35DF4	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 283	\$ 769	\$ 1,775
GENERATOR 40-44 KVA	MAGNUM PRO	MMG45FHK	40KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 290	\$ 581	\$ 1,720
GENERATOR 40-44 KVA TIER 4	MULTIQUIP	DCA405K1U4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 308	\$ 809	\$ 1,823
GENERATOR 45-49 KVA	MULTIQUIP	DCA45S11U4C	45KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 256	\$ 716	\$ 1,645
GENERATOR 45-49 KVA TIER 4	MAGNUM PRO	MMG45F4	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 342	\$ 683	\$ 2,048
GENERATOR 50-59 KVA	MAGNUM PRO	MMG55FHD0CAN	50KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 342	\$ 683	\$ 2,048
GENERATOR 50-59 KVA TIER 4	WACKER	G50 T4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 344	\$ 977	\$ 2,260
GENERATOR 70-84 KVA	CUMMINS	C60D6R	70KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 346	\$ 826	\$ 2,057
GENERATOR 70-84 KVA TIER 4	MAGNUM PRO	MDG75DF4	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 385	\$ 1,060	\$ 2,445
GENERATOR 85-89 KVA	DOOSAN	GB5WCU-3A-T4I	85KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 356	\$ 907	\$ 2,254
GENERATOR 100-109 KVA	MAGNUM PRO	MMG100D	100KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 424	\$ 945	\$ 2,461
GENERATOR 100-109 KVA TIER 4	MAGNUM PRO	MDG100DF4	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 465	\$ 1,130	\$ 3,777
GENERATOR 110-124 KVA	MAGNUM PRO	MMG120	110KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 430	\$ 860	\$ 2,580
GENERATOR 110-124 KVA TIER 4	Wacke	G120	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 430	\$ 860	\$ 2,580
GENERATOR 125-149 KVA	CUMMINS	C100D6R	125KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 484	\$ 968	\$ 2,903
GENERATOR 125-149 KVA TIER 4	CUMMINS	C100D2RE	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 549	\$ 1,101	\$ 3,301
GENERATOR 150-179 KVA	DOOSAN	G125WCU	150KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 538	\$ 1,075	\$ 3,223
GENERATOR 150-179 KVA TIER 4	MULTIQUIP	DCA150S31U4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 682	\$ 1,528	\$ 3,949
GENERATOR 180-199 KVA	DOOSAN	G185WP-2A-FXT3	180KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 699	\$ 1,183	\$ 3,548
GENERATOR 180-199 KVA TIER 4	CUMMINS	C150D2RE	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 718	\$ 1,407	\$ 4,185
GENERATOR 220-249 KVA	CUMMINS	DSG4D	220KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 648	\$ 1,264	\$ 4,012
GENERATOR 220-249 KVA TIER 4	MULTIQUIP	DCA220S1UC6	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 721	\$ 1,448	\$ 4,397
GENERATOR 250-299 KVA TIER 4	CUMMINS	C200D2RE	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,005	\$ 2,010	\$ 6,020
GENERATOR 300-349 KVA	CUMMINS	C275D2RE	300KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 790	\$ 1,536	\$ 4,877
GENERATOR 300-349 KVA TIER 4	CUMMINS	C275D2RE	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,075	\$ 2,150	\$ 6,450
GENERATOR 350-399 KVA	CUMMINS	C300D6R WOG	350KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 824	\$ 1,808	\$ 5,370
GENERATOR 350-399 KVA TIER 4	CUMMINS	C300D6R TIER4	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,256	\$ 2,510	\$ 7,525
GENERATOR 400-499 KVA	DOOSAN	G450	400	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 965	\$ 1,805	\$ 5,479
GENERATOR 400-499 KVA TIER 4	DOOSAN	G451	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,280	\$ 2,580	\$ 7,740
GENERATOR 500-599 KVA TIER 4	DOOSAN	G570	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2		

Attachment 20.6
Tab-A US Equipment Rental Zones

GENERATOR 180-199 KVA 600 VOLT	DOOSAN	G185	180KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 768	\$ 1,727	\$ 5,878
GENERATOR 220-249 KVA NATURAL GAS	CUMMINS	DSGAD	220KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 452	\$ 9,078	\$ 12,900
GENERATOR 220-249 KVA OFF SHORE	CUMMINS	DSGAD	220KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 321	\$ 2,165	\$ 8,990
GENERATOR 250-299 KVA 600 VOLT	CUMMINS	C200D6R WOG	250KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,021	\$ 2,444	\$ 8,249
GENERATOR 250-299 KVA NATURAL GAS	CUMMINS	C200D6R WOG	250KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,026	\$ 5,679	\$ 17,684
GENERATOR 300-349 KVA 600 VOLT	CUMMINS	DDQAA	300KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,105	\$ 2,287	\$ 7,146
GENERATOR 350-399 KVA 600 VOLT	CUMMINS	C300D6R WOG	350KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,420	\$ 2,780	\$ 8,652
GENERATOR 350-399 KVA OFF SHORE	CUMMINS	C300D6R WOG	350KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 538	\$ 3,583	\$ 24,875
GENERATOR 400-499 KVA 600 VOLT	DOOSAN	G450	400KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,456	\$ 2,854	\$ 8,882
GENERATOR 500-599 KVA	DOOSAN	G570	500KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,199	\$ 2,827	\$ 8,883
GENERATOR 500-599 KVA 600 VOLT	CUMMINS	G571	500KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,301	\$ 3,229	\$ 9,123
GENERATOR 600-699 KVA 600 VOLT	CUMMINS	C500D6R	600KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,495	\$ 3,755	\$ 10,665
GENERATOR 600-699 KVA OFF SHORE	CUMMINS	C500D6R	600KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 858	\$ 4,867	\$ 19,861
GENERATOR 800-899 KVA 600 VOLT	CUMMINS	750DFA-362	800KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,888	\$ 5,726	\$ 16,225
GENERATOR 1200-1399 KVA 600 VOLT	CUMMINS	C1000D6R	1200KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,792	\$ 6,205	\$ 17,048
200 AMP CAM/50 AMP SPLITTER PANEL UL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 97	\$ 228	\$ 487
1200 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 280	\$ 548	\$ 1,683
1200 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 606	\$ 1,570
2"-150W CHILLER HOSE W/QUICK CONNECTS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 37	\$ 106
20" X 20" X 20" WYE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 86	\$ 275
200 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 124	\$ 225	\$ 702
200 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 124	\$ 261
200 AMP TRANSFER SWITCH 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 306	\$ 496	\$ 1,394
200 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 337	\$ 520	\$ 1,461
2000 AMP 480V DISCONNECT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 610	\$ 950	\$ 2,820
2000 AMP TRANSFER SWITCH 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 497	\$ 981	\$ 2,900
3" X 25' CHILLER SUCTION HOSE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 30	\$ 83
3" X 50' CHILLER HOSE SUCTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 68	\$ 216
3"-150W CHILLER HOSE W/QUICK CONNECTS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 32	\$ 46	\$ 141
3000 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 993	\$ 2,585	\$ 5,660
30KVA POWER DISTRIBUTION 480/600V INPUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 249	\$ 536
4" FLANGE TO 4" QUICK CONNECT MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 24	\$ 75
4" QUICK CONNECT 90'S	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 45	\$ 131
4" STEEL BRAIDED HOSE 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 118	\$ 225	\$ 702
4" X 20' CHILLER HOSE SUCTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 47	\$ 144
4"-150W CHILLER HOSE W/QUICK CONNECTS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 41	\$ 120
400 AMP 480V MULTI PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 222	\$ 484	\$ 1,470
400 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 351	\$ 1,101
400 AMP TRANSFER SWITCH 208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 507	\$ 807	\$ 2,372
400 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 473	\$ 801	\$ 2,441
400 AMP TRANSFER SWITCH MANUAL 208-600V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 209	\$ 398	\$ 1,216
400A CAM/100A 208V SPLITTER PANEL UL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 137	\$ 269	\$ 742
400A CAM/100A 480V SPLITTER PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 130	\$ 271	\$ 791
50 AMP CALIFORNIA TO 50 AMP RV ADAPTOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 33	\$ 94
6" FLANGE 25' HOSE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 56	\$ 174
6" X 20' CHILLER HOSE SUCTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 22	\$ 66
6" X 25' CHILLER HOSE SUCTION GROOVED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 53	\$ 146
600 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 345	\$ 1,002
600 AMP NEMA 1 480V TRANSFER SWITCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 430	\$ 827	\$ 2,493
600 AMP NEMA 1 DUAL VOLT TRANSFER SWITCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 599	\$ 904	\$ 2,808
600 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 470	\$ 887	\$ 2,759
600 AMP TRANSFER SWITCH MANUAL 208-600V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 239	\$ 428	\$ 1,356
600DAMP COMMON BUSS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 453	\$ 1,301	\$ 3,329
800 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 565	\$ 874	\$ 2,695
800 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 337	\$ 506	\$ 1,408
800 AMP TRANSFER SWITCH MANUAL 208-600V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 312	\$ 568	\$ 1,768
A/C DUCT Y SPLITTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 62	\$ 183
A/C DUCTING 14" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 43	\$ 117
A/C DUCTING 20" X 15'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 51	\$ 145
A/C DUCTING 20" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 41	\$ 87	\$ 287
A/C DUCTING 20" X 25' RETURN 3" PITCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 41	\$ 87	\$ 287
A/C DUCTING Y 20" SPLITTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 25	\$ 77
AIR CIRCULATING FAN 28"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 126	\$ 300
AIR CIRCULATING FAN 42"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 156	\$ 380
AIR CIRCULATING FAN 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 135	\$ 320
AIR CONDITION 10 TON DX 208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 589	\$ 1,172	\$ 3,509
AIR CONDITION 10 TON DX 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 617	\$ 1,217	\$ 3,509
AIR CONDITION 10 TON VERTICAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 470	\$ 896	\$ 2,878
AIR CONDITION 12 TON PAC SLIM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 901	\$ 1,714	\$ 4,006
AIR CONDITION 15 TON DX 208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 458	\$ 943	\$ 2,499
AIR CONDITION 20 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 684	\$ 1,425	\$ 3,688
AIR CONDITION 20 TON HIGH STATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,339	\$ 3,402	\$ 7,265
AIR CONDITION 20-25 TON VERTICAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 895	\$ 1,898	\$ 4,633
AIR CONDITION 25-30 TON WITH HEAT 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 908	\$ 1,905	\$ 5,716
AIR CONDITION 25-30 TON WITH HEAT 600V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,364	\$ 2,334	\$ 6,548
AIR CONDITION 26000 BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 190	\$ 566	\$ 1,181
AIR CONDITION 3.5 TON WITH HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 482	\$ 772	\$ 2,585
AIR CONDITION 40 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,075	\$ 2,150	\$ 6,450
AIR CONDITION 40 TON XF HIGH STATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,301	\$ 2,602	\$ 7,794
AIR CONDITION 5 TON DX 208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 496	\$ 1,011	\$ 3,093
AIR CONDITION 5 TON DX 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 496	\$ 1,011	\$ 3,093
AIR CONDITION 50 - 60 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,613	\$ 3,225	\$ 9,675
AIR CONDITION 60 TON HIGH STATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,536	\$ 5,204	\$ 13,017
AIR CONDITION 80 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,288	\$ 4,178	\$ 10,081
AIR CONDITION 80 TON HIGH STATIC (XP)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,227	\$ 3,141	\$ 7,312
AIR HANDLER 100 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 778	\$ 1,459	\$ 4,388
AIR HANDLER 120 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 849	\$ 1,621	\$ 4,861
AIR HANDLER 120 TON W/240KW HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,833	\$ 5,503	\$ 17,301
AIR HANDLER 50-70 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 635	\$ 1,256	\$ 3,771
AIR PURIFIER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 246	\$ 564
AIR SCRUBBER 1900 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 285	\$ 716
AIR SCRUBBER 2400 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 187	\$ 470	\$ 1,174
AIR SCRUBBER 500 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 241	\$ 548
AIR SCRUBBER 5000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 597	\$ 895	\$ 2,136
BLOWER AXIAL 12" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 131	\$ 312
BLOWER AXIAL 8" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 103	\$ 284
BLOWER VANEAXIAL 12" ELECTRIC EXP PROOF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 124	\$ 269	\$ 653
BLOWER VENTILATION 12,000 CFM DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 389	\$ 981	\$ 2,327
BREAKER BOX 0-100 AMP DUAL MOUNT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 149	\$ 505
CABLE #2 X 50' CAMLOCK ENDS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 18	\$ 47
CABLE 3/0 AWG 25' CAM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 23	\$ 70
CABLE 15KV 4/0 SHIELD W/D 100'</										

Attachment 20.6
Tab-A US Equipment Rental Zones

CABLE 4/0 JUMPER DOUBLE FEMALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 9	\$ 30
CABLE 4/0 TYPE W EXT 10' W/BLK M&F CAM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 80	\$ 179
CABLE 4/0 X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 77	\$ 244
CABLE 4/0 X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 66	\$ 204
CABLE 4/0 X 50' JUMPER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 15	\$ 47
CABLE 4/0 X 50' BARE TO BARE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 48	\$ 155
CABLE 4/4 TYPE W SO (54 AMP) 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 32	\$ 99
CABLE 4/4 TYPE W SO (54 AMP) 75'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 31	\$ 81
CABLE 4/4 TYPE W SO (93 AMP) 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 85	\$ 262
CABLE 4/4 TYPE W SO (93 AMP) 150'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 44	\$ 110
CABLE 4/5 BAND CAMLOCK FEMALE 140 AMP 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 15	\$ 39
CABLE 4/5 Banded CAMLOCK MALE 140 AMP 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 15	\$ 39
CABLE 4/5 Banded CAMLOCK (140 AMP) 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 70	\$ 160
CABLE 6/4 - 100' LENGTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 61	\$ 148
CABLE 6/4 50 AMP 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 44	\$ 118
CABLE 6/4 690V AC 60'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 61	\$ 183
CABLE 8/4 TYPE W SO (54 AMP) 35'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 35	\$ 109
CABLE Banded 5 WIRE 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 120	\$ 350
CABLE RAMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 44	\$ 112
CABLE TAIL #2 FEMALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 13	\$ 24
CABLE TAIL #2 MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 14	\$ 33
CABLE TAIL 4/0 FEMALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 12	\$ 24
CABLE TAIL 4/0 MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 15	\$ 33
CABLE TAIL 6/4 FEMALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 12	\$ 23
CABLE TAIL 6/4 MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 14	\$ 33
CARPET BLOWER DRYER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 67	\$ 161
CARPET BLOWER DRYER 3 SPEED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 71	\$ 170
CHILLER 10 - 19 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 506	\$ 1,045	\$ 3,067
CHILLER 100 - 124 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,801	\$ 3,601	\$ 10,750
CHILLER 125 - 149 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,150	\$ 4,300	\$ 12,900
CHILLER 170 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,486	\$ 4,950	\$ 14,821
CHILLER 200 - 249 TON MOBILE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,688	\$ 5,375	\$ 16,125
CHILLER 300 - 399 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,610	\$ 7,377	\$ 22,962
CHILLER 400 - 499 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,278	\$ 8,399	\$ 24,487
CHILLER 500 TON AIR COOLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,966	\$ 10,429	\$ 32,490
CHILLER 500 TON WATER-COOLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6,345	\$ 11,501	\$ 37,186
CHILLER 70 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,778	\$ 2,788	\$ 8,283
CHILLER MANIFOLDS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 107	\$ 330
CHILLER PUMP 12000 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,284	\$ 6,188	\$ 19,298
CHILLER PUMP 1200-1500 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 436	\$ 835	\$ 2,571
CHILLER PUMP 1800 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 356	\$ 1,090	\$ 3,397
CHILLER PUMP 2000 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 357	\$ 914	\$ 2,785
CHILLER PUMP 250 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 171	\$ 280	\$ 851
CHILLER PUMP 3000 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,195	\$ 2,009	\$ 6,247
CHILLER PUMP 550 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 246	\$ 726
CHILLER PUMP 6000 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,366	\$ 3,614	\$ 11,213
CHILLER PUMP 700 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 354	\$ 613	\$ 1,851
CHILLER TEES 6" AND GREATER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 36	\$ 113
CHILLER VALVES 6" AND GREATER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 36	\$ 113
CHILLER VALVES LESS THAN 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 35	\$ 109
COOLING TOWER 300 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 801	\$ 1,700	\$ 5,440
COOLING TOWER 500 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,311	\$ 4,383	\$ 13,638
CORD RACK MOUNT C13/14	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 3	\$ 10
CORD RACK MOUNT C19/20	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 3	\$ 10
DEHUMIDIFIER DESICCANT 10000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,838	\$ 17,058	\$ 51,535
DEHUMIDIFIER DESICCANT 15000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,499	\$ 14,394	\$ 41,757
DEHUMIDIFIER DESICCANT 2000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 804	\$ 1,534	\$ 4,610
DEHUMIDIFIER DESICCANT 3000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,080	\$ 4,680	\$ 20,195
DEHUMIDIFIER DESICCANT 500 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 583	\$ 1,150	\$ 4,816
DEHUMIDIFIER DESICCANT 5000 CFM E/G	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,511	\$ 7,973	\$ 30,885
DEHUMIDIFIER LARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 131	\$ 281	\$ 692
DEHUMIDIFIER MEDIUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 224	\$ 538
DEHUMIDIFIER SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 188	\$ 469
DIST PANEL WITH SOA TWIST LOCK 400A RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 264	\$ 401	\$ 1,263
DISTRIBUTION BOX 100 AMP RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 185	\$ 427
DISTRIBUTION BOX 200 AMP RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 197	\$ 269	\$ 786
DISTRIBUTION BOX 50 AMP RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 114	\$ 288
DISTRIBUTION BOX 50 X 30 AMP RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 93	\$ 181
DISTRIBUTION PANEL 10 OUTLET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 167	\$ 355
DISTRIBUTION PANEL 200 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 227	\$ 441	\$ 1,380
DRUM FAN 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 51	\$ 113	\$ 280
DRUM FAN 42"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 143	\$ 358
DRUM FAN 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 70	\$ 171	\$ 426
DRYHEAT CENTRAL HEATING UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 712	\$ 1,830	\$ 4,578
DUCT 12"x8" W/CEILING TILE KIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 33	\$ 92
DUCT DIFFUSER 20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 89	\$ 278
DUCT HOSE 12" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 60	\$ 116
DUCT HOSE 16" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 58	\$ 104
DUCT HOSE 8" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 50	\$ 97
DUCT PVC SMOOTH 8" X 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 636	\$ 1,684
EDISON PANEL 100 AMP UL-CAM GFCI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 168	\$ 492
EVAPORATIVE COOLING FAN 16"-18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 136	\$ 324
EVAPORATIVE COOLING FAN 24"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 154	\$ 345	\$ 829
EVAPORATIVE COOLING FAN 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 168	\$ 431	\$ 1,129
FAN 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 143	\$ 353
FAN FLOOR 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 38	\$ 112
FAN HIGH VOLUME 20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 126	\$ 306
FAN PEDESTAL 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 57	\$ 115
FAN WATER COOLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 177	\$ 384	\$ 886
FUEL GAS CONDITIONER 100 MCFD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 257	\$ 1,762	\$ 7,312
GROUND HEATER 5000-6000 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,082	\$ 3,045	\$ 8,398
GROUND ROD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 29	\$ 77
HARDWIRE PANEL 200 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 144	\$ 282	\$ 677
HARDWIRE PANEL 400 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 202	\$ 405	\$ 1,285
HARDWIRE PANEL 800 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 975	\$ 722	\$ 2,354
HEAT DUCT 12" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 64	\$ 182
HEAT DUCT 16" X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 30	\$ 103
HEAT DUCT 20" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 77	\$ 226
HEATER 196K BTU 480V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 130	\$ 367	\$ 835
HEATER 15 KW 480V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 208	\$ 320	\$ 891
HEATER 1MM BTU DSI HIGH VOLUME TOWABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 678	\$ 1,705	\$ 4,364
HEATER 208V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 183	\$ 469
HEATER 240V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 106	\$ 236	\$ 605
HEATER 30 KW 480V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 211	\$ 324	\$ 891
HEATER 350K BTU DUCTED DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 224	\$ 593	\$ 1,339
HEATER 350K BTU DUCTED LP-G/NATURAL GAS	VARIOUS	VARIOUS								

Attachment 20.6
Tab-A US Equipment Rental Zones

HEATER 9 KW ELECTRIC 220V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 118	\$ 366
HEATER DIRECT 1.5MM BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 341	\$ 1,076	\$ 2,248
HEATER DIRECT 3MM BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 149	\$ 401	\$ 860
HEATER DIRECT 400K BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 99	\$ 256	\$ 586
HEATER DIRECT 750K BTU LPG/NATURAL GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 236	\$ 515
HEATER DRY 150 KW ELECTRIC 300 DEGREE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 929	\$ 1,687	\$ 4,474
HEATER DRY 20-30 KW 600V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 259	\$ 570
HEATER DRY 60 KW ELECTRIC 300 DEGREE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 461	\$ 870	\$ 2,335
HEATER DRY 75 KW ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 595	\$ 1,014	\$ 3,146
HEATER ELECTRIC 35KW-30KW 480V 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 79	\$ 219	\$ 510
HEATER FORCED AIR 350K-375K BTU LPG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 164	\$ 363
HEATER INDIRECT 1MM BTU SKID MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 123	\$ 318	\$ 716
HEATER INDIRECT 200K-250K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 976	\$ 2,036
HEATER INDIRECT 300K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 181	\$ 441	\$ 995
HEATER INDIRECT 400K BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 190	\$ 529	\$ 1,095
HEATER INDIRECT 500K BTU DUAL FUEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 220	\$ 533	\$ 1,206
HEATER INDIRECT 700K BTU SELF CONTAINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 510	\$ 1,421	\$ 2,894
HEATER INDIRECT 750K BTU DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 891	\$ 1,876	\$ 5,045
HEATER INLINE 50 - 75 KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 672	\$ 1,818	\$ 4,368
HEATER LARGE PATIO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 272	\$ 543	\$ 1,611
HEATER RADIANT 35K BTU PROPANE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 51	\$ 144	\$ 305
HEATER SPACE INDIRECT 90K-100K BTU KERO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 65	\$ 162
HOSE TPU CHILLER 3" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 172	\$ 382
HOSE TPU CHILLER 3" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 83	\$ 206	\$ 633
HOSE TPU CHILLER 4" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 32	\$ 91
HOSE TPU CHILLER 6" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 36	\$ 112
LOAD BANK 1000KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 38	\$ 113
LOAD BANK 17.5KW RACK MOUNT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 70	\$ 178
LOAD BANK 2000KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,315	\$ 2,452	\$ 7,626
LOAD BANK 400-499KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 254	\$ 533	\$ 1,660
LOAD BANK 400KW RESISTIVE 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,345	\$ 5,307	\$ 15,520
LOAD BANK 500-599KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 740	\$ 1,212	\$ 3,772
LOAD BANK 600-699KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,360	\$ 2,662	\$ 8,284
MINI CAM 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 611	\$ 1,163	\$ 3,520
MINI CAM 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 971	\$ 1,561	\$ 4,854
MINI CAM FEMALE TALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 66	\$ 199
MINI CAM MALE TALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 44	\$ 138
MOTOR STARTER 100 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 21	\$ 64
NEUTRAL GROUND RESISTOR 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 191	\$ 594
NEUTRAL GROUND RESISTOR 600V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 175	\$ 492	\$ 1,506
PLATE HEAT EXCHANGER 300-399 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 106	\$ 399	\$ 1,211
PLATE HEAT EXCHANGER 900-999 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,596	\$ 2,596	\$ 7,699
POWER DISTRIBUTION PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6,973	\$ 6,973	\$ 20,680
PROD GAS SCRUBBER 100 MCFD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 101	\$ 208	\$ 602
QUAD BOX 10/5 EXTENSION CORD 100' 30AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 407	\$ 1,690
QUAD BOX 10/5 EXTENSION CORD 25' 30AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 49	\$ 148
QUAD BOX 10/5 EXTENSION CORD 50' 30AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 23	\$ 59
QUAD BOX 12/5 EXTENSION CORD 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 30	\$ 91
QUAD BOX 12/5 EXTENSION CORD 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 69	\$ 181
QUAD BOX FEED TRUN 10/5 (30 AMP)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 44	\$ 137
QUAD BOX FEEDER PANEL 100 AMP UL CAM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 46	\$ 143
QUAD BOX FEEDER PANEL 100 AMP X 30 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 137	\$ 399
QUAD BOX FEEDER PANEL 200 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 207	\$ 632
QUAD BOX FEEDER PANEL 200 AMP X 30 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 130	\$ 277	\$ 803
QUAD BOX MINI 10/5 (30 AMP)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 260	\$ 500	\$ 1,588
QUAD BOX STRING 10/5 (30 AMP)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 38	\$ 121
QUAD BOX STRING GFCI 50' W/20' SPACING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 49	\$ 153
SENTRY NEGATIVE AIR FILTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 41	\$ 116
SPIDER BOX CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 93	\$ 222	\$ 575
SPIDER BOX PANEL GFCI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 116	\$ 350
SPOT COOLER 10K-14K BTU W/HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 137	\$ 274	\$ 807
SPOT COOLER 18K BTU 3.5 TON 110V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 249	\$ 506	\$ 1,392
SPOT COOLER 18K BTU WATER COOLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 209	\$ 458	\$ 1,193
SPOT COOLER 36K BTU 3 TON 220V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 204	\$ 495	\$ 1,218
SPOT COOLER 36K BTU 3.5 TON 220V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 418	\$ 797	\$ 2,430
SPOT COOLER 60K BTU 5 TON 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 287	\$ 594	\$ 1,535
SPOT COOLER 60K BTU 5 TON 480V W/HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 536	\$ 1,021	\$ 3,172
SPOT COOLER 65K BTU 5 TON 208V W/HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,841
SPOT COOLER 65K BTU 5 TON 240V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,841
SPOT COOLER 65K BTU 5 TON 240V WATERCOOL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,841
STARLINE TERMINAL BLOCK 225A	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 177	\$ 551
STARLINE TERMINAL BLOCK 250A	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 185	\$ 562
TEE 6" VICTAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 25	\$ 77
TEES 400 AMP F/F/F/M CROWFOOT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 16	\$ 47
TEES 400 AMP F/F/F/M	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 15	\$ 40
TEES 400 AMP M/M/F REV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 14	\$ 40
TEES 400 AMP M/M/M/F CROWFOOT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 15	\$ 47
TEES F/F/F/M Y CORD WITH TAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 19	\$ 40
TOWER PUMP 1500 GPM 50HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 332	\$ 898	\$ 2,604
TRANSFORMER 1000KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 729	\$ 1,464	\$ 4,993
TRANSFORMER 100-149KVA 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 398	\$ 1,200
TRANSFORMER 10KVA 480/208V 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 108	\$ 219	\$ 661
TRANSFORMER 110-150KVA ISOLATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 268	\$ 496	\$ 1,591
TRANSFORMER 118KVA 575-480V 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 230	\$ 484
TRANSFORMER 150KVA 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 312	\$ 592	\$ 1,931
TRANSFORMER 150KVA 400 AMP DIST PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 228	\$ 531	\$ 1,419
TRANSFORMER 1560KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,522	\$ 2,531	\$ 8,118
TRANSFORMER 15KVA 480-240/120V 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 176	\$ 366
TRANSFORMER 15KVA 575-240/120V 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 47	\$ 135	\$ 284
TRANSFORMER 15KVA MILL PANEL 480V/575V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 131	\$ 286	\$ 773
TRANSFORMER 167KVA 480-240/120V 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 132	\$ 297	\$ 767
TRANSFORMER 225KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 339	\$ 728	\$ 2,082
TRANSFORMER 225KVA 575-480V 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 161	\$ 436	\$ 989
TRANSFORMER 2500KVA 600 - 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,329	\$ 3,663	\$ 8,291
TRANSFORMER 2500KVA MULTI TAP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,185	\$ 2,421	\$ 6,390
TRANSFORMER 25KVA	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 208	\$ 482
TRANSFORMER 27KVA 575-480V 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 210	\$ 447
TRANSFORMER 300KVA 1200AMP PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 289	\$ 575	\$ 1,792
TRANSFORMER 300KVA 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 758	\$ 2,200
TRANSFORMER 30KVA MILL PANEL 480V/575V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 162	\$ 382	\$ 903
TRANSFORMER 45KVA 208/480V 120V AC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 171	\$ 312	\$ 935
TRANSFORMER 45KVA 575-208/120V 3 PHASE	VARIOUS									

Attachment 20.6
Tab-A US Equipment Rental Zones

TRANSFORMER ISOLATION 208V/208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 194	\$ 812	\$ 971
TUBE HEAT EXCHANGER 0-99 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,316	\$ 1,316	\$ 3,904
TUBE HEAT EXCHANGER 1000-1999 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6,062	\$ 6,062	\$ 17,977
TUBE HEAT EXCHANGER 100-249 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,729	\$ 1,729	\$ 5,228
TUBE HEAT EXCHANGER 4000-4999 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7,839	\$ 7,839	\$ 25,249
TURNAROUND 400A FEMALE-FEMALE 16 SERIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 15	\$ 47
TURNAROUND 400A MALE-MALE 16 SERIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 15	\$ 47
VICTAULIC ELBOW 3" 90 DEGREE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 15	\$ 46
VICTAULIC ELBOW 6" 45 DEGREE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 22	\$ 63
VICTAULIC ELBOW 6" 90 DEGREE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 13	\$ 39
VICTAULIC FITTING 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 17	\$ 54
VICTAULIC FITTING 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 17	\$ 52
VICTAULIC FITTING 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 18	\$ 53
VICTAULIC REDUCER 6" X 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 8	\$ 25
VICTAULIC TO FLANGE 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 33	\$ 23	\$ 72
VICTAULIC TO FLANGE FITTING 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 32	\$ 22	\$ 70
GENERATOR 2.5-2.9 KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 194	\$ 466
GENERATOR 3.5-3.9 KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 239	\$ 566
GENERATOR 5.5-5.9 KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 97	\$ 317	\$ 661
GENERATOR 9.6-9.9 KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 126	\$ 384	\$ 712
GENERATOR 19-29 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 253	\$ 905	\$ 1,505
GENERATOR 60-69 KVA TIER 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 344	\$ 941	\$ 2,457
GENERATOR 70-84 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 346	\$ 826	\$ 2,057
GENERATOR 85-89 KVA TIER 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 411	\$ 1,020	\$ 2,705
GENERATOR 90-99 KVA TIER 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 376	\$ 1,233	\$ 2,881
GENERATOR 125-149 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 232	\$ 1,550	\$ 6,434
GENERATOR 200-219 KVA	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 691	\$ 1,616	\$ 4,147
LOAD BANK RACK MOUNT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 523	\$ 1,589
LOAD BANK 100KW NETWORKABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 327	\$ 545	\$ 1,417
LOAD BANK 100KW 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 460	\$ 840	\$ 2,531
LOAD BANK 100KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 291	\$ 581	\$ 1,743
LOAD BANK 100KW RESISTIVE 600 VO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 690	\$ 2,070
LOAD BANK 125 KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 291	\$ 581	\$ 1,743
LOAD BANK 200-299KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 349	\$ 697	\$ 2,091
LOAD BANK 250KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 392	\$ 779	\$ 2,325
LOAD BANK 300-399KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 406	\$ 813	\$ 2,440
LOAD BANK 400KW NETWORKABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 474	\$ 948	\$ 2,843
LOAD BANK 400KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 474	\$ 948	\$ 2,843
LOAD BANK 400KW RESISTIVE 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 474	\$ 948	\$ 2,843
LOAD BANK 600KW 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 687	\$ 1,394	\$ 4,182
LOAD BANK 600KW NETWORKABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 687	\$ 1,394	\$ 4,182
LOAD BANK 700KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 813	\$ 1,626	\$ 4,879
LOAD BANK 1250KW 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,317	\$ 4,429	\$ 13,875
LOAD BANK 1000KW 600 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 929	\$ 1,859	\$ 5,376
LOAD BANK 1000KW NETWORKABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,046	\$ 2,091	\$ 6,275
LOAD BANK 1000KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,162	\$ 2,524	\$ 6,971
LOAD BANK 1250KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,453	\$ 2,904	\$ 9,715
LOAD BANK 1250KW NETWORKABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,743	\$ 3,485	\$ 10,415
LOAD BANK 2500KW NETWORKABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,324	\$ 6,647	\$ 19,941
LOAD BANK 100KW SUITCASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 347	\$ 679	\$ 1,705
LOAD BANK 2500KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,304	\$ 7,103	\$ 22,112
LOAD BANK 2500KW 600V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,026	\$ 8,052	\$ 24,155
LOAD BANK 5000KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,809	\$ 11,618	\$ 34,853
LOAD BANK 6MVA RES/REAC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9,234	\$ 18,462	\$ 55,874
LOAD BANK 3000KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7,730	\$ 15,460	\$ 46,380
LOAD BANK 4000KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6,467	\$ 12,934	\$ 38,802
LOAD BANK 40KVAR REACTIVE 60HZ	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 465	\$ 931	\$ 2,778
LOAD BANK 40KVAR REACTIVE 400HZ	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 544	\$ 1,083	\$ 3,237
LOAD BANK 300KVAR 400 HZ	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,534	\$ 3,062	\$ 9,173
LOAD BANK 1000KVAR CAPACITIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,824	\$ 5,648	\$ 16,946
LOAD BANK 2000KVAR CAPACITIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,522	\$ 9,044	\$ 27,127
LOAD BANK 150KW AUTO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 779	\$ 1,558	\$ 4,675
LOAD BANK 150 AMP DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,154	\$ 2,308	\$ 6,926
LOAD BANK 55KW RESISTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 162	\$ 486
LOAD BANK 6000 PORTABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 924	\$ 1,848	\$ 5,520
LOAD BANK 300KVAR REACTIVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,549	\$ 3,098	\$ 9,294
LOAD BANK 500AMP DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 924	\$ 1,848	\$ 5,520
LOAD BANK 1000AMP DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 392	\$ 784	\$ 2,352
LOAD BANK 1850VAMP DC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 465	\$ 931	\$ 2,778
LOAD BANK 1.8MVA RES/REAC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,485	\$ 6,970	\$ 20,910
LOAD BANK 3.3MVA RES/REAC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,809	\$ 11,618	\$ 34,853
LOAD BANK 6.25MVA RES/REAC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11,618	\$ 23,236	\$ 70,708
A/C DUCTING 12" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 41	\$ 114
A/C DUCTING 16" X 25' SUPPLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 82	\$ 227
AIR CONDITION 12 TON CLIMATE 208V W/HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 901	\$ 1,714	\$ 4,906
AIR CONDITION 12 TON CLIMATE 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 901	\$ 1,714	\$ 4,906
AIR CONDITION 30 TON 76KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,123	\$ 2,247	\$ 6,719
AIR CONDITION 5 TON CLIMATE 208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 696	\$ 1,393	\$ 4,169
AIR CONDITION 5 TON CLIMATE 208V W/HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 696	\$ 1,393	\$ 4,169
AIR CONDITION 5 TON CLIMATE 480V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 696	\$ 1,393	\$ 4,169
AIR CONDITION 5 TON CLIMATE 480V W/HEAT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 696	\$ 1,393	\$ 4,169
BLOWER 8,000-11,000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 80	\$ 180	\$ 426
BLOWER AXIAL 20" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 74	\$ 189	\$ 452
CABLE 15KV 4/0 SHIELD W/SC 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 174	\$ 174	\$ 522
CABLE 4/0 AWG 400 AMP 25' CAM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 45	\$ 127
CABLE JUMPERS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 14	\$ 14
CABLE TAIL 15KV 4/0 SHLD W/DB15'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 174	\$ 174	\$ 522
CHILLER 20 - 29 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 577	\$ 1,153	\$ 3,432
CHILLER 30 - 39 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 625	\$ 1,250	\$ 3,750
CHILLER 60 - 79 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,070	\$ 2,140	\$ 6,420
CHILLER COIL BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 707	\$ 1,413	\$ 4,239
COOLING FAN, 14,000 CFM, 115V ELEC OPERATION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 187	\$ 375	\$ 1,125
COOLING TOWER 1000 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,000	\$ 8,571	\$ 25,688
COOLING TOWER 2000 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6,811	\$ 13,167	\$ 41,003
COOLING TOWER 3000 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10,291	\$ 19,604	\$ 61,044
DUCT 16"X8" W/CEILING TILE KIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 22	\$ 66
DUCT HOSE 12" X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 30	\$ 88
DUCT HOSE 20" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 30	\$ 88
FAN WATER COOLED LARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 295	\$ 590	\$ 1,770
GROUND HEATER 11000-12000 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,091	\$ 4,182	\$ 12,546
GROUND HEATER UP TO 2500 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 554	\$ 1,108	\$ 3,324
HEAT DUCT 16" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21		

Attachment 20.6
Tab-A US Equipment Rental Zones

HEATER INDIRECT 350K-399K BTU LPG/NG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 193	\$ 412
HEATER INFRARED 110K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 208	\$ 496
HEATER SPACE 200K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 207	\$ 474
HOSE TPU CHILLER 4" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 35	\$ 104
HOSE TPU CHILLER 6" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 43	\$ 224
PANEL POWER DISTRIBUTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 575	\$ 1,150	\$ 3,451
PLATE HEAT EXCHANGER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,471	\$ 3,471	\$ 9,547
PLATE HEAT EXCHANGER 600-699 SQ. FT.	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,171	\$ 4,171	\$ 12,170
PROPANE TANK 10 FORKLIFT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 17	\$ 52
PROPANE TANK 25 GALLON 100#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 13	\$ 35
PROPANE TANK 35# UCLUID	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 9	\$ 15
PROPANE TANK 55# VAPOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 19
PROPANE TANK 7.5 GALLON 30#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 12	\$ 25
SPOT COOLER 10-14K BTU 1.2 TON 110V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 249	\$ 506	\$ 1,392
SPOT COOLER 22K BTU 1.8 TON 208V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 234	\$ 538	\$ 1,340
SPOT COOLER 60K BTU 5 TON 480V WATERCOOL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,841
STARLINE TERMINAL TAP CAN 400A	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 63	\$ 127	\$ 380
TRANSFORMER 112.5KVA 480-208/120V 3 PHAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 159	\$ 305	\$ 927
TRANSFORMER 4000KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,698	\$ 3,390	\$ 10,158
TRANSFORMER 7000KVA MULTI TAP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9,031	\$ 9,720	\$ 27,094
TUBE HEAT EXCHANGER 2000-2999 SQ. FT.	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7,906	\$ 8,121	\$ 25,285
TUBE HEAT EXCHANGER 500-999 SQ. FT.	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,316	\$ 4,316	\$ 12,799
EXTENSION CORD 10/3 50' UG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 12	\$ 28
EXTENSION CORD 12/3 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 29	\$ 49
EXTENSION CORD 12/3 50' 110V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 10	\$ 25
EXTENSION CORD 12/3 100' 110V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 13	\$ 30
EXTENSION CORD 50' 120V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 15	\$ 31
BOX TEMPOWER GFI DISTRIBUTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 61	\$ 148
CORD TEMPOWER 6/4 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 68	\$ 88
CORD TEMPOWER 6/4 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 68	\$ 155
HEATER CONVECTION 200K-250K BTU	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 80	\$ 168
Compaction, Tampers, Rollers, Rammers										
RAMMER LARGE 2900-3600 LBS/BLOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 105	\$ 310	\$ 662
RAMMER LARGE DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 131	\$ 322	\$ 825
ROLLER 1.5 TON DOUBLE DRUM SMOOTH D&L	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 365	\$ 981	\$ 2,391
ROLLER 1.5-15 TON PNEUMATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 642	\$ 1,896	\$ 5,463
ROLLER 24-33" WALKBEHIND PAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 308	\$ 886	\$ 2,063
ROLLER 40-49" VIB SINGLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 425	\$ 1,079	\$ 2,830
ROLLER 4-7 TON DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 852	\$ 951	\$ 1,948
ROLLER 50-58" VIB SINGLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 522	\$ 1,292	\$ 3,166
ROLLER 60-69" VIB ART DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 584	\$ 1,998	\$ 6,317
ROLLER 61-70" VIB SINGLE DRUM PAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 558	\$ 1,503	\$ 3,751
ROLLER 61-70" VIB SINGLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 548	\$ 1,487	\$ 3,580
ROLLER 70-79" VIB ART DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,204	\$ 1,975	\$ 4,494
ROLLER 80-89" VIB SINGLE DRUM PAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 816	\$ 1,997	\$ 4,984
ROLLER 80-89" VIB SINGLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 778	\$ 1,886	\$ 4,738
VIB PLATE REVERSIBLE 14000-15999# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 310	\$ 939	\$ 1,867
VIB PLATE REVERSIBLE 5000-5999# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 338	\$ 798
VIB PLATE REVERSIBLE 6000-6999# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 144	\$ 435	\$ 990
VIB PLATE REVERSIBLE 7000-8599# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 178	\$ 544	\$ 1,130
VIB PLATE REVERSIBLE 8600-10999# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 238	\$ 635	\$ 1,341
RENTAL - TOOL PACKAGE PRO BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 24	\$ 77
RAMMER MEDIUM 2400-2800 LBS/BLOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 109	\$ 303	\$ 650
ROLLER 1.5 TON DOUBLE DRUM SMOOTH GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 286	\$ 688	\$ 1,883
ROLLER 18-29" WALKBEHIND DBL DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 252	\$ 774	\$ 1,813
ROLLER 2.0 TON DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 295	\$ 751	\$ 1,822
ROLLER 3-5 TON DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 349	\$ 891	\$ 2,178
ROLLER 41-49" VIB SINGLE DRUM PAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 409	\$ 1,064	\$ 2,511
ROLLER 50-59" VIB SINGLE DRUM PAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 507	\$ 1,254	\$ 3,135
ROLLER 50-59" VIB ART DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 232	\$ 850	\$ 3,787
ROLLER 80-89" VIB ART DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 665	\$ 2,110	\$ 5,986
ROLLER ATTACHMENT 84" PAD SHELL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 97	\$ 208
VIB PLATE MEDIUM 3000-5000# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 272	\$ 643
VIB PLATE REVERSIBLE 11000-13999# IMPACT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 712	\$ 1,588
Concrete Mixers & Pumps										
BENDER REBAR 1" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 201	\$ 494	\$ 1,224
BUCKET CONCRETE 1 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 97	\$ 240	\$ 589
BUGGY 15-19 CUBIC FEET POWERED TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 200	\$ 656	\$ 1,187
BUGGY 15-19 CUBIC FEET POWERED WHEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 159	\$ 327	\$ 833
CABLE PULLER TUGGER 10000# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 375	\$ 795	\$ 1,830
CABLE PULLER TUGGER 4000# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 180	\$ 207	\$ 507
CABLE PULLER TUGGER 5000# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 153	\$ 339	\$ 802
CABLE PULLER TUGGER 6500# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 265	\$ 587	\$ 1,370
CABLE PULLER TUGGER FLOOR MOUNT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 618	\$ 1,384
CAULKING GUN CORDLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 30	\$ 69
CHARGER GANG RADIO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 45	\$ 105
CONCRETE GRINDER 2 HEAD 1 PHASE 1.SHP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 187	\$ 465	\$ 1,159
CORE DRILL ELECTRIC 13-15 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 123	\$ 345	\$ 782
CORE DRILL ELECTRIC 17-23 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 132	\$ 363	\$ 717
CORE DRILL HAND HELD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 299	\$ 697
CRIMPER DIELESS MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 74	\$ 162	\$ 386
DEMO HAMMER 20-25# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 86	\$ 211	\$ 527
DEMO HAMMER 30-34# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 93	\$ 211	\$ 568
DEMO HAMMER 60# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 126	\$ 317	\$ 770
DEMO HAMMER TILE STRIPPING CART	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 158	\$ 203
DIAMOND CORE BIT 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 162	\$ 162	\$ 162
DIAMOND CORE BIT 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 39	\$ 39
DIAMOND CORE BIT 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 53	\$ 53
DRILL CORE INS ELECTRIC 10" WITH VACUUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 222	\$ 565
DRILL PRESS MAGNETIC 1 1/2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 117	\$ 260	\$ 619
DRILL PRESS MAGNETIC 1 1/2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 179	\$ 426
FINISHER CONCRETE 45"-48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 258	\$ 654
FLOOR POLISHER/STRIPPER 17"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 73	\$ 170	\$ 416
FLOOR SCRUBBER 28" WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 292	\$ 743	\$ 1,804
HEPA VACUUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 314	\$ 674
IMPACT WRENCH 1/2" CORDLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 85	\$ 201
IMPACT WRENCH 3/4" CORDLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 108	\$ 257
INDUSTRIAL VACUUM ELECTRIC 10-15 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 90	\$ 67	\$ 161
MAINTENANCE SET HYDRAULIC 10-25 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 83	\$ 291	\$ 476
MIXER CONCRETE 9 CUBIC FEET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 317	\$ 765
MIXER MORTAR 7 CUBIC FEET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 126	\$ 298	\$ 725
MIXER MORTAR 9 CUBIC FEET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 193	\$ 335	\$ 810
PIPE BENDER ELECTRIC 1/2" TO 1-1/8" TUBE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 131	\$ 282	\$ 696
PIPE BENDER HYD 1/2"-										

Attachment 20.6
Tab-A US Equipment Rental Zones

PORTA POWER PUMP 50-100 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 47	\$ 124
PULLER HYDRAULIC 60TON 6" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 317	\$ 711	\$ 1,683
PUMP HYD HAND 10K PSI 100-300 CUBIC INCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 77	\$ 183
PUMP HYD HAND 10K PSI DOUBLE ACTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 174	\$ 886	\$ 819
PUNCH KNOCKOUT SET 1/2"-2" RATCHET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 49	\$ 118
PUNCH KNOCKOUT SET CORDLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 169	\$ 576
PUNCH SET HYDRAULIC 25-35 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 186	\$ 414	\$ 985
PUNCH SET HYDRAULIC 50 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 277	\$ 615	\$ 1,464
RADIO 2 WAY SITE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 80	\$ 178
RADIO HAND HELD EXPLOSION PROOF WITH MIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 62	\$ 149
RADIO INTRINSIC DIGITAL UHF 8/50	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 30	\$ 120
RADIO INTRINSIC DIGITAL VHF 150M	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 28	\$ 112
RAM HYDRAULIC 10 TON 1" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 40	\$ 92
RAM HYDRAULIC 10 TON 6.13" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 45	\$ 107
RAM HYDRAULIC 100 TON 2" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 210	\$ 492
RAM HYDRAULIC 100 TON 6.63" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 130	\$ 299	\$ 711
RAM HYDRAULIC 15 TON 2" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 48	\$ 115
RAM HYDRAULIC 15 TON 4" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 53	\$ 128
RAM HYDRAULIC 150 TON 2" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 133	\$ 296	\$ 660
RAM HYDRAULIC 5 TON 1" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 33	\$ 78
RAM HYDRAULIC 5 TON 5" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 36	\$ 81
RAM HYDRAULIC 50TON 0.63" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 92	\$ 213
RAM HYDRAULIC 55 TON 4.25" STROKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 116	\$ 276
RAM HYDRAULIC 60 TON 3" STROKE HOLLOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 210	\$ 502
REBAR CUTTER 1" ELECTRIC HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 210	\$ 502
REBAR CUTTER 3/4" ELECTRIC HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 152	\$ 369
REBAR CUTTER BENDER 5/8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 32	\$ 70	\$ 169
ROTARY HAMMER CORDLESS SDS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 41	\$ 93	\$ 217
ROTARY HAMMER ELECTRIC FOR LG SPLINE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 249	\$ 590
ROTARY HAMMER LARGE SDS MAX ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 230	\$ 578
ROTARY HAMMER MEDIUM SDS ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 33	\$ 102	\$ 288
ROTARY HAMMER SMALL SDS ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 50	\$ 109	\$ 260
ROTARY HAMMER XL SDS MAX ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 265	\$ 688
SANDBLAST POT 200#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 178	\$ 407	\$ 1,057
SANDBLAST POT 300#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 185	\$ 462	\$ 1,141
SCRUBBER FLOOR RIDE ON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 505	\$ 1,230	\$ 3,124
SHEAR WRENCH 3/4"-1 1/8" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 168	\$ 895	\$ 898
SHEAR WRENCH 3/4"-1" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 149	\$ 858	\$ 804
SHEAR WRENCH 5/8"-7/8" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 221	\$ 511
TAPE FISH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 24	\$ 55
TAPE FISH STEEL 100' WITH CASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 35	\$ 83
TILE STRIPPER 100-199# 110 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 77	\$ 212	\$ 530
TUGGER REEL STAND 13"-28"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 81	\$ 191
TUGGER REEL STAND 22"-54"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 85	\$ 204
VACUUM INDUSTRIAL PNEUMATIC 55 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 114	\$ 267	\$ 625
VACUUM WET/DRY 10-14 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 82	\$ 195
VACUUM WET/DRY 30 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 66	\$ 157
VIBRATOR AIR CONCRETE SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 263	\$ 718
VIBRATOR CONCRETE LARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 82	\$ 207
VIBRATOR CONCRETE MOTOR ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 109	\$ 255
VIBRATOR MOTOR 2HP ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 36	\$ 211	\$ 419
VIBRATOR MOTOR 3HP ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 196	\$ 498
BUGGY 15-19 CUBIC FEET POWERED PROPANE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 167	\$ 591	\$ 1,027
BUGGY 20-30 CUBIC FEET POWERED WHEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 183	\$ 482	\$ 1,021
BULL FLOAT EXTENSION HANDLE 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 12	\$ 32
BULL FLOAT MAGNESIUM BULK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 74	\$ 164
CARPET EXTRACTOR RIDE ON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 368	\$ 1,062	\$ 2,454
CONCRETE GRINDER 1 HEAD 1 PHASE 115 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 132	\$ 374	\$ 739
CONCRETE GRINDER 1 HEAD 1 PHASE 230 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 137	\$ 409	\$ 817
CONCRETE GRINDER 2 HEAD GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 119	\$ 362	\$ 797
CONCRETE GRINDER 3 HEAD 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 154	\$ 478	\$ 1,002
CONCRETE GRINDER RENTAL HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 194	\$ 396
CONCRETE HAND TOOL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 103	\$ 184
CORE DRILL EXTENSION 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 17	\$ 28
CORE DRILL STAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 36	\$ 70
CFM 8 GENERAL PURPOSE SETUP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 321	\$ 644
DEMO HAMMER 35-39# ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 141	\$ 313	\$ 745
DIAMOND CORE BIT 1 1/2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 21	\$ 21
DIAMOND CORE BIT 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 143	\$ 143	\$ 143
DIAMOND CORE BIT 2 1/2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 39	\$ 39
DIAMOND CORE BIT 2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 28	\$ 28
DIAMOND CORE BIT 3 1/2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 43	\$ 43	\$ 43
DIAMOND CORE BIT 4 1/2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 53	\$ 53
DIAMOND CORE BIT 5"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 66	\$ 66	\$ 66
DIAMOND CORE BIT 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 76	\$ 76
DIAMOND CORE BIT 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 110	\$ 110
DRILL PRESS MAGNETIC 3/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 233	\$ 555
DYMA-DOTS GRINDER INSERT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 247	\$ 623
DYMA-SERT DIAMOND HEADS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 256	\$ 604
FINISHER CONCRETE 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 83	\$ 258	\$ 575
FLOOR SCRUBBER 14" WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 164	\$ 435	\$ 811
FLOOR SCRUBBER 20" WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 184	\$ 475	\$ 1,006
FLOOR SCRUBBER 24" WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 229	\$ 688	\$ 1,733
FLOOR SCRUBBER 32" WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 235	\$ 706	\$ 1,486
GRINDER STONES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 72	\$ 150
HARDWOOD SANDER 8" DRUM W/DUST BAG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 309	\$ 871
MIXER CONCRETE 2-3 CUBIC FEET ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 226	\$ 462
MIXER CONCRETE 6 CUBIC FEET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 96	\$ 294	\$ 709
MIXER MORTAR 9-9.9 CUBIC FEET ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 156	\$ 341
PIPE BENDER ELECTRIC 1/2"-2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 209	\$ 466	\$ 1,109
RIDE ON FLOOR SCRAPER ELECTRIC 1150#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 627	\$ 1,963	\$ 4,325
SANDBLAST POT 150#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 374	\$ 1,035
SANDER FLOOR 12" X 18" ORBITAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 83	\$ 277	\$ 693
CHAIN HOIST ELECTRIC 1000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 105	\$ 220	\$ 524
CHAIN HOIST ELECTRIC 2000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 123	\$ 274	\$ 654
CHAIN HOIST ELECTRIC 2000/4000	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 350	\$ 835
CHAIN HOIST ELECTRIC 4000LB TROL. MT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 292	\$ 695
CHAIN HOIST ELECTRIC 10,000LB 230/460	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 238	\$ 538	\$ 1,379
CHAIN HOIST MANUAL 4,000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 117	\$ 278
CHAIN HOIST MANUAL 6,000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 65	\$ 144	\$ 345
CHAIN HOIST MANUAL 10,000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 195	\$ 466
COME-A-LONG 5500LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 33	\$ 76	\$ 179
COME-A-LONG 4000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 63	\$ 150
COME-A-LONG 18000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 177	\$ 422
COME-A-LONG 1500LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 46	\$ 105</

AUGER HYDRAULIC 1 MAN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 947	\$ 765
AUGER GAS 2 MAN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 290	\$ 721
AUGER VARIABLE GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 120	\$ 850	\$ 823
AUGER BIT 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 40	\$ 99
AUGER BIT 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 49	\$ 122
AUGER BIT 8" FOR 1 MAN AUGER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 44	\$ 55
AUGER BIT 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 34	\$ 94
AUGER BIT 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 34	\$ 86
CHIPPER 6" SELF FEED	VARIOUS	VARIOUS	STD	1 - 19	\$345 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 234	\$ 560	\$ 1,430
CHIPPER 12"-13"	VARIOUS	VARIOUS	STD	1 - 19	\$345 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 488	\$ 1,216	\$ 2,867
CHIPPER 14"-15"	VARIOUS	VARIOUS	STD	1 - 19	\$345 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 542	\$ 1,354	\$ 3,485
CHIPPER 18"	VARIOUS	VARIOUS	STD	1 - 19	\$345 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 407	\$ 1,403	\$ 3,506
SPLITTER LOG GAS HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$245 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 107	\$ 267	\$ 779
STUMP GRINDER MEDIUM 11-14HP	VARIOUS	VARIOUS	STD	1 - 19	\$245 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 705	\$ 1,639
STUMP GRINDER 35HP HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$245 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 294	\$ 969	\$ 2,139
STUMP GRINDER 20-30HP HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$245 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 287	\$ 907	\$ 1,577
MOWER COMMERCIAL 60"-65"	VARIOUS	VARIOUS	STD	1 - 19	\$245 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 168	\$ 524	\$ 1,612
MOWER WEED SELF POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$245 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 121	\$ 367	\$ 881
TILLER 5HP WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$245 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 263	\$ 506
TILLER 6-8HP REAR TINE	VARIOUS	VARIOUS	STD	1 - 19	\$245 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 243	\$ 729
TILLER 13HP WALKBEHIND REAR TINE	VARIOUS	VARIOUS	STD	1 - 19	\$245 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 144	\$ 404	\$ 1,211
BACKPACK BLOWER LARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 136	\$ 295
BLOWER WALKBEHIND 8-10HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 204	\$ 387
BLOWER WALKBEHIND 13HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 72	\$ 184	\$ 503
SPRAYER POWER 30 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 211	\$ 527
SPRAYER 3 GALLON HAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 18	\$ 47
STRAW BLOWER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 222	\$ 568	\$ 1,410
ROLLER LAWN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 51	\$ 102
HYDROSEEDER 600-800 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 290	\$ 959	\$ 1,707
LADDER STEP 16"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 188	\$ 314
LADDER STEP 16" FIBERGLASS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 188	\$ 314
SANDER ORBITAL ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 69	\$ 190	\$ 439
SCALER NEEDLE AIR SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 36	\$ 84
SCARIFIER EIDER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 191	\$ 458
SELF CONTAINED MOBILE COMMUNICATION UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 286	\$ 1,604	\$ 3,850
SHOTBLASTER 9" 110 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 350	\$ 876	\$ 2,181
VACUUM ELEC CONCRETE DUST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 86	\$ 205
VACUUM ELEC CONCRETE DUST MULTI STAGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 231	\$ 551
VIBRATOR BACKPACK GAS POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 297	\$ 588
VIBRATOR FLEX SHAFT 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 77	\$ 182
VIBRATOR HEAD 1 3/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 88	\$ 81
VIBRATOR MOTOR 3HP ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 142	\$ 339
VIBRATOR SHAFT 1 1/2" W/HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 118	\$ 236
WATER TANK FOR CORE DRILL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 35	\$ 83
TILE STRIPPER 200-399 110 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 298	\$ 1,009	\$ 2,072
PAINT SPRAYER .5-7.5 GPM AIRLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 264	\$ 747
PIPE CUTTER HINGED 2"-4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 65	\$ 150
PIPE CUTTER HINGED 4"-6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 95	\$ 238
PIPE CUTTER HINGED 8"-12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 199	\$ 505
PIPE CUTTER ROTARY 10"-14"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 265	\$ 631
PIPE CUTTER CAST IRON 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 31	\$ 78
PIPE WRENCH 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 45	\$ 107
PIPE WRENCH 48" BULK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 35	\$ 84
PIPE WRENCH 60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 49	\$ 117
PIPE THREADER 700 HANDHELD ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 126	\$ 299
PIPE THREADER 1/2"-2" 535 POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 293	\$ 717
PIPE THREADER 1/2"-2" 300 POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 309	\$ 760
PIPE THREADER 1/2"-4" 1224 POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 188	\$ 471	\$ 1,177
PLUG HOSE ROPE 20" WITH GAUGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 38	\$ 91
PIPE JACK STAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 21	\$ 49
SEWER CAMERA WITH 125' CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 138	\$ 437	\$ 1,321
SEWER CAMERA WITH 200' CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 146	\$ 435	\$ 1,306
SNAKE POWER 1/2" X 50' ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 157	\$ 368
SNAKE POWER 3/4" X 100' ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 90	\$ 261	\$ 555
ELECTRIC EEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 270	\$ 538
SNAKE POWER 5/8" X 100' ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 86	\$ 259	\$ 551
TRUCK WITH ARROW BOARD & ATTENUATOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 543	\$ 1,358	\$ 3,395
TRAILER MOUNTED ATTENUATOR W/ARROWBOARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 488	\$ 1,165	\$ 2,790
SAW CONCRETE 18" GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 291	\$ 754
SAW BRICK/MASONRY 14" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 144	\$ 372
CHAINSAW 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 206	\$ 485
CHAINSAW 20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 70	\$ 208	\$ 570
CHAINSAW CONCRETE GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 189	\$ 561	\$ 1,302
SAW CONCRETE 13HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 327	\$ 781
SAW CONCRETE 10-13HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 262	\$ 719
SAW CONCRETE 20-29HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 435	\$ 983
SAW CONCRETE 30-39HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 170	\$ 504	\$ 1,394
SAW CONCRETE 40-49HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 259	\$ 746	\$ 1,845
SAW CONCRETE 60-69HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 297	\$ 896	\$ 1,909
SAW CONCRETE OVER 69HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 326	\$ 924	\$ 1,834
SAW CUT-OFF 12" GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 212	\$ 557
SAW CUT-OFF 14" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 144	\$ 341
SAW CUT-OFF 14" GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 240	\$ 590
SAW TILE 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 236	\$ 581
BLADE DIAMOND ASPHALT 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 219	\$ 427
BLADE DIAMOND ASPHALT 20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 162	\$ 569	\$ 654
DIAMOND BLADE 14"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 161	\$ 378
BLADE DIAMOND CONCRETE 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 68	\$ 184	\$ 388
BLADE DIAMOND CONCRETE 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 99	\$ 313	\$ 547
BLADE DIAMOND CONCRETE 20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 116	\$ 270	\$ 489
BLADE DIAMOND CONCRETE 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 136	\$ 395	\$ 800
BASE PLATE SWIVEL GALVANIZED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 40	\$ 84
BASE PLATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 30	\$ 88
GUARD RAIL POST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 10	\$ 25
LOCKING PIN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 4	\$ 5
TRENCH BRIDGE WHEEL KIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 115	\$ 320
TRENCH BRIDGE STEEL 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 159	\$ 465
TRENCH BRIDGE STEEL 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 260	\$ 773
STAGE HANDRAIL 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 70	\$ 164	\$ 407
DIAGONAL BRACE 7' GALVANIZED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 5	\$ 9
PLA-8 8' PLANK 9.25 X 1.50 DOUG FIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 134	\$ 431	\$ 745
STAIRWELL 6' VX STRUCTURE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 17	\$ 48
BASE PLATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 144	\$ 146	\$ 282
END FRAME WITH LEGS SINGLE WIDE BASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 205	\$ 214	\$ 416
END FRAME WITH LEGS DOUBLE WIDE BASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 14	\$ 20
SCAFFOLD FRAME 5' X 5' SINGLE LADDER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 9	\$ 21
SCAFFOLD FRAME 5' X 6' 6" WALK THROUGH	VARIOUS	VARIOUS	STD	1 - 19						

Attachment 20.6
Tab-A US Equipment Rental Zones

SCAFFOLD PLANK 15" X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 14	\$ 39
WALKBOARD 18" X 7'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 12	\$ 22
SCAFFOLDING SIDE BRACES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 7	\$ 10
SCAFFOLD ROLLING 6' X 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 68	\$ 155
SCREW JACK WITH BASE PLATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 7	\$ 15
BASE PLATE FIXED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 8	\$ 21
END FRAME 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 8	\$ 21
MP BAKER SCAFFOLD 39"H X 6' X 29"W	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 105	\$ 209
SCAFFOLD TOWER 12' ROLLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 98	\$ 206	\$ 477
BIT CARBIDE MISCELLANEOUS SIZE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 37	\$ 72
BIT SDS MAX 1 1/2" X 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 48	\$ 109
BLADE TILE STRIPPING DEMO/ROTARY HAMMER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 77	\$ 177
LOCATOR PIPE AND CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 245	\$ 584
ASPHALT KETTLES 170 GALLONS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 292	\$ 693	\$ 1,725
CRIMPER PIPE PRESS RINGS XL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 150	\$ 354	\$ 784
BRAKE ALUMINUM SIDING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 214	\$ 451
CRIMPER PIPE CORDLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 213	\$ 472	\$ 1,124
SPREADER HYDRAULIC SAND/SALT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 107	\$ 303	\$ 669
Earthmoving Equip., Backhoe										
Earthmoving Equip., Dozer										
Earthmoving Equip., Excavators										
Earthmoving Equip., Mini Excavator										
Earthmoving Equip., Skid Steer Loader										
Earthmoving Equip., Track Loader										
Earthmoving Equip., Sweeper										
Earthmoving Equip., Tractors										
Earthmoving Equip., Trencher										
Earthmoving Equip., Wheel Loaders										
BACKHOE BREAKER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 880	\$ 821	\$ 2,002
BACKHOE BUCKET 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 79	\$ 170
BACKHOE VIBRATORY PLATE COMPACTOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 203	\$ 510	\$ 1,269
BACKHOE/LOADER 60-80HP 2WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 801	\$ 740	\$ 1,841
BACKHOE/LOADER 60-80HP 2WD EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 307	\$ 760	\$ 1,919
BACKHOE/LOADER 60-80HP 4WD CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 427	\$ 1,252	\$ 2,427
BACKHOE/LOADER 60-80HP 4WD CAB EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 427	\$ 1,385	\$ 2,768
BACKHOE/LOADER 60-80HP 4WD EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 353	\$ 955	\$ 2,197
BACKHOE/LOADER 91-104HP 4WD EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 438	\$ 1,309	\$ 2,956
DOZER LOW GROUND PRESSURE 100-115HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 810	\$ 2,082	\$ 5,006
DOZER LOW GROUND PRESSURE 75-80HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 847	\$ 2,185	\$ 5,521
DOZER LOW GROUND PRESSURE 90-95HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 586	\$ 1,641	\$ 3,979
DOZER STANDARD TRACK 75-80HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 690	\$ 1,856	\$ 4,557
DOZER STANDARD TRACK 90-95HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,853	\$ 5,948	\$ 14,795
EXCAVATOR 100000-109999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 810	\$ 2,082	\$ 5,006
EXCAVATOR 30000-34999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 847	\$ 2,185	\$ 5,521
EXCAVATOR 35000-39999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 825	\$ 2,190	\$ 5,712
EXCAVATOR 40000-42999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,162	\$ 2,901	\$ 7,665
EXCAVATOR 50000-55999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,526	\$ 3,756	\$ 10,158
EXCAVATOR 63000-66999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,712	\$ 4,606	\$ 11,520
EXCAVATOR 70000-79000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 621	\$ 1,565	\$ 3,906
EXCAVATOR BREAKER 1500-2000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 635	\$ 1,877	\$ 4,531
EXCAVATOR BREAKER 3000-3500#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,177	\$ 3,024	\$ 7,335
EXCAVATOR VIB PILE HAMMER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 235	\$ 686	\$ 2,334
FARM TRACTOR 50HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 295	\$ 896	\$ 1,999
LOADER LANDSCAPER 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 426	\$ 1,164	\$ 2,690
LOADER WHEEL 1.0-1.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 937	\$ 2,338	\$ 5,848
LOADER WHEEL 3.5-3.9 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,236	\$ 3,066	\$ 7,298
LOADER WHEEL 4.0 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,519	\$ 3,791	\$ 9,469
LOADER WHEEL 5.0-5.9 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 445	\$ 1,296	\$ 2,833
MINI EXCAVATOR 10000-13999# REDUCED TAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 868	\$ 1,045	\$ 2,408
MINI EXCAVATOR 10000-14000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 302	\$ 1,449	\$ 3,372
MINI EXCAVATOR 15000-19999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 267	\$ 799	\$ 1,751
MINI EXCAVATOR 3000-3999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 784	\$ 1,908
MINI EXCAVATOR 8800-7999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 825	\$ 889	\$ 2,021
MINI EXCAVATOR 7400-6199#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 351	\$ 937	\$ 2,290
MINI EXCAVATOR 5200-3999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 17
MINI EXCAVATOR BUCKET 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 15	\$ 23
MINI EXCAVATOR BUCKET 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 17	\$ 29
MINI EXCAVATOR BUCKET 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,157	\$ 4,772	\$ 10,293
MOTORGRADER 19.5-20.5HP 14" BLADE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 41	\$ 107	\$ 286
SKID STEER AUGER BIT 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 151	\$ 344
SKID STEER AUGER BIT 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 218	\$ 621	\$ 1,382
SKID STEER BREAKER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 298	\$ 726
SKID STEER GRAPPLE BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 292	\$ 674	\$ 1,492
SKID STEER LOADER 1351-1699#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 893	\$ 2,051
SKID STEER LOADER 2001-2599#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 942	\$ 1,023	\$ 2,331
SKID STEER LOADER 2600# AND OVER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 218	\$ 660	\$ 1,485
SKID STEER LOADER 601-850#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 942	\$ 1,023	\$ 2,331
SKID STEER TRACK LOADER 1300-1699#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 427	\$ 1,100	\$ 2,618
SKID STEER TRACK LOADER 2400-2799#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 487	\$ 1,262	\$ 2,759
SKID STEER TRACK LOADER 2800-3399#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 220	\$ 530	\$ 1,326
SKID STEER TRACK LOADER WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 185	\$ 655	\$ 1,138
SKID STEER TRENCHER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 521	\$ 1,942	\$ 3,446
SWEEPER RIDE ON PICK UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 521	\$ 1,904	\$ 3,216
SWEEPER/SCRUBBER RIDE ON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 254	\$ 750	\$ 1,758
TRENCHER 16-27HP WALKBEHIND TIRE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 415	\$ 1,073	\$ 2,472
TRENCHER RIDE ON WITH BACKHOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 138	\$ 434	\$ 943
BACKHOE 18" COMPACTON WHEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 196	\$ 592	\$ 1,124
BACKHOE AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 11	\$ 24
BACKHOE BUCKET 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 342	\$ 912	\$ 2,191
BACKHOE BUCKET 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 232	\$ 495	\$ 1,289
BACKHOE/LOADER 60-80HP 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 696	\$ 1,463
BACKHOE/LOADER COMPACT 20-29HP 2WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 945	\$ 1,588	\$ 3,757
BACKHOE/LOADER COMPACT 20-29HP 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 536	\$ 1,921	\$ 4,266
BACKHOE/LOADER OVER 105HP 4WD EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 528	\$ 1,804	\$ 4,006
BACKHOE/LOADER OVER 121HP 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 280	\$ 417
BACKHOE/LOADER OVER 121HP 4WD EXT-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 940	\$ 2,536	\$ 6,326
DOZER BRUSH RAKE LARGE EQUIPMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,272	\$ 3,519	\$ 9,494
DOZER LOW GROUND PRESSURE 125-139HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,691	\$ 4,392	\$ 10,264
DOZER LOW GROUND PRESSURE 140-150HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 584	\$ 1,621	\$ 3,919
DOZER LOW GROUND PRESSURE 185HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,121	\$ 2,970	\$ 8,394
DOZER LOW GROUND PRESSURE 70HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 587	\$ 1,597	\$ 3,793
DOZER STANDARD TRACK 140-150HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 512	\$ 1,546	\$ 3,488
DOZER STANDARD TRACK 70HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 769	\$ 2,019	\$ 4,889
EXCAVATOR 19000# REDUCED TAIL SWING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 707	\$ 2,185	\$ 5,403
EXCAVATOR 25000-29999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 847	\$ 2,276	\$ 5,321
EXCAVATOR 30000-34999# RUBBER TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 883	\$ 2,611	\$ 6,325
EXCAVATOR 30000-34999#REDUCED TAIL SWING	VARIOUS									

EXCAVATOR BREAKER 4000-4500#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 743	\$ 2,451	\$ 6,055
EXCAVATOR BREAKER 5000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 796	\$ 2,103	\$ 5,568
EXCAVATOR BUCKET 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 9	\$ 26
EXCAVATOR BUCKET 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 35	\$ 75
EXCAVATOR COMPACTION WHEEL 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 243	\$ 628	\$ 1,208
EXCAVATOR COMPACTION WHEEL 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 208	\$ 690	\$ 1,251
EXCAVATOR GRAPPLE THUMB 7500#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 148	\$ 316
FARM TRACTOR 30HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 281	\$ 688	\$ 1,720
FARM TRACTOR 40HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 344	\$ 889	\$ 2,152
FARM TRACTOR 60HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 227	\$ 808	\$ 2,135
FARM TRACTOR 90HP+	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 446	\$ 1,438	\$ 4,179
FARM TRACTOR BOX BLADE 60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 179	\$ 402	\$ 818
FARM TRACTOR MOWER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 193	\$ 607	\$ 1,198
LOADER TRACK 2.0 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,008	\$ 2,527	\$ 6,320
LOADER WHEEL .99 CUBIC YARD AND UNDER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 399	\$ 1,083	\$ 2,107
LOADER WHEEL 2.0-2.5 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 559	\$ 1,781	\$ 4,680
LOADER WHEEL 2.5-2.9 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 668	\$ 1,913	\$ 5,179
LOADER WHEEL 3.0-3.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 825	\$ 2,111	\$ 5,549
LOADER WHEEL FORK ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 43	\$ 154	\$ 399
LOADER WHEEL ROOT RAKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 73	\$ 219	\$ 458
LOADER WHEEL SNOW BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 350	\$ 423	\$ 651
MINI EX BRUSH CUTTER/MOWER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 109	\$ 551	\$ 1,103
MINI EXCAVATOR 2000-2999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 674	\$ 1,634
MINI EXCAVATOR 4000-4999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 291	\$ 856	\$ 2,009
MINI EXCAVATOR 6000-6999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 281	\$ 774	\$ 1,845
MINI EXCAVATOR 8500# ZERO TAIL SWING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 341	\$ 1,012	\$ 2,329
MINI EXCAVATOR AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 170	\$ 480	\$ 1,647
MINI EXCAVATOR BREAKER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 215	\$ 557	\$ 1,363
MINI EXCAVATOR BUCKET 12" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 10
MINI EXCAVATOR BUCKET 18" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 18	\$ 37
MINI EXCAVATOR BUCKET 24" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 57	\$ 114
MINI EXCAVATOR BUCKET 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 24
MINI EXCAVATOR BUCKET 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 16	\$ 30
MINI EXCAVATOR BUCKET 36" DITCHING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 58	\$ 106
MINI EXCAVATOR BUCKET 36" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 16	\$ 25
MINI EXCAVATOR BUCKET CLEAN OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 29	\$ 56
MINI EXCAVATOR POWERTILT ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 190	\$ 364
MINI EXCAVATOR VIBRATORY PLATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 218	\$ 508	\$ 1,041
MOTORGRADER 125HP 12' BLADE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 793	\$ 2,340	\$ 5,474
MOTORGRADER 206-235HP 14' BLADE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,187	\$ 3,391	\$ 8,246
SCREENAL (SIFTER)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,171	\$ 3,011	\$ 7,529
SKID STEER 72" DOZER BLADE ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 274	\$ 615
SKID STEER ANGLE BROOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 135	\$ 317	\$ 811
SKID STEER AUGER BIT 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 138	\$ 218
SKID STEER AUGER BIT 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 156	\$ 326
SKID STEER AUGER BIT 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 186	\$ 465
SKID STEER AUGER BIT 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 96	\$ 224
SKID STEER AUGER BIT 9"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 109	\$ 273
SKID STEER AUGER EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 106	\$ 213
SKID STEER AUGER EXTENSION 2' HEX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 32	\$ 116	\$ 209
SKID STEER AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 276	\$ 732
SKID STEER BRUSH MOWER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 192	\$ 397	\$ 1,297
SKID STEER BUCKET 36" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 30	\$ 87
SKID STEER BUCKET 60" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 23	\$ 53
SKID STEER BUCKET 66" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 13
SKID STEER BUCKET 66" TOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 14	\$ 26
SKID STEER BUCKET 68" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 9	\$ 21
SKID STEER BUCKET 72" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 84	\$ 260
SKID STEER BUCKET 72" TOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 18	\$ 41
SKID STEER BUCKET 74" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 11	\$ 30
SKID STEER BUCKET 78" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 13	\$ 26
SKID STEER BUCKET 78" TOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 10	\$ 21
SKID STEER FORK ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 142	\$ 342
SKID STEER FORK ATTACHMENT HEAVY DUTY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 179	\$ 418
SKID STEER GRAPPLE FORK ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 392	\$ 812
SKID STEER LANDSCAPE RAKE ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 173	\$ 475	\$ 918
SKID STEER LOADER 1700-1899#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 273	\$ 789	\$ 1,600
SKID STEER LOADER 1900-2000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 252	\$ 825	\$ 1,869
SKID STEER MINI 601-950# DSL TRACKED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 218	\$ 660	\$ 1,485
SKID STEER MINI AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 389	\$ 691
SKID STEER MULCHING HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 513	\$ 1,063	\$ 2,720
SKID STEER PICKUP BROOM WITH DUMP BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 139	\$ 357	\$ 864
SKID STEER PLANNER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 569	\$ 1,590	\$ 3,677
SKID STEER ROCKHOUND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 197	\$ 513	\$ 1,281
SKID STEER ROOT GRAPPLE BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 305	\$ 609
SKID STEER SNOW BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 69	\$ 165
SKID STEER SNOW PLOW ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 214	\$ 448
SKID STEER TRACK LOADER 1700-1999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 351	\$ 1,056	\$ 2,331
SKID STEER TRACK LOADER 2000-2999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 1,078	\$ 2,455
SKID STEER TRACK LOADER 3400# AND OVER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 491	\$ 1,312	\$ 2,955
SWEEPER 8' 4 WHEEL CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 383	\$ 1,156	\$ 2,518
SWEEPER 8' 4 WHEEL ROPS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 350	\$ 977	\$ 2,309
SWEEPER RIDE ON 6' WINDROW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 275	\$ 812	\$ 1,865
SWEEPER RIDE ON 8' WINDROW THREE WHEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 821	\$ 947	\$ 2,136
TRENCHER 11-15HP WALKBEHIND TIRE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 235	\$ 721	\$ 1,552
TRENCHER 11-15HP WALKBEHIND TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 242	\$ 720	\$ 1,473
TRENCHER 16-7HP WALKBEHIND TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 270	\$ 831	\$ 1,881
TRENCHER 32-50HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 381	\$ 1,066	\$ 2,495
TRENCHER 51-69HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 532	\$ 1,523	\$ 3,551
TRENCHER WALKBEHIND 5-10HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 107	\$ 301	\$ 736
SWEEPER WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 172	\$ 435	\$ 921
Permits & Material Handling										
Telehandlers										
FORKLIFT 4500# 15' & UP VARIABLE REACH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 335	\$ 982	\$ 2,199
FORKLIFT 6' FORKS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 85	\$ 110
FORKLIFT JIB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 144	\$ 361
FORKLIFT MATERIAL BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 72	\$ 246	\$ 349
FORKLIFT ROUGH TERRAIN 6000# 11-20' 2WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 328	\$ 818	\$ 2,045
FORKLIFT ROUGH TERRAIN 6000# 21-29'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 904	\$ 2,240
FORKLIFT VARIABLE REACH 12000# 50' & UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 667	\$ 1,683	\$ 4,169
FORKLIFT VARIABLE REACH 12000# 55' & UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 745	\$ 2,053	\$ 4,965
FORKLIFT VARIABLE REACH 6000# 35-39'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 439	\$ 1,221	\$ 2,626
FORKLIFT VARIABLE REACH 6000# 40-49'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 439	\$ 1,221	\$ 2,578
FORKLIFT VARIABLE REACH 8000# 40-49'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 463	\$ 1,349	\$ 2,892
FORKLIFT VARIABLE REACH 8000# 50' & UP	VARIOUS	VARIOUS	STD	1 - 19						

FORKLIFT WHSE 5000W DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
FORKLIFT WHSE 5000W LOW PROFILE GAS/LP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
FORKLIFT WHSE 5000W PNEU DF QUADMAST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
FORKLIFT WHSE 6000W CUSHION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT WHSE 6000W DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT WHSE 6000W GAS/LP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT WHSE 6000W PNEU NMT DF QUADMAST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT WHSE 6000W PNEUMATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT WHSE 8000W DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 864	\$ 1,815
FORKLIFT WHSE 8000W GAS/LP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 864	\$ 1,815
FORKLIFT WHSE 8000W PNEUMATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 864	\$ 1,815
TRUSS BOOM 1500W CAPACITY 10' LONG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 72	\$ 168	\$ 370
CRANE HOOK ATTACHMENT FOR FORKLIFT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 159	\$ 385
DOLLY APPLIANCE WITH STRAP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 74	\$ 143
DOLLY STAIR CLIMBING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 390	\$ 420	\$ 1,001
FORK EXT FOR MATERIAL LIFT SET OF 2	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 25	\$ 51
FORK EXTENSIONS 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 67	\$ 150
FORK EXTENSIONS 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 101	\$ 259
FORKLIFT 4' PALLET FORKS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 25
FORKLIFT 5000W 16-20' VARIABLE REACH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 344	\$ 1,040	\$ 2,238
FORKLIFT 8' FORKS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 58	\$ 131
FORKLIFT HOPPER 1.5 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 66	\$ 173	\$ 375
FORKLIFT HOPPER 2 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 109	\$ 224	\$ 377
FORKLIFT MAN CAGE 4' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 169	\$ 414
FORKLIFT ROUGH TERRAIN 8000W 15-22' 2WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 379	\$ 832	\$ 2,328
FORKLIFT ROUGH TERRAIN 8000W 15-22' 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 399	\$ 962	\$ 2,373
FORKLIFT TOW AND LIFT ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 167	\$ 431
FORKLIFT VARIABLE REACH 10000W 40-49'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 655	\$ 1,636	\$ 4,128
FORKLIFT VARIABLE REACH 14000W 55' 8' UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 836	\$ 2,362	\$ 5,575
FORKLIFT VARIABLE REACH 15-16000W 40-55'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,041	\$ 2,805	\$ 6,940
FORKLIFT VARIABLE REACH 16-18000W 32' 8' UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,357	\$ 3,530	\$ 9,080
FORKLIFT VARIABLE REACH 20000W 32'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,671	\$ 5,098	\$ 13,258
FORKLIFT VARIABLE REACH 6000W 15'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 416	\$ 1,162	\$ 2,367
FORKLIFT VARIABLE REACH 7000W 38'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 474	\$ 1,246	\$ 2,529
FORKLIFT WHSE 10000W 12500W DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 851	\$ 910	\$ 2,352
FORKLIFT WHSE 25000W 30000W PNEUMATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 684	\$ 2,184	\$ 5,459
FORKLIFT WHSE 3500W ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 589	\$ 1,200
FORKLIFT WHSE 4500W ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 211	\$ 600	\$ 1,257
FORKLIFT WHSE 5000W CUSHION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
FORKLIFT WHSE 5000W ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
FORKLIFT WHSE 5000W GAS/LP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 249	\$ 561
TRUSS BOOM 2000W CAPACITY 12' LONG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 186	\$ 412	\$ 982
GANTRY CRANE ALUMINUM 2 TON 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 192	\$ 486	\$ 1,017
GANTRY CRANE ALUMINUM 2 TON 15'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 204	\$ 454	\$ 1,061
GANTRY CRANE ALUMINUM 2 TON 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 404	\$ 941	\$ 2,095
GANTRY CRANE ALUMINUM 3 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 469	\$ 1,043	\$ 2,484
GANTRY CRANE ALUMINUM 5 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 386	\$ 884	\$ 2,105
GANTRY CRANE STEEL 10 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 133	\$ 320	\$ 763
JACK PALLET 4,000W ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 180	\$ 413
JACK PALLET HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 244	\$ 580
LIFT MATERIAL 13-15' 700-1000W MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 246	\$ 585
LIFT MATERIAL 16-18' 400-650W MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 250	\$ 587
LIFT MATERIAL 19-20' 700-800W MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 117	\$ 296	\$ 669
LIFT MATERIAL 24-25' 400-650W MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 177	\$ 412
LIFT MATERIAL 6-12' 0-400W MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 282	\$ 319
LIFT MATERIAL 6-12' 400-700W MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 244	\$ 514
LIFT MATERIAL 6-12' 700-1000W MANUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 120	\$ 287	\$ 635
MACHINE SKATE SET 15 TON (403.75)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 171	\$ 413
PALLET JACK (BULK)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 7	\$ 17
SHACKLE SCREW PIN 1" & 3/2 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 80	\$ 65	\$ 158
SLING WIRE 3/8" X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,439	\$ 8,918	\$ 15,554
TELESCOPIC HANDLER 13200W 96' ROTATING BOO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours			
Light Towers										
HAND LAMP 12V FLUORESCENT EXP PROOF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 88	\$ 211
LIGHT STAND 1 X 1000W METAL HALIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 98	\$ 239
LIGHT STRING 300'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 59	\$ 142
LIGHT TOWER OFFSHORE RATED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 288	\$ 1,972	\$ 7,954
LIGHT TOWER TOWABLE SOLAR POWER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 191	\$ 435	\$ 1,190
LIGHT TOWER WITH 16-20KW GENERATOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 924	\$ 836	\$ 2,006
LIGHT WOBBLE 1 X 400W 130V METAL HALIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 76	\$ 179
DISTRIBUTION BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 156	\$ 357
LIGHT STAND 2 X 1000W METAL HALIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 251	\$ 610
LIGHT TOWER ELECTRIC PUSHAROUND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 281	\$ 616
LIGHT TOWER TOWABLE SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 281	\$ 616
LIGHT TOWER TOWABLE SMALL VERT MAST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 227	\$ 750	\$ 2,348
LIGHT TOWER VERTICAL MAST W/16-20KW GEN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 158	\$ 588	\$ 1,011
LIGHT TOWER WATER TANK TRAILER COMBO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 176	\$ 407	\$ 1,150
LIGHT TOWER 4-7KW VERT MAST EXTENDED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 118	\$ 871	\$ 1,105
LIGHT TOWER 8-15KW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 876	\$ 1,177
LIGHT TOWER 8-15KW VERT MAST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours			
Pumps, Hoses and Accessories										
Tanks, Frac, Poly, Stainless Steel										
Water Treatment, Filtration Systems										
Containment Products										
1 X 50 HYD HOSE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 69	\$ 204
10' BRIDGE STYLE ROAD CROSSING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 155	\$ 464	\$ 1,193
10 X 10 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 173	\$ 506
10 X 16 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 182	\$ 486
10' X 20' PORTABLE SPILL CONTAINMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 99	\$ 106	\$ 257
10 X 50 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 176	\$ 528
10' ROAD CROSSING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 166	\$ 498	\$ 1,499
10MP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 143	\$ 455	\$ 981
1-1/4 X 50 HYDRAULIC HOSE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 73	\$ 220
12 X 12 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 139	\$ 372
12' X 12' PORTABLE SPILL CONTAINMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 191	\$ 476
12 X 16 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 119	\$ 260	\$ 807
12 X 20 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 80	\$ 218	\$ 530
12 X 25 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 229	\$ 607
12' X 25' PORTABLE SPILL CONTAINMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 243	\$ 486	\$ 1,459
12 X 30 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 151	\$ 297	\$ 812
12 X 50 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 185	\$ 458
12" CS DUAL FILTER POT-4800GPM-TRAILERED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 840	\$ 2,320	\$ 7,461
12" CS FILTER POT - 2400 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 503	\$ 1,511	\$ 4,382
12" FLANGE ADAPTER W/BACKUP RING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 64	\$ 212
12" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 3	\$ 8

18" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 4	\$ 11
20 X 25 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 163	\$ 963	\$ 993
20KW SUBMERSIBLE POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 294	\$ 713	\$ 2,218
24" TEE FLOAT HDPE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 132	\$ 338	\$ 1,035
25HP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 239	\$ 509	\$ 1,538
3" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 163	\$ 444	\$ 877
3" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1	\$ 1	\$ 4
30" AXIAL-FLOW PUMP HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,857	\$ 6,046	\$ 18,138
4" CS FILTER POT - 800 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 876	\$ 787	\$ 2,292
4" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1	\$ 8	\$ 9
4" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 306	\$ 916
4" HYDRAULIC PUMP HEAD - DIGESTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 306	\$ 916
4" HYDRAULIC PUMP HEAD - SLURRYGATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 306	\$ 916
4" HYDRAULIC PUMP HEAD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 306	\$ 916
4" HYDRAULIC PUMP HEAD - VORTEX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 306	\$ 916
4" QC 90 BEND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 203	\$ 387	\$ 1,205
4" TEE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 10	\$ 88
4" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 48	\$ 147
50 X 50 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1	\$ 2	\$ 8
6 X 6 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 195	\$ 586	\$ 1,761
6" CS FILTER POT - 1200 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 48	\$ 139
6" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 357	\$ 803	\$ 2,459
6" HYDRAULIC PUMP HEAD - SLURRYGATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 366	\$ 1,098
6" HYDRAULIC PUMP HEAD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 117	\$ 352	\$ 1,095
6" QC FLG X SOCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 124	\$ 370	\$ 1,109
6" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 11	\$ 86
6" WATER TREE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 6	\$ 19
65HP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 254	\$ 763
6X20 WELLPPOINT HEADER PIPE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 334	\$ 836	\$ 2,397
6X5 DIESEL PUMP - MULTI STAGE HORIZONTAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 51	\$ 151
8 X 10 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6,335	\$ 14,610	\$ 42,187
8 X 6 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 95	\$ 251
8 X 6 FLANGED REDUCER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 54	\$ 142	\$ 349
8 X 6 QC REDUCER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 81	\$ 91
8 X 8 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 13	\$ 43
8 X CS FILTER POT - 1600 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 136	\$ 373
8" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 533	\$ 1,180	\$ 3,590
8" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 3	\$ 6
8" ROAD CROSSING DOUBLE WIDE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 150	\$ 449	\$ 1,347
8" SUBMERSIBLE ORIDGE-HEAVY DUTY 75HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 192	\$ 575	\$ 1,726
8" VICTAULIC 90	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 414	\$ 859	\$ 2,673
8" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 87
8XW SUBMERSIBLE POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 7	\$ 20
8X20 BAUER PIPE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 177	\$ 471	\$ 1,467
90'S	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 38	\$ 115
AUDIBLE HIGH LEVEL ALARM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 27	\$ 69
AUTO DIAL MONITOR SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 96	\$ 167	\$ 502
BERM 10'X10' PORTABLE SPILL CONTAINMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 123	\$ 244	\$ 758
BOX 18 LB HYPLRIC KLEEN WATER W/INT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 50	\$ 123	\$ 297
BOX 20 YD ROLL TARP ROLL OFF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 181	\$ 543
BOX 25 YD DEWATERING ROLL TARP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 100	\$ 299
BOX 25 YD DEWATERING ROLL TARP W/INSERT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 161	\$ 481	\$ 1,444
BOX 25 YD DEWATERING VACUUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 156	\$ 468	\$ 1,404
BOX 25 YD METAL LID ROLL OFF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 183	\$ 549	\$ 1,649
BOX 25 YD ROLL TARP ROLL OFF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 131	\$ 394
BOX 25 YD VACUUM ROLL OFF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 92	\$ 276
BOX 30 YD TRASH ROLL OFF	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 183	\$ 549	\$ 1,649
BUTTERFLY VALVES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 103	\$ 321
CLARIFIER INSERTS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 45	\$ 134
FILTER 10K LB KLEEN WATER DUAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 895	\$ 1,582	\$ 5,424
FILTER 2K LB HYPLRIC KLEEN WATER W/INT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 657	\$ 1,879	\$ 5,920
FILTER 3" DUPLEX BAG CS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 253	\$ 757
FILTER 3" DUPLEX BAG SST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 113	\$ 339	\$ 1,017
FILTER 4 PPD 54" DIAMETER SAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 183	\$ 549	\$ 1,649
FILTER 6" SIMPLEX BAGS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 899	\$ 1,198	\$ 3,892
FILTER 8" SIMPLEX BAGS SST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 382	\$ 1,146	\$ 3,439
FITTING 4" BALL VALVE QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 510	\$ 931	\$ 2,795
FITTING 4" CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 29	\$ 92
FITTING 4" FEMALE CAMLOCK TO FLANGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 24	\$ 69
FITTING ELBOW 4" 90 DEGREES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 15	\$ 46
FITTING ELBOW 6" 90 DEGREES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 39	\$ 101
FITTING ELBOW 8" 90 DEGREES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 24	\$ 73
FITTING FLANGE 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 35	\$ 103
FITTING FLANGE 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 35	\$ 107
FITTING FLANGE 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 17	\$ 46
FITTING FLANGE 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 15	\$ 47
FITTING FLANGED END 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 15	\$ 47
FITTING REDUCER 10" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 30	\$ 81
FITTING REDUCER 20" X 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 113	\$ 365
FITTING REDUCER 6" X 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 13	\$ 38
FITTING REDUCER 8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 27	\$ 83
FLANGED REDUCERS (ALL SIZES)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 35	\$ 95
FLOAT SWITCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 51	\$ 125
GARDEN HOSE 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 49
GATE VALVE 6" AND UNDER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 60	\$ 180
GATE VALVE 6" AND UNDER STAINLESS STEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 48	\$ 152
GATE VALVE 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 95	\$ 297
HOSE 1 1/2X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 34	\$ 65
HOSE 10 X 10 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 160	\$ 305	\$ 946
HOSE 10X10 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 90	\$ 201	\$ 546
HOSE 10X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 108	\$ 337	\$ 990
HOSE 10X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 336	\$ 1,008
HOSE 12X10 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 137	\$ 411
HOSE 12X20 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 36	\$ 167	\$ 501
HOSE 12X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 144	\$ 418	\$ 1,255
HOSE 12X30 OSD DISCHARGE - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 284	\$ 852
HOSE 14X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 173	\$ 443	\$ 1,322
HOSE 2X20 CHEMICAL - CAMLOCK (55)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 88	\$ 246
HOSE 2X20 CHEMICAL - FLANGED (55)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 88	\$ 246
HOSE 2X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 44	\$ 131
HOSE 2X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 94	\$ 284
HOSE 2X20 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 69	\$ 206
HOSE 2X50 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 49	\$ 148
HOSE 3X20 CHEMICAL - CAMLOCK (55)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 117	\$ 328
HOSE 3X20 CHEMICAL - FLANGED (55)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 36	\$ 108	\$ 325
HOSE 3X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 117	\$ 335
HOSE 3X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 58	\$ 164
HOSE 3X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-			

HOSE 4X20 CHEMICAL - CAMLOCK (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 137	\$ 410
HOSE 4X20 CHEMICAL - FLANGED (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 144	\$ 418
HOSE 4X20 KANAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 65	\$ 197
HOSE 4X20 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 65	\$ 197
HOSE 4X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 146	\$ 438
HOSE 4X20 PVC SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 69	\$ 207
HOSE 4X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 72	\$ 215
HOSE 4X20 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 38	\$ 116
HOSE 4X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 81	\$ 108
HOSE 4X20 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 154	\$ 473
HOSE 4X20 TANK TRUCK - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 103	\$ 288
HOSE 4X20 TANK TRUCK - HAMMER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 110	\$ 881
HOSE 4X25 BLACK WATER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 110	\$ 829
HOSE 4X50 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 52	\$ 119
HOSE 4X50 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 42	\$ 126
HOSE 4X50 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 74	\$ 202
HOSE 6X10 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 49	\$ 95	\$ 299
HOSE 6X10 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 46	\$ 145
HOSE 6X20 CHEMICAL - FLANGED (CS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 213	\$ 668
HOSE 6X20 CHEMICAL - FLANGED (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 69	\$ 207	\$ 621
HOSE 6X20 COMPOSITE OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 109	\$ 218	\$ 665
HOSE 6X20 KANAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 94	\$ 273
HOSE 6X20 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 76	\$ 228
HOSE 6X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 185	\$ 500
HOSE 6X20 PVC SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 81	\$ 248
HOSE 6X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 87	\$ 258
HOSE 6X20 RUBBER SUCTION - CAMLOCK (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 117	\$ 363
HOSE 6X20 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 43	\$ 115	\$ 312
HOSE 6X20 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 107	\$ 330
HOSE 6X20 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 45	\$ 158
HOSE 6X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 70	\$ 209	\$ 628
HOSE 6X20 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 113	\$ 840
HOSE 6X25 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 86	\$ 213
HOSE 6X30 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 97	\$ 279
HOSE 6X30 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 72	\$ 217
HOSE 6X30 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 98	\$ 256
HOSE 6X30 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 91	\$ 264
HOSE 8X10 RUBBER SUCTION - CAMLO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 118	\$ 349
HOSE 8X10 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 81	\$ 243
HOSE 8X20 COMPOSITE OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 126	\$ 248	\$ 771
HOSE 8X20 KANAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 146	\$ 407
HOSE 8X20 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 88	\$ 246
HOSE 8X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 96	\$ 292	\$ 876
HOSE 8X20 RUBBER SUCTION - CAMLO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 135	\$ 401
HOSE 8X20 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 118	\$ 353
HOSE 8X20 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 75	\$ 224
HOSE 8X20 TANK TRUCK - BAUER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 192	\$ 577
HOSE 8X20 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 63	\$ 189	\$ 565
HOSE 8X25 RUBBER DISCHARGE - BAUER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 183	\$ 563
HOSE 8X50 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 95	\$ 288
HOSE 8X50 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 173	\$ 522
HOSE 8X50 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 104	\$ 315
MANIFOLD 6" X 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 343	\$ 603	\$ 1,739
MISC FITTINGS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 44	\$ 94
MOBILE PIPE RACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 161	\$ 502
MODEL 12IS PUMP 12" TMSN JSV (OVT) PRIME HH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 552	\$ 1,635	\$ 4,966
MODEL 12ISV PUMP 12" DBA-TMSN JSV (OVT) PRIM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 552	\$ 1,635	\$ 4,966
MODEL 12R ROTARY PUMP 12" TMSN ROTARY WELLPOINT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 364	\$ 1,093	\$ 3,278
MODEL 18IS PUMP 18" TMSN JSV ENV PRIME HH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,250	\$ 3,752	\$ 11,256
MODEL 4JA HAND PUMP 4" TMSN J HAND PRIME JET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 834	\$ 2,503
MODEL 4JC PUMP 4" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 243	\$ 728	\$ 2,185
MODEL 4JB ENVIRO 4" TMSN HTC ENV PRIME TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 375	\$ 1,126	\$ 3,377
MODEL 4TSV PUMP 4" TMSN JSV (OVT) PRIME HH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 265	\$ 795	\$ 2,384
MODEL 4V ELECTRIC PUMP 4" TMSN TS SELF PRIME TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 193	\$ 579	\$ 1,738
MODEL 6JB HAND PUMP 6" TMSN J HAND PRIME JET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 326	\$ 977	\$ 2,930
MODEL 6JC PUMP 6" DBA-TMSN JSV (OVT) PRIME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 320	\$ 960	\$ 2,880
MODEL 6JB ENVIRO PUMP 6" TMSN HTC ENV PRIME TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 430	\$ 1,291	\$ 3,873
MODEL 6TSV PUMP 6" TMSN TSV AUX PRIME OT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 298	\$ 894	\$ 2,682
MODEL 8JC PUMP 8" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 386	\$ 1,159	\$ 3,476
MODEL 8RW ROTARY PUMP 8" TMSN ROTARY WELLPOINT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 330	\$ 960	\$ 2,880
MONITOR REMOTE PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 223	\$ 356	\$ 1,099
PIPE 6" X 20' SCHEDULE 40 CPVC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 88	\$ 115
PIPE FUSION MACHINE 1"-4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 162	\$ 343	\$ 857
PIPE FUSION MACHINE 12" - 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,346	\$ 6,248	\$ 15,300
PIPE FUSION MACHINE 2" - 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 204	\$ 452	\$ 1,077
PIPE FUSION MACHINE 2" - 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 275	\$ 674	\$ 1,501
PIPE FUSION MACHINE 4" - 12" ROLLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 493	\$ 1,097	\$ 2,632
PIPE FUSION MACHINE 4" - 12" TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 625	\$ 1,455	\$ 3,807
PIPE FUSION MACHINE 6" - 18" ROLLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 892	\$ 2,075	\$ 4,850
PIPE FUSION MACHINE 6" - 18" TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,031	\$ 2,360	\$ 5,617
PIPE FUSION MACHINE 6" - 20" TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,294	\$ 2,987	\$ 7,248
PIPE FUSION MACHINE 8" - 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,463	\$ 5,630	\$ 13,034
PROP FLOW METERS ALL SIZES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 237	\$ 460	\$ 1,429
PUMP 1" TO 1.5" AOD - ALUMINUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 286	\$ 856
PUMP 1" TO 1.5" AOD - POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 308	\$ 916
PUMP 1" TO 1.5" AOD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 108	\$ 308	\$ 925
PUMP 1/2" AOD - ALUMINUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 73	\$ 147	\$ 455
PUMP 1/2" AOD - POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 127	\$ 254	\$ 768
PUMP 1/2" AOD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 140	\$ 303	\$ 854
PUMP 10" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 584	\$ 1,460	\$ 3,615
PUMP 100B DBA-SILENCER VAC ASSIST-DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,370	\$ 3,764	\$ 10,729
PUMP 100B DBA-SILENCER VENTURI PRIME-DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,697	\$ 3,477	\$ 10,821
PUMP 100B SS VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,798	\$ 3,692	\$ 10,959
PUMP 100B VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 897	\$ 3,248	\$ 9,700
PUMP 100B VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,127	\$ 3,289	\$ 9,957
PUMP 12" DBA-SILENCER VAC ASSIST - DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,049	\$ 2,408	\$ 7,494
PUMP 12" DBA-VAC ASSIST CUTTER - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 935	\$ 1,833	\$ 5,709
PUMP 12" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,136	\$ 1,847	\$ 5,283
PUMP 12XB VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,204	\$ 4,105	\$ 12,755
PUMP 14" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,234	\$ 1,845	\$ 5,478
PUMP 18" DBA-SILENCER VAC ASSIST - DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,348	\$ 8,824	\$ 11,128
PUMP 18" SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,158	\$ 3,460	\$ 10,272
PUMP 2" AOD - ALUMINUM	VARIOUS	VARIOUS	STD	1						

PUMP 3" ADD - POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 290	\$ 578	\$ 1,801
PUMP 3" ADD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 154	\$ 367	\$ 1,387
PUMP 3" DEWATERING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 167	\$ 513
PUMP 3" DIAPHRAGM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 252	\$ 548
PUMP 3" DIAPHRAGM ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 83	\$ 219	\$ 548
PUMP 3" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 219	\$ 513
PUMP 3" SELF PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 223	\$ 461	\$ 2,113
PUMP 3" TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 167	\$ 499
PUMP 3" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 166	\$ 487	\$ 1,490
PUMP 3X2 STANDARD CENTRIFUGAL - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 529	\$ 1,038	\$ 3,026
PUMP 4" DBA-SILENCER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 289	\$ 739	\$ 2,055
PUMP 4" DEWATERING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 374	\$ 1,365
PUMP 4" DOUBLE DIAPHRAGM - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 373	\$ 1,319
PUMP 4" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 140	\$ 348	\$ 886
PUMP 4" ELECTRIC SUBMERSIBLE RIG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 197	\$ 529	\$ 1,026
PUMP 4" SELF PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 205	\$ 639	\$ 1,918
PUMP 4" SLUDGEMASTER (TRAILER MOUNTED)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,076	\$ 3,369	\$ 9,685
PUMP 4" SS VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 503	\$ 995	\$ 3,342
PUMP 4" TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 72	\$ 215	\$ 635
PUMP 4" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 205	\$ 394	\$ 1,626
PUMP 4" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 359	\$ 1,382
PUMP 4X2 STANDARD CENTRIFUGAL - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,033	\$ 1,970	\$ 5,136
PUMP 4X3 MISSION MAGNUM - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 704	\$ 1,384	\$ 4,305
PUMP 4X3 SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,186	\$ 2,175	\$ 6,418
PUMP 5X3 VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 823	\$ 1,282	\$ 3,885
PUMP 5X3 VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 656	\$ 967	\$ 2,775
PUMP 5X3 VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 411	\$ 966	\$ 1,477
PUMP 6" DBA-SILENCER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 289	\$ 919	\$ 2,625
PUMP 6" ELECTRIC SUBMERSIBLE 15-30 HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 915	\$ 792	\$ 1,982
PUMP 6" ELECTRIC SUBMERSIBLE 50-60 HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 551	\$ 1,149	\$ 3,378
PUMP 6" MANHOLE SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 156	\$ 363	\$ 1,131
PUMP 6" PISTON DBA-WELLPOINT - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 976	\$ 859	\$ 2,672
PUMP 6" SS SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 908	\$ 1,804	\$ 5,414
PUMP 6" SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 287	\$ 857	\$ 2,511
PUMP 6" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 287	\$ 861	\$ 2,536
PUMP 6" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 239	\$ 704	\$ 2,119
PUMP 6" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 246	\$ 731	\$ 2,192
PUMP 6" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 519	\$ 848	\$ 2,045
PUMP 6" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 515	\$ 1,043	\$ 3,247
PUMP 6X3 VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 668	\$ 1,640	\$ 4,091
PUMP 6X3 VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 423	\$ 1,291	\$ 3,804
PUMP 6X3 VENTURI PRIME-051/806 FUELSSKIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 968	\$ 1,454	\$ 4,444
PUMP 6X4 DBA-SILENCER SUPER VACASSIST-DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 992	\$ 1,941	\$ 5,947
PUMP 6X4 STANDARD CENTRIFUGAL - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 858	\$ 1,878	\$ 5,395
PUMP 6X4 SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,121	\$ 1,999	\$ 6,442
PUMP 6X4 VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,148	\$ 2,007	\$ 7,452
PUMP 8" DBA-SILENCER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 800	\$ 1,831	\$ 5,460
PUMP 8" DBA-VAC ASSIST CUTTER - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 353	\$ 1,058	\$ 3,175
PUMP 8" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 354	\$ 1,063	\$ 3,187
PUMP 8" PISTON DBA-WELLPOINT - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 461	\$ 1,132	\$ 2,886
PUMP 8" ROTARY WELLPOINT DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 476	\$ 1,072	\$ 3,399
PUMP 8" ROTARY WELLPOINT - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 445	\$ 846	\$ 2,639
PUMP 8" SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 479	\$ 974	\$ 3,088
PUMP 8" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 475	\$ 974	\$ 3,088
PUMP 8" SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 475	\$ 1,132	\$ 3,821
PUMP 8" SUPER VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 402	\$ 1,278	\$ 3,835
PUMP 8" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 526	\$ 1,122	\$ 3,252
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,291	\$ 3,853	\$ 10,615
PUMP 8X6 DBA-SILENCER SUPER VACASSIST-DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,076	\$ 3,168	\$ 9,244
PUMP 8X6 SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,631	\$ 3,748	\$ 11,479
PUMP 8X6 SUPER VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 838	\$ 2,208	\$ 5,408
PUMP 8X6 VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 626	\$ 1,706	\$ 4,104
PUMP 8X6 VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 230	\$ 666
PUMP CONTROL PANEL TRANSDUCER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 98	\$ 374	\$ 790
PUMP HYDROSTATIC TEST 550 PSI GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 871	\$ 1,663	\$ 5,795
STRANDALDOME PUMP MANIFOLD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 10	\$ 34
STRAINERS (ALL SIZES)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 74	\$ 230
SUBMERSIBLE PUMP CONTROL PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 373	\$ 1,319
SUCTION/DISCHARGE MANIFOLD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 225	\$ 675	\$ 2,025
TANK 10K GAL CLOSED TOP SKID LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 201	\$ 604	\$ 1,813
TANK 17.6K GAL UPRIGHT CONE BOTTOM SKID	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 392	\$ 1,177	\$ 3,532
TANK 17.6K GAL UPRIGHT CONE BTM SKD COIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 288	\$ 862	\$ 2,585
TANK 17K GAL MIX FA W/COILS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 385	\$ 1,156
TANK 18K GAL DW FA SFVP LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 880	\$ 1,140	\$ 3,421
TANK 18K GAL FDXDXL EZ CLEAN OT LND WEIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 382	\$ 1,175	\$ 3,526
TANK 20K GAL MIX EZ CLEAN FA W/COILS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 307	\$ 921
TANK 20K GAL MIX FA W/COILS LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 384	\$ 1,152
TANK 21K FDXDXL SV OPEN TOP CVT LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 288	\$ 862
TANK 21K FDXDXL SV OPEN TOP CVT LW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 308	\$ 922
TANK 21K GAL EZ CLEAN SV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 383	\$ 1,150
TANK 21K GAL FDXDXL COILS CR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 338	\$ 1,016
TANK 21K GAL FDXDXL EZ CLEAN OT UNED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 617	\$ 1,849
TANK 21K GAL FDXDXL GASBOOSTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 139	\$ 417	\$ 1,252
TANK 21K GAL FDXDXL LINED CR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 107	\$ 319	\$ 956
TANK 21K GAL FDXDXL LINED MANIFOLD CR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 383	\$ 1,150
TANK 21K GAL FDXDXL RND BOTTOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 135	\$ 406	\$ 1,216
TANK 21K GAL FDXDXL RND BOTTOM MANIFOLD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 299	\$ 897
TANK 21K GAL FDXDXL VPR TIGHT LINED CR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 116	\$ 348	\$ 1,044
TANK 21K GAL FDXDXL VPR TIGHT LINED 5M	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 119	\$ 358	\$ 1,076
TANK 21K GAL FDXDXL VPR TIGHT W/COILS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 384	\$ 1,152
TANK 21K GAL OPEN ACCESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 288	\$ 862
TANK 21K GAL OPEN TOP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 297	\$ 880
TANK 4K GAL TD POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 254	\$ 762
TANK 6300 GAL ROLLOFF POLY TANK LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 145	\$ 434	\$ 1,300
TANK 6500 GAL TD POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 308	\$ 922
TANK 6500 GAL TD POLY W/LINER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 373	\$ 1,118
TANK 8400 GAL MINI FRAC LINED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 334	\$ 1,002
TANK 9K GAL OPEN TOP (MUD BOX)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 139	\$ 418	\$ 1,235
TANK CLARIFIER OPEN TOP LND WEIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 83	\$ 322	\$ 856
TANK FUEL DOUBLE WALL 1000-1250 GAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 880	\$ 766	\$ 2,259
TANK FUEL DOUBLE WALL 500-550 GAL W/PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 124	\$ 284	\$ 809
TANK FUEL ENVIRONMENTAL 2000 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 569	\$ 1,610	\$ 3,142
TANK FUEL ENVIRONMENTAL 2000 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 475	\$ 985	\$ 2,673
TANK FUEL ENVIRONMENTAL 2000 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 962	\$ 1,671	\$ 5,286
TANK FUEL ENVIRONMENTAL 2000 GALLON	VARIOUS									

TOTE BOX SHIPPING SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 4	\$ 6
TRAILER DUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 164	\$ 524	\$ 1,143
TRAILER EQUIP 12'-14' TO 8K DRP DCK TNDM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 272	\$ 636
TRAILER EQUIP 16'-18' TO 8K DRP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 204	\$ 873	\$ 1,130
TRAILER EQUIP 18'-20' 9-12K DRP DCK TNDM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 192	\$ 666
TRAILER EQUIPMENT SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 137	\$ 842
TRAILER EQUIPMENT TANDEM AXLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 259	\$ 591
TRAILER EVAPORATIVE COOLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 610	\$ 912	\$ 2,713
TRAILER TILER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 84	\$ 101
TRAILER TILT 12'-16' 10K TO 14K	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 108	\$ 268	\$ 669
TRAILER TILT 12'-16' TO 9.99K TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 269	\$ 589
TRAILER TILT 6' X 14' DOUBLE AXLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 152	\$ 445	\$ 1,190
TRAILER TILT 8'-14' UP TO 7K SINGLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 192	\$ 424
TRAILER UTILITY HYDRAULIC TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 77	\$ 289	\$ 498
TRAILER WATER TANK 500 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 139	\$ 417	\$ 904
TS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 56	\$ 148
UNIVERSAL MANIFOLD 4 WAY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 126	\$ 863	\$ 1,130
VALVE BUTTERFLY 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 80	\$ 92
VALVE BUTTERFLY 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 48	\$ 133
VFD PANEL - 100HP - 460V - NEMA 3R OR 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 574	\$ 1,342	\$ 3,463
VFD PANEL - 350HP - 460V - NEMA 3R OR 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,443	\$ 3,169	\$ 9,411
VFD PANEL - 400HP - 460V - NEMA 3R OR 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,404	\$ 3,021	\$ 9,407
VFD PANEL - 500HP - 460V - NEMA 3R OR 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 911	\$ 1,736	\$ 5,545
VFD PANEL - 60HP - 460V - NEMA 3R OR 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 576	\$ 1,265	\$ 3,863
WIRELESS TELEMETRY MESSENGER SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 244	\$ 759
YS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 72	\$ 174
10 X 12 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 199	\$ 331
10 X 25 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 153	\$ 463
12" BRIDGE STYLE ROAD CROSSING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 181	\$ 498	\$ 1,641
12" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 195	\$ 605	\$ 1,834
12IN 45 DEGREE STEEL ELBOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 51	\$ 99
15" BRIDGE STYLE ROAD CROSSING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 398	\$ 825	\$ 1,885
18" HDPE PIPE DR26	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 15
2" ELECTRIC SUBMERSIBLE TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 33	\$ 159	\$ 364
2" HYDRAULIC SUBMERSIBLE PUMP HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 50	\$ 99	\$ 310
24" HDPE TEE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 28	\$ 74
4" HYDRAULIC PUMP HEAD - SLUDGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 224	\$ 437	\$ 1,362
4" QC VENT PIPE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 10	\$ 28
42" AXIAL-FLOW PUMP HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,130	\$ 4,308	\$ 13,415
500HP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,940	\$ 7,162	\$ 22,385
6" HYDRAULIC PUMP HEAD - FAST FLOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 607	\$ 1,189	\$ 3,697
6" HYDRAULIC PUMP HEAD - SLUDGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 275	\$ 534	\$ 1,660
74HP TMSN 32HPU HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 380	\$ 480	\$ 1,345
8" ROAD CROSSING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 395	\$ 429	\$ 1,027
8" TMSN HYDRAULIC PUMP HEAD - 80HST	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 90	\$ 263	\$ 777
8X20 HDPE DR17 QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 52	\$ 153
FILTER 12" 24 BAG CS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 613	\$ 1,903	\$ 3,471
FILTER 4" 4 BAG CS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 239	\$ 608	\$ 1,789
FITTING 6" FEMALE CAMLOCK TO MALE NPT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 28	\$ 72
HANGING ACOUSTIC NOISE BARRIER 6.5' X 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 28	\$ 62
HITCH SLIDE IN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 20	\$ 53
HITCH SLIDE IN PINTLE COMBO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 53	\$ 128
HOSE 10X20 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 173	\$ 571
HOSE 10X50 RUBBER DISCHARGE - VICTAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 185	\$ 609
HOSE 12X20 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 195	\$ 316	\$ 970
HOSE 12X25 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 116	\$ 231	\$ 737
HOSE 2X50 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 44	\$ 122
HOSE 2X50 LAYFLAT DISCHARGE - NPT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 37	\$ 72
HOSE 3X20 KANAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 44	\$ 124
HOSE 3X20 PVC SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 54	\$ 163
HOSE 3X50 LAYFLAT DISCHARGE - NPT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 39	\$ 93
HOSE 4X10 TANK TRUCK - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 58	\$ 102
HOSE 4X20 COMPOSITE - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 112	\$ 318
HOSE 4X20 COMPOSITE DISCHARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 108	\$ 324
HOSE 4X50 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 69	\$ 219
HOSE 6X20 TANK TRUCK - BAUER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 79	\$ 161	\$ 485
HOSE 8X10 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 113	\$ 324
HOSE 8X20 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 70	\$ 139	\$ 418
HOSE 8X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 273	\$ 857
HOSE 8X50 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 152	\$ 449
MAT POLYETHYLENE 4' X 8' GROUND COVER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 44	\$ 77
PIPE FREEZING UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 160	\$ 313	\$ 745
PIPE FUSION MACHINE 1/2"-2"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 74	\$ 166	\$ 392
PUMP 1" TO 1.5" AOD - CAST IRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 125	\$ 386
PUMP 100X 5S SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,120	\$ 4,494	\$ 13,981
PUMP 100X SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 979	\$ 5,081	\$ 9,244
PUMP 100X VAC ASSIST W/CONTAINMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,434	\$ 2,612	\$ 8,021
PUMP 100X VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 746	\$ 1,559	\$ 4,445
PUMP 100X VENTURI PRIME - DSL-GOOSENECK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,871	\$ 2,636	\$ 8,266
PUMP 12" DBA-TMSN JSC ENV PRIME HH - DIE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 656	\$ 1,766	\$ 4,886
PUMP 12" DBA-TMSN ROTARY WELLPPOINT - DIE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 366	\$ 1,143	\$ 2,930
PUMP 12" SUPERVAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,136	\$ 1,729	\$ 5,136
PUMP 12" TMSN JSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 628	\$ 1,709	\$ 4,431
PUMP 12" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,136	\$ 1,478	\$ 4,109
PUMP 12"DBA-SILNCER SUPER VAC ASSIST-OSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,158	\$ 1,845	\$ 5,635
PUMP 14" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,422	\$ 2,781	\$ 8,462
PUMP 18" DBA-TMSN JSC ENV PRIME HH - DIE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 866	\$ 2,342	\$ 6,518
PUMP 18" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,183	\$ 4,282	\$ 13,323
PUMP 18" TMSN EV (OVT) PRIME HH - DIESE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,165	\$ 2,750	\$ 7,538
PUMP 2" DIAPHRAGM ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,854	\$ 3,460	\$ 10,077
PUMP 30" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 47	\$ 113	\$ 342
PUMP 3X2 VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7,548	\$ 11,496	\$ 35,764
PUMP 4" DBA-TMSN JSC ENV PRIME HH - DIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 593	\$ 1,163	\$ 3,621
PUMP 4" DBA-TMSN JSC (OVT) PRIME HH - DI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 312	\$ 938	\$ 2,813
PUMP 4" DOUBLE DIAPHRAGM DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 302	\$ 835	\$ 2,491
PUMP 4" ELECTRIC SUBMERSIBLE 1HP 230V	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 142	\$ 328	\$ 844
PUMP 4" ELECTRIC SUBMERSIBLE SLURRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 126	\$ 522
PUMP 4" SELF PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 150	\$ 311	\$ 866
PUMP 4" TMSN JSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 220	\$ 592	\$ 1,740
PUMP 4X3 SUPER VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,100	\$ 2,151	\$ 6,750
PUMP 6" BBA SLURRY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 413	\$ 811	\$ 2,324
PUMP 6" DBA-TMSN JSC ENV PRIME HH - DIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 494	\$ 984	\$ 2,474
PUMP 6" DBA-TMSN JSC (OVT) PRIME OT - DI	VARIOUS									

PUMP 6" TMSN J5V (OVT) PRIME OT - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 269	\$ 695	\$ 1,944
PUMP 6X3 DBA-SILENCER VAC ASSIST - DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,099	\$ 2,327	\$ 6,930
PUMP 6X4 SUPER VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,202	\$ 2,462	\$ 8,022
PUMP 8" DBA-SILENCER SUPER VACASSIST-DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 478	\$ 1,343	\$ 4,090
PUMP 8" DBA-TMSN J5C ENV PRIME HH - DIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 899	\$ 985	\$ 2,758
PUMP 8" DBA-TMSN ROTARY WELLPOINT - DIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 821	\$ 849	\$ 2,441
PUMP 8" J5 VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 518	\$ 1,014	\$ 3,159
PUMP 8" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 458	\$ 1,344	\$ 3,869
PUMP 8" TMSN J5C ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 404	\$ 1,017	\$ 2,841
PUMP CONTROL PANEL TRANSDUCER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 47	\$ 110	\$ 291
PUMP HYDROSTATIC TEST 10K PSI AIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 225	\$ 498	\$ 1,186
REEL HOSE 122660 DISCHARGE - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 317	\$ 786	\$ 2,321
REEL HOSE DEPLOYMENT SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 573	\$ 1,109	\$ 2,878
SEDIMENT TANK 5000 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 256	\$ 788	\$ 2,304
TANK 21K GAL T-OIL PDXALK VPR TIGHT UNE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 72	\$ 509	\$ 2,032
TANK FUEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 657	\$ 1,971
TANK FUEL 251-300 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 250	\$ 739
TANK FUEL DOUBLE WALL 500-550GAL W/OPUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 124	\$ 284	\$ 1,481
TRAILER CAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 393	\$ 676
TRAILER CONCRETE MIXER 1YD GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 137	\$ 342
TRAILER DUMP 10'-12' 9K TO 12K TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 216	\$ 495	\$ 1,374
TRAILER DUMP 10'-12' TO 36K OFFROAD TAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 198	\$ 545	\$ 1,341
TRAILER DUMP 10'-12' TO 9K TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 179	\$ 536	\$ 1,262
TRAILER DUMP 14'-16' TO 14K TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 198	\$ 692	\$ 1,656
TRAILER EQUIP 34'-16' 9-12K DRP DCK TNDM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 318	\$ 709
TRAILER EQUIP 38-20 12K-15K DCK OVR TNDM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 196	\$ 468	\$ 1,033
TRAILER EQUIPMENT DOUBLE AXLE 10 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 155	\$ 571	\$ 1,251
TRAILER EQUIPMENT DOUBLE AXLE SPECIAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 159	\$ 390	\$ 1,061
TRAILER FURNITURE 5' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 54	\$ 203	\$ 452
TRAILER GAS DUMP 14'-12' TO 14K TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 197	\$ 586	\$ 1,476
TRAILER GAS DUMP 8'-12' TO 9K TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 288	\$ 720
TRAILER LOWBOY 40-49 TON HYDRATAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 192	\$ 672	\$ 1,920
TRAILER REEL SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 216	\$ 480	\$ 1,144
TRAILER TAIL 20,000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 175	\$ 503	\$ 821
TRAILER TILT 7' X 18' TANDEM AXLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 342	\$ 816
TRAILER UTILITY 8'-16' TO 2K SINGLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 70	\$ 229	\$ 482
TRAILER UTILITY HYDRAULIC SINGLE AXLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 68	\$ 223	\$ 395
TRAILER WALKBEHIND TRENCHER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 58	\$ 146
24" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 7	\$ 18
Pressure Washers										
PRESSURE WASHER 3000 PSI ON TRAILER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 804	\$ 992	\$ 2,399
PRESSURE WASHER GAS 2500 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 270	\$ 682
PRESSURE WASHER GAS 2700 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 116	\$ 286	\$ 709
PRESSURE WASHER GAS 3500 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 320	\$ 797
PRESSURE WASHER HOT ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 156	\$ 446	\$ 958
PRESSURE WASHER HOT GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 174	\$ 520	\$ 1,146
PRESSURE WASHER 3500 PSI ON TRAILER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 928	\$ 1,075	\$ 3,119
PRESSURE WASHER 4000 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 135	\$ 410	\$ 852
PRESSURE WASHER 5000 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 108	\$ 429	\$ 1,263
PRESSURE WASHER HYDRO SCRUBBER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 136	\$ 288
PRESSURE WASHER HOSE 50' EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 39	\$ 68
PRESSURE WASHER GAS 3000 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 123	\$ 335	\$ 835
Trench, Beam and Shoring										
BARRIER WALL WATER FILL TL3 HIGH	VARIOUS	VARIOUS	4BRDLE	1 - 19	\$249 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 84	\$ 208
2' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	4BRDLE	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 70	\$ 178
2' EXTENSION LEGS PACKAGE FOR BOXES	VARIOUS	VARIOUS	4BRDLE	1 - 19	\$249 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 30	\$ 74
2' LEGS FOR MANGUARD (4/SET)	VARIOUS	VARIOUS	4BRDLE	1 - 19	\$249 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 83	\$ 229
4' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	4BRDLE	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 85	\$ 215
ADJUSTABLE SPREADER 26"-36"	VARIOUS	VARIOUS	4BRDLE	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
ADJUSTABLE SPREADER 40"-60"	EME	PRO11000R	3TON	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
ADJUSTABLE SPREADER 48"-72"	EME	PRO6000R	3TON	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 26
ADJUSTABLE SPREADERS	EME	4400R-10	10TON	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 26	\$ 61
AIR SPACE MONITOR	SUMNER	GH-2T-12 ALUM	2TON	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 149	\$ 158	\$ 440
ARCH SPREADER	EME	4400T	2CRANE	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 162	\$ 403	\$ 1,044
BALLOON LIGHT 1000WATT WITH STAND	GENIE	SLC-18	16MATERIAL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 167	\$ 398
BARREL TRAFFIC CONTROL NR	GENIE	SLC-24	24MATERIAL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 15	\$ 33
BARRIER WALL 4" PLASTIC WATER FI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 45	\$ 135
BARRIER WALL 4" WATER FILL	GENIE	GL-12	6MATERIAL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 51	\$ 144
CHAIN SLING SHOREBRACE 2M	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 257	\$ 743
CYLINDER EXTENSION 24" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 15	\$ 37
CYLINDER EXTENSION 42" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 15	\$ 32
CYLINDER EXTENSION 56" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 13	\$ 67
END MEMBER 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 15	\$ 41
END MEMBER 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 21
END MEMBER 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 11	\$ 28
END MEMBER 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 13	\$ 35
FIN BOARD 4' X 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 34	\$ 81
FIN BOARD 4' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 37	\$ 91
GAS DETECTOR 4 GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 184	\$ 527
KIT:1.5' SHORE 17-27" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 25	\$ 58
KIT:1.5' SHORE 22-36" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 26	\$ 76
KIT:1.5' SHORE 28-46" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 35	\$ 80
KIT:1.5' SHORE 34-55" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
KIT:1.5' SHORE 40-64" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 48	\$ 119
KIT:1.5' SHORE 42-69" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 48	\$ 114
KIT:1.5' SHORE 52-88" CYL	MSA	10163034	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 60	\$ 125
KIT:2' SHORE 52-88" CYL	MSA	4XR	4DETECTOR	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 60	\$ 125
KIT:3.5' SHORE 22-36" CYL	VARIOUS	VARIOUS	6ACOUSTIC	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 50	\$ 128
KIT:3.5' SHORE 28-46" CYL	ONSET	HOB0 U30 G3M	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 74	\$ 173
KIT:3.5' SHORE 34-55" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 80	\$ 194
KIT:3.5' SHORE 40-64" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 85	\$ 213
KIT:3.5' SHORE 52-88" CYL	VARIOUS	VARIOUS	3WALL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 85	\$ 213
KIT:5' SHORE 17-27" CYL	VARIOUS	VARIOUS	6FILL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 140
KIT:5' SHORE 22-36" CYL	VARIOUS	VARIOUS	5WALL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 139
KIT:5' SHORE 28-46" CYL	VARIOUS	VARIOUS	4WALL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 139
KIT:5' SHORE 34-55" CYL	VARIOUS	VARIOUS	4WALL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 139
KIT:5' SHORE 40-64" CYL	MULTIQUIP	GBW	100DLIGHT	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 79	\$ 189
KIT:5' SHORE 52-88" CYL	MULTIQUIP	GB2000	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 85	\$ 213
KIT:7' SHORE 17-27" CYL	SSS	8' STEEL	8BRIDG	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 51	\$ 132
KIT:7' SHORE 22-36" CYL	SPECTRA PH	D6613-5	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 56	\$ 143
KIT:7' SHORE 28-46" CYL	VARIOUS	VARIOUS	30TOOL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 68	\$ 165
KIT:7' SHORE 34-55" CYL	VARIOUS	VARIOUS	48TOOL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 80	\$ 194
KIT:7' SHORE 52-88" CYL	VARIOUS	VARIOUS	96TOOL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 85	\$ 213
LADDER HANGER FOR TRENCH SHIELD										

Attachment 20.6
Tab-A US Equipment Rental Zones

LIFTING TOOL CROSSING PLATE	VARIOUS	VARIOUS	2LEGS	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
LOW GLARE LIGHT DIFFUSER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 74	\$ 164	\$ 890
MANHOLE BOX 4' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 260	\$ 641
MANHOLE BOX 8' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 208	\$ 538	\$ 1,610
MANHOLE BOX 8' X 10' OCTAGON	VARIOUS	VARIOUS	2EXTENSION	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 196	\$ 502	\$ 1,484
MANHOLE BOX 8' X 12'	VARIOUS	VARIOUS	4EXTENSION	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 318	\$ 795	\$ 1,987
MANHOLE BRACE 3" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	36SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 134	\$ 312	\$ 818
MANHOLE SHIELD ROUND 4' X 8'	VARIOUS	VARIOUS	48SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 288	\$ 725
MANHOLE SHIELD ROUND 8' X 8'	VARIOUS	VARIOUS	60SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 297	\$ 737
MODULAR SHIELD PANEL 24" X 10"	VARIOUS	VARIOUS	96SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 90	\$ 202
MODULAR SHIELD PANEL 24" X 12"	VARIOUS	VARIOUS	24SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 97	\$ 221
MODULAR SHIELD PANEL 24" X 14"	VARIOUS	VARIOUS	24SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 36	\$ 94	\$ 215
MODULAR SHIELD PANEL 24" X 4'	VARIOUS	VARIOUS	24SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 49	\$ 111
MODULAR SHIELD PANEL 24" X 6'	VARIOUS	VARIOUS	24SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 61	\$ 154
MODULAR SHIELD PANEL 24" X 8'	VARIOUS	VARIOUS	24SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 84	\$ 200
MODULAR SHIELD STRUT 36"	VARIOUS	VARIOUS	2EXTENSION	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 19	\$ 48
MODULAR SHIELD STRUT 48"	VARIOUS	VARIOUS	4FIN	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 21	\$ 57
MODULAR SHIELD STRUT 60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 39	\$ 76
MODULAR SHIELD STRUT 96"	VARIOUS	VARIOUS	8BAR	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 38	\$ 93
PIPE PULLER	VARIOUS	VARIOUS	10BAR	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 255	\$ 647	\$ 1,846
PLATE LIFTING RING STANDARD	SPEEDSHORE	MHSO-0810-DWRC	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
PLUG BLOCK 4'-6"	SPEEDSHORE	MG-8.5X8	85SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 29	\$ 87
PLUG FLOW THRU 15'-30'/4"	SPEEDSHORE	MHS-0408-SW	4BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 109	\$ 293	\$ 802
PLUG FLOW THRU 24'-48'/4"	SPEEDSHORE	MHS-0810-DW	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 320	\$ 813	\$ 2,165
PLUG FLOW THRU 60'-96'/4"	SPEEDSHORE	MHS-0812DW	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 608	\$ 1,265	\$ 3,557
PLUG HOSE ROPE 20' WITH GAUGE	SPEEDSHORE	TS-0810URA	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 33	\$ 85
PLUG TEST 12'-18"	SPEEDSHORE	TS-0816URASKE	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 106	\$ 263	\$ 653
PLUG TEST 15'-30"	SPEEDSHORE	TS-0812URASKE	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 315	\$ 785
PLUG TEST 6'-10"	SPEEDSHORE	TS-0812UR4H	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 49	\$ 128	\$ 309
PLUG TEST 8'-12"	SPEEDSHORE	TS-0820UR6SK	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 51	\$ 132	\$ 318
PLUG TEST DOME HEAD 24"-48"	SPEEDSHORE	TS-0820UR6	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 181	\$ 557	\$ 1,479
POLYETHYLENE FIN BOARD 4' X 8'	SPEEDSHORE	TS-0820UR4	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 42	\$ 94
PROTECTIVE SLEEVE 15'-30" FOR PLUG	SPEEDSHORE	TS-0824DW8	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 15	\$ 39
RELEASE TOOL 30"	SPEEDSHORE	TS-0824UR4HSKE	8BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 21	\$ 52
RELEASE TOOL 48"	SPEEDSHORE	TS-0412UR4H FB	4BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 63
RELEASE TOOL 96"	SPEEDSHORE	TS-0420URA	4BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 29	\$ 87
REMOVAL HOOK 48"	SPEEDSHORE	TS-0420DW6	4BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 18	\$ 52
ROAD PLATE 4' X 8'	SPEEDSHORE	TS-0424UR4H	4BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 110	\$ 266
ROAD PLATE 5' X 10'	SPEEDSHORE	TS-0612UR4SK	6BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 33	\$ 150	\$ 366
ROAD PLATE 5' X 12'	SPEEDSHORE	TS-0616UR4FB	6BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 151	\$ 373
ROAD PLATE 5' X 8'	SPEEDSHORE	TS-0620UR4SK	6BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 50	\$ 141	\$ 354
ROAD PLATE 6' X 10'	SPEEDSHORE	TS-624URSK	6BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 158	\$ 393
ROAD PLATE 6' X 12'	SPEEDSHORE	TS-1010URA	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 159	\$ 391
ROAD PLATE 8' X 10'	SPEEDSHORE	TS-1012DW6FB	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 169	\$ 470
ROAD PLATE 8' X 12'	SPEEDSHORE	TS-1012UR4SK	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 283	\$ 477
ROAD PLATE 8' X 15'	SPEEDSHORE	TS-1016DW6FB	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 265	\$ 684
ROAD PLATE 8' X 16'	SPEEDSHORE	TS-1016DW6FB	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 201	\$ 503
ROAD PLATE 8' X 16' X 1 1/2"	SPEEDSHORE	TS-1020UR4FB-SK	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 172	\$ 513
ROAD PLATE 8' X 20'	SPEEDSHORE	TS-1020UR4FB-SK	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 215	\$ 536
ROPE 30' INFLATION HOSE WITH GAUGE	SPEEDSHORE	TS-1024UR6SK	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 28	\$ 70
SHORING PUMP HAND	SPEEDSHORE	TS-1024UR4FB	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 98	\$ 216
SPEED STRUT MOD 40 (26"-40")	SPEEDSHORE	TS-1024UR4SK	10BOX	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
SPEED STRUT MOD 59 (38"-59")	SPEEDSHORE	MG-8.5X4	45SHIELD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 24
SPEED STRUT MOD 68 (44"-68") HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
SPEED STRUT MOD 92 (56"-92")	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
SPREADER BAR (KIT) 8' X 4.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR PIN 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1	\$ 8	\$ 7
STACKING PIN FOR ALUMINUM BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 8	\$ 28
STACKING PINS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 8	\$ 22
THE BACK STRUT CONNECTOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 168	\$ 492
TREAD CLEANING PLATE 8' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 116	\$ 228	\$ 456
TRENCH BOX 4' X 12' WITH 4" WALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 160	\$ 404	\$ 1,041
TRENCH BOX 4' X 20' WITH 6" WALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 230	\$ 586	\$ 1,629
TRENCH BOX ALUM 8' X 12' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 244	\$ 718	\$ 2,054
TRENCH BOX ALUM 8' X 24' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 316	\$ 784	\$ 2,109
TRENCH BOX ALUM 8' X 26' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 382	\$ 886	\$ 2,110
TRENCH BOX ALUMINUM 8' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 300	\$ 773	\$ 2,142
TRENCH BOX ALUMINUM 8' X 14'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 328	\$ 801	\$ 2,325
TRENCH BRIDGE STEEL 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 140	\$ 385
TRIPOD RESCUE KIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 116	\$ 316	\$ 752
WATER FILLED 6" BARRIERS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 62	\$ 167
WATER FILLED BARRIER CRASH ARRAY COMPONE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 113	\$ 360
1' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 19	\$ 55
1.5' TRENCH SHORE 17"-27" CYLINDER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 45	\$ 130
10' BAB ALUMINUM SHEETING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 58	\$ 147
10' BAB SHEETING FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 105	\$ 230
10' WALKER RAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 47	\$ 109
12' WALKER RAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 48	\$ 114
12"-24" PLUG W/4" BYPASS W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 86	\$ 212	\$ 529
15"-30/32" PLUG W/4" BYPASS W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 244	\$ 623
15"-30/32" PLUG W/8" BYPASS W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 191	\$ 475	\$ 1,181
16' WALKER RAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 55	\$ 120
17"-27" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
2' EXTENSION LEGS PACKAGE FOR ALUM BOXES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 78	\$ 207
20' HD LIFT LINE W/GUAGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 16	\$ 41
210 BBP BUILD A BOX PANEL 120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 94	\$ 255
212 BBP BUILD A BOX PANEL 144"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 113	\$ 283
214 BBP BUILD A BOX PANEL 168"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 65	\$ 158	\$ 438
216 BBP BUILD A BOX PANEL 192"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 158	\$ 449
22"-36" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
22-36 CYLASSY W/GUARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
23 BBP BUILD A BOX PANEL 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 36	\$ 117
24 BBP BUILD A BOX PANEL 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 43	\$ 130
24"-42" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
25 BBP BUILD A BOX PANEL 60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 54	\$ 146
26 BBP BUILD A BOX PANEL 72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 64	\$ 163
28 BBP BUILD A BOX PANEL 96"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 73	\$ 185
28"-46" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
28"-46" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
3' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 79	\$ 195
34"-55" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
40"-64" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 60	\$ 125
42"-69" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 60	\$ 125
5" SPREADER BAR (LINEAR										

8" BAB SHEETING FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 47	\$ 93	\$ 217
8" EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 94	\$ 251
9" WALKER RAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 44	\$ 103
8" SPREADER BAR (LINEAR FEI)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 18	\$ 26
ADJUSTABLE SPREADER 24"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 75	\$ 224
ADJUSTABLE SPREADER 27"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 7	\$ 16
ADJUSTABLE SPREADER 28"-46"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 57	\$ 141
ADJUSTABLE SPREADER 32"-48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 20	\$ 56
ADJUSTABLE SPREADER 35"-48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
ADJUSTABLE SPREADER 36"-60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 45	\$ 154
ADJUSTABLE SPREADER 52"-84"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 27	\$ 83
ADJUSTABLE SPREADER 60"-96"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 48	\$ 141
ADJUSTABLE SPREADER 72"-104"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 37	\$ 91
ADJUSTABLE SPREADER 74"-120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 9	\$ 22
ADJUSTABLE SPREADER 76"-120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 15	\$ 44
ADJUSTABLE STRUTS 56"-92" STATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 78	\$ 180
AIR N VAC VACUUM TESTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 84	\$ 251
AIR TEST PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 68	\$ 171	\$ 465
ALUM PANEL SHIELD 08-16	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 177	\$ 423	\$ 993
ALUM SHORE SHIELD 10-10	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 333	\$ 825	\$ 2,108
ALUM SHORE SHIELD 8-6 SW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 314	\$ 786	\$ 2,147
ALUMINUM SHIELD, 6" X 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 232	\$ 573	\$ 1,419
ARCH EXTENSION 5' BUILD A BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 215	\$ 531	\$ 1,581
ARCH SPREADER A-1 SHORT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 69	\$ 182	\$ 467
ARROW BOARD SOLAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 358	\$ 1,093
AUTO FLAGGER SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 319	\$ 657
BALLOON LIGHT 1000-1600 WATT/CART	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 574	\$ 1,867	\$ 5,245
BALLOON LIGHT LED WITH STAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 98	\$ 218	\$ 519
BARREL BASE TRAFFIC CONTROL 40W RUBBER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 192	\$ 458
BARREL BASE TRAFFIC CONTROL TIRE RING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 12
BARREL TRAFFIC CONTROL 4" EG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 11
BARREL TRAFFIC CONTROL 4" HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 9	\$ 32
BARREL TRAFFIC CONTROL 6" HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 11	\$ 38
BARRICADE PLASTIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 15	\$ 40
BARRICADE SAWHORSE 144" X 8" EG B5	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 21	\$ 32
BARRICADE SAWHORSE 96" X 8" EG B5	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 30	\$ 91
BARRICADE T1 24" X 8" EG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 16	\$ 41
BARRICADE T2 24" X 8" EG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 11	\$ 40
BARRICADE T3 96" X 8" EG B5	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 19	\$ 71
BARRICADE T3 96" X 8" HI B5	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 29	\$ 81
BARRICADE T3 LEG/FOOT/SLID PLASTIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 25	\$ 68
BARRIER WALL 10" CONCRETE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 7	\$ 14
BARRIER WALL LIFTING DEVICE 30,000LBS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 46	\$ 133
BARRIER WALL LIFTING DEVICE 9000	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 135	\$ 388	\$ 984
BARRIER WALL LIFTING DEVICE LP 12,000LBS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 179	\$ 404	\$ 1,234
BASE CHANNELIZER TUBE 10-20W RUBBER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 135	\$ 388	\$ 986
BASE CONE 11-20W RUBBER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 8	\$ 27
BBC 120 CORNER END POST 120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 6	\$ 20
BBC 24 CORNER END POST 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 94	\$ 255
BBC 48 CORNER END POST 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 44	\$ 131
BBC 72 CORNER END POST 72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 43	\$ 130
BBC 96 CORNER END POST 96"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 64	\$ 163
BEDDING BOX 12 YARD HEAVY DUTY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 52	\$ 122
BEDDING BOX 5 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 347	\$ 862	\$ 2,458
BEDDING BOX 7 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 255	\$ 587	\$ 1,465
BEDDING BOX 8 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 348	\$ 617	\$ 1,893
BEDDING BOX 9 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 587	\$ 1,801
BEDDING BOX 9 YARD HEAVY DUTY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 365	\$ 908	\$ 2,174
BIKE RACK - EVENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 20	\$ 20
BRACKET SIGN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 14
CHANNELIZER TUBE 42" WITH 2"-3" HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 8	\$ 29
CHUTE LINE STRING 15"-24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 48	\$ 121
CHUTE LINE STRING 8"-12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 33	\$ 81
CLAMP PIPE PULLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 8	\$ 8
CLEANING BALL 6"-10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 68	\$ 192
COMPOSITE MAT HD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 92	\$ 955
COMPOSITE MAT MEDIUM DUTY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 56	\$ 148
COMPOSITE MAT PINS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 3	\$ 7
COMPOSITE MAT T-BAR TOOL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 9	\$ 28
CRANE MAT 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 110	\$ 329
CROSSING PLATE LIFT SCREW 1.25"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
CYLINDER EXTENSION 90" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 58	\$ 171
DAVIT ARM & FREE STANDING PORTABLE BASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 77	\$ 300	\$ 897
DAVIT ARM VEHICLE HITCH MOUNT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 348	\$ 1,037	\$ 2,468
DAVIT LOWER MAST EXTENSION 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 210	\$ 448	\$ 687
END MEMBER 1'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 12
END MEMBER 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 17	\$ 46
END MEMBER 2'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 12
END SHORE 5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 43	\$ 123	\$ 309
END SHORE 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 142	\$ 364	\$ 849
END SHORE 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 146	\$ 379	\$ 995
EXIT GRID DAMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 92	\$ 266
FIN BOARD 4" X 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 49	\$ 108
FLAG WARNING (SIGN STAND TYPE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 7	\$ 14
FLOW THRU PLUG 20-36" W/B OUTLET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 257	\$ 639
GAS DETECTOR 4 GAS W/INTEGRAL PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 265	\$ 656
GAS DETECTOR 5 GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 278	\$ 782
GRASPER CONE 42" HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 8	\$ 24
GROUND RELEASE SHACKLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 63	\$ 195
HAND PUMP WITH GAUGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 29	\$ 88
HOSE TRIPLE TEST 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 40	\$ 106
HOSE VACUUM 3/4" X 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 4	\$ 6
HOSE .96" HI-PRESSURE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 16	\$ 43
HYDRAULIC SHORE 308"-144" #3 EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 17	\$ 41
HYDRAULIC SHORE 43"-61" #1 EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 7	\$ 13
HYDRAULIC SHORE 78"-112" #1 EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 14	\$ 30
HYDRAULIC SHORE 94"-130" #2 EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 16	\$ 38
JOINT TESTER 36"-42"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 311	\$ 931	\$ 2,792
JOINT TESTER 60" HIGH PRESSURE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 480	\$ 1,300	\$ 2,997
JOINT TESTER 72" LOW PRESSURE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 543	\$ 1,357	\$ 5,886
KIT: MANHOLE GUARD DAVIT ARM SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 221	\$ 557	\$ 1,234
KIT: TRENCH SHIELD DAVIT ARM SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 236	\$ 646	\$ 1,529
KIT: VEHICLE HITCH DAVIT ARM SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 221	\$ 557	\$ 1,234
KIT/2' SHORE 17-27" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 22	\$ 51
KIT/2' SHORE 22-36" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 22	\$ 51
KIT/2' SHORE 28-46" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 32	\$ 80
KIT/2' SHORE 34-52" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 38	\$ 90
KIT/2' SHORE 40-64" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 43	\$ 104
KIT/2' SHORE 42-69" CYL</										

KIT-7' SHORE 40-64" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 85	\$ 213
LADDER UPPER SECTION FOR TRENCH SHIELD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 50	\$ 143
LASER SELF LEVELING CONSTRUCTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 73	\$ 162	\$ 384
LIFE LINE RESCUE 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 114	\$ 941	\$ 1,023
LIFE LINE SELF RETRACTING 130'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 182	\$ 540
LIFE LINE SELF RETRACTING 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 182	\$ 540
LIFT LINE 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 16	\$ 35
LIFTING BRIDLE 4 LEG X 10' ADJUSTABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 81	\$ 235
LIFTING BRIDLE 4 LEG X 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 23	\$ 69
LIFTING DEVICE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
LIFTING EYES LITE SHIELD (4/5/SET)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 11	\$ 26
LINE STRAPS FAN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 301	\$ 748
MANDREL 10" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 138	\$ 416
MANDREL 12" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 68	\$ 213	\$ 421
MANDREL 15" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 68	\$ 216	\$ 432
MANDREL 15" 7.5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 228	\$ 681
MANDREL 18" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 147	\$ 362	\$ 905
MANDREL 21" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 139	\$ 344	\$ 861
MANDREL 24" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 139	\$ 344	\$ 861
MANDREL 4" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 131	\$ 335
MANDREL 6" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 175	\$ 394
MANDREL 6" 7.5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 18	\$ 43
MANDREL 8" 5%	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 54	\$ 133	\$ 401
MANDREL FRAME 18"-27"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 64	\$ 162
MANDREL FRAME 8"-12"/15"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 56	\$ 153
MANGAURD 6" X 8" WITH RC 24	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 297	\$ 737
MANGAURD 6" X 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 80	\$ 240	\$ 502
MANHOLE BOX 10' X 10' WITH CUT OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 547	\$ 1,636
MANHOLE BOX 10"H X 8'L	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 197	\$ 522	\$ 1,563
MANHOLE BOX 4' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 117	\$ 310	\$ 827
MANHOLE BOX 4' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 106	\$ 270	\$ 826
MANHOLE BOX 4' X 12' OCTAGON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 162	\$ 409	\$ 1,004
MANHOLE BOX 4' X 8' OCTAGON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 251	\$ 755
MANHOLE BOX 8' X 10' WITH CUT OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 203	\$ 538	\$ 1,610
MANHOLE BOX 8' X 12' OCTAGON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 309	\$ 796	\$ 1,891
MANHOLE BOX 8' X 12' WITH CUT OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 518	\$ 795	\$ 1,987
MANHOLE BOX 8' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 134	\$ 474	\$ 1,389
MANHOLE BOX 8' X 8' OCTAGON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 176	\$ 453	\$ 1,099
MANHOLE BOX 8' X 8' WITH CUT OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 176	\$ 467	\$ 1,399
MANHOLE BRACE CYL FOR 10" OVERSLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 165	\$ 363	\$ 784
MANHOLE BRACE RELEASE TOOL 48IN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 44
MANHOLE BRACE RELEASE TOOL 96IN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 63
MANHOLE GUARD DAVIT ARM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 106	\$ 214	\$ 426
MANHOLE SHIELD 12-12 RC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 182	\$ 449	\$ 1,601
MANHOLE SHIELD ROUND 4' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 118	\$ 348	\$ 872
MANHOLE SHIELD ROUND 8' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 233	\$ 572	\$ 1,437
MANHOLE SHIELD ROUND 8' X 10' W/ CUT OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 233	\$ 572	\$ 1,437
MANHOLE SHIELD ROUND 8' X 8.5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 166	\$ 405	\$ 1,106
MANHOLE SHIELD ROUND 8' X 8.5' W/CUT OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 191	\$ 474	\$ 1,180
MANHOLE TESTER 24" COMPLETE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 204	\$ 481	\$ 1,160
MANHOLE TESTER 38" COMPLETE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 80	\$ 191	\$ 464
MANHOLE TESTER 38" WITHOUT PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 65	\$ 188	\$ 462
MANHOLE VACUUM TEST COVER 24"-30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 219	\$ 654
MANHOLE VACUUM TEST COVER 30"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 263	\$ 783
MANHOLE VACUUM TEST PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 203	\$ 494
MANIFOLD HOSE BRIDLE 4-WAY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 42	\$ 103
MAPS ARCH TUBE EXTENSION 60" - 84"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 62	\$ 137
MAPS ARCH TUBE EXTENSION 72" - 96"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 95	\$ 235
MAPS ARCH TUBE EXTENSION 96"-120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 132	\$ 330
MAPS END SHIELD 6X6 W/40X40 NRC CUTOUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 98	\$ 251	\$ 642
MAPS GUARD RAIL BRACKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1	\$ 3	\$ 9
MESSAGE BOARD SOLAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 307	\$ 725	\$ 1,295
MESSAGE BOARD SOLAR MINI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 280	\$ 557	\$ 1,886
MODULAR SHIELD HIGH CLEARANCE ARCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 81	\$ 242
MODULAR SHIELD PANEL 24" X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 66	\$ 154	\$ 358
MODULAR SHIELD PANEL 24" X 3'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 44	\$ 110
MODULAR SHIELD PANEL 24" X 5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 48	\$ 137
MODULAR SHIELD POST CORNER 120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 46	\$ 93
MODULAR SHIELD POST CORNER 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 14	\$ 32
MODULAR SHIELD POST CORNER 72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 36	\$ 77
MODULAR SHIELD POST CORNER 84"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 34	\$ 81
MODULAR SHIELD STRUT 72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 35	\$ 83
MODULAR SHIELD STRUT 84"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 35	\$ 89
OBJECT MARKER HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 15
PADDLE 38" EG STOP /SLOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 25	\$ 100
PADDLE 24" EG STOP /SLOW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 29	\$ 57
PANEL PORTABLE AIR-LOC CONTROL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 153	\$ 360	\$ 912
PANEL SHIELD ALUMINUM 6" X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 343	\$ 845	\$ 2,106
PANEL SHIELD ALUMINUM 8" X 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 194	\$ 485	\$ 1,211
PEL-GUARD MANHOLE GUARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 63	\$ 158
PIPE TUGGER LEG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 23	\$ 57
PIPE TUGGER PULLING BAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 4	\$ 7
PIT KIT COLLAR CONNECTOR (SET OF 4)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 267	\$ 825	\$ 1,631
PLATE RAMP 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 113	\$ 225
PLUG 42"-78" MULTI SIZE DOME HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 476	\$ 1,184	\$ 2,960
PLUG AIR TEST PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 202	\$ 508
PLUG BACK/BLOCK 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 90	\$ 269
PLUG BACK/BLOCK 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 135
PLUG BACK/BLOCK 12" - 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 121	\$ 395	\$ 1,129
PLUG BACK/BLOCK 12"-24" W/IV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 179	\$ 457	\$ 1,352
PLUG BACK/BLOCK 2" - 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 71	\$ 213
PLUG BACK/BLOCK 20"-36" W/IV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 243	\$ 592	\$ 1,775
PLUG BACK/BLOCK 24"-48" W/IV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 360	\$ 845	\$ 2,123
PLUG BACK/BLOCK 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 83
PLUG BACK/BLOCK 4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 45	\$ 131
PLUG BACK/BLOCK 4" - 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 38	\$ 82
PLUG BACK/BLOCK 4"-6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 43	\$ 106
PLUG BACK/BLOCK 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 39	\$ 82
PLUG BACK/BLOCK 6" - 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 116	\$ 349
PLUG BACK/BLOCK 6" - 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 108	\$ 269
PLUG BACK/BLOCK 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 49	\$ 122
PLUG BACK/BLOCK 8" - 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 153	\$ 348
PLUG FLOW THRU 10"-12"/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 68	\$ 169
PLUG FLOW THRU 10"-16"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 78	\$ 192
PLUG FLOW THRU 12"-18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 158	\$ 448	\$ 1,343
PLUG FLOW THRU 12"-18"/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 93	\$ 234
PLUG FLOW THRU 24" WITH 4" BYPASS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 312	\$ 830
PLUG FLOW THRU 24"-48"/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$		

Attachment 20.6
Tab-A US Equipment Rental Zones

PLUG HOSE 20' READ BACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 53
PLUG HOSE ROPE 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 19	\$ 45
PLUG LOCATER 12" X 24" REAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 287	\$ 592
PLUG LOCATER 20" X 36" FRONT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 133	\$ 332	\$ 824
PLUG LOCATER 24" X 48" REAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 153	\$ 440	\$ 1,188
PLUG LOCATER 6" X 10" REAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 64	\$ 184
PLUG MECHANICAL 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 70	\$ 205
PLUG MECHANICAL 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 66	\$ 197
PLUG MECHANICAL 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 22	\$ 77
PLUG MECHANICAL 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 19	\$ 46
PLUG MECHANICAL 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 83
PLUG MECHANICAL 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 47	\$ 139
PLUG MECHANICAL 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 60	\$ 177
PLUG MUM-BALL 12"-24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 57	\$ 168
PLUG PIPE MULTI SIZE 20"-40"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 121	\$ 296	\$ 711
PLUG PIPE MULTI SIZE 24"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 147	\$ 360	\$ 897
PLUG TEST 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 200	\$ 599	\$ 1,791
PLUG TEST 15"-30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 114	\$ 389
PLUG TEST 20"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 140	\$ 368	\$ 966
PLUG TEST 24"-48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 142	\$ 354	\$ 981
PLUG TEST 24"-48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 150	\$ 494	\$ 1,795
PLUG TEST 36"-60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 201	\$ 682	\$ 1,320
PLUG TEST 4 IN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 127	\$ 315	\$ 764
PLUG TEST 40"-60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 418	\$ 1,045	\$ 2,409
PLUG TEST 48"-72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 53	\$ 129
PLUG TEST DOME HEAD 6"-10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 398	\$ 895	\$ 2,484
PLUG TEST VACUUM 30"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 476	\$ 1,184	\$ 2,940
PLUG TEST/FRONT 10" - 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 193
PLUG TEST/FRONT 12" - 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 167	\$ 414	\$ 1,028
PLUG TEST/FRONT 12"-30/32" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 36	\$ 88	\$ 232
PLUG TEST/FRONT 15"-30/32" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 114	\$ 286
PLUG TEST/FRONT 20" - 36" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 245	\$ 687
PLUG TEST/FRONT 24"-48" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 370	\$ 1,016
PLUG TEST/FRONT 36"-60" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 314	\$ 904	\$ 2,721
PLUG TEST/FRONT 4" - 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 201	\$ 492	\$ 1,320
PLUG TEST/FRONT 6" - 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 273	\$ 680	\$ 1,701
PLUG TEST/FRONT 6" - 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 841	\$ 1,145	\$ 3,467
PLUG TEST/FRONT 8" - 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 43	\$ 114
PLUG TEST/FRONT 8" - 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 66	\$ 160
PLUG TEST/FRONT 8" - 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 70	\$ 174
PLUG TEST/FRONT 8" - 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 70	\$ 174
PROTECTIVE SLEEVE 12"-24" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 147	\$ 366
PROTECTIVE SLEEVE 15"-30" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 81	\$ 239
PROTECTIVE SLEEVE 20"-36" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 51	\$ 154
PROTECTIVE SLEEVE 20"-40" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 17	\$ 45
PROTECTIVE SLEEVE 20"-40" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 102	\$ 254
PROTECTIVE SLEEVE 24"-48" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 106	\$ 267
PROTECTIVE SLEEVE 36"-60" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 51	\$ 134
PROTECTIVE SLEEVE 36"-60" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 147	\$ 360	\$ 897
PROTECTIVE SLEEVE 42"-78" FOR PLUG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 260	\$ 645
REMOVAL HOOK 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 18	\$ 52
REMOVAL HOOK 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 29	\$ 87
RETRIEVAL SYSTEM WINCH [MANUAL]	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 317	\$ 711
RETRIEVAL SYSTEM WINCH WITH 60' CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 257	\$ 629
ROAD PLATE 4' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 112	\$ 271
ROAD PLATE 4' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 120	\$ 357
ROAD PLATE 4' X 14'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 113	\$ 285
ROAD PLATE 4' X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 128	\$ 317
ROAD PLATE 4' X 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 155	\$ 386
ROAD PLATE 6' X 15'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 66	\$ 171	\$ 417
ROAD PLATE 6' X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 90	\$ 247	\$ 693
ROAD PLATE 6' X 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 201	\$ 498
ROAD PLATE 6' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 150	\$ 381
ROAD PLATE 8' X 14'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 169	\$ 422
ROAD PLATE 8' X 15' X 1"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 201	\$ 503
ROAD PLATE 8' X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 221	\$ 525
ROAD PLATE 8' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 164	\$ 456
ROPE & REEL 1/4" X 500'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 59	\$ 174
ROPE & REEL 3/8" X 500'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 54	\$ 140
ROPE AND REEL 1/8" X 1,000'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 66	\$ 165
ROUND MANHOLE SHIELD 4X6	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 286	\$ 692
ROUND MANHOLE SHIELD 8' D X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 149	\$ 351	\$ 957
SHIELD ALUMINUM 4' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 123	\$ 431	\$ 1,074
SHIELD ARCH 96"-120" CLEARANCE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 170	\$ 418	\$ 1,127
SHIELD HYDRAULIC 6' X 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 216	\$ 538	\$ 1,334
SHIELD HYDRAULIC 6' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 246	\$ 599	\$ 1,678
SHIELD HYDRAULIC 8' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 265	\$ 660	\$ 1,942
SHIELD HYDRAULIC 8' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 756	\$ 2,115
SHIELD HYDRAULIC 8' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 287	\$ 688	\$ 1,841
SHIELD SHORE ALUMINUM 10' X 12' H	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 363	\$ 910	\$ 2,318
SHIELD SHORE ALUMINUM 5' X 5' M	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 149	\$ 459	\$ 1,292
SHORING PUMP 12 VOLT ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 71	\$ 257
SIGN 18X24 EG CHEVRON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 16	\$ 45
SIGN 18X24 NO RIGHT TURN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 15	\$ 54
SIGN 24X12 EG SIDEWALK CLOSED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 88
SIGN 48X30 HI ROAD CLOSED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 16	\$ 36
SIGN 48X48 OF ONE LANE ROAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 21	\$ 78
SIGN 48X48 OF RIGHT LANE CLOSED AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 88
SIGN 48X48 DG BE PREPARED TO STOP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 DG DETOUR WITH RIGHT ARROW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 84
SIGN 48X48 DG END CONSTRUCTION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 DG RAMP CLOSED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 21	\$ 78
SIGN 48X48 DG RAMP CLOSED AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 22	\$ 82
SIGN 48X48 DG ROAD CLOSED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 22	\$ 59
SIGN 48X48 DG SIGNAL WORK AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 22	\$ 82
SIGN 48X48 EG DETOUR AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 90
SIGN 48X48 EG END ROAD WORK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 EG FLAGGER (SYMBOL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 EG LANE ENDS (SYMBOL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 85
SIGN 48X48 EG LEFT MERGE (SYMBOL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 EG ONE LANE ROAD AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 EG OPEN TRENCH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 82
SIGN 48X48 EG RIGHT MERGE (SYMBOL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 EG ROAD CLOSED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 88
SIGN 48X48 EG ROAD CLOSED AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 EG ROAD WORK AHEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 24	

SIGN ROLLUP MESH 10-16SF	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	28	\$	86
SIGN ROLLUP NON-REFLECTIVE VINYL 10-16SF	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	15	5	43	\$	111
SIGN ROLLUP OVERLAY (NR/REF/IN) MESH	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	2	5	4	\$	8
SIGN ROLLUP REFLECTIVE VINYL 10-16SF	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	23	\$	86
SIGN STAND PORTABLE RUBBER ZEPHYR	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	12	5	23	\$	62
SIGN STAND PORTABLE WITH SPRING	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	20	5	57	\$	170
SIGN STAND PORTABLE WITHOUT SPRING	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	4	5	20	\$	79
SIGN STAND TRIPOD	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	4	5	20	\$	77
SIGN VARIABLE LEGEND EG < 10SF	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	12	\$	93
SIGN VARIABLE LEGEND EG 10-16SF	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	19	5	55	\$	169
SIGN VARIABLE LEGEND HI < 10SF	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	5	22	\$	63
SPEED STRUT MOD 50 (32"-50")	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	4	5	9	\$	24
SPICE PANEL 2' BUILD A BOX	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	4	5	10	\$	28
SPREADER BAR (KIT) 8" X 1'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	13	\$	41
SPREADER BAR (KIT) 8" X 1.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	13	\$	41
SPREADER BAR (KIT) 8" X 12'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	13	\$	41
SPREADER BAR (KIT) 8" X 10.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	12	\$	86
SPREADER BAR (KIT) 8" X 11'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	13	\$	41
SPREADER BAR (KIT) 8" X 11.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	13	\$	41
SPREADER BAR (KIT) 8" X 12'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	16	\$	45
SPREADER BAR (KIT) 8" X 12.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	16	\$	45
SPREADER BAR (KIT) 8" X 13'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	14	\$	41
SPREADER BAR (KIT) 8" X 13.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	16	\$	45
SPREADER BAR (KIT) 8" X 14'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	9	5	25	\$	74
SPREADER BAR (KIT) 8" X 14.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	5	24	\$	68
SPREADER BAR (KIT) 8" X 15'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	9	5	25	\$	74
SPREADER BAR (KIT) 8" X 15.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	5	23	\$	65
SPREADER BAR (KIT) 8" X 16'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	5	23	\$	65
SPREADER BAR (KIT) 8" X 16.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	5	23	\$	65
SPREADER BAR (KIT) 8" X 17'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	5	23	\$	65
SPREADER BAR (KIT) 8" X 17.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	5	23	\$	65
SPREADER BAR (KIT) 8" X 18'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	9	5	25	\$	74
SPREADER BAR (KIT) 8" X 18.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	5	23	\$	65
SPREADER BAR (KIT) 8" X 19'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	5	23	\$	65
SPREADER BAR (KIT) 8" X 19.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	5	23	\$	65
SPREADER BAR (KIT) 8" X 2'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	19	\$	41
SPREADER BAR (KIT) 8" X 2.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	15	\$	41
SPREADER BAR (KIT) 8" X 20'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	9	5	25	\$	74
SPREADER BAR (KIT) 8" X 21'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	11	5	30	\$	90
SPREADER BAR (KIT) 8" X 22'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	11	5	33	\$	96
SPREADER BAR (KIT) 8" X 24'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	11	5	33	\$	96
SPREADER BAR (KIT) 8" X 3'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	11	5	32	\$	93
SPREADER BAR (KIT) 8" X 3.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	19	\$	41
SPREADER BAR (KIT) 8" X 4'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	19	\$	41
SPREADER BAR (KIT) 8" X 4.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	19	\$	41
SPREADER BAR (KIT) 8" X 40'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	13	\$	41
SPREADER BAR (KIT) 8" X 5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	9	5	28	\$	82
SPREADER BAR (KIT) 8" X 5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	13	\$	41
SPREADER BAR (KIT) 8" X 5.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	13	\$	41
SPREADER BAR (KIT) 8" X 6'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	13	\$	41
SPREADER BAR (KIT) 8" X 6.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	13	\$	41
SPREADER BAR (KIT) 8" X 7'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	19	\$	41
SPREADER BAR (KIT) 8" X 7.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	19	\$	41
SPREADER BAR (KIT) 8" X 8'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	19	\$	41
SPREADER BAR (KIT) 8" X 8.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	19	\$	41
SPREADER BAR (KIT) 8" X 9'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	19	\$	41
SPREADER BAR (KIT) 8" X 9.5'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	11	5	35	\$	28
SPREADER BAR PIN 12"	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	3	\$	3
SPREADER BAR PIN 15"	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	3	\$	3
SPREADER BAR PIN 8"	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	3	\$	3
SPREADER BAR TRANSIT RACK	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	6	5	19	\$	29
STACKER BOARD 4' X 16'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	162	5	404	\$	1,064
STACKING LUGS FOR BUILD A BOX	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	7	5	18	\$	43
STACKING PIN FOR MANGUARD	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	6	5	14	\$	33
STACKING PINS FOR MODULAR ALUMINUM BOX	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	4	5	8	\$	21
STACKING PINS FOR STEEL BOXES	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	6	5	16	\$	33
T CORNER END POST 72"	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	24	5	36	\$	127
T CORNER END POST 96"	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	34	5	89	\$	247
TAPPING BOX STACKER 4" X 8" X 8"	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	104	5	247	\$	609
TEST PLUGS INFLATABLE 8"-12"	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	22	5	54	\$	131
TEST PLUGS PLUMBERS 14"-20"	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	48	5	143	\$	426
TEST PLUGS PLUMBERS 8"-12"	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	50	5	151	\$	447
TRAFFIC CONE 18" NR STANDARD	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	57	5	5	\$	7
TRAFFIC CONE 28" HI STANDARD	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	5	\$	18
TRAFFIC CONE 28" NR STANDARD	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	2	5	3	\$	7
TRENCH BOX 30' X 10' (4" FB)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	355	5	845	\$	2,166
TRENCH BOX 30' X 10' (4" KE)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	355	5	845	\$	2,166
TRENCH BOX 30' X 12' (4" FB)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	359	5	873	\$	2,180
TRENCH BOX 30' X 12' (4" SKE)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	359	5	873	\$	2,180
TRENCH BOX 30' X 14' (4" FB)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	384	5	968	\$	2,374
TREAD CLEANING PLATE 8" X 12'	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	49	5	114	\$	331
TRENCH BOX 10' X 10' (4" SKE)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	355	5	845	\$	2,166
TRENCH BOX 10' X 12' (4" FB)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	359	5	873	\$	2,180
TRENCH BOX 10' X 14' WITH 6" WALL	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	384	5	968	\$	2,374
TRENCH BOX 10' X 16' (4" FB)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	417	5	1,061	\$	2,590
TRENCH BOX 10' X 16' (4" KE)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	417	5	1,061	\$	2,590
TRENCH BOX 10' X 16' (4" SKE)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	417	5	1,061	\$	2,590
TRENCH BOX 10' X 16' (6" FB)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	417	5	1,061	\$	2,590
TRENCH BOX 10' X 16' (6" KE)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	417	5	1,061	\$	2,590
TRENCH BOX 10' X 16' (6" SKE)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	417	5	1,061	\$	2,590
TRENCH BOX 10' X 20' (4" FB)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	484	5	1,174	\$	2,924
TRENCH BOX 10' X 20' (6" FB)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	484	5	1,174	\$	2,924
TRENCH BOX 10' X 20' (6" KE)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	484	5	1,174	\$	2,924
TRENCH BOX 10' X 20' (8" FB)	VARIOUS	VARIOUS	STD	1	19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	484	5	1,174	\$	2,924
TRENCH BOX 10' X 20' (8" KE)	VARIOUS	VARIOUS	STD	1	19	\$1								

TRENCH BOX 4' X 24' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	234	\$	590	\$	1,693
TRENCH BOX 4' X 24' (6" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	234	\$	590	\$	1,693
TRENCH BOX 4' X 28' (8" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	321	\$	826	\$	2,064
TRENCH BOX 4' X 32' (8" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	321	\$	826	\$	2,064
TRENCH BOX 4' X 8' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	100	\$	306	\$	781
TRENCH BOX 6' X 10' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	186	\$	491	\$	1,454
TRENCH BOX 6' X 12' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	166	\$	465	\$	1,383
TRENCH BOX 6' X 14'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	168	\$	474	\$	1,490
TRENCH BOX 6' X 16' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	212	\$	554	\$	1,647
TRENCH BOX 6' X 20' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	272	\$	676	\$	2,021
TRENCH BOX 6' X 24' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	272	\$	671	\$	2,009
TRENCH BOX 6' X 24' (6" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	278	\$	691	\$	2,065
TRENCH BOX 6' X 30' (6" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	276	\$	690	\$	2,066
TRENCH BOX 6' X 6' (3" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	166	\$	408	\$	1,181
TRENCH BOX 6' X 6' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	166	\$	408	\$	1,181
TRENCH BOX 6' X 8' (4" WALL)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	160	\$	395	\$	1,097
TRENCH BOX 6' X 10' (3" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	237	\$	589	\$	1,460
TRENCH BOX 6' X 10' (3" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	237	\$	589	\$	1,460
TRENCH BOX 6' X 10' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	237	\$	589	\$	1,460
TRENCH BOX 6' X 12' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	263	\$	649	\$	1,611
TRENCH BOX 6' X 12' (4" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	273	\$	679	\$	1,680
TRENCH BOX 6' X 12' (4" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	273	\$	679	\$	1,680
TRENCH BOX 6' X 12' (6" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	273	\$	679	\$	1,680
TRENCH BOX 6' X 12' (6" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	273	\$	679	\$	1,680
TRENCH BOX 6' X 12' (6" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	273	\$	679	\$	1,680
TRENCH BOX 6' X 14' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	279	\$	688	\$	1,704
TRENCH BOX 6' X 14' (4" W/ CUT OUT)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	279	\$	688	\$	1,704
TRENCH BOX 6' X 16' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	357	\$	843	\$	2,094
TRENCH BOX 6' X 16' (4" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	357	\$	843	\$	2,094
TRENCH BOX 6' X 16' (4" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	357	\$	843	\$	2,094
TRENCH BOX 6' X 16' (4" W/ CUT OUT)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	357	\$	843	\$	2,094
TRENCH BOX 6' X 16' (6" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	428	\$	1,074	\$	2,566
TRENCH BOX 6' X 16' (6" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	357	\$	843	\$	2,094
TRENCH BOX 6' X 16' (6" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	357	\$	843	\$	2,094
TRENCH BOX 6' X 18' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	557	\$	1,413	\$	3,405
TRENCH BOX 6' X 20' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	427	\$	954	\$	2,218
TRENCH BOX 6' X 20' (4" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 20' (4" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 20' (6" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 20' (6" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 20' (6" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 20' (8" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 20' (8" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 20' (8" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 22' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 22' (4" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 22' (4" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 22' (6" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 22' (6" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 22' (6" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 24' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 24' (4" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 24' (4" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 24' (6" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 24' (6" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 24' (6" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 24' (8" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 24' (8" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 24' (8" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 26'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 28' (6" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 28' (6" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 28' (6" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 28' (8" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 28' (8" KE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 28' (8" SKE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 30'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 32'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX 6' X 8' (4" FB)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUM 4' X 10' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUM 4' X 12' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUM 4' X 14" W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUM 4' X 16'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUM 4' X 6' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUM 6' X 14'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUM 6' X 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUM 6' X 8' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUM 6' X 10' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUM 6' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUM 8' X 8' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUMINUM 10' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUMINUM 10' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUMINUM 4' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUMINUM 6' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUMINUM 6' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUMINUM 6' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUMINUM 8' X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUMINUM 8' X 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH BOX ALUMINUM 8' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH GUARD RAIL 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH GUARD RAIL 10' WITH GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH GUARD RAIL 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH GUARD RAIL 12' WITH GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	444	\$	987	\$	2,325
TRENCH GUARD RAIL 4'	VARIOUS	VARIOUS	STD										

TRIPOD ALUMINUM RESCUE 5-7' UL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 400	\$ 1,186
VACUUM PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 227	\$ 554
VERTICATE 8" X 36" HI BS PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 16	\$ 44
KIT:1.5" SHORE 25-42" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 27	\$ 79
RELEASE TOOL 72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 69
CRANES, Water Trucks, UTVs, P/U's, Trailers										
CRANE 15 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 831	\$ 2,248	\$ 5,253
CRANE 15 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 781	\$ 1,848	\$ 4,870
CRANE 17 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 784	\$ 2,119	\$ 5,286
CRANE 18 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,791	\$ 3,469	\$ 7,061
CRANE 18 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 809	\$ 2,196	\$ 5,802
CRANE 2.5 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 865	\$ 1,070	\$ 2,664
CRANE 23.5 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,030	\$ 2,565	\$ 6,905
CRANE 4 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 502	\$ 1,258	\$ 3,102
CRANE 8.5-9 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 591	\$ 1,561	\$ 3,745
GOLF CART ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 99	\$ 225	\$ 508
GOLF CART GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 301	\$ 224	\$ 509
INDUSTRIAL ELECTRIC CART 3 WHEELED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 150	\$ 456
INDUSTRIAL ELECTRIC CART 4 WHEELED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 132	\$ 267	\$ 592
INDUSTRIAL GAS CART 4 WHEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 267	\$ 589
PLOW FOR PICKUP TRUCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 257	\$ 643
SALT SPREADER BOX FOR TRUCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 144	\$ 360	\$ 900
SEMI TRUCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 500	\$ 1,338	\$ 3,426
TAILGATE SALT SPREADER FOR PICK-UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 97	\$ 243	\$ 606
TRAILER RECEIVER HITCH & BALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 23	\$ 34
TRUCK 16' FLATBED DUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 373	\$ 933	\$ 2,854
TRUCK 27 TON ARTICULATED END DUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,462	\$ 3,654	\$ 9,332
TRUCK DUMP & YD NC/DL SNOW PLOW SETUP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 822	\$ 2,379	\$ 7,303
TRUCK PICKUP 1/2 TON 4X4 CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 291	\$ 815	\$ 1,697
TRUCK PICKUP 1/2 TON 4X4 CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 1/2 TON XL 4X4 CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 1/2 TON XLT 4X4 CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 226	\$ 688	\$ 1,392
TRUCK PICKUP 1/2 TON 4X2	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 1/2 TON 4X2 EXT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 3/4 TON 4X4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 726	\$ 1,497
TRUCK PICKUP 3/4 TON 4X2	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 726	\$ 1,497
TRUCK PICKUP 3/4 TON 4X4 EXT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 248	\$ 780	\$ 1,607
TRUCK PICKUP 3/4 TON 4X4 XL CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 248	\$ 780	\$ 1,607
TRUCK PICKUP 3/4 TON 4X4 XLT CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 253	\$ 785	\$ 1,675
TRUCK PLOW FOR DUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 119	\$ 300	\$ 750
TRUCK STAKE 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 272	\$ 672	\$ 1,679
TRUCK STAKE 12' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 280	\$ 700	\$ 1,766
TRUCK STAKE 22'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 344	\$ 893	\$ 2,294
TRUCK STAKE 22' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 368	\$ 918	\$ 2,380
TRUCK WATER 4000-4999 GAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 709	\$ 2,017	\$ 4,795
UTV 2WD GAS 25EAT CANOPY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 297	\$ 625
UTV 2WD GAS 45EAT CANOPY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 297	\$ 625
UTV 2WD GAS 65EAT CANOPY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 297	\$ 625
UTV 4WD GAS 45EAT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 179	\$ 360	\$ 721
UTV 4WD DSL 25EAT ROPS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 165	\$ 354	\$ 710
UTV 4WD GAS 25EAT ROPS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 165	\$ 354	\$ 710
UTV 4WD GAS 45EAT ROPS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 179	\$ 360	\$ 721
UTV 4WD GAS 25EAT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 165	\$ 354	\$ 710
UTV 4WD DSL 45EAT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 188	\$ 395	\$ 798
UTV 4WD DSL 45EAT ROPS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 164	\$ 378	\$ 750
UTV 4WD DSL W/TOOL ATTACH SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 183	\$ 399	\$ 1,818
UTV 4WD DSL 25EAT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 182	\$ 358	\$ 686
UTV 2WD ELEC 45EAT CANOPY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 147	\$ 312	\$ 695
UTV 2WD ELEC 25EAT CANOPY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 114	\$ 259	\$ 585
VACUUM TRAILER 400-750 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 624	\$ 1,580	\$ 4,490
VAN ECONOLINE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 321	\$ 810	\$ 2,025
CRANE 14 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 710	\$ 1,824	\$ 4,560
CRANE 15 TON ROUGH TERRAIN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 707	\$ 2,048	\$ 5,671
CRANE 19 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 689	\$ 2,092	\$ 4,811
CRANE 60TON ROUGH TERRAIN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,575	\$ 4,715	\$ 13,998
CRANE 75TON ROUGH TERRAIN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,666	\$ 4,725	\$ 14,154
TRUCK 14 TON ARTICULATED END DUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,346	\$ 4,152	\$ 7,138
TRUCK 30 TON ARTICULATED END DUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,034	\$ 5,912	\$ 12,197
TRUCK DUMP 10-14 YARD CDL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 744	\$ 1,809	\$ 4,641
TRUCK DUMP 3 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 338	\$ 950	\$ 2,172
TRUCK DUMP 5 YARD CDL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 376	\$ 983	\$ 2,350
TRUCK DUMP 5 YARD NON CDL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 983	\$ 2,295
TRUCK PICKUP 1/2 TON 4X2 CREW CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 121	\$ 376	\$ 1,034
TRUCK PICKUP 3/4 TON 4X4 EXT CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 185	\$ 612	\$ 1,321
TRUCK STAKE 16' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 220	\$ 808	\$ 2,344
TRUCK STAKE 20' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 249	\$ 895	\$ 2,859
TRUCK WATER 2000-2999 GAL CDL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 431	\$ 1,337	\$ 2,935
TRUCK WATER 2000-2999 GAL NON-CDL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 431	\$ 1,337	\$ 2,935
TRUCK WATER 3000-3999 GAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 639	\$ 1,792	\$ 4,430
TRUCK WITH SERVICE BODY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 365	\$ 1,060	\$ 2,446
VACUUM TRAILER 751-1000 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 702	\$ 2,048	\$ 4,682
VAN 15 PASSENGER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 242	\$ 710	\$ 1,825
Welders										
CUTTER PLASMA 1" CAPACITY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 314	\$ 699	\$ 1,644
KIT: 300AMP WIRE FEEDER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 154	\$ 365
PLUS CANNON 60 AMP MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 86	\$ 87
WELDER 4 BANK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 805	\$ 763
WELDER ARC 250 AMP GAS/DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 257	\$ 643
WELDER ARC 250 AMP LP GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 252	\$ 553
WELDER ARC 280 AMP INVERTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 114	\$ 272
WELDER ARC 300 AMP GAS/DIESEL TOWABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 261	\$ 650
WELDER ARC 300 AMP GAS/DSL SKID MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 267	\$ 667
WELDER ARC 350 AMP CC/CV INVERTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 134	\$ 272	\$ 664
WELDER ARC 400 AMP DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 229	\$ 536
WELDER ARC 450 AMP INVERTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 296	\$ 730
WELDER ARC 500 AMP GAS/DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 167	\$ 375	\$ 888
CUTTER PLASMA 7/8" CAPACITY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 229	\$ 509	\$ 1,212
KIT: 350AMP CC/CV INVERTER 4-PACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 189	\$ 449
MIG WELDER WITH CONTROLS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 90	\$ 225	\$ 549
WELDER ARC 180-189 AMP GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 252	\$ 630
WELDER ARC 225 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 170	\$ 428	\$ 649
WELDER ARC 350 AMP GAS/DIESEL PORTABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 247	\$ 589
WELDER ARC 350 AMP WCC INVERTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 155	\$ 351	

COMPANY NAME: United Rentals (North America), Inc.	SIGNATURE:							
--	------------	---	--	--	--	--	--	--

[illegible]

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100	101	102	103	104	105	106	107	108	109	110	111	112	113	114	115	116	117	118	119	120	121	122	123	124	125	126	127	128	129	130	131	132	133	134	135	136	137	138	139	140	141	142	143	144	145	146	147	148	149	150	151	152	153	154	155	156	157	158	159	160	161	162	163	164	165	166	167	168	169	170	171	172	173	174	175	176	177	178	179	180	181	182	183	184	185	186	187	188	189	190	191	192	193	194	195	196	197	198	199	200	201	202	203	204	205	206	207	208	209	210	211	212	213	214	215	216	217	218	219	220	221	222	223	224	225	226	227	228	229	230	231	232	233	234	235	236	237	238	239	240	241	242	243	244	245	246	247	248	249	250	251	252	253	254	255	256	257	258	259	260	261	262	263	264	265	266	267	268	269	270	271	272	273	274	275	276	277	278	279	280	281	282	283	284	285	286	287	288	289	290	291	292	293	294	295	296	297	298	299	300	301	302	303	304	305	306	307	308	309	310	311	312	313	314	315	316	317	318	319	320	321	322	323	324	325	326	327	328	329	330	331	332	333	334	335	336	337	338	339	340	341	342	343	344	345	346	347	348	349	350	351	352	353	354	355	356	357	358	359	360	361	362	363	364	365	366	367	368	369	370	371	372	373	374	375	376	377	378	379	380	381	382	383	384	385	386	387	388	389	390	391	392	393	394	395	396	397	398	399	400	401	402	403	404	405	406	407	408	409	410	411	412	413	414	415	416	417	418	419	420	421	422	423	424	425	426	427	428	429	430	431	432	433	434	435	436	437	438	439	440	441	442	443	444	445	446	447	448	449	450	451	452	453	454	455	456	457	458	459	460	461	462	463	464	465	466	467	468	469	470	471	472	473	474	475	476	477	478	479	480	481	482	483	484	485	486	487	488	489	490	491	492	493	494	495	496	497	498	499	500	501	502	503	504	505	506	507	508	509	510	511	512	513	514	515	516	517	518	519	520	521	522	523	524	525	526	527	528	529	530	531	532	533	534	535	536	537	538	539	540	541	542	543	544	545	546	547	548	549	550	551	552	553	554	555	556	557	558	559	560	561	562	563	564	565	566	567	568	569	570	571	572	573	574	575	576	577	578	579	580	581	582	583	584	585	586	587	588	589	590	591	592	593	594	595	596	597	598	599	600	601	602	603	604	605	606	607	608	609	610	611	612	613	614	615	616	617	618	619	620	621	622	623	624	625	626	627	628	629	630	631	632	633	634	635	636	637	638	639	640	641	642	643	644	645	646	647	648	649	650	651	652	653	654	655	656	657	658	659	660	661	662	663	664	665	666	667	668	669	670	671	672	673	674	675	676	677	678	679	680	681	682	683	684	685	686	687	688	689	690	691	692	693	694	695	696	697	698	699	700	701	702	703	704	705	706	707	708	709	710	711	712	713	714	715	716	717	718	719	720	721	722	723	724	725	726	727	728	729	730	731	732	733	734	735	736	737	738	739	740	741	742	743	744	745	746	747	748	749	750	751	752	753	754	755	756	757	758	759	760	761	762	763	764	765	766	767	768	769	770	771	772	773	774	775	776	777	778	779	780	781	782	783	784	785	786	787	788	789	790	791	792	793	794	795	796	797	798	799	800	801	802	803	804	805	806	807	808	809	810	811	812	813	814	815	816	817	818	819	820	821	822	823	824	825	826	827	828	829	830	831	832	833	834	835	836	837	838	839	840	841	842	843	844	845	846	847	848	849	850	851	852	853	854	855	856	857	858	859	860	861	862	863	864	865	866	867	868	869	870	871	872	873	874	875	876	877	878	879	880	881	882	883	884	885	886	887	888	889	890	891	892	893	894	895	896	897	898	899	900	901	902	903	904	905	906	907	908	909	910	911	912	913	914	915	916	917	918	919	920	921	922	923	924	925	926	927	928	929	930	931	932	933	934	935	936	937	938	939	940	941	942	943	944	945	946	947	948	949	950	951	952	953	954	955	956	957	958	959	960	961	962	963	964	965	966	967	968	969	970	971	972	973	974	975	976	977	978	979	980	981	982	983	984	985	986	987	988	989	990	991	992	993	994	995	996	997	998	999	1000	1001	1002	1003	1004	1005	1006	1007	1008	1009	1010	1011	1012	1013	1014	1015	1016	1017	1018	1019	1020	1021	1022	1023	1024	1025	1026	1027	1028	1029	1030	1031	1032	1033	1034	1035	1036	1037	1038	1039	1040	1041	1042	1043	1044	1045	1046	1047	1048	1049	1050	1051	1052	1053	1054	1055	1056	1057	1058	1059	1060	1061	1062	1063	1064	1065	1066	1067	1068	1069	1070	1071	1072	1073	1074	1075	1076	1077	1078	1079	1080	1081	1082	1083	1084	1085	1086	1087	1088	1089	1090	1091	1092	1093	1094	1095	1096	1097	1098	1099	1100	1101	1102	1103	1104	1105	1106	1107	1108	1109	1110	1111	1112	1113	1114	1115	1116	1117	1118	1119	1120	1121	1122	1123	1124	1125	1126	1127	1128	1129	1130	1131	1132	1133	1134	1135	1136	1137	1138	1139	1140	1141	1142	1143	1144	1145	1146	1147	1148	1149	1150	1151	1152	1153	1154	1155	1156	1157	1158	1159	1160	1161	1162	1163	1164	1165	1166	1167	1168	1169	1170	1171	1172	1173	1174	1175	1176	1177	1178	1179	1180	1181	1182	1183	1184	1185	1186	1187	1188	1189	1190	1191	1192	1193	1194	1195	1196	1197	1198	1199	1200	1201	1202	1203	1204	1205	1206	1207	1208	1209	1210	1211	1212	1213	1214	1215	1216	1217	1218	1219	1220	1221	1222	1223	1224	1225	1226	1227	1228	1229	1230	1231	1232	1233	1234	1235	1236	1237	1238	1239	1240	1241	1242	1243	1244	1245	1246	1247	1248	1249	1250	1251	1252	1253	1254	1255	1256	1257	1258	1259	1260	1261	1262	1263	1264	1265	1266	1267	1268	1269	1270	1271	1272	1273	1274	1275	1276	1277	1278	1279	1280	1281	1282	1283	1284	1285	1286	1287	1288	1289	1290	1291	1292	1293	1294	1295	1296	1297	1298	1299	1300	1301	1302	1303	1304	1305	1306	1307	1308	1309	1310	1311	1312	1313	1314	1315	1316	1317	1318	1319	1320	1321	1322	1323	1324	1325	1326	1327	1328	1329	1330	1331	1332	1333	1334	1335	1336	1337	1338	1339	1340	1341	1342	1343	1344	1345	1346	1347	1348	1349	1350	1351	1352	1353	1354	1355	1356	1357	1358	1359	1360	1361	1362	1363	1364	1365	1366	1367	1368	1369	1370	1371	1372	1373	1374	1375	1376	1377	1378	1379	1380	1381	1382	1383	1384	1385	1386	1387	1388	1389	1390	1391	1392	1393	1394	1395	1396	1397	1398	1399	1400	1401	1402	1403	1404	1405	1406	1407	1408	1409	1410	1411	1412	1413	1414	1415	1416	1417	1418	1419	1420	1421	1422	1423	1424	1425	1426	1427	1428	1429	1430	1431	1432	1433	1434	1435	1436	1437	1438	1439	1440	1441	1442	1443	1444	1445	1446	1447	1448	1449	1450	1451	1452	1453	1454	1455	1456	1457	1458	1459	1460	1461	1462	1463	1464	1465	1466	1467	1468	1469	1470	1471	1472	1473	1474	1475	1476	1477	1478	1479	1480	1481	1482	1483	1484	1485	1486	1487	1488	1489	1490	1491</
---	---	---	---	---	---	---	---	---	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	------	--------