

JOE MANCHIN III

STATE OF WEST VIRGINIA DEPARTMENT OF ADMINISTRATION PURCHASING DIVISION

2019 WASHINGTON STREET, EAST P.O. BOX 50130 CHARLESTON, WEST VIRGINIA 25305-0130 ROBERT W. FERGUSON, JR. CABINET SECRETARY

DAVID TINCHER DIRECTOR

August 16, 2007

RE: Expression of Interest #DEP14123

To Whom It May Concern:

Please note that due to the size and volume of the Expression of Interest submissions they will not be scanned at this time. If you desire to see the proposals of said firms, do not hesitate to contact me to make arrangements for viewing of the Expression of Interest submissions. You may reach me at phone: (304) 558-2157, fax: (304) 558-4115, or e-mail me at cbowman@wvadmin.gov.

Our address is:

2019 Washington Street, East Charleston, WV 25305

Sincerely,

Chuck Bowman Senior Buyer

cc: Purchase Order File

P. O. Box 1435 St. Albans, WV 25177 Phone (304) 755-0721 FAX (304) 755-1880



August 16, 2007

Mr. Cliff D. Whyte, P.E. Program Manager-Design West Virginia Department of Environmental Protection Office of Abandoned Mine Lands & Reclamation 601 57th Street SE Charleston, West Virginia 25304

Subject:

PROFESSIONAL DESIGN SERVICES LENOX/CUZZART WATERLINE EXTENSION TRIAD PROPOSAL NO. 04-07-8213

Dear Mr. Whyte:

The attached "Consultant Confidential Qualification Questionnaire" and the "AML and Related Project Experience Matrix" are submitted in response to request for Expression of Interest for professional design services for a water line extension within Northwestern Preston County, West Virginia. We understand "full-service" design and mapping services are to be performed and will include civil, structural, geological and hydrological services. The services required will result in the development of engineering drawings, contract specifications and other contract documents required for the letting of construction.

We are extremely proud of our performance under past contracts, as well as other contracts we have held with the DEP. As of this date, over 400 AML&R projects have been undertaken by TRIAD. The vast majority of these projects have been successfully completed on time and within the proposed cost estimate. As always, TRIAD will commit the necessary resources to meet the needs of this project.

TRIAD continues to maintain and invest in staff and equipment necessary to provide comprehensive services for the successful completion of this project. We firmly believe the inhouse resources available provide the State with the most favorable terms from a technical and cost standpoint.

We highly value our working relationship with AML&R personnel, and will continue to strive for excellence in all we do. We look forward to the next phase of your evaluation.

Sincerely, Triad Engineering

Triad Engineering, Inc.

Mark A. RJ-

Mark H. Reger Vice President